



Type 23 - Power Generation and MCAS Update (PGMU) - Motor Generators

CONTRACT SSA/004/02

SCHEDULE F

GOVERNMENT FURNISHED ASSETS

Issue: v 1.0

Date: 02 March 2015

HER BRITANNIC MAJESTY'S GOVERNMENT, And is issued for the information of such persons only as need to know its contents in the course of their duties. Any person finding this document should hand it to a British Forces unit or to a police station for its safe return to the MINISTRY OF DEFENCE, D MoD SY, LONDON SW1 2HB, with particulars of how and where found.

THE UNAUTHORISED RETENTION OR DESTRUCTION OF THE DOCUMENT IS AN OFFENCE UNDER THE OFFICIAL SECRETS ACTS OF 1911–1989

Document Control

Version History

Version	Date	Superseded Documents/Description/Details
3.0	18 Feb 2014	Updated to include further documentation
1.0	02 March 2015	Reset to version 1 for Contract Award

Summary of Changes

Section, Paragraph etc	Synopsis of Change	Change Request Form Reference
Table	PGMU Integration Strategy Issue Number updated, PGMU Shock Policy Paper added. Restricted Def Stan 08-142 added.	

Page 2 of 5	Issue 3.0

Authority Proposed GFA Items

Item No.	Description	Document Reference	Version	Classification	Referenced in	GFI/GFE	Contractor's Response
1	Ship Husbandry Manual	BR 2203	Edition 2, 1999	R	GTR	I	•
2	SACE Air Circuit Breaker NOVOMAX Type G3 – 2500A	BR 6500(513)	01 November 1995	R	MGTES	I	
3	Naval Authority Notice - Software Integrity	NAN 09/2012	October 2012	R	GTR	I	
4	WARPAINT		Issue 34	U	GTR	I	
5	PGMU Safety Strategy Paper		Issue 3	R	SOW	I	
6	Frigates Ship Safety and Environmental Management Plan (SEMP)		Issue 4 August 2011	R	SOW	I	
7	Maintenance Management in Surface Ships	BRd 1313	Issue 4 March 2011	R	SOW	I	
8	ILS Plan (ILSP)	SSA/004	Issue 1 Aug 2013	R	SOW	I	
Part of item 8	R&M Management Plan	Annex A to ILSP	Issue 1 Aug 2013	R	SOW	I	
Part of item 8	Maintenance Plan	Annex B to ILSP	Issue 1 Aug 2013	R	SOW	I	
Part of item 8	Technical Documentation Plan	Annex C to ILSP	Issue 1 Aug 2013	R	SOW	I	
Part of item 8	Human Factors Integration Plan	Annex D to ILSP	Issue 1 Aug 2013	R	SOW	I	
Part of 8	Training & Training Equipment Plan	Annex E to ILSP	Issue 1 Aug 2013	R	SOW	I	
Part of item 8	Logistics Demonstration Plan	Annex F to ILSP	Issue 1 Aug 2013	R	SOW	I	
Part of item 8	Whole Life Cost (WLC) Plan	Annex G to ILSP	Issue 1 Aug 2013	R	SOW	I	
Part of item 8	Obsolescence Management Plan	Annex H to ILSP	Issue 1 Aug 2013	R	SOW	I	
Part of item 8	Supply Support Plan	Annex I to ILSP	Issue 1 Aug 2013	R	SOW	I	
Part of item 8	Support & Test Equipment Plan	Annex J to ILSP	Issue 1 Aug 2013	R	SOW	I	
Part of item 8	Facilities Plan	Annex K to ILSP	Issue 1 Aug 2013	R	SOW	I	
Part of item 8	Packaging, Handling, Storage & Transportation (PHS&T) Plan	Annex L to ILSP	Issue 1 Aug 2013	R	SOW	Ι	

Power Generation & MCAS Update

Government Furnished Assets

Part of item 8DisperPart of item 8LogisPart of item 8LogisPart of item 8of Re9T23 010RN F11Legal	ftware Support Plan sposal Plan gistic Support Date (LSD) Criteria gistic Support Committee (LSC)Terms Reference	Annex M to ILSP Annex N to ILSP Annex O to ILSP Annex P to ILSP	Issue 1 Aug 2013 Issue 1 Aug 2013 Issue 1 Aug 2013	R R R	SOW SOW	 	
item 8 Dispo Part of item 8 Logis Part of Logis item 8 of Re 9 T23 0 10 RN F 11 Lega	gistic Support Date (LSD) Criteria gistic Support Committee (LSC)Terms Reference	ILSP Annex O to ILSP Annex P to				1	
item 8 Logis Part of Logis item 8 of Re 9 T23 0 10 RN F 11 Lega	gistic Support Committee (LSC)Terms Reference	ILSP Annex P to	Issue 1 Aug 2013	R			
item 8 of Ře 9 T23 10 RN F 11 Lega	Reference				SOW	I	
10 RN F 11 Lega		ILOF	Issue 1 Aug 2013	R	SOW	I	
11 Lega	3 Operating profile		Version 1, 17 July 2013	R	SOW	I	
Ŭ	I RCM Toolkit			R	SOW	I	
	gacy Drawing Pack	N/A	N/A	R	N/A	I	
12 PGIV	MU Integration Strategy		Issue Aug 2013	R	SOW	I	
13 PGN	MU User Requirements Document	FNC 38272/37014R	Issue 2	R	MGTES	I	
14 PGN	MU System Requirements Document	18/V140	Issue 04 12 Sep 2013	R	MGTES	I	
15 PGM	iMU Shock Policy Paper	SHOCKPOL	Version 4, 26 November 2013	R	GTR	I	
16 Defe	fence Standard 08-142		Issue 03 Feb 2006	R	MGTES	I	
17 BR 3	3026 Ball and Roller Bearing Manual		Amdt. 4, Jan 1976.	R	MGTES		
18 BR 6	6500(112) MEPS Control Equipment		May 1995	R	N/A	I	
	6500(113) MEPS Distribution		April 1995	R	N/A	I	
20 MCA	CAS Signal Schedule		Issue 10	R	N/A		

Contractor Proposed GFA Items

Item No.	Description	Document Reference	Version	Classification	Referenced in	GFI/GFE
1						
2						
3						
4						
5						
6						
7						
8						
9						
10						
11						
12						
13						
14						
15						
16						
17						
18						