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1 [bookmark: _Toc466638217][bookmark: _Toc440468577]SITE INFORMATION
1.1 [bookmark: _Toc466638218]Site boundary, extents and access arrangements
Scheme is located between J23 and J22 of M1 on southbound carriageway
It includes J23 SB entry slip road and J22 SB exit slip road.
Between Marker Posts 175/5 and 168/1. Chart sections:
2400M1/554 (slip road)
2400M1/556;546;526;516;506;496;488
2400M1/486 (slip road)
Static traffic management with lane closures will be provided for cores and DCP and FWD works.
Full slip road closures will be provided for slip road works and works on the mainline carriageway, in the vicinity of the slip road tapers.

See document titled “VM001 – Scheme Location Details” for schematic plans
1.2 [bookmark: _Toc466638219]Pavement
Surveys works to pavement carriageway in lanes 1, 2 and 3, plus slip roads.
Some hard shoulder coring required.
Road pavement is constructed of tarmacadam based products.
1.3 [bookmark: _Toc466638220]Drainage
No works anticipated to be in vicinity of drains. If required location appears to be near a drain or pipe, core and/or DCP to be relocated to avoid drainage.
1.4 [bookmark: _Toc466638221]Geotechnical
Not used
1.5 [bookmark: _Toc466638222]Soft Estate and Environment
It is not anticipated that any works will be carried out in the verge.
Environment checks will be carried out and results issued to Tenderers by Principal Contractor prior to start of work.
Cores/DCP’s to be relocated/cancelled if there could be adverse environmental impacts. This to be agreed with scheme Engineer and/or Highways England Site Supervisor.
1.6 [bookmark: _Toc466638223]Traffic Signs, Road Markings
Not used
1.7 [bookmark: _Toc466638224]Lighting
Street lighting present in the vicinity of J23. No street lighting anywhere else.
Tenderer to provide working lights for own activities.
1.8 [bookmark: _Toc466638225]Structures and Buildings
No cores or DCP to be taken over structures.
Double check to be made on site in all instances.
If any have been requested over structures in error, these are to be relocated away from the structure.
1.9 [bookmark: _Toc466638226]Tunnels
Not used
1.10 [bookmark: _Toc466638227]Technology
No cores or DCP to be taken in vicinity of loops or linking cables.
Double check to be made on site in all instances.
If any have been requested near loops in error, these are to be relocated away from the loops.
1.11 [bookmark: _Toc466638228]Statutory Undertakers
C2 NRSWA enquiry results to follow and be issued to tenderer by Principal Contractor prior to start on site.
Any cores or DCP tests in vicinity of Statutory Undertakers plant to be relocated.
1.12 [bookmark: _Toc466638229]Traffic
Traffic flow in the region of 68,000 AADT each way.
Time of start on site to be determined each night by Traffic management contractor and/or Principal Contractor. This will be based on traffic counts and the traffic management contractors assessment of what constitutes a safe traffic count in this location.
Therefore scheduled start on site time is based on usual conditions and anticipated access time for this section of road but could be later.
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