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NOTES

1 THIS DRAWING IS NOT TO BE USED FOR CONSTRUCTION
UNLESS MARKED ABOVE "FOR CONSTRUCTION"

2 THE COPYRIGHT ON THIS DRAWING IS RETAINED BY
MICHAEL BEARDSALL ASSOCIATES LTD

3 THIS DRAWING IS TO BE READ IN CONJUNCTION WITH ALL
RELEVANT ARCHITECTS AND ENGINEERS DRAWINGS AND
SPECIFICATIONS

4 THE CONTRACTOR IS RESPONSIBLE FOR ALL DIMENSIONS
AND THE CORRECT SETTING OUT ON SITE.
ONLY FIGURED DIMENSIONS ARE TO BE USED

DO NOT SCALE : IF IN DOUBT ASK

5 ALL MATERIALS AND WORKMANSHIP TO COMPLY WITH THE
CURRENT BRITISH STANDARDS AND CODES OF PRACTICE

SAFETY, HEALTH AND ENVIRONMENTAL
INFORMATION

IN ADDITION TO THE HAZARDS/RISKS NORMALLY ASSOCIATED
WITH THE TYPES OF WORK DETAILED ON THIS DRAWING,
PLEASE NOTE THE FOLLOWING REGARDING SIGNIFICANT RISKS
CONSIDERED UNUSUAL, LIKELY TO BE DIFFICULT TO MANAGE
OR NOT LIKELY TO BE OBVIOUS TO A COMPETENT
CONTRACTOR OR OTHER DESIGNERS.

o STABILITY OF PILING RIG DURING
MOVEMENT AROUND SITE &
INSTALLATION OF PILES.

e CONTRACTOR TO DESIGN & INSTALL
WORKING PLATFORM CAPABLE OF
SAFELY SUPPORTING PILE RIG LOADS.

e WORKING IN PROXIMITY TO WATER
AND HEIGHT.

e PROPOSED PILE LOCATIONS TO BE
SURVEYED FOR ANY UXO
CONTAMINATION PRIOR TO PILING.

IT IS ASSUMED THAT ALL WORKS WILL BE CARRIED OUT BY
A COMPETENT CONTRACTOR WORKING, WHERE APPROPRIATE,
TO AN APPROVED METHOD STATEMENT.
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