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DPS Schedule 6 (Order Form Template and Order 

Schedules) 

 

Order Form  
 

 

ORDER REFERENCE:  CR_1747 

 

THE BUYER:   Department for Business and Trade 

  

BUYER ADDRESS Old Admiralty Building, Admiralty Place, London, 

SW1A 2DY   

 

THE SUPPLIER:    Incomes Data Research 

SUPPLIER ADDRESS:   71-75 Shelton Street 

London 

WC2H 9JQ  

REGISTRATION NUMBER:  09327550 

DUNS NUMBER:         220509593 

DPS SUPPLIER REGISTRATION SERVICE ID: 573609 

 

APPLICABLE DPS CONTRACT 

 

This Order Form is for the provision of the Deliverables and dated 30th January 2025.  

It’s issued under the DPS Contract with the reference number RM6126 for the provision 

of research into the ‘Review Body on Doctors’ and Dentists’ Remuneration (DDRB)’.    

 

DPS FILTER CATEGORIES: 

• Dentists 

• Healthcare 
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ORDER INCORPORATED TERMS 

The following documents are incorporated into this Order Contract. Where numbers are 

missing we are not using those schedules. If the documents conflict, the following order 

of precedence applies: 

1. This Order Form including the Order Special Terms and Order Special Schedules. 

2. Joint Schedule 1(Definitions and Interpretation) RM6126 

3. DPS Special Terms 

4. The following Schedules in equal order of precedence: 

 

● Joint Schedules for RM6126 

o Joint Schedule 2 (Variation Form)  

o Joint Schedule 3 (Insurance Requirements) 

o Joint Schedule 4 (Commercially Sensitive Information) 

o Joint Schedule 6 (Key Subcontractors)    

o Joint Schedule 10 (Rectification Plan)     

o Joint Schedule 11 (Processing Data)  

o Joint Schedule 12 (Supply Chain Visibility)     

● Order Schedules for CR_1747    

o Order Schedule 1 (Transparency Reports) 

o Order Schedule 2 (Staff Transfer) 

o Order Schedule 3 (Continuous Improvement) 

o Order Schedule 5 (Pricing Details)     

o Order Schedule 7 (Key Supplier Staff)       

o Order Schedule 8 (Business Continuity and Disaster Recovery) 

o Order Schedule 9 (Security)          

o Order Schedule 10 (Exit Management)      

o Order Schedule 15 (Order Contract Management)     

o Order Schedule 20 (Order Specification)    

5. CCS Core Terms (DPS version) v1.0.3 

6. Joint Schedule 5 (Corporate Social Responsibility) RM6126 

 

No other Supplier terms are part of the Order Contract. That includes any terms written 

on the back of, added to this Order Form, or presented at the time of delivery.  

 

ORDER SPECIAL TERMS 

None 

 

ORDER START DATE:   30/01/2025 

 

ORDER EXPIRY DATE:    30/01/2026 

 

ORDER INITIAL PERIOD:   12 Months  
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DELIVERABLES  

See details in Order Schedule 20 (Order Specification) 

 

MAXIMUM LIABILITY  

The limitation of liability for this Order Contract is stated in Clause 11.2 of the Core 

Terms. 

 

The Estimated Year 1 Charges used to calculate liability in the first Contract Year is 

£88,500 in the first 12 months of the Contract. 

 

ORDER CHARGES 

See details in Order Schedule 5 (Pricing Details) 

 

REIMBURSABLE EXPENSES 

None 

 

PAYMENT METHOD 

Payment will be made by BACS 

 

Within ten (10) Working Days of the Start Date, the Buyer will send a unique PO 

Number to the Supplier. The Supplier must be in receipt of a valid PO Number before 

submitting an invoice.       

   

Following receipt of the Buyer’s confirmation email that the Milestone Acceptance 

Criteria for a Milestone has been met, the Supplier shall submit any invoices for that 

Milestone to the Buyer.   

   

The Supplier shall send its invoices in the following format:   

• All invoices must be sent by email to the email address below;   

• Invoices must be a PDF attachment   

• Where multiple invoices are submitted on one email the Supplier shall ensure that 

each invoice forms a separate attachment to the email   

   

In addition to the information required under Clause 4.5 of the Core Terms, the Supplier 

must include the following information in each invoice:   

• An invoice number   

• An invoice date   

• VAT registration number (where applicable)   

• The Supplier’s address and contact details   

• A valid Purchase Order (PO) number – invoices without a PO will be returned to the 

Supplier to be resubmitted   

• The Supplier’s bank details   
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In consideration of the supply of the Services by the Supplier, the Buyer shall pay the 

Supplier the invoiced amounts within thirty (30) days of receipt by the Buyer of a valid, 

undisputed invoice which includes a valid Purchase Order Number.     

If there is a dispute between the Parties as to the amount invoiced, the Buyer shall pay 

the undisputed amount. The Supplier shall not suspend the supply of the Services 

unless the Buyer is entitled to terminate the Contract for a failure to pay an undisputed 

invoiced sum in accordance with clause 10.5 of the Core Terms.  Any disputed amounts 

shall be resolved through the dispute resolution procedure detailed in clause 34 

(Resolving disputes).  

 

BUYER’S INVOICE ADDRESS:   

   

   

   

   

   

    

  

 

BUYER’S AUTHORISED REPRESENTATIVE  

 

 

  

  

 

BUYER’S ENVIRONMENTAL POLICY 

Available upon request 

 

BUYER’S SECURITY POLICY 

Available upon request 

 

SUPPLIER’S AUTHORISED REPRESENTATIVE 

 

 

 

 

 

SUPPLIER’S CONTRACT MANAGER 
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PROGRESS REPORT FREQUENCY 

Fortnightly or as the project progresses 

 

PROGRESS MEETING FREQUENCY 

Monthly 

 

KEY STAFF 

See details in Order Schedule 7 

 

KEY SUBCONTRACTOR(S) 

See details in Joint Schedule 6 

 

E-AUCTIONS 

Not applicable 

 

COMMERCIALLY SENSITIVE INFORMATION 

See Joint Schedule 4 (Commercially Sensitive Information) 

 

SERVICE CREDITS 

Not applicable 

 

ADDITIONAL INSURANCES 

Not applicable 

 
GUARANTEE 
Not applicable 

 

SOCIAL VALUE COMMITMENT 
Not applicable 
 

For and on behalf of the Supplier: For and on behalf of the Buyer: 

Signature: Signature: 

Name: Name: 

Role: Role: 

Date: Date: 
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Joint Schedule 1 (Definitions)  

 In each Contract, unless the context otherwise requires, capitalised expressions shall 

have the meanings set out in this Joint Schedule 1 (Definitions) or the relevant Schedule 

in which that capitalised expression appears.  

 If a capitalised expression does not have an interpretation in this Schedule or any 

other Schedule, it shall, in the first instance, be interpreted in accordance with the 

common interpretation within the relevant market sector/industry where appropriate. 

Otherwise, it shall be interpreted in accordance with the dictionary meaning.  

 In each Contract, unless the context otherwise requires:  

 the singular includes the plural and vice versa;  reference to a gender 

includes the other gender and the neuter;  references to a person include 

an individual, company, body corporate, corporation, unincorporated association, 

firm, partnership or other legal entity or Crown Body;  

 a reference to any Law includes a reference to that Law as amended, 

extended, consolidated or re-enacted from time to time;  

 the words "including", "other", "in particular", "for example" and similar 

words shall not limit the generality of the preceding words and shall be construed 

as if they were immediately followed by the words "without limitation";  

 references to "writing" include typing, printing, lithography, photography, 

display on a screen, electronic and facsimile transmission and other modes of 

representing or reproducing words in a visible form, and expressions referring to 

writing shall be construed accordingly;  

 references to "representations" shall be construed as references to 

present facts, to "warranties" as references to present and future facts and to 

"undertakings" as references to obligations under the Contract;   

 references to "Clauses" and "Schedules" are, unless otherwise provided, 

references to the clauses and schedules of the Core Terms and references in 

any Schedule to parts, paragraphs, annexes and tables are, unless otherwise 

provided, references to the parts, paragraphs, annexes and tables of the 

Schedule in which these references appear;   

 references to "Paragraphs" are, unless otherwise provided, references to 

the paragraph of the appropriate Schedules unless otherwise provided;   

 references to a series of Clauses or Paragraphs shall be inclusive  

of the clause numbers specified;  

 the headings in each Contract are for ease of reference only and shall not 

affect the interpretation or construction of a Contract; and  where the 
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Buyer is a Crown Body the Supplier shall be treated as contracting with the 

Crown as a whole.  

 In each Contract, unless the context otherwise requires, the following words shall 

have the following meanings:  

  

"Achieve"   in respect of a Test, to successfully pass such Test without any Test  

Issues and in respect of a Milestone, the issue of a Satisfaction Certificate in 

respect of that Milestone and "Achieved", "Achieving" and "Achievement" 

shall be construed accordingly;  

"Additional  

Insurances"  

 insurance requirements relating to an Order Contract specified in the Order 

Form additional to those outlined in Joint Schedule 3 (Insurance 

Requirements);   

"Admin Fee”   means the costs incurred by CCS in dealing with MI Failures calculated in 

accordance with the tariff of administration charges published by the CCS 

on: http://CCS.cabinetoffice.gov.uk/i-amsupplier/management-

information/admin-fees;  

"Affected Party"   the party seeking to claim relief in respect of a Force Majeure Event;  

"Affiliates"   in relation to a body corporate, any other entity which directly or indirectly 

Controls, is Controlled by, or is under direct or indirect common Control of 

that body corporate from time to time;  

“Annex”   extra information which supports a Schedule;  

"Approval"   the prior written consent of the Buyer and "Approve" and "Approved" shall 

be construed accordingly;  
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"Audit"   the Relevant Authority’s right to:   

a) verify the accuracy of the Charges and any other amounts payable by 
a Buyer under an Order Contract (including proposed or actual variations to 
them in accordance with the Contract);   

b) verify the costs of the Supplier (including the costs of all 
Subcontractors and any third party suppliers) in connection with the provision 
of the Services;  

c) verify the Open Book Data;  

d) verify the Supplier’s and each Subcontractor’s compliance with the 
applicable Law;  

e) identify or investigate actual or suspected breach of Clauses 27 to 33 

and/or Joint Schedule 5 (Corporate Social Responsibility), impropriety or 

accounting mistakes or any breach or threatened breach of security and in 

these circumstances the Relevant Authority shall have no obligation to inform 

the Supplier of the purpose or objective of its investigations;  

 

 f) identify or investigate any circumstances which may impact upon the 
financial stability of the Supplier, any Guarantor, and/or any  
Subcontractors or their ability to provide the Deliverables;  

g) obtain such information as is necessary to fulfil the Relevant 
Authority’s obligations to supply information for parliamentary, ministerial, 
judicial or administrative purposes including the supply of information to the 
Comptroller and Auditor General;  

h) review any books of account and the internal contract management 
accounts kept by the Supplier in connection with each Contract;  

i) carry out the Relevant Authority’s internal and statutory audits and to 
prepare, examine and/or certify the Relevant Authority's annual and interim 
reports and accounts;  

j) enable the National Audit Office to carry out an examination pursuant 
to Section 6(1) of the National Audit Act 1983 of the economy, efficiency and 
effectiveness with which the Relevant  
Authority has used its resources;  

k) verify the accuracy and completeness of any Management  

Information delivered or required by the DPS Contract;  
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"Auditor"  a) the Buyer’s internal and external auditors;  

b) the Buyer’s statutory or regulatory auditors;  

c) the Comptroller and Auditor General, their staff and/or any appointed 
representatives of the National Audit Office;  

d) HM Treasury or the Cabinet Office;  

e) any party formally appointed by the Buyer to carry out audit or similar 
review functions; and  

f) successors or assigns of any of the above;  

"Authority"     CCS and each Buyer;  

"Authority  

Cause"  

 any breach of the obligations of the Relevant Authority or any other default, 

act, omission, negligence or statement of the Relevant Authority, of its 

employees, servants, agents in connection with or in relation to the subject-

matter of the Contract and in respect of which the Relevant Authority is 

liable to the Supplier;  

"BACS"   the Bankers’ Automated Clearing Services, which is a scheme for the 

electronic processing of financial transactions within the United Kingdom;  

"Beneficiary"   a Party having (or claiming to have) the benefit of an indemnity under  

this Contract;  

"Buyer"   the relevant public sector purchaser identified as such in the Order Form;  

 

"Buyer Assets"   the Buyer’s infrastructure, data, software, materials, assets, equipment or 

other property owned by and/or licensed or leased to the Buyer and which is 

or may be used in connection with the provision of the Deliverables which 

remain the property of the Buyer throughout the term of the Contract;  

"Buyer  

Authorised  

Representative"  

 the representative appointed by the Buyer from time to time in  

relation to the Order Contract initially identified in the Order Form;  

"Buyer Premises"   premises owned, controlled or occupied by the Buyer which are made 

available for use by the Supplier or its Subcontractors for the provision of the 

Deliverables (or any of them);  
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"CCS"   the Minister for the Cabinet Office as represented by Crown Commercial 

Service, which is an executive agency and operates as a trading fund of the 

Cabinet Office, whose offices are located at 9th Floor, The Capital, Old Hall 

Street, Liverpool L3 9PP;  

"CCS Authorised  

Representative"  

 the representative appointed by CCS from time to time in relation to the 

DPS Contract initially identified in the DPS Appointment Form and 

subsequently on the Platform;  

"Central  

Government  

Body"  

 a body listed in one of the following sub-categories of the Central 
Government classification of the Public Sector Classification Guide, as 
published and amended from time to time by the Office for National 
Statistics:  

a) Government Department;  

b) Non-Departmental Public Body or Assembly Sponsored Public  

Body (advisory, executive, or tribunal);  

c) Non-Ministerial Department; or  

d) Executive Agency;  

"Change in Law"   any change in Law which impacts on the supply of the Deliverables and 

performance of the Contract which comes into force after the Start Date;   

"Change of  

Control"  

 a change of control within the meaning of Section 450 of the Corporation 

Tax Act 2010;  

"Charges"  the prices (exclusive of any applicable VAT), payable to the Supplier by the 

Buyer under the Order Contract, as set out in the Order Form, for the full 

and proper performance by the Supplier of its obligations under the Order 

Contract less any Deductions;  

"Claim"   any claim which it appears that a Beneficiary is, or may become,  

entitled to indemnification under this Contract;  

"Commercially  

Sensitive  

Information"  

 the Confidential Information listed in the DPS Appointment Form or Order 

Form (if any) comprising of commercially sensitive information relating to the 

Supplier, its IPR or its business or which the Supplier has indicated to the 

Authority that, if disclosed by the Authority,  

 

 would cause the Supplier significant commercial disadvantage or material 

financial loss;  

"Comparable  

Supply"  

 the supply of Deliverables to another Buyer of the Supplier that are  

the same or similar to the Deliverables;  

"Compliance  

Officer"  

 the person(s) appointed by the Supplier who is responsible for  

ensuring that the Supplier complies with its legal obligations;  



DPS Schedules (Order Form and Order Schedules) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS                                             
Project Version: v1.0    
Model Version: v1.3 

"Confidential  

Information"  

 means any information, however it is conveyed, that relates to the business, 

affairs, developments, trade secrets, Know-How, personnel and suppliers of 

CCS, the Buyer or the Supplier, including IPRs, together with information 

derived from the above, and any other information clearly designated as 

being confidential (whether or not it is marked as "confidential") or which 

ought reasonably to be considered to be confidential;  

"Conflict of  

Interest"  

 a conflict between the financial or personal duties of the Supplier or  

the Supplier Staff and the duties owed to CCS or any Buyer under a 

Contract, in the reasonable opinion of the Buyer or CCS;  

"Contract"   either the DPS Contract or the Order Contract, as the context  

requires;  

"Contracts  

Finder"  

 the Government’s publishing portal for public sector procurement  

opportunities;  

"Contract Period"   the term of either a DPS Contract or Order Contract from the earlier of the:  

a) applicable Start Date; or  

b) the Effective Date until the applicable End Date;   

"Contract Value"   the higher of the actual or expected total Charges paid or payable  

under a Contract where all obligations are met by the Supplier;  

"Contract Year"   a consecutive period of twelve (12) Months commencing on the Start Date 

or each anniversary thereof;  

"Control"   control in either of the senses defined in sections 450 and 1124 of  

the Corporation Tax Act 2010 and "Controlled" shall be construed 

accordingly;  

“Controller”   has the meaning given to it in the GDPR;  

“Core Terms”  CCS’ standard terms and conditions for common goods and services which 

govern how Supplier must interact with CCS and Buyers under DPS 

Contracts and Order Contracts;  

"Costs"   the following costs (without double recovery) to the extent that they are 
reasonably and properly incurred by the Supplier in providing the 
Deliverables:  

a) the cost to the Supplier or the Key Subcontractor (as the context 

requires), calculated per Man Day, of engaging the Supplier Staff, including:  
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 i) base salary paid to the Supplier Staff; ii) employer’s 

National Insurance contributions; iii) pension 

contributions; iv) car allowances;   

v) any other contractual employment benefits;  

vi) staff training; vii) work place accommodation; viii)work place IT 

equipment and tools reasonably necessary to provide the Deliverables (but 

not including items included within limb (b) below); and  

ix) reasonable recruitment costs, as agreed with the Buyer;   

b) costs incurred in respect of Supplier Assets which would be treated as 
capital costs according to generally accepted accounting principles within the 
UK, which shall include the cost to be charged in respect of Supplier Assets 
by the Supplier to the Buyer or (to the extent that risk and title in any Supplier 
Asset is not held by the Supplier) any cost actually incurred by the Supplier in 
respect of those Supplier Assets;  

c) operational costs which are not included within (a) or (b) above, to the 
extent that such costs are necessary and properly incurred by the Supplier in 
the provision of the Deliverables;  

d) Reimbursable Expenses to the extent these have been specified as 
allowable in the Order Form and are incurred in delivering any  
Deliverables;   but 

excluding:  

a) Overhead;  

b) financing or similar costs;  

c) maintenance and support costs to the extent that these relate to 
maintenance and/or support Deliverables provided beyond the Order 
Contract Period whether in relation to Supplier Assets or otherwise;  

d) taxation;  

e) fines and penalties;  

f) amounts payable under Order Schedule 16 (Benchmarking) where 
such Schedule is used; and  

g) non-cash items (including depreciation, amortisation, impairments 

and movements in provisions);  
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"Crown Body"   the government of the United Kingdom (including the Northern Ireland 

Assembly and Executive Committee, the Scottish Government and the 

National Assembly for Wales), including, but not limited to, government 

ministers and government departments  

 

 and particular bodies, persons, commissions or agencies from time to time 

carrying out functions on its behalf;  

"CRTPA"   the Contract Rights of Third Parties Act 1999;  

“Data Protection 
Impact  
Assessment”  

 an assessment by the Controller of the impact of the envisaged Processing 

on the protection of Personal Data;  

"Data Protection  

Legislation"  

 (i) the GDPR, the LED and any applicable national implementing Laws as 

amended from time to time (ii) the DPA 2018 to the extent that it relates to 

Processing of personal data and privacy; (iii) all applicable Law about the 

Processing of personal data and privacy;  

"Data Protection  

Officer"  

 has the meaning given to it in the GDPR;  

"Data Subject"   has the meaning given to it in the GDPR;  

     

"Data Subject  

Access Request"  

 a request made by, or on behalf of, a Data Subject in accordance with 

rights granted pursuant to the Data Protection Legislation to access their 

Personal Data;  

"Deductions"   all Service Credits, Delay Payments (if applicable), or any other deduction 

which the Buyer is paid or is payable to the Buyer under an Order Contract;  

"Default"   any breach of the obligations of the Supplier (including abandonment of a 

Contract in breach of its terms) or any other default (including material 

default), act, omission, negligence or statement of the Supplier, of its 

Subcontractors or any Supplier Staff howsoever arising in connection with or 

in relation to the subject-matter of a Contract and in respect of which the 

Supplier is liable to the Relevant Authority;  

"Default  

Management Levy"  

 has the meaning given to it in Paragraph 8.1.1 of DPS Schedule 5 

(Management Levy and Information);  

"Delay Payments"   the amounts (if any) payable by the Supplier to the Buyer in respect of a 

delay in respect of a Milestone as specified in the Mobilisation Plan;  
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"Deliverables"   Goods and/or Services that may be ordered under the Contract including the 

Documentation;   

"Delivery"   delivery of the relevant Deliverable or Milestone in accordance with the 

terms of an Order Contract as confirmed and accepted by the Buyer by 

either (a) confirmation in writing to the Supplier; or (b) where Order Schedule 

13 (Implementation Plan and Testing) is used, issue by the Buyer of a 

Satisfaction Certificate. "Deliver" and "Delivered" shall be construed 

accordingly;  

"Disaster"   the occurrence of one or more events which, either separately or 

cumulatively, mean that the Deliverables, or a material part thereof  

 

 will be unavailable (or could reasonably be anticipated to be unavailable) for 

the period specified in the Order Form (for the purposes of this definition the 

"Disaster Period");   

"Disclosing  

Party"  

 the Party directly or indirectly providing Confidential Information to the other 

Party in accordance with Clause 15 (What you must keep confidential);  

"Dispute"   any claim, dispute or difference arises out of or in connection with the 

Contract or in connection with the negotiation, existence, legal validity, 

enforceability or termination of the Contract, whether the alleged liability 

shall arise under English law or under the law of some other country and 

regardless of whether a particular cause of action may successfully be 

brought in the English courts;   

"Dispute  

Resolution  

Procedure"  

 the dispute resolution procedure set out in Clause 34 (Resolving  

disputes);  

"Documentation"  descriptions of the Services and Service Levels, technical specifications, 
user manuals, training manuals, operating manuals, process definitions and 
procedures, system environment descriptions and all such other 
documentation (whether in hardcopy or electronic form) is required to be 
supplied by the Supplier to the Buyer under a Contract as:  

a) would reasonably be required by a competent third party capable of 
Good Industry Practice contracted by the Buyer to develop, configure, build, 
deploy, run, maintain, upgrade and test the individual systems that provide the 
Deliverables;  

b) is required by the Supplier in order to provide the Deliverables; and/or  

 has been or shall be generated for the purpose of providing the 

Deliverables;  
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"DOTAS"   the Disclosure of Tax Avoidance Schemes rules which require a promoter 

of tax schemes to tell HMRC of any specified notifiable arrangements or 

proposals and to provide prescribed information on those arrangements or 

proposals within set time limits as contained in Part 7 of the Finance Act 

2004 and in secondary legislation made under vires contained in Part 7 of 

the Finance Act 2004 and as extended to National Insurance Contributions;  

“DPA 2018”  a) the Data Protection Act 2018;  

“DPS”  the dynamic purchasing system operated by CCS in accordance with 

Regulation 34 that this DPS Contract governs access to;   

"DPS Application"  the application submitted by the Supplier to CCS and annexed to or referred 

to in DPS Schedule 2 (DPS Application);  

"DPS  

Appointment Form"  

the document outlining the DPS Incorporated Terms and crucial information 

required for the DPS Contract, to be executed by the Supplier and CCS and 

subsequently held on the Platform;  

 

"DPS Contract"  the dynamic purchasing system access agreement established between 

CCS and the Supplier in accordance with Regulation 34 by the DPS 

Appointment Form for the provision of the Deliverables to Buyers by the 

Supplier pursuant to the OJEU Notice;  

"DPS Contract  

Period"  

the period from the DPS Start Date until the End Date or earlier termination 

of the DPS Contract;  

"DPS Expiry  

Date"  

the date of the end of the DPS Contract as stated in the DPS Appointment 

Form;  

"DPS  

Incorporated 

Terms"  

the contractual terms applicable to the DPS Contract specified in the DPS 

Appointment Form;  

"DPS Initial  

Period"  

the initial term of the DPS Contract as specified in the DPS Appointment 

Form;  

"DPS Optional  

Extension  

Period"  

such period or periods beyond which the DPS Initial Period may be 

extended up to a maximum of the number of years in total specified in the 

DPS Appointment Form;  

"DPS Pricing"  the maximum price(s) applicable to the provision of the Deliverables set out 

in DPS Schedule 3 (DPS Pricing);  

"DPS  

Registration"  

the registration process a Supplier undertakes when submitting its details 

onto the Platform;  

"DPS SQ  

Submission"  

the Supplier’s selection questionnaire response;  
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"DPS Special  

Terms"  

any additional terms and conditions specified in the DPS Appointment Form 

incorporated into the DPS Contract;  

"DPS Start Date"  the date of start of the DPS Contract as stated in the DPS Appointment 

Form;  

"Due Diligence  

Information"  

any information supplied to the Supplier by or on behalf of the Authority prior 

to the Start Date;  

"Effective Date"  the date on which the final Party has signed the Contract;  

"EIR"  the Environmental Information Regulations 2004;  

"Employment  

Regulations"  

 the Transfer of Undertakings (Protection of Employment) Regulations 2006 

(SI 2006/246) as amended or replaced or any other Regulations 

implementing the European Council Directive 77/187/EEC;  

"End Date"   the earlier of:   

a) the Expiry Date (as extended by any Extension Period exercised by the 
Authority under Clause 10.2); or  

 if a Contract is terminated before the date specified in (a) above, the  

date of termination of the Contract;  

"Environmental  

Policy"  

 to conserve energy, water, wood, paper and other resources, reduce waste 

and phase out the use of ozone depleting substances and  

 

 minimise the release of greenhouse gases, volatile organic compounds and 

other substances damaging to health and the environment, including any 

written environmental policy of the Buyer;  

“Estimated Year 1  

Contract  

Charges”  

 the anticipated total charges payable by the Supplier in the first  

Contract Year specified in the Order Form; a)   

"Estimated Yearly  

Charges"  

 means for the purposes of calculating each Party’s annual liability under 
clause 11.2 :  

 i)  in the first Contract Year, the Estimated Year 1 Contract Charges; or   

   ii) in any subsequent Contract Years, the Charges paid or payable  

in the previous Contract Year; or  

  

     iii) after the end of the Contract, the Charges paid or payable in  

the last Contract Year during the Contract Period;   
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"Equality and  

Human Rights  

Commission"  

 the UK Government body named as such as may be renamed or  

replaced by an equivalent body from time to time;  

"Existing IPR"   any and all IPR that are owned by or licensed to either Party and which are 

or have been developed independently of the Contract (whether prior to the 

Start Date or otherwise);  

"Expiry Date"   the DPS Expiry Date or the Order Expiry Date (as the context dictates);   

"Extension  

Period"  

 the DPS Optional Extension Period or the Order Optional Extension Period 

as the context dictates;  

"Filter Categories"  the number of categories specified in DPS Schedule 1  

(Specification), if applicable;  

"FOIA"   the Freedom of Information Act 2000 and any subordinate legislation made 

under that Act from time to time together with any guidance and/or codes of 

practice issued by the Information Commissioner or relevant Government 

department in relation to such legislation;  

"Force Majeure  

Event"  

 any event, occurrence, circumstance, matter or cause affecting the 
performance by either the Relevant Authority or the Supplier of its 
obligations arising from:  

a) acts, events, omissions, happenings or non-happenings beyond the 
reasonable control of the Affected Party which prevent or materially delay the 
Affected Party from performing its obligations under a Contract;  

b) riots, civil commotion, war or armed conflict, acts of terrorism, nuclear, 

biological or chemical warfare;  

 

 c) acts of a Crown Body, local government or regulatory bodies;  

d) fire, flood or any disaster; or  

e) an industrial dispute affecting a third party for which a substitute third 
party is not reasonably available but excluding:  

i) any industrial dispute relating to the Supplier, the Supplier Staff (including 
any subsets of them) or any other failure in the  

Supplier or the Subcontractor's supply chain;  ii) any event, occurrence, 

circumstance, matter or cause which is attributable to the wilful act, neglect 

or failure to take reasonable precautions against it by the Party concerned; 

and  

 any failure of delay caused by a lack of funds;  
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"Force Majeure  

Notice"  

 a written notice served by the Affected Party on the other Party stating that 

the Affected Party believes that there is a Force Majeure Event;  

"GDPR"  i) the General Data Protection Regulation (Regulation (EU) 2016/679);  

"General Anti- 

Abuse Rule"  

b) the legislation in Part 5 of the Finance Act 2013; and   

 any future legislation introduced into parliament to counteract tax 

advantages arising from abusive arrangements to avoid National Insurance 

contributions;  

"General Change in 

Law"  

 a Change in Law where the change is of a general legislative nature 

(including taxation or duties of any sort affecting the Supplier) or which 

affects or relates to a Comparable Supply;  

"Goods"  a) goods made available by the Supplier as specified in DPS Schedule 1 

(Specification) and in relation to an Order Contract as specified in the Order 

Form;  

"Good Industry  

Practice"  

 standards, practices, methods and procedures conforming to the Law and 

the exercise of the degree of skill and care, diligence, prudence and 

foresight which would reasonably and ordinarily be expected from a skilled 

and experienced person or body engaged within the relevant industry or 

business sector;  

"Government"   the government of the United Kingdom (including the Northern Ireland 

Assembly and Executive Committee, the Scottish Government and the 

National Assembly for Wales), including government ministers and 

government departments and other bodies, persons, commissions or 

agencies from time to time carrying out functions on its behalf;  

"Government  

Data"  

the data, text, drawings, diagrams, images or sounds (together with any 

database made up of any of these) which are embodied in any electronic, 

magnetic, optical or tangible media, including any of the Authority’s 

Confidential Information, and which:  

i) are supplied to the Supplier by or on behalf of the Authority; or  

 

  the Supplier is required to generate, process, store or transmit  

pursuant to a Contract;  

"Government  

Procurement  

Card"  

 the Government’s preferred method of purchasing and payment for low 
value goods or services  
https://www.gov.uk/government/publications/governmentprocurement-card--

2;  



DPS Schedules (Order Form and Order Schedules) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS                                             
Project Version: v1.0    
Model Version: v1.3 

"Guarantor"  i) the person (if any) who has entered into a guarantee in the form set out in 

Joint Schedule 8 (Guarantee) in relation to this Contract;  

"Halifax Abuse  

Principle"  

 the principle explained in the CJEU Case C-255/02 Halifax and  

others;  

"HMRC"   Her Majesty’s Revenue and Customs;  

"ICT Policy"   the Buyer's policy in respect of information and communications technology, 

referred to in the Order Form, which is in force as at the Order Start Date (a 

copy of which has been supplied to the Supplier), as updated from time to 

time in accordance with the Variation Procedure;  

"Impact  

Assessment"  

 an assessment of the impact of a Variation request by the Relevant 
Authority completed in good faith, including:  

a) details of the impact of the proposed Variation on the Deliverables and 
the Supplier's ability to meet its other obligations under the  
Contract;   

b) details of the cost of implementing the proposed Variation;  

c) details of the ongoing costs required by the proposed Variation when 
implemented, including any increase or decrease in the DPS Pricing/Charges 
(as applicable), any alteration in the resources and/or expenditure required by 
either Party and any alteration to the working practices of either Party;  

d) a timetable for the implementation, together with any proposals for the 
testing of the Variation; and  

 such other information as the Relevant Authority may reasonably  

request in (or in response to) the Variation request;  

"Implementation  

Plan"  

 the plan for provision of the Deliverables set out in Order Schedule 13 

(Implementation Plan and Testing) where that Schedule is used or otherwise 

as agreed between the Supplier and the Buyer;  

"Indemnifier"  a) a Party from whom an indemnity is sought under this Contract;  

“Independent  

Control”  

 where a Controller has provided Personal Data to another Party which is 
not a Processor or a Joint Controller because the recipient itself determines 
the purposes and means of Processing but does so separately from the 
Controller providing it with Personal Data and  

“Independent Controller” shall be construed accordingly;  

"Indexation"   the adjustment of an amount or sum in accordance with DPS Schedule 3 

(DPS Pricing) and the relevant Order Form;  
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"Information"   has the meaning given under section 84 of the Freedom of Information Act 

2000;  

"Information 

Commissioner"  

 the UK’s independent authority which deals with ensuring information 

relating to rights in the public interest and data privacy for individuals is met, 

whilst promoting openness by public bodies;   

"Initial Period"   the initial term of a Contract specified on the Platform or the Order Form, as 

the context requires;  

"Insolvency  

Event"  
a) in respect of a person:  

b) a proposal is made for a voluntary arrangement within Part I of the 

Insolvency Act 1986 or of any other composition scheme or arrangement 

with, or assignment for the benefit of, its creditors; or c) a shareholders' 

meeting is convened for the purpose of considering a resolution that it be 

wound up or a resolution for its winding-up is passed (other than as part 

of, and exclusively for the purpose of, a bona fide reconstruction or 

amalgamation); or  

d) a petition is presented for its winding up (which is not dismissed 
within fourteen (14) Working Days of its service) or an application is 
made for the appointment of a provisional liquidator or a creditors' 
meeting is convened pursuant to section 98 of the  

Insolvency Act 1986; or   

e) a receiver, administrative receiver or similar officer is 
appointed over the whole or any part of its business or assets; or   

f) an application is made either for the appointment of an administrator 
or for an administration order, an administrator is appointed, or notice of 
intention to appoint an administrator is given; or   

g) it is or becomes insolvent within the meaning of section 123 of 

the  

Insolvency Act 1986; or   

h) being a "small company" within the meaning of section 382(3) 
of the Companies Act 2006, a moratorium comes into force pursuant to 
Schedule A1 of the Insolvency Act 1986; or   

i) where the person is an individual or partnership, any event analogous 
to those listed in limbs (a) to (g) (inclusive) occurs in relation to that 
individual or partnership; or   

 any event analogous to those listed in limbs (a) to (h) (inclusive)  

occurs under the law of any other jurisdiction;  

"Installation  

Works"  

 all works which the Supplier is to carry out at the beginning of the Order 

Contract Period to install the Goods in accordance with the Order Contract;  
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"Intellectual 

Property Rights" 

or "IPR"  

a) copyright, rights related to or affording protection similar to copyright, 

rights in databases, patents and rights in inventions, semi-conductor 

topography rights, trade marks, rights in internet domain names and website 

addresses and other rights in trade or  

 

 business names, goodwill, designs, Know-How, trade secrets and other 
rights in Confidential Information;   

b) applications for registration, and the right to apply for 
registration, for any of the rights listed at (a) that are capable of being 
registered in any country or jurisdiction; and  

c) all other rights having equivalent or similar effect in any 

country or jurisdiction;  

"Invoicing  

Address"  

 the address to which the Supplier shall Invoice the Buyer as  

specified in the Order Form;  

"IPR Claim"  a) any claim of infringement or alleged infringement (including the defence 

of such infringement or alleged infringement) of any IPR, used to provide the 

Deliverables or otherwise provided and/or licensed by the Supplier (or to 

which the Supplier has provided access) to the Relevant Authority in the 

fulfilment of its obligations under a Contract;  

"IR35"   the off-payroll rules requiring individuals who work through their company 
pay the same tax and National Insurance contributions as an employee 
which can be found online at:  
https://www.gov.uk/guidance/ir35-find-out-if-it-applies;  

“Joint Controller  

Agreement”  

 the agreement (if any) entered into between the Relevant Authority and the 

Supplier substantially in the form set out in Annex 2 of Joint Schedule 11 

(Processing Data);  

“Joint  

Controllers”  

 where two or more Controllers jointly determine the purposes and  

means of Processing;  

"Key Personnel"   the individuals (if any) identified as such in the Order Form;  

"Key Sub- 

Contract"  

 each Sub-Contract with a Key Subcontractor;  
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"Key  

Subcontractor"  

 any Subcontractor:  

a) which is relied upon to deliver any work package within the  

Deliverables in their entirety; and/or  

b) which, in the opinion of CCS or the Buyer performs (or would 
perform if appointed) a critical role in the provision of all or any part of 
the Deliverables; and/or  

c) with a Sub-Contract with a contract value which at the time of 
appointment exceeds (or would exceed if appointed) 10% of the 
aggregate Charges forecast to be payable under the Order  

Contract,  and the Supplier shall list all such Key Subcontractors on the  

Platform and in the Key Subcontractor Section in the Order Form;  

"Know-How"   all ideas, concepts, schemes, information, knowledge, techniques, 

methodology, and anything else in the nature of know-how relating to the 

Deliverables but excluding know-how already in the other Party’s possession 

before the applicable Start Date;  

 

"Law"  any law, subordinate legislation within the meaning of Section 21(1) of the 

Interpretation Act 1978, bye-law, enforceable right within the meaning of 

Section 2 of the European Communities Act 1972, regulation, order, 

regulatory policy, mandatory guidance or code of practice, judgment of a 

relevant court of law, or directives or requirements with which the relevant 

Party is bound to comply;  

“LED”   Law Enforcement Directive (Directive (EU) 2016/680);  

"Losses"   all losses, liabilities, damages, costs, expenses (including legal fees), 

disbursements, costs of investigation, litigation, settlement, judgment, 

interest and penalties whether arising in contract, tort (including negligence), 

breach of statutory duty, misrepresentation or otherwise and "Loss" shall be 

interpreted accordingly;  

"Man Day"   7.5 Man Hours, whether or not such hours are worked consecutively and 

whether or not they are worked on the same day;  

"Man Hours"   the hours spent by the Supplier Staff properly working on the provision of 

the Deliverables including time spent travelling (other than to and from the 

Supplier's offices, or to and from the Sites) but excluding lunch breaks;  

"Management  

Information"  

 the management information specified in DPS Schedule 5 (Management 

Levy and Information);  

"Management  

Levy"  

 the sum specified on the Platform payable by the Supplier to CCS in 
accordance with DPS Schedule 5 (Management Levy and  
Information);  
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"Marketing  

Contact"  

 shall be the person identified in the DPS Appointment Form;  

“MI Default”   means when two (2) MI Reports are not provided in any rolling six  

(6) month period;  

"MI Failure"   means when an MI report:  

a) contains any material errors or material omissions or a 

missing mandatory field; or    

b) is submitted using an incorrect MI reporting Template; or   

 is not submitted by the reporting date (including where a declaration  

of no business should have been filed);  

"MI Report"   means a report containing Management Information submitted to the 

Authority in accordance with DPS Schedule 5 (Management Levy and 

Information);  

"MI Reporting  

Template"  

a) means the form of report set out in the Annex to DPS Schedule 5 
(Management Levy and Information) setting out the  
information the Supplier is required to supply to the Authority;  

"Milestone"   an event or task described in the Mobilisation Plan;  

"Milestone Date"   the target date set out against the relevant Milestone in the Mobilisation Plan 

by which the Milestone must be Achieved;  

 

"Month"   a calendar month and "Monthly" shall be interpreted accordingly;  

"National  

Insurance"  

 contributions required by the National Insurance Contributions Regulations 

2012 (SI 2012/1868) made under section 132A of  the Social Security 

Administration Act 1992;  

"New IPR"  a) IPR in items created by the Supplier (or by a third party on behalf of 
the Supplier) specifically for the purposes of a Contract and updates and 
amendments of these items including (but not limited to) database 
schema; and/or  

b) IPR in or arising as a result of the performance of the Supplier’s 

obligations under a Contract and all updates and amendments to the 

same;   but shall not include the Supplier’s Existing IPR;  
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"Occasion of Tax  

Non – Compliance"  

 where:   

a) any tax return of the Supplier submitted to a Relevant Tax Authority on or 
after 1 October 2012 which is found on or after 1 April 2013 to be incorrect 
as a result of:  

i) a Relevant Tax Authority successfully challenging the Supplier under the 
General Anti-Abuse Rule or the Halifax Abuse Principle or under any tax 
rules or legislation in any jurisdiction that have an effect equivalent or similar 
to the General Anti- 
Abuse Rule or the Halifax Abuse Principle; ii) the failure of an avoidance 

scheme which the Supplier was involved in, and which was, or should have 

been, notified to a Relevant Tax Authority under the DOTAS or any 

equivalent or similar regime in any jurisdiction; and/or  

 any tax return of the Supplier submitted to a Relevant Tax Authority on or 

after 1 October 2012 which gives rise, on or after 1 April 2013, to a criminal 

conviction in any jurisdiction for tax related offences which is not spent at the 

Start Date or to a civil penalty for fraud or evasion;  

"Open Book  

Data"  

 complete and accurate financial and non-financial information which is 
sufficient to enable the Buyer to verify the Charges already paid or payable 
and Charges forecast to be paid during the remainder of the Order Contract, 
including details and all assumptions relating to:  

a) the Supplier’s Costs broken down against each Good and/or  

Service and/or Deliverable, including actual capital expenditure (including 
capital replacement costs) and the unit cost and total actual costs of all 
Deliverables;  

b) operating expenditure relating to the provision of the Deliverables 
including an analysis showing:  

i) the unit costs and quantity of Goods and any other 
consumables and bought-in Deliverables;  

ii) manpower resources broken down into the number and 

grade/role of all Supplier Staff (free of any contingency)  
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 together with a list of agreed rates against each manpower grade;  

iii) a list of Costs underpinning those rates for each manpower 
grade, being the agreed rate less the Supplier Profit Margin; and  

iv) Reimbursable Expenses, if allowed under the Order Form;  c) 

Overheads;   

d) all interest, expenses and any other third party financing costs 
incurred in relation to the provision of the Deliverables;  

e) the Supplier Profit achieved over the DPS Contract Period and 
on an annual basis;  

f) confirmation that all methods of Cost apportionment and Overhead 
allocation are consistent with and not more onerous than such methods 
applied generally by the Supplier;  

g) an explanation of the type and value of risk and contingencies 
associated with the provision of the Deliverables, including the amount 
of money attributed to each risk and/or contingency; and  

 the actual Costs profile for each Service Period;  

"Order"  a) means an order for the provision of the Deliverables placed by a Buyer 

with the Supplier under a Contract;  

"Order Contract"  b) the contract between the Buyer and the Supplier (entered into pursuant to 

the provisions of the DPS Contract), which consists of the terms set out and 

referred to in the Order Form;  

"Order Contract  

Period"  

 the Contract Period in respect of the Order Contract;  

"Order Expiry  

Date"  

 the date of the end of an Order Contract as stated in the Order Form;  

"Order Form"   a completed Order Form Template (or equivalent information issued  

by the Buyer) used to create an Order Contract;  

"Order Form  

Template"  

 the template in DPS Schedule 6 (Order Form Template and Order 

Schedules);  

"Order  

Incorporated 

Terms"  

 the contractual terms applicable to the Order Contract specified  

under the relevant heading in the Order Form;  

"Order Initial  

Period"  

 the Initial Period of an Order Contract specified in the Order Form;  
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"Order Optional  

Extension  

Period"  

 such period or periods beyond which the Order Initial Period may be  

extended up to a maximum of the number of years in total specified in the 

Order Form;  

"Order  

Procedure"  

 the process for awarding an Order Contract pursuant to Clause 2 (How the 

contract works) and DPS Schedule 7 (Order Procedure);  

 

"Order Special  

Terms"  

 any additional terms and conditions specified in the Order Form  

incorporated into the applicable Order Contract;   

"Order Start  

Date"  

 the date of start of an Order Contract as stated in the Order Form;  

"Order Tender"   the tender submitted by the Supplier in response to the Buyer’s Statement 

of Requirements following an Order Procedure and set out at Order 

Schedule 4 (Order Tender);  

"Other  

Contracting  

Authority"  

 any actual or potential Buyer under the DPS Contract;  

"Overhead"   those amounts which are intended to recover a proportion of the Supplier’s 

or the Key Subcontractor’s (as the context requires) indirect corporate costs 

(including financing, marketing, advertising, research and development and 

insurance costs and any fines or penalties) but excluding allowable indirect 

costs apportioned to facilities and administration in the provision of Supplier 

Staff and accordingly included within limb (a) of the definition of "Costs";  

"Parliament"   takes its natural meaning as interpreted by Law;  

"Party"   in the context of the DPS Contract, CCS or the Supplier, and in the in the 
context of an Order Contract the Buyer or the Supplier.  
"Parties" shall mean both of them where the context permits;  

"Performance  

Indicators" or "PIs"  

 the performance measurements and targets in respect of the Supplier’s 

performance of the DPS Contract set out in DPS Schedule 4 (DPS 

Management);  

"Personal Data"   has the meaning given to it in the GDPR;  

“Personal Data  

Breach”  

 has the meaning given to it in the GDPR;  

“Personnel”   all directors, officers, employees, agents, consultants and suppliers  

of a Party and/or of any Subcontractor and/or Subprocessor engaged in the 

performance of its obligations under a Contract;  

“Platform”   the online application operated on behalf of CCS to facilitate the  

technical operation of the DPS;  
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"Prescribed  

Person"  

 a legal adviser, an MP or an appropriate body which a whistle-blower may 

make a disclosure to as detailed in ‘Whistleblowing: list of prescribed people 

and bodies’, 24 November 2016, available online at: 

https://www.gov.uk/government/publications/blowing-

thehttps://www.gov.uk/government/publications/blowing-the-whistle-list-of-

prescribed-people-and-bodies--2/whistleblowing-list-of-prescribed-people-

and-bodieswhistle-list-of-prescribed-people-and-bodies--2/whistleblowing-

listhttps://www.gov.uk/government/publications/blowing-the-whistle-list-of-

prescribed-people-and-bodies--2/whistleblowing-list-of-prescribed-people-

and-bodiesof-prescribed-people-and-bodies;  

“Processing”   has the meaning given to it in the GDPR;  

“Processor”   has the meaning given to it in the GDPR;  

 

“Processor  

Personnel”  

 all directors, officers, employees, agents, consultants and suppliers of the 

Processor and/or of any Subprocessor engaged in the performance of its 

obligations under a Contract;  

"Progress  

Meeting"  

 a meeting between the Buyer Authorised Representative and the Supplier 

Authorised Representative;   

"Progress  

Meeting  

Frequency"  

 the frequency at which the Supplier shall conduct a Progress Meeting in 

accordance with Clause 6.1 as specified in the Order Form;  

“Progress  

Report”  

 a report provided by the Supplier indicating the steps taken to  

achieve Milestones or delivery dates;  

“Progress Report  

Frequency”  

 the frequency at which the Supplier shall deliver Progress Reports in  

accordance with Clause 6.1 as specified in the Order Form;  
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“Prohibited Acts”  a) to directly or indirectly offer, promise or give any person 
working for or engaged by a Buyer or any other public body a financial 
or other advantage to:  

i) induce that person to perform improperly a relevant function or 
activity; or  

ii) reward that person for improper performance of a relevant 
function or activity;   

b) to directly or indirectly request, agree to receive or accept any 
financial or other advantage as an inducement or a reward for improper 
performance of a relevant function or activity in connection with each 
Contract; or  

c) committing any offence:    

i) under the Bribery Act 2010 (or any legislation repealed or 
revoked by such Act); or  

ii) under legislation or common law concerning fraudulent acts; or  

iii) defrauding, attempting to defraud or conspiring to defraud a  

Buyer or other public body; or   any activity, practice or conduct which would 

constitute one of the offences listed under (c) above if such activity, practice 

or conduct had been carried out in the UK;  

“Protective  

Measures”  

 appropriate technical and organisational measures which may include 
pseudonymising and encrypting Personal Data, ensuring confidentiality, 
integrity, availability and resilience of systems and services, ensuring that 
availability of and access to Personal Data can be restored in a timely 
manner after an incident, and regularly assessing and evaluating the 
effectiveness of the such measures adopted by it including those outlined in 
DPS Schedule 9 (Cyber Essentials), if applicable, in the case of the DPS 
Contract or Order  

Schedule 9 (Security), if applicable, in the case of an Order Contract;  

 

“Recall”  a) a request by the Supplier to return Goods to the Supplier or the 

manufacturer after the discovery of safety issues or defects (including 

defects in the right IPR rights) that might endanger health or hinder 

performance;  

"Recipient Party"   the Party which receives or obtains directly or indirectly Confidential 

Information;  
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"Rectification  

Plan"  

 the Supplier’s plan (or revised plan) to rectify its breach using the template 
in Joint Schedule 10 (Rectification Plan Template)which shall include:  

a) full details of the Default that has occurred, including a root 
cause analysis;   

b) the actual or anticipated effect of the Default; and  

 the steps which the Supplier proposes to take to rectify the Default (if 

applicable) and to prevent such Default from recurring, including timescales 

for such steps and for the rectification of the Default (where applicable);  

"Rectification  

Plan Process"  

 the process set out in Clause 10.4.3 to 10.4.5 (Rectification Plan Process);   

"Regulations"  a) the Public Contracts Regulations 2015 and/or the Public Contracts 

(Scotland) Regulations 2015 (as the context requires);  

"Reimbursable  

Expenses"  

 the reasonable out of pocket travel and subsistence (for example, hotel and 
food) expenses, properly and necessarily incurred in the performance of the 
Services, calculated at the rates and in accordance with the Buyer's 
expenses policy current from time to time, but not including:  

a) travel expenses incurred as a result of Supplier Staff travelling to and 
from their usual place of work, or to and from the premises at which the 
Services are principally to be performed, unless the  
Buyer otherwise agrees in advance in writing; and  subsistence expenses 

incurred by Supplier Staff whilst performing  

the Services at their usual place of work, or to and from the premises at 

which the Services are principally to be performed;  

"Relevant  

Authority"  

 the Authority which is party to the Contract to which a right or  

obligation is owed, as the context requires;   

"Relevant  

Authority's  

Confidential  

Information"  

a) all Personal Data and any information, however it is conveyed, 
that relates to the business, affairs, developments, property rights, trade 
secrets, Know-How and IPR of the Relevant Authority  

(including all Relevant Authority Existing IPR and New IPR);   

b) any other information clearly designated as being confidential 
(whether or not it is marked "confidential") or which ought reasonably be 
considered confidential which comes (or has come) to the Relevant 
Authority’s attention or into the Relevant  

Authority’s possession in connection with a Contract; and  

 

 c) information derived from any of the above;  
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"Relevant   

Requirements"  

 all applicable Law relating to bribery, corruption and fraud, including  

the Bribery Act 2010 and any guidance issued by the Secretary of State 

pursuant to section 9 of the Bribery Act 2010;  

"Relevant Tax  

Authority"  

 HMRC, or, if applicable, the tax authority in the jurisdiction in which the 

Supplier is established;  

"Reminder  

Notice"  

 a notice sent in accordance with Clause 10.6 given by the Supplier to the 

Buyer providing notification that payment has not been received on time;   

"Replacement  

Deliverables"  

 any deliverables which are substantially similar to any of the Deliverables 

and which the Buyer receives in substitution for any of the Deliverables 

following the Order Expiry Date, whether those goods are provided by the 

Buyer internally and/or by any third party;  

"Replacement  

Subcontractor"  

 a Subcontractor of the Replacement Supplier to whom Transferring 

Supplier Employees will transfer on a Service Transfer Date (or any 

Subcontractor of any such Subcontractor);   

"Replacement  

Supplier"  

 any third party provider of Replacement Deliverables appointed by or at the 

direction of the Buyer from time to time or where the Buyer is providing 

Replacement Deliverables for its own account, shall also include the Buyer;  

"Request For  

Information"  

 a request for information or an apparent request relating to a Contract for 

the provision of the Deliverables or an apparent request for such information 

under the FOIA or the EIRs;  

"Required  

Insurances"  

 the insurances required by Joint Schedule 3 (Insurance  

Requirements) or any additional insurances specified in the Order Form;   

"Satisfaction  

Certificate"  

 the certificate (materially in the form of the document contained in Part B of 

Order Schedule 13 (Implementation Plan and Testing) or as agreed by the 

Parties where Order Schedule 13 is not used in this Contract) granted by the 

Buyer when the Supplier has met all of the requirements of an Order, 

Achieved a Milestone or a Test;  

“Schedules"   any attachment to a DPS or Order Contract which contains important  

information specific to each aspect of buying and selling;  

"Security  

Management Plan"  

 the Supplier's security management plan prepared pursuant to Order 

Schedule 9 (Security) (if applicable);   

"Security Policy"   the Buyer's security policy, referred to in the Order Form, in force as at the 

Order Start Date (a copy of which has been supplied to the Supplier), as 

updated from time to time and notified to the Supplier;  



DPS Schedules (Order Form and Order Schedules) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS                                             
Project Version: v1.0    
Model Version: v1.3 

"Self Audit  

Certificate"  

 means the certificate in the form as set out in DPS Schedule 8 (Self Audit 

Certificate);  

 

"Serious Fraud  

Office"  

 the UK Government body named as such as may be renamed or  

replaced by an equivalent body from time to time;  

“Service Levels”   any service levels applicable to the provision of the Deliverables under the 

Order Contract (which, where Order Schedule 14 (Service Credits) is used 

in this Contract, are specified in the Annex to Part A of such Schedule);  

"Service Period"   has the meaning given to it in the Order Form;  

"Services"   services made available by the Supplier as specified in DPS Schedule 1 

(Specification) and in relation to an Order Contract as specified in the Order 

Form;  

"Service  

Transfer"  

 any transfer of the Deliverables (or any part of the Deliverables), for 

whatever reason, from the Supplier or any Subcontractor to a Replacement 

Supplier or a Replacement Subcontractor;  

"Service Transfer  

Date"  

 the date of a Service Transfer;  

"Sites"   any premises (including the Buyer Premises, the Supplier’s premises  

or third party premises) from, to or at which:  

a) the Deliverables are (or are to be) provided; or  

 the Supplier manages, organises or otherwise directs the provision  

or the use of the Deliverables;  

"SME"   an enterprise falling within the category of micro, small and medium sized 

enterprises defined by the Commission Recommendation of 6 May 2003 

concerning the definition of micro, small and medium enterprises;  

"Special Terms"  a) any additional Clauses set out in the DPS Appointment Form  or Order 

Form which shall form part of the respective Contract;  

"Specific Change in 

Law"  

 a Change in Law that relates specifically to the business of the Buyer and 

which would not affect a Comparable Supply where the effect of that 

Specific Change in Law on the Deliverables is not reasonably foreseeable at 

the Start Date;  

"Specification"   the specification set out in DPS Schedule 1 (Specification), as may, in 

relation to an Order Contract, be supplemented by the Order Form;  
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"Standards"   any:  

a) standards published by BSI British Standards, the National 
Standards Body of the United Kingdom, the International Organisation 
for Standardisation or other reputable or equivalent bodies (and their 
successor bodies) that a skilled and experienced operator in the same 
type of industry or business sector as the Supplier would reasonably 
and ordinarily be expected to comply with;   

b) standards detailed in the specification in DPS Schedule 1 

(Specification);  

 

 c) standards detailed by the Buyer in the Order Form or agreed between the 
Parties from time to time;  

 relevant Government codes of practice and guidance applicable  

from time to time;  

"Start Date"   in the case of the DPS Contract, the date specified on the DPS 

Appointment Form, and in the case of an Order Contract, the date specified 

in the Order Form;  

"Statement of  

Requirements"  

a) a statement issued by the Buyer detailing its requirements in respect of 

Deliverables issued in accordance with the Order Procedure;  

"Storage Media"   the part of any device that is capable of storing and retrieving data;   

"Sub-Contract"   any contract or agreement (or proposed contract or agreement), other than 
an Order Contract or the DPS Contract, pursuant to which a third party:  

a) provides the Deliverables (or any part of them);  

b) provides facilities or services necessary for the provision of the  

Deliverables (or any part of them); and/or  is responsible for the 

management, direction or control of the  

provision of the Deliverables (or any part of them);  

"Subcontractor"   any person other than the Supplier, who is a party to a Sub-Contract  

and the servants or agents of that person;  

"Subprocessor"  a) any third party appointed to process Personal Data on behalf of that 

Processor related to a Contract;  

"Supplier"   the person, firm or company identified in the DPS Appointment Form;  

"Supplier Assets"   all assets and rights used by the Supplier to provide the Deliverables in 

accordance with the Order Contract but excluding the Buyer Assets;  
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"Supplier  

Authorised  

Representative"  

 the representative appointed by the Supplier named in the DPS Appointment 

Form, or later defined in an Order Contract;   

"Supplier's  

Confidential  

Information"  

a) any information, however it is conveyed, that relates to the 
business, affairs, developments, IPR of the Supplier (including the 
Supplier Existing IPR) trade secrets, Know-How, and/or personnel of the 
Supplier;   

b) any other information clearly designated as being confidential 
(whether or not it is marked as "confidential") or which ought reasonably 
to be considered to be confidential and which comes (or has come) to 
the Supplier’s attention or into the Supplier’s possession in connection 
with a Contract;  

 Information derived from any of (a) and (b) above;  

 

"Supplier's  

Contract  

Manager”   

 the person identified in the Order Form appointed by the Supplier to 

oversee the operation of the Order Contract and any alternative person 

whom the Supplier intends to appoint to the role, provided that the Supplier 

informs the Buyer prior to the appointment;  

"Supplier 

Equipment"  

a) the Supplier's hardware, computer and telecoms devices, equipment, 

plant, materials and such other items supplied and used by the Supplier (but 

not hired, leased or loaned from the Buyer) in the performance of its 

obligations under this Order Contract;  

"Supplier Non- 

Performance"  

 where the Supplier has failed to:  

a) Achieve a Milestone by its Milestone Date;  

b) provide the Goods and/or Services in accordance with the Service 

Levels ; and/or comply with an obligation under a Contract;  

"Supplier Profit"   in relation to a period, the difference between the total Charges (in nominal 

cash flow terms but excluding any Deductions and total Costs (in nominal 

cash flow terms) in respect of an Order Contract for the relevant period;  

"Supplier Profit  

Margin"  

a) in relation to a period or a Milestone (as the context requires), the  

Supplier Profit for the relevant period or in relation to the relevant Milestone 

divided by the total Charges over the same period or in relation to the 

relevant Milestone and expressed as a percentage;  

"Supplier Staff"   all directors, officers, employees, agents, consultants and contractors of the 

Supplier and/or of any Subcontractor engaged in the performance of the 

Supplier’s obligations under a Contract;  



DPS Schedules (Order Form and Order Schedules) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS                                             
Project Version: v1.0    
Model Version: v1.3 

“Supply Chain 
Information  

Report Template”  

 the document at Annex 1 of Joint Schedule 12 (Supply Chain  

Visibility);  

"Supporting  

Documentation"  

 sufficient information in writing to enable the Buyer to reasonably assess 

whether the Charges, Reimbursable Expenses and other sums due from the 

Buyer under the Order Contract detailed in the information are properly 

payable;  

"Termination  

Notice"  

 a written notice of termination given by one Party to the other, notifying the 

Party receiving the notice of the intention of the Party giving the notice to 

terminate a Contract on a specified date and setting out the grounds for 

termination;   

"Test Issue"   any variance or non-conformity of the Deliverables or Deliverables  

from their requirements as set out in an Order Contract;  

"Test Plan"   a plan:  

a) for the Testing of the Deliverables; and   

 setting out other agreed criteria related to the achievement of Milestones;  

"Tests and  

Testing"  

 any tests required to be carried out pursuant to an Order Contract as set out 

in the Test Plan or elsewhere in an Order Contract and "Tested" shall be 

construed accordingly;  

"Third Party IPR"  a) Intellectual Property Rights owned by a third party which is or will be used 

by the Supplier for the purpose of providing the Deliverables;  

"Transferring  

Supplier  

Employees"  

 those employees of the Supplier and/or the Supplier’s Subcontractors to 

whom the Employment Regulations will apply on the Service Transfer Date;   

"Transparency  

Information"  

 the Transparency Reports and the content of a Contract, including any 
changes to this Contract agreed from time to time, except for –   

(i) any information which is exempt from disclosure in 
accordance with the provisions of the FOIA, which shall be 
determined by the Relevant Authority; and  

(ii) Commercially Sensitive Information;  

   

"Transparency  

Reports"  

 the information relating to the Deliverables and performance of the 

Contracts which the Supplier is required to provide to the Buyer in 

accordance with the reporting requirements in Order Schedule 1 

(Transparency Reports);  

"Variation"   has the meaning given to it in Clause 24 (Changing the contract);  
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"Variation Form"   the form set out in Joint Schedule 2 (Variation Form);  

"Variation 

Procedure"  

 the procedure set out in Clause 24 (Changing the contract);  

"VAT"   value added tax in accordance with the provisions of the Value Added Tax 

Act 1994;  

"VCSE"   a non-governmental organisation that is value-driven and which principally 

reinvests its surpluses to further social, environmental or cultural objectives;  

"Worker"   any one of the Supplier Staff which the Buyer, in its reasonable opinion, 
considers is an individual to which Procurement Policy Note  
 08/15  (Tax  Arrangements  of  Public  Appointees)  

(https://www.gov.uk/government/publications/procurement-policynote-0815-

tax-arrangements-of-appointees) applies in respect of the Deliverables; and   

"Working Day"   any day other than a Saturday or Sunday or public holiday in England and 

Wales unless specified otherwise by the Parties in the Order Form.   
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Joint Schedule 2 (Variation Form) 

This form is to be used in order to change a contract in accordance with Clause 24 

(Changing the Contract) 

Contract Details  

This variation is between: [delete as applicable: CCS / Buyer] ("CCS”  “the Buyer") 

And  

[insert name of Supplier] ("the Supplier") 

Contract name: [insert name of contract to be changed] (“the Contract”) 

Contract reference number: [insert contract reference number] 

Details of Proposed Variation 

Variation initiated by: [delete as applicable: CCS/Buyer/Supplier] 

Variation number: [insert variation number] 

Date variation is raised: [insert date] 

Proposed variation  

Reason for the variation: [insert reason] 

An Impact Assessment shall 
be provided within: 

[insert number] days 

Impact of Variation 

Likely impact of the proposed 
variation: 

[Supplier to insert assessment of impact]  

Outcome of Variation 

Contract variation: This Contract detailed above is varied as follows: 

• [CCS/Buyer to insert original Clauses or Paragraphs to 
be varied and the changed clause] 

Financial variation: Original Contract Value: £ [insert amount] 

Additional cost due to variation: £ [insert amount] 

New Contract value: £ [insert amount] 

1. This Variation must be agreed and signed by both Parties to the Contract and shall only be 
effective from the date it is signed by [delete as applicable: CCS / Buyer] 

2. Words and expressions in this Variation shall have the meanings given to them in the Contract.  

3. The Contract, including any previous Variations, shall remain effective and unaltered except as 

amended by this Variation.  
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Signed by an authorised signatory for and on behalf of the [delete as applicable: CCS / Buyer] 

Signature  

Date  

Name (in Capitals)  

Address  

  

Signed by an authorised signatory to sign for and on behalf of the Supplier 

Signature  

Date  

Name (in Capitals)  

Address  
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Joint Schedule 3 (Insurance Requirements)  

1. The insurance you need to have  

1.1 The Supplier shall take out and maintain, or procure the taking out and 

maintenance of the insurances as set out in the Annex to this Schedule, any 

additional insurances required under an Order Contract (specified in the 

applicable Order Form) ("Additional Insurances") and any other 

insurances as may be required by applicable Law (together the 

“Insurances”).  The Supplier shall ensure that each of the Insurances is 

effective no later than:   

1.1.1  the DPS Start Date in respect of those Insurances set out in the 

Annex to this Schedule and those required by applicable Law; and   

1.1.2  the Order Contract Effective Date in respect of the Additional 

Insurances.  

1.2 The Insurances shall be:   

 1.2.1  maintained in accordance with Good Industry Practice;   

1.2.2  (so far as is reasonably practicable) on terms no less favourable than 

those generally available to a prudent contractor in respect of risks 

insured in the international insurance market from time to time;  

1.2.3  taken out and maintained with insurers of good financial standing and 

good repute in the international insurance market; and  

 1.2.4  maintained for at least six (6) years after the End Date.  

1.3 The Supplier shall ensure that the public and products liability policy 

contain an indemnity to principals clause under which the Relevant Authority 

shall be indemnified in respect of claims made against the Relevant 

Authority in respect of death or bodily injury or third party property damage 

arising out of or in connection with the Deliverables and for which the 

Supplier is legally liable.  

2. How to manage the insurance  

2.1 Without limiting the other provisions of this Contract, the Supplier shall:  

2.1.1  take or procure the taking of all reasonable risk management and risk 

control measures in relation to Deliverables as it would be reasonable 

to expect of a prudent contractor acting in accordance with Good 
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Industry Practice, including the investigation and reports of relevant 

claims to insurers;  

2.1.2  promptly notify the insurers in writing of any relevant material fact 

under any Insurances of which the Supplier is or becomes aware; 

and  

2.1.3  hold all policies in respect of the Insurances and cause any insurance 

broker effecting the Insurances to hold any insurance slips and other 

evidence of placing cover representing any of the Insurances to 

which it is a party.  

3. What happens if you aren’t insured  

3.1 The Supplier shall not take any action or fail to take any action or 

(insofar as is reasonably within its power) permit anything to occur in relation 

to it which would entitle any insurer to refuse to pay any claim under any of 

the Insurances.  

3.2 Where the Supplier has failed to purchase or maintain any of the 

Insurances in full force and effect, the Relevant Authority may elect (but 

shall not be obliged) following written notice to the Supplier to purchase the 

relevant Insurances and recover the reasonable premium and other 

reasonable costs incurred in connection therewith as a debt due from the 

Supplier.  

4. Evidence of insurance you must provide  

4.1 The Supplier shall upon the Start Date and within 15 Working Days after 

the renewal of each of the Insurances, provide evidence, in a form 

satisfactory to the Relevant Authority, that the Insurances are in force and 

effect and meet in full the requirements of this Schedule.  

5. Making sure you are insured to the required amount  

5.1 The Supplier shall ensure that any Insurances which are stated to have 

a minimum limit "in the aggregate" are maintained at all times for the 

minimum limit of indemnity specified in this Contract and if any claims are 

made which do not relate to this Contract then the Supplier shall notify the 

Relevant Authority and provide details of its proposed solution for 

maintaining the minimum limit of indemnity.  
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6. Cancelled Insurance  

6.1 The Supplier shall notify the Relevant Authority in writing at least five 

(5) Working Days prior to the cancellation, suspension, termination or 

nonrenewal of any of the Insurances.  

6.2 The Supplier shall ensure that nothing is done which would entitle the relevant 

insurer to cancel, rescind or suspend any insurance or cover, or to treat any 

insurance, cover or claim as voided in whole or part.  The Supplier shall use all 

reasonable endeavours to notify the Relevant Authority (subject to third party 

confidentiality obligations) as soon as practicable when it becomes aware of any 

relevant fact, circumstance or matter which has caused, or is reasonably likely to 

provide grounds to, the relevant insurer to give notice to cancel, rescind, suspend 

or void any insurance, or any cover or claim under any insurance in whole or in 

part.  

7. Insurance claims  

7.1 The Supplier shall promptly notify to insurers any matter arising from, or in 

relation to, the Deliverables, or each Contract for which it may be entitled to claim 

under any of the Insurances.  In the event that the Relevant Authority receives a 

claim relating to or arising out of a Contract or the Deliverables, the Supplier shall 

co-operate with the Relevant Authority and assist it in dealing with such claims 

including without limitation providing information and documentation in a timely 

manner.  

7.2 Except where the Relevant Authority is the claimant party, the Supplier shall 

give the Relevant Authority notice within twenty (20) Working Days after any 

insurance claim in excess of 10% of the sum required to be insured pursuant to 

Paragraph 5.1 relating to or arising out of the provision of the Deliverables or this 

Contract on any of the Insurances or which, but for the application of the applicable 

policy excess, would be made on any of the Insurances and (if required by the 

Relevant Authority) full details of the incident giving rise to the claim.  

7.3 Where any Insurance requires payment of a premium, the Supplier shall be 

liable for and shall promptly pay such premium.  

7.4 Where any Insurance is subject to an excess or deductible below which the 

indemnity from insurers is excluded, the Supplier shall be liable for such excess or 

deductible.  The Supplier shall not be entitled to recover from the Relevant 

Authority any sum paid by way of excess or deductible under the Insurances 

whether under the terms of this Contract or otherwise.   
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ANNEX: REQUIRED INSURANCES  

1. The Supplier shall hold the following standard insurance cover from the DPS Start Date 

in accordance with this Schedule:  

1.1 professional indemnity insurance with cover (for a single event or a series of related 

events and in the aggregate) of not less than one million pounds (£1,000,000);   

1.2 public liability insurance with cover (for a single event or a series of related events 

and in the aggregate) of not less than one million pounds (£1,000,000); and  

1.3 employers’ liability insurance with cover (for a single event or a series of related 

events and in the aggregate) of not less than five million pounds (£5,000,000).   
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Joint Schedule 4 (Commercially Sensitive 

Information) 

1. What is the Commercially Sensitive Information? 

1.1 In this Schedule the Parties have sought to identify the Supplier's Confidential 
Information that is genuinely commercially sensitive and the disclosure of which 
would be the subject of an exemption under the FOIA and the EIRs. 

1.2 Where possible, the Parties have sought to identify when any relevant 
Information will cease to fall into the category of Information to which this 
Schedule applies in the table below and in the Order Form (which shall be 
deemed incorporated into the table below). 

1.3 Without prejudice to the Relevant Authority's obligation to disclose Information 
in accordance with FOIA or Clause 16 (When you can share information), the 
Relevant Authority will, in its sole discretion, acting reasonably, seek to apply 
the relevant exemption set out in the FOIA to the following Information: 

 

No. Date Item(s) Duration of 
Confidentiality 

 N/A N/A N/A 
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Joint Schedule 6 (Key Subcontractors)  

1. Restrictions on certain subcontractors  

1.1 The Supplier is entitled to sub-contract its obligations under the DPS Contract to 

the Key Subcontractors identified on the Platform.   

1.2 The Supplier is entitled to sub-contract its obligations under an Order Contract to 

Key Subcontractors listed on the Platform who are specifically nominated in the 

Order Form.  

1.3 Where during the Contract Period the Supplier wishes to enter into a new Key Sub-

contract or replace a Key Subcontractor, it must obtain the prior written consent of 

CCS and the Buyer and the Supplier shall, at the time of requesting such consent, 

provide CCS and the Buyer with the information detailed in Paragraph 1.4.  The 

decision of CCS and the Buyer to consent or not will not be unreasonably withheld 

or delayed.  Where CCS consents to the appointment of a new Key Subcontractor 

then they will be added to the Platform.  Where the Buyer consents to the 

appointment of a new Key Subcontractor then they will be added to the Key 

Subcontractor section of the Order Form.  CCS and the Buyer may reasonably 

withhold their consent to the appointment of a Key Subcontractor if it considers 

that:  

1.3.1 the appointment of a proposed Key Subcontractor may prejudice the 

provision of the Deliverables or may be contrary to its interests;  

1.3.2 the proposed Key Subcontractor is unreliable and/or has not provided 

reliable goods and or reasonable services to its other customers; and/or  

1.3.3 the proposed Key Subcontractor employs unfit persons.  

1.4 The Supplier shall provide CCS and the Buyer with the following information in 

respect of the proposed Key Subcontractor:  

1.4.1 the proposed Key Subcontractor’s name, registered office and company 

registration number;  

1.4.2 the scope/description of any Deliverables to be provided by the proposed 

Key Subcontractor;   

1.4.3 where the proposed Key Subcontractor is an Affiliate of the Supplier, 

evidence that demonstrates to the reasonable satisfaction of the CCS and 

the Buyer that the proposed Key Sub-Contract has been agreed on "arm’s-

length" terms;  

1.4.4 for CCS, the Key Sub-Contract price expressed as a percentage of the 

total projected DPS Price over the DPS Contract Period;   

1.4.5 for the Buyer, the Key Sub-Contract price expressed as a percentage of 

the total projected Charges over the Order Contract Period; and  

1.4.6 (where applicable) Credit Rating Threshold (as defined in Joint Schedule 7 

(Financial Distress)) of the Key Subcontractor.  

RM6126 - Research & Insights DPS    
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1.5 If requested by CCS and/or the Buyer, within ten (10) Working Days of receipt of 

the information provided by the Supplier pursuant to Paragraph 1.4, the Supplier 

shall also provide:  

1.5.1 a copy of the proposed Key Sub-Contract; and   

1.5.2 any further information reasonably requested by CCS and/or the Buyer.  

1.6 The Supplier shall ensure that each new or replacement Key Sub-Contract shall 

include:   

1.6.1 provisions which will enable the Supplier to discharge its obligations under 

the Contracts;  

1.6.2 a right under CRTPA for CCS and the Buyer to enforce any provisions 

under the Key Sub-Contract which confer a benefit upon CCS and the 

Buyer respectively;  

1.6.3 a provision enabling CCS and the Buyer to enforce the Key Sub-Contract 

as if it were the Supplier;   

1.6.4 a provision enabling the Supplier to assign, novate or otherwise transfer 

any of its rights and/or obligations under the Key Sub-Contract to CCS 

and/or the Buyer;   

1.6.5 obligations no less onerous on the Key Subcontractor than those imposed 

on the Supplier under the DPS Contract in respect of:  

(a) the data protection requirements set out in Clause 14 (Data 

protection);  

(b) the FOIA and other access request requirements set out in  

Clause 16 (When you can share information);  

(c) the obligation not to embarrass CCS or the Buyer or otherwise 

bring CCS or the Buyer into disrepute;   

(d) the keeping of records in respect of the goods and/or services 

being provided under the Key Sub-Contract, including the 

maintenance of Open Book Data; and  

(e) the conduct of audits set out in Clause 6 (Record keeping and 

reporting);  

1.6.6 provisions enabling the Supplier to terminate the Key Sub-Contract on 

notice on terms no more onerous on the Supplier than those imposed on 

CCS and the Buyer under Clauses 10.4 (When CCS or the Buyer can end 

this contract) and 10.5 (What happens if the contract ends) of this 

Contract; and  

1.6.7 a provision restricting the ability of the Key Subcontractor to sub-contract 

all or any part of the provision of the Deliverables provided to the Supplier 

under the Key Sub-Contract without first seeking the written consent of 

CCS and the Buyer.  



DPS Schedules (Order Form and Order Schedules) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS 

Project Version: v1.0   

Model Version: v1.0 

Joint Schedule 10 (Rectification Plan) 

 

Request for [Revised] Rectification Plan 

Details of the Default: [Guidance: Explain the Default, with clear schedule 

and clause references as appropriate] 

Deadline for receiving the 

[Revised] Rectification 

Plan: 

[add date (minimum 10 days from request)] 

 

Signed by [CCS/Buyer] :  Date:  

Supplier [Revised] Rectification Plan 

Cause of the Default [add cause] 

Anticipated impact 

assessment:  

[add impact] 

Actual effect of Default: [add effect] 

Steps to be taken to 

rectification: 

Steps Timescale  

1. [date] 

2. [date] 

3. [date] 

4. [date] 

[…] [date] 

Timescale for complete 

Rectification of Default  

[X] Working Days  

Steps taken to prevent 

recurrence of Default 

 

 

 

Steps Timescale  

1. [date] 

2. [date] 

3. [date] 

4. [date] 
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[…] [date] 

 

Signed by the Supplier: 

  

Date: 

 

 

Review of Rectification Plan [CCS/Buyer] 

Outcome of review  [Plan Accepted] [Plan Rejected] [Revised Plan 

Requested] 

Reasons for Rejection (if 

applicable)  

[add reasons] 

Signed by [CCS/Buyer]  Date:  
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Joint Schedule 11 (Processing Data) 
 
Definitions 

1. In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

“Processor 

Personnel” 

all directors, officers, employees, agents, consultants and 

suppliers of the Processor and/or of any Subprocessor 

engaged in the performance of its obligations under a 

Contract; 

Status of the Controller 

2. The Parties acknowledge that for the purposes of the Data Protection 
Legislation, the nature of the activity carried out by each of them in relation to 
their respective obligations under a Contract dictates the status of each party 
under the DPA 2018. A Party may act as: 

(a) “Controller” in respect of the other Party who is “Processor”; 

(b) “Processor” in respect of the other Party who is “Controller”; 

(c) “Joint Controller” with the other Party;  

(d) “Independent Controller” of the Personal Data where the other Party is also 
“Controller”, 

in respect of certain Personal Data under a Contract and shall specify in 

Annex 1 (Processing Personal Data) which scenario they think shall apply in 

each situation.  

Where one Party is Controller and the other Party its Processor  

3. Where a Party is a Processor, the only Processing that it is authorised to do is 
listed in Annex 1 (Processing Personal Data) by the Controller.  

4. The Processor shall notify the Controller immediately if it considers that any of 
the Controller’s instructions infringe the Data Protection Legislation. 

5. The Processor shall provide all reasonable assistance to the Controller in the 
preparation of any Data Protection Impact Assessment prior to commencing 
any Processing.  Such assistance may, at the discretion of the Controller, 
include: 

(a) a systematic description of the envisaged Processing and the purpose of the 
Processing; 
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(b) an assessment of the necessity and proportionality of the Processing in 
relation to the Deliverables; 

(c) an assessment of the risks to the rights and freedoms of Data Subjects; and 

(d) the measures envisaged to address the risks, including safeguards, security 
measures and mechanisms to ensure the protection of Personal Data. 

6. The Processor shall, in relation to any Personal Data Processed in connection 
with its obligations under the Contract: 

(a) Process that Personal Data only in accordance with Annex 1 (Processing 
Personal Data), unless the Processor is required to do otherwise by Law. If it 
is so required the Processor shall notify the Controller before Processing the 
Personal Data unless prohibited by Law; 

(b) ensure that it has in place Protective Measures, including in the case of the 
Supplier the measures set out in Clause 14.3 of the Core Terms, which  the 
Controller may reasonably reject (but failure to reject shall not amount to 
approval by the Controller of the adequacy of the Protective Measures) having 
taken account of the: 

(i) nature of the data to be protected; 

(ii) harm that might result from a Personal Data Breach; 

(iii) state of technological development; and 

(iv) cost of implementing any measures;  

(c) ensure that : 

(i) the Processor Personnel do not Process Personal Data except in 
accordance with the Contract (and in particular Annex 1 
(Processing Personal Data)); 

(ii) it takes all reasonable steps to ensure the reliability and integrity 
of any Processor Personnel who have access to the Personal 
Data and ensure that they: 

(A) are aware of and comply with the Processor’s duties under 
this Joint Schedule 11, Clauses 14 (Data protection), 15 
(What you must keep confidential) and 16 (When you can 
share information); 

(B) are subject to appropriate confidentiality undertakings with 
the Processor or any Subprocessor; 

(C) are informed of the confidential nature of the Personal Data 
and do not publish, disclose or divulge any of the Personal 
Data to any third party unless directed in writing to do so by 
the Controller or as otherwise permitted by the Contract; 
and 

(D) have undergone adequate training in the use, care, 
protection and handling of Personal Data;  
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(d) not transfer Personal Data outside of the UK or EU unless the prior written 
consent of the Controller has been obtained and the following conditions are 
fulfilled: 

(i) the Controller or the Processor has provided appropriate 
safeguards in relation to the transfer (whether in accordance with 
UK GDPR Article 46 or LED Article 37) as determined by the 
Controller; 

(ii) the Data Subject has enforceable rights and effective legal 
remedies; 

(iii) the Processor complies with its obligations under the Data 
Protection Legislation by providing an adequate level of protection 
to any Personal Data that is transferred (or, if it is not so bound, 
uses its best endeavours to assist the Controller in meeting its 
obligations); and 

(iv) the Processor complies with any reasonable instructions notified 
to it in advance by the Controller with respect to the Processing of 
the Personal Data; and 

(e) at the written direction of the Controller, delete or return Personal Data (and 
any copies of it) to the Controller on termination of the Contract unless the 
Processor is required by Law to retain the Personal Data. 

7. Subject to paragraph 7 of this Joint Schedule 11, the Processor  shall notify the 
Controller immediately if in relation to it Processing Personal Data under or in 
connection with the Contract it: 

(a) receives a Data Subject Access Request (or purported Data Subject Access 
Request); 

(b) receives a request to rectify, block or erase any Personal Data;  

(c) receives any other request, complaint or communication relating to either 
Party's obligations under the Data Protection Legislation;  

(d) receives any communication from the Information Commissioner or any other 
regulatory authority in connection with Personal Data Processed under the 
Contract;  

(e) receives a request from any third Party for disclosure of Personal Data where 
compliance with such request is required or purported to be required by Law; 
or 

(f) becomes aware of a Personal Data Breach. 

8. The Processor’s obligation to notify under paragraph 6 of this Joint Schedule 
11 shall include the provision of further information to the Controller, as details 
become available.  

9. Taking into account the nature of the Processing, the Processor shall provide 
the Controller with assistance in relation to either Party's obligations under Data 
Protection Legislation and any complaint, communication or request made 
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under paragraph 6 of this Joint Schedule 11 (and insofar as possible within the 
timescales reasonably required by the Controller) including by immediately 
providing: 

(a) the Controller with full details and copies of the complaint, communication or 
request; 

(b) such assistance as is reasonably requested by the Controller to enable it to 
comply with a Data Subject Access Request within the relevant timescales set 
out in the Data Protection Legislation;  

(c) the Controller, at its request, with any Personal Data it holds in relation to a 
Data Subject;  

(d) assistance as requested by the Controller following any Personal Data Breach;  
and/or 

(e) assistance as requested by the Controller with respect to any request from the 
Information Commissioner’s Office, or any consultation by the Controller with 
the Information Commissioner's Office. 

10. The Processor shall maintain complete and accurate records and information 
to demonstrate its compliance with this Joint Schedule 11. This requirement 
does not apply where the Processor employs fewer than 250 staff, unless: 

(a) the Controller determines that the Processing is not occasional; 

(b) the Controller determines the Processing includes special categories of data 
as referred to in Article 9(1) of the UK GDPR or Personal Data relating to 
criminal convictions and offences referred to in Article 10 of the UK GDPR; or 

(c) the Controller determines that the Processing is likely to result in a risk to the 
rights and freedoms of Data Subjects. 

11. The Processor shall allow for audits of its Data Processing activity by the 
Controller or the Controller’s designated auditor. 

12. The Parties shall designate a Data Protection Officer if required by the Data 
Protection Legislation.  

13. Before allowing any Subprocessor to Process any Personal Data related to the 
Contract, the Processor must: 

(a) notify the Controller in writing of the intended Subprocessor and Processing; 

(b) obtain the written consent of the Controller;  

(c) enter into a written agreement with the Subprocessor which give effect to the 
terms set out in this Joint Schedule 11 such that they apply to the 
Subprocessor; and 

(d) provide the Controller with such information regarding the Subprocessor as 
the Controller may reasonably require. 

14. The Processor shall remain fully liable for all acts or omissions of any of its 
Subprocessors. 
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15. The Relevant Authority may, at any time on not less than thirty (30) Working 
Days’ notice, revise this Joint Schedule 11 by replacing it with any applicable 
controller to processor standard clauses or similar terms forming part of an 
applicable certification scheme (which shall apply when incorporated by 
attachment to the Contract). 

16. The Parties agree to take account of any guidance issued by the Information 
Commissioner’s Office. The Relevant Authority may on not less than thirty (30) 
Working Days’ notice to the Supplier amend the Contract to ensure that it 
complies with any guidance issued by the Information Commissioner’s Office.  

Where the Parties are Joint Controllers of Personal Data  

17. In the event that the Parties are Joint Controllers in respect of Personal Data 
under the Contract, the Parties shall implement paragraphs that are necessary 
to comply with UK GDPR Article 26 based on the terms set out in Annex 2 to 
this Joint Schedule 11.  

Independent Controllers of Personal Data  

18. With respect to Personal Data provided by one Party to another Party for which 
each Party acts as Controller but which is not under the Joint Control of the 
Parties, each Party undertakes to comply with the applicable Data Protection 
Legislation in respect of their Processing of such Personal Data as Controller. 

19. Each Party shall Process the Personal Data in compliance with its obligations 
under the Data Protection Legislation and not do anything to cause the other 
Party to be in breach of it.  

20. Where a Party has provided Personal Data to the other Party in accordance 
with paragraph 8 of this Joint Schedule 11 above, the recipient of the Personal 
Data will provide all such relevant documents and information relating to its data 
protection policies and procedures as the other Party may reasonably require. 

21. The Parties shall be responsible for their own compliance with Articles 13 and 
14 UK GDPR in respect of the Processing of Personal Data for the purposes of 
the Contract.  

22. The Parties shall only provide Personal Data to each other: 

(a) to the extent necessary to perform their respective obligations under the 
Contract; 

(b) in compliance with the Data Protection Legislation (including by ensuring all 
required data privacy information has been given to affected Data Subjects to 
meet the requirements of Articles 13 and 14 of the UK GDPR); and 

(c) where it has recorded it in Annex 1 (Processing Personal Data). 
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23.  Taking into account the state of the art, the costs of implementation and the 
nature, scope, context and purposes of Processing as well as the risk of varying 
likelihood and severity for the rights and freedoms of natural persons, each 
Party shall, with respect to its Processing of Personal Data as Independent 
Controller, implement and maintain appropriate technical and organisational 
measures to ensure a level of security appropriate to that risk, including, as 
appropriate, the measures referred to in Article 32(1)(a), (b), (c) and (d) of the 
UK GDPR, and the measures shall, at a minimum, comply with the 
requirements of the Data Protection Legislation, including Article 32 of the UK 
GDPR. 

24. A Party Processing Personal Data for the purposes of the Contract shall 
maintain a record of its Processing activities in accordance with Article 30 UK 
GDPR and shall make the record available to the other Party upon reasonable 
request. 

25. Where a Party receives a request by any Data Subject to exercise any of their 
rights under the Data Protection Legislation in relation to the Personal Data 
provided to it by the other Party pursuant to the Contract (“Request 
Recipient”): 

(a) the other Party shall provide any information and/or assistance as reasonably 
requested by the Request Recipient to help it respond to the request or 
correspondence, at the cost of the Request Recipient; or 

(b) where the request or correspondence is directed to the other Party and/or 
relates to that other Party's Processing of the Personal Data, the Request 
Recipient  will: 

(i) promptly, and in any event within five (5) Working Days of receipt 
of the request or correspondence, inform the other Party that it 
has received the same and shall forward such request or 
correspondence to the other Party; and 

(ii) provide any information and/or assistance as reasonably 
requested by the other Party to help it respond to the request or 
correspondence in the timeframes specified by Data Protection 
Legislation. 

26. Each Party shall promptly notify the other Party upon it becoming aware of any 
Personal Data Breach relating to Personal Data provided by the other Party 
pursuant to the Contract and shall:  

(a) do all such things as reasonably necessary to assist the other Party in 
mitigating the effects of the Personal Data Breach;  

(b) implement any measures necessary to restore the security of any 
compromised Personal Data;  
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(c) work with the other Party to make any required notifications to the Information 
Commissioner’s Office and affected Data Subjects in accordance with the Data 
Protection Legislation (including the timeframes set out therein); and 

(d) not do anything which may damage the reputation of the other Party or that 
Party's relationship with the relevant Data Subjects, save as required by Law.  

27. Personal Data provided by one Party to the other Party may be used exclusively 
to exercise rights and obligations under the Contract as specified in Annex 1 
(Processing Personal Data).  

28.  Personal Data shall not be retained or processed for longer than is necessary 
to perform each Party’s respective obligations under the Contract which is 
specified in Annex 1 (Processing Personal Data).  

29. Notwithstanding the general application of paragraphs 2 to 16 of this Joint 
Schedule 11 to Personal Data, where the Supplier is required to exercise its 
regulatory and/or legal obligations in respect of Personal Data, it shall act as an 
Independent Controller of Personal Data in accordance with paragraphs 18 to 
27 of this Joint Schedule 11. 
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Annex 1 - Processing Personal Data 

This Annex shall be completed by the Controller, who may take account of the view 

of the Processors, however the final decision as to the content of this Annex shall be 

with the Relevant Authority at its absolute discretion.   

1.1 The contact details of the Relevant Authority’s Data Protection Officer are: 
 

1.2 The contact details of the Supplier’s Data Protection Officer are:  
      

 
1.3 The Processor shall comply with any further written instructions with respect to 

Processing by the Controller. 
1.4 Any such further instructions shall be incorporated into this Annex. 

 

Description Details 

Identity of 

Controller for each 

Category of 

Personal Data 

The Relevant Authority is Controller and the Supplier is 

Processor 

The Parties acknowledge that in accordance with paragraph 2 to 

paragraph 15 and for the purposes of the Data Protection 

Legislation, the Relevant Authority is the Controller and the Supplier 

is the Processor of the following Personal Data: 

The Relevant Authority is Controller and the Supplier is 
Processor  
The Parties acknowledge that in accordance with paragraph 2 to 

paragraph 15 and for the purposes of the Data Protection 

Legislation, the Relevant Authority is the Controller and the Supplier 

is the Processor of the following Personal Data:  

Names, business role, email and company or organisation 

information of Review Body on Doctors’ and Dentists’ 

Remuneration (DDRB) stakeholders 

Duration of the 

Processing 

The duration of the processing will be from the Order Start Date to the 

Order Expiry Date (as extended by any Order Optional Extension Period 

in accordance with the terms of the Contract) or, if the Contract is 

terminated earlier, the date of early termination.  
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Nature and 

purposes of the 

Processing 

The nature and purpose of the processing in this contract is for the 

provision of research services under this contract. 

Type of Personal 

Data 

Personal data may include: names, email addresses, employer, 

company or organisation details telephone number, images. 

Categories of Data 

Subject 

Business staff details, employer details, organisation details 

including sector. 

Plan for return and 

destruction of the 

data once the 

Processing is 

complete 

UNLESS 

requirement under 

Union or Member 

State law to 

preserve that type 

of data 

All Personal Data shall be deleted by the Supplier at the latest by 

the Order Expiry Date (as extended by any Order Optional 

Extension Period in accordance with the terms of the Contract) or, if 

the Contract is terminated earlier, the date of early termination. 
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Joint Schedule 12 (Supply Chain Visibility) 

1. Definitions  

 

1.1 In this Schedule, the following words shall have the following meanings and 

they shall supplement Joint Schedule 1 (Definitions): 

"Contracts Finder" the Government’s publishing portal for 

public sector procurement 
opportunities;  

"SME" an enterprise falling within the 
category of micro, small and medium 
sized enterprises defined by the 
Commission Recommendation of 6 
May 2003 concerning the definition of 
micro, small and medium sized 
enterprises;  

“Supply Chain 

Information Report 
Template” 

the document at Annex 1 of this 

Schedule 12; and 

"VCSE" a non-governmental organisation that 
is value-driven and which principally 
reinvests its surpluses to further 
social, environmental or cultural 
objectives. 

  

2. Visibility of Sub-Contract Opportunities in the Supply Chain  

 

2.1  The Supplier shall: 

 

2.1.1 subject to Paragraph 2.3, advertise on Contracts Finder all Sub-Contract 

opportunities arising from or in connection with the provision of the 

Deliverables above a minimum threshold of £25,000 that arise during the 

Contract Period; 

2.1.2 within 90 days of awarding a Sub-Contract to a Subcontractor, update the 

notice on Contract Finder with details of the successful Subcontractor;  

2.1.3 monitor the number, type and value of the Sub-Contract opportunities 

placed on Contracts Finder advertised and awarded in its supply chain 

during the Contract Period;  

2.1.4 provide reports on the information at Paragraph 2.1.3 to the Relevant 

Authority in the format and frequency as reasonably specified by the 

Relevant Authority; and  
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2.1.5 promote Contracts Finder to its suppliers and encourage those 

organisations to register on Contracts Finder.  

 

 

2.2 Each advert referred to at Paragraph 2.1.1 of this Schedule 12 shall provide 

a full and detailed description of the Sub-Contract opportunity with each of 

the mandatory fields being completed on Contracts Finder by the Supplier.  

 

2.3 The obligation on the Supplier set out at Paragraph 2.1 shall only apply in 

respect of Sub-Contract opportunities arising after the Effective Date. 

 

2.4 Notwithstanding Paragraph 2.1, the Authority may by giving its prior 

Approval, agree that a Sub-Contract opportunity is not required to be 

advertised by the Supplier on Contracts Finder.   

 

3. Visibility of Supply Chain Spend 

 

3.1 In addition to any other management information requirements set out in 

the Contract, the Supplier agrees and acknowledges that it shall, at no 

charge, provide timely, full, accurate and complete SME management 

information reports (the “SME Management Information Reports”) to the 

Relevant Authority which incorporates the data described in the Supply 

Chain Information Report Template which is:  

(a) the total contract revenue received directly on the Contract; 

(b) the total value of sub-contracted revenues under the Contract 

(including revenues for non-SMEs/non-VCSEs); and 

(c) the total value of sub-contracted revenues to SMEs and VCSEs. 

 

3.2 The SME Management Information Reports shall be provided by the 

Supplier in the correct format as required by the Supply Chain Information 

Report Template and any guidance issued by the Relevant Authority from 

time to time. The Supplier agrees that it shall use the Supply Chain 

Information Report Template to provide the information detailed at 

Paragraph 3.1(a) –(c) and acknowledges that the template may be 

changed from time to time (including the data required and/or format) by 

the Relevant Authority issuing a replacement version. The Relevant 

Authority agrees to give at least thirty (30) days’ notice in writing of any 

such change and shall specify the date from which it must be used. 
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3.3 The Supplier further agrees and acknowledges that it may not make any 

amendment to the Supply Chain Information Report Template without the 

prior Approval of the Authority.   

 

Annex 1 

Supply Chain Information Report template 

 

 

 

 

 



DPS Schedules (Order Form and Order Schedules) 
Crown Copyright 2021 

 

RM6126 - Research & Insights DPS                                             

Project Version: v1.0   17 
Model Version: v1.0           

Order Schedule 1 (Transparency Reports) 

1.1 The Supplier recognises that the Buyer is subject to PPN 01/17 (Updates to 

transparency principles v1.1 

(https://www.gov.uk/government/publications/procurement-policy-note-0117-

update-to-transparency-principles). The Supplier shall comply with the provisions 

of this Schedule in order to assist the Buyer with its compliance with its 

obligations under that PPN. 

 

1.2 Without prejudice to the Supplier's reporting requirements set out in the DPS 

Contract, within three (3) Months of the Start Date the Supplier shall submit to the 

Buyer for Approval (such Approval not to be unreasonably withheld or delayed) 

draft Transparency Reports consistent with the content requirements and format 

set out in the Annex of this Schedule. 

 

1.3 If the Buyer rejects any proposed Transparency Report submitted by the 

Supplier, the Supplier shall submit a revised version of the relevant report for 

further Approval within five (5) days of receipt of any notice of rejection, taking 

account of any recommendations for revision and improvement to the report 

provided by the Buyer. If the Parties fail to agree on a draft Transparency Report 

the Buyer shall determine what should be included. Any other disagreement in 

connection with Transparency Reports shall be treated as a Dispute. 

 

1.4 The Supplier shall provide accurate and up-to-date versions of each 

Transparency Report to the Buyer at the frequency referred to in the Annex of 

this Schedule. 
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Annex A: List of Transparency Reports 

Title  Content  Format  Frequency  

Performance

  

Achievement against 

the Key Performance 

Indicators (KPIs) as 

described in 

Schedule 20. 

Spreadsheet – 

Supplier to 

suggest format 

for Buyer to 

approve at first 

Contract 

Management 

meeting 

Monthly (and 

quarterly summary 

of the three 

months in the 

quarter 

Order Contract 

Charges  

The People Costs 

and Throughput 

Costs incurred 

against the agreed 

Charges for the 

Deliverables as per 

pricing schedule of 

the Contract. 

Spreadsheet Monthly (and then 

a summary 

following 

completion of each 

Deliverable) 

Key 

Subcontractors  

N/A N/A N/A 

Technical IT Security Test Report 6 monthly 

 

Performance 

management 

Progress of actions to 

address any identified 

performance issues 

Report Frequency 

dependent on 

nature of 

performance issue 

until satisfactory 

resolution 
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Order Schedule 2 (Staff Transfer) 

1. Definitions 

1.1 In this Schedule, the following words have the following meanings and they 
shall supplement Joint Schedule 1  (Definitions): 

“Acquired Rights 

Directive”  

1 the  European  Council  Directive 77/187/EEC  on the 
approximation of laws of European member states 
relating to the safeguarding of employees’ rights in the 
event of transfers of undertakings, businesses or parts 
of undertakings or businesses, as amended or re-
enacted from time to time; 

2  

"Employee 

Liability" 

3 all claims, actions, proceedings, orders, demands, 
complaints, investigations (save for any claims for 
personal injury which are covered by insurance) and 
any award, compensation, damages, tribunal awards, 
fine, loss, order, penalty, disbursement, payment 
made by way of settlement and costs, expenses and 
legal costs reasonably incurred in connection with a 
claim or investigation including in relation to the 
following: 

a) redundancy payments including contractual or 
enhanced redundancy costs, termination costs 
and notice payments;  

 b) unfair, wrongful or constructive dismissal 
compensation; 

 c) compensation for discrimination on grounds 
of sex, race, disability, age, religion or belief, 
gender reassignment, marriage or civil 
partnership, pregnancy and maternity or sexual 
orientation or claims for equal pay;  

 d) compensation for less favourable treatment of 
part-time workers or fixed term employees; 

 e) outstanding employment debts and unlawful 
deduction of wages including any PAYE and 
National Insurance Contributions; 
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 f) employment claims whether in tort, contract or 
statute or otherwise; 

 g) any investigation relating to employment matters 
by the Equality and Human Rights Commission 
or other enforcement, regulatory or supervisory 
body and of implementing any requirements 
which may arise from such investigation; 

"Former 

Supplier" 

a supplier supplying services to the Buyer before the 

Relevant Transfer Date that are the same as or 

substantially similar to the Services (or any part of the 

Services) and shall include any Subcontractor of such 

supplier (or any Subcontractor of any such 

Subcontractor); 

"New Fair Deal" the revised Fair Deal position set out in the HM 

Treasury guidance:  "Fair Deal for Staff Pensions: Staff 

Transfer from Central Government" issued in 

October 2013 including: 

(i) any amendments to that document 
immediately prior to the Relevant Transfer 
Date; and 

(ii) any similar pension protection in 
accordance with the Annexes D1-D3 
inclusive to Part D of this Schedule as 
notified to the Supplier by the Buyer; 

“Old Fair Deal” HM Treasury Guidance “Staff Transfers from Central 

Government: A Fair Deal for Staff Pensions” issued in 

June 1999 including the supplementary guidance “Fair 

Deal for Staff pensions: Procurement of Bulk Transfer 

Agreements and Related Issues” issued in June 2004; 

"Partial 

Termination" 

the partial termination of the relevant Contract to the 

extent that it relates to the provision of any part of the 

Services as further provided for in Clause 10.4 (When 

CCS or the Buyer can end this contract) or 10.6 (When 

the Supplier can end the contract); 

"Relevant 

Transfer" 

a transfer of employment to which the Employment 

Regulations applies; 

"Relevant 

Transfer Date" 

in relation to a Relevant Transfer, the date upon which 

the Relevant Transfer takes place. For the purposes of 
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Part D: Pensions and its Annexes, where the Supplier 

or a Subcontractor was the Former Supplier and there 

is no Relevant Transfer of the Fair Deal Employees 

because they remain continuously employed by the 

Supplier (or Subcontractor), references to the Relevant 

Transfer Date shall become references to the Start 

Date; 

"Staffing 

Information" 

in relation to all persons identified on the Supplier's 

Provisional Supplier Personnel List or Supplier's Final 

Supplier Personnel List, as the case may be, such 

information as the Buyer may reasonably request 

(subject to all applicable provisions of the Data 

Protection Legislation), but including in an anonymised 

format: 

(a) their ages, dates of commencement of 

employment or engagement, gender and place 

of work; 

 (b) details of whether they are employed, self-

employed contractors or consultants, agency 

workers or otherwise; 

 (c) the identity of the employer or relevant 

contracting Party; 

 (d) their relevant contractual notice periods and any 

other terms relating to termination of 

employment, including redundancy procedures, 

and redundancy payments; 

 (e) their wages, salaries, bonuses and profit sharing 

arrangements as applicable; 

 (f) details of other employment-related benefits, 

including (without limitation) medical insurance, 

life assurance, pension or other retirement 

benefit schemes, share option schemes and 

company car schedules applicable to them; 

 (g) any outstanding or potential contractual, 

statutory or other liabilities in respect of such 
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individuals (including in respect of personal 

injury claims); 

 (h) details of any such individuals on long term 

sickness absence, parental leave, maternity 

leave or other authorised long term absence;  

 (i) copies of all relevant documents and materials 

relating to such information, including copies of 

relevant contracts of employment (or relevant 

standard contracts if applied generally in respect 

of such employees); and 

 

 

(j) any other "employee liability information" as 

such term is defined in regulation 11 of the 

Employment Regulations;  

"Supplier's Final 

Supplier 

Personnel List" 

a list provided by the Supplier of all Supplier Staff 

whose will transfer under the Employment Regulations 

on the Service Transfer Date; 

"Supplier's 

Provisional 

Supplier 

Personnel List" 

a list prepared and updated by the Supplier of all 

Supplier Staff who are at the date of the list  wholly or 

mainly engaged in or assigned to the provision of the 

Services or any relevant part of the Services which it is 

envisaged as at the date of such list will no longer be 

provided by the Supplier; 

"Term" the period commencing on the Start Date and ending 

on the expiry of the Initial Period or any Extension 

Period or on earlier termination of the relevant 

Contract; 

"Transferring 

Buyer 

Employees" 

those employees of the Buyer to whom the 

Employment Regulations will apply on the Relevant 

Transfer Date; 

"Transferring 

Former Supplier 

Employees" 

in relation to a Former Supplier, those employees of 

the Former Supplier to whom the Employment 

Regulations will apply on the Relevant Transfer Date. 

2. INTERPRETATION 

2.1 Where a provision in this Schedule imposes any obligation on the Supplier 
including (without limit) to comply with a requirement or provide an indemnity, 
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undertaking or warranty, the Supplier shall procure that each of its 
Subcontractors shall comply with such obligation and provide such indemnity, 
undertaking or warranty to CCS, the Buyer, Former Supplier, Replacement 
Supplier or Replacement Subcontractor, as the case may be and where the 
Subcontractor fails to satisfy any claims under such indemnities the Supplier 
will be liable for satisfying any such claim as if it had provided the indemnity 
itself. 

2.2 The provisions of Paragraphs 2.1 and 2.6 of Part A, Paragraph 3.1 of Part B, 
Paragraphs 1.5, 1.7 and 1.9 of Part C, Part D and Paragraphs 1.4, 2.3 and 2.8 
of Part E of this Schedule (together “Third Party Provisions”) confer benefits on 
third parties (each such person a “Third Party Beneficiary”) and are intended to 
be enforceable by Third Party Beneficiaries by virtue of the CRTPA.   

2.3 Subject to Paragraph 2.2 above, a person who is not a Party to this Order 
Contract has no right under the CRTPA to enforce any term of this Order 
Contract but this does not affect any right or remedy of any person which exists 
or is available otherwise than pursuant to that Act.  

2.4 No Third Party Beneficiary may enforce, or take any step to enforce, any Third 
Party Provision without the prior written consent of the Buyer, which may, if 
given, be given on and subject to such terms as the Buyer may determine. 

2.5 Any amendments or modifications to this Order Contract may be made, and 
any rights created under Paragraph 2.2 above may be altered or extinguished, 
by the Parties without the consent of any Third Party Beneficiary.   

3. Which parts of this Schedule apply 

Only the following parts of this Schedule shall apply to this Call Off Contract: 

Part C (No Staff Transfer on the Start Date) 

Part E (Staff Transfer on Exit) 
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 Part C: No Staff Transfer on the Start Date 

1. What happens if there is a staff transfer 

1.1 The Buyer and the Supplier agree that the commencement of the provision of 
the Services or of any part of the Services will not be a Relevant Transfer in 
relation to any employees of the Buyer and/or any Former Supplier.   

1.2 If any employee of the Buyer and/or a Former Supplier claims, or it is 
determined in relation to any employee of the Buyer and/or a Former Supplier, 
that his/her contract of employment has been transferred from the Buyer and/or 
the Former Supplier to the Supplier and/or any Subcontractor pursuant to the 
Employment Regulations or the Acquired Rights Directive then: 

1.2.1 the Supplier shall, and shall procure that the relevant 
Subcontractor shall, within 5 Working Days of becoming aware 
of that fact, notify the Buyer in writing and, where required by the 
Buyer, notify the Former Supplier in writing; and 

1.2.2 the Buyer and/or the Former Supplier may offer (or may procure 
that a third party may offer) employment to such person within 
15 Working Days of the notification from the Supplier or the 
Subcontractor (as appropriate) or take such other reasonable 
steps as the Buyer or Former Supplier (as the case may be) it 
considers appropriate to deal with the matter provided always 
that such steps are in compliance with applicable Law. 

1.3 If an offer referred to in Paragraph 1.2.2 is accepted (or if the situation has 
otherwise been resolved by the Buyer and/or the Former Supplier),, the 
Supplier shall, or shall procure that the Subcontractor shall, immediately 
release the person from his/her employment or alleged employment. 

1.4 If by the end of the 15 Working Day period referred to in Paragraph 1.2.2:  

1.4.1  no such offer of employment has been made;  

1.4.2 such offer has been made but not accepted; or 

1.4.3 the situation has not otherwise been resolved;  

the Supplier may within 5 Working Days give notice to terminate the employment or 

alleged employment of such person.  

 

1.5 Subject to the Supplier and/or the relevant Subcontractor acting in accordance 
with the provisions of Paragraphs 1.2 to 1.4 and in accordance with all 
applicable employment procedures set out in applicable Law and subject also 
to Paragraph 1.8 the Buyer shall: 

1.5.1 indemnify the Supplier and/or the relevant Subcontractor against 
all Employee Liabilities arising out of the termination of the 
employment of any of the Buyer's employees referred to in 
Paragraph 1.2 made pursuant to the provisions of Paragraph 1.4 
provided that the Supplier takes, or shall procure that the 
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Subcontractor takes, all reasonable steps to minimise any such 
Employee Liabilities; and  

1.5.2 procure that the Former Supplier indemnifies the Supplier and/or 
any Subcontractor against all Employee Liabilities arising out of 
termination of the employment of the employees of the Former 
Supplier referred to in Paragraph 1.2 made pursuant to the 
provisions of Paragraph 1.4 provided that the Supplier takes, or 
shall procure that the relevant Subcontractor takes, all 
reasonable steps to minimise any such Employee Liabilities. 

1.6 If any such person as is described in Paragraph 1.2 is neither re employed by 
the Buyer and/or the Former Supplier as appropriate nor dismissed by the 
Supplier and/or any Subcontractor within the 15 Working Day period referred 
to in Paragraph 1.4 such person shall be treated as having transferred to the 
Supplier and/or the Subcontractor (as appropriate) and the Supplier shall, or 
shall procure that the Subcontractor shall, comply with such obligations as may 
be imposed upon it under Law. 

1.7 Where any person remains employed by the Supplier and/or any Subcontractor 
pursuant to Paragraph 1.6, all Employee Liabilities in relation to such employee 
shall remain with the Supplier and/or the Subcontractor and the Supplier shall 
indemnify the Buyer and any Former Supplier, and shall procure that the 
Subcontractor shall indemnify the Buyer and any Former Supplier, against any 
Employee Liabilities that either of them may incur in respect of any such 
employees of the Supplier and/or employees of the Subcontractor. 

 

1.8 The indemnities in Paragraph 1.5:  

1.8.1 shall not apply to:  

(a)  any claim for: 

(i)     discrimination, including on the grounds of sex, 

race, disability, age, gender reassignment, 

marriage or civil partnership, pregnancy and 

maternity or sexual orientation, religion or 

belief; or  

(ii) equal pay or compensation for less favourable 

treatment of part-time workers or fixed-term 

employees,  

in any case in relation to any alleged act or omission of the 

Supplier and/or Subcontractor; or 

(b) any claim that the termination of employment was unfair 
because the Supplier and/or any Subcontractor neglected 
to follow a fair dismissal procedure; and  

1.8.2  shall apply only where the notification referred to in 
Paragraph 1.2.1 is made by the Supplier and/or any 



DPS Schedules (Order Form and Order Schedules) 
Crown Copyright 2021 

 

RM6126 - Research & Insights DPS 

Project Version: v1.0   8 

Model Version: v3.4 

Subcontractor to the Buyer and, if applicable, Former Supplier 
within 6 months of the Start Date.  

1.9 If the Supplier and/or the Subcontractor does not comply with Paragraph 1.2, 
all Employee Liabilities in relation to such employees shall remain with the 
Supplier and/or the Subcontractor and the Supplier shall (i) comply with the 
provisions of Part D: Pensions of this Schedule, and (ii) indemnify the Buyer 
and any Former Supplier against any Employee Liabilities that either of them 
may incur in respect of any such employees of the Supplier and/or employees 
of the Subcontractor. 

2. Limits on the Former Supplier’s obligations 

Where in this Part C the Buyer accepts an obligation to procure that a Former 

Supplier does or does not do something, such obligation shall be limited so that it 

extends only to the extent that the Buyer's contract with the Former Supplier 

contains a contractual right in that regard which the Buyer may enforce, or 

otherwise so that it requires only that the Buyer must use reasonable endeavours 

to procure that the Former Supplier does or does not act accordingly. 



DPS Schedules (Order Form and Order Schedules) 
Crown Copyright 2021 

 

RM6126 - Research & Insights DPS 

Project Version: v1.0   9 

Model Version: v3.4 

 Part E: Staff Transfer on Exit  

1. Obligations before a Staff Transfer 

1.1 The Supplier agrees that within 20 Working Days of the earliest of: 

1.1.1 receipt of a notification from the Buyer of a Service Transfer or 
intended Service Transfer;  

1.1.2 receipt of the giving of notice of early termination or any Partial 
Termination of the relevant Contract;  

1.1.3 the date which is 12 Months before the end of the Term; and 

1.1.4 receipt of a written request of the Buyer at any time (provided that 
the Buyer shall only be entitled to make one such request in any 
6 Month period), 

it shall provide in a suitably anonymised format so as to comply with the 

Data Protection Legislation, the Supplier's Provisional Supplier Personnel 

List, together with the Staffing Information in relation to the Supplier's 

Provisional Supplier Personnel List and it shall provide an updated 

Supplier's Provisional Supplier Personnel List at such intervals as are 

reasonably requested by the Buyer.   

1.2 At least 20 Working Days prior to the Service Transfer Date, the Supplier shall 
provide to the Buyer or at the direction of the Buyer to any Replacement 
Supplier and/or any Replacement Subcontractor (i) the Supplier's Final Supplier 
Personnel List, which shall identify the basis upon which they are Transferring 
Supplier Employees and (ii) the Staffing Information in relation to the Supplier’s 
Final Supplier Personnel List (insofar as such information has not previously 
been provided). 

1.3 The Buyer shall be permitted to use and disclose information provided by the 
Supplier under Paragraphs 1.1 and 1.2 for the purpose of informing any 
prospective Replacement Supplier and/or Replacement Subcontractor.  

1.4 The Supplier warrants, for the benefit of The Buyer, any Replacement Supplier, 
and any Replacement Subcontractor that all information provided pursuant to 
Paragraphs 1.1 and 1.2 shall be true and accurate in all material respects at 
the time of providing the information. 

1.5 From the date of the earliest event referred to in Paragraph 1.1.1, 1.1.2 
and 1.1.3, the Supplier agrees that it shall not, and agrees to procure that each 
Subcontractor shall not, assign any person to the provision of the Services who 
is not listed on the Supplier’s Provisional Supplier Personnel List and shall not 
without the approval of the Buyer (not to be unreasonably withheld or delayed): 

: 

1.5.1 replace or re-deploy any Supplier Staff listed on the Supplier 
Provisional Supplier Personnel List other than where any 
replacement is of equivalent grade, skills, experience and 
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expertise and is employed on the same terms and conditions of 
employment as the person he/she replaces 

1.5.2 make, promise, propose, permit or implement any material 
changes to the terms and conditions of employment of the 
Supplier Staff (including pensions and any payments connected 
with the termination of employment);  

1.5.3 increase the proportion of working time spent on the Services (or 
the relevant part of the Services) by any of the Supplier Staff save 
for fulfilling assignments and projects previously scheduled and 
agreed; 

1.5.4 introduce any new contractual or customary practice concerning 
the making of any lump sum payment on the termination of 
employment of any employees listed on the Supplier's 
Provisional Supplier Personnel List; 

1.5.5 increase or reduce the total number of employees so engaged, 
or deploy any other person to perform the Services (or the 
relevant part of the Services); 

1.5.6 terminate or give notice to terminate the employment or contracts 
of any persons on the Supplier's Provisional Supplier Personnel 
List save by due disciplinary process; 

and shall promptly notify, and procure that each Subcontractor shall promptly notify, 

the Buyer or, at the direction of the Buyer, any Replacement Supplier and any 

Replacement Subcontractor of any notice to terminate employment given by 

the Supplier or relevant Subcontractor or received from any persons listed on 

the Supplier's Provisional Supplier Personnel List regardless of when such 

notice takes effect. 

1.6 On or around each anniversary of the Start Date and up to four times during the 
last 12 Months of the Term, the Buyer may make written requests to the 
Supplier for information relating to the manner in which the Services are 
organised.  Within 20 Working Days of receipt of a written request the Supplier 
shall provide, and shall procure that each Subcontractor shall provide, to the 
Buyer such information as the Buyer may reasonably require relating to the 
manner in which the Services are organised, which shall include: 

1.6.1 the numbers of employees engaged in providing the Services; 

1.6.2 the percentage of time spent by each employee engaged in 
providing the Services; 

1.6.3 the extent to which each employee qualifies for membership of 
any of the Statutory Schemes or any Broadly Comparable 
scheme set up pursuant to the provisions of any of the Annexes 
to Part D (Pensions) (as appropriate); and 

1.6.4 a description of the nature of the work undertaken by each 
employee by location. 
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1.7 The Supplier shall provide, and shall procure that each Subcontractor shall 
provide, all reasonable cooperation and assistance to the Buyer, any 
Replacement Supplier and/or any Replacement Subcontractor to ensure the 
smooth transfer of the Transferring Supplier Employees on the Service Transfer 
Date including providing sufficient information in advance of the Service 
Transfer Date to ensure that all necessary payroll arrangements can be made 
to enable the Transferring Supplier Employees to be paid as appropriate.  
Without prejudice to the generality of the foregoing, within 5 Working Days 
following the Service Transfer Date, the Supplier shall provide, and shall 
procure that each Subcontractor shall provide, to the Buyer or, at the direction 
of the Buyer, to any Replacement Supplier and/or any Replacement 
Subcontractor (as appropriate), in respect of each person on the Supplier's 
Final Supplier Personnel List who is a Transferring Supplier Employee:  

1.7.1 the most recent month's copy pay slip data; 

1.7.2 details of cumulative pay for tax and pension purposes; 

1.7.3 details of cumulative tax paid; 

1.7.4 tax code; 

1.7.5 details of any voluntary deductions from pay; and 

1.7.6 bank/building society account details for payroll purposes. 

2. Staff Transfer when the contract ends 

2.1 The Buyer and the Supplier acknowledge that subsequent to the 
commencement of the provision of the Services, the identity of the provider of 
the Services (or any part of the Services) may change (whether as a result of 
termination or Partial Termination of the relevant Contract or otherwise) 
resulting in the Services being undertaken by a Replacement Supplier and/or a 
Replacement Subcontractor.  Such change in the identity of the supplier of such 
services may constitute a Relevant Transfer to which the Employment 
Regulations and/or the Acquired Rights Directive will apply.  The Buyer and the 
Supplier agree that, as a result of the operation of the Employment Regulations, 
where a Relevant Transfer occurs, the contracts of employment between the 
Supplier and the Transferring Supplier Employees (except in relation to any 
contract terms disapplied through operation of regulation 10(2) of the 
Employment Regulations) will have effect on and from the Service Transfer 
Date as if originally made between the Replacement Supplier and/or a 
Replacement Subcontractor (as the case may be) and each such Transferring 
Supplier Employee. 

2.2 The Supplier shall, and shall procure that each Subcontractor shall, comply with 
all its obligations in respect of the Transferring Supplier Employees arising 
under the Employment Regulations in respect of the period up to (and including) 
the Service Transfer Date and shall perform and discharge, and procure that 
each Subcontractor shall perform and discharge, all its obligations in respect of 
all the Transferring Supplier Employees arising in respect of the period up to 
(and including) the Service Transfer Date (including (without limit) the payment 
of all remuneration, benefits, entitlements, and outgoings, all wages, accrued 
but untaken holiday pay, bonuses, commissions, payments of PAYE, national 
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insurance contributions and pension contributions and all such sums due as a 
result of any Fair Deal Employees' participation in the Schemes which in any 
case are attributable in whole or in part to the period ending on (and including) 
the Service Transfer Date) and any necessary apportionments in respect of any 
periodic payments shall be made between: (i) the Supplier and/or the 
Subcontractor (as appropriate); and (ii) the Replacement Supplier and/or 
Replacement Subcontractor.   

2.3 Subject to Paragraph 2.4, the Supplier shall indemnify the Buyer and/or the 
Replacement Supplier and/or any Replacement Subcontractor against any 
Employee Liabilities arising from or as a result of:  

2.3.1  any act or omission of the Supplier or any Subcontractor in 
respect of any Transferring Supplier Employee or any 
appropriate employee representative (as defined in the 
Employment Regulations) of any Transferring Supplier Employee 
whether occurring before, on or after the Service Transfer Date;  

2.3.2 the breach or non-observance by the Supplier or any 
Subcontractor occurring on or before the Service Transfer Date 
of:  

(a) any collective agreement applicable to the 

Transferring Supplier Employees; and/or 

(b) any other custom or practice with a trade union 

or staff association in respect of any 

Transferring Supplier Employees which the 

Supplier or any Subcontractor is contractually 

bound to honour; 

2.3.3 any claim by any trade union or other body or person 
representing any Transferring Supplier Employees arising from 
or connected with any failure by the Supplier or a Subcontractor 
to comply with any legal obligation to such trade union, body or 
person arising on or before the Service Transfer Date; 

2.3.4 any proceeding, claim or demand by HMRC or other statutory 
authority in respect of any financial obligation including, but not 
limited to, PAYE and primary and secondary national insurance 
contributions: 
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in relation to any Transferring Supplier Employee, to the 

extent that the proceeding, claim or demand by 

HMRC or other statutory authority relates to 

financial obligations arising on and before the 

Service Transfer Date; and 

in relation to any employee who is not identified in the 

Supplier’s Final Supplier Personnel List, and in 

respect of whom it is later alleged or determined 

that the Employment Regulations applied so as 

to transfer his/her employment from the Supplier 

to the Buyer and/or Replacement Supplier and/or 

any Replacement Subcontractor, to the extent 

that the proceeding, claim or demand by HMRC 

or other statutory authority relates to financial 

obligations arising on or before the Service 

Transfer Date; 

2.3.5 a failure of the Supplier or any Subcontractor to discharge or 
procure the discharge of all wages, salaries and all other benefits 
and all PAYE tax deductions and national insurance contributions 
relating to the Transferring Supplier Employees in respect of the 
period up to (and including) the Service Transfer Date); 

2.3.6 any claim made by or in respect of any person employed or 
formerly employed by the Supplier or any Subcontractor other 
than a Transferring Supplier Employee identified in the Supplier’s 
Final Supplier Personnel List for whom it is alleged the Buyer 
and/or the Replacement Supplier and/or any Replacement 
Subcontractor may be liable by virtue of the relevant Contract 
and/or the Employment Regulations and/or the Acquired Rights 
Directive; and 

2.3.7 any claim made by or in respect of a Transferring Supplier 
Employee or any appropriate employee representative (as 
defined in the Employment Regulations) of any Transferring 
Supplier Employee relating to any act or omission of the Supplier 
or any Subcontractor in relation to its obligations under 
regulation 13 of the Employment Regulations, except to the 
extent that the liability arises from the failure by the Buyer and/or 
Replacement Supplier to comply with regulation 13(4) of the 
Employment Regulations. 

 

2.4 The indemnities in Paragraph 2.3 shall not apply to the extent that the 
Employee Liabilities arise or are attributable to an act or omission of the 
Replacement Supplier and/or any Replacement Subcontractor whether 
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occurring or having its origin before, on or after the Service Transfer Date 
including any Employee Liabilities:  

2.4.1  arising out of the resignation of any Transferring Supplier 
Employee before the Service Transfer Date on account of 
substantial detrimental changes to his/her working conditions 
proposed by the Replacement Supplier and/or any Replacement 
Subcontractor to occur in the period on or after the Service 
Transfer Date); or 

2.4.2 arising from the Replacement Supplier’s failure, and/or 
Replacement Subcontractor’s failure, to comply with its 
obligations under the Employment Regulations. 

 

2.5 If any person who is not identified in the Supplier's Final Supplier Employee List 
claims, or it is determined in relation to any employees of the Supplier, that 
his/her contract of employment has been transferred from the Supplier to the 
Replacement Supplier and/or Replacement Subcontractor pursuant to the 
Employment Regulations or the Acquired Rights Directive, then: 

2.5.1 the Buyer shall procure that the Replacement Supplier and/or 
Replacement Subcontractor will, within 5 Working Days of 
becoming aware of that fact, notify the Buyer and the Supplier in 
writing; and  

2.5.2 the Supplier may offer (or may procure that a Subcontractor may 
offer) employment to such person, or take such other reasonable 
steps as it considered appropriate to deal the matter provided 
always that such steps are in compliance with Law, 
within15 Working Days of receipt of notice from the Replacement 
Supplier and/or Replacement Subcontractor.  

2.6 If such offer of is accepted, or if the situation has otherwise been resolved by 
the Supplier or a Subcontractor, Buyer shall procure that the Replacement 
Supplier shall, or procure that the and/or Replacement Subcontractor shall, 
immediately release or procure the release the person from his/her employment 
or alleged employment; 

2.7 If after the 15 Working Day period specified in Paragraph 2.5.2 has elapsed:  

2.7.1 no such offer has been made:  

2.7.2 such offer has been made but not accepted; or  

2.7.3 the situation has not otherwise been resolved 

the Buyer shall advise the Replacement Supplier and/or Replacement Subcontractor 

(as appropriate) that it may within 5 Working Days give notice to terminate 

the employment or alleged employment of such person; 

2.8 Subject to the Replacement Supplier's and/or Replacement Subcontractor 
acting in accordance with the provisions of Paragraphs 2.5 to 2.7 and in 
accordance with all applicable proper employment procedures set out in 
applicable Law and subject to Paragraph 2.9 below, the Supplier will indemnify 
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the Replacement Supplier and/or Replacement Subcontractor against all 
Employee Liabilities arising out of the termination of the employment of any of 
the Supplier's  employees pursuant to the provisions of Paragraph 2.7 provided 
that the Replacement Supplier takes, or shall procure that the Replacement 
Subcontractor takes, all reasonable steps to minimise any such Employee 
Liabilities.  

2.9 The indemnity in Paragraph 2.8:  

2.9.1  shall not apply to: 

(a) any claim for:  

(i) discrimination, including on the grounds of 
sex, race, disability, age, gender 
reassignment, marriage or civil partnership, 
pregnancy and maternity or sexual 
orientation, religion or belief; or 

(ii) equal pay or compensation for less 
favourable treatment of part-time workers or 
fixed-term employees,  

In any case in relation to any alleged act or omission of 

the Replacement Supplier and/or Replacement 

Subcontractor, or 

(b) any claim that the termination of employment was unfair 
because the Replacement Supplier and/or Replacement 
Subcontractor neglected to follow a fair dismissal 
procedure; and  

2.9.2 shall apply only where the notification referred to in 
Paragraph 2.5.1 is made by the Replacement Supplier and/or 
Replacement Subcontractor to the Supplier within 6 months of 
the Service Transfer Date.. 

2.10 If any such person as is described in Paragraph 2.5 is neither re-employed by 
the Supplier or any Subcontractor nor dismissed by the Replacement Supplier 
and/or Replacement Subcontractor within the time scales set out in 
Paragraphs 2.5 to 2.7, such person shall be treated as a Transferring Supplier 
Employee. . 

2.11 The Supplier shall comply, and shall procure that each Subcontractor shall 
comply, with all its obligations under the Employment Regulations and shall 
perform and discharge, and shall procure that each Subcontractor shall perform 
and discharge, all its obligations in respect of any person identified in the 
Supplier’s Final Supplier Personnel List before and on the Service Transfer 
Date (including the payment of all remuneration, benefits, entitlements and 
outgoings, all wages, accrued but untaken holiday pay, bonuses, commissions, 
payments of PAYE, national insurance contributions and pension contributions 
and such sums due as a result of any Fair Deal Employees' participation in the 
Schemes and any requirement to set up a broadly comparable pension scheme 
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which in any case are attributable in whole or in part in respect of the period up 
to (and including) the Service Transfer Date) and any necessary 
apportionments in respect of any periodic payments shall be made between:  

the Supplier and/or any Subcontractor; and 

the Replacement Supplier and/or the Replacement 

Subcontractor. 

2.12 The Supplier shall, and shall procure that each Subcontractor shall,  promptly 
provide the Buyer and any Replacement Supplier and/or Replacement 
Subcontractor, in writing such information as is necessary to enable the Buyer, 
the Replacement Supplier and/or Replacement Subcontractor to carry out their 
respective duties under regulation 13 of the Employment Regulations. The 
Buyer shall procure that the Replacement Supplier and/or Replacement 
Subcontractor, shall promptly provide to the Supplier and each Subcontractor 
in writing such information as is necessary to enable the Supplier and each 
Subcontractor to carry out their respective duties under regulation 13 of the 
Employment Regulations. 

2.13 Subject to Paragraph 2.14, the Buyer shall procure that the Replacement 
Supplier indemnifies the Supplier on its own behalf and on behalf of any 
Replacement Subcontractor and its Subcontractors against any Employee 
Liabilities arising from or as a result of:  

2.13.1  any act or omission of the Replacement Supplier and/or 
Replacement Subcontractor in respect of any Transferring 
Supplier Employee in the Supplier’s Final Supplier Personnel List 
or any appropriate employee representative (as defined in the 
Employment Regulations) of any such Transferring Supplier 
Employee;  

2.13.2 the breach or non-observance by the Replacement Supplier 
and/or Replacement Subcontractor on or after the Service 
Transfer Date of:  

any collective agreement applicable to the Transferring 

Supplier Employees identified in the Supplier’s 

Final Supplier Personnel List; and/or  

any custom or practice in respect of any Transferring 

Supplier Employees identified in the Supplier’s 

Final Supplier Personnel List which the 

Replacement Supplier and/or Replacement 

Subcontractor is contractually bound to honour; 

2.13.3 any claim by any trade union or other body or person 
representing any Transferring Supplier Employees identified in 
the Supplier’s Final Supplier Personnel List arising from or 
connected with any failure by the Replacement Supplier and/or 
Replacement Subcontractor to comply with any legal obligation 
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to such trade union, body or person arising on or after the Service 
Transfer Date; 

2.13.4 any proposal by the Replacement Supplier and/or Replacement 
Subcontractor to change the terms and conditions of employment 
or working conditions of any Transferring Supplier Employees 
identified in the Supplier’s Final Supplier Personnel List on or 
after their transfer to the Replacement Supplier or Replacement 
Subcontractor (as the case may be) on the Service Transfer 
Date, or to change the terms and conditions of employment or 
working conditions of any person identified in the Supplier’s Final 
Supplier Personnel List who would have been a Transferring 
Supplier Employee but for their resignation (or decision to treat 
their employment as terminated under regulation 4(9) of the 
Employment Regulations) before the Service Transfer Date as a 
result of or for a reason connected to such proposed changes;  

2.13.5 any statement communicated to or action undertaken by the 
Replacement Supplier or Replacement Subcontractor to, or in 
respect of, any Transferring Supplier Employee identified in the 
Supplier’s Final Supplier Personnel List on or before the Service 
Transfer Date regarding the Relevant Transfer which has not 
been agreed in advance with the Supplier in writing; 

2.13.6 any proceeding, claim or demand by HMRC or other statutory 
authority in respect of any financial obligation including, but not 
limited to, PAYE and primary and secondary national insurance 
contributions: 
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(a) in relation to any Transferring Supplier 

Employee identified in the Supplier’s Final 

Supplier Personnel List, to the extent that the 

proceeding, claim or demand by HMRC or other 

statutory authority relates to financial 

obligations arising after the Service Transfer 

Date; and 

(b) in relation to any employee who is not a 

Transferring Supplier Employee identified in the 

Supplier’s Final Supplier Personnel List, and in 

respect of whom it is later alleged or 

determined that the Employment Regulations 

applied so as to transfer his/her employment 

from the Supplier or Subcontractor, to the 

Replacement Supplier or Replacement 

Subcontractor to the extent that the 

proceeding, claim or demand by HMRC or other 

statutory authority relates to financial 

obligations arising after the Service Transfer 

Date; 

2.13.7 a failure of the Replacement Supplier or Replacement 
Subcontractor to discharge or procure the discharge of all wages, 
salaries and all other benefits and all PAYE tax deductions and 
national insurance contributions relating to the Transferring 
Supplier Employees identified in the Supplier’s Final Supplier 
Personnel List in respect of the period from (and including) the 
Service Transfer Date; and 

2.13.8 any claim made by or in respect of a Transferring Supplier 
Employee identified in the Supplier’s Final Supplier Personnel 
List or any appropriate employee representative (as defined in 
the Employment Regulations) of any such Transferring Supplier 
Employee relating to any act or omission of the Replacement 
Supplier or Replacement Subcontractor in relation to obligations 
under regulation 13 of the Employment Regulations. 

2.14 The indemnities in Paragraph 2.13 shall not apply to the extent that the Employee 
Liabilities arise or are attributable to an act or omission of the Supplier and/or any 
Subcontractor (as applicable) whether occurring or having its origin before, on or 
after the Service Transfer Date, including any Employee Liabilities arising from the 
failure by the Supplier and/or any Subcontractor (as applicable) to comply with its 
obligations under the Employment Regulations. 
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Order Schedule 3 (Continuous Improvement)  

1. Buyer’s rights 

1.1. The Buyer and the Supplier recognise that, where specified in DPS Schedule 
4 (DPS Management), the Buyer may give CCS the right to enforce the 
Buyer's rights under this Schedule. 

2. Supplier’s obligations 

2.1 The Supplier must, throughout the Contract Period, identify new or potential 
improvements to the provision of the Deliverables with a view to reducing 
the Buyer’s costs (including the Charges) and/or improving the quality and 
efficiency of the Deliverables and their supply to the Buyer.   

2.2 The Supplier must adopt a policy of continuous improvement in relation to the 
Deliverables, which must include regular reviews with the Buyer of the 
Deliverables and the way it provides them, with a view to reducing the 
Buyer's costs (including the Charges) and/or improving the quality and 
efficiency of the Deliverables.  The Supplier and the Buyer must provide 
each other with any information relevant to meeting this objective.  

2.3 In addition to Paragraph 0, the Supplier shall produce at the start of each 
Contract Year a plan for improving the provision of Deliverables and/or 
reducing the Charges (without adversely affecting the performance of this 
Contract) during that Contract Year ("Continuous Improvement Plan") for 
the Buyer's Approval.  The Continuous Improvement Plan must include, as 
a minimum, proposals: 

1. identifying the emergence of relevant new and evolving technologies; 

2. changes in business processes of the Supplier or the Buyer and 
ways of working that would provide cost savings and/or enhanced 
benefits to the Buyer (such as methods of interaction, supply chain 
efficiencies, reduction in energy consumption and methods of sale); 

3. new or potential improvements to the provision of the Deliverables 
including the quality, responsiveness, procedures, benchmarking 
methods, likely performance mechanisms and customer support 
services in relation to the Deliverables; and 

4. measuring and reducing the sustainability impacts of the Supplier's 
operations and supply-chains relating to the Deliverables, and 
identifying opportunities to assist the Buyer in meeting their 
sustainability objectives. 

2.4 The initial Continuous Improvement Plan for the first (1st) Contract Year shall 
be submitted by the Supplier to the Buyer for Approval within one hundred 
(100) Working Days of the first Order or six (6) Months following the Start 
Date, whichever is earlier.   

2.5 The Buyer shall notify the Supplier of its Approval or rejection of the proposed 
Continuous Improvement Plan or any updates to it within twenty (20) 
Working Days of receipt.  If it is rejected then the Supplier shall, within ten 
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(10) Working Days of receipt of notice of rejection, submit a revised 
Continuous Improvement Plan reflecting the changes required.  Once 
Approved, it becomes the Continuous Improvement Plan for the purposes of 
this Contract. 

2.6 The Supplier must provide sufficient information with each suggested 
improvement to enable a decision on whether to implement it. The Supplier 
shall provide any further information as requested. 

2.7 If the Buyer wishes to incorporate any improvement into this Contract, it must 
request a Variation in accordance with the Variation Procedure and the 
Supplier must implement such Variation at no additional cost to the Buyer or 
CCS. 

2.8 Once the first Continuous Improvement Plan has been Approved in 
accordance with Paragraph 0: 

2.8.1 the Supplier shall use all reasonable endeavours to implement any 
agreed deliverables in accordance with the Continuous Improvement 
Plan; and 

2.8.2 the Parties agree to meet as soon as reasonably possible following 
the start of each quarter (or as otherwise agreed between the Parties) to 
review the Supplier's progress against the Continuous Improvement Plan. 

2.9 The Supplier shall update the Continuous Improvement Plan as and when 
required but at least once every Contract Year (after the first (1st) Contract 
Year) in accordance with the procedure and timescales set out in Paragraph 
0.  

2.10 All costs relating to the compilation or updating of the Continuous 
Improvement Plan and the costs arising from any improvement made 
pursuant to it and the costs of implementing any improvement, shall have 
no effect on and are included in the Charges. 

2.11 Should the Supplier's costs in providing the Deliverables to the Buyer be 
reduced as a result of any changes implemented, all of the cost savings 
shall be passed on to the Buyer by way of a consequential and immediate 
reduction in the Charges for the Deliverables. 

2.12 At any time during the Contract Period of the Order Contract, the Supplier 
may make a proposal for gainshare. If the Buyer deems gainshare to be 
applicable then the Supplier shall update the Continuous Improvement Plan 
so as to include details of the way in which the proposal shall be 
implemented in accordance with an agreed gainshare ratio. 
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Order Schedule 5 (Pricing Details) 
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Order Schedule 7 (Key Supplier Staff)  

1.1 The Annex 1 to this Schedule lists the key roles (“Key Roles”) and names 
of the persons who the Supplier shall appoint to fill those Key Roles at the Start 
Date.  

 

1.2 The Supplier shall ensure that the Key Staff fulfil the Key Roles at all 
times during the Contract Period. 

 

1.3 The Buyer may identify any further roles as being Key Roles and, 
following agreement to the same by the Supplier, the relevant person selected to fill 
those Key Roles shall be included on the list of Key Staff.   

 

1.4 The Supplier shall not and shall procure that any Subcontractor shall not 
remove or replace any Key Staff unless: 

 

1.4.1 requested to do so by the Buyer or the Buyer Approves such removal 
or replacement (not to be unreasonably withheld or delayed); 

1.4.2 the person concerned resigns, retires or dies or is on maternity or long-
term sick leave; or 

1.4.3 the person’s employment or contractual arrangement with the Supplier 
or Subcontractor is terminated for material breach of contract by the 
employee. 

 

1.5 The Supplier shall: 

1.5.1 notify the Buyer promptly of the absence of any Key Staff (other than 
for short-term sickness or holidays of two (2) weeks or less, in which 
case the Supplier shall ensure appropriate temporary cover for that Key 
Role);  

1.5.2 ensure that any Key Role is not vacant for any longer than ten (10) 
Working Days;  

1.5.3 give as much notice as is reasonably practicable of its intention to 
remove or replace any member of Key Staff and, except in the cases of 
death, unexpected ill health or a material breach of the Key Staff’s 
employment contract, this will mean at least three (3) Months’ notice; 

1.5.4 ensure that all arrangements for planned changes in Key Staff provide 
adequate periods during which incoming and outgoing staff work 
together to transfer responsibilities and ensure that such change does 
not have an adverse impact on the provision of the Deliverables; and 

1.5.5 ensure that any replacement for a Key Role has a level of qualifications 
and experience appropriate to the relevant Key Role and is fully 
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competent to carry out the tasks assigned to the Key Staff whom he or 
she has replaced. 

 

1.6 The Buyer may require the Supplier to remove or procure that any 

Subcontractor shall remove any Key Staff that the Buyer considers in any 

respect unsatisfactory. The Buyer shall not be liable for the cost of replacing 

any Key Staff. 
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Annex 1- Key Roles 

 

Key Role Key Staff Contract Details 
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Order Schedule 8 (Business Continuity and Disaster 
Recovery) 

1. Definitions 

1. In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

"BCDR Plan" 1 has the meaning given to it in Paragraph 
2.2 of this Schedule; 

"Business Continuity 
Plan" 

2 has the meaning given to it in Paragraph 0 
of this Schedule; 

"Disaster Recovery 
Deliverables" 

3 the Deliverables embodied in the processes 
and procedures for restoring the provision of 
Deliverables following the occurrence of a 
Disaster; 

  

"Disaster Recovery Plan" 4 has the meaning given to it in Paragraph 0 
of this Schedule; 

"Disaster Recovery 
System" 

5 the system embodied in the processes and 
procedures for restoring the provision of 
Deliverables following the occurrence of a 
Disaster; 

 6  

"Related Supplier" 7 any person who provides Deliverables to 
the Buyer which are related to the 
Deliverables from time to time; 

"Review Report" 8 has the meaning given to it in Paragraph 
6.2 of this Schedule; and 

"Supplier's Proposals" 9 has the meaning given to it in Paragraph 
6.3 of this Schedule; 

2. Bcdr plan 

2.1 The Buyer and the Supplier recognise that, where specified in DPS 
Schedule 4 (DPS Management), CCS shall have the right to enforce the 
Buyer's rights under this Schedule. 

2.2 At least ninety (90) Working Days after the Start Date the Supplier shall 
prepare and deliver to the Buyer for the Buyer’s written approval a plan (a 
“BCDR Plan”), which shall detail the processes and arrangements that the 
Supplier shall follow to: 

2.1.1 ensure continuity of the business processes and operations 
supported by the Services following any failure or disruption of any 
element of the Deliverables; and 
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2.1.2 the recovery of the Deliverables in the event of a Disaster  

2.3 The BCDR Plan shall be divided into three sections: 

2.3.1 Section 1 which shall set out general principles applicable to the BCDR 
Plan;  

2.3.2 Section 2 which shall relate to business continuity (the "Business 
Continuity Plan"); and 

2.3.3 Section 3 which shall relate to disaster recovery (the "Disaster 
Recovery Plan"). 

2.4 Following receipt of the draft BCDR Plan from the Supplier, the Parties shall 
use reasonable endeavours to agree the contents of the BCDR Plan. If the 
Parties are unable to agree the contents of the BCDR Plan within twenty 
(20) Working Days of its submission, then such Dispute shall be resolved in 
accordance with the Dispute Resolution Procedure. 

3. General Principles of the BCDR Plan (Section 1) 

3.1 Section 1 of the BCDR Plan shall: 

3.1.1 set out how the business continuity and disaster recovery elements 
of the BCDR Plan link to each other; 

3.1.2 provide details of how the invocation of any element of the BCDR 
Plan may impact upon the provision of the Deliverables and any 
goods and/or services provided to the Buyer by a Related Supplier; 

3.1.3 contain an obligation upon the Supplier to liaise with the Buyer and 
any Related Suppliers with respect to business continuity and 
disaster recovery; 

3.1.4 detail how the BCDR Plan interoperates with any overarching 
disaster recovery or business continuity plan of the Buyer and any of 
its other Related Supplier in each case as notified to the Supplier by 
the Buyer from time to time; 

3.1.5 contain a communication strategy including details of an incident and 
problem management service and advice and help desk facility which 
can be accessed via multiple channels; 

3.1.6 contain a risk analysis, including: 

(a) failure or disruption scenarios and assessments of likely 
frequency of occurrence; 

(b) identification of any single points of failure within the 
provision of Deliverables and processes for managing those 
risks; 

(c) identification of risks arising from the interaction of the 
provision of Deliverables with the goods and/or services 
provided by a Related Supplier; and 

(d) a business impact analysis of different anticipated failures or 
disruptions; 
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3.1.7 provide for documentation of processes, including business 
processes, and procedures; 

3.1.8 set out key contact details for the Supplier (and any Subcontractors) 
and for the Buyer; 

3.1.9 identify the procedures for reverting to "normal service"; 

3.1.10 set out method(s) of recovering or updating data collected (or which 
ought to have been collected) during a failure or disruption to 
minimise data loss; 

3.1.11 identify the responsibilities (if any) that the Buyer has agreed it will 
assume in the event of the invocation of the BCDR Plan; and 

3.1.12 provide for the provision of technical assistance to key contacts at 
the Buyer as required by the Buyer to inform decisions in support of 
the Buyer’s business continuity plans. 

3.2 The BCDR Plan shall be designed so as to ensure that: 

3.2.1 the Deliverables are provided in accordance with this Contract at all 
times during and after the invocation of the BCDR Plan; 

3.2.2 the adverse impact of any Disaster is minimised as far as reasonably 
possible;  

3.2.3 it complies with the relevant provisions of ISO/IEC 27002; 
ISO22301/ISO22313   and all other industry standards from time to 
time in force; and 

3.2.4 it details a process for the management of disaster recovery testing. 

3.3 The BCDR Plan shall be upgradeable and sufficiently flexible to support any 
changes to the Deliverables and the business operations supported by the 
provision of Deliverables. 

3.4 The Supplier shall not be entitled to any relief from its obligations under the 
Performance Indicators (PI’s) or Service Levels, or to any increase in the 
Charges to the extent that a Disaster occurs as a consequence of any 
breach by the Supplier of this Contract. 

4. Business Continuity (Section 2) 

4.1 The Business Continuity Plan shall set out the arrangements that are to be 
invoked to ensure that the business processes facilitated by the provision of 
Deliverables remain supported and to ensure continuity of the business operations 
supported by the Services including 

4.1.1 the alternative processes, options and responsibilities that may be 
adopted in the event of a failure in or disruption to the provision of 
Deliverables; and 

4.1.2 the steps to be taken by the Supplier upon resumption of the provision 
of Deliverables in order to address the effect of the failure or disruption. 
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4.2 The Business Continuity Plan shall: 

4.2.1 address the various possible levels of failures of or disruptions to 
the provision of Deliverables; 

4.2.2 set out the goods and/or services to be provided and the steps to 
be taken to remedy the different levels of failures of and 
disruption to the Deliverables; 

4.2.3 specify any applicable Performance Indicators with respect to 
the provision of the Business Continuity Services and details of any 
agreed relaxation to the Performance Indicators or Service Levels in 
respect of the provision of other Deliverables during any period of 
invocation of the Business Continuity Plan; and 

4.2.4 set out the circumstances in which the Business Continuity 
Plan is invoked. 

5. Disaster Recovery (Section 3) 

5.1 The Disaster Recovery Plan (which shall be invoked only upon the 
occurrence of a Disaster) shall be designed to ensure that upon the 
occurrence of a Disaster the Supplier ensures continuity of the business 
operations of the Buyer supported by the Services following any Disaster or 
during any period of service failure or disruption with, as far as reasonably 
possible, minimal adverse impact. 

5.2 The Supplier's BCDR Plan shall include an approach to business 
continuity and disaster recovery that addresses the following: 

5.2.1 loss of access to the Buyer Premises; 

5.2.2 loss of utilities to the Buyer Premises; 

5.2.3 loss of the Supplier's helpdesk or CAFM system; 

5.2.4 loss of a Subcontractor; 

5.2.5 emergency notification and escalation process; 

5.2.6 contact lists; 

5.2.7 staff training and awareness; 

5.2.8 BCDR Plan testing;  

5.2.9 post implementation review process;  

5.2.10 any applicable Performance Indicators with respect to the provision 
of the disaster recovery services and details of any agreed relaxation 
to the Performance Indicators or Service Levels in respect of the 
provision of other Deliverables during any period of invocation of the 
Disaster Recovery Plan; 

5.2.11 details of how the Supplier shall ensure compliance with security 
standards ensuring that compliance is maintained for any period 
during which the Disaster Recovery Plan is invoked; 
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5.2.12 access controls to any disaster recovery sites used by the Supplier in 
relation to its obligations pursuant to this Schedule; and 

5.2.13 testing and management arrangements. 

6. Review and changing the BCDR Plan 

6.1 The Supplier shall review the BCDR Plan: 

6.1.1 on a regular basis and as a minimum once every six (6) Months; 

6.1.2 within three (3) calendar Months of the BCDR Plan (or any part) 
having been invoked pursuant to Paragraph Error! Reference s
ource not found.; and 

6.1.3 where the Buyer requests in writing any additional reviews (over and 
above those provided for in Paragraphs 6.1.1 and 6.1.2 of this 
Schedule) whereupon the Supplier shall conduct such reviews in 
accordance with the Buyer’s written requirements. Prior to starting its 
review, the Supplier shall provide an accurate written estimate of the 
total costs payable by the Buyer for the Buyer’s approval.  The costs 
of both Parties of any such additional reviews shall be met by the 
Buyer except that the Supplier shall not be entitled to charge the 
Buyer for any costs that it may incur above any estimate without the 
Buyer’s prior written approval.  

6.2 Each review of the BCDR Plan pursuant to Paragraph 6 shall assess its 
suitability having regard to any change to the Deliverables or any underlying 
business processes and operations facilitated by or supported by the 
Services which have taken place since the later of the original approval of 
the BCDR Plan or the last review of the BCDR Plan, and shall also have 
regard to any occurrence of any event since that date (or the likelihood of 
any such event taking place in the foreseeable future) which may increase 
the likelihood of the need to invoke the BCDR Plan. The review shall be 
completed by the Supplier within such period as the Buyer shall reasonably 
require.   

6.3 The Supplier shall, within twenty (20) Working Days of the conclusion of 
each such review of the BCDR Plan, provide to the Buyer a report (a 
"Review Report") setting out the Supplier's proposals (the "Supplier's 
Proposals") for addressing any changes in the risk profile and its proposals 
for amendments to the BCDR Plan. 

6.4 Following receipt of the Review Report and the Supplier’s Proposals, the 
Parties shall use reasonable endeavours to agree the Review Report and 
the Supplier's Proposals. If the Parties are unable to agree Review Report 
and the Supplier's Proposals within twenty (20) Working Days of its 
submission, then such Dispute shall be resolved in accordance with the 
Dispute Resolution Procedure.  

6.5 The Supplier shall as soon as is reasonably practicable after receiving the 
approval of the Supplier's Proposals effect any change in its practices or 
procedures necessary so as to give effect to the Supplier's Proposals. Any 
such change shall be at the Supplier’s expense unless it can be reasonably 
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shown that the changes are required because of a material change to the 
risk profile of the Deliverables. 

7. Testing the BCDR Plan 

7.1 The Supplier shall test the BCDR Plan:  

7.1.1 regularly and in any event not less than once in every Contract Year; 

7.1.2 in the event of any major reconfiguration of the Deliverables 

7.1.3 at any time where the Buyer considers it necessary (acting in its sole 
discretion).   

7.2 If the Buyer requires an additional test of the BCDR Plan, it shall give the 
Supplier written notice and the Supplier shall conduct the test in accordance 
with the Buyer’s requirements and the relevant provisions of the BCDR 
Plan.  The Supplier's costs of the additional test shall be borne by the Buyer 
unless the BCDR Plan fails the additional test in which case the Supplier's 
costs of that failed test shall be borne by the Supplier. 

7.3 The Supplier shall undertake and manage testing of the BCDR Plan in full 
consultation with and under the supervision of the Buyer and shall liaise 
with the Buyer in respect of the planning, performance, and review, of each 
test, and shall comply with the reasonable requirements of the Buyer.  

7.4 The Supplier shall ensure that any use by it or any Subcontractor of "live" 
data in such testing is first approved with the Buyer. Copies of live test data 
used in any such testing shall be (if so required by the Buyer) destroyed or 
returned to the Buyer on completion of the test. 

7.5 The Supplier shall, within twenty (20) Working Days of the conclusion of 
each test, provide to the Buyer a report setting out: 

7.5.1 the outcome of the test; 

7.5.2 any failures in the BCDR Plan (including the BCDR Plan's 
procedures) revealed by the test; and 

7.5.3 the Supplier's proposals for remedying any such failures. 

7.6 Following each test, the Supplier shall take all measures requested by the 
Buyer to remedy any failures in the BCDR Plan and such remedial activity 
and re-testing shall be completed by the Supplier, at its own cost, by the 
date reasonably required by the Buyer. 

8. Invoking the BCDR Plan 

8.1 In the event of a complete loss of service or in the event of a Disaster, the 
Supplier shall immediately invoke the BCDR Plan (and shall inform the 
Buyer promptly of such invocation). In all other instances the Supplier shall 
invoke or test the BCDR Plan only with the prior consent of the Buyer. 

9. Circumstances beyond your control 

9.1 The Supplier shall not be entitled to relief under Clause 20 (Circumstances 
beyond your control) if it would not have been impacted by the Force 
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Majeure Event had it not failed to comply with its obligations under this 
Schedule.  
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Order Schedule 9 (Security) 

Part A: Short Form Security Requirements 

1. Definitions 

1.1 In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

"Breach of 
Security" 

1 the occurrence of: 

a) any unauthorised access to or use of the 
Deliverables, the Sites and/or any 
Information and Communication 
Technology ("ICT"), information or data 
(including the Confidential Information and 
the Government Data) used by the Buyer 
and/or the Supplier in connection with this 
Contract; and/or 

b) the loss and/or unauthorised disclosure of 
any information or data (including the 
Confidential Information and the 
Government Data), including any copies of 
such information or data, used by the 
Buyer and/or the Supplier in connection 
with this Contract, 

2 in either case as more particularly set out in the 
Security Policy where the Buyer has required 
compliance therewith in accordance with 
paragraph 2.2; 

"Security 
Management Plan"  

3 the Supplier's security management plan 
prepared pursuant to this Schedule, a draft of 
which has been provided by the Supplier to the 
Buyer and as updated from time to time; 

2. Complying with security requirements and updates to them 

2.1 The Buyer and the Supplier recognise that, where specified in DPS Schedule 

4 (DPS Management), CCS shall have the right to enforce the Buyer's rights 
under this Schedule. 

2.2 The Supplier shall comply with the requirements in this Schedule in respect of 
the Security Management Plan. Where specified by a Buyer that has 
undertaken a Further Competition it shall also comply with the Security Policy 
and shall ensure that the Security Management Plan produced by the 
Supplier fully complies with the Security Policy.  

2.3 Where the Security Policy applies the Buyer shall notify the Supplier of any 
changes or proposed changes to the Security Policy. 
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2.4 If the Supplier believes that a change or proposed change to the Security 
Policy will have a material and unavoidable cost implication to the provision of 
the Deliverables it may propose a Variation to the Buyer. In doing so, the 
Supplier must support its request by providing evidence of the cause of any 
increased costs and the steps that it has taken to mitigate those costs.  Any 
change to the Charges shall be subject to the Variation Procedure. 

2.5 Until and/or unless a change to the Charges is agreed by the Buyer pursuant 
to the Variation Procedure the Supplier shall continue to provide the 
Deliverables in accordance with its existing obligations. 

3.  Security Standards 

3.1 The Supplier acknowledges that the Buyer places great emphasis on the 
reliability of the performance of the Deliverables, confidentiality, integrity and 
availability of information and consequently on security. 

3.2 The Supplier shall be responsible for the effective performance of its 
security obligations and shall at all times provide a level of security which: 

3.2.1 is in accordance with the Law and this Contract;  

3.2.2 as a minimum demonstrates Good Industry Practice; 

3.2.3 meets any specific security threats of immediate relevance to the 
Deliverables and/or the Government Data; and 

3.2.4 where specified by the Buyer in accordance with paragraph 2.2 
complies with the Security Policy and the ICT Policy. 

3.3 The references to standards, guidance and policies contained or set out in 
Paragraph 3.2 shall be deemed to be references to such items as 
developed and updated and to any successor to or replacement for such 
standards, guidance and policies, as notified to the Supplier from time to 
time. 

3.4 In the event of any inconsistency in the provisions of the above standards, 
guidance and policies, the Supplier should notify the Buyer's Representative 
of such inconsistency immediately upon becoming aware of the same, and 
the Buyer's Representative shall, as soon as practicable, advise the 
Supplier which provision the Supplier shall be required to comply with. 

4. Security Management Plan 

4.1 Introduction 

4.1.1 The Supplier shall develop and maintain a Security Management 
Plan in accordance with this Schedule. The Supplier shall thereafter 
comply with its obligations set out in the Security Management Plan. 

4.2 Content of the Security Management Plan 

4.2.1 The Security Management Plan shall: 

(a) comply with the principles of security set out in Paragraph Error! R
eference source not found. and any other provisions of this 
Contract relevant to security; 
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(b) identify the necessary delegated organisational roles for those 
responsible for ensuring it is complied with by the Supplier; 

(c) detail the process for managing any security risks from 
Subcontractors and third parties authorised by the Buyer with 
access to the Deliverables, processes associated with the 
provision of the Deliverables, the Buyer Premises, the Sites and 
any ICT, Information and data (including the Buyer’s 
Confidential Information and the Government Data) and any 
system that could directly or indirectly have an impact on that 
Information, data and/or the Deliverables; 

(d) be developed to protect all aspects of the Deliverables and all 
processes associated with the provision of the Deliverables, 
including the Buyer Premises, the Sites, and any ICT, 
Information and data (including the Buyer’s Confidential 
Information and the Government Data) to the extent used by the 
Buyer or the Supplier in connection with this Contract or in 
connection with any system that could directly or indirectly have 
an impact on that Information, data and/or the Deliverables; 

(e) set out the security measures to be implemented and 
maintained by the Supplier in relation to all aspects of the 
Deliverables and all processes associated with the provision of 
the Goods and/or Services and shall at all times comply with 
and specify security measures and procedures which are 
sufficient to ensure that the Deliverables comply with the 
provisions of this Contract; 

(f) set out the plans for transitioning all security arrangements and 
responsibilities for the Supplier to meet the full obligations of the 
security requirements set out in this Contract and, where 
necessary in accordance with paragraph 2.2 the Security Policy; 
and 

(g) be written in plain English in language which is readily 
comprehensible to the staff of the Supplier and the Buyer 
engaged in the provision of the Deliverables and shall only 
reference documents which are in the possession of the Parties 
or whose location is otherwise specified in this Schedule. 

4.3 Development of the Security Management Plan 

4.3.1 Within twenty (20) Working Days after the Start Date and in 
accordance with Paragraph 4.4, the Supplier shall prepare and 
deliver to the Buyer for Approval a fully complete and up to date 
Security Management Plan which will be based on the draft Security 
Management Plan.  

4.3.2 If the Security Management Plan submitted to the Buyer in 
accordance with Paragraph 4.3.1, or any subsequent revision to it in 
accordance with Paragraph 4.4, is Approved it will be adopted 
immediately and will replace the previous version of the Security 
Management Plan and thereafter operated and maintained in 
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accordance with this Schedule.  If the Security Management Plan is 
not Approved, the Supplier shall amend it within ten (10) Working 
Days of a notice of non-approval from the Buyer and re-submit to the 
Buyer for Approval.  The Parties will use all reasonable endeavours 
to ensure that the approval process takes as little time as possible 
and in any event no longer than fifteen (15) Working Days from the 
date of its first submission to the Buyer.  If the Buyer does not 
approve the Security Management Plan following its resubmission, 
the matter will be resolved in accordance with the Dispute Resolution 
Procedure.  

4.3.3 The Buyer shall not unreasonably withhold or delay its decision to 
Approve or not the Security Management Plan pursuant to Paragraph 
4.3.2.  However a refusal by the Buyer to Approve the Security 

Management Plan on the grounds that it does not comply with the 
requirements set out in Paragraph 4.2 shall be deemed to be 
reasonable. 

4.3.4 Approval by the Buyer of the Security Management Plan pursuant to 
Paragraph 4.3.2 or of any change to the Security Management Plan 
in accordance with Paragraph 4.4 shall not relieve the Supplier of its 
obligations under this Schedule.  

4.4 Amendment of the Security Management Plan 

4.4.1 The Security Management Plan shall be fully reviewed and updated 
by the Supplier at least annually to reflect: 

(a) emerging changes in Good Industry Practice; 

(b) any change or proposed change to the Deliverables and/or 
associated processes;  

(c) where necessary in accordance with paragraph 2.2, any change 
to the Security Policy;  

(d) any new perceived or changed security threats; and 

(e) any reasonable change in requirements requested by the Buyer. 

4.4.2 The Supplier shall provide the Buyer with the results of such reviews 
as soon as reasonably practicable after their completion and 
amendment of the Security Management Plan at no additional cost to 
the Buyer. The results of the review shall include, without limitation: 

(a) suggested improvements to the effectiveness of the Security 
Management Plan; 

(b) updates to the risk assessments; and 

(c) suggested improvements in measuring the effectiveness of 
controls. 

4.4.3 Subject to Paragraph 4.4.4, any change or amendment which the 
Supplier proposes to make to the Security Management Plan (as a 
result of a review carried out in accordance with Paragraph 4.4.1, a 
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request by the Buyer or otherwise) shall be subject to the Variation 
Procedure. 

4.4.4 The Buyer may, acting reasonably, Approve and require changes or 
amendments to the Security Management Plan to be implemented on 
timescales faster than set out in the Variation Procedure but, without 
prejudice to their effectiveness, all such changes and amendments 
shall thereafter be subject to the Variation Procedure for the purposes 
of formalising and documenting the relevant change or amendment. 

5. Security breach 

5.1 Either Party shall notify the other in accordance with the agreed security 
incident management process (as detailed in the Security Management 
Plan) upon becoming aware of any Breach of Security or any potential or 
attempted Breach of Security. 

5.2 Without prejudice to the security incident management process, upon 
becoming aware of any of the circumstances referred to in Paragraph 5.1, 
the Supplier shall: 

5.2.1 immediately take all reasonable steps (which shall include any action 
or changes reasonably required by the Buyer) necessary to: 

(a) minimise the extent of actual or potential harm caused 
by any Breach of Security; 

(b) remedy such Breach of Security to the extent possible 
and protect the integrity of the Buyer and the provision of 
the Goods and/or Services to the extent within its control 
against any such Breach of Security or attempted 
Breach of Security;  

(c) prevent an equivalent breach in the future exploiting the 
same cause failure; and 

(d) as soon as reasonably practicable provide to the Buyer, 
where the Buyer so requests, full details (using the 
reporting mechanism defined by the Security 
Management Plan) of the Breach of Security or 
attempted Breach of Security, including a cause analysis 
where required by the Buyer. 

5.3 In the event that any action is taken in response to a Breach of Security or 
potential or attempted Breach of Security that demonstrates non-
compliance of the Security Management Plan with the Security Policy 
(where relevant in accordance with paragraph 2.2) or the requirements of 
this Schedule, then any required change to the Security Management Plan 
shall be at no cost to the Buyer.  
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Order Schedule 10 (Exit Management) 

1. Definitions 

1.1 In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

"Exclusive Assets" 4 Supplier Assets used exclusively by the 
Supplier or a Key Subcontractor in the 
provision of the Deliverables; 

"Exit Information" 5 has the meaning given to it in 
Paragraph 3.1 of this Schedule; 

"Exit Manager" 6 the person appointed by each Party to 
manage their respective obligations under 
this Schedule; 

"Net Book Value" 7 the current net book value of the relevant 
Supplier Asset(s) calculated in accordance 
with the DPS Application or Order Tender 
(if stated) or (if not stated) the depreciation 
policy of the Supplier (which the Supplier 
shall ensure is in accordance with Good 
Industry Practice); 

"Non-Exclusive Assets" 8 those Supplier Assets used by the 
Supplier or a Key Subcontractor in 
connection with the Deliverables but which 
are also used by the Supplier or Key 
Subcontractor for other purposes; 

"Registers" 9 the register and configuration database 
referred to in Paragraph 2.2 of this 
Schedule;  

"Replacement Goods" 10 any goods which are substantially 
similar to any of the Goods and which the 
Buyer receives in substitution for any of 
the Goods following the End Date, 
whether those goods are provided by the 
Buyer internally and/or by any third party; 

"Replacement Services" 11 any services which are substantially 
similar to any of the Services and which 
the Buyer receives in substitution for any 
of the Services following the End Date, 
whether those goods are provided by the 
Buyer internally and/or by any third party; 

"Termination Assistance" 12 the activities to be performed by the 
Supplier pursuant to the Exit Plan, and 
other assistance required by the Buyer 
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pursuant to the Termination Assistance 
Notice; 

"Termination Assistance 
Notice" 

13 has the meaning given to it in 
Paragraph 5.1 of this Schedule; 

"Termination Assistance 
Period" 

14 the period specified in a Termination 
Assistance Notice for which the Supplier is 
required to provide the Termination 
Assistance as such period may be 
extended pursuant to Paragraph 5.2 of 
this Schedule; 

"Transferable Assets" 15 Exclusive Assets which are capable 
of legal transfer to the Buyer; 

"Transferable Contracts" 16 Sub-Contracts, licences for 
Supplier's Software, licences for Third 
Party Software or other agreements which 
are necessary to enable the Buyer or any 
Replacement Supplier to provide the 
Deliverables or the Replacement Goods 
and/or Replacement Services, including in 
relation to licences all relevant 
Documentation; 

"Transferring Assets" 17 has the meaning given to it in 
Paragraph 8.2.1 of this Schedule; 

"Transferring Contracts" 18 has the meaning given to it in 
Paragraph 8.2.3 of this Schedule. 

2. Supplier must always be prepared for contract exit  

2.1 The Supplier shall within 30 days from the Start Date provide to the Buyer a 
copy of its depreciation policy to be used for the purposes of calculating Net 
Book Value. 

2.2 During the Contract Period, the Supplier shall promptly: 

2.2.1 create and maintain a detailed register of all Supplier Assets 
(including description, condition, location and details of ownership 
and status as either Exclusive Assets or Non-Exclusive Assets and 
Net Book Value) and Sub-contracts and other relevant agreements 
required in connection with the Deliverables; and 

2.2.2 create and maintain a configuration database detailing the technical 
infrastructure and operating procedures through which the Supplier 
provides the Deliverables  

("Registers"). 

2.3 The Supplier shall: 

2.3.1 ensure that all Exclusive Assets listed in the Registers are clearly 
physically identified as such; and 
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2.3.2 procure that all licences for Third Party Software and all Sub-
Contracts shall be assignable and/or capable of novation (at no cost 
or restriction to the Buyer) at the request of the Buyer to the Buyer 
(and/or its nominee) and/or any Replacement Supplier upon the 
Supplier ceasing to provide the Deliverables (or part of them) and if 
the Supplier is unable to do so then the Supplier shall promptly notify 
the Buyer and the Buyer may require the Supplier to procure an 
alternative Subcontractor or provider of Deliverables.  

2.4 Each Party shall appoint an Exit Manager within three (3) Months of the 
Start Date. The Parties' Exit Managers will liaise with one another in relation 
to all issues relevant to the expiry or termination of this Contract. 

3. Assisting re-competition for Deliverables  

3.1 The Supplier shall, on reasonable notice, provide to the Buyer and/or its 
potential Replacement Suppliers (subject to the potential Replacement 
Suppliers entering into reasonable written confidentiality undertakings), 
such information (including any access) as the Buyer shall reasonably 
require in order to facilitate the preparation by the Buyer of any invitation to 
tender and/or to facilitate any potential Replacement Suppliers undertaking 
due diligence (the "Exit Information"). 

3.2 The Supplier acknowledges that the Buyer may disclose the Supplier's 
Confidential Information (excluding the Supplier’s or its Subcontractors’ 
prices or costs) to an actual or prospective Replacement Supplier to the 
extent that such disclosure is necessary in connection with such 
engagement. 

3.3 The Supplier shall provide complete updates of the Exit Information on an 
as-requested basis as soon as reasonably practicable and notify the Buyer 
within five (5) Working Days of any material change to the Exit Information 
which may adversely impact upon the provision of any Deliverables (and 
shall consult the Buyer in relation to any such changes). 

3.4 The Exit Information shall be accurate and complete in all material respects 
and shall be sufficient to enable a third party to prepare an informed offer for 
those Deliverables; and not be disadvantaged in any procurement process 
compared to the Supplier. 

4. Exit Plan 

4.1 The Supplier shall, within three (3) Months after the Start Date, deliver to 
the Buyer an Exit Plan which complies with the requirements set out in 
Paragraph 4.3 of this Schedule and is otherwise reasonably satisfactory to 
the Buyer. 

4.2 The Parties shall use reasonable endeavours to agree the contents of the 
Exit Plan. If the Parties are unable to agree the contents of the Exit Plan 
within twenty (20) Working Days of the latest date for its submission 
pursuant to Paragraph 4.1, then such Dispute shall be resolved in 
accordance with the Dispute Resolution Procedure.  
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4.3 The Exit Plan shall set out, as a minimum: 

4.3.1 a detailed description of both the transfer and cessation processes, 
including a timetable;  

4.3.2 how the Deliverables will transfer to the Replacement Supplier and/or 
the Buyer; 

4.3.3 details of any contracts which will be available for transfer to the 
Buyer and/or the Replacement Supplier upon the Expiry Date 
together with any reasonable costs required to effect such transfer; 

4.3.4 proposals for the training of key members of the Replacement 
Supplier’s staff in connection with the continuation of the provision of 
the Deliverables following the Expiry Date; 

4.3.5 proposals for providing the Buyer or a Replacement Supplier copies 
of all documentation relating to the use and operation of the 
Deliverables and required for their continued use;  

4.3.6 proposals for the assignment or novation of all services utilised by 
the Supplier in connection with the supply of the Deliverables; 

4.3.7 proposals for the identification and return of all Buyer Property in the 
possession of and/or control of the Supplier or any third party; 

4.3.8 proposals for the disposal of any redundant Deliverables and 
materials; 

4.3.9 how the Supplier will ensure that there is no disruption to or 
degradation of the Deliverables during the Termination Assistance 
Period; and 

4.3.10 any other information or assistance reasonably required by the Buyer 
or a Replacement Supplier. 

4.4 The Supplier shall: 

4.4.1 maintain and update the Exit Plan (and risk management plan) no 
less frequently than:  

(a) every six (6) months throughout the Contract Period; and 

(b) no later than twenty (20) Working Days after a request from 
the Buyer for an up-to-date copy of the Exit Plan;  

(c) as soon as reasonably possible following a Termination 
Assistance Notice, and in any event no later than ten (10) 
Working Days after the date of the Termination Assistance 
Notice; 

(d) as soon as reasonably possible following, and in any event 
no later than twenty (20) Working Days following, any 
material change to the Deliverables (including all changes 
under the Variation Procedure); and   

4.4.2 jointly review and verify the Exit Plan if required by the Buyer and 
promptly correct any identified failures. 
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4.5 Only if (by notification to the Supplier in writing) the Buyer agrees with a 
draft Exit Plan provided by the Supplier under Paragraph 4.2 or 4.4 (as the 
context requires), shall that draft become the Exit Plan for this Contract.   

4.6 A version of an Exit Plan agreed between the parties shall not be 
superseded by any draft submitted by the Supplier. 

5. Termination Assistance  

5.1 The Buyer shall be entitled to require the provision of Termination 
Assistance at any time during the Contract Period by giving written notice to 
the Supplier (a "Termination Assistance Notice") at least four (4) Months 
prior to the Expiry Date or as soon as reasonably practicable (but in any 
event, not later than one (1) Month) following the service by either Party of a 
Termination Notice. The Termination Assistance Notice shall specify: 

5.1.1 the nature of the Termination Assistance required; and 

5.1.2 the start date and period during which it is anticipated that 
Termination Assistance will be required, which shall continue no 
longer than twelve (12) Months after the date that the Supplier 
ceases to provide the Deliverables. 

5.2 The Buyer shall have an option to extend the Termination Assistance Period 
beyond the Termination Assistance Notice period provided that such 
extension shall not extend for more than six (6) Months beyond the end of 
the Termination Assistance Period and provided that it shall notify the 
Supplier of such this extension no later than twenty (20) Working Days prior 
to the date on which the provision of Termination Assistance is otherwise 
due to expire. The Buyer shall have the right to terminate its requirement for 
Termination Assistance by serving not less than (20) Working Days' written 
notice upon the Supplier. 

5.3 In the event that Termination Assistance is required by the Buyer but at the 
relevant time the parties are still agreeing an update to the Exit Plan 
pursuant to Paragraph Error! Reference source not found., the Supplier 
will provide the Termination Assistance in good faith and in accordance with 
the principles in this Schedule and the last Buyer approved version of the 
Exit Plan (insofar as it still applies). 

6. Termination Assistance Period  

6.1 Throughout the Termination Assistance Period the Supplier shall: 

6.1.1 continue to provide the Deliverables (as applicable) and otherwise 
perform its obligations under this Contract and, if required by the 
Buyer, provide the Termination Assistance; 

6.1.2 provide to the Buyer and/or its Replacement Supplier any reasonable 
assistance and/or access requested by the Buyer and/or its 
Replacement Supplier including assistance and/or access to facilitate 
the orderly transfer of responsibility for and conduct of the 
Deliverables to the Buyer and/or its Replacement Supplier; 
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6.1.3 use all reasonable endeavours to reallocate resources to provide 
such assistance without additional costs to the Buyer; 

6.1.4 subject to Paragraph 6.3, provide the Deliverables and the 
Termination Assistance at no detriment to the Performance 
Indicators (PI’s) or Service Levels, the provision of the Management 
Information or any other reports nor to any other of the Supplier's 
obligations under this Contract;  

6.1.5 at the Buyer's request and on reasonable notice, deliver up-to-date 
Registers to the Buyer; 

6.1.6 seek the Buyer's prior written consent to access any Buyer Premises 
from which the de-installation or removal of Supplier Assets is 
required. 

6.2 If it is not possible for the Supplier to reallocate resources to provide such 
assistance as is referred to in Paragraph 6.1.2 without additional costs to 
the Buyer, any additional costs incurred by the Supplier in providing such 
reasonable assistance shall be subject to the Variation Procedure. 

6.3 If the Supplier demonstrates to the Buyer's reasonable satisfaction that the 
provision of the Termination Assistance will have a material, unavoidable 
adverse effect on the Supplier's ability to meet one or more particular 
Service Levels, the Parties shall vary the relevant Service Levels and/or the 
applicable Service Credits accordingly. 

7. Obligations when the contract is terminated   

7.1 The Supplier shall comply with all of its obligations contained in the Exit 
Plan. 

7.2 Upon termination or expiry or at the end of the Termination Assistance 
Period (or earlier if this does not adversely affect the Supplier's performance 
of the Deliverables and the Termination Assistance), the Supplier shall: 

7.2.1 vacate any Buyer Premises; 

7.2.2 remove the Supplier Equipment together with any other materials 
used by the Supplier to supply the Deliverables and shall leave the 
Sites in a clean, safe and tidy condition. The Supplier is solely 
responsible for making good any damage to the Sites or any objects 
contained thereon, other than fair wear and tear, which is caused by 
the Supplier;  

7.2.3 provide access during normal working hours to the Buyer and/or the 
Replacement Supplier for up to twelve (12) Months after expiry or 
termination to: 

(a) such information relating to the Deliverables as remains in 
the possession or control of the Supplier; and 

(b) such members of the Supplier Staff as have been involved 
in the design, development and provision of the Deliverables 
and who are still employed by the Supplier, provided that the 
Buyer and/or the Replacement Supplier shall pay the 



DPS Schedules (Order Form and Order Schedules) 
Crown Copyright 2021 

 
RM6126 - Research & Insights DPS 

Project Version: v1.0  43 
Model Version: v1.1 

reasonable costs of the Supplier actually incurred in 
responding to such requests for access. 

7.3 Except where this Contract provides otherwise, all licences, leases and 
authorisations granted by the Buyer to the Supplier in relation to the 
Deliverables shall be terminated with effect from the end of the Termination 
Assistance Period. 

8. Assets, Sub-contracts and Software 

8.1 Following notice of termination of this Contract and during the Termination 
Assistance Period, the Supplier shall not, without the Buyer's prior written 
consent: 

8.1.1 terminate, enter into or vary any Sub-contract or licence for any 
software in connection with the Deliverables; or 

8.1.2 (subject to normal maintenance requirements) make material 
modifications to, or dispose of, any existing Supplier Assets or 
acquire any new Supplier Assets. 

8.2 Within twenty (20) Working Days of receipt of the up-to-date Registers 
provided by the Supplier, the Buyer shall notify the Supplier setting out: 

8.2.1 which, if any, of the Transferable Assets the Buyer requires to be 
transferred to the Buyer and/or the Replacement Supplier 
("Transferring Assets");  

8.2.2 which, if any, of: 

(a) the Exclusive Assets that are not Transferable Assets; and  

(b) the Non-Exclusive Assets, 

the Buyer and/or the Replacement Supplier requires the continued 
use of; and 

8.2.3 which, if any, of Transferable Contracts the Buyer requires to be 
assigned or novated to the Buyer and/or the Replacement Supplier 
(the "Transferring Contracts"), 

in order for the Buyer and/or its Replacement Supplier to provide the 
Deliverables from the expiry of the Termination Assistance Period. The 
Supplier shall provide all reasonable assistance required by the Buyer 
and/or its Replacement Supplier to enable it to determine which 
Transferable Assets and Transferable Contracts are required to provide the 
Deliverables or the Replacement Goods and/or Replacement Services. 

8.3 With effect from the expiry of the Termination Assistance Period, the 
Supplier shall sell the Transferring Assets to the Buyer and/or the 
Replacement Supplier for their Net Book Value less any amount already 
paid for them through the Charges.  

8.4 Risk in the Transferring Assets shall pass to the Buyer or the Replacement 
Supplier (as appropriate) at the end of the Termination Assistance Period 
and title shall pass on payment for them. 
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8.5 Where the Buyer and/or the Replacement Supplier requires continued use 
of any Exclusive Assets that are not Transferable Assets or any Non-
Exclusive Assets, the Supplier shall as soon as reasonably practicable: 

8.5.1 procure a non-exclusive, perpetual, royalty-free licence for the Buyer 
and/or the Replacement Supplier to use such assets (with a right of 
sub-licence or assignment on the same terms); or failing which 

8.5.2 procure a suitable alternative to such assets, the Buyer or the 
Replacement Supplier to bear the reasonable proven costs of 
procuring the same. 

8.6 The Supplier shall as soon as reasonably practicable assign or procure the 
novation of the Transferring Contracts to the Buyer and/or the Replacement 
Supplier.  The Supplier shall execute such documents and provide such 
other assistance as the Buyer reasonably requires to effect this novation or 
assignment. 

8.7 The Buyer shall: 

8.7.1 accept assignments from the Supplier or join with the Supplier in 
procuring a novation of each Transferring Contract; and 

8.7.2 once a Transferring Contract is novated or assigned to the Buyer 
and/or the Replacement Supplier, discharge all the obligations and 
liabilities created by or arising under that Transferring Contract and 
exercise its rights arising under that Transferring Contract, or as 
applicable, procure that the Replacement Supplier does the same. 

8.8 The Supplier shall hold any Transferring Contracts on trust for the Buyer 
until the transfer of the relevant Transferring Contract to the Buyer and/or 
the Replacement Supplier has taken place. 

8.9 The Supplier shall indemnify the Buyer (and/or the Replacement Supplier, 
as applicable) against each loss, liability and cost arising out of any claims 
made by a counterparty to a Transferring Contract which is assigned or 
novated to the Buyer (and/or Replacement Supplier) pursuant to 
Paragraph 8.6 in relation to any matters arising prior to the date of 
assignment or novation of such Transferring Contract. Clause 19 (Other 
people's rights in this contract) shall not apply to this Paragraph 8.9 which is 
intended to be enforceable by Third Parties Beneficiaries by virtue of the 
CRTPA. 

9. No charges  

9.1 Unless otherwise stated, the Buyer shall not be obliged to pay for costs 
incurred by the Supplier in relation to its compliance with this Schedule. 

10. Dividing the bills  

10.1 All outgoings, expenses, rents, royalties and other periodical payments 
receivable in respect of the Transferring Assets and Transferring Contracts 



DPS Schedules (Order Form and Order Schedules) 
Crown Copyright 2021 

 
RM6126 - Research & Insights DPS 

Project Version: v1.0  45 
Model Version: v1.1 

shall be apportioned between the Buyer and/or the Replacement and the 
Supplier as follows: 

10.1.1 the amounts shall be annualised and divided by 365 to reach a daily 
rate; 

10.1.2 the Buyer or Replacement Supplier (as applicable) shall be 
responsible for or entitled to (as the case may be) that part of the 
value of the invoice pro rata to the number of complete days 
following the transfer, multiplied by the daily rate; and 

10.1.3 the Supplier shall be responsible for or entitled to (as the case may 
be) the rest of the invoice. 
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Order Schedule 15 (Order Contract Management) 

1. Definitions 

1.1 In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

"Operational 

Board" 

the board established in accordance with paragraph 

0 of this Schedule; 

"Project Manager" the manager appointed in accordance with 

paragraph 0 of this Schedule; 

2. Project management 

2.1 The Supplier and the Buyer shall each appoint a Project Manager for the 
purposes of this Contract through whom the provision of the Services and the 
Deliverables shall be managed day-to-day. 

 2.2 The Parties shall ensure that appropriate resource is made available on a 
regular basis such that the aims, objectives and specific provisions of this 
Contract can be fully realised. 

 2.3 Without prejudice to paragraph 4 below, the Parties agree to operate the 
boards specified as set out in the Annex to this Schedule. 

3. Role of the Supplier Contract Manager 

3.1 The Supplier's Contract Manager shall be: 

3.1.1 the primary point of contact to receive communication from the Buyer 

and will also be the person primarily responsible for providing information to 

the Buyer;  

3.1.2 able to delegate his position to another person at the Supplier but must 

inform the Buyer before proceeding with the delegation and it will be the 

delegated person's responsibility to fulfil the Contract Manager's 

responsibilities and obligations;  

3.1.3 able to cancel any delegation and recommence the position himself; and 

3.1.4 replaced only after the Buyer has received notification of the proposed 

change.  

3.2 The Buyer may provide revised instructions to the Supplier's Contract 
Manager in regards to the Contract and it will be the Supplier's Contract 
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Manager's responsibility to ensure the information is provided to the 
Supplier and the actions implemented.  

3.3 Receipt of communication from the Supplier's Contract Manager by the Buyer 
does not absolve the Supplier from its responsibilities, obligations or 
liabilities under the Contract. 

4. Role of the operational board 

4.1 The Operational Board shall be established by the Buyer for the purposes of 
this Contract on which the Supplier and the Buyer shall be represented. 

4.2 The Operational Board members, frequency and location of board meetings 
and planned start date by which the board shall be established are set out in 
the Order Form. 

4.3 In the event that either Party wishes to replace any of its appointed board 
members, that Party shall notify the other in writing for approval by the other 
Party (such approval not to be unreasonably withheld or delayed). Each Buyer 
board member shall have at all times a counterpart Supplier board member of 
equivalent seniority and expertise. 

4.4 Each Party shall ensure that its board members shall make all reasonable 
efforts to attend board meetings at which that board member’s attendance is 
required. If any board member is not able to attend a board meeting, that 
person shall use all reasonable endeavours to ensure that a delegate attends 
the Operational Board meeting in his/her place (wherever possible) and that 
the delegate is properly briefed and prepared and that he/she is debriefed by 
such delegate after the board meeting. 

4.5 The purpose of the Operational Board meetings will be to review the 
Supplier’s performance under this Contract. The agenda for each meeting 
shall be set by the Buyer and communicated to the Supplier in advance of that 
meeting. 

5. Contract Risk Management 

5.1 Both Parties shall pro-actively manage risks attributed to them under the 
terms of this Order Contract. 

5.2 The Supplier shall develop, operate, maintain and amend, as agreed with the 
Buyer, processes for: 

5.2.1 the identification and management of risks; 

5.2.2 the identification and management of issues; and 

5.2.3 monitoring and controlling project plans. 

5.3 The Supplier allows the Buyer to inspect at any time within working hours 
the accounts and records which the Supplier is required to keep. 
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5.4 The Supplier will maintain a risk register of the risks relating to the Order 
Contract which the Buyer and the Supplier have identified.  
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Annex: Contract Boards 

The Parties agree to operate the following boards at the locations and at the 
frequencies set out below: 
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Order Schedule 20 (Order Specification)  

This Schedule sets out the characteristics of the Deliverables that the Supplier will 

be required to make to the Buyers under this Order Contract 
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