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PROFESSIONAL SERVICE CONTRACT under the Collaborative Delivery Framework
CONTRACT DATA

Project Name

Project Number

This contract is made on
between the Client  and the Consultant

•

•

•

Part One - Data provided by the Client

Main 
Option

Option E W2

X2: Changes in the law

X5: Sectional Completion

X7: Delay damages

X9: Transfer of rights

X10: Information modelling

X11: Termination by the Client

X18: Limitation of liability

X20: Key Performance Indicators

 Y(UK)3: The Contracts (Rights of Third Parties) Act 1999

Z: Additional conditions of contract

The Client  is

Address for communications

Address for electronic communications

The Service Manager   is 

Address for communications

Address for electronic communications

The Scope is in

insert address
insert address

OxCAM 

25 August 2020

Schedules 1 to 22  inclusive of the Framework schedules are relied upon within this contract.

 The following documents are incorporated into this contract by reference
NGSA PSC Scope_OxCam Economic Evidence_v9 dated 24/08/2020

The service  is The key deliverable/outcome is an adaptive approach that provides the optimal investment requirements over time for different 
environmental and development scenarios

ENV0002131C

This contract is made pursuant to the Framework Agreement (the “Agreement”) dated 12th day of April 2019 between the
Client  and the Consultant  in relation to the Collaborative Delivery Framework.  The entire agreement and the following
Schedules are incorporated into this Contract by reference

Statements given in 
all Contracts

1 General The conditions of contract  are the core clauses and the clauses for the following main Option, the Option for resolving and avoiding disputes and secondary Options of 
the NEC4 Professional Service Contract June 2017.   

Option for resolving and 
avoiding disputes

Secondary Options 

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

 
insert address

insert address
insert address
insert address

Rev 1.6.8b



Classification: Internal#

The partner contract  is

The language of the contract  is English

The law of the contract  is

The period for reply is

The period for retention  is

following Completion or earlier termination

The following matters will be included in the Early Warning Register

The key dates  and conditions  to be met are
conditions  to be met

The starting date  is

The Client  provides access to the following persons, places and things

access

4 weeks

26 March 2021

4 weeks

4 weeks

26 weeks

The currency of the contract  is the £ sterling

The assessment interval  is Monthly

The interest rate  is 2.00%
rate of the

5 Payment

The expenses  stated by the Client  are as stated in Schedule 9

insert date
insert date
insert date

6 years

All UK Offices
The locations for which the Consultant  provides a 
charge for the cost of support people and office 
overhead are

6 Compensation events

These are additional compensation events

per annum (not less than 2) above the
Base Bank of England

The period between Completion of the whole of the service  and the 
defects date  is

The Consultant  prepares forecasts of the total Defined Cost plus Fee 
and expenses  at intervals no longer than 4 weeks

3 Time 

4 Quality management

The period after the Contract Date within which the Consultant  is to 
submit a quality policy statement and quality plan is

The Consultant  submits revised programmes at intervals no longer 
than

The completion date  for the whole of the service  is

The period after the Contract Date within which the Consultant  is to 
submit a first programme for acceptance is

insert date

access date

N/A

the law of England and Wales, subject to the jurisdiction of the courts of England and Wales

2 weeks

insert details
insert details
insert details
insert details

2 weeks

2 The Consultant's  main responsibilities 

key date
'none set' 'none set'
'none set' 'none set'

Early warning meetings are to be held at intervals no 
longer than

01 September 2020

insert details insert date
insert details insert date

'none set' 'none set'

insert details
insert details
insert details
insert If more than 5 areas are required add these in the Scope
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1.
2.
3.
4.
5.

1.
2.
3.

The tribunal  is litigation in the courts

The Adjudicator  is

Address for communications

insert address
insert address
insert address
insert address

Address for electronic communications

The Adjudicator nominating body  is The Institution of Civil Engineers

Z Clauses

Resolving and avoiding disputes

'to be confirmed'
insert address

'to be confirmed'

Z1 Disputes

'to be confirmed'

Delete existing clause W2.1

Z2 Prevention
The text of clause 18 Prevention is deleted.
Delete the text of clause 60.1(12) and replaced by:
The service is affected by any of the following events
• War, civil war, rebellion, revolution, insurrection, military or usurped power;
• Strikes, riots and civil commotion not confined to the employees of the Consultant  and sub consultants,
• Ionising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of 
nuclear fuel,
• Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,
• Natural disaster,
• Fire and explosion,
• Impact by aircraft or other aerial device or thing dropped from them.

Death of or bodily injury to 
the employees of the 
Consultant  arising out of 
and in the course of their 
employment in connection 
with the contract 

Legal minimum in respect 
of each claim, without limit 
to the number of claims

For the period required by law

The Consultant's  total 
liability to the Client  for all 
matters arising under or in 
connection with the 
contract, other than the 
excluded matters is limited 
to

£5,000,000

The Consultant's  failure to 
use the skill and care 
normally used by 
professionals providing 
services similar to the 
service

£5,000,000 in respect of 
each claim, without limit to 
the number of claims

6 years after Completion

Loss of or damage to 
property and liability for 
bodily injury to or death of 
a person (not an employee 
of the Consultant) arising 
from or in connection with 
the Consultant  Providing 
the Service  

£15,000,000 in respect of 
each claim, without limit to 
the number of claims

6 years after Completion

These are additional Client's  liabilities

'not used'

The minimum amount of cover and the periods for which the Consultant  maintains insurance are

EVENT MINIMUM AMOUNT OF 
COVER

PERIOD FOLLOWING COMPLETION OF THE 
WHOLE OF THE SERVICE OR TERMINATION

'not used'
'not used'

8 Liabilities and insurance

'not used'
'not used'
'not used'

Managing and mitigating the impact of Covid 19 and working in accordance 
with Public Health England guidance, as may vary from time to time, 
between 1st July and 31st October 2020

'not used'
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Z6 The Schedule of Cost Components 

Z25 Risks and insurance

Issues requiring redesign or rework on this contract due to a fault or error of the Consultant  will neither be an allowable 
cost under this contract or any subsequent contract, nor will it be a Compensation event under this contract or any 
subsequent contract under this project or programme.

Add the following sentence to the end of clause 51.1:
The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of 
the Service Manager’s  certificate.
Delete existing clause 51.2 and replace with:
51.2 Each certified payment is made by the later of
• one week after the paying Party receives an invoice from the other Party and
• three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period 
stated.
If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which 
should be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment 
should have been made until the date when the late payment is made, and is included in the first assessment after the 
late payment is made

Z23 Linked contracts

Z24 Requirement for Invoice

Z3 Disallowed Costs
Add the following in second bullet of 11.2 (18) add:
(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken).
Add the following additional bullets after 'and the cost of ' :
• Mistakes or delays caused by the Consultant’s  failure to follow standards in Scopes/quality plans
• Reorganisation of the Consultant's  project team
• Additional costs or delays incurred due to Consultant’s  failure to comply with published and known guidance or 
document formats
• Exceeding the Scope without prior instruction that leads to abortive cost
• Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design 
errors
• Production or preparation of self-promotional material
• Excessive charges for project management time on a commission for secondments or full time appointments (greater 
than 5% of commission value)
• Any hours exceeding 8 per day unless with prior written  agreement of the Service Manager
• Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with 
the Service Manager
• Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service 
Manager
• Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to 
Consultant performance
• Costs associated with rectifications that are due to Consultant  error or omission
• Costs associated with the identification of opportunities to improve our processes and procedures for project delivery 
through the Consultant’s  involvement
• Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements
• Was incurred as a result of the Client  issuing a Yellow or Red Card to prepare a Performance Improvement Plan
• Was incurred as a resulting of rectifying  a  non-compliance with the Framework Agreement and/or any call off 
contracts following an audit

The Schedule of Cost Components are as detailed in the Framework Schedule 9.

The Consultant is required to submit insurances annually as Clause Z4 of the Framework Agreement
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Secondary Options

section
1

section
1

Information Execution Plan for acceptance is

after the 

The incentive schedule  for Key Performance Indicators is in

A report of performance against each Key Performance Indicator is provided at intervals of 

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

The period for  payment is                              14 days

OPTION X20: Key Performance Indicators (not used with Option X12)

The end of liability date is 

The Consultant's  liability to the Client  for Defects that are not found until after the defects date 
is limited to  

£5,000,000.00

High level learning outputs which are 
needed for our funders

£153.95
description amount per day

3 months

after the date on which payment becomes 
due 

6 years
Completion of the whole of the service

The Consultant's  liability to the Client  for indirect or consequential loss is limited to 

Schedule 17

OPTION X18: Limitation of liability

£1,000,000.00

High level learning outputs which are 
needed for our funders

completion date

OPTION X10: Information modelling

The period after the Contract Date within which the Consultant  is to submit a first
2 weeks

OPTION X2: Changes in the law

The law of the project  is the law of England and Wales, subject to the jurisdiction of the courts of 
England and Wales

OPTION X5: Sectional Completion

The completion date  for each section  of the service  is

X7 plus X5 Delay damages for each section  of the service  are

09 January 2021
description
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Y(UK)3: The Contracts ( Rights of Third Parties Act) 1999 

term beneficiary

insert beneficiary

insert term insert beneficiary

insert term
insert term insert beneficiary
insert term insert beneficiary
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Part Two - Data provided by the Consultant
Completion of the  data in full, according to the Options chosen, is essential to create a complete contract.

1 General
The Consultant   is
Name 

Address for communications

The fee percentage is

The key persons  are

Name (1)
Job
Responsibilities
Qualifications
Experience

Name (2)
Job
Responsibilities
Qualifications
Experience

Name (3)
Job
Responsibilities
Qualifications
Experience

Name (4)
Job
Responsibilities
Qualifications
Experience

Name (5)
Job
Responsibilities
Qualifications
Experience

Name (6)
Job
Responsibilities
Qualifications
Experience

insert qualifications
insert experience

insert responsibilities
insert qualifications
insert experience

insert responsibilities

insert job
insert responsibilities
insert qualifications
insert experience

insert name
insert job
insert responsibilities
insert qualifications
insert experience

insert name
insert job

insert name
insert job

Jacobs UK Ltd

Address for electronic communications

insert tage

 

insert name
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Name (7)
Job
Responsibilities
Qualifications
Experience

The following matters will be included in the Early Warning Register

3 Time

Resolving and avoiding disputes

The Senior Representatives  of the Consultant  are 

Name (1)
Address for communications

Address for electronic communications

Name (2)
Address for communications

Address for electronic communications

X10: Information Modelling

insert address

insert address
insert address

insert details

The information execution plan  identified 
in the Contract Data is

insert address

insert address
insert address

insert address
insert address
insert address

insert details
insert details
insert details

The programme identified in the Contract Data is

insert details

insert details

insert name
insert job
insert responsibilities
insert qualifications
insert experience

insert details
insert details
insert details
insert details

insert address
insert address
insert address
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Contract Execution
Client  execution

Signed under hand by for and on behalf of the Environment Agency

Signature Role

Consultant  execution

Consultant  execution

Signed under hand by for and on behalf of

Signature Role

Jacobs UK Ltd

Rev 1.4.9




