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Section 1 : Form of Agreement

This Agreement is made between

M
(@)

The Department for Education (the “Authority”); and

MyEd Ltd. ("the Contractor")

the Authority and the Contractor being together called "the Parties".

IT IS AGREED as follows:

1.

7.

The Contractor will undertake an innovation and development project entitied MyEd Uniplaces in accordance
with the specification as detailed in Section 3 (“the Project”) as part of a competitive research and development
in phases project carried out by the Authority under the Pre-Commercial Procurement principles.

The Authority will pay the Contractor the Approved Cost as set out in Section 4 for:
21 undertaking the Project; and

22 in respect of any assignment of any Intellectual Property rights in the Materia! to the Authority on
behelf of the Crown made pursuant to Clauses 16 and 17 of Section 2.

No payments will be made until the approvals sought pursuant to Clause 3.3 of Section 2 are obtained
unconditionally.

This Form of Agreement (Section 1) together with the attached Sections 2 to 6 inclusive are the documents
which collectively form “the Agreement”. If there is any inconsistency between Sections 3 to 6 of the
Agreement and this Section 1 or the Terms and Conditions set out in Section 2, the provisions of Section 1
and 2 shall prevail.

The contract effected by the signing of this Form of Agreement constitutes the whole agreement between
the Parties and supersedes all prior negotiations, agreements, representations or understandings between
them relating to the subject matter of this Agreement.

Each party acknowledges that, in entering into the Agreement, it does not rely on any statement,
representation, assurance or warranty (“Representation”) of any person (whether a party to this Agreement
or not) other than as expressly set out in the Agreement. Each party agrees that the only remedies available
to it arising out of or in connection with a Representation shall be for breach of contract.

Nothing in this Agreement shall limit or exclude any liability for fraud.

Signed by the duly authorised signatory
ofthe Authority: e

Signed by the duly authorised signatory

Date: w.0q.301f

Mﬂ(g-éz‘

Of the CoMractor: e

Date: 10 September 2018
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SECTION 2
TERMS AND CONDITIONS

1. Definitions and Interpretation

"Agreement”

“Approved Cost"

"Authority's Representative"

"Background IP"

*Confidential Information”

"Commencement Date"

*Competition”

"Completion Date”

"Contractor's Representative'

“Contractor's Staff”

“Copyright"

“Crown”

"Data”

“Default”

SBRI Authority Contract

1.1 As used in this Agreement the following terms and expressions shall have the meaning ascribed to them below:

means this Agreement concluded between the Parties including aill
sections to it;

means the total cost agreed between the Parties for the Project as set
out in Section 4

means a person authorised to represent the Authority in respect of
this Agreement;

means Intellectual Property owned or controlled by either of the
Parties at the date of this Agreement or which shall at any time
thereafter become so owned or controlled otherwise than as a result
of the Project under this Agreement;

means information that falls within the types of information which
has been designated as confidential by either Party or that ought to
be considered as confidential (however it is conveyed or on
whatever media it is stored) including information which relates to
the business, affairs, properties, assets, trading practices, goods,
Services, developments, trade secrets, Intellectual Property rights,
know-how, personnel, customers and suppliers of either Party, all
personal data and sensitive personal data within the meaning of the
Data Protection Act 1998, and the subsequent transition to GDPR
from May 25" 2018, the Project and commercially sensitive
information.

means the date referred to as being the commencement date as set
out in Section 3 [Date];

The specific SBRI competition under which this contract is awarded;

means the date as referred to as being the completion date as set out
in Section 3;

means a person authorised to represent the Contractor in respect of
this Agreement and who shall have autherity to bind the Contractor in
all matters under this Agreement;

means the Contractor's Representative and all employees
consultants agents and subcontractors which the Contractor engages
in relation to the Project;

has the meaning ascribed to it by the Copyright, Designs and
Patent Act 1988;

means the government of the United Kingdom (including the
Northern Irefand Assembly and Executive Committee, the Scottish
Executive and the National Assembly for Wales) including but not
limited to government ministers, government departments and their
agents, executive agencies and non-departmental public bodies;

means information collected andfor used for the purposes of the
Research, which can be processed manually, electronically or by
other means;

means any breach by a Party to this Agreement of its obligations
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"FOIA"

“Foreground IP”
“Information”

“Insolvency Event"

“Intellectual Property (IP)"

“Key Staff"
“Language”

“Material”

"Personal Data"

“Pre-Commercial Procurement”

SBRI Authority Contract

under this Agreement (including a fundamental breach or breach of
a fundamental term) or any default, act, omission, negligence or
statement of a Party to this Agreement or its employees, agents or
sub-contractors in connection with or in relation to the subject
matter of this Agreement and in respect of which such Party is liable
to the other;

means the Freedom of Information Act 2000 and any subordinate
and/or amending, legislation made under this Act from time to time
together with any guidance and/or codes of practice issued by the
Information Commissioner in relation to such legislation;

means the Intellectual Property developed during the Project:
has the meaning given under section 84 of the FOIA;

means where the Contractor passes a resolution, or the court makes
an order that:

(i) the Contractor be wound up (ctherwise than for the
purpose of a bona fide and solvent reconstruction or
amalgamation); or

(i) a receiver, manager or administrator on behalf of a
creditor is appointed in respect of all or part of the business
of the Contractor; or

{iii) circumstances arise which entitle a court or creditor to
appoint a receiver, manager or administrator or which entitle
the court (otherwise than for the purpose of a solvent and
bona fide reconstruction or amalgamation) to make a winding
up order; or

(iv) the Contractor ceases to trade or is unable to pay its debts
within the meaning of the insolvency Act 1986 or any similar
event occurs under the law of any other jurisdiction.

means patents, inventions (whether or not patentable or capable of
registration), trade marks, service marks, copyrights, topography
rights, design rights and database rights, (whether or not any of
them are registered or registerable and including applications for
registration, renewal or extension of any of them), trade secrets and
rights of confidence, trade or business names and domain names
and all rights or forms of protection of a similar nature which have
an equivalent effect to any of them which may now or in the future
exist anywhere in the world;

means the persons named in Section 5.
means the English Language unless otherwise agreed;

means any report, executive summary, paper, abstract or other
document provided by the Contractor under Clauses 14 and 15;

means information relating to an individual who can be identified from
it within the meaning of the Data Protection Act 1998 or successor
legislation;

means the public procurement of research and development
services where the contracting authority or contracting entity does
not reserve all the results and benefits of the contract exclusively
for itself for use in the conduct of its own affairs, but shares them
with the providers under market conditions.

4 Document Version 5.2



1.2

22

23

"Project” means the Research together with the Results;

"Project Period" means the period commencing on the Commencement Date and
ending on the Completion Date or such later date as may be agreed
between the Parties unless otherwise determined in accordance with

the tems of the Agreement;

"Research” means the scope of work specified in Section 3;

"Results" means any Data, or information or other material generated by the
Project;

“Services” means the services being provided by the Contractor to enable

fulfillment of the Project ;

“Sub-Contract” any contract or agreement or proposed contract or agreement
between the Contractor and any third party whereby that third party
agrees to provide to the Contractor the Services or any part thereof
or facilities or services necessary for the provision of the Services
or any part thereof or necessary for the management, direction or
control of the Services or any part thereof. Sub-Contractor shall be
construed accordingly;

"Variation" means a variation to the Agreement executed through the completion
of a Variation to Agreement Form signed on behalf of the Parties in
accordance with Clause 6.

The interpretation and construction of the Agreement shall be subject to the following provisions:

1.2.1  areference to any statute, enactment, order, regulation or other similar instrument shall be construed
as a reference to the statute, enactment, order, regulation or instrument as subsequently amended or
re-enacted;

122 the headings to Clauses are for ease of reference only and shall not affect the interpretation or
construction of the Clauses;

1.2.3 references to Clauses are references to Clauses in the Section of the Agreement in which they appear,
unless otherwise stated;

124 Clauses 2 to 18, 20 to 24, 27 and 31 to 32 in section 2 shall be treated as conditions or fundamental
terms of this Agreement, breach of which shall entitle the innocent party to claim damages as well as
affirm or terminate the contract in accordance with Clause 19;

125 where the context allows, references to male gender include the female gender and the neuter, and the
singular includes the plural and vice versa.

Administration and Direction of the Project

The Authority may publish details of the Project for any non-commercial purpose, subject to the provisions of the
Agreement. Such publication shall require the consent of the Contractor, and such consent shall not be
unreasonably withheld or delayed.

The Contractor shall ensure that each member of the Contractor's Staff engaged on the Project observes
the Conditions of this Agreement and any Variation entered into between the Parties hereto and that the
Contractor’s Staff are advised of any consequent changes in the scope of the Agreement or the Project.

Notwithstanding the provisions of Clause 19, the Authority may terminate the Agreement if any of the
Contractor's Key Staff are not available for the entire period needed to fulfil their duties in the Project, subject
to prior discussion having first been held with the Contractor to attempt to identify and agree a mutually
acceptable replacement and where the lack of availability of one or more of the Key Staff causes a material
risk to the fulfiment of the delivery objective of the Project.
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24

25

26

31

3.2

33

The objectives of the Project are set out in Section 3. Within such objectives, details of the exact programme to
be followed and the day-to-day responsibility for carrying out this programme will be under the control of the
Contractor, in consultation, where appropriate, with the Authority’s Representative.

The Contractor shall ensure that it communicates in a full, frank and prompt manner with the Authority and
such other third parties as may be notified to the Contractor by the Authority. The Contractor shall advise the
Authority as required on the Project. In particular, the Contractor must notify the Authority of any proposed
deviation from the agreed protocol or if significant developments occur as a study progresses, whether in
relation to the safety of individuals or to scientific direction.

The Authority reserves the right to terminate this Agreement forthwith should the Contractor be unwilling or
unable for any reason to continue with the Project or if, in the reasonable opinion of the Authority, the Contractor
is consistently failing to achieve an acceptable standard in relation to the Project. if this occurs, the Authority
shali not be obliged to make any further financial payment to the Contractor.

Obligations of the Contractor and the Authority

The Contractor shall manage and complete the Project in accordance with the specification as set out in
Section 3 and shall allocate sufficient resources to the Project to enable it to comply with this obligation.

The Contractor shall meet, any performance dates specified in Section 3 or elsewhere in the Agreement. If
the Contractor fails to do so, the Authority may, after giving the Contractor not less than 14 days notice of its
intention to do the same, (without prejudice to any other rights it may have):

321 terminate this agreement in whole or in part without liability to the Contractor;

3.22 refuse to accept any subsequent performance of the Project which the Contractor attempts to make;

3.2.3 hold the Contractor accountable for any loss and additional costs incurred; and

324  have all sums previously paid by the Authority to the Contractor under this agreement refunded by
the Contractor.

The Contractor shall:
3.3.1  co-operate with the Authority in all matters relating to the Project;

3.3.2  subjectto the prior written approval of the Authority, appoint or, at the written request of the Authority,
replace on the Project without delay:

3.3.2.1 the Contractor's Representative; and

3.3.2.2 Key Staff or any member of the Contractor's Staff, who shall be suitably skilled, experienced
and qualified to carry out the Project.

333 subject to clause 3.3.2, ensure that the same person acts as the Contractor's Representative
throughout the term of this Project;

3.3.4 procure the availability of the Contractor's Representative and Key Staff for the purposes of the
Project;

3.3.6  promptly inform the Authority of the absence of the Contractor's Representative and/or Key Staff. If
the Authority so requires, the Contractor shall provide a suitably qualified replacement;

3.36 not make any changes to the Contractor's Representative or the Key Staff without the prior written
approval of the Authority, such approval not to be unreasonably withheld or delayed; and

3.3.7 ensure that the Contractor's Team uses reasonable skill and care during the Project.

3.3.8  observe, and ensure that the Contractor's Team observe, all rules and regulations and any other
reasonable requirements of the Authority;

3.3.9 notify the Authority as soon as it becomes aware of any issues which arise in relation to the Project;
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3.5

38

42

43

4.4

4.5

46

4.7

and

3.3.10 before the Commencement Date obtain, and at all times maintain, all necessary licences and
consents and comply with all relevant legislation in relation to the Project.

3.3.11 immediately disclose to the Authority any potential conflict of interest, including where the Contractor
may benefit from external advisors who were or have been involved in planning or undertaking the
Project or the associated call for tenders,

3.3.12 ensure, as far as reasonably possible, the adoption of open standards and interoperability in the
innovative solutions which are achieved as a result of the research services in order to promote early
adoption.

The Contractor acknowledges and agrees that the Authority is entering into this agreement on the basis that
the details of the Project are accurate and complete in all material respects, and is not misleading.

The Authority shall:

361  co-operate with the Contractor in all matters relating to the Project and appoint (and, as it
thinks fit, replace) the Authority’s Representative in relation to the Project, who shall have the
authority contractually to bind the Authority on matters relating to the Project;

3.6.2 provide such access to the Authority's premises and data, and such office accommodation
and other facilities as may reasonably be requested by the Contractor and agreed with the Contractor
in writing in advance, for the purposes of the Project;

3.6.3 provide such information as the Contractor may reasonably request and the Contractor
considers reasonably necessary, in order to carry out the Project, in a timely manner, and ensure
that it is accurate in all material respects; and

3.6.4 inform the Supplier of all health and safety rules and regulations and any other reasonable
security requirements that apply at any of the Authority's premises.

Accounting and Payments

The total amount to be paid by the Authority to the Contractor shall not exceed the amount detailed in Section 4.
Subject to these limits the Contractor is free to administer the funds within the terms of this Agreement without
further reference to the Authority.

Payments to third parties shall remain the responsibility of the Contractor who shall ensure that such payments
are made promptly.

During the Project Period, payments will be made by the Authority in accordance with dates and amounts
specified in Section 4. The Authority may suspend this payment schedule at any time if in the view of the
Authority, acting reasonably, satisfactory progress on the Project has not been maintained, or reports have
not been submitted as required under Clauses 14 and 15.

The Authority may request at any time such evidence as may reasonably be required that the Contractor has
used the amounts paid in accordance with Section 4 in connection with the Project. The Contractor shall
maintain proper financial records relating to the Project at all times during the Project Period and for a period
of six years after the end of the Project Period.

The Contractor shall not make any material changes to the work detailed in Section 3, or the total amount
payable under the Contract, without prior written approval of the Authority.

The Contractor grants to the Authority and to any statutory or regulatory auditors of the Authority and to
authorised agents the right of reasonable access to (and if necessary to copy) the relevant financial records
during normal business hours,

The Contractor shall provide all reasonable assistance at all times during the term of the Agreement and during
the period of two years after termination or expiry of this Agreement for the purposes of allowing the Authority to
obtain such information as is necessary to fulfil the Authority's obligations to supply information for Parliamentary,
Governmental, Judicial or other administrative purposes and/or to carry out an audit of the Contractor's
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48

4.9

4.10

4.1

4.12

4.13

6.1

compliance with this Agreement including all activities, performance, security and integrity in connection
therewith.

On completion of the Project Period, the final payment in respect of costs properly incurred under the Agreement
will be paid by the Authority to the Contractor within 30 (thirty) days, provided that:

4.8.1 the Project has been completed to the reasonable satisfaction of the Authority;
482 the reports required under Clauses 14 and 15 have been submitted by the Contractor; and
483 agreement has been reached in respect of any items remaining for [disposal?).

If at any time an overpayment has been made to the Contractor for any reason whatsoever, the amount of
such overpayment shall be taken into account in the assessing of any further payments, or shall be
recoverable from the Contractor at the Authority's discretion.

The Contractor shall keep and maintain until six years after this Agreement has been completed, or as long
a period as may be agreed between the parties, full and accurate records of the Project including:

4.10.1 all aspects of the Project;
4.10.2 all expenditure reimbursed by the Authority; and
4.10.3 all payments made by the Authority.

and the Contractor shall on request afford the Authority or the Authority's representatives such access to
those records as may be required in connection with the Agreement.

Where the Contractor enters into a Sub-Contract with a supplier or contractor for the purpose of performing
the Agreement, it shall cause a term to be included in such a Sub-Contract that requires payment to be made
of undisputed sums by the Contractor to the Sub-Contractor within a specified period not exceeding 30 days
from the receipt of a valid invoice, as defined by the Sub-Contract requirements.

Wherever, under the Agreement, any sum of money is recoverable from or payable by the Contractor
(including any sum that the Contractor is liable to pay to the Authority in respect of any breach of the
Agreement), the Authority may unilaterally deduct that sum from any sum then due, or which at any later
time may become due to the Contractor under the Agreement or under any other agreement or contract with
the Authority,

The Contractor shall make any payments due to the Authority without any deduction whether by way of set-
off, counterclaim, discount, abatement or otherwise, unless the Contractor has a valid court order requiring
an amount equal to such deduction to be paid by the Authority to the Contractor.

Set Off
If any sum of money shall be due from the Contractor to the Authority or any other Government Department, the
same may be deducted from any sum then due or which at any time thereafter may become due to the Contractor

under this Agreement or any other agreement with the Authority or with any other department, office or agency
of the Crown.

Variation

If at any time it appears likely that any provision of the Agreement, in particular the Project, needs to be
varied, the Contractor shall immediately inform the Authority in writing requesting a Variation to the Contract,
giving full details of the justification for the request and giving proposals for the Variation to the Agreement.
Upon receipt of such a request the Authority may:

6.1 agree to vary the Agreement;

6.2 vary the Project in a manner which the Contractor agrees can be carried out within the Project Period
and Approved Cost;

8.3 refuse the request and require the continuation of the Project in accordance with the Agreement: or
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8.2

7.2

8.1

8.2

9.1

92

9.3

6.4 give notice of termination in accordance with Clause 19.

Any Variation to the Agreement shall be set out in a Variation to Agreement Form as set out at Schedule A
to this Section 2 and signed by both Parties.

Staff Appointments

The Contractor shall ensure that the terms and conditions of staff employed to provide services in connection
with this Agreement contain provisions in respect of Intellectual Property which are compatible with the terms
of this Agreement.

The Contractor shall ensure that any individuals employed by or having a contract for services with the
Contractor relating to this Agreement shall comply with any of the Authority's rules and regulations.

Publicity

During the Project Period, and prior to the publication of the Results or Data or of matters arising from such
Results or Data in accordance with Clause 18, the Contractor shall not without the prior written consent of the
Authority release, or otherwise make available to third parties, information relating to the Agreement or the
Project by means of any public statement in particular any press announcement or displays or oral presentations
to meetings.

In the event that the Contractor fails to comply with Clause 8.1 the Authority reserves the right to terminate
the Agreement for Default by notice in writing in accordance with Clause 19.4.

Confidentiality

In respect of any Confidential Information that it may receive from the other Party and subject always to the
remainder of this Clause 9, the receiving Party undertakes to keep secret and strictly confidentiat and shall
not disclose any such Confidential Information to any third party, without the disclosing Party's prior written
consent provided that:

9.1.1  the receiving Party shall not be prevented from using any general knowledge, experience or skills
which were in its possession prior to the commencement of the contract concerned; and

9.1.2 nothing in this Agreement shall be construed as to prevent either party from using data processing
techniques, ideas, know-how and the like gained during the performance of the contract concerned
in the furtherance of its normal business, to the extent that this does not result in a disclosure of
confidential information or infringement of any valid Intellectual Property Rights of either Party or the
unauthorised processing or release of any Personal Data.

Clause 9.1 shall not apply to any Confidential Information received by one Party from the other:
9.21  which is or becomes public knowledge (otherwise than by breach of this Clause);

822 which was in the possession of the receiving Party, without restriction as to its disclosure, before
receiving it from the disclosing Party;

923 which is received from a third party who lawfully acquired it and who is under no obligation restricting
its disclosure;

9.24 isindependently developed without access to the Confidential Information as evidenced by receiving
Party's written notes; or

9.25 which must be disclosed pursuant to a statutory, legal or parliamentary obligation placed upon the
Party making the disclosure, including any requirements for disclosure under the FOIA, or the
Environmental Information Regulations 2004,

The obligations of each of the Parties contained in Clause 9.1 above shall continue without limit in point of time.
In the event that the Contractor fails to comply with this Clause 9.3 the Authority reserves the right to
terminate the Agreement by notice in writing for Default in accordance with Clause 19.4.
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10.
10.1
10.2

10.3

104

105

10.6

10.7

10.8

10.9

1.

12

13.

Confidentiality of Personal Data
The collection, handling, processing and use of Personal Data shall be treated as confidential at all times.

The Contractor shall at all times be responsible for ensuring that all Personal Data (including Personal Data in
any electronic format) is stored securely. The Contractor shall take appropriate measures to ensure the security
of such Personal Data and guard against unauthorised access thereto or disclosure thereof or loss or destruction
while in its custody.

Personal Data shall not be made available to anyone other than those employed directly on the Project by
the Contractor, to the extent that they need access to such information for the performance of their duties.

The Contractor shall fully indemnify and hold harmless the Authority, its employees and agents against all
liabilities, losses, costs, charges and expenses incurred as a result of any claims, demands, actions and
proceedings made or brought against the Authority by any person arising from the loss, unauthorised
disclosure of Personal Data by the Contractor, or any Sub-Contractor, servant or agent of the Contractor or
any person within the control of the Contractor.

Subject to Clause 10.4, the Contractor shall at its own expense conduct any litigation arising from any such
claims, demands, actions or proceedings and all the negotiations for the settlement of the same and the
Authority hereby agrees to grant the Contractor exclusive control of any such litigation or the negotiations for
the settlement of the same.

No information which would lead to the identification of an individual shall be included in any publications without
the prior agreement in writing of the individual concerned. No mention shall be made of individual officers of the
Authority, nor shall information be included which might lead to their identification, without the prior agreement
in writing of the Authority.

The Contractor shall, at all times, comply with the provisions of the Data Protection Act 1998, and the
subsequent transition to GDPR from May 25th 2018,

The Project may be jointly operated by the Authority and the Technology Strategy Board (trading as “Innovate
UK”), a UK Government agency. Regardless of whether Innovate UK is actively involved in the Project, any
Personal Data which the Contractor submits as part of the application process for participation in the Project,
or is otherwise necessary for the Project, shall be stored, processed and used by the Authority and shall be
shared with Innovate UK which shall likewise store process and use that Personal Data in accordance with the
Data Protection Act 1998, and the subsequent transition to GDPR from May 25th 2018.

Any relevant infformation, including Confidential Information, produced by the Contractor and transferred to the
Authority during the Project which is not Personal Data may also be shared by the Authority with the Crown, for
their individual storage, processing and use in accordance with their information management and data sharing
policies. For the avoidance of doubt, the Crown shall not release such Confidential Information to third parties
without the Contractor’s prior written permission.

Anonymising of Personal Data

Without prejudice to Clause 10.8, the Authority shall not be entitled to inspect, take or be supplied with copies of
any Personal Data relating to third parties obtained in connection with the Project other than in an anonymised
form. The Contractor shall ensure that all such Personal Data is anonymised as and when it is obtained and that
the key to personal identities of all persons to whom the Personal Data relates is kept in a separate and secure
place.

Rights to Data

Subject to the provisions of Clause 11, the Authority reserves the right to have access to and to use Data
compiled during the course of the work and will respect existing guidance on confidentiality of any Data which it
obtains.

Ethics

The Contractor will ensure that work in any way connected with this Project is conducted in accordance with the
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14.
14.1

14.2

14.3

144

14.5

15.
15.1

15.2

16.
16.1

16.2

16.3

16.4

17.

Authorities’ guidelines. as may be issued, or referred to, from time to time by the Authority, copies of which are
to be made available to the Contractor as appropriate or on reasonable request.

Monitoring and Reporting

Progress of the Project will be reviewed periodically by the Authority's Representative against the
specifications detailed in Section 3.

The Contractor shall provide an interim report when reasonably required to do so by the Authority. The
interim report shall be in a form and otherwise in compliance with the guidance notes issued by the Authority's
Representative as amended from time to time and shall detail all Data, methods, Results and provisional
conclusions together with management information and any other information relating to the Project.

During the Project Period the Contractor shall provide verbal or written reports as reasonably required by the
Authority on any aspect of the Project.

The Contractor will allow its facilities, procedures and documentation to be submitted for scrutiny by the
Authority or its auditors in order to ascertain compliance with the relevant laws of the United Kingdom and
the terms of this Agreement.

The Contractor shall retain and maintain all assets necessary to ensure continued compliance with the FOIA
and all other primary legisiation that may apply from time to time.

Final Report and Evaluation

The Contractor shall provide a draft final report on the Project, in the approved language, within 14 days of the
end of the Project Period or the date of termination of this Agreement. The draft final report shall be in a form
which is in compliance with the guidance notes issued by the Authority’s Representative as amended from
time to time or as otherwise required by the Authority’s Representative and shall include the Data, methods,
Results and final conclusions together with management information and any other information relating to
the Project up to the Completion Date.

Notwithstanding the provisions of Clauses 14 and 15.1, the Authority’s representative is entitled to carry out
a visit to the contractor's premises at any time for the purpose of due diligence and evaluation in respect of
the Project.

Intellectual Property Rights

All Background Intellectual Property used or supplied under this Agreement in connection with the Project
shall remain the property of the Party introducing the same and nothing contained in this Agreement or any
licence agreement pursuant to the Project shall affect the rights of either Party in its Background Intellectual
Property.

Subject to Clauses 16.3 and 17.5, the Intellectual Property rights arising out of the Project (“Foreground IP”)
shall belong to the Contractor. The Contractor hereby grants to the Authority a UK wide irrevocable, royalty-
free non-exclusive licence to use the Foreground IP, together with any Background IP supplied by the
Contractor during the Project that is required to use the Foreground IP at a fair and reasonable market price.
The Authority shall have the right to grant a non-exclusive non-sub-licensable UK wide sub-licence to use
the Foreground IP to any third party within the UK at a fair and reasonable market price. The Contractor
shall upon written request by the Authority provide a non-exclusive non sub-licensable UK wide licence to
any third party within the UK at a fair and reasonable market price.

The Contractor hereby grants to the Authority a UK wide irrevocable, royalty-free non-exclusive licence,
together with the right to grant sub-licences, to use or publish any Data and Results arising from the Project.

Notwithstanding its ownership of the Foreground IP, the Contractor shall not assign or transfer the
Foreground IP to any third party without the prior written approval of the Authority, not to be unreasonably
delayed or withheld. If the Contractor assigns or transfers the Foreground IP, it shall procure that the
assignee or transferee shall enter into such instrument as necessary to comply with the Contractor's
obligations set out in this Agreement, and particularly those at Clauses 16.2, 16.3, 17 and 18.

Exploitation of Foreground IP and Results
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17.1

17.2

17.2

17.3

17.4

17.5

18.
18.1

18.2

18.3

18.4

The Contractor shall promptly inform the Authority of any Results which are capable of exploitation whether
patentable or not.

The Contractor shall, as appropriate, devise, publish, implement and maintain procedures for the management
of Intellectual Property in the Results and in particular, but without limitation, shall use all reasonable endeavours
to ensure that:

17.2.1 the Results of the Project are identified, recorded and carefully distinguished from the outputs of other
research;

17.2.2 prior to any publication of the Results of the Project, patentable inventions arising from the Results are
identified, duly considered for patentability and, where it is reasonable so to do, patent applications in
respect thereof are filed at the British or European Patent Cffice; and

17.2.3 all such patent applications are diligently executed having regard to all relevant circumstances.

The Contractor shall permit the Authority to monitor the operation and effectiveness of the Contractors
procedures for the management of Intellectual Property in such a way as the Authority considers reasonably
necessary.

Consistent with the good management of Intellectual Property and the agreement of the Authority, the Contractor
shall use its best endeavours to;

17.3.1 promote the dissemination of the Results of the Project; and

17.3.2 where reasonable and practicable, exploit commercially such Results to generate either capital or
revenue or both.

The Contractor may exploit commercially any publications arising from the Project.

If within three years of its creation, any Intellectual Property in the Results or Foreground IP has not been
commercially exploited by the Contractor, and the Contractor is not using its best endeavours to do so, the
Contractor shall on written request by the Authority promptly assign the Intellectual Property Rights in the Results
or Foreground IP to the Authority. Each party shall bear its own costs in such assignment.

Publication

The Authority's Representative must be notified prior to any publication (whether in oral, written or other form)
in particular any press announcement of the Research, Results or Data or of matters arising from such
Results or Data. One draft copy of the proposed publication shall be sent to the Authority’'s Representative
at the same time as submission for publication or at least 28 days before the date intended for publication
whichever is earlier.

In the event that the Contractor fails to comply with Clause 18.1 the Authority reserves the right to terminate
the Agreement by notice in writing with immediate effect.

Subject to the provisions of Clause 9 and notwithstanding the provisions of Clause 18 the Authority's
Representative may, at any time after consultation with the Contractor, publish public summaries of the
Material, Research and/or Results for any non-commercial purpose, including information about key Results
attained and lessons learnt on the feasibility of the explored solution approaches and the potential for future
deployment of solutions. Specific details shall not be disclosed; that are deemed by the Contractor to be
against the legitimate commercial interest of the Contractor, that are contrary to the public interest, that would
hinder application of the law or which could distort fair competition between Contractor and the other
contractors in the Competition. The timing of any such publication will be subject as far as possible to prior
consultation with the Contractor.

Any publication resulting from work carried out under this Agreement shall acknowledge the Authority's
financial support and carry a disclaimer as the Authority may require or in the absence of direction from the
Authority a notice as follows:

“This report is work commissioned by the Authority. The views expressed in this publication are those of the
author(s) and not necessarily those of the Authority”.
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19.

191

19.2

19.3

194

18.5

20

20.1

21.

211

Termination Upon Occurrence of Events

Without prejudice to any other provision of the Agreement, this Agreement may be terminated by either Party
giving three months notice in writing to the other, unless the time remaining to the end of the contract phase
is less than three months, in which case the notification time shall be all remaining time to the end of the
contract phase. Should the option to terminate be exercised by the Autherity, it shall indemnify the Contractor
from and against all and any actual loss unavoidably incurred by reason or in consequence of the termination
provided that the Contractor takes all immediate and reasonable steps to minimise the loss.

With regards to Clause 19.1 the Authority will not pay any sum which, when taken together with any sums
paid or due or becoming due to the Contractor under this Agreement, will exceed such total sums as would
have been payable under this Agreement if the Contractor had fulfilled its obligations under this Agreement.

The Authority may at any time and from time to time by notice in writing terminate this Agreement without liability
for any damage, loss or expenses arising as a result of or in connection with such termination if there is a change
of control (as defined by section 416 of the Income and Corporation Taxes Act 1988) in the Contractor. The
Authority shall only be permitted to exercise its rights pursuant to this Clause 19.3 for 6 (six) months after any
such change of control and shall not be permitted to exercise such rights where the Authority has agreed in
advance in writing to the particular change of control and such change of control takes place as proposed. The
Contractor shall notify the Authority within 2 (two) weeks of any change of contro! taking place.

The Authority may at any time by notice in writing terminate this Agreement without liability for any damage, loss
or expenses arising as a result of or in connection with such termination if;

19.4.1 any approvals consent or licences required under this Agreement are not given unconditionally within
6 (six) months of the commencement of the Project Period;

19.4.2 the Contractor is subject to an Insolvency Event;
19.4.3 the Contractor is in Default under this Agreement and if:
19.4.3.1 the Default is capable of remedy and the Contractor shall have failed to remedy the
Default within 30 (thirty) days of written notice being sent to the Contractor specifying
the Default and requiring its remedy; or

194.3.2 the Default is not capable of remedy,

1944 where any provision of this Agreement (other than as previously specified in the preceding provisions
of this Clause 19) expressly entitles the Authority to terminate this Agreement.

Termination of this Agreement by the Authority under the preceding provisions of this Clause 19 shall (at the

option of the Authority} terminate this Agreement with immediate effect as from the date of service of the notice

of that termination or from the expiry of a period {not exceeding 6 (six) months) specified in that notice.

Consequence of Termination

Termination of this Agreement, however caused, shall not:

2011 release the Contractor from any duty or obligation of confidence which falls on i, its servants, agents,
employees or former employees under this Agreement or under the general law governing
confidential information;

20.1.2 prejudice or affect any rights, action or remedy which shall have accrued before termination or shali
accrue thereafter to any Party;

20.1.3 affect the continuing obligations of the parties under this Agreement.
Equipment
The Contractor shall take all practical steps to purchase all materials and equipment at a fair and reasonable

price. The Authority may inspect the criginal quotations and invoices issued to the Contractor for equipment
purchased in connection with the Project and recover any funds provided for the purchase if the Contractor
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21.2

22,

221

23.

231

23.2

233

234

23.5

236

23.7

does not provide this documentation on request.

At the end of the Project Period, and after the final presentation of the Results of the Project, all equipment
purchased for use on the Project with funds provided by the Authority shall become the property of the
Contractor.

Warranties and Indemnities
The Contractor warrants and represents that:

2211 the Contractor has full capacity and authority and all necessary licences, pemmits and consents to
enter into and perform this Agreement;

221.2 this Agreement is executed by a duly authorised representative of the Contractor;

2213 there are no actions, suits or proceedings pending or, to the Contractor's knowledge, threatened
against or affecting the Contractor before any court or administrative body or tribunal that might affect
the ability of the Contractor to meet and carry out its obligations under this Agreement;

2214 the Project will be carried out by appropriately experienced, qualified and trained personnel with all
due skill, care and diligence;

22.1.5 the Contractor will discharge its obligations hereunder with all due skill, care and diligence including,
but not limited to, good industry practice and (without limiting the generality of the foregoing) in
accordance with its own established internal procedures;

2216 the provision of the Project and the Autherity’s use thereof shall not infringe any Intellectual Property
Rights of any third party.

Indemnity and Insurance

The Contractor shall indemnify the Authority, their officers, servants and agents fully against any liability,
loss, claim or proceedings whatscever arising under any statute or at common law in respect of:

2311 any damage to property, real or personal, including any infringement of third party Intellectual
Property rights whether patents, copyright, registered designs or otherwise;

23.1.2 any injury to persons, including injury resulting in death; and

2313 arising out of or in the course of or in connection with the Project except in so far as such damages
or injury shall be due to any act or neglect of the Authority.

The Contractor shall promptly notify the Autherity if any claim or demand is made or action brought against
the Contractor for infringement or alleged infringement of Intellectual Property which might affect the Project.

The Contractor shall effect and maintain with a reputable insurance company a policy or policies of insurance
providing an adequate level of cover in respect of all risks which may be incurred by the Contractor, arising
out of the Contractor's performance of the Agreement.

The Contractor shall hold employer's liability insurance in respect of staff in accordance with any legal
requirement for the time being in force.

The Contractor shall produce to the Authority's Representative, on request, copies of all insurance policies
referred to in this Clause or other evidence confirming the existence and extent of the cover given by those
policies, together with receipts or other evidence of payment of the latest premiums due under those policies.

The terms of any insurance or the amount of cover shall not relieve the Contractor of any liabilities under the
Agreement. It shall be the responsibility of the Contractor to determine the amount of insurance cover that
will be adequate to enable the Contractor to satisfy any liability referred to in Clause 23.3.

Save as expressly stated elsewhere in this Agreement neither party shall be liable to the other for
consequential loss or damage.
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242

25,
251

252

26.

27.
271
272

28,
281

28.2

28.3

28.4
28.5

286

Assignability

The Contractor shall not sub-contract, transfer or assign the whole or any part of this Agreement without the
prior written consent of the Authority whose consent may be subject to such terms and conditions as the
Authority may see fit to impose.

The Contractor shall be responsible for the acts and omissions of his sub-contractors as though they were
his own.

Severability

If any provision of this Agreement is held invalid, iflegal or unenforceable for any reason by any court of
competent jurisdiction, such provision shall be severed and the remainder of the provisions hereof shall continue
in full force and effect as if this Agreement had been executed with the invalid provisions eliminated.

In the event of a holding of invalidity so fundamental as to prevent the accomplishment of the purpose of this
Agreement, the Parties shall immediately commence good faith negotiations to remedy such invalidity.

Waiver

The waiver by the Authority of any right or remedy in respect of any breach of any termm or condition or
requirement of this Agreement shall not prevent the subsequent enforcement thereof and shall not be deemed
to be a waiver of any right or remedy in respect of any subsequent breach.

Corrupt Gifts or Payments
The Contractor shall at all times comply with all of its obligations under the Bribery Act 2010.

Any breach of this Clause, by the Contractor or by anyone acting on his behalf or empioyed by him, whether
with or without his knowledge, or the commission of any offence by the Contractor or by anyone acting for
him or employed by him in relation to this Agreement or any other contract shall entitte the Authority to
terminate the Agreement and recover from the Contractor the amount of any loss resulting from such a
termination and/or recover from the Contractor the amount or value of such gift, consideration or commission.

Dispute Resolution

Any dispute between the parties arising out of or in connection with this Agreement (other than in relation to
the payment of any money) shall in the first instance be referred to the Contractor's Project Manager (as
defined in Section 3) and the Authority's Contract Manager (as defined in Section 3) for resolution. The
parties agree to work together in good faith to resolve any such dispute.

If within 14 days of the meeting of the Contractor's Project Manager and the Authority Contract Manager the
dispute has not been resolved, the parties agree to escalate the dispute to a Director of the Contractor and
the appropriate Officer of the Authority or such other person as the Authority sees fit and who shall have
responsibility to settle such dispute on behalf of the Authority. The Director of the Contrator and the Officer
of the Authority shall meet within 7 days of the reference to them of any dispute and shall work together in
good faith to resolve the dispute.

If within 14 days after such meeting the dispute has not heen resolved, the dispute may be referred, by either
party, to mediation. The parties shall agree the Mediator within 14 days. The fee for the appointed Mediator
shall be shared equally between the parties.

Nothing in Clauses 28.1 28.2 or 28.3 shall preclude either party from commencing proceedings. .

If the matter cannot be resolved through mediation, the Parties will, at the request of either of them, attempt
in good faith to résolve the dispute through an alternative Alternative Dispute Resolution (“ADR") procedure
agreed in advance between the Parties.

In accordance with Clause 28.5 above, the dispute may be referred to a single arbitrator to be agreed upon
by the Parties or in default of agreement within 14 days to be nominated by the President for the time being
of the Chartered Institute of Arbitrators in accordance with the Arbitration Act 1996. The arbitration shall take
place in London and shall be in accordance with the Arbitration Act 1996 and such arbitration rules as the
Parties may agree or, in default of agreement, in accordance with the Rules of the London Court of
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28.7

29,

29.1

30.

31.
311

31.2

31.3

31.4

31.5

International Arbitration which Rules are deemed to be incorporated by reference into this clause.

The decision of the Arbitrator shall be final and binding on the Parties, although nothing in this Agreement
shall prevent either Party from seeking statutory remedies under the Arbitration Act 1996.

Notices

All notices to be given hereunder shall be in writing and may be served either personally at or by registered post
to the address of the relevant Party as set out in Section 5, or at another address as it may from time to time be
notified in writing to the other Party. In the case of postal service notice shall be deemed to have been given 3
working days after the day on which the notice was posted.

Relationships

Nothing in this Agreement shall be construed as to make any Party the employee, agent, partner or legal
representative of the other Party for any purpose whatsoever. No Party is granted any right or authority to
assume or create any obligation or responsibility, expressed or implied, on behalf of or in the name of the other
Party. In fuffiling obligations pursuant to this Agreement the Contractor shall be acting as an independent
contractor at am'’s length from the Authority.

Freedom of Information Act 2000

The Contractor acknowledges and agrees that the Authority is subject to the requirements of the FOIA and
the Environmental Information Regulations 2004. The Contractor shall provide all necessary assistance to
and fully cooperate with the Authority to enable the Authority to comply with its obligations under that
legislation.

The Contractor shall and shall procure that its sub-contractors shall:

31.2.1 transfer any request for Information from any third party to the Authority as soon as practicable after
receipt and in any event within five working days of receiving a request for Information;

31.2.2 provide the Authority with a copy of all Information in its possession or power in the form that the
Authority requires within five working days (or such other period as the Authority may specify) of the
Authority requesting that Information;

31.2.3 provide all necessary assistance as reasonably requested by the Authority to enable the Authority
to respond to a request for Information within the time for compliance set out in section 10 of the
FOIA or regulation 5 of the Environmental Information Regulations 2004; and

31.2.4 not oppose the disclosure of this Agreement or information relating to this Agreement if the Authority
in its absolute discretion determines it is necessary to do so in order to comply with its obligations,
save that the Authority shall have due regard for the concerns of the Contractor and may therefore
redact some parts of the Agreement as the Authority deems necessary.

The Authority shall be responsible for determining at its absolute discretion whether any commercially
sensitive Information and/or any other Information:

31.3.1 is exempt from disclosure in accordance with the provisions of the FOIA or the Environmental
Information Regulations 2004;

31.3.2 is to be disclosed in response to a request for Information, and in no event shall the Contractor
respond directly to a request for Information unless expressly authorised to do so by the Authority.

Notwithstanding the provisions of Clause 8, the Contractor acknowledges that the Authority may be obliged
under the FOIA, or the Environmental Information Regulations 2004 to disclose confidential Information:

31.4.1 without consulting with the Contractor, or
31.4.2 following consultation with the Contractor and having taken its views into account.

The Contractor shall ensure that all information produced in the course of the Agreement or relating to the
Agreement is retained for disclosure for a reasonable amount of time and shall permit the Authority to inspect
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32.

such records as reguested from time to time.

Unfawful Discrimination and Human Rights

32.1 The Contractor shall comply with all of its obligations under the Equality Act 2000 (*2000 Act”) and the Human

32.2

323

326

327

328

33.

35.

Rights Act 1998 (“1998 Act’).

The Contractor shall notify the Authority immediately of any investigation of or proceedings against the
Contractor under the 2000 Act.

The Contractor shall indemnify the Authority against all costs, claims, charges, demands, liabilities, damages,
losses and expenses incurred or suffered by the Authority arising out of or in connection with any
investigation conducted or any proceedings brought under the 2000 Act due directly or indirectly to any act
or omission by the Contractor, its agents, employees or sub-contractors,

The Contractor shall (and shail use ali reasonable endeavours to procure that its staff shall) at all times
comply with the provisions of the 1998 Act 1998 in the performance of this Agreement.

The Contractor shall undertake, or refrain from undertaking, such acts as the Authority requests so as to
enable the Authority to comply with its obligations under the 1998 Act.

The Contractor agrees to indemnify and keep indemnified the Authority against all loss, costs, proceedings
or damages whatsoever arising out of or in connection with any breach by the Contractor of its obligations
under Clause 32.

Contracts {Rights of Third Parties) Act 1999

A person who is not a Party to this Agreement shall have no right to enforce any terms of it which confer a
benefit on him.

Entire agreement

This Agreement constitutes the entire agreement between the parties relating to its subject matter, Each
party acknowledges that it has not entered into this Agreement on the hasis of any warranty, representation,
statement, agreement or undertaking except those expressly set out in this Agreement. Each party waives
any claim for breach of this Agreement, or any right to rescind this Agreement in respect of, any
representation which is not an express provision of this Agreement. However, this clause does not exclude
any liability which either party may have to the other (or any right which either party may have to rescind this
Agreement) in respect of any fraudulent misrepresentation or fraudulent concealment prior to the execution
of this Agreement.

Law
This Agreement shall be considered as a Contract made in England & Wales and be construed in accordance

with the Law of England & Wales. The Courts of England & Wales shall have exclusive jurisdiction to deal
with any dispute which has arisen or may arise out of or in connection with this Agreement,
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SCHEDULE A
VARIATION TO CONTRACT FORM

Prafect Tile © e ik s RN D EE R T e n eee +rs mSnen bANSdm b s B
Project Application NO: ... e e e e
Contract between the (“the Authority™) and

[ ] Cthe Contractor”)
dated ("the Contract”)

Variation No:

Date:

1. The Contract is varied as follows:

2. Words and expressions in this Variation shall have the meanings given to them in the Contract.

3. The Contract, including any previous Variations, shall remain effective and unaltered except as amended by
this Variation.

SIGNED:

For:  The Authority

By:

Full Name:

Position:

Date

For: The Contractor

By:

Full Name:

POSHION. i e B s T e B S e AT

Date
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SECTION 3
PROJECT

Commencement Date: Wednesday September 12th, 2018
Completion Date: Wednesday October 10%, 2018

The Department for Education’s Contract Manager: Tom White
MyEd Ltd. Project Manager: Upkar Pardesi

Project outline

MyEd UniPlaces will be built as an extension of the MyEd DataSources API, which currently
powers the information available on MyEd.com. We have invested in the development of
MyEd.com as a research engine to help parents and students quickly navigate through
comprehensive information and advice on all stages of education from nurseries, schools,
universities and HE courses listings in one place. The MyEd DataSources API has been built to
maximise the use of open education and related data available from government and local
authorities; data generated from our users, as well as data provided by institutions to become a
powerful foundation for building knowledge based solutions for parents, young people and
students. The availability of the MyEd DataSources AP is a major asset as it will facilitate the
development and launch of MyEd UniPlaces service within the constraints of the budget and the
tight timescales of this project.

The project will focus on the development of an algorithm based on the research outputs and the
use of LEO, TEF and related open datasets:

Pt
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Technical Challenges

Strategy

Deliverables

1. Development of
Data Sources API:
UniPlaces
Algorithm

1. Conduct qualitative research amongst
prospective and current students and

1. Market research report.
2. Data Mapping audit.

2. Specification
Documentation and
parameters for the
development of the
MyEd UniPlaces
Algorithm

1. -Prepare a Technical Specificatio

1. Detailed technical
Specification
Document.

2.  Development of
MyEd UniPlaces
User Interface

1

Prepare the designs of the proposed interface
based on user research and technical
specification,

1. Designs of the
proposed interface for
web, mobile and other
devices.

3. Development of the
prototype/demonstrat
or

1. Completion of MyEd UniPlaces
Prototype/demonstrator tool.

1. MyEd UniPlaces
prototype/demanstrator

4. Preparation of a
detailed
implementation
project plan

1. Completion of a detailed plan for Phase 2 of the
project based on retrospective process.

1. Phase 2 detailed project
ptan
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Project delivery plan

2 of the project.

development of MyEd UniPlaces tool to Phase

Milestones Dates Resources Success Criteria
1. Commercial feasibility study report - results, | Start: MyEd team to design, plan, | Must be able to demonstrate the evidence for
conclusions and recomimendations from desk 12/9/18 execute market research technology driven and students centred
research into the UK HE information sector, End: and prepare report. Access | solution to overcome limitations of existing
competitive audit and qualitative research 23/9/18 to 2 career advisers and ‘Universities and Courses Finder” services
conducted amongst career advisers in schools, prospective students that will form the basis for the preparation of
prospective students, students who entered HE the specification for the MyEd UniPlaces
in the past two years and recent graduates. tool. Also, insights into students who are not
planning to go to university
2. Technical feasibility report — analysis, Start: MyEd team, Chris Must be able to demonstrate that the
conclusions and recommendations for the 24/9/18 Thompson (Enable) and proposed solution is technically feasible
preparation of the specification of the digital End: Tim Carr (n7 Studios). within the constraints of the human resources
tool that would improve prospective students’ 26/9/18 and budget available and can be prototyped
access to valuable graduate employment for testing with the limited time scales. It
outcomes data. must provide an objective assessment of the
software development expertise required and
the likely cost of the development.
3. Specification Document — Detailed technical | Start: MyEd team, Chris The specification must be thorough and
and design specification for the development of | 27/9/18 Thompson (Enable) and provide direction on what Open Data and
the MyEd UniPlaces tool End: Tim Carr (n7 Studios). LEQ datasets must be integrated in the
29/9/18 design of the tool. Also, to include a
framework for the integration of the MyEd
DataSources API, and other tools to create
the MyEd UniPlaces Service.
4. Completion of MyEd UniPlaces Start: Chris Thompson (Enable) Must be ready for testing with a group of
Prototype/demonstrator tool 29/9/18 and Tim Carr (n7 Studios). | prospective students and career advisers.
End:
5/10/18
§. Completion of testing of the demonstrator Start: MyEd team, Chris The testing and validation must contribute to
tool amongst the target groups. 8/10/18 Thompson (Enable) and the quality assurance - establishing that the
End: Tim Carr (n7 Studios). new service design and release will be fit for
11/10/18 purpose and ready for the next stage of
development.
6. Completion of a detailed plan for Phase 2 of | Stan: MyEd Team and Chris Detail the requirements for the technical
the project 26/09/18 Thompson (Enable) development of prototype tool into a fully
End: functional part of the MyEd service;
11/10/18 commercialisation of the service and
management of Phase 2 of the project.
7. DfE approval for MyEd to progress the Nov 2018 MyEd exceed the criteria for Phase 2 of the

project.
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SECTION 4
FINANCIAL ARRANGEMENTS

PAYMENT SCHEDULE

It is intended that the indicated amounts will be paid by the Authority to the Contractor within 30 days of the dates listed.

Date Amount (£)
Labour costs: £11,176
On or before November g%, 2018 Sub contract - Enable

International ; £2,178

N7 Studios: £5,760

Travel and subsistence: £70
VAT: £3,837

Full amount inc. VAT.
£23,021

TOTAL £ 23,021
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SECTION 5

KEY STAFF

Upkar Pardesi
MyEd Ltd.

Harpal House

14 Holyhead Road
Handsworth
Birmingham

West Midlands
B21 OLT

(The contractor's representative)

Tom White — Assistant Director: Student Choice Policy
Sanctuary Buildings

Great Smith Street

Westminster

London

SW1P 3BT

[The Authority's representative]
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SECTION 6

DOCUMENTS

DOCUMENT TYPE: REFERENCES TO QUOTE

001
002
003
004
005

007

009

Documents not included above are intentionally excluded from this Agreement

Phase 1 Documents

Invitation to Tender (Process and Timelines)
Brief

Guidance on Filting in Application
Application Form

FAQs

Sample Phase 1 Contract

End of Phase 1: Report Document Template
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