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DPS Schedule 6 (Order Form Template and Order

Schedules)
Order Form
ORDER REFERENCE: C256195
THE BUYER: The Secretary of State for Health and Social Care
acting as part of the Crown
BUYER ADDRESS 39 Victoria Street,
Westminster,
London,
SW1H OEU
THE SUPPLIER: RADIO TECHNICAL SERVICES LIMITED
SUPPLIER ADDRESS: 40-42 Jaggard Way, London, England, SW12 8SG

REGISTRATION NUMBER: 03184447

DUNS NUMBER: 458336922
APPLICABLE DPS CONTRACT

This Order Form is for the provision of the Deliverables and dated 01/04/2024.

It's issued under the DPS Contract with the reference number RM6225 for the
provision of Provision of Audio-visual services for the Thirlwall Inquiry

DPS FILTER CATEGORY(IES):

Discovery - User Requirements / Business Analysis, Project Management, Technical
Advisor, Technical Design & Integration Plan, Audio Visual Turnkey Delivery &
Warranty, Monitoring, New or Renewal, On-site, Remote Management & Support.

ORDER INCORPORATED TERMS
The following documents are incorporated into this Order Contract. Where numbers

are missing we are not using those schedules. If the documents conflict, the
following order of precedence applies:

This Order Form including the Order Special Terms and Order Special Schedules.

1. Joint Schedule 1(Definitions and Interpretation) RM6225
2. DPS Special Terms
3. The following Schedules in equal order of precedence:

e Joint Schedules for RM6225

o Joint Schedule 2 (Variation Form)

o Joint Schedule 3 (Insurance Requirements)

o Joint Schedule 4 (Commercially Sensitive Information)
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Joint Schedule 6 (Key Subcontractors)
Joint Schedule 7 (Financial Difficulties)
Joint Schedule 10 (Rectification Plan)
Joint Schedule 11 (Processing Data)

o Joint Schedule 12 (Supply Chain Visibility)
e Order Schedules for C256195

o Order Schedule 2 (Staff Transfer)

0 Order Schedule 3 (Continuous Improvement)

o Order Schedule 5 (Pricing Details)

o0 Order Schedule 6 (ICT Services)

o0 Order Schedule 7 (Key Supplier Staff)

0 Order Schedule 8 (Business Continuity and Disaster Recovery)
o Order Schedule 9 (Security) Long Form

o Order Schedule 10 (Exit Management)

0 Order Schedule 11 (Installation Works)
o]

o]

o]

o]

o]

o]

o]

o
(0}
o
0}

Order Schedule 13 (Implementation Plan and Testing)
Order Schedule 14 (Service Levels)

Order Schedule 15 (Order Contract Management)
Order Schedule 16 (Benchmarking)

Order Schedule 18 (Background Checks)

Order Schedule 20 (Order Specification)

Order Schedule 22 (Lease Terms)

4. CCS Core Terms (DPS version) v1.0.3

5. Joint Schedule 5 (Corporate Social Responsibility) RM6225

6. Order Schedule 4 (Order Tender) as long as any parts of the Order Tender
that offer a better commercial position for the Buyer (as decided by the Buyer)
take precedence over the documents above.

No other Supplier terms are part of the Order Contract. That includes any terms
written on the back of, added to this Order Form, or presented at the time of

delivery.
ORDER SPECIAL TERMS
None
ORDER START DATE: 01/04/2024
ORDER EXPIRY DATE: 31/03/2025
ORDER INITIAL PERIOD: 1 Year
ORDER OPTIONAL EXTENSION 1 Year
DELIVERABLES

See details in Order Schedule 20 (Order Specification)

MAXIMUM LIABILITY
The limitation of liability for this Order Contract is stated in Clause 11.2 of the Core
Terms.
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The Estimated Year 1 Charges used to calculate liability in the first Contract Year is

H ex VAT Estimated Charges in the first 12 months of the Contract. The
uyer must always provide a figure here.

ORDER CHARGES
See details in Order Schedule 5 (Pricing Details)

The Charges will not be impacted by any change to the DPS Pricing. The Charges
can only be changed by agreement in writing between the Buyer and the Supplier
because of:

e [ndexation
e Specific Change in Law
e Benchmarking using Order Schedule 16 (Benchmarking)

REIMBURSABLE EXPENSES
N/A

PAYMENT METHOD
PO / Invoice monthly in arrears

BUYER’S INVOICE ADDRESS:
Insert Invoice address

BUYER'S AUTHORISED REPRESENTATIVE
For general inquiries

For commercial inquiries

BUYER’S ENVIRONMENTAL POLICY
https://www.gov.uk/government/publications/greening-government-commitments-
2021-to-2025/greening-government-commitments-2021-to-2025

BUYER’S SECURITY POLICY
https://www.gov.uk/government/publications/security-policy-framework/hmg-security-
policy-framework

SUPPLIER’S AUTHORISED REPRESENTATIVE

DPS Ref: RM6225 Audio Visual Technical Consultancy & Commissioning
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SUPPLIER’'S CONTRACT MANAGER

or, in their absence,

PROGRESS REPORT FREQUENCY
On the first Working Day of each calendar month

PROGRESS MEETING FREQUENCY
Quarterly on the first Working Day of each quarter

KEY STAFF

KEY SUBCONTRACTOR(S

I‘l

E-AUCTIONS
N/A

COMMERCIALLY SENSITIVE INFORMATION
As set out in DPS Joint Schedule 4 - Commercially Sensitive Information

SERVICE CREDITS

Service Credits will accrue in accordance with Order Schedule 14 (Service Levels).
The Service Credit Cap is: a 5% reduction of the overall invoice for each hearing day
The Service Period is: Applies to any given hearing day over the lifetime of the
contract.

A Critical Service Level Failure is: Where 99.9% of connectivity issues are not
resolved within one hour.

ADDITIONAL INSURANCES

A minimum insurance period of 6 years following the expiration or Ending of this Call-
Off Contract

DPS Ref: RM6225 Audio Visual Technical Consultancy & Commissioning
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GUARANTEE
Not applicable

SOCIAL VALUE COMMITMENT

The Supplier agrees, in providing the Deliverables and performing its obligations under
the Order Contract, that it will comply with the social value commitments in Order
Schedule 4 (Order Tender)
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Joint Schedule 1 (Definitions)

1.1

1.2

1.3

In each Contract, unless the context otherwise requires, capitalised expressions
shall have the meanings set out in this Joint Schedule 1 (Definitions) or the
relevant Schedule in which that capitalised expression appears.

If a capitalised expression does not have an interpretation in this Schedule or
any other Schedule, it shall, in the first instance, be interpreted in accordance
with the common interpretation within the relevant market sector/industry where
appropriate. Otherwise, it shall be interpreted in accordance with the dictionary
meaning.

In each Contract, unless the context otherwise requires:

1.3.1
1.3.2
1.3.3

1.34

1.3.5

1.3.6

1.3.7

1.3.8

1.3.9

the singular includes the plural and vice versa;
reference to a gender includes the other gender and the neuter;

references to a person include an individual, company, body corporate,
corporation, unincorporated association, firm, partnership or other legal
entity or Central Government Body;

a reference to any Law includes a reference to that Law as amended,
extended, consolidated or re-enacted from time to time;

the words "including", "other", "in particular", "for example" and similar
words shall not limit the generality of the preceding words and shall be
construed as if they were immediately followed by the words "without
limitation";

references to "writing" include typing, printing, lithography, photography,
display on a screen, electronic and facsimile transmission and other
modes of representing or reproducing words in a visible form, and
expressions referring to writing shall be construed accordingly;

references to "representations" shall be construed as references to
present facts, to "warranties" as references to present and future facts
and to "undertakings" as references to obligations under the Contract;

references to "Clauses"” and "Schedules"” are, unless otherwise
provided, references to the clauses and schedules of the Core Terms and
references in any Schedule to parts, paragraphs, annexes and tables are,
unless otherwise provided, references to the parts, paragraphs, annexes
and tables of the Schedule in which these references appear;

references to "Paragraphs" are, unless otherwise provided, references
to the paragraph of the appropriate Schedules unless otherwise provided;

1.3.10references to a series of Clauses or Paragraphs shall be inclusive of the

clause numbers specified;

1.3.11the headings in each Contract are for ease of reference only and shall not

affect the interpretation or construction of a Contract;

DPS Ref: RM6225 Audio Visual Technical Consultancy & Commissioning

Project Version: v1.0 1
Model Version: v1.2



DocuSign Envelope ID: 7CFF4762-AD63-4338-BOED-73BB091B01CF

Joint Schedule 1 (Definitions)

Crown Copyright 2019

1.3.12in entering into a Contract the Relevant Authority is acting as part of the

Crown; and

1.3.13any reference in a Contract which immediately before Exit Day was a
reference to (as it has effect from time to time):

any EU regulation, EU decision, EU tertiary legislation or
provision of the EEA agreement (“‘EU References”) which is
to form part of domestic law by application of section 3 of the
European Union (Withdrawal) Act 2018 shall be read on and
after Exit Day as a reference to the EU References as they
form part of domestic law by virtue of section 3 of the
European Union (Withdrawal) Act 2018 as modified by
domestic law from time to time; and

any EU institution or EU authority or other such EU body
shall be read on and after Exit Day as a reference to the UK
institution, authority or body to which its functions were
transferred.

1.4 In each Contract, unless the context otherwise requires, the following words shall
have the following meanings:

"Achieve" in respect of a Test, to successfully pass such Test without any Test
Issues and in respect of a Milestone, the issue of a Satisfaction
Certificate in respect of that Milestone and "Achieved",
"Achieving" and "Achievement" shall be construed accordingly;

"Additional insurance requirements relating to an Order Contract specified in

Insurances"” the Order Form additional to those outlined in Joint Schedule 3
(Insurance Requirements);

"Admin Fee” means the costs incurred by CCS in dealing with Ml Failures

calculated in accordance with the tariff of administration charges
published by the CCS on: http://CCS.cabinetoffice.gov.uk/i-am-
supplier/management-information/admin-fees;

"Affected Party"

the Party seeking to claim relief in respect of a Force Majeure Event;

Consultancy”

"Affiliates" in relation to a body corporate, any other entity which directly or
indirectly Controls, is Controlled by, or is under direct or indirect
common Control of that body corporate from time to time;

“Annex” extra information which supports a Schedule;

"Approval” the prior written consent of the Buyer and "Approve" and
"Approved" shall be construed accordingly;

“Audio Visual the “Audio Visual Design and Consultancy” Level 2 Filter Category
Design and of the "Services” Service Type as detailed in DPS Schedule 1;
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Procure & Install
Only”

“Audio Visual the “Audio Visual Integration, Installation & Warranty” Level 2 Filter
Integration, Category of the “Services” Service Type as detailed in DPS
Installation & Schedule 1;

Warranty”

“Audio Visual the “Audio Visual Procure & Install Only” Level 3 Filter Category of

the Audio Visual Integration, Installation & Warranty” Level 2 Filter
Category as detailed in DPS Schedule 1;

“Audio Visual
Solution Support”

the “AV Solution Support” Level 2 Filter Category of the “Services”
Service Type as detailed in DPS Schedule 1;

“Audio Visual the Audio Visual Turnkey Delivery and Warranty Level 3 Filter
Turnkey Delivery Category of the “AV Integration, Installation & Warranty” Level 2
and Warranty” Filter Category as detailed in DPS Schedule 1;

"Audit” the Relevant Authority’s right to:

a) verify the accuracy of the Charges and any other amounts
payable by a Buyer under an Order Contract (including proposed
or actual variations to them in accordance with the Contract);

b) verify the costs of the Supplier (including the costs of all
Subcontractors and any third party suppliers) in connection with
the provision of the Services;

c) verify the Open Book Data;

d) verify the Supplier's and each Subcontractor's compliance with
the Contract and applicable Law;

e) identify or investigate actual or suspected breach of Clauses 27
to 33 and/or Joint Schedule 5 (Corporate Social Responsibility),
impropriety or accounting mistakes or any breach or threatened
breach of security and in these circumstances the Relevant
Authority shall have no obligation to inform the Supplier of the
purpose or objective of its investigations;

f) identify or investigate any circumstances which may impact upon
the financial stability of the Supplier, any Guarantor, and/or any
Subcontractors or their ability to provide the Deliverables;

g) obtain such information as is necessary to fulfil the Relevant
Authority’s obligations to supply information for parliamentary,
ministerial, judicial or administrative purposes including the
supply of information to the Comptroller and Auditor General,

h) review any books of account and the internal contract
management accounts kept by the Supplier in connection with
each Contract;

i) carry out the Relevant Authority’s internal and statutory audits
and to prepare, examine and/or certify the Relevant Authority's
annual and interim reports and accounts;
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j) enable the National Audit Office to carry out an examination
pursuant to Section 6(1) of the National Audit Act 1983 of the
economy, efficiency and effectiveness with which the Relevant
Authority has used its resources; or

k) verify the accuracy and completeness of any Management
Information delivered or required by the DPS Contract;

" Auditor"

a) the Relevant Authority’s internal and external auditors;
b) the Relevant Authority’s statutory or regulatory auditors;

c) the Comptroller and Auditor General, their staff and/or any
appointed representatives of the National Audit Office;

d) HM Treasury or the Cabinet Office;

e) any party formally appointed by the Relevant Authority to carry
out audit or similar review functions; and

f) successors or assigns of any of the above;

"Authority"

CCS and each Buyer;

"Authority Cause™

any breach of the obligations of the Relevant Authority or any other
default, act, omission, negligence or statement of the Relevant
Authority, of its employees, servants, agents in connection with or
in relation to the subject-matter of the Contract and in respect of
which the Relevant Authority is liable to the Supplier;

"BACS"

the Bankers’ Automated Clearing Services, which is a scheme for
the electronic processing of financial transactions within the United
Kingdom;

"Beneficiary"

a Party having (or claiming to have) the benefit of an indemnity
under this Contract;

llBuyerll

the relevant public sector purchaser identified as such in the Order
Form;

"Buyer Assets"

the Buyer’'s infrastructure, data, software, materials, assets,
equipment or other property owned by and/or licensed or leased to
the Buyer and which is or may be used in connection with the
provision of the Deliverables which remain the property of the Buyer
throughout the term of the Contract;

"Buyer Authorised
Representative™

the representative appointed by the Buyer from time to time in
relation to the Order Contract initially identified in the Order Form;

"Buyer Premises"

premises owned, controlled or occupied by the Buyer which are
made available for use by the Supplier or its Subcontractors for the
provision of the Deliverables (or any of them);

IICCSII

the Minister for the Cabinet Office as represented by Crown
Commercial Service, which is an executive agency and operates as
a trading fund of the Cabinet Office, whose offices are located at 9th
Floor, The Capital, Old Hall Street, Liverpool L3 9PP;
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"CCS Authorised
Representative"

the representative appointed by CCS from time to time in relation to
the DPS Contract initially identified in the DPS Appointment Form
and subsequently on the Platform;

"Central
Government
Body"

a body listed in one of the following sub-categories of the Central
Government classification of the Public Sector Classification Guide,
as published and amended from time to time by the Office for
National Statistics:

a) Government Department;

b) Non-Departmental Public Body or Assembly Sponsored Public
Body (advisory, executive, or tribunal);

c) Non-Ministerial Department; or
d) Executive Agency;

"Change in Law"

any change in Law which impacts on the supply of the Deliverables
and performance of the Contract which comes into force after the
Start Date;

"Change of a change of control within the meaning of Section 450 of the

Control" Corporation Tax Act 2010;

"Charges" the prices (exclusive of any applicable VAT), payable to the Supplier
by the Buyer under the Order Contract, as set out in the Order Form,
for the full and proper performance by the Supplier of its obligations
under the Order Contract less any Deductions;

"Claim" any claim which it appears that a Beneficiary is, or may become,

entitled to indemnification under this Contract;

"Commercially
Sensitive
Information™

the Confidential Information listed in the DPS Appointment Form or
Order Form (if any) comprising of commercially sensitive
information relating to the Supplier, its IPR or its business or which
the Supplier has indicated to the Authority that, if disclosed by the
Authority, would cause the Supplier significant commercial
disadvantage or material financial loss;

"Comparable

the supply of Deliverables to another Buyer of the Supplier that are

Supply” the same or similar to the Deliverables;

"Compliance the person(s) appointed by the Supplier who is responsible for
Officer" ensuring that the Supplier complies with its legal obligations;
"Confidential means any information, however it is conveyed, that relates to the
Information” business, affairs, developments, trade secrets, Know-How,

personnel and suppliers of CCS, the Buyer or the Supplier, including
IPRs, together with information derived from the above, and any
other information clearly designated as being confidential (whether
or not it is marked as "confidential") or which ought reasonably to
be considered to be confidential;
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"Conflict of a conflict between the financial or personal duties of the Supplier or

Interest" the Supplier Staff and the duties owed to CCS or any Buyer under
a Contract, in the reasonable opinion of the Buyer or CCS;

"Contract” either the DPS Contract or the Order Contract, as the context

requires;

"Contract Period"

the term of either a DPS Contract or Order Contract on and from the
earlier of the:

a) applicable Start Date; or
b) the Effective Date
up to and including the applicable End Date;

"Contract Value"

the higher of the actual or expected total Charges paid or payable
under a Contract where all obligations are met by the Supplier;

"Contract Year"

a consecutive period of twelve (12) Months commencing on the
Start Date or each anniversary thereof;

"Control" control in either of the senses defined in sections 450 and 1124 of
the Corporation Tax Act 2010 and "Controlled" shall be construed
accordingly;

“Controller” has the meaning given to it in the UK GDPR;

“Core Terms” CCS’ terms and conditions for common goods and services which
govern how Suppliers must interact with CCS and Buyers under
DPS Contracts and Order Contracts;

"Costs" the following costs (without double recovery) to the extent that they

are reasonably and properly incurred by the Supplier in providing
the Deliverables:

a) the cost to the Supplier or the Key Subcontractor (as the context
requires), calculated per Work Day, of engaging the Supplier
Staff, including:

i) base salary paid to the Supplier Staff;

i) employer’s National Insurance contributions;
iii) pension contributions;

iv) car allowances;

v) any other contractual employment benefits;
vi) staff training;

vii) work place accommodation;

viii)work place IT equipment and tools reasonably necessary to
provide the Deliverables (but not including items included
within limb (b) below); and

ix) reasonable recruitment costs, as agreed with the Buyer;

b) costs incurred in respect of Supplier Assets which would be
treated as capital costs according to generally accepted
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accounting principles within the UK, which shall include the cost
to be charged in respect of Supplier Assets by the Supplier to the
Buyer or (to the extent that risk and title in any Supplier Asset is
not held by the Supplier) any cost actually incurred by the
Supplier in respect of those Supplier Assets;

c) operational costs which are not included within (a) or (b) above,
to the extent that such costs are necessary and properly incurred
by the Supplier in the provision of the Deliverables; and

d) Reimbursable Expenses to the extent these have been specified
as allowable in the Order Form and are incurred in delivering any
Deliverables;

but excluding:
a) Overhead;
b) financing or similar costs;

c) maintenance and support costs to the extent that these relate to
maintenance and/or support Deliverables provided beyond the
Order Contract Period whether in relation to Supplier Assets or
otherwise;

d) taxation;
e) fines and penalties;

f) amounts payable under Order Schedule 16 (Benchmarking)
where such Schedule is used; and

g) non-cash items (including depreciation, amortisation,
impairments and movements in provisions);

"Crown Body" the government of the United Kingdom (including the Northern
Ireland Assembly and Executive Committee, the Scottish
Government and the National Assembly for Wales), including, but
not limited to, government ministers and government departments
and particular bodies, persons, commissions or agencies from time
to time carrying out functions on its behalf;

"CRTPA" the Contract Rights of Third Parties Act 1999;

“Data Protection an assessment by the Controller of the impact of the envisaged

Impact Processing on the protection of Personal Data;

Assessment”

"Data Protection
Legislation"

(i) the UK GDPR as amended from time to time; (ii) the DPA 2018
to the extent that it relates to Processing of Personal Data and
privacy; (iii) all applicable Law about the Processing of Personal
Data and privacy;

“Data Protection
Liability Cap”

the amount specified in the DPS Appointment Form;

"Data Protection
Officer"

has the meaning given to it in the UK GDPR;
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"Data Subject”

has the meaning given to it in the UK GDPR;

"Data Subject
Access Request”

a request made by, or on behalf of, a Data Subject in accordance
with rights granted pursuant to the Data Protection Legislation to
access their Personal Data;

"Deductions"

all Service Credits, Delay Payments (if applicable), or any other
deduction which the Buyer is paid or is payable to the Buyer under
an Order Contract;

"Default”

any breach of the obligations of the Supplier (including
abandonment of a Contract in breach of its terms) or any other
default (including material default), act, omission, negligence or
statement of the Supplier, of its Subcontractors or any Supplier Staff
howsoever arising in connection with or in relation to the subject-
matter of a Contract and in respect of which the Supplier is liable to
the Relevant Authority;

"Default
Management
Levy"

has the meaning given to it in Paragraph 8.1.1 of DPS Schedule 5
(Management Levy and Information);

"Delay Payments"

the amounts (if any) payable by the Supplier to the Buyer in respect
of a delay in respect of a Milestone as specified in the
Implementation Plan;

"Deliverables"

Goods and/or Services that may be ordered under the Contract
including the Documentation;

"Delivery"

delivery of the relevant Deliverable or Milestone in accordance with
the terms of an Order Contract as confirmed and accepted by the
Buyer by either (a) confirmation in writing to the Supplier; or (b)
where Order Schedule 13 (Implementation Plan and Testing) is
used issue by the Buyer of a Satisfaction Certificate. "Deliver" and
"Delivered" shall be construed accordingly;

“Design
Authority”

role that provides assurance that solution designs are fit for
purpose, working to ensure that each component meets
requirements and integrates and works within an overall
organisational architecture;

“Discovery — User
Requirements /
Business
Analysis”

the “Discovery — User Requirements/Business Analysis” Level 3
Filter Category of the “Audio Visual Design and Consultancy” Level
2 Filter Category as detailed in DPS Schedule 1;

"Disclosing Party"

the Party directly or indirectly providing Confidential Information to
the other Party in accordance with Clause 15 (What you must keep
confidential);
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"Dispute”

any claim, dispute or difference (whether contractual or non-
contractual) arising out of or in connection with the Contract or in
connection with the negotiation, existence, legal validity,
enforceability or termination of the Contract, whether the alleged
liability shall arise under English law or under the law of some other
country and regardless of whether a particular cause of action may
successfully be brought in the English courts;

"Dispute
Resolution
Procedure”

the dispute resolution procedure set out in Clause 34 (Resolving
disputes);

"Documentation”

descriptions of the Services and Service Levels, technical
specifications, user manuals, training manuals, operating manuals,
process definitions and procedures, system environment
descriptions and all such other documentation (whether in hardcopy
or electronic form) is required to be supplied by the Supplier to the
Buyer under a Contract as:

a) would reasonably be required by a competent third party capable
of Good Industry Practice contracted by the Buyer to develop,
configure, build, deploy, run, maintain, upgrade and test the
individual systems that provide the Deliverables

b) is required by the Supplier in order to provide the Deliverables;
and/or

c) has been or shall be generated for the purpose of providing the
Deliverables;

"DOTAS"

the Disclosure of Tax Avoidance Schemes rules which require a
promoter of Tax schemes to tell HMRC of any specified notifiable
arrangements or proposals and to provide prescribed information
on those arrangements or proposals within set time limits as
contained in Part 7 of the Finance Act 2004 and in secondary
legislation made under vires contained in Part 7 of the Finance Act
2004 and as extended to National Insurance Contributions;

“DPA 2018”

the Data Protection Act 2018;

“DPS”

the dynamic purchasing system operated by CCS in accordance
with Regulation 34 that this DPS Contract governs access to;

"DPS Application"

the application submitted by the Supplier to CCS and annexed to or
referred to in DPS Schedule 2 (DPS Application);

"DPS Appointment
Form"

the document outlining the DPS Incorporated Terms and crucial
information required for the DPS Contract, to be executed by the
Supplier and CCS and subsequently held on the Platform;

"DPS Contract"

the dynamic purchasing system access agreement established
between CCS and the Supplier in accordance with Regulation 34
by the DPS Appointment Form for the provision of the Deliverables
to Buyers by the Supplier pursuant to the notice published on the
Find a Tender Service;
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"DPS Contract
Period"

the period from the DPS Start Date until the End Date of the DPS
Contract;

"DPS Expiry Date"

the date of the end of the DPS Contract as stated in the DPS
Appointment Form;

"DPS Incorporated
Terms"

the contractual terms applicable to the DPS Contract specified in
the DPS Appointment Form;

"DPS Initial the initial term of the DPS Contract as specified in the DPS

Period" Appointment Form,;

"DPS Optional such period or periods beyond which the DPS Initial Period may be

Extension Period" extended as specified in the DPS Appointment Form;

"DPS Pricing" the maximum price(s) applicable to the provision of the Deliverables
set out in DPS Schedule 3 (DPS Pricing);

"DPS the registration process a Supplier undertakes when submitting its

Registration” details onto the Platform;

"DPS SQ the Supplier’s selection questionnaire response;

Submission”

"DPS Special any additional terms and conditions specified in the DPS

Terms" Appointment Form incorporated into the DPS Contract;

"DPS Start Date"

the date of start of the DPS Contract as stated in the DPS
Appointment Form;

"Due Diligence
Information"

any information supplied to the Supplier by or on behalf of the
Authority prior to the Start Date;

“Effective Date”

the date on which the final Party has signed the Contract;

IIEIRII

the Environmental Information Regulations 2004;

“Electronic
Invoice”

an invoice which has been issued, transmitted and received in a
structured electronic format which allows for its automatic and
electronic processing and which complies with (a) the European
standard and (b) any of the syntaxes published in Commission
Implementing Decision (EU) 2017/1870;

"Employment

the Transfer of Undertakings (Protection of Employment)

Regulations™” Regulations 2006 (SI 2006/246) as amended or replaced or any
other Regulations implementing the European Council Directive
77/187/EEC,;

"End Date" the earlier of:

a) the Expiry Date (as extended by any Extension Period exercised
by the Relevant Authority under Clause 10.1.2); or

b) if a Contract is terminated before the date specified in (a) above,
the date of termination of the Contract;

"Environmental
Policy"

to conserve energy, water, wood, paper and other resources,
reduce waste and phase out the use of ozone depleting substances
and minimise the release of greenhouse gases, volatile organic
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compounds and other substances damaging to health and the
environment, including any written environmental policy of the
Buyer;

"Equality and
Human Rights
Commission"

the UK Government body named as such as may be renamed or
replaced by an equivalent body from time to time;

“Estimated Year 1
Contract Charges”

the anticipated total charges payable by the Supplier in the first
Contract Year specified in the Order Form;

“Estimated Yearly
Charges”

means for the purposes of calculating each Party’s annual liability
under clause 11.2:

i) in the first Contract Year, the Estimated Year 1 Contract Charges;
or

ii) in any subsequent Contract Years, the Charges paid or payable
in the previous Contract Year; or

iii) after the end of the Contract, the Charges paid or payable in the
last Contract Year during the Contract Period;

"Existing IPR" any and all IPR that are owned by or licensed to either Party and
which are or have been developed independently of the Contract
(whether prior to the Start Date or otherwise);

“Exit Day” shall have the meaning in the European Union (Withdrawal) Act
2018;

"Expiry Date™ the DPS Expiry Date or the Order Expiry Date (as the context
dictates);

"Extension the DPS Optional Extension Period or the Order Optional Extension

Period" Period as the context dictates;

"Filter Categories™

the number of categories specified in DPS Schedule 1

(Specification), if applicable;

"FOIA™

the Freedom of Information Act 2000 and any subordinate
legislation made under that Act from time to time together with any
guidance and/or codes of practice issued by the Information
Commissioner or relevant Government department in relation to
such legislation;

"Force Majeure
Event"

any event outside the reasonable control of either Party affecting its
performance of its obligations under the Contract arising from acts,
events, omissions, happenings or non-happenings beyond its
reasonable control and which are not attributable to any wilful act,
neglect or failure to take reasonable preventative action by that
Party, including:

a) riots, civil commotion, war or armed conflict;
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b) acts of terrorism;
c) acts of government, local government or regulatory bodies;
d) fire, flood, storm or earthquake or other natural disaster,

but excluding any industrial dispute relating to the Supplier, the
Supplier Staff or any other failure in the Supplier or the
Subcontractor's supply chain;

"Force Majeure
Notice"

a written notice served by the Affected Party on the other Party
stating that the Affected Party believes that there is a Force Majeure
Event;

"General Anti-
Abuse Rule"

a) the legislation in Part 5 of the Finance Act 2013; and

b) any future legislation introduced into parliament to counteract Tax
advantages arising from abusive arrangements to avoid National
Insurance contributions;

"General Change
in Law™

a Change in Law where the change is of a general legislative nature
(including Tax or duties of any sort affecting the Supplier) or which
affects or relates to a Comparable Supply;

"Goods"

goods made available by the Supplier as specified in DPS Schedule
1 (Specification) and in relation to an Order Contract as specified in
the Order Form ;

"Good Industry
Practice"

standards, practices, methods and procedures conforming to the
Law and the exercise of the degree of skill and care, diligence,
prudence and foresight which would reasonably and ordinarily be
expected from a skilled and experienced person or body engaged
within the relevant industry or business sector;

"Government"

the government of the United Kingdom (including the Northern
Ireland Assembly and Executive Committee, the Scottish
Government and the National Assembly for Wales), including
government ministers and government departments and other
bodies, persons, commissions or agencies from time to time
carrying out functions on its behalf;

"Government
Data"

the data, text, drawings, diagrams, images or sounds (together with
any database made up of any of these) which are embodied in any
electronic, magnetic, optical or tangible media, including any of the
Authority’s Confidential Information, and which:

i) are supplied to the Supplier by or on behalf of the Authority;
or

ii) the Supplier is required to generate, process, store or transmit
pursuant to a Contract;

"Guarantor"

the person (if any) who has entered into a guarantee in the form set
out in Joint Schedule 8 (Guarantee) in relation to this Contract;

"Halifax Abuse
Principle"

the principle explained in the CJEU Case C-255/02 Halifax and
others;
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"HMRC"

Her Majesty’s Revenue and Customs;

Care Network or
HSCN Services”

“Health and Social

Services in relation to the government’s network for health and
social care, which helps all organisations involved in health and
social care delivery to work together and interoperate; and as
described at https://digital.nhs.uk/services/health-and-social-care-
network;

"ICT Policy"

the Buyer's policy in respect of information and communications
technology, referred to in the Order Form, which is in force as at the
Order Start Date (a copy of which has been supplied to the
Supplier), as updated from time to time in accordance with the
Variation Procedure;

"Impact
Assessment”

an assessment of the impact of a Variation request by the Relevant
Authority completed in good faith, including:

a) details of the impact of the proposed Variation on the
Deliverables and the Supplier's ability to meet its other obligations
under the Contract;

b) details of the cost of implementing the proposed Variation;

c) details of the ongoing costs required by the proposed Variation
when implemented, including any increase or decrease in the
DPS Pricing/Charges (as applicable), any alteration in the
resources and/or expenditure required by either Party and any
alteration to the working practices of either Party;

d) a timetable for the implementation, together with any proposals
for the testing of the Variation; and

e) such other information as the Relevant Authority may reasonably
request in (or in response to) the Variation request;

"Implementation
Plan™

the plan for provision of the Deliverables set out in Order Schedule
13 (Implementation Plan and Testing) where that Schedule is used
or otherwise as agreed between the Supplier and the Buyer;

Commissioner"

"Indemnifier” a Party from whom an indemnity is sought under this Contract;

“Independent where a Controller has provided Personal Data to another Party

Control” which is not a Processor or a Joint Controller because the recipient
itself determines the purposes and means of Processing but does
so separately from the Controller providing it with Personal Data and
‘Independent Controller” shall be construed accordingly;

"Indexation" the adjustment of an amount or sum in accordance with DPS
Schedule 3 (DPS Pricing) and the relevant Order Form;

"Information™ has the meaning given under section 84 of the Freedom of
Information Act 2000;

"Information the UK's independent authority which deals with ensuring

information relating to rights in the public interest and data privacy
for individuals is met, whilst promoting openness by public bodies;
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"Initial Period"

the initial term of a Contract specified on the Platform or the Order
Form, as the context requires;

"Insolvency
Event"

with respect to any person, means:

(a) that person suspends, or threatens to suspend, payment of its
debts, or is unable to pay its debts as they fall due or admits inability
to pay its debts, or:

(i) (being a company or a LLP) is deemed unable to pay its debts
within the meaning of section 123 of the Insolvency Act 1986, or

(ii) (being a partnership) is deemed unable to pay its debts within
the meaning of section 222 of the Insolvency Act 1986;

(b) that person commences negotiations with one or more of its
creditors (using a voluntary arrangement, scheme of arrangement
or otherwise) with a view to rescheduling any of its debts, or makes
a proposal for or enters into any compromise or arrangement with
one or more of its creditors or takes any step to obtain a moratorium
pursuant to Section 1A and Schedule A1 of the Insolvency Act 1986
other than (in the case of a company, a LLP or a partnership) for the
sole purpose of a scheme for a solvent amalgamation of that person
with one or more other companies or the solvent reconstruction of
that person,;

(c) another person becomes entitled to appoint a receiver over the
assets of that person or a receiver is appointed over the assets of
that person,;

(d) a creditor or encumbrancer of that person attaches or takes
possession of, or a distress, execution or other such process is
levied or enforced on or sued against, the whole or any part of that
person’s assets and such attachment or process is not discharged
within 14 days;

(e) that person suspends or ceases, or threatens to suspend or
cease, carrying on all or a substantial part of its business;

(f) where that person is a company, a LLP or a partnership:

(i) a petition is presented (which is not dismissed within 14 days of
its service), a notice is given, a resolution is passed, or an order is
made, for or in connection with the winding up of that person other
than for the sole purpose of a scheme for a solvent amalgamation
of that person with one or more other companies or the solvent
reconstruction of that person;

(i) an application is made to court, or an order is made, for the
appointment of an administrator, or if a notice of intention to appoint
an administrator is filed at Court or given or if an administrator is
appointed, over that person;

(iii) (being a company or a LLP) the holder of a qualifying floating
charge over the assets of that person has become entitled to
appoint or has appointed an administrative receiver; or
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(iv) (being a partnership) the holder of an agricultural floating charge
over the assets of that person has become entitled to appoint or has
appointed an agricultural receiver; or

(g) any event occurs, or proceeding is taken, with respect to that
person in any jurisdiction to which it is subject that has an effect
equivalent or similar to any of the events mentioned above;

"Installation
Works"

all works which the Supplier is to carry out at the beginning of the
Order Contract Period to install the Goods in accordance with the
Order Contract;

"Intellectual
Property Rights"
or "IPR"

a) copyright, rights related to or affording protection similar to
copyright, rights in databases, patents and rights in inventions,
semi-conductor topography rights, trade marks, rights in internet
domain names and website addresses and other rights in trade
or business names, goodwill, designs, Know-How, trade secrets
and other rights in Confidential Information;

b) applications for registration, and the right to apply for registration,
for any of the rights listed at (a) that are capable of being
registered in any country or jurisdiction; and

c) all other rights having equivalent or similar effect in any country
or jurisdiction;

"Invoicing
Address"

the address to which the Supplier shall invoice the Buyer as
specified in the Order Form;

"IPR Claim"

any claim of infringement or alleged infringement (including the
defence of such infringement or alleged infringement) of any IPR,
used to provide the Deliverables or otherwise provided and/or
licensed by the Supplier (or to which the Supplier has provided
access) to the Relevant Authority in the fulfilment of its obligations
under a Contract;

IIIR35II

the off-payroll rules requiring individuals who work through their
company pay the same income tax and National Insurance
contributions as an employee which can be found online at:
https://www.gov.uk/guidance/ir35-find-out-if-it-applies;

“Joint Controller

the agreement (if any) entered into between the Relevant Authority

Agreement” and the Supplier substantially in the form set out in Annex 2 of Joint
Schedule 11 (Processing Data);,

“Joint where two or more Controllers jointly determine the purposes and

Controllers” means of Processing;

"Key Staff" the individuals (if any) identified as such in the Order Form;

"Key Sub- each Sub-Contract with a Key Subcontractor;

Contract"

"Key any Subcontractor:

Subcontractor”

a) which is relied upon to deliver any work package within the
Deliverables in their entirety; and/or
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b) which, in the opinion of CCS or the Buyer performs (or would
perform if appointed) a critical role in the provision of all or any
part of the Deliverables; and/or

c) with a Sub-Contract with a contract value which at the time of
appointment exceeds (or would exceed if appointed) 10% of the
aggregate Charges forecast to be payable under the Order
Contract,

and the Supplier shall list all such Key Subcontractors on the
Platform and in the Key Subcontractor Section in the Order Form;

"Know-How"

all ideas, concepts, schemes, information, knowledge, techniques,
methodology, and anything else in the nature of know-how relating
to the Deliverables but excluding know-how already in the other
Party’s possession before the applicable Start Date;

(J Lawll

any law, subordinate legislation within the meaning of Section 21(1)
of the Interpretation Act 1978, bye-law, regulation, order, regulatory
policy, mandatory guidance or code of practice, judgment of a
relevant court of law, or directives or requirements with which the
relevant Party is bound to comply;

"Losses"

all losses, liabilities, damages, costs, expenses (including legal
fees), disbursements, costs of investigation, litigation, settlement,
judgment, interest and penalties whether arising in contract, tort
(including negligence), breach of statutory duty, misrepresentation
or otherwise and "Loss" shall be interpreted accordingly;

"Man Day"

7.5 Man Hours, whether or not such hours are worked consecutively
and whether or not they are worked on the same day;

"Man Hours"

the hours spent by the Supplier Staff properly working on the
provision of the Deliverables including time spent travelling (other
than to and from the Supplier's offices, or to and from the Sites) but
excluding lunch breaks;

"Management
Information™ or
“MI”

the management information specified in DPS Schedule 5
(Management Levy and Information);

"Management the sum specified on the Platform payable by the Supplier to CCS

Levy" in accordance with DPS Schedule 5 (Management Levy and
Information);

“MI Default” means when two (2) Ml Reports are not provided in any rolling six
(6) month period

"Ml Failure™ means when an Ml report:

a) contains any material errors or material omissions or a missing
mandatory field; or

b) is submitted using an incorrect MI reporting Template; or

c) is not submitted by the reporting date (including where a
declaration of no business should have been filed);
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"MI Report" means a report containing Management Information submitted to
the Authority in accordance with DPS Schedule 5 (Management
Levy and Information);

"MI Reporting means the form of report set out in the Annex to DPS Schedule 5

Template" (Management Levy and Information) setting out the information the
Supplier is required to supply to the Authority;

"Milestone" an event or task described in the Implementation Plan;

"Milestone Date"

the target date set out against the relevant Milestone in the
Implementation Plan by which the Milestone must be Achieved;

"Month" a calendar month and "Monthly" shall be interpreted accordingly;

"National contributions required by the Social Security Contributions and

Insurance" Benefits Act 1992 and made in accordance with the Social Security
(Contributions) Regulations 2001 (S1 2001/1004);

"New IPR" a) IPR in items created by the Supplier (or by a third party on behalf

of the Supplier) specifically for the purposes of a Contract and
updates and amendments of these items including (but not
limited to) database schema; and/or

b) IPR in or arising as a result of the performance of the Supplier’s
obligations under a Contract and all updates and amendments to
the same;

but shall not include the Supplier’s Existing IPR;

“New or Renewal”

The “New or Renewal” Level 3 Filter Category of the “Audio Visual
Solution Support” Level 2 Filter Category as detailed in DPS
Schedule 1;

"Occasion of Tax
Non-Compliance"

where:

a) any Tax return of the Supplier submitted to a Relevant Tax
Authority on or after 1 October 2012 is found on or after 1 April
2013 to be incorrect as a result of:

i) a Relevant Tax Authority successfully challenging the
Supplier under the General Anti-Abuse Rule or the Halifax
Abuse Principle or under any Tax rules or legislation in any
jurisdiction that have an effect equivalent or similar to the
General Anti-Abuse Rule or the Halifax Abuse Principle;

ii) the failure of an avoidance scheme which the Supplier was
involved in, and which was, or should have been, notified to a
Relevant Tax Authority under the DOTAS or any equivalent or
similar regime in any jurisdiction; and/or

b) any Tax return of the Supplier submitted to a Relevant Tax
Authority on or after 1 October 2012 which gives rise, on or after
1 April 2013, to a criminal conviction in any jurisdiction for Tax
related offences which is not spent at the Start Date or to a civil
penalty for fraud or evasion;
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“On-site”

the “On-site” Level 3 Filter Category of the “Audio Visual Solution
Support” Level 2 Filter Category as detailed in DPS Schedule 1;

"Open Book Data"

complete and accurate financial and non-financial information which
is sufficient to enable the Buyer to verify the Charges already paid
or payable and Charges forecast to be paid during the remainder of
the Order Contract, including details and all assumptions relating to:

a) the Supplier's Costs broken down against each Good and/or
Service and/or Deliverable, including actual capital expenditure
(including capital replacement costs) and the unit cost and total
actual costs of all Deliverables;

b) operating expenditure relating to the provision of the Deliverables
including an analysis showing:

i) the unit costs and quantity of Goods and any other
consumables and bought-in Deliverables;

ii) staff costs broken down into the number and grade/role of all
Supplier Staff (free of any contingency) together with a list of
agreed rates against each grade;

iii) a list of Costs underpinning those rates for each grade, being
the agreed rate less the Supplier Profit Margin; and

iv) Reimbursable Expenses, if allowed under the Order Form;
c) Overheads;

d) all interest, expenses and any other third party financing costs
incurred in relation to the provision of the Deliverables;

e) the Supplier Profit achieved over the DPS Contract Period and
on an annual basis;

f) confirmation that all methods of Cost apportionment and
Overhead allocation are consistent with and not more onerous
than such methods applied generally by the Supplier;

g) an explanation of the type and value of risk and contingencies
associated with the provision of the Deliverables, including the
amount of money attributed to each risk and/or contingency; and

h) the actual Costs profile for each Service Period;

"Order"

means an order for the provision of the Deliverables placed by a
Buyer with the Supplier under a Contract;

"Order Contract"

the contract between the Buyer and the Supplier (entered into
pursuant to the provisions of the DPS Contract), which consists of
the terms set out and referred to in the Order Form;

"Order Contract

the Contract Period in respect of the Order Contract;

Period"
"Order Expiry the date of the end of an Order Contract as stated in the Order
Date" Form;
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Extension Period"

"Order Form" a completed Order Form Template (or equivalent information issued
by the Buyer) used to create an Order Contract;

"Order Form the template in DPS Schedule 6 (Order Form Template and Order

Template" Schedules);

"Order the contractual terms applicable to the Order Contract specified

Incorporated under the relevant heading in the Order Form;

Terms"

"Order Initial the Initial Period of an Order Contract specified in the Order Form;

Period"

"Order Optional such period or periods beyond which the Order Initial Period may

be extended as specified in the Order Form;

"Order Procedure"”

the process for awarding an Order Contract pursuant to Clause 2
(How the contract works) and DPS Schedule 7 (Order Procedure);

"Order Special any additional terms and conditions specified in the Order Form

Terms" incorporated into the applicable Order Contract;

"Order Start Date" the date of start of an Order Contract as stated in the Order Form;

"Order Tender" the tender submitted by the Supplier in response to the Buyer’s
Statement of Requirements following an Order Procedure and set
out at Order Schedule 4 (Order Tender);

"Other any actual or potential Buyer under the DPS Contract;

Contracting

Authority"

"Overhead" those amounts which are intended to recover a proportion of the
Supplier's or the Key Subcontractor's (as the context requires)
indirect corporate costs (including financing, marketing, advertising,
research and development and insurance costs and any fines or
penalties) but excluding allowable indirect costs apportioned to
facilities and administration in the provision of Supplier Staff and
accordingly included within limb (a) of the definition of "Costs";

"Parliament” takes its natural meaning as interpreted by Law;

"Party" in the context of the DPS Contract, CCS or the Supplier, and in the
in the context of an Order Contract the Buyer or the Supplier.
"Parties" shall mean both of them where the context permits;

"Performance the performance measurements and targets in respect of the

Indicators™ or Supplier's performance of the DPS Contract set out in DPS

"Pls" Schedule 4 (DPS Management);

"Personal Data"

has the meaning given to it in the UK GDPR;

“Personal Data
Breach”

has the meaning given to it in the UK GDPR;

“Personnel”

all directors, officers, employees, agents, consultants and suppliers
of a Party and/or of any Subcontractor and/or Subprocessor
engaged in the performance of its obligations under a Contract;
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“Platform” the online application operated on behalf of CCS to facilitate the
technical operation of the DPS;

"Prescribed a legal adviser, an MP or an appropriate body which a whistle-

Person” blower may make a disclosure to as detailed in ‘Whistleblowing: list
of prescribed people and bodies’, 24 November 2016, available
online at: https://www.gov.uk/government/publications/blowing-the-
whistle-list-of-prescribed-people-and-bodies--2/whistleblowing-list-
of-prescribed-people-and-bodies;

“Processing” has the meaning given to it in the UK GDPR;

“Processor” has the meaning given to it in the UK GDPR;

"Progress a meeting between the Buyer Authorised Representative and the

Meeting" Supplier Authorised Representative;

"Progress Meeting
Frequency"

the frequency at which the Supplier shall conduct a Progress
Meeting in accordance with Clause 6.1 as specified in the Order
Form;

“Progress Report”

a report provided by the Supplier indicating the steps taken to
achieve Milestones or delivery dates;

“Progress Report
Frequency”

the frequency at which the Supplier shall deliver Progress Reports
in accordance with Clause 6.1 as specified in the Order Form;

“Prohibited Acts”

a) to directly or indirectly offer, promise or give any person working
for or engaged by a Buyer or any other public body a financial or
other advantage to:

i) induce that person to perform improperly a relevant function
or activity; or

i) reward that person for improper performance of a relevant
function or activity;

b) to directly or indirectly request, agree to receive or accept any
financial or other advantage as an inducement or a reward for
improper performance of a relevant function or activity in
connection with each Contract; or

c) committing any offence:

i) under the Bribery Act 2010 (or any legislation repealed or
revoked by such Act); or

ii) under legislation or common law concerning fraudulent acts;
or

iii) defrauding, attempting to defraud or conspiring to defraud a
Buyer or other public body; or

d) any activity, practice or conduct which would constitute one of the
offences listed under (c) above if such activity, practice or
conduct had been carried out in the UK;
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“Project the “Project Management” Level 3 Filter Category of the Audio

Management” Visual Design and Consultancy Level 2 Filter Category as
detailed in DPS Schedule1;

“Protective appropriate technical and organisational measures which may

Measures” include: pseudonymising and encrypting Personal Data, ensuring

confidentiality, integrity, availability and resilience of systems and
services, ensuring that availability of and access to Personal Data
can be restored in a timely manner after an incident, and regularly
assessing and evaluating the effectiveness of the such measures
adopted by it including those outlined in DPS Schedule 9 (Cyber
Essentials Scheme), if applicable, in the case of the DPS Contract
or Order Schedule 9 (Security), if applicable, in the case of an Order
Contract;

“Public Services
Network or PSN

Services in relation to the network of networks delivered through
multiple service providers, as further detailed in the PSN operating

Services” model; and described at
https://www.gov.uk/government/groups/public-servicesnetwork;

“Radius” means the “Radius” Level 3 Filter Category of the “Service Location”
Level 1 Filter Category;

“Recall” a request by the Supplier to return Goods to the Supplier or the

manufacturer after the discovery of safety issues or defects
(including defects in the right IPR rights) that might endanger health
or hinder performance;

"Recipient Party"

the Party which receives or obtains directly or indirectly Confidential
Information;

"Rectification
Plan"

the Supplier’s plan (or revised plan) to rectify it's breach using the
template in Joint Schedule 10 (Rectification Plan) which shall
include:

a) full details of the Default that has occurred, including a root cause
analysis;

b) the actual or anticipated effect of the Default; and

c) the steps which the Supplier proposes to take to rectify the
Default (if applicable) and to prevent such Default from recurring,

including timescales for such steps and for the rectification of the
Default (where applicable);

"Rectification Plan
Process"

the process set out in Clause 10.3.1 to 10.3.4 (Rectification Plan
Process);

"Regulations"

the Public Contracts Regulations 2015 and/or the Public Contracts
(Scotland) Regulations 2015 (as the context requires);

"Reimbursable
Expenses”

the reasonable out of pocket travel and subsistence (for example,
hotel and food) expenses, properly and necessarily incurred in the
performance of the Services, calculated at the rates and in
accordance with the Buyer's expenses policy current from time to
time, but not including:
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a) travel expenses incurred as a result of Supplier Staff travelling to
and from their usual place of work, or to and from the premises
at which the Services are principally to be performed, unless the
Buyer otherwise agrees in advance in writing; and

b) subsistence expenses incurred by Supplier Staff whilst
performing the Services at their usual place of work, or to and
from the premises at which the Services are principally to be
performed;

Requirements"

"Relevant the Authority which is party to the Contract to which a right or
Authority" obligation is owed, as the context requires;
"Relevant a) all Personal Data and any information, however it is conveyed,
Authority's that relates to the business, affairs, developments, property
Confidential rights, trade secrets, Know-How and IPR of the Relevant
Information™ Authority (including all Relevant Authority Existing IPR and New
IPR);
b) any other information clearly designated as being confidential
(whether or not it is marked "confidential") or which ought
reasonably be considered confidential which comes (or has
come) to the Relevant Authority’s attention or into the Relevant
Authority’s possession in connection with a Contract; and
information derived from any of the above;
"Relevant all applicable Law relating to bribery, corruption and fraud, including

the Bribery Act 2010 and any guidance issued by the Secretary of
State pursuant to section 9 of the Bribery Act 2010;

"Relevant Tax
Authority"

HMRC, or, if applicable, the tax authority in the jurisdiction in which
the Supplier is established;

"Reminder Notice

a notice sent in accordance with Clause 10.5 given by the Supplier
to the Buyer providing notification that payment has not been
received on time;

“Remote
Management and
Support”

the “Remote Management and Support” Level 3 Filter Category of
the AV Solution Support Level 2 Filter Category as described in
DPS Schedule 1;

"Replacement
Deliverables"

any deliverables which are substantially similar to any of the
Deliverables and which the Buyer receives in substitution for any of
the Deliverables following the Order Expiry Date, whether those
goods are provided by the Buyer internally and/or by any third party;

"Replacement
Subcontractor"

a Subcontractor of the Replacement Supplier to whom Transferring
Supplier Employees will transfer on a Service Transfer Date (or any
Subcontractor of any such Subcontractor);

"Replacement
Supplier"

any third party provider of Replacement Deliverables appointed by
or at the direction of the Buyer from time to time or where the Buyer
is providing Replacement Deliverables for its own account, shall
also include the Buyer;
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"Request For

a request for information or an apparent request relating to a

Information™ Contract for the provision of the Deliverables or an apparent request
for such information under the FOIA or the EIRs;

"Required the insurances required by Joint Schedule 3 (Insurance

Insurances"” Requirements) or any additional insurances specified in the Order

Form;

"Satisfaction
Certificate"

the certificate (materially in the form of the document contained in
Part B of Order Schedule 13 (Implementation Plan and Testing) or
as agreed by the Parties where Order Schedule 13 is not used in
this Contract) granted by the Buyer when the Supplier has met all
of the requirements of an Order, Achieved a Milestone or a Test;

“Schedules”

any attachment to a DPS or Order Contract which contains
important information specific to each aspect of buying and selling;

"Security
Management Plan"

the Supplier's security management plan prepared pursuant to
Order Schedule 9 (Security) (if applicable);

"Security Policy"

the Buyer's security policy, referred to in the Order Form, in force as
at the Order Start Date (a copy of which has been supplied to the
Supplier), as updated from time to time and notified to the Supplier;

"Self Audit
Certificate"

means the certificate in the form as set out in DPS Schedule 8 (Self
Audit Certificate);

"Serious Fraud
Office"

the UK Government body named as such as may be renamed or
replaced by an equivalent body from time to time;

“Service Levels”

any service levels applicable to the provision of the Deliverables
under the Order Contract (which, where Order Schedule 14 (Service
Levels) is used in this Contract, are specified in the Annex to Part A
of such Schedule);

"Service Period"

has the meaning given to it in the Order Form;
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"Services"

services made available by the Supplier as specified in DPS
Schedule 1 (Specification) and in relation to an Order Contract as
specified in the Order Form;

"Service Transfer"

any transfer of the Deliverables (or any part of the Deliverables), for
whatever reason, from the Supplier or any Subcontractor to a
Replacement Supplier or a Replacement Subcontractor;

“Service Type”

one of the “Service Type” Level 1 Filter Categories detailed in DPS
Schedule 1 ie “Services” and “Service Location”;

"Service Transfer
Date"

the date of a Service Transfer;

“SFIA”

the Skills Framework for the Information Age model for describing
and managing skills and competencies for professionals working in
Information and Communication Technologies (ICT), software
engineering and digital transformation

"Sites"

any premises (including the Buyer Premises, the Supplier's
premises or third party premises) from, to or at which:

a) the Deliverables are (or are to be) provided; or

b) the Supplier manages, organises or otherwise directs the
provision or the use of the Deliverables;

IISMEII

an enterprise falling within the category of micro, small and medium
sized enterprises defined by the Commission Recommendation of
6 May 2003 concerning the definition of micro, small and medium
enterprises;

"Special Terms"

any additional Clauses set out in the DPS Appointment Form or
Order Form which shall form part of the respective Contract;

"Specific Change
in Law"

a Change in Law that relates specifically to the business of the
Buyer and which would not affect a Comparable Supply where the
effect of that Specific Change in Law on the Deliverables is not
reasonably foreseeable at the Start Date;

"Specification"

the specification set out in DPS Schedule 1 (Specification), as may,
in relation to an Order Contract, be supplemented by the Order
Form;

"Standards"”

any:

a) standards published by BSI British Standards, the National
Standards Body of the United Kingdom, the International
Organisation for Standardisation or other reputable or equivalent
bodies (and their successor bodies) that a skilled and
experienced operator in the same type of industry or business
sector as the Supplier would reasonably and ordinarily be
expected to comply with;

b) standards detailed in the specification in DPS Schedule 1
(Specification);
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c) standards detailed by the Buyer in the Order Form or agreed
between the Parties from time to time;

d) relevant Government codes of practice and guidance applicable
from time to time;

"Start Date"

in the case of the DPS Contract, the date specified on the DPS
Appointment Form, and in the case of an Order Contract, the date
specified in the Order Form;

"Statement of
Requirements"

a statement issued by the Buyer detailing its requirements in
respect of Deliverables issued in accordance with the Order
Procedure;

"Storage Media'

the part of any device that is capable of storing and retrieving data;

"Sub-Contract"

any contract or agreement (or proposed contract or agreement),
other than an Order Contract or the DPS Contract, pursuant to
which a third party:

a) provides the Deliverables (or any part of them);

b) provides facilities or services necessary for the provision of the
Deliverables (or any part of them); and/or

c) is responsible for the management, direction or control of the
provision of the Deliverables (or any part of them);

"Subcontractor" any person other than the Supplier, who is a party to a Sub-Contract
and the servants or agents of that person;

"Subprocessor" any third party appointed to process Personal Data on behalf of that
Processor related to a Contract;

"Supplier” the person, firm or company identified in the DPS Appointment

Form;

"Supplier Assets"

all assets and rights used by the Supplier to provide the
Deliverables in accordance with the Order Contract but excluding
the Buyer Assets;

"Supplier
Authorised
Representative"

the representative appointed by the Supplier named in the DPS
Appointment Form, or later defined in an Order Contract;

"Supplier's
Confidential
Information"

a) any information, however it is conveyed, that relates to the
business, affairs, developments, IPR of the Supplier (including
the Supplier Existing IPR) trade secrets, Know-How, and/or
personnel of the Supplier;

b) any other information clearly designated as being confidential
(whether or not it is marked as "confidential") or which ought
reasonably to be considered to be confidential and which comes
(or has come) to the Supplier’s attention or into the Supplier’s
possession in connection with a Contract;

c) Information derived from any of (a) and (b) above;
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"Supplier's the person identified in the Order Form appointed by the Supplier to
Contract oversee the operation of the Order Contract and any alternative
Manager” person whom the Supplier intends to appoint to the role, provided that
the Supplier informs the Buyer prior to the appointment;
"Supplier the Supplier's hardware, computer and telecoms devices,
Equipment” equipment, plant, materials and such other items supplied and used
by the Supplier (but not hired, leased or loaned from the Buyer) in
the performance of its obligations under this Order Contract;
"Supplier shall be the person identified in the DPS Appointment Form;
Marketing
Contact"
"Supplier Non- where the Supplier has failed to:
Performance"

a) Achieve a Milestone by its Milestone Date;

b) provide the Goods and/or Services in accordance with the
Service Levels ; and/or

c) comply with an obligation under a Contract;

"Supplier Profit"

in relation to a period, the difference between the total Charges (in
nominal cash flow terms but excluding any Deductions and total
Costs (in nominal cash flow terms) in respect of an Order Contract
for the relevant period;

"Supplier Profit
Margin"

in relation to a period or a Milestone (as the context requires), the
Supplier Profit for the relevant period or in relation to the relevant
Milestone divided by the total Charges over the same period or in
relation to the relevant Milestone and expressed as a percentage;

"Supplier Staff"

all directors, officers, employees, agents, consultants and
contractors of the Supplier and/or of any Subcontractor engaged in
the performance of the Supplier’s obligations under a Contract;

“Supply Chain
Information
Report Template”

the document at Annex 1 of Joint Schedule 12 (Supply Chain
Visibility);

"Supporting
Documentation”

sufficient information in writing to enable the Buyer to reasonably
assess whether the Charges, Reimbursable Expenses and other
sums due from the Buyer under the Order Contract detailed in the
information are properly payable;

“TaX”

a) all forms of taxation whether direct or indirect;

b) national insurance contributions in the United Kingdom and
similar contributions or obligations in any other jurisdiction;

c) all statutory, governmental, state, federal, provincial, local
government or municipal charges, duties, imports,
contributions. levies or liabilities (other than in return for goods
or services supplied or performed or to be performed) and
withholdings; and
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d) any penalty, fine, surcharge, interest, charges or costs relating to
any of the above,

in each case wherever chargeable and whether of the United
Kingdom and any other jurisdiction;

“Technical
Advisor”

the “Technical Advisor” Level 3 Filter Category of the Audio Visual
Design and Consultancy Level 2 Filter Category;

“Technical Design
& Integration
Plan”

the “Technical Design & Integration Plan” Level 3 Filter Category of
the AV Design and Consultancy Level 2 Filter Category ;

"Termination

a written notice of termination given by one Party to the other,

Notice" notifying the Party receiving the notice of the intention of the Party
giving the notice to terminate a Contract on a specified date and
setting out the grounds for termination;

"Test Issue" any variance or non-conformity of the Deliverables from their
requirements as set out in an Order Contract;

"Test Plan" a plan:

a) for the Testing of the Deliverables; and
b) setting out other agreed criteria related to the achievement of
Milestones;
"Tests " any tests required to be carried out pursuant to an Order Contract

as set out in the Test Plan or elsewhere in an Order Contract and
"Tested" and “Testing” shall be construed accordingly;

"Third Party IPR"

Intellectual Property Rights owned by a third party which is or will
be used by the Supplier for the purpose of providing the
Deliverables;

"Transferring

those employees of the Supplier and/or the Supplier's

Supplier Subcontractors to whom the Employment Regulations will apply on
Employees" the Service Transfer Date;
"Transparency the Transparency Reports and the content of a Contract, including
Information™ any changes to this Contract agreed from time to time, except for —
(i) any information which is exempt from disclosure in
accordance with the provisions of the FOIA, which shall be
determined by the Relevant Authority; and
(i)  Commercially Sensitive Information;
"Transparency the information relating to the Deliverables and performance of the
Reports" Contracts which the Supplier is required to provide to the Buyer in
accordance with the reporting requirements in Order Schedule 1
(Transparency Reports);
"UK GDPR" the retained EU law version of the General Data Protection

Regulation (Regulation (EU) 2016/679);
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"Variation"

any change to a Contract;

"Variation Form"

the form set out in Joint Schedule 2 (Variation Form);

"Variation
Procedure"

the procedure set out in Clause 24 (Changing the contract);

IIVATII

value added tax in accordance with the provisions of the Value
Added Tax Act 1994;

IIVCSEll

a non-governmental organisation that is value-driven and which
principally reinvests its surpluses to further social, environmental or
cultural objectives;

"Worker"

any one of the Supplier Staff which the Buyer, in its reasonable
opinion, considers is an individual to which Procurement Policy Note
08/15 (Tax Arrangements of Public Appointees)
(https://www.gov.uk/government/publications/procurement-policy-
note-0815-tax-arrangements-of-appointees) applies in respect of
the Deliverables;

"Working Day"

any day other than a Saturday or Sunday or public holiday in
England and Wales unless specified otherwise by the Parties in the
Order Form;

"Work Day"

7.5Work Hours, whether or not such hours are worked
consecutively and whether or not they are worked on the same day;
and

"Work Hours"

the hours spent by the Supplier Staff properly working on the
provision of the Deliverables including time spent travelling (other
than to and from the Supplier's offices, or to and from the Sites) but
excluding lunch breaks.
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Joint Schedule 2 (Variation Form)

This form is to be used in order to change a contract in accordance with Clause 24
(Changing the Contract)

Contract Details

This variation is between: [delete as applicable: CCS / Buyer] ("CCS” “the Buyer")
And
[insert name of Supplier] ("the Supplier")

Contract name: [insert name of contract to be changed] (“the Contract”)

Contract reference number: [insert contract reference number]

Details of Proposed Variation

Variation initiated by: [delete as applicable: CCS/Buyer/Supplier]
Variation number: [insert variation number]
Date variation is raised: [insert date]

Proposed variation

Reason for the variation: [insert reason]

An Impact Assessment shall | [insert number] days
be provided within:

Impact of Variation

Likely impact of the proposed | [Supplier to insert assessment of impact]

variation:
Outcome of Variation
Contract variation: This Contract detailed above is varied as follows:
e [CCS/Buyer to insert original Clauses or Paragraphs to
be varied and the changed clause]
Financial variation: Original Contract Value: £ [insert amount]

Additional cost due to variation: | £ [insert amount]

New Contract value: £ [insert amount]

1. This Variation must be agreed and signed by both Parties to the Contract and shall only be
effective from the date it is signed by [delete as applicable: CCS / Buyer]

2. Words and expressions in this Variation shall have the meanings given to them in the Contract.

3. The Contract, including any previous Variations, shall remain effective and unaltered except as
amended by this Variation.
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Signed by an authorised signatory for and on behalf of the [delete as applicable: CCS / Buyer]
Signature

Date

Name (in Capitals)

Address

Signed by an authorised signatory to sign for and on behalf of the Supplier
Signature

Date
Name (in Capitals)

Address
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Joint Schedule 3 (Insurance Requirements)

1. The insurance you need to have

1.1

1.2

1.3

The Supplier shall take out and maintain, or procure the taking out and
maintenance of the insurances as set out in the Annex to this Schedule, any
additional insurances required under an Order Contract (specified in the
applicable Order Form) ("Additional Insurances") and any other
insurances as may be required by applicable Law (together the
‘“Insurances”). The Supplier shall ensure that each of the Insurances is
effective no later than:

1.1.1 the DPS Start Date in respect of those Insurances set out in the
Annex to this Schedule and those required by applicable Law; and

1.1.2 the Order Contract Effective Date in respect of the Additional
Insurances.

The Insurances shall be:
1.2.1 maintained in accordance with Good Industry Practice;

1.2.2 (so far as is reasonably practicable) on terms no less favourable than
those generally available to a prudent contractor in respect of risks
insured in the international insurance market from time to time;

1.2.3 taken out and maintained with insurers of good financial standing and
good repute in the international insurance market; and

1.2.4 maintained for at least six (6) years after the End Date.

The Supplier shall ensure that the public and products liability policy contain
an indemnity to principals clause under which the Relevant Authority shall
be indemnified in respect of claims made against the Relevant Authority in
respect of death or bodily injury or third party property damage arising out of
or in connection with the Deliverables and for which the Supplier is legally
liable.

2. How to manage the insurance

2.1

Without limiting the other provisions of this Contract, the Supplier shall:

2.1.1 take or procure the taking of all reasonable risk management and risk
control measures in relation to Deliverables as it would be reasonable
to expect of a prudent contractor acting in accordance with Good
Industry Practice, including the investigation and reports of relevant
claims to insurers;

2.1.2 promptly notify the insurers in writing of any relevant material fact
under any Insurances of which the Supplier is or becomes aware;
and

2.1.3 hold all policies in respect of the Insurances and cause any insurance
broker effecting the Insurances to hold any insurance slips and other
evidence of placing cover representing any of the Insurances to
which it is a party.
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3. What happens if you aren’t insured

3.1

3.2

The Supplier shall not take any action or fail to take any action or (insofar as
is reasonably within its power) permit anything to occur in relation to it which
would entitle any insurer to refuse to pay any claim under any of the
Insurances.

Where the Supplier has failed to purchase or maintain any of the Insurances
in full force and effect, the Relevant Authority may elect (but shall not be
obliged) following written notice to the Supplier to purchase the relevant
Insurances and recover the reasonable premium and other reasonable costs
incurred in connection therewith as a debt due from the Supplier.

4. Evidence of insurance you must provide

4.1

The Supplier shall upon the Start Date and within 15 Working Days after the
renewal of each of the Insurances, provide evidence, in a form satisfactory
to the Relevant Authority, that the Insurances are in force and effect and
meet in full the requirements of this Schedule.

5. Making sure you are insured to the required amount

5.1

The Supplier shall ensure that any Insurances which are stated to have a
minimum limit "in the aggregate" are maintained at all times for the minimum
limit of indemnity specified in this Contract and if any claims are made which
do not relate to this Contract then the Supplier shall notify the Relevant
Authority and provide details of its proposed solution for maintaining the
minimum limit of indemnity.

6. Cancelled Insurance

6.1

6.2

The Supplier shall notify the Relevant Authority in writing at least five
(5) Working Days prior to the cancellation, suspension, termination or non-
renewal of any of the Insurances.

The Supplier shall ensure that nothing is done which would entitle the
relevant insurer to cancel, rescind or suspend any insurance or cover, or to
treat any insurance, cover or claim as voided in whole or part. The Supplier
shall use all reasonable endeavours to notify the Relevant Authority (subject
to third party confidentiality obligations) as soon as practicable when it
becomes aware of any relevant fact, circumstance or matter which has
caused, or is reasonably likely to provide grounds to, the relevant insurer to
give notice to cancel, rescind, suspend or void any insurance, or any cover
or claim under any insurance in whole or in part.

7. Insurance claims

7.1

The Supplier shall promptly notify to insurers any matter arising from, or in
relation to, the Deliverables, or each Contract for which it may be entitled to
claim under any of the Insurances. In the event that the Relevant Authority
receives a claim relating to or arising out of a Contract or the Deliverables,
the Supplier shall co-operate with the Relevant Authority and assist it in
dealing with such claims including without limitation providing information
and documentation in a timely manner.
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7.2

7.3

7.4

Except where the Relevant Authority is the claimant party, the Supplier shall
give the Relevant Authority notice within twenty (20) Working Days after any
insurance claim in excess of 10% of the sum required to be insured
pursuant to Paragraph 5.1 relating to or arising out of the provision of the
Deliverables or this Contract on any of the Insurances or which, but for the
application of the applicable policy excess, would be made on any of the
Insurances and (if required by the Relevant Authority) full details of the
incident giving rise to the claim.

Where any Insurance requires payment of a premium, the Supplier shall be
liable for and shall promptly pay such premium.

Where any Insurance is subject to an excess or deductible below which the
indemnity from insurers is excluded, the Supplier shall be liable for such
excess or deductible. The Supplier shall not be entitled to recover from the
Relevant Authority any sum paid by way of excess or deductible under the
Insurances whether under the terms of this Contract or otherwise.
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ANNEX: REQUIRED INSURANCES

1. The Supplier shall hold the following [standard] insurance cover from the DPS
Start Date in accordance with this Schedule:

1.1 professional indemnity insurance [with cover (for a single event or a series
of related events and in the aggregate) of not less than] One million pounds
(£1,000,000);

1.2 public liability insurance [with cover (for a single event or a series of related
events and in the aggregate)] of not less than Five million pounds
(£5,000,000); and

1.3 employers’ liability insurance [with cover (for a single event or a series of
related events and in the aggregate) of not less than] Five million pounds
(£5,000,000).
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Joint Schedule 4 (Commercially Sensitive
Information)

1. What is the Commercially Sensitive Information?

1.11In this Schedule the Parties have sought to identify the Supplier's Confidential
Information that is genuinely commercially sensitive and the disclosure of which
would be the subject of an exemption under the FOIA and the EIRs.

1.2Where possible, the Parties have sought to identify when any relevant
Information will cease to fall into the category of Information to which this
Schedule applies in the table below and in the Order Form (which shall be
deemed incorporated into the table below).

1.3Without prejudice to the Relevant Authority's obligation to disclose Information
in accordance with FOIA or Clause 16 (When you can share information), the
Relevant Authority will, in its sole discretion, acting reasonably, seek to apply
the relevant exemption set out in the FOIA to the following Information:
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Joint Schedule 6 (Key Subcontractors)

1. Restrictions on certain subcontractors

1.1

1.2

1.3

1.4

The Supplier is entitled to sub-contract its obligations under the DPS
Contract to the Key Subcontractors identified on the Platform.

The Supplier is entitled to sub-contract its obligations under an Order
Contract to Key Subcontractors listed on the Platform who are specifically
nominated in the Order Form.

Where during the Contract Period the Supplier wishes to enter into a new
Key Sub-contract or replace a Key Subcontractor, it must obtain the prior
written consent of CCS and the Buyer and the Supplier shall, at the time of
requesting such consent, provide CCS and the Buyer with the information
detailed in Paragraph 1.4. The decision of CCS and the Buyer to consent or
not will not be unreasonably withheld or delayed. Where CCS consents to
the appointment of a new Key Subcontractor then they will be added to the
Platform. Where the Buyer consents to the appointment of a new Key
Subcontractor then they will be added to the Key Subcontractor section of
the Order Form. CCS and the Buyer may reasonably withhold their consent
to the appointment of a Key Subcontractor if it considers that:

1.3.1 the appointment of a proposed Key Subcontractor may prejudice the
provision of the Deliverables or may be contrary to its interests;

1.3.2 the proposed Key Subcontractor is unreliable and/or has not
provided reliable goods and or reasonable services to its other
customers; and/or

1.3.3 the proposed Key Subcontractor employs unfit persons.

The Supplier shall provide CCS and the Buyer with the following information
in respect of the proposed Key Subcontractor:

1.4.1 the proposed Key Subcontractor’'s name, registered office and
company registration number;

1.4.2 the scope/description of any Deliverables to be provided by the
proposed Key Subcontractor;

1.4.3 where the proposed Key Subcontractor is an Affiliate of the Supplier,
evidence that demonstrates to the reasonable satisfaction of the
CCS and the Buyer that the proposed Key Sub-Contract has been
agreed on "arm’s-length" terms;

1.4.4 for CCS, the Key Sub-Contract price expressed as a percentage of
the total projected DPS Price over the DPS Contract Period;

1.4.5 for the Buyer, the Key Sub-Contract price expressed as a
percentage of the total projected Charges over the Order Contract
Period; and

1.4.6 (where applicable) Credit Rating Threshold (as defined in Joint
Schedule 7 (Financial Distress)) of the Key Subcontractor.
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1.5 If requested by CCS and/or the Buyer, within ten (10) Working Days of
receipt of the information provided by the Supplier pursuant to
Paragraph 1.4, the Supplier shall also provide:

1.5.1
1.5.2

a copy of the proposed Key Sub-Contract; and

any further information reasonably requested by CCS and/or the
Buyer.

1.6 The Supplier shall ensure that each new or replacement Key Sub-Contract
shall include:

1.6.1

1.6.2

1.6.3

1.6.4

1.6.5

1.6.6

1.6.7

provisions which will enable the Supplier to discharge its obligations
under the Contracts;

a right under CRTPA for CCS and the Buyer to enforce any
provisions under the Key Sub-Contract which confer a benefit upon
CCS and the Buyer respectively;

a provision enabling CCS and the Buyer to enforce the Key Sub-
Contract as if it were the Supplier;

a provision enabling the Supplier to assign, novate or otherwise
transfer any of its rights and/or obligations under the Key Sub-
Contract to CCS and/or the Buyer;

obligations no less onerous on the Key Subcontractor than those
imposed on the Supplier under the DPS Contract in respect of:

(@) the data protection requirements set out in Clause 14 (Data
protection);

(b) the FOIA and other access request requirements set out in
Clause 16 (When you can share information);

(c) the obligation not to embarrass CCS or the Buyer or
otherwise bring CCS or the Buyer into disrepute;

(d) the keeping of records in respect of the goods and/or
services being provided under the Key Sub-Contract,
including the maintenance of Open Book Data; and

(e) the conduct of audits set out in Clause 6 (Record keeping
and reporting);

provisions enabling the Supplier to terminate the Key Sub-Contract
on notice on terms no more onerous on the Supplier than those
imposed on CCS and the Buyer under Clauses 10.4 (When CCS or
the Buyer can end this contract) and 10.5 (What happens if the
contract ends) of this Contract; and

a provision restricting the ability of the Key Subcontractor to sub-
contract all or any part of the provision of the Deliverables provided to
the Supplier under the Key Sub-Contract without first seeking the
written consent of CCS and the Buyer.
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Joint Schedule 7 (Financial Difficulties)

1. Definitions

1.11n this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Credit Rating 1 the minimum credit rating level for the
Threshold" Monitored Company as set out in Annex 2;

"Financial Distress 2 the occurrence of one or more of the
Event" following events:

a) the credit rating of the Monitored
Company dropping below the
applicable Credit Rating Threshold;

b) the Monitored Company issuing a
profits warning to a stock exchange or
making any other public
announcement about a material
deterioration in its financial position or
prospects;

c) there being a public investigation into
improper financial accounting and
reporting, suspected fraud or any other
impropriety of the Monitored Company;

d) Monitored Company committing a
material breach of covenant to its
lenders;

e) a Key Subcontractor (where
applicable) notifying CCS that the
Supplier has not satisfied any sums
properly due under a specified invoice
and not subject to a genuine dispute;
or

f)  any of the following:

i) commencement of any litigation
against the Monitored Company
with respect to financial
indebtedness or obligations under
a contract;

i) non-payment by the Monitored
Company of any financial
indebtedness;

iii) any financial indebtedness of the
Monitored Company becoming due
as a result of an event of default; or
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iv) the cancellation or suspension of
any financial indebtedness in
respect of the Monitored Company

3in each case which CCS reasonably
believes (or would be likely reasonably to
believe) could directly impact on the
continued performance of any Contract and
delivery of the Deliverables in accordance
with any Order Contract;

"Financial Distress 4 a plan setting out how the Supplier will

Service Continuity ensure the continued performance and

Plan" delivery of the Deliverables in accordance
with [each Order] Contract in the event that
a Financial Distress Event occurs;

“Monitored 5 Supplier
Company”
"Rating Agencies" 6 the rating agencies listed in Annex 1.

2. When this Schedule applies

2.1 The Parties shall comply with the provisions of this Schedule in relation to the
assessment of the financial standing of the Monitored Companies and the
consequences of a change to that financial standing.

2.2The terms of this Schedule shall survive termination or expiry of this Contract:

2.2.1 under the DPS Contract until the later of (a) the termination or
expiry of the DPS Contract or (b) the latest date of termination
or expiry of any Order Contract entered into under the DPS
Contract (which might be after the date of termination or
expiry of the DPS Contract); and

2.2.2 under the Order Contract until the termination or expiry of the
Order Contract.

3. What happens when your credit rating changes

3.1 The Supplier warrants and represents to CCS that as at the Start Date the long
term credit ratings issued for the Monitored Companies by each of the Rating
Agencies are as set out in Annex 2.

3.2The Supplier shall promptly (and in any event within five (5) Working Days)
notify CCS in writing if there is any downgrade in the credit rating issued by

any Rating Agency for a Monitored Company.
3.3 The Supplier shall:

3.3.1 regularly monitor the credit ratings of each Monitored
Company with the Rating Agencies; and

3.3.2 promptly notify (or shall procure that its auditors promptly
notify) CCS in writing following the occurrence of a Financial
DPS Ref: RM6225 Audio Visual Technical Consultancy & Commissioning
Project Version: v1.0 2
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Distress Event or any fact, circumstance or matter which
could cause a Financial Distress Event and in any event,
ensure that such notification is made within 10 Working Days
of the date on which the Supplier first becomes aware of the
Financial Distress Event or the fact, circumstance or matter
which could cause a Financial Distress Event.

3.4 For the purposes of determining whether a Financial Distress Event has
occurred the credit rating of the Monitored Company shall be deemed to have
dropped below the applicable Credit Rating Threshold if any of the Rating
Agencies have rated the Monitored Company at or below the applicable Credit
Rating Threshold.

4. What happens if there is a financial distress event

4 11n the event of a

Financial Distress Event then, immediately upon notification

of the Financial Distress Event (or if CCS becomes aware of the Financial
Distress Event without notification and brings the event to the attention of the

Supplier), the Su
and remedies as

4 .2In the event that

pplier shall have the obligations and CCS shall have the rights
set out in Paragraphs 4.3 to 4.6.

a Financial Distress Event arises due to a Key Subcontractor

notifying CCS that the Supplier has not satisfied any sums properly due under
a specified invoice and not subject to a genuine dispute then, CCS shall not
exercise any of its rights or remedies under Paragraph 4.3 without first giving
the Supplier ten (10) Working Days to:

4.21
422

rectify such late or non-payment; or

demonstrate to CCS's reasonable satisfaction that there is a
valid reason for late or non-payment.]

4.3 The Supplier shall and shall procure that the other Monitored Companies shall:

4.3.1

43.2

(b)

at the request of CCS meet CCS as soon as reasonably
practicable (and in any event within three (3) Working Days of
the initial notification (or awareness) of the Financial Distress
Event) to review the effect of the Financial Distress Event on
the continued performance of each Contract and delivery of
the Deliverables in accordance each Order Contract; and

where CCS reasonably believes (taking into account the
discussions and any representations made under
Paragraph 4.3.1) that the Financial Distress Event could
impact on the continued performance of each Contract and
delivery of the Deliverables in accordance with each Order
Contract:

submit to CCS for its Approval, a draft Financial Distress
Service Continuity Plan as soon as reasonably practicable
(and in any event, within ten (10) Working Days of the
initial notification (or awareness) of the Financial Distress
Event); and

provide such financial information relating to the
Monitored Company as CCS may reasonably require.
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4.41f CCS does not (acting reasonably) approve the draft Financial Distress
Service Continuity Plan, it shall inform the Supplier of its reasons and the
Supplier shall take those reasons into account in the preparation of a further
draft Financial Distress Service Continuity Plan, which shall be resubmitted to
CCS within five (5) Working Days of the rejection of the first or subsequent (as
the case may be) drafts. This process shall be repeated until the Financial
Distress Service Continuity Plan is Approved by CCS or referred to the Dispute
Resolution Procedure.

4.51f CCS considers that the draft Financial Distress Service Continuity Plan is
insufficiently detailed to be properly evaluated, will take too long to complete or
will not remedy the relevant Financial Distress Event, then it may either agree
a further time period for the development and agreement of the Financial
Distress Service Continuity Plan or escalate any issues with the draft Financial
Distress Service Continuity Plan using the Dispute Resolution Procedure.

4.6 Following Approval of the Financial Distress Service Continuity Plan by CCS,
the Supplier shall:

4.6.1 on a regular basis (which shall not be less than Monthly),
review the Financial Distress Service Continuity Plan and
assess whether it remains adequate and up to date to ensure
the continued performance of each Contract and delivery of
the Deliverables in accordance with each Order Contract;

4.6.2 where the Financial Distress Service Continuity Plan is not
adequate or up to date in accordance with Paragraph 4.6.1,
submit an updated Financial Distress Service Continuity Plan
to CCS for its Approval, and the provisions of Paragraphs 4.5
and 4.6 shall apply to the review and Approval process for the
updated Financial Distress Service Continuity Plan; and

4.6.3 comply with the Financial Distress Service Continuity Plan
(including any updated Financial Distress Service Continuity
Plan).

4.7 Where the Supplier reasonably believes that the relevant Financial Distress
Event (or the circumstance or matter which has caused or otherwise led to it)
no longer exists, it shall notify CCS and subject to the agreement of the
Parties, the Supplier may be relieved of its obligations under Paragraph 4.6.

4.8 CCS shall be able to share any information it receives from the Buyer in
accordance with this Paragraph with any Buyer who has entered into an Order
Contract with the Supplier.

5. When CCS or the Buyer can terminate for financial distress
5.1 CCS shall be entitled to terminate this Contract and Buyers shall be entitled to
terminate their Order Contracts for material Default if:

5.1.1 the Supplier fails to notify CCS of a Financial Distress Event
in accordance with Paragraph 3.4,

5.1.2 CCS and the Supplier fail to agree a Financial Distress
Service Continuity Plan (or any updated Financial Distress
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Service Continuity Plan) in accordance with Paragraphs 4.3 to
4.5; and/or

5.1.3 the Supplier fails to comply with the terms of the Financial
Distress Service Continuity Plan (or any updated Financial
Distress Service Continuity Plan) in accordance with
Paragraph 4.6.3.

5.21If the Contract is terminated in accordance with Paragraph 5.1, Clauses 10.6.1
and 10.6.2 of the Core Terms shall apply as if the Contract had been
terminated under Clause 10.4.1.

6. What happens If your credit rating is still good

6.1 Without prejudice to the Supplier’s obligations and CCS’ and the Buyer’s rights
and remedies under Paragraph 5, if, following the occurrence of a Financial
Distress Event, the Rating Agencies review and report subsequently that the
credit ratings do not drop below the relevant Credit Rating Threshold, then:

6.1.1 the Supplier shall be relieved automatically of its obligations
under Paragraphs 4.3 to 4.6; and

6.1.2 CCS shall not be entitled to require the Supplier to provide
financial information in accordance with Paragraph 4.3.2(b).
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ANNEX 1: RATING AGENCIES

Dun and Bradstreet
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ANNEX 2: CREDIT RATINGS & CREDIT RATING
THRESHOLDS

Part 1: Current Rating
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Request for [Revised] Rectification Plan

Details of the Default: [Guidance: Explain the Default, with clear schedule and
clause references as appropriate]

Deadline for receiving the | [add date (minimum 10 days from request)]
[Revised] Rectification

Plan:

Signed by [CCS/Buyer] : Date:
Supplier [Revised] Rectification Plan

Cause of the Default [add cause]

Anticipated impact [add impact]

assessment:

Actual effect of Default: [add effect]

Steps to be taken to Steps Timescale
rectification: 1 [date]

2. [date]

3 [date]

4. [date]

[--] [date]

Timescale for complete [X] Working Days
Rectification of Default

Steps taken to prevent Steps Timescale
recurrence of Default

1. [date]

2 [date]

3. [date]

4 [date]

[.-] [date]
Signed by the Supplier: Date:
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Review of Rectification Plan [CCS/Buyer]
Outcome of review [Plan Accepted] [Plan Rejected] [Revised Plan
Requested]
Reasons for Rejection (if | [add reasons]
applicable)
Signed by [CCS/Buyer] Date:
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Joint Schedule 11 (Processing Data)

Definitions

1.

In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

“Processor all directors, officers, employees, agents, consultants and
Personnel” suppliers of the Processor and/or of any Subprocessor

engaged in the performance of its obligations under a
Contract;

Status of the Controller

2.

The Parties acknowledge that for the purposes of the Data Protection
Legislation, the nature of the activity carried out by each of them in relation to
their respective obligations under a Contract dictates the status of each party
under the DPA 2018. A Party may act as:

“Controller” in respect of the other Party who is “Processor”;
“Processor” in respect of the other Party who is “Controller”;
“Joint Controller” with the other Party;

“Independent Controller” of the Personal Data where the other Party is also
“Controller”,

in respect of certain Personal Data under a Contract and shall specify in
Annex 1 (Processing Personal Data) which scenario they think shall apply in
each situation.

Where one Party is Controller and the other Party its Processor

3.

(b)

(c)

Where a Party is a Processor, the only Processing that it is authorised to do is
listed in Annex 1 (Processing Personal Data) by the Controller.

The Processor shall notify the Controller immediately if it considers that any of
the Controller’s instructions infringe the Data Protection Legislation.

The Processor shall provide all reasonable assistance to the Controller in the
preparation of any Data Protection Impact Assessment prior to commencing
any Processing. Such assistance may, at the discretion of the Controller,
include:

a systematic description of the envisaged Processing and the purpose of the
Processing;

an assessment of the necessity and proportionality of the Processing in
relation to the Deliverables;

an assessment of the risks to the rights and freedoms of Data Subjects; and
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Joint Schedule 12 (Supply Chain Visibility)

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Contracts Finder" the Government’s publishing portal for

public sector procurement opportunities;

"SME" an enterprise falling within the category of

micro, small and medium sized enterprises
defined by the Commission
Recommendation of 6 May 2003 concerning
the definition of micro, small and medium
sized enterprises;

“Supply Chain Information the document at Annex 1 of this Schedule
Report Template” 12; and

"VCSE" a non-governmental organisation that is

value-driven and which principally reinvests
its surpluses to further social, environmental
or cultural objectives.

2. Visibility of Sub-Contract Opportunities in the Supply Chain

2.1

211

2.1.2

2.1.3

2.14

The Supplier shall:

subject to Paragraph 2.3, advertise on Contracts Finder all Sub-Contract
opportunities arising from or in connection with the provision of the
Deliverables above a minimum threshold of £25,000 that arise during the
Contract Period;

within 90 days of awarding a Sub-Contract to a Subcontractor, update the
notice on Contract Finder with details of the successful Subcontractor;
monitor the number, type and value of the Sub-Contract opportunities
placed on Contracts Finder advertised and awarded in its supply chain
during the Contract Period;

provide reports on the information at Paragraph 2.1.3 to the Relevant
Authority in the format and frequency as reasonably specified by the
Relevant Authority; and

1
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2.1.5 promote Contracts Finder to its suppliers and encourage those
organisations to register on Contracts Finder.

2.2 Each advert referred to at Paragraph 2.1.1 of this Schedule 12 shall provide
a full and detailed description of the Sub-Contract opportunity with each of
the mandatory fields being completed on Contracts Finder by the Supplier.

2.3 The obligation on the Supplier set out at Paragraph 2.1 shall only apply in
respect of Sub-Contract opportunities arising after the Effective Date.

2.4 Notwithstanding Paragraph 2.1, the Authority may by giving its prior
Approval, agree that a Sub-Contract opportunity is not required to be
advertised by the Supplier on Contracts Finder.

3. Visibility of Supply Chain Spend

3.1 In addition to any other management information requirements set out in
the Contract, the Supplier agrees and acknowledges that it shall, at no
charge, provide timely, full, accurate and complete SME management
information reports (the “SME Management Information Reports”) to the
Relevant Authority which incorporates the data described in the Supply
Chain Information Report Template which is:

(a) the total contract revenue received directly on the Contract;
(b) the total value of sub-contracted revenues under the Contract
(including revenues for non-SMEs/non-VCSEs); and

(c) the total value of sub-contracted revenues to SMEs and VCSEs.

3.2 The SME Management Information Reports shall be provided by the
Supplier in the correct format as required by the Supply Chain Information
Report Template and any guidance issued by the Relevant Authority from
time to time. The Supplier agrees that it shall use the Supply Chain
Information Report Template to provide the information detailed at
Paragraph 3.1(a) —(c) and acknowledges that the template may be
changed from time to time (including the data required and/or format) by
the Relevant Authority issuing a replacement version. The Relevant
Authority agrees to give at least thirty (30) days’ notice in writing of any
such change and shall specify the date from which it must be used.

2
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3.3 The Supplier further agrees and acknowledges that it may not make any
amendment to the Supply Chain Information Report Template without the
prior Approval of the Authority.

Annex 1

Supply Chain Information Report template

3
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Order Schedule 2 (Staff Transfer)

Buyers will need to ensure that appropriate provisions are included to deal with staff
transfer on both entry and exit, and, irrespective of whether TUPE does apply on entry
if there are employees eligible for New Fair Deal pension protection then the
appropriate pensions provisions will also need to be selected.

If there is a staff transfer from the Buyer on entry (1st generation) then Part A shall
apply.

If there is a staff transfer from former/incumbent supplier on entry (2nd generation),
Part B shall apply.

If there is both a 1st and 2nd generation staff transfer on entry, then both Part A and
Part B shall apply.

If either Part A and/or Part B apply, then consider whether Part D (Pensions) shall
apply and the Buyer shall indicate on the Order Form which Annex shall apply (either
D1 (CSPS), D2 (NHSPS), D3 (LGPS) or D4 (Other Schemes)). Part D pensions may
also apply where there is not a TUPE transfer for example where the incumbent
provider is successful.

If there is no staff transfer (either 1st generation or 2nd generation) at the Start Date
then Part C shall apply and Part D pensions may also apply where there is not a TUPE
transfer for example where the incumbent provider is successful.

If the position on staff transfers is not known at the bid stage, include Parts A, B, C
and D at the bid stage and then update the Buyer Contract Details before signing to
specify whether Parts A and/or B, or C and D apply to the Contract.

Part E (dealing with staff transfer on exit) shall apply to every Contract.

For further guidance on this Schedule contact Government Legal Department’s
Employment Law Group]

1. Definitions

1.1 In this Schedule, the following words have the following meanings and they
shall supplement Joint Schedule 1 (Definitions):

“Acquired Rights 1the European Council Directive 77/187/EEC on the

Directive” approximation of laws of European member states
relating to the safeguarding of employees’ rights in the
event of transfers of undertakings, businesses or parts
of undertakings or businesses, as amended or re-
enacted from time to time;
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"Employee

Liability"

"Former
Supplier™

2

3all claims, actions, proceedings, orders, demands,
complaints, investigations (save for any claims for
personal injury which are covered by insurance) and
any award, compensation, damages, tribunal awards,
fine, loss, order, penalty, disbursement, payment
made by way of settlement and costs, expenses and
legal costs reasonably incurred in connection with a
claim or investigation including in relation to the
following:

a)

b)

d)

f)

g)

redundancy payments including contractual or
enhanced redundancy costs, termination costs
and notice payments;

unfair, wrongful or constructive dismissal
compensation;

compensation for discrimination on grounds
of sex, race, disability, age, religion or belief,
gender reassignment, marriage or civil
partnership, pregnancy and maternity or sexual
orientation or claims for equal pay;

compensation for less favourable treatment of
part-time workers or fixed term employees;

outstanding employment debts and unlawful
deduction of wages including any PAYE and
National Insurance Contributions;

employment claims whether in tort, contract or
statute or otherwise;

any investigation relating to employment matters
by the Equality and Human Rights Commission
or other enforcement, regulatory or supervisory
body and of implementing any requirements
which may arise from such investigation;

a supplier supplying services to the Buyer before the
Relevant Transfer Date that are the same as or
substantially similar to the Services (or any part of the
Services) and shall include any Subcontractor of such
supplier (or any Subcontractor of any such
Subcontractor);
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"New Fair Deal"

“Old Fair Deal”

"Partial
Termination"

"Relevant
Transfer"

"Relevant
Transfer Date"

the revised Fair Deal position set out in the HM Treasury
guidance: "Fair Deal for Staff Pensions: Staff Transfer
from Central Government" issued in October 2013
including:

() any amendments to that document
immediately prior to the Relevant Transfer
Date; and

(i) any similar pension protection in
accordance with the Annexes D1-D3
inclusive to Part D of this Schedule as
notified to the Supplier by the Buyer;

HM Treasury Guidance “Staff Transfers from Central
Government: A Fair Deal for Staff Pensions” issued in
June 1999 including the supplementary guidance “Fair
Deal for Staff pensions: Procurement of Bulk Transfer
Agreements and Related Issues” issued in June 2004;

the partial termination of the relevant Contract to the
extent that it relates to the provision of any part of the
Services as further provided for in Clause 10.4 (When
CCS or the Buyer can end this contract) or 10.6 (When
the Supplier can end the contract);

a transfer of employment to which the Employment
Regulations applies;

in relation to a Relevant Transfer, the date upon which
the Relevant Transfer takes place. For the purposes of
Part D: Pensions and its Annexes, where the Supplier or
a Subcontractor was the Former Supplier and there is
no Relevant Transfer of the Fair Deal Employees
because they remain continuously employed by the
Supplier (or Subcontractor), references to the Relevant
Transfer Date shall become references to the Start
Date;
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"Staffing
Information™

in relation to all persons identified on the Supplier's
Provisional Supplier Personnel List or Supplier's Final
Supplier Personnel List, as the case may be, such
information as the Buyer may reasonably request
(subject to all applicable provisions of the Data
Protection Legislation), but including in an anonymised
format:

(@)

(b)

(c)

(d)

(e)

(f)

their ages, dates of commencement of
employment or engagement, gender and place of
work;

details of whether they are employed, self-
employed contractors or consultants, agency
workers or otherwise;

the identity of the employer or relevant contracting
Party;

their relevant contractual notice periods and any
other terms relating to termination of
employment, including redundancy procedures,
and redundancy payments;

their wages, salaries, bonuses and profit sharing
arrangements as applicable;

details of other employment-related benefits,
including (without limitation) medical insurance,
life assurance, pension or other retirement
benefit schemes, share option schemes and
company car schedules applicable to them;

any outstanding or potential contractual, statutory
or other liabilities in respect of such individuals
(including in respect of personal injury claims);

details of any such individuals on long term
sickness absence, parental leave, maternity
leave or other authorised long term absence;

copies of all relevant documents and materials
relating to such information, including copies of
relevant contracts of employment (or relevant
standard contracts if applied generally in respect
of such employees); and
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2.2

2.3

) any other "employee liability information" as such
term is defined in regulation 11 of the
Employment Regulations;

"Supplier's Final a list provided by the Supplier of all Supplier Staff whose

Supplier will transfer under the Employment Regulations on the
Personnel List" Service Transfer Date;

"Supplier's a list prepared and updated by the Supplier of all
Provisional Supplier Staff who are at the date of the list wholly or
Supplier mainly engaged in or assigned to the provision of the
Personnel List" Services or any relevant part of the Services which it is

envisaged as at the date of such list will no longer be
provided by the Supplier;

"Term" the period commencing on the Start Date and ending on
the expiry of the Initial Period or any Extension Period or
on earlier termination of the relevant Contract;

"Transferring those employees of the Buyer to whom the Employment

Buyer Regulations will apply on the Relevant Transfer Date;

Employees"”

"Transferring in relation to a Former Supplier, those employees of the

Former Supplier Former Supplier to whom the Employment Regulations

Employees" will apply on the Relevant Transfer Date.
INTERPRETATION

Where a provision in this Schedule imposes any obligation on the Supplier
including (without limit) to comply with a requirement or provide an indemnity,
undertaking or warranty, the Supplier shall procure that each of its
Subcontractors shall comply with such obligation and provide such indemnity,
undertaking or warranty to CCS, the Buyer, Former Supplier, Replacement
Supplier or Replacement Subcontractor, as the case may be and where the
Subcontractor fails to satisfy any claims under such indemnities the Supplier
will be liable for satisfying any such claim as if it had provided the indemnity
itself.

The provisions of Paragraphs 2.1 and 2.6 of Part A, Paragraph 3.1 of Part B,
Paragraphs 1.5, 1.7 and 1.9 of Part C, Part D and Paragraphs 1.4, 2.3 and 2.8
of Part E of this Schedule (together “Third Party Provisions”) confer benefits on
third parties (each such person a “Third Party Beneficiary”) and are intended to
be enforceable by Third Party Beneficiaries by virtue of the CRTPA.

Subject to Paragraph 2.2 above, a person who is not a Party to this Order
Contract has no right under the CRTPA to enforce any term of this Order
Contract but this does not affect any right or remedy of any person which exists
or is available otherwise than pursuant to that Act.
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2.4  No Third Party Beneficiary may enforce, or take any step to enforce, any Third
Party Provision without the prior written consent of the Buyer, which may, if
given, be given on and subject to such terms as the Buyer may determine.

2.5 Any amendments or modifications to this Order Contract may be made, and
any rights created under Paragraph 2.2 above may be altered or extinguished,
by the Parties without the consent of any Third Party Beneficiary.

3. Which parts of this Schedule apply

Only the following parts of this Schedule shall apply to this Call Off Contract:

[Delete if not applicable to the Call Off Contract]

0}
(0}

0}

[Part A (Staff Transfer at the Start Date — Outsourcing from the Buyer)]
[Part B (Staff Transfer at the Start Date — Transfer from a Former
Supplier)]
[Part C (No Staff Transfer on the Start Date)]
[Part D (Pensions)

e [-Annex D1 (CSPS)

e [-Annex D2 (NHSPS)

e [-Annex D3 (LGPS)

e [ - Annex D4 (Other Schemes)
Part E (Staff Transfer on Exit)

[ N T Sy S Ry Sy S—
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Part A: Staff Transfer at the Start Date

Outsourcing from the Buyer

1. What is a relevant transfer

1.1

1.2

The Buyer and the Supplier agree that:

1.1.1 the commencement of the provision of the Services or of each
relevant part of the Services will be a Relevant Transfer in
relation to the Transferring Buyer Employees; and

1.1.2 as a result of the operation of the Employment Regulations, the
contracts of employment between the Buyer and the Transferring
Buyer Employees (except in relation to any terms disapplied
through operation of regulation 10(2) of the Employment
Regulations) will have effect on and from the Relevant Transfer
Date as if originally made between the Supplier and/or any Sub-
contractor and each such Transferring Buyer Employee.

The Buyer shall comply with all its obligations under the Employment
Regulations and shall perform and discharge all its obligations in respect of the
Transferring Buyer Employees in respect of the period arising up to (but not
including) the Relevant Transfer Date (including (without limit) the payment of
all remuneration, benefits, entitlements and outgoings, all wages, accrued but
untaken holiday pay, bonuses, commissions, payments of PAYE, national
insurance contributions and pension contributions which in any case are
attributable in whole or in part to the period up to (but not including) the Relevant
Transfer Date) and any necessary apportionments in respect of any periodic
payments shall be made between: (i) the Buyer; and (ii) the Supplier and/or any
Subcontractor (as appropriate).

Indemnities the Buyer must give

Subject to Paragraph 2.2, the Buyer shall indemnify the Supplier and any
Subcontractor against any Employee Liabilities arising from or as a result of:

2.1.1 any act or omission by the Buyer in respect of any Transferring
Buyer Employee or any appropriate employee representative (as
defined in the Employment Regulations) of any Transferring
Buyer Employee occurring before the Relevant Transfer Date;

21.2 the breach or non-observance by the Buyer before the Relevant
Transfer Date of:

(@) any collective agreement applicable to the Transferring
Buyer Employees; and/or

(b) any custom or practice in respect of any Transferring Buyer
Employees which the Buyer is contractually bound to
honour;
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213

2.1.5

21.7

any claim by any trade union or other body or person
representing the Transferring Buyer Employees arising from or
connected with any failure by the Buyer to comply with any legal
obligation to such trade union, body or person arising before the
Relevant Transfer Date;

any proceeding, claim or demand by HMRC or other statutory
authority in respect of any financial obligation including, but not
limited to, PAYE and primary and secondary national insurance
contributions:

(@) in relation to any Transferring Buyer Employee, to the
extent that the proceeding, claim or demand by HMRC or
other statutory authority relates to financial obligations
arising before the Relevant Transfer Date; and

(b) inrelation to any employee who is not a Transferring Buyer
Employee and in respect of whom it is later alleged or
determined that the Employment Regulations applied so
as to transfer his/her employment from the Buyer to the
Supplier and/or any Subcontractor as appropriate, to the
extent that the proceeding, claim or demand by the HMRC
or other statutory authority relates to financial obligations
arising before the Relevant Transfer Date.

a failure of the Buyer to discharge, or procure the discharge of,
all wages, salaries and all other benefits and all PAYE tax
deductions and national insurance contributions relating to the
Transferring Buyer Employees arising before the Relevant
Transfer Date;

any claim made by or in respect of any person employed or
formerly employed by the Buyer other than a Transferring Buyer
Employee for whom it is alleged the Supplier and/or any
Subcontractor as appropriate may be liable by virtue of the
Employment Regulations and/or the Acquired Rights Directive;
and

any claim made by or in respect of a Transferring Buyer
Employee or any appropriate employee representative (as
defined in the Employment Regulations) of any Transferring
Buyer Employee relating to any act or omission of the Buyer in
relation to its obligations under regulation 13 of the Employment
Regulations, except to the extent that the liability arises from the
failure by the Supplier or any Subcontractor to comply with
regulation 13(4) of the Employment Regulations.

2.2 The indemnities in Paragraph 2.1 shall not apply to the extent that the
Employee Liabilities arise or are attributable to an act or omission of the
Supplier or any Subcontractor whether occurring or having its origin before, on
or after the Relevant Transfer Date including any Employee Liabilities:

DPS Ref: RM6225 Audio Visual Technical Consultancy & Commissioning

Project Version: v1.0
Model Version: v3.4



DocuSign Envelope ID: 7CFF4762-AD63-4338-BOED-73BB091B01CF

Order Schedule 2 (Staff Transfer)
Order Ref:
Crown Copyright 2020

23

24

2.5

2.2.1 arising out of the resignation of any Transferring Buyer Employee
before the Relevant Transfer Date on account of substantial
detrimental changes to his/her working conditions proposed by
the Supplier and/or any Subcontractor to occur in the period from
(and including) the Relevant Transfer Date; or

222 arising from the failure by the Supplier or any Subcontractor to
comply with its obligations under the Employment Regulations.

If any person who is not identified by the Buyer as a Transferring Buyer
Employee claims, or it is determined in relation to any person who is not
identified by the Buyer as a Transferring Buyer Employee, that his/her contract
of employment has been transferred from the Buyer to the Supplier and/or any
Subcontractor pursuant to the Employment Regulations or the Acquired Rights
Directive then:

2.3.1 the Supplier shall, or shall procure that the Subcontractor shall,
within 5 Working Days of becoming aware of that fact, notify the
Buyer in writing; and

2.3.2 the Buyer may offer (or may procure that a third party may offer)
employment to such person, or take such other reasonable steps
as the Buyer considers appropriate to deal with the matter
provided always that such steps are in compliance with Law,
within 15 Working Days of receipt of notice from the Supplier
and/or any Subcontractor.

If an offer referred to in Paragraph 2.3.2 is accepted, or if the situation has
otherwise been resolved by the Buyer, the Supplier shall, or shall procure that
a Subcontractor shall, immediately release the person from his/her employment
or alleged employment;

If by the end of the 15 Working Day period referred to in Paragraph 2.3.2:

2.5.1 no such offer of employment has been made;
2.5.2 such offer has been made but not accepted; or
2.5.3 the situation has not otherwise been resolved,

the Supplier and/or any Subcontractor may within 5 Working Days give notice to terminate

2.6

the employment or alleged employment of such person.

Subject to the Supplier and/or any Subcontractor acting in accordance with the
provisions of Paragraphs 2.3 to 2.5 and in accordance with all applicable
proper employment procedures set out in applicable Law and subject also to
Paragraph 2.7, the Buyer will indemnify the Supplier and/or the relevant
Subcontractor against all Employee Liabilities arising out of the termination of
the employment pursuant to the provisions of Paragraph 2.5 provided that the
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Supplier takes, or procures that the Subcontractor takes, all reasonable steps
to minimise any such Employee Liabilities.

2.7  The indemnity in Paragraph 2.6:
2.7.1 shall not apply to:
(@) any claim for:

(i) discrimination, including on the grounds of
sex, race, disability, age, gender
reassignment, marriage or civil partnership,
pregnancy and maternity or sexual
orientation, religion or belief; or

(i) equal pay or compensation for less
favourable treatment of part-time workers or
fixed-term employees;

in any case in relation to any alleged act or omission of
the Supplier and/or any Subcontractor; or

(b) any claim that the termination of employment was
unfair because the Supplier and/or any Subcontractor
neglected to follow a fair dismissal procedure; and

2.7.2 shall apply only where the notification referred to in
Paragraph 2.3.1 is made by the Supplier and/or any
Subcontractor (as appropriate) to the Buyer within 6 months of
the Start Date

2.8 If any such person as is referred to in Paragraph 2.3 is neither re-employed by
the Buyer nor dismissed by the Supplier and/or any Subcontractor within the
time scales set out in Paragraph 2.5, such person shall be treated as having
transferred to the Supplier and/or any Subcontractor and the Supplier shall, or
shall procure that the relevant Subcontractor shall, comply with such
obligations as may be imposed upon it under applicable Law.

3. Indemnities the Supplier must give and its obligations

3.1 Subject to Paragraph 3.2, the Supplier shall indemnify the Buyer against any
Employee Liabilities arising from or as a result of:

3.1.1 any act or omission by the Supplier or any Subcontractor in
respect of any Transferring Buyer Employee or any appropriate
employee representative (as defined in the Employment
Regulations) of any Transferring Buyer Employee whether
occurring before, on or after the Relevant Transfer Date;

3.1.2 the breach or non-observance by the Supplier or any
Subcontractor on or after the Relevant Transfer Date of:

(a) any collective agreement applicable to the Transferring
Buyer Employees; and/or
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3.1.5

3.1.7

(b) any custom or practice in respect of any Transferring Buyer
Employees which the Supplier or any Subcontractor is
contractually bound to honour;

any claim by any trade union or other body or person
representing any Transferring Buyer Employees arising from or
connected with any failure by the Supplier or any Subcontractor
to comply with any legal obligation to such trade union, body or
person arising on or after the Relevant Transfer Date;

any proposal by the Supplier or a Subcontractor made before the
Relevant Transfer Date to make changes to the terms and
conditions of employment or working conditions of any
Transferring Buyer Employees to their material detriment on or
after their transfer to the Supplier or the relevant Subcontractor
(as the case may be) on the Relevant Transfer Date, or to change
the terms and conditions of employment or working conditions of
any person who would have been a Transferring Buyer
Employee but for their resignation (or decision to treat their
employment as terminated under regulation 4(9) of the
Employment Regulations) before the Relevant Transfer Date as
a result of or for a reason connected to such proposed changes;

any statement communicated to or action undertaken by the
Supplier or any Subcontractor to, or in respect of, any
Transferring Buyer Employee before the Relevant Transfer Date
regarding the Relevant Transfer which has not been agreed in
advance with the Buyer in writing;

any proceeding, claim or demand by HMRC or other statutory
authority in respect of any financial obligation including, but not
limited to, PAYE and primary and secondary national insurance
contributions:

(@) in relation to any Transferring Buyer Employee, to the
extent that the proceeding, claim or demand by HMRC or
other statutory authority relates to financial obligations
arising on or after the Relevant Transfer Date; and

(b) inrelation to any employee who is not a Transferring Buyer
Employee, and in respect of whom it is later alleged or
determined that the Employment Regulations applied so
as to transfer his/her employment from the Buyer to the
Supplier or a Subcontractor, to the extent that the
proceeding, claim or demand by HMRC or other statutory
authority relates to financial obligations arising on or after
the Relevant Transfer Date;

a failure of the Supplier or any Subcontractor to discharge or
procure the discharge of all wages, salaries and all other benefits
and all PAYE tax deductions and national insurance contributions
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3.2

3.3

relating to the Transferring Author Buyer ity Employees in respect
of the period from (and including) the Relevant Transfer Date;

3.1.8 any claim made by or in respect of a Transferring Buyer
Employee or any appropriate employee representative (as
defined in the Employment Regulations) of any Transferring
Buyer Employee relating to any act or omission of the Supplier or
any Subcontractor in relation to their obligations under regulation
13 of the Employment Regulations, except to the extent that the
liability arises from the Buyer's failure to comply with its
obligations under regulation 13 of the Employment Regulations;
and

3.1.9 a failure by the Supplier or any Sub-contractor to comply with its
obligations under paragraph 2.8 above.

The indemnities in Paragraph 3.1 shall not apply to the extent that the
Employee Liabilities arise or are attributable to an act or omission of the Buyer
whether occurring or having its origin before, on or after the Relevant Transfer
Date including, without limitation, any Employee Liabilities arising from the
Buyer's failure to comply with its obligations under the Employment
Regulations.

The Supplier shall comply, and shall procure that each Subcontractor shall
comply, with all its obligations under the Employment Regulations (including
its obligation to inform and consult in accordance with regulation 13 of the
Employment Regulations) and shall perform and discharge, and shall procure
that each Subcontractor shall perform and discharge, all its obligations in
respect of the Transferring Buyer Employees, from (and including) the Relevant
Transfer Date (including (without limit) the payment of all remuneration,
benefits, entittements and outgoings, all wages, accrued but untaken holiday
pay, bonuses, commissions, payments of PAYE, national insurance
contributions and pension contributions which in any case are attributable in
whole or in part to the period from and including the Relevant Transfer Date)
and any necessary apportionments in respect of any periodic payments shall
be made between the Buyer and the Supplier.

Information the Supplier must provide

The Supplier shall, and shall procure that each Subcontractor shall, promptly
provide to the Buyer in writing such information as is necessary to enable the
Buyer to carry out its duties under regulation 13 of the Employment
Regulations. The Buyer shall promptly provide to the Supplier and any
Subcontractor in writing such information as is necessary to enable the Supplier
and any Subcontractor to carry out their respective duties under regulation 13
of the Employment Regulations.

Cabinet Office requirements

The Parties agree that the Principles of Good Employment Practice issued by
the Cabinet Office in December 2010 apply to the treatment by the Supplier of
employees whose employment begins after the Relevant Transfer Date, and
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5.2

5.3

the Supplier undertakes to treat such employees in accordance with the
provisions of the Principles of Good Employment Practice.

The Supplier shall, and shall procure that each Subcontractor shall, comply with
any requirement notified to it by the Buyer relating to pensions in respect of any
Transferring Buyer Employee as set down in:

5.21 the Cabinet Office Statement of Practice on Staff Transfers in the
Public Sector of January 2000, revised December 2013;

5272 Old Fair Deal; and/or
5.2.3 The New Fair Deal.

Any changes embodied in any statement of practice, paper or other guidance
that replaces any of the documentation referred to in Paragraphs 5.1 or 5.2
shall be agreed in accordance with the Variation Procedure.

Pensions

The Supplier shall, and/or shall procure that each of its Subcontractors shall,
comply with:

6.1.1 the requirements of Part 1 of the Pensions Act 2008, section 258
of the Pensions Act 2004 and the Transfer of Employment
(Pension Protection) Regulations 2005 for all transferring staff;
and

6.1.2 Part D: Pensions (and its Annexes) to this Schedule.
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Part B: Staff transfer at the Start Date

Transfer from a Former Supplier

1. What is a relevant transfer

1.1

1.2

The Buyer and the Supplier agree that:

1.1.1 the commencement of the provision of the Services or of any
relevant part of the Services will be a Relevant Transfer in
relation to the Transferring Former Supplier Employees; and

1.1.2 as a result of the operation of the Employment Regulations, the
contracts of employment between each Former Supplier and the
Transferring Former Supplier Employees (except in relation to
any terms disapplied through the operation of regulation 10(2) of
the Employment Regulations) shall have effect on and from the
Relevant Transfer Date as if originally made between the
Supplier and/or any Subcontractor and each such Transferring
Former Supplier Employee.

The Buyer shall procure that each Former Supplier shall comply with all its
obligations under the Employment Regulations and shall perform and
discharge all its obligations in respect of all the Transferring Former Supplier
Employees in respect of the period up to (but not including) the Relevant
Transfer Date (including (without limit) the payment of all remuneration,
benefits, entitlements and outgoings, all wages, accrued but untaken holiday
pay, bonuses, commissions, payments of PAYE, national insurance
contributions and pension contributions which in any case are attributable in
whole or in part in respect of the period up to (but not including) the Relevant
Transfer Date) and the Supplier shall make, and the Buyer shall procure that
each Former Supplier makes, any necessary apportionments in respect of any
periodic payments.

Indemnities given by the Former Supplier

Subject to Paragraph 2.2, the Buyer shall procure that each Former Supplier
shall indemnify the Supplier and any Subcontractor against any Employee
Liabilities arising from or as a result of:

211 any act or omission by the Former Supplier in respect of any
Transferring Former Supplier Employee or any appropriate
employee representative (as defined in the Employment
Regulations) of any Transferring Former Supplier Employee
arising before the Relevant Transfer Date;

21.2 the breach or non-observance by the Former Supplier arising
before the Relevant Transfer Date of:

(@) any collective agreement applicable to the Transferring
Former Supplier Employees; and/or
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2.1.5

2.1.6

(b) any custom or practice in respect of any Transferring
Former Supplier Employees which the Former Supplier is
contractually bound to honour;

any proceeding, claim or demand by HMRC or other statutory
authority in respect of any financial obligation including, but not
limited to, PAYE and primary and secondary national insurance
contributions:

(a) in relation to any Transferring Former Supplier Employee,
to the extent that the proceeding, claim or demand by
HMRC or other statutory authority relates to financial
obligations arising before the Relevant Transfer Date; and

(b) in relation to any employee who is not a Transferring
Former Supplier Employee and in respect of whom it is
later alleged or determined that the Employment
Regulations applied so as to transfer his/her employment
from the Former Supplier to the Supplier and/or any
Subcontractor as appropriate, to the extent that the
proceeding, claim or demand by HMRC or other statutory
authority relates to financial obligations in respect of the
period to (but excluding) the Relevant Transfer Date;

a failure of the Former Supplier to discharge or procure the
discharge of all wages, salaries and all other benefits and all
PAYE tax deductions and national insurance contributions
relating to the Transferring Former Supplier Employees in
respect of the period to (but excluding) the Relevant Transfer
Date;

any claim made by or in respect of any person employed or
formerly employed by the Former Supplier other than a
Transferring Former Supplier Employee for whom it is alleged the
Supplier and/or any Subcontractor as appropriate may be liable
by virtue of the relevant Contract and/or the Employment
Regulations and/or the Acquired Rights Directive; and

any claim made by or in respect of a Transferring Former
Supplier Employee or any appropriate employee representative
(as defined in the Employment Regulations) of any Transferring
Former Supplier Employee relating to any act or omission of the
Former Supplier in relation to its obligations under regulation 13
of the Employment Regulations, except to the extent that the bility
arises from the failure by the Supplier or any Subcontractor to
comply with regulation 13(4) of the Employment Regulations.

2.2 The indemnities in Paragraph 2.1 shall not apply to the extent that the
Employee Liabilities arise or are attributable to an act or omission of the
Supplier or any Subcontractor whether occurring or having its origin before, on
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or after the Relevant Transfer Date including, without limitation, any Employee

Liabilities:

2.2.1 arising out of the resignation of any Transferring Former Supplier
Employee before the Relevant Transfer Date on account of
substantial detrimental changes to his/her working conditions
proposed by the Supplier or any Subcontractor to occur in the
period from (and including) the Relevant Transfer Date; or

222 arising from the failure by the Supplier and/or any Subcontractor

to comply with its obligations under the Employment Regulations.

2.3 If any person who is not identified by the Former Supplier as a Transferring
Former Supplier Employee claims, or it is determined in relation to any person
who is not identified by the Former Supplier as a Transferring Former Supplier
Employee, that his/her contract of employment has been transferred from a
Former Supplier to the Supplier and/or any Subcontractor pursuant to the
Employment Regulations or the Acquired Rights Directive then:

2.3.1 the Supplier shall, or shall procure that the Subcontractor shall,
within 5 Working Days of becoming aware of that fact, notify the
Buyer and in writing and, where required by the Buyer, notify the
relevant Former Supplier in writing; and

2.3.2 the Former Supplier may offer (or may procure that a third party
may offer) employment to such person, or take such other steps
as the Former Supplier considers appropriate to deal with the
matter provided always that such steps are in compliance with
applicable Law, within 15 Working Days of receipt of notice from
the Supplier and/or the Subcontractor (as appropriate).

2.4 If an offer referred to in Paragraph 2.3.2 is accepted, , or if the situation has
otherwise been resolved by the Former Supplier and/or the Buyer, the Supplier
shall, or shall procure that the Subcontractor shall, immediately release the
person from his/her employment or alleged employment.

2.5 If by the end of the 15 Working Day period referred to in Paragraph 2.3.2:

2.5.1 no such offer of employment has been made;
25.2 such offer has been made but not accepted; or
2.5.3 the situation has not otherwise been resolved,

the Supplier and/or any Subcontractor may within 5 Working Days give notice to
terminate the employment or alleged employment of such person;

2.6  Subject to the Supplier and/or any Subcontractor acting in accordance with the
provisions of Paragraphs 2.3 to 2.5 and in accordance with all applicable proper
employment procedures set out in Law and subject also to Paragraph 2.7, the
Buyer shall procure that the Former Supplier will indemnify the Supplier and/or
the relevant Subcontractor against all Employee Liabilities arising out of the
termination of the employment pursuant to the provisions of Paragraph 2.5
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provided that the Supplier takes, or shall procure that the Subcontractor takes,
all reasonable steps to minimise any such Employee Liabilities.

2.7  The indemnity in Paragraph 2.6:

2.7.1

2.7.2

shall not apply to:
(a) any claim for:

(i) discrimination, including on the grounds of sex,
race, disability, age, gender reassignment,
marriage or civil partnership, pregnancy and
maternity or sexual orientation, religion or
belief; or

(i)  equal pay or compensation for less favourable
treatment of part-time workers or fixed-term
employees;

in any case in relation to any alleged act or omission of the
Supplier and/or any Subcontractor; or

(b)any claim that the termination of employment was unfair
because the Supplier and/or Subcontractor neglected to
follow a fair dismissal procedure; and

shall apply only where the notification referred to in Paragraph
2.3.1 is made by the Supplier and/or any Subcontractor (as
appropriate) to the Buyer and, if applicable, the Former Supplier,
within 6 months of the Start Date.

2.8 If Subcontractorany such person as is described in Paragraph 2.3 is neither re-
employed by the Former Supplier nor dismissed by the Supplier and/or any
Subcontractor within the time scales set out in Paragraph 2.5, such person shall
be treated as having transferred to the Supplier and/or any Subcontractor and
the Supplier shall, or shall procure that the Subcontractor shall, comply with
such obligations as may be imposed upon it under applicable Law.

3. Indemnities the Supplier must give and its obligations

3.1 Subject to Paragraph 3.2, the Supplier shall indemnify the Buyer and/or the
Former Supplier against any Employee Liabilities arising from or as a result of:

3.1.1

3.1.2

any act or omission by the Supplier or any Subcontractor in
respect of any Transferring Former Supplier Employee or any
appropriate employee representative (as defined in the
Employment Regulations) of any Transferring Former Supplier
Employee whether occurring before, on or after the Relevant
Transfer Date;

the breach or non-observance by the Supplier or any
Subcontractor on or after the Relevant Transfer Date of:

(@) any collective agreement applicable to the Transferring
Former Supplier Employee; and/or
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3.1.5

(b) any custom or practice in respect of any Transferring
Former Supplier Employees which the Supplier or any
Subcontractor is contractually bound to honour;

any claim by any trade union or other body or person
representing any Transferring Former Supplier Employees
arising from or connected with any failure by the Supplier or a
Subcontractor to comply with any legal obligation to such trade
union, body or person arising on or after the Relevant Transfer
Date;

any proposal by the Supplier or a Subcontractor prior to the
Relevant Transfer Date to make changes to the terms and
conditions of employment or working conditions of any
Transferring Former Supplier Employees to their material
detriment on or after their transfer to the Supplier or a
Subcontractor (as the case may be) on the Relevant Transfer
Date, or to change the terms and conditions of employment or
working conditions of any person who would have been a
Transferring Former Supplier Employee but for their resignation
(or decision to treat their employment as terminated under
regulation 4(9) of the Employment Regulations) before the
Relevant Transfer Date as a result of or for a reason connected
to such proposed changes;

any statement communicated to or action undertaken by the
Supplier or a Subcontractor to, or in respect of, any Transferring
Former Supplier Employee before the Relevant Transfer Date
regarding the Relevant Transfer which has not been agreed in
advance with the Buyer and/or the Former Supplier in writing;

any proceeding, claim or demand by HMRC or other statutory
authority in respect of any financial obligation including, but not
limited to, PAYE and primary and secondary national insurance
contributions:

(@) inrelation to any Transferring Former Supplier Employee,
to the extent that the proceeding, claim or demand by
HMRC or other statutory authority relates to financial
obligations arising on or after the Relevant Transfer Date;
and

(b) in relation to any employee who is not a Transferring
Former Supplier Employee, and in respect of whom it is
later alleged or determined that the Employment
Regulations applied so as to transfer his/her employment
from the Former Supplier to the Supplier or a
Subcontractor, to the extent that the proceeding, claim or
demand by the HMRC or other statutory authority relates
to financial obligations arising on or after the Relevant
Transfer Date;
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3.2

3.3

3.1.7 a failure of the Supplier or any Subcontractor to discharge or
procure the discharge of all wages, salaries and all other benefits
and all PAYE tax deductions and national insurance contributions
relating to the Transferring Former Supplier Employees in
respect of the period from (and including) the Relevant Transfer
Date;

3.1.8 any claim made by or in respect of a Transferring Former
Supplier Employee or any appropriate employee representative
(as defined in the Employment Regulations) of any Transferring
Former Supplier Employee relating to any act or omission of the
Supplier or any Subcontractor in relation to obligations under
regulation 13 of the Employment Regulations, except to the
extent that the liability arises from the Former Supplier's failure to
comply with its obligations under regulation 13 of the
Employment Regulations; and

3.1.9 a failure by the Supplier or any Subcontractor to comply with its
obligations under Paragraph 2.8 above

The indemnities in Paragraph 3.1 shall not apply to the extent that the
Employee Liabilities arise or are attributable to an act or omission of the Former
Supplier whether occurring or having its origin before, on or after the Relevant
Transfer Date including, without limitation, any Employee Liabilities arising from
the Former Supplier's failure to comply with its obligations under the
Employment Regulations.

The Supplier shall comply, and shall procure that each Subcontractor shall
comply, with all its obligations under the Employment Regulations (including
without limitation its obligation to inform and consult in accordance with
regulation 13 of the Employment Regulations) and shall perform and discharge
all its obligations in respect of all the Transferring Former Supplier Employees,
on and from the Relevant Transfer Date (including (without limit) the payment
of all remuneration, benefits, entitlements, and outgoings, all wages, accrued
but untaken holiday pay, bonuses, commissions, payments of PAYE, national
insurance contributions and pension contributions and all such sums due under
the Admission Agreement which in any case are attributable in whole or in part
to the period from (and including) the Relevant Transfer Date) and any
necessary apportionments in respect of any periodic payments shall be made
between the Supplier and the Former Supplier.

Information the Supplier must give

The Supplier shall, and shall procure that each Subcontractor shall, promptly
provide to the Buyer and/or at the Buyer’s direction, the Former Supplier, in writing
such information as is necessary to enable the Buyer and/or the Former Supplier
to carry out their respective duties under regulation 13 of the Employment
Regulations. The Buyer shall procure that the Former Supplier shall promptly
provide to the Supplier and any Subcontractor in writing such information as is
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5.2

7.1

necessary to enable the Supplier and any Subcontractor to carry out their
respective duties under regulation 13 of the Employment Regulations.

Cabinet Office requirements

The Supplier shall, and shall procure that each Subcontractor shall, comply with
any requirement notified to it by the Buyer relating to pensions in respect of any
Transferring Former Supplier Employee as set down in:

511 the Cabinet Office Statement of Practice on Staff Transfers in the
Public Sector of January 2000, revised 2007;

51.2 Old Fair Deal; and/or
51.3 The New Fair Deal.

Any changes embodied in any statement of practice, paper or other guidance
that replaces any of the documentation referred to in Paragraph 5.1 shall be
agreed in accordance with the Variation Procedure.

Limits on the Former Supplier’s obligations

Notwithstanding any other provisions of this Part B, where in this Part B the Buyer
accepts an obligation to procure that a Former Supplier does or does not do
something, such obligation shall be limited so that it extends only to the extent that
the Buyer’s contract with the Former Supplier contains a contractual right in that
regard which the Buyer may enforce, or otherwise so that it requires only that the
Buyer must use reasonable endeavours to procure that the Former Supplier does
or does not act accordingly.

Pensions

The Supplier shall, and shall procure that each Subcontractor shall, comply
with:

711 the requirements of Part 1 of the Pensions Act 2008, section 258
of the Pensions Act 2004 and the Transfer of Employment
(Pension Protection) Regulations 2005 for all transferring staff; ;
and

7.1.2 Part D: Pensions (and its Annexes) to this Schedule.
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Part C: No Staff Transfer on the Start Date

1. What happens if there is a staff transfer

1.1

1.2

1.3

1.4

The Buyer and the Supplier agree that the commencement of the provision of
the Services or of any part of the Services will not be a Relevant Transfer in
relation to any employees of the Buyer and/or any Former Supplier.

If any employee of the Buyer and/or a Former Supplier claims, or it is
determined in relation to any employee of the Buyer and/or a Former Supplier,
that his/her contract of employment has been transferred from the Buyer and/or
the Former Supplier to the Supplier and/or any Subcontractor pursuant to the
Employment Regulations or the Acquired Rights Directive then:

1.2.1 the Supplier shall, and shall procure that the relevant
Subcontractor shall, within 5 Working Days of becoming aware
of that fact, notify the Buyer in writing and, where required by the
Buyer, notify the Former Supplier in writing; and

1.2.2 the Buyer and/or the Former Supplier may offer (or may procure
that a third party may offer) employment to such person within
15 Working Days of the notification from the Supplier or the
Subcontractor (as appropriate) or take such other reasonable
steps as the Buyer or Former Supplier (as the case may be) it
considers appropriate to deal with the matter provided always
that such steps are in compliance with applicable Law.

If an offer referred to in Paragraph 1.2.2 is accepted (or if the situation has
otherwise been resolved by the Buyer and/or the Former Supplier),, the
Supplier shall, or shall procure that the Subcontractor shall, immediately
release the person from his/her employment or alleged employment.

If by the end of the 15 Working Day period referred to in Paragraph 1.2.2:

1.4.1 no such offer of employment has been made;
1.4.2 such offer has been made but not accepted; or
1.4.3 the situation has not otherwise been resolved;

the Supplier may within 5 Working Days give notice to terminate the employment or

1.5

alleged employment of such person.

Subject to the Supplier and/or the relevant Subcontractor acting in accordance
with the provisions of Paragraphs 1.2 to 1.4 and in accordance with all
applicable employment procedures set out in applicable Law and subject also
to Paragraph 1.8 the Buyer shall:

1.5.1 indemnify the Supplier and/or the relevant Subcontractor against
all Employee Liabilities arising out of the termination of the
employment of any of the Buyer's employees referred to in
Paragraph 1.2 made pursuant to the provisions of Paragraph 1.4
provided that the Supplier takes, or shall procure that the
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Subcontractor takes, all reasonable steps to minimise any such
Employee Liabilities; and

1.5.2 procure that the Former Supplier indemnifies the Supplier and/or
any Subcontractor against all Employee Liabilities arising out of
termination of the employment of the employees of the Former
Supplier referred to in Paragraph 1.2 made pursuant to the
provisions of Paragraph 1.4 provided that the Supplier takes, or
shall procure that the relevant Subcontractor takes, all
reasonable steps to minimise any such Employee Liabilities.

1.6 If any such person as is described in Paragraph 1.2 is neither re employed by
the Buyer and/or the Former Supplier as appropriate nor dismissed by the
Supplier and/or any Subcontractor within the 15 Working Day period referred
to in Paragraph 1.4 such person shall be treated as having transferred to the
Supplier and/or the Subcontractor (as appropriate) and the Supplier shall, or
shall procure that the Subcontractor shall, comply with such obligations as may
be imposed upon it under Law.

1.7 Where any person remains employed by the Supplier and/or any Subcontractor
pursuant to Paragraph 1.6, all Employee Liabilities in relation to such employee
shall remain with the Supplier and/or the Subcontractor and the Supplier shall
indemnify the Buyer and any Former Supplier, and shall procure that the
Subcontractor shall indemnify the Buyer and any Former Supplier, against any
Employee Liabilities that either of them may incur in respect of any such
employees of the Supplier and/or employees of the Subcontractor.

1.8  The indemnities in Paragraph 1.5:
1.8.1 shall not apply to:
(a) any claim for:

(i) discrimination, including on the grounds of sex, race,
disability, age, gender reassignment, marriage
or civil partnership, pregnancy and maternity or
sexual orientation, religion or belief; or

(i) equal pay or compensation for less favourable
treatment of part-time workers or fixed-term
employees,

in any case in relation to any alleged act or omission of the Supplier
and/or Subcontractor; or

(b) any claim that the termination of employment was unfair
because the Supplier and/or any Subcontractor neglected
to follow a fair dismissal procedure; and

1.8.2 shall apply only where the notification referred to in
Paragraph 1.2.1 is made by the Supplier and/or any
Subcontractor to the Buyer and, if applicable, Former Supplier
within 6 months of the Start Date.
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1.9 If the Supplier and/or the Subcontractor does not comply with Paragraph 1.2,
all Employee Liabilities in relation to such employees shall remain with the
Supplier and/or the Subcontractor and the Supplier shall (i) comply with the
provisions of Part D: Pensions of this Schedule, and (ii) indemnify the Buyer
and any Former Supplier against any Employee Liabilities that either of them
may incur in respect of any such employees of the Supplier and/or employees
of the Subcontractor.

2. Limits on the Former Supplier’s obligations

Where in this Part C the Buyer accepts an obligation to procure that a Former
Supplier does or does not do something, such obligation shall be limited so that it
extends only to the extent that the Buyer's contract with the Former Supplier
contains a contractual right in that regard which the Buyer may enforce, or
otherwise so that it requires only that the Buyer must use reasonable endeavours
to procure that the Former Supplier does or does not act accordingly.
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Part D: Pensions

[Guidance: You should take specific legal advice on this Part D. Please also note
that this Part D is drafted to reflect the requirements of New Fair Deal.
Accordingly, where a contracting authority is a best value authority it will be
subject to the requirements of the Best Value Authorities Staff Transfers
(Pensions) Direction 2007 (or the Welsh Authorities Staff Transfers (Pensions)
Direction 2012 if appropriate) and should take further specific legal advice to
ensure compliance with those Directions.]

1. Definitions

In this Part D and Part E, the following words have the following meanings and they
shall supplement Joint Schedule 1 (Definitions), and shall be deemed to include
the definitions set out in the Annexes to this Part D:

"Actuary" a Fellow of the Institute and Faculty of Actuaries;
"Admission either or both of the CSPS Admission Agreement
Agreement" (as defined in Annex D1: CSPS) or the LGPS

Admission Agreement (as defined in Annex D3:
LGPS), as the context requires;

the Best Value Authorities Staff Transfers

D?rzscttion” Value (Pensions) Direction 2007 or the Welsh Authorities
Staff Transfers (Pensions) Direction 2012 (as
appropriate);

"Broadly (a) in respect of a pension scheme, a status

Comparable™ satisfying the condition that there are no

identifiable employees who will suffer
material detriment overall in terms of future
accrual of pension benefits as assessed in
accordance with Annex A of New Fair Deal
and demonstrated by the issue by the
Government Actuary’s Department of a
broad comparability certificate; and/or

(b) in respect of benefits provided for or in
respect of a member under a pension
scheme, benefits that are consistent with that
pension scheme’s certificate of broad
comparability issued by the Government
Actuary’s Department,

and "Broad Comparability" shall be construed
accordingly;
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"CSPS"

“Direction

Letter/Determination

“Fair Deal Eligible

Employees”

"Fair
Employees"”

"Fund Actuary”

"LGPS"

Deal

the schemes as defined in Annex D1 to this Part D;

has the meaning in Annex D2 to this Part D;

each of the CSPS Eligible Employees, the NHSPS
Eligible Employees and/or the LGPS Eligible
Employees (as applicable) (and shall include any
such employee who has been admitted to and/or
remains eligible to join a Broadly Comparable
pension scheme at the relevant time in accordance
with paragraph 10 or 11 of this Part D);

any of:

(a) Transferring Buyer Employees;
(b)  Transferring Former Supplier Employees;

(c) employees who are not Transferring Buyer
Employees or Transferring Former Supplier
Employees but to whom the Employment
Regulations apply on the Relevant Transfer
Date to transfer their employment to the
Supplier or a Subcontractor, and whose
employment is not terminated in accordance
with the provisions of Paragraphs 2.5 of
Parts A or B or Paragraph 1.4 of Part C;

(d)  where the Supplier or a Subcontractor was
the Former Supplier, the employees of the
Supplier (or Subcontractor);

who at the Relevant Transfer Date are or become
entitled to New Fair Deal or Best Value Direction
protection in respect of any of the Statutory
Schemes or a Broadly Comparable pension
scheme provided in accordance with paragraph 10
of this Part D as notified by the Buyer;

a Fund Actuary as defined in Annex D3 to this
Part D;

the scheme as defined in Annex D3 to this Part D;
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2.2

2.3

24

"NHSPS" the schemes as defined in Annex D2 to this Part D;
(a)
(b)
"Statutory Schemes™ means the CSPS, NHSPS or LGPS.
Supplier obligations to participate in the pension schemes

In respect of all or any Fair Deal Employees each of Annex D1: CSPS,
Annex D2: NHSPS and/or Annex D3: LGPS shall apply, as appropriate.

The Supplier undertakes to do all such things and execute any documents
(including any relevant Admission Agreement and/or Direction Letter/
Determination, if necessary) as may be required to enable the Supplier to
participate in the appropriate Statutory Scheme in respect of the Fair Deal
Employees and shall bear its own costs in such regard.

The Supplier undertakes:

2.3.1 to pay to the Statutory Schemes all such amounts as are due
under the relevant Admission Agreement and/or Direction Letter/
Determination or otherwise and shall deduct and pay to the
Statutory Schemes such employee contributions as are required,;
and

2.3.2 subject to paragraph 5 of Annex D3: LGPS to be fully responsible
for all other costs, contributions, payments and other amounts
relating to its participation in the Statutory Schemes, including for
the avoidance of doubt any exit payments and the costs of
providing any bond, indemnity or guarantee required in relation
to such participation.

Where the Supplier is the Former Supplier (or a Subcontractor is a
Subcontractor of the Former Supplier) and there is no Relevant Transfer of the
Fair Deal Employees because they remain continuously employed by the
Supplier (or Subcontractor) at the Start Date, this Part D and its Annexes shall
be modified accordingly so that the Supplier (or Subcontractor) shall comply
with its requirements from the Start Date or, where it previously provided a
Broadly Comparable pension scheme, from the date it is able to close accrual
of its Broadly Comparable pension scheme (following appropriate consultation
and contractual changes as appropriate) if later. The Supplier (or Sub-
contractor) shall make arrangements for a bulk transfer from its Broadly
Comparable pension scheme to the relevant Statutory Scheme in accordance
with the requirements of the previous contract with the Buyer".

1We recommend that you seek specific legal advice on this clause.
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3. Supplier obligation to provide information

3.1 The Supplier undertakes to the Buyer:

3.1.1

3.1.2

3.1.3

to provide all information which the Buyer may reasonably
request concerning matters referred to in this PartD as
expeditiously as possible; and

not to issue any announcements to any Fair Deal Employee prior
to the Relevant Transfer Date concerning the matters stated in
this Part D without the consent in writing of the Buyer (such
consent not to be unreasonably withheld or delayed);

retain such records as would be necessary to manage the
pension aspects in relation to any current or former Fair Deal
Eligible Employees arising on expiry or termination of the
relevant Contract.

4. Indemnities the Supplier must give

4.1 The Supplier

shall indemnify and keep indemnified CCS, [NHS Pensions], the

Buyer and/or any Replacement Supplier and/or any Replacement
Subcontractor on demand from and against all and any Losses whatsoever
suffered or incurred by it or them which:

411

41.2

Subcontractor:

(@)

arise out of or in connection with any liability towards all and any
Fair Deal Employees arising in respect of service on or after the
Relevant Transfer Date which arise from any breach by the
Supplier of this Part D, and/or the CSPS Admission Agreement
and/or the Direction Letter/Determination and/or the LGPS
Admission Agreement;

relate to the payment of benefits under and/or participation in a
pension scheme (as defined in section 150(1) Finance Act 2004)
provided by the Supplier or a Subcontractor on and after the
Relevant Transfer Date until the date of termination or expiry of
the relevant Contract, including the Statutory Schemes or any
Broadly Comparable pension scheme provided in accordance
with paragraphs 10 or 11 of this Part D;

relate to claims by Fair Deal Employees of the Supplier and/or of
any Subcontractor or by any trade unions, elected employee
representatives or staff associations in respect of all or any such
Fair Deal Employees which Losses:

relate to any rights to benefits under a pension scheme (as
defined in section 150(1) Finance Act 2004) in respect of
periods of employment on and after the Relevant Transfer
Date until the date of termination or expiry of the relevant
Contract; or
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4.2

(b) arise out of the failure of the Supplier and/or any relevant
Subcontractor to comply with the provisions of this Part D
before the date of termination or expiry of the relevant
Contract; and/or

4.1.4 arise out of or in connection with the Supplier (or its
Subcontractor) allowing anyone who is not an NHSPS Fair Deal
Employee to join or claim membership of the NHSPS at any time
during the Term.

The indemnities in this Part D and its Annexes:
421 shall survive termination of the relevant Contract; and

422 shall not be affected by the caps on liability contained in
Clause 11 (How much you can be held responsible for).

What happens if there is a dispute

The Dispute Resolution Procedure will not apply to any dispute (i) between the
CCS and/or the Buyer and/or the Supplier or (ii) between their respective
actuaries and/or the Fund Actuary about any of the actuarial matters referred
to in this Part D and its Annexes shall in the absence of agreement between
the CCS and/or the Buyer and/or the Supplier be referred to an independent
Actuary:

5.1.1 who will act as an expert and not as an arbitrator;

5.1.2 whose decision will be final and binding on the CCS and/or the
Buyer and/or the Supplier; and

5.1.3 whose expenses shall be borne equally by the CCS and/or the
Buyer and/or the Supplier unless the independent Actuary shall
otherwise direct.

The independent Actuary shall be agreed by the Parties or, failing such agreement the

6.2

independent Actuary shall be appointed by the President for the time being of
the Institute and Faculty of Actuaries on the application by the Parties.

Other people’s rights

The Parties agree Clause 19 (Other people’s rights in this contract) does not
apply and that the CRTPA applies to this Part D to the extent necessary to
ensure that any Fair Deal Employee will have the right to enforce any obligation
owed to him or her or it by the Supplier under this Part D, in his or her or its own
right under section 1(1) of the CRTPA.

Further, the Supplier must ensure that the CRTPA will apply to any Sub-
Contract to the extent necessary to ensure that any Fair Deal Employee will
have the right to enforce any obligation owed to them by the Subcontractor in
his or her or its own right under section 1(1) of the CRTPA.
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7.
7.1

9.2

What happens if there is a breach of this Part D

The Supplier agrees to notify the Buyer should it breach any obligations it has
under this Part D and agrees that the Buyer shall be entitled to terminate its
Contract for material Default in the event that the Supplier:

7.1.1 commits an irremediable breach of any provision or obligation it
has under this Part D; or
7.1.2 commits a breach of any provision or obligation it has under this

Part D which, where capable of remedy, it fails to remedy within
a reasonable time and in any event within 28 days of the date of
a notice from the Buyer giving particulars of the breach and
requiring the Supplier to remedly it.

Transferring Fair Deal Employees

Save on expiry or termination of the relevant Contract, if the employment of any
Fair Deal Eligible Employee transfers to another employer (by way of a transfer
under the Employment Regulations or other form of compulsory transfer of
employment) the Supplier shall or shall procure that any relevant Sub-
contractor shall:

8.1.1 notify the Buyer as far as reasonably practicable in advance of
the transfer to allow the Buyer to make the necessary
arrangements for participation with the relevant Statutory
Scheme(s);

8.1.2 consult with about, and inform those Fair Deal Eligible
Employees of the pension provisions relating to that transfer; and

8.1.3 procure that the employer to which the Fair Deal Eligible
Employees are transferred (the "New Employer") complies with
the provisions of this Part D and its Annexes provided that
references to the "Supplier" will become references to the New
Employer, references to "Relevant Transfer Date" will become
references to the date of the transfer to the New Employer and
references to "Fair Deal Employees" will become references to
the Fair Deal Eligible Employees so transferred to the New
Employer.

What happens to pensions if this Contract ends

The provisions of Part E: Staff Transfer On Exit (Mandatory) apply in relation to
pension issues on expiry or termination of the relevant Contract.

The Supplier shall (and shall procure that any of its Subcontractors shall) prior
to the termination of the relevant Contract provide all such co-operation and
assistance (including co-operation and assistance from the Broadly
Comparable pension scheme’s Actuary) as the Replacement Supplier and/or
NHS Pension and/or CSPS and/or the relevant Administering Buyer and/or the
Buyer may reasonably require, to enable the Replacement Supplier to
participate in the appropriate Statutory Scheme in respect of any Fair Deal
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Eligible Employee that remains eligible for New Fair Deal protection following a
Service Transfer.

10. Broadly Comparable Pension Schemes on the Relevant Transfer Date

10.1 If the terms of any of paragraphs 4 of Annex D2: NHSPS or 3.1 of Annex D3:
LGPS applies, the Supplier must (and must, where relevant, procure that each
of its Subcontractors will) ensure that, with effect from the Relevant Transfer
Date until the day before the Service Transfer Date, the relevant Fair Deal
Employees will be eligible for membership of a pension scheme under which
the benefits are Broadly Comparable to those provided under the relevant
Statutory Scheme, and then on such terms as may be decided by the Buyer.

10.2 Such Broadly Comparable pension scheme must be:

10.2.1
10.2.2

10.2.3

10.2.4

10.2.5

established by the Relevant Transfer Date?;

a registered pension scheme for the purposes of Part 4 of the
Finance Act 2004;

capable of receiving a bulk transfer payment from the relevant
Statutory Scheme or from a Former Supplier's Broadly
Comparable pension scheme (unless otherwise instructed by the
Buyer);

capable of paying a bulk transfer payment to the Replacement
Supplier’s Broadly Comparable pension scheme (or the relevant
Statutory Scheme if applicable) (unless otherwise instructed by
the Buyer); and

maintained until such bulk transfer payments have been received
or paid (unless otherwise instructed by the Buyer).

10.3 Where the Supplier has set up a Broadly Comparable pension scheme
pursuant to the provisions of this Paragraph 10, the Supplier shall (and shall
procure that any of its Subcontractors shall):

10.3.1

10.3.2

supply to the Buyer details of its (or its Subcontractor’s) Broadly
Comparable pension scheme and provide a full copy of the valid
certificate of broad comparability (which remains valid as at the
Relevant Transfer Date) covering all relevant Fair Deal
Employees, as soon as it is able to do so before the Relevant
Transfer Date (where possible) and in any event no later than
seven (7) days after receipt of the certificate;

be fully responsible for all costs, contributions, payments and
other amounts relating to the setting up, certification of, ongoing
participation in and/or withdrawal and exit from the Broadly
Comparable pension scheme, including for the avoidance of

2We recommend that you seek specific legal advice on this clause.
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10.3.3

10.3.4

doubt any debts arising under section 75 or 75A of the Pensions
Act 1995;

instruct any such Broadly Comparable pension scheme’s Actuary
to provide all such co-operation and assistance in agreeing bulk
transfer process with the Actuary to the Former Supplier’s
Broadly Comparable pension scheme or the Actuary to the
relevant Statutory Scheme (as appropriate) and to provide all
such co-operation and assistance with any other Actuary
appointed by the Buyer (where applicable). This will be with a
view to the bulk transfer terms providing day for day and/or pound
for pound (as applicable) (or actuarially equivalent where there
are benefit differences between the two schemes) credits in the
Broadly Comparable pension scheme in respect of any Fair Deal
Eligible Employee who consents to such a transfer3; and

provide a replacement Broadly Comparable pension scheme in
accordance with this paragraph 10 with immediate effect for
those Fair Deal Eligible Employees who are still employed by the
Supplier and/or relevant Subcontractor and are still eligible for
New Fair Deal protection in the event that the Supplier and/or
Subcontractor's Broadly Comparable pension scheme is
terminated. The relevant Fair Deal Eligible Employees must be
given the option to transfer their accrued benefits from the
previous Broadly Comparable pension scheme to the new
Broadly Comparable pension scheme on day for day and/or
pound for pound terms (as applicable) (or actuarially equivalent
where there are benefit differences between the two schemes).

10.4 Where the Supplier has provided a Broadly Comparable pension scheme
pursuant to the provisions of this paragraph 10, the Supplier shall (and shall
procure that any of its Subcontractors shall) prior to the termination of the
relevant Contract:

10.4.1

allow and make all necessary arrangements to effect, in respect
of any Fair Deal Eligible Employee that remains eligible for New
Fair Deal protection, following a Service Transfer, the bulk
transfer of past service from any such Broadly Comparable
pension scheme into the Replacement Supplier's Broadly
Comparable pension scheme (or the relevant Statutory Scheme
if applicable). The bulk transfer terms provided shall be on a past
service reserve basis which should be calculated allowing for
projected final salary at the assumed date of retirement, leaving
service or death (in the case of final salary benefits). The
actuarial basis for this past service reserve basis should be
aligned to the funding requirements of the Broadly Comparable
pension scheme in place at the time the bulk transfer terms are
offered. The bulk transfer terms shall be subject to an underpin

3We recommend that you seek specific legal advice on this clause.
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10.4.2

in relation to any service credits awarded in the Broadly
Comparable pension scheme in accordance with paragraph
10.3.3 such that the element of the past service reserve amount
which relates to such service credits shall be no lower than that
required by the bulk transfer terms that were agreed in
accordance with paragraph 10.3.3 but using the last day of the
Fair Deal Eligible Employees’ employment with the Supplier or
Subcontractor (as appropriate) as the date used to determine the
actuarial assumptions; and

if the transfer payment paid by the trustees of the Broadly
Comparable pension scheme is less (in the opinion of the Actuary
to the Replacement Supplier's Broadly Comparable pension
scheme (or to the relevant Statutory Scheme if applicable)) than
the transfer payment which would have been paid had paragraph
10.4.1 been complied with, the Supplier shall (or shall procure
that the Subcontractor shall) pay the amount of the difference to
the Replacement Supplier's Broadly Comparable pension
scheme (or relevant Statutory Scheme if applicable) or as the
Buyer shall otherwise direct. The Supplier shall indemnify the
Buyer or the Replacement Supplier's Broadly Comparable
pension scheme (or the relevant Statutory Scheme if applicable)
(as the Buyer directs) for any failure to pay the difference as
required under this paragraph.

11.Broadly Comparable Pension Scheme in Other Circumstances

11.1 If the terms of any of paragraphs 2.2 of Annex D1: CSPS, 5.2 of Annex D2:
NHSPS and/or 3.2 of Annex D3: LGPS apply, the Supplier must (and must,
where relevant, procure that each of its Subcontractors will) ensure that, with
effect from the cessation of participation in the Statutory Scheme, until the day
before the Service Transfer Date, the relevant Fair Deal Eligible Employees will
be eligible for membership of a pension scheme under which the benefits are
Broadly Comparable to those provided under the relevant Statutory Scheme at
the date of cessation of participation in the relevant Statutory Scheme, and then
on such terms as may be decided by the Buyer.

11.2  Such Broadly Comparable pension scheme must be:

11.2.1

11.2.2

11.2.3

established by the date of cessation of participation in the
Statutory Scheme?;

a registered pension scheme for the purposes of Part 4 of the
Finance Act 2004;

capable of receiving a bulk transfer payment from the relevant
Statutory Scheme (where instructed to do so by the Buyer);

*We recommend that you seek specific legal advice on this clause.
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11.2.4

11.2.5

capable of paying a bulk transfer payment to the Replacement
Supplier’'s Broadly Comparable pension scheme (or the relevant
Statutory Scheme if applicable) (unless otherwise instructed by
the Buyer); and

maintained until such bulk transfer payments have been received
or paid (unless otherwise instructed by the Buyer).

11.3 Where the Supplier has provided a Broadly Comparable pension scheme
pursuant to the provisions of this paragraph 11, the Supplier shall (and shall
procure that any of its Subcontractors shall):

11.3.1

11.3.2

11.3.3

11.3.4

supply to the Buyer details of its (or its Subcontractor’s) Broadly
Comparable pension scheme and provide a full copy of the valid
certificate of broad comparability (which remains valid as at the
date of cessation of participation in the Statutory Scheme)
covering all relevant Fair Deal Eligible Employees, as soon as it
is able to do so before the cessation of participation in the
Statutory Scheme (where possible) and in any event no later than
seven (7) days after receipt of the certificate;

be fully responsible for all costs, contributions, payments and
other amounts relating to the setting up, certification of, ongoing
participation in and/or withdrawal and exit from the Broadly
Comparable pension scheme, including for the avoidance of
doubt any debts arising under section 75 or 75A of the Pensions
Act 1995;

where required to do so by the Buyer, instruct any such Broadly
Comparable pension scheme’s Actuary to provide all such co-
operation and assistance in agreeing a bulk transfer process with
the Actuary to the relevant Statutory Scheme and to provide all
such co-operation and assistance with any other Actuary
appointed by the Buyer (where applicable). The Supplier must
ensure that day for day and/or pound for pound (as applicable)
(or actuarially equivalent where there are benefit differences
between the two schemes) credits in the Broadly Comparable
pension scheme are provided in respect of any Fair Deal
Employee who consents to such a transfer from the Statutory
Scheme and the Supplier shall be fully responsible for any costs
of providing those credits in excess of the bulk transfer payment
received by the Broadly Comparable pension scheme?®; and

provide a replacement Broadly Comparable pension scheme in
accordance with this paragraph 11 with immediate effect for
those Fair Deal Eligible Employees who are still employed by the
Supplier and/or relevant Subcontractor and are still eligible for
New Fair Deal protection in the event that the Supplier and/or
Subcontractor's Broadly Comparable pension scheme is closed

SWe recommend that you seek specific legal advice on this clause.
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to future accrual and/or terminated. The relevant Fair Deal
Eligible Employees must be given the option to transfer their
accrued benefits from the previous Broadly Comparable pension
scheme to the new Broadly Comparable pension scheme on day
for day and/or pound for pound terms (as applicable) (or
actuarially equivalent where there are benefit differences
between the two schemes).

11.4 Where the Supplier has provided a Broadly Comparable pension scheme
pursuant to the provisions of this paragraph 11, the Supplier shall (and shall
procure that any of its Subcontractors shall) prior to the termination of the
relevant Contract allow and make all necessary arrangements to effect, in
respect of any Fair Deal Eligible Employee that remains eligible for New Fair
Deal protection, following a Service Transfer, the bulk transfer of past service
from any such Broadly Comparable pension scheme into the Replacement
Supplier’s Broadly Comparable pension scheme (or relevant Statutory Scheme
if applicable). The bulk transfer terms provided shall be sufficient to secure day
for day and/or pound for pound credits (as applicable) (or actuarially equivalent
where there are benefit differences between the two schemes) in the
Replacement Supplier's Broadly Comparable pension scheme (or relevant
Statutory Scheme if applicable). For the avoidance of doubt, should the amount
offered by the Broadly Comparable pension scheme be less than the amount
required by the Replacement Supplier's Broadly Comparable pension scheme
(or the relevant Statutory Scheme if applicable) to fund the required credits
(“the Shortfall”), the Supplier or the Subcontractor (as agreed between them)
must pay the Replacement Supplier’'s Broadly Comparable pension scheme (or
relevant Statutory Scheme if applicable) the Shortfall as required, provided that
in the absence of any agreement between the Supplier and any Subcontractor,
the Shortfall shall be paid by the Supplier. The Supplier shall indemnify the
Buyer or the Replacement Supplier’s Broadly Comparable pension scheme (or
the relevant Statutory Scheme if applicable) (as the Buyer directs) for any
failure to pay the Shortfall under this paragraph.

12.Right of Set-off

12.1 The Buyer shall have a right to set off against any payments due to the Supplier
under the relevant Contract an amount equal to:

12.1.1 any unpaid employer’s contributions or employee’s contributions
or any other financial obligations under the CSPS or any CSPS
Admission Agreement in respect of the CSPS Eligible Employees
whether due from the Supplier or from any relevant
Subcontractor or due from any third party under any indemnity,
bond or guarantee;

12.1.2  any unpaid employer’s contributions or employee’s contributions
or any other financial obligations under the NHSPS or any
Direction Letter/Determination in respect of the NHSPS Eligible
Employees whether due from the Supplier or from any relevant
Subcontractor or due from any third party under any indemnity,
bond or guarantee; or
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12.1.3

any unpaid employer’s contributions or employee’s contributions
or any other financial obligations under the LGPS or any LGPS
Admission Agreement in respect of the LGPS Eligible Employees
whether due from the Supplier or from any relevant
Subcontractor or due from any third party under any indemnity,
bond or guarantee;

and shall pay such set off amount to the relevant Statutory Scheme.

12.2 The Buyer shall also have a right to set off against any payments due to the
Supplier under the relevant Contract all reasonable costs and expenses
incurred by the Buyer as result of Paragraphs 12.1 above.
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Annex D1:
Civil Service Pensions Schemes (CSPS)
1. Definitions
In this Annex D1: CSPS to Part D: Pensions, the following words have the following
meanings and they shall supplement Joint Schedule 1 (Definitions):
"CSPS an admission agreement in the form available on the Civil
Admission Service Pensions website immediately prior to the Relevant
Agreement” Transfer Date to be entered into for the CSPS in respect of
the Services;
"CSPS Eligible any CSPS Fair Deal Employee who at the relevant time is
Employee" an active member or eligible to participate in the CSPS
under a CSPS Admission Agreement;
“CSPS Fair Deal a Fair Deal Employee who at the Relevant Transfer Date is
Employee” or becomes entitled to protection in respect of the CSPS in
accordance with the provisions of New Fair Deal;
"CSPS" the Principal Civil Service Pension Scheme available to Civil
Servants and employees of bodies under Schedule 1 of the
Superannuation Act 1972 (and eligible employees of other
bodies admitted to participate under a determination under
section 25 of the Public Service Pensions Act 2013), as
governed by rules adopted by Parliament; the Partnership
Pension Account and its (i) Il health Benefits Arrangements
and (ii) Death Benefits Arrangements; the Civil Service
Additional Voluntary Contribution Scheme; and "alpha"
introduced under The Public Service (Civil Servants and
Others) Pensions Regulations 2014.
2. Access to equivalent pension schemes after transfer
2.1 Inaccordance with New Fair Deal, the Supplier and/or any of its Subcontractors

to which the employment of any CSPS Fair Deal Employee compulsorily
transfers as a result of either the award of the relevant Contract or a Relevant
Transfer, if not an employer which participates automatically in the CSPS, shall
each secure a CSPS Admission Agreement to ensure that CSPS Fair Deal
Employees or CSPS Eligible Employees as appropriate shall be either admitted
into, or offered continued membership of, the relevant section of the CSPS that
they currently contribute to, or were eligible to join immediately prior to the
Relevant Transfer Date or became eligible to join on the Relevant Transfer
Date. The Supplier and/or any of its Subcontractors shall procure that the CSPS
Fair Deal Employees continue to accrue benefits in the CSPS in accordance
with the provisions governing the relevant section of the CSPS for service from
(and including) the Relevant Transfer Date.
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2.2  If the Supplier and/or any of its Subcontractors enters into a CSPS Admission
Agreement in accordance with paragraph 2.1 but the CSPS Admission
Agreement is terminated during the term of the relevant Contract for any reason
at a time when the Supplier or Subcontractor still employs any CSPS Eligible
Employees, the Supplier shall (and procure that its Subcontractors shall) at no
extra cost to the Buyer, offer the remaining CSPS Eligible Employees
membership of a pension scheme which is Broadly Comparable to the CSPS
on the date those CSPS Eligible Employees ceased to participate in the CSPS
in accordance with the provisions of paragraph 11 of Part D.
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Annex D2: NHS Pension Schemes

1. Definitions

In this Annex D2: NHSPS to Part D: Pensions, the following words have the
following meanings and they shall supplement Joint Schedule 1 (Definitions):

"Direction

Letter/Determination”

“NHS
Comparable
Employees”

Broadly

an NHS Pensions Direction or Determination (as
appropriate) issued by the Secretary of State in
exercise of the powers conferred by section 7 of the
Superannuation (Miscellaneous Provisions)
Act 1967 or by section 25 of the Public Service
Pensions Act 2013 (as appropriate) and issued to
the Supplier or a Subcontractor of the Supplier (as
appropriate) relating to the terms of participation of
the Supplier or Subcontractor in the NHSPS in
respect of the NHSPS Fair Deal Employees;

each of the Fair Deal Employees who at a Relevant
Transfer Date was a member of, or was entitled to
become a member of, or but for their compulsory
transfer of employment would have been entitled to
be or become a member of, the NHSPS as a result
of either:

(@) their employment with the Buyer, an NHS
Body or other employer which participates
automatically in the NHSPS; or

(b)  their employment with a Former Supplier who
provides access to either the NHSPS
pursuant to a Direction Letter/Determination
or to a Broadly Comparable pension scheme
in respect of their employment with that
Former Supplier (on the basis that they are
entitled to protection under New Fair Deal (or
previous guidance), having been formerly in
employment with the Buyer, an NHS Body or
other employer who participated
automatically in the NHSPS in connection
with the Services, prior to being employed by
the Former Supplier),

but who is now ineligible to participate in the
NHSPS under the rules of the NHSPS and in
respect of whom the Buyer has agreed are to be
provided with a Broadly Comparable pension
scheme to provide Pension Benefits that are
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"NHSPS Eligible

Employees"

"NHSPS Fair
Employees"”

Deal

Broadly Comparable to those provided under the
NHSPS.

any NHSPS Fair Deal Employee who at the
relevant time is an active member or eligible to
participate in the NHSPS under a Direction
Letter/Determination Letter.

other than the NHS Broadly Comparable
Employees, each of the Fair Deal Employees who
at a Relevant Transfer Date was a member of, or
was entitled to become a member of, or but for their
compulsory transfer of employment would have
been entitled to be or become a member of, the
NHSPS as a result of either:

(a) their employment with the Buyer, an NHS
Body or other employer which participates
automatically in the NHSPS; or

(b)  their employment with a Former Supplier
who provides access to the NHSPS pursuant
to a Direction Letter/Determination or to a
Broadly Comparable pension scheme in
respect of their employment with that Former
Supplier (on the basis that they are entitled
to protection under New Fair Deal (or
previous guidance), having been formerly in
employment with the Buyer, an NHS Body or
other employer who participated
automatically in the NHSPS in connection
with the Services, prior to being employed by
the Former Supplier),

and, in each case, being continuously engaged for
more than fifty per cent (50%) of their employed
time in the delivery of services (the same as or
similar to the Services).

For the avoidance of doubt, an individual who is in
or entitled to become a member of the NHSPS as a
result of being engaged in the Services and being
covered by an ‘"open" Direction Letter/
Determination or other NHSPS "access" facility but
who has never been employed directly by the
Buyer, an NHS Body (or other body which
participates automatically in the NHSPS) is not an
NHSPS Fair Deal Employee;
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"NHS Body"

"NHS Pensions"

"NHSPS"

"NHS Pension

Scheme
Regulations"

"NHS Premature
Retirement Rights"

"Pension Benefits"

has the meaning given to it in section 275 of the
National Health Service Act 2006 as amended by
section 138(2)(c) of Schedule 4 to the Health and
Social Care Act 2012;

NHS Pensions as the administrators of the NHSPS
or such other body as may from time to time be
responsible for relevant administrative functions of
the NHSPS;

the National Health Service Pension Scheme for
England and Wales, established pursuant to the
Superannuation Act 1972 and the Public Service
Pensions Act 2013 governed by subsequent
regulations under those Acts including the NHS
Pension Scheme Regulations;

as appropriate, any or all of the National Health
Service Pension Scheme Regulations 1995
(SI 1995/300), the National Health Service Pension
Scheme Regulations 2008 (Sl 2008/653), the
National Health Service Pension Scheme
Regulations 2015 (2015/94) and any subsequent
regulations made in respect of the NHSPS, each as
amended from time to time;

rights to which any NHS Fair Deal Employee (had
they remained in the employment of the Buyer, an
NHS Body or other employer which participates
automatically in the NHSPS) would have been or is
entited under the NHS Pension Scheme
Regulations, the NHS Compensation for Premature
Retirement Regulations 2002 (SI 2002/1311), the
NHS (Injury Benefits) Regulations 1995
(S11995/866) and section 45 of the General
Whitley Council conditions of service, or any other
legislative or contractual provision which replaces,
amends, extends or consolidates the same from
time to time;

any benefits payable in respect of an individual
(including but not limited to pensions related
allowances and lump sums) relating to old age,
invalidity or survivor's benefits provided under an
occupational pension scheme.
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2.2

2.3

24

2.5

2.6

2.7

Membership of the NHS Pension Scheme

In accordance with New Fair Deal, the Supplier and/or any of its Subcontractors
to which the employment of any NHSPS Fair Deal Employee compulsorily
transfers as a result of either the award of this Contract or a Relevant Transfer,
if not an NHS Body or other employer which participates automatically in the
NHSPS, shall each secure a Direction Letter/Determination to enable the
NHSPS Fair Deal Employees to retain either continuous active membership of
or eligibility for the NHSPS for so long as they remain employed in connection
with the delivery of the Services under the relevant Contract.

Where it is not possible for the Supplier and/or any of its Subcontractors to
secure a Direction Letter/Determination on or before the Relevant Transfer
Date, the Supplier must secure a Direction Letter/Determination as soon as
possible after the Relevant Transfer Date, and in the period between the
Relevant Transfer Date and the date the Direction Letter/Determination is
secure, the Supplier must ensure that:

€)) all employer's and NHSPS Fair Deal Employees' contributions intended
to go to the NHSPS are kept in a separate bank account; and

(b) the Pension Benefits and Premature Retirement Rights of NHSPS Fair
Deal Employees are not adversely affected.

The Supplier must supply to the Buyer a complete copy of each Direction Letter/
Determination within 5 Working Days of receipt of the Direction
Letter/Determination.

The Supplier must ensure (and procure that each of its Sub-Contracts (if any)
ensures) that all of its NHSPS Fair Deal Employees have a contractual right to
continuous active membership of or eligibility for the NHSPS for so long as they
have a right to membership or eligibility of that scheme under the terms of the
Direction Letter/Determination.

The Supplier will (and will procure that its Subcontractors (if any) will) comply
with the terms of the Direction Letter/Determination, the NHS Pension Scheme
Regulations (including any terms which change as a result of changes in Law)
and any relevant policy issued by the Department of Health and Social Care in
respect of the NHSPS Fair Deal Employees for so long as it remains bound by
the terms of any such Direction Letter/Determination.

Where any employee omitted from the Direction Letter/Determination supplied
in accordance with Paragraph 2 of this Annex are subsequently found to be an
NHSPS Fair Deal Employee, the Supplier will (and will procure that its
Subcontractors (if any) will) treat that person as if they had been an NHSPS
Fair Deal Employee from the Relevant Transfer Date so that their Pension
Benefits and NHS Premature Retirement Rights are not adversely affected.

The Supplier will (and will procure that its Subcontractors (if any) will)
Subcontractor provide any guarantee, bond or indemnity required by NHS
Pensions in relation to a Direction Letter/Determination.
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3.
3.1

5.2

Continuation of early retirement rights after transfer

From the Relevant Transfer Date until the Service Transfer Date, the Supplier
must provide (and/or must ensure that its Subcontractors (if any) provide) NHS
Premature Retirement Rights in respect of the NHSPS Fair Deal Employees
that are identical to the benefits they would have received had they remained
employees of the Buyer, an NHS Body or other employer which participates
automatically in the NHSPS.

NHS Broadly Comparable Employees

The Supplier shall (and procure that its Subcontractors shall), with effect from
the Relevant Transfer Date, offer the NHSPS Broadly Comparable Employees
membership of a pension scheme which is Broadly Comparable to NHSPS on
the Relevant Transfer Date in accordance with paragraph 10 of Part D. For the
avoidance of doubt, this requirement is separate from any requirement to offer
a Broadly Comparable pension scheme in accordance with paragraph 5.2
below.

What the buyer can do if the Supplier breaches its pension obligations

The Supplier agrees that the Buyer is entitled to make arrangements with NHS
Pensions for the Buyer to be notified if the Supplier (or its Subcontractor)
breaches the terms of its Direction Letter/Determination. Notwithstanding the
provisions of the foregoing, the Supplier shall notify the Buyer in the event that
it (or its Subcontractor) breaches the terms of its Direction Letter/Determination.

If the Supplier (or its Subcontractors, if relevant) ceases to participate in the
NHSPS for whatever reason, the Supplier (or any such Subcontractor, as
appropriate) shall offer to offer the NHSPS Eligible Employees membership of
a pension scheme which is Broadly Comparable to the NHSPS on the date the
NHSPS Eligible Employees ceased to participate in the NHSPS in accordance
with the provisions of paragraph 11 of Part D. Subcontractor.

Compensation when pension scheme access can’t be provided

If the Supplier (or its Subcontractor, if relevant) is unable to provide the NHSPS
Fair Deal Employees with either membership of:

6.1.1 the NHSPS (having used its best endeavours to secure a
Direction Letter/Determination); or

6.1.2 a Broadly Comparable pension scheme,

the Buyer may in its sole discretion permit the Supplier (or any of its
Subcontractors) to compensate the NHSPS Fair Deal Employees in a
manner that is Broadly Comparable or equivalent in cash terms, the Supplier
(or Subcontractor as relevant) having consulted with a view to reaching
agreement with any recognised trade union or, in the absence of such body,
the NHSPS Fair Deal Employees. The Supplier must meet (or must procure
that the relevant Subcontractor meets) the costs of the Buyer determining

DPS Ref: RM6225 Audio Visual Technical Consultancy & Commissioning
Project Version: v1.0 42
Model Version: v3.4



DocuSign Envelope ID: 7CFF4762-AD63-4338-BOED-73BB091B01CF

Order Schedule 2 (Staff Transfer)
Order Ref:
Crown Copyright 2020

whether the level of compensation offered is reasonable in the
circumstances.

6.2  This flexibility for the Buyer to allow compensation in place of Pension Benefits
is in addition to and not instead of the Buyer’s right to terminate the Contract.

7. Indemnities that a Supplier must give

7.1 The Supplier must indemnify and keep indemnified the CCS, the Buyer and any
Replacement Supplier against all Losses arising out of any claim by any
NHSPS Fair Deal Employee or any NHS Broadly Comparable Employees that
the provision of (or failure to provide) Pension Benefits and NHS Premature
Retirement Rights from the Relevant Transfer Date, or the level of such benefit
provided, constitutes a breach of his or her employment rights.
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Annex D3:

Local Government Pension Schemes (LGPS)

Note the LGPS unlike the CSPS & NHSPS is a funded scheme which has associated
cost implications as follows:

There is not 1 LGPS but approx. 90 different Funds, each with their own separate
Scheme Employer and Administering Buyer, it is important to identify the correct
one(s) and amend the definition of "Fund" accordingly.

It is important to check whether CCS and or the Buyer can actually participate in the
LGPS. Where a government department is taking on services which were formerly the
responsibility of a Local Authority it may be necessary to obtain secretary of state
approval for participation in the LGPS, this is because the services are being provided
to Gov. Dept. and not to a Local Authority.

Unlike New Fair Deal the 2007 Best Value pension direction does not provide a right
to bulk transfer past service. Whilst typically before the 2007 direction LA did provide
such a right, it is a significant additional cost and therefore bulk transfer wording has
been excluded. If required take legal advice due to the exceptionally high costs which
can result from a requirement to provide bulk transfers.]

1. Definitions
In this Annex D3: LGPS to Part D: Pensions, the following words have the following
meanings and they shall supplement Joint Schedule 1 (Definitions):
“2013 the Local Government Pension Scheme Regulations 2013
Regulations” (Sl 2013/2356) (as amended from time to time);

"Administerin in relation to the Fund [insert name],the relevant
g Buyer" Administering Buyer of that Fund for the purposes of the
2013 Regulations;

"Fund the actuary to a Fund appointed by the Administering Buyer
Actuary" of that Fund;

"Fund" [insert name], a pension fund within the LGPS;
[“Initial [XX %] of pensionable pay (as defined in the 2013
Contribution Regulations);]

Rate”¢]

5We recommend that you seek specific legal advice on this definition.
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"LGPS" the Local Government Pension Scheme as governed by
the LGPS Regulations, and any other regulations (in each
case as amended from time to time) which are from time
to time applicable to the Local Government Pension

Scheme;
"LGPS an admission agreement within the meaning in Schedule 1
Admission of the 2013 Regulations;
Agreement"
"LGPS an admission body (within the meaning of Part3 of
Admission Schedule 2 of the 2013 Regulations);
Body"

"LGPS Eligible any LGPS Fair Deal Employee who at the relevant time is
Employees” an active member or eligible to participate in the LGPS
under an LGPS Admission Agreement;

"LGPS Fair any Fair Deal Employee who at the Relevant Transfer Date
Deal is or becomes entitled to protection in respect of the LGPS
Employees” or a pension scheme that is Broadly Comparable to the

LGPS in accordance with the provisions in accordance with
the provisions of New Fair Deal and/or the Best Value

Direction; ;
"LGPS the 2013 Regulations and The Local Government Pension
Regulations" Scheme  (Transitional  Provisions, Savings and

Amendment) Regulations 2014 (Sl 2014/525), and any
other regulations (in each case as amended from time to
time) which are from time to time applicable to the LGPS.

2. Supplier to become an LGPS Admission Body

2.1

In accordance with the principles of New Fair Deal and/or the Best Value
Direction, the Supplier and/or any of its Subcontractors to which the
employment of any LGPS Fair Deal Employee compulsorily transfers as a result
of either the award of the relevant Contract or a Relevant Transfer, if not a
scheme employer which participates automatically in the LGPS, shall each
become an LGPS Admission Body by entering into an LGPS Admission
Agreement on or before the Relevant Transfer Date to enable the LGPS Fair
Deal Employees to retain either continuous active membership of or eligibility
for the LGPS on and from the Relevant Transfer Date for so long as they remain
employed in connection with the delivery of the Services under the relevant
Contract.
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OPTION 17
2.2 [Any LGPS Fair Deal Employees who:

2.2.1 were active members of the LGPS (or a Broadly Comparable pension
scheme) immediately before the Relevant Transfer Date shall be
admitted to the LGPS with effect on and from the Relevant Transfer
Date; and

2.2.2 were eligible to join the LGPS (or a Broadly Comparable pension
scheme) but were not active members of the LGPS (or a Broadly
Comparable pension scheme) immediately before the Relevant
Transfer Date shall retain the ability to join the LGPS on or after the
Relevant Transfer Date if they wish to do so. ]

OPTION 2
[Any LGPS Fair Deal Employees whether:

2.2.3 active members of the LGPS (or a Broadly Comparable pension
scheme) immediately before the Relevant Transfer Date; or

2.2.4 eligible to join the LGPS (or a Broadly Comparable pension scheme)
but not active members of the LGPS (or a Broadly Comparable
pension scheme) immediately before the Relevant Transfer Date

shall be admitted to the LGPS with effect on and from the Relevant Transfer
Date. The Supplier shall not automatically enrol or re-enrol for the purposes
of the Pensions Act 2008 any LGPS Fair Deal Employees in any pension
scheme other than the LGPS unless they cease to be eligible for membership
of the LGPS.]

2.3  The Supplier will (and will procure that its Subcontractors (if any) will) provide
at its own cost any indemnity, bond or guarantee required by an Administering
Buyer in relation to an LGPS Admission Agreement.

3. Broadly Comparable Scheme

3.1 If the Supplier and/or any of its Subcontractors is unable to obtain an LGPS
Admission Agreement in accordance with paragraph 2.1 because the
Administering Buyer will not allow it to participate in the Fund, the Supplier shall
(and procure that its Subcontractors shall), with effect from the Relevant
Transfer Date, offer the LGPS Fair Deal Employees membership of a pension
scheme which is Broadly Comparable to LGPS on the Relevant Transfer Date
in accordance with the provisions of paragraph 10 of Part D.

"We recommend that you seek specific legal advice on this clause.
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3.2

If the Supplier and/or any of its Subcontractors becomes an LGPS Admission
Body in accordance with paragraph 2.1 but the LGPS Admission Agreement is
terminated during the term of the relevant Contract for any reason at a time
when the Supplier or Subcontractors still employs any LGPS Eligible
Employees, the Supplier shall (and procure that its Subcontractors shall) at no
extra cost to the Buyer, offer the remaining LGPS Eligible Employees
membership of a pension scheme which is Broadly Comparable to the LGPS
on the date the LGPS Eligible Employees ceased to participate in the LGPS in
accordance with the provisions of paragraph 11 of Part D.

4. Discretionary Benefits

Where the Supplier and/or any of its Subcontractors is an LGPS Admission
Body, the Supplier shall (and procure that its Subcontractors shall) comply with
its obligations under regulation 60 of the 2013 Regulations in relation to the
preparation of a discretionary policy statement.

5. LGPS RISK SHARING:

5.1

5.2

5.3

Subject to paragraphs 5.4 to 5.10, if at any time during the term of the relevant
Contract the Administering Buyer, pursuant to the LGPS Admission Agreement
or the LGPS Regulations, requires the Supplier or any Subcontractor to pay
employer contributions or other payments to the Fund in aggregate in excess
of the Initial Contribution Rate, the excess of employer contributions above the
Initial Contribution Rate for a Contract Year (the “Excess Amount”) shall be paid
by the Supplier or the Subcontractor, as the case may be, and the Supplier shall
be reimbursed by the Buyer.

Subject to paragraphs 5.4 to 5.9 and 5.11, if at any time during the term of the
relevant Contract, the Administering Buyer, pursuant to the LGPS Admission
Agreement or the LGPS Regulations, requires the Supplier or any
Subcontractor to pay employer contributions or payments to the Fund in
aggregate below the Initial Contribution Rate for a Contract Year, the Supplier
shall reimburse the Buyer an amount equal to A-B (the “Refund Amount”)
where:

A = the amount which would have been paid if contributions and payments
had been paid equal to the Initial Contribution Rate for that Contract
Year; and

B = the amount of contributions or payments actually paid by the Supplier or

Subcontractor for that Contract Year, as the case may be, to the Fund.

Subject to paragraphs 5.4 to 5.10, where the Administering Buyer obtains an
actuarial valuation and a revised rates and adjustment certificate under the
LGPS Regulations and/or the terms of the LGPS Admission Agreement when
the LGPS Admission Agreement ceases to have effect and the Supplier or any
Subcontractor is required to pay any exit payment under Regulation 64(2) of

8We recommend that you seek specific legal advice on this clause.
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the 2013 Regulations (the “Exit Payment”), such Exit Payment shall be paid by
the Supplier or any Subcontractor (as the case may be) and the Supplier shall
be reimbursed by the Buyer.

5.4  The Supplier and any Subcontractors shall at all times be responsible for the
following costs:

5.4.1

54.2

54.3

54.4

54.5

5.4.6

54.7

5.4.8

any employer contributions relating to the costs of early
retirement benefits arising on redundancy or as a result of
business efficiency under Regulation 30(7) of the 2013
Regulations or otherwise;

any payment of Fund benefits to active members on the grounds
of ill health or infirmity of mind or body under Regulation 35 of the
2013 Regulations or otherwises;

any payment of Fund benefits to deferred or deferred pensioner
members on the grounds of ill health or infirmity of mind or body
under Regulation 38 of the 2013 Regulations or otherwise;

any employer contributions relating to the costs of early or flexible
retirement where the actuarial reduction is waived in whole or in
part or a cost neutral reduction is not applied with the consent of
the Supplier or any relevant Subcontractor including without
limitation any decision made under Regulation 30(8) of the 2013
Regulations or Schedule 2 of The Local Government Pension
Scheme (Transitional Provisions, Savings and Amendment)
Regulations 2014;

any employer contributions relating to the costs of enhanced
benefits made at the discretion of the Supplier or any relevant
Subcontractors including without limitation additional pension
awarded under Regulation 31 of the 2013 Regulations or
otherwise;

any increase to the employer contribution rate resulting from the
award of pay increases by the Supplier or relevant
Subcontractors in respect of all or any of the LGPS Eligible
Employees in excess of the pay increases assumed in the Fund's
most recent actuarial valuation (unless the Supplier and/or any
Subcontractor is contractually bound to provide such increases
on the Relevant Transfer Date);

to the extent not covered above, any other costs arising out of or
in connection with the exercise of any discretion or the grant of
any consent under the LGPS Regulations by the Supplier or any
relevant Subcontractors where a member does not have an
absolute entitlement to that benefit under the LGPS;

any cost of the administration of the Fund that are not met
through the Supplier's or Subcontractor’'s employer contribution

We recommend that you seek specific legal advice on this clause.
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5.5

5.6

5.7

5.8

rate, including without limitation an amount specified in a notice
given by the Administering Buyer under Regulation 70 of the
2013 Regulations;

54.9 the costs of any reports and advice requested by or arising from
an instruction given by the Supplier or a Subcontractor from the
Fund Actuary; and/or

5410 any interest payable under the 2013 Regulations or LGPS
Administration Agreement.

For the purposes of calculating any Exit Payment, Excess Amount or Refund
Amount, any part of such an amount which is attributable to any costs which
the Supplier or Subcontractors are responsible for in accordance with
paragraph 5.4 above shall be disregarded and excluded from the calculation.
In the event of any dispute as to level of any cost that should be excluded from
the calculation, the opinion of the Fund Actuary shall be final and binding.

Where the Administering Buyer obtains an actuarial valuation and a revised
rates and adjustment certificate under the LGPS Regulations and/or the terms
of the LGPS Admission Agreement when the LGPS Admission Agreement
ceases to have effect and the Supplier or any Subcontractor receives payment
of an exit credit payment under Regulation 64(2) of the 2013 Regulations (the
“‘Exit Credit”), the Supplier shall (or procure that any Subcontractor shall)
reimburse the Buyer an amount equal to the Exit Credit within twenty (20)
Working Days of receipt of the Exit Credit.

The Supplier shall (or procure that the Subcontractor shall) notify the Buyer in
writing within twenty (20) Working Days:

5.7.1 of the end of each Contract Year of any Excess Amount or
Refund Amount due in respect of the Contract Year that has just
ended and provide a reasonable summary of how the Excess
Amount or Refund Amount was calculated; and

5.7.2 of being informed by the Administering Buyer of any Exit
Payment or Exit Credit that is determined by as being due from
or to the Supplier or a Subcontractor and provide a copy of any
revised rates and adjustments certificate detailing the Exit
Payment or Exit Credit and its calculation.

Within twenty (20) Working Days of receiving the notification under paragraph
5.7 above, the Buyer shall either:

5.8.1 notify the Supplier in writing of its acceptance of the Excess
Amount, Refund Amount or Exit Payment;

5.8.2 request further information or evidence about the Excess
Amount, Refund Amount or Exit Payment from the Supplier;
and/or

5.8.3 request a meeting with the Supplier to discuss or clarify the

information or evidence provided.
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5.9

5.10

5.11

5.12

Where the Excess Amount, Refund Amount or Exit Payment is agreed following
the receipt of further information or evidence or following a meeting in
accordance with paragraph 5.8 above, the Buyer shall notify the Supplier in
writing. In the event that the Supplier and the Buyer are unable to agree the
amount of the Excess Amount, Refund Amount or Exit Payment then they shall
follow the Dispute Resolution Procedure.

Any Excess Amount or Exit Payment agreed by the Buyer or in accordance with
the Dispute Resolution Procedure shall be paid by the Buyer within timescales
as agreed between Buyer and Supplier. The amount to be paid by the Buyer
shall be an amount equal to the Excess Amount or Exit Payment less an amount
equal to any corporation tax relief which has been claimed in respect of the
Excess Amount or Exit Payment by the Supplier or a Subcontractor.

Any Refund Amount agreed by the Buyer or in accordance with the Dispute
Resolution Procedure as payable by the Supplier or any Subcontractor to the
Buyer, shall be paid by the Supplier or any Subcontractor forthwith as the
liability has been agreed. In the event the Supplier or any Subcontractor fails to
pay any agreed Refund Amount, the Buyer shall demand in writing the
immediate payment of the agreed Refund Amount by the Supplier and the
Supplier shall make payment within seven (7) Working Days of such demand.

This paragraph 5 shall survive termination of the relevant Contract.
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Annex D4: Other Schemes
[Guidance: Placeholder for Pension Schemes other than LGPS, CSPS & NHSPS]
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Part E: Staff Transfer on Exit

1. Obligations before a Staff Transfer

1.1

1.2

1.3

1.4

1.5

The Supplier agrees that within 20 Working Days of the earliest of:

1.1.1 receipt of a notification from the Buyer of a Service Transfer or
intended Service Transfer;

1.1.2 receipt of the giving of notice of early termination or any Partial
Termination of the relevant Contract;

1.1.3 the date which is 12 Months before the end of the Term; and

1.14 receipt of a written request of the Buyer at any time (provided that
the Buyer shall only be entitled to make one such request in any
6 Month period),

it shall provide in a suitably anonymised format so as to comply with the Data
Protection Legislation, the Supplier's Provisional Supplier Personnel List,
together with the Staffing Information in relation to the Supplier's Provisional
Supplier Personnel List and it shall provide an updated Supplier's Provisional
Supplier Personnel List at such intervals as are reasonably requested by the
Buyer.

At least 20 Working Days prior to the Service Transfer Date, the Supplier shall
provide to the Buyer or at the direction of the Buyer to any Replacement
Supplier and/or any Replacement Subcontractor (i) the Supplier's Final Supplier
Personnel List, which shall identify the basis upon which they are Transferring
Supplier Employees and (ii) the Staffing Information in relation to the Supplier’s
Final Supplier Personnel List (insofar as such information has not previously
been provided).

The Buyer shall be permitted to use and disclose information provided by the
Supplier under Paragraphs 1.1 and 1.2 for the purpose of informing any
prospective Replacement Supplier and/or Replacement Subcontractor.

The Supplier warrants, for the benefit of The Buyer, any Replacement Supplier,
and any Replacement Subcontractor that all information provided pursuant to
Paragraphs 1.1 and 1.2 shall be true and accurate in all material respects at
the time of providing the information.

From the date of the earliest event referred to in Paragraph 1.1.1, 1.1.2
and 1.1.3, the Supplier agrees that it shall not, and agrees to procure that each
Subcontractor shall not, assign any person to the provision of the Services who
is not listed on the Supplier’s Provisional Supplier Personnel List and shall not
without the approval of the Buyer (not to be unreasonably withheld or delayed):

1.5.1 replace or re-deploy any Supplier Staff listed on the Supplier
Provisional Supplier Personnel List other than where any
replacement is of equivalent grade, skills, experience and
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expertise and is employed on the same terms and conditions of
employment as the person he/she replaces

1.5.2 make, promise, propose, permit or implement any material
changes to the terms and conditions of employment of the
Supplier Staff (including pensions and any payments connected
with the termination of employment);

1.5.3 increase the proportion of working time spent on the Services (or
the relevant part of the Services) by any of the Supplier Staff save
for fulfilling assignments and projects previously scheduled and
agreed;

1.54 introduce any new contractual or customary practice concerning
the making of any lump sum payment on the termination of
employment of any employees listed on the Supplier's
Provisional Supplier Personnel List;

1.5.5 increase or reduce the total number of employees so engaged,
or deploy any other person to perform the Services (or the
relevant part of the Services);

1.5.6 terminate or give notice to terminate the employment or contracts
of any persons on the Supplier's Provisional Supplier Personnel
List save by due disciplinary process;

and shall promptly notify, and procure that each Subcontractor shall promptly notify,

1.6

the Buyer or, at the direction of the Buyer, any Replacement Supplier and any
Replacement Subcontractor of any notice to terminate employment given by
the Supplier or relevant Subcontractor or received from any persons listed on
the Supplier's Provisional Supplier Personnel List regardless of when such
notice takes effect.

On or around each anniversary of the Start Date and up to four times during the
last 12 Months of the Term, the Buyer may make written requests to the
Supplier for information relating to the manner in which the Services are
organised. Within 20 Working Days of receipt of a written request the Supplier
shall provide, and shall procure that each Subcontractor shall provide, to the
Buyersuch information as the Buyer may reasonably require relating to the
manner in which the Services are organised, which shall include:

1.6.1 the numbers of employees engaged in providing the Services;

1.6.2 the percentage of time spent by each employee engaged in
providing the Services;

1.6.3 the extent to which each employee qualifies for membership of
any of the Statutory Schemes or any Broadly Comparable
scheme set up pursuant to the provisions of any of the Annexes
to Part D (Pensions) (as appropriate); and

1.6.4 a description of the nature of the work undertaken by each
employee by location.
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1.7

2.2

The Supplier shall provide, and shall procure that each Subcontractor shall
provide, all reasonable cooperation and assistance to the Buyer, any
Replacement Supplier and/or any Replacement Subcontractor to ensure the
smooth transfer of the Transferring Supplier Employees on the Service Transfer
Date including providing sufficient information in advance of the Service
Transfer Date to ensure that all necessary payroll arrangements can be made
to enable the Transferring Supplier Employees to be paid as appropriate.
Without prejudice to the generality of the foregoing, within 5 Working Days
following the Service Transfer Date, the Supplier shall provide, and shall
procure that each Subcontractor shall provide, to the Buyer or, at the direction
of the Buyer, to any Replacement Supplier and/or any Replacement
Subcontractor (as appropriate), in respect of each person on the Supplier's
Final Supplier Personnel List who is a Transferring Supplier Employee:

1.71 the most recent month's copy pay slip data;

1.7.2 details of cumulative pay for tax and pension purposes;
1.7.3 details of cumulative tax paid;

1.74 tax code;

1.7.5 details of any voluntary deductions from pay; and

1.7.6 bank/building society account details for payroll purposes.

Staff Transfer when the contract ends

The Buyer and the Supplier acknowledge that subsequent to the
commencement of the provision of the Services, the identity of the provider of
the Services (or any part of the Services) may change (whether as a result of
termination or Partial Termination of the relevant Contract or otherwise)
resulting in the Services being undertaken by a Replacement Supplier and/or a
Replacement Subcontractor. Such change in the identity of the supplier of such
services may constitute a Relevant Transfer to which the Employment
Regulations and/or the Acquired Rights Directive will apply. The Buyer and the
Supplier agree that, as a result of the operation of the Employment Regulations,
where a Relevant Transfer occurs, the contracts of employment between the
Supplier and the Transferring Supplier Employees (except in relation to any
contract terms disapplied through operation of regulation 10(2) of the
Employment Regulations) will have effect on and from the Service Transfer
Date as if originally made between the Replacement Supplier and/or a
Replacement Subcontractor (as the case may be) and each such Transferring
Supplier Employee.

The Supplier shall, and shall procure that each Subcontractor shall, comply
with all its obligations in respect of the Transferring Supplier Employees arising
under the Employment Regulations in respect of the period up to (and including)
the Service Transfer Date and shall perform and discharge, and procure that
each Subcontractor shall perform and discharge, all its obligations in respect of
all the Transferring Supplier Employees arising in respect of the period up to
(and including) the Service Transfer Date (including (without limit) the payment
of all remuneration, benefits, entitlements, and outgoings, all wages, accrued
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23

but untaken holiday pay, bonuses, commissions, payments ofPAYE, national
insurance contributions and pension contributions and all such sums due as a
result of any Fair Deal Employees' participation in the Schemes which in any
case are attributable in whole or in part to the period ending on (and including)
the Service Transfer Date) and any necessary apportionments in respect of any
periodic payments shall be made between: (i) the Supplier and/or the
Subcontractor (as appropriate); and (ii) the Replacement Supplier and/or
Replacement Subcontractor.

Subject to Paragraph 2.4, the Supplier shall indemnify the Buyer and/or the
Replacement Supplier and/or any Replacement Subcontractor against any
Employee Liabilities arising from or as a result of:

2.3.1 any act or omission of the Supplier or any Subcontractor in
respect of any Transferring Supplier Employee or any
appropriate employee representative (as defined in the
Employment Regulations) of any Transferring Supplier Employee
whether occurring before, on or after the Service Transfer Date;

23.2 the breach or non-observance by the Supplier or any
Subcontractor occurring on or before the Service Transfer Date
of:

(@) any collective agreement applicable to the Transferring Supplier
Employees; and/or

(b)  any other custom or practice with a trade union or staff association
in respect of any Transferring Supplier Employees which the
Supplier or any Subcontractor is contractually bound to honour;

2.3.3 any claim by any trade union or other body or person
representing any Transferring Supplier Employees arising from
or connected with any failure by the Supplier or a Subcontractor
to comply with any legal obligation to such trade union, body or
person arising on or before the Service Transfer Date;

234 any proceeding, claim or demand by HMRC or other statutory
authority in respect of any financial obligation including, but not
limited to, PAYE and primary and secondary national insurance
contributions:

(@) in relation to any Transferring Supplier Employee, to the extent
that the proceeding, claim or demand by HMRC or other statutory
authority relates to financial obligations arising on and before the
Service Transfer Date; and

(b)  inrelation to any employee who is not identified in the Supplier’s
Final Supplier Personnel List, and in respect of whom it is later
alleged or determined that the Employment Regulations applied
so as to transfer his/her employment from the Supplier to the
Buyer and/or Replacement Supplier and/or any Replacement
Subcontractor, to the extent that the proceeding, claim or demand
by HMRC or other statutory authority relates to financial
obligations arising on or before the Service Transfer Date;
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24

25

2.3.5 a failure of the Supplier or any Subcontractor to discharge or
procure the discharge of all wages, salaries and all other benefits
and all PAYE tax deductions and national insurance contributions
relating to the Transferring Supplier Employees in respect of the
period up to (and including) the Service Transfer Date);

2.3.6 any claim made by or in respect of any person employed or
formerly employed by the Supplier or any Subcontractor other
than a Transferring Supplier Employee identified in the Supplier’s
Final Supplier Personnel List for whom it is alleged the Buyer
and/or the Replacement Supplier and/or any Replacement
Subcontractor may be liable by virtue of the relevant Contract
and/or the Employment Regulations and/or the Acquired Rights
Directive; and

2.3.7 any claim made by or in respect of a Transferring Supplier
Employee or any appropriate employee representative (as
defined in the Employment Regulations) of any Transferring
Supplier Employee relating to any act or omission of the Supplier
or any Subcontractor in relation to its obligations under
regulation 13 of the Employment Regulations, except to the
extent that the liability arises from the failure by the Buyer and/or
Replacement Supplier to comply with regulation 13(4) of the
Employment Regulations.

The indemnities in Paragraph 2.3 shall not apply to the extent that the
Employee Liabilities arise or are attributable to an act or omission of the
Replacement Supplier and/or any Replacement Subcontractor whether
occurring or having its origin before, on or after the Service Transfer Date
including any Employee Liabilities:

2.4.1 arising out of the resignation of any Transferring Supplier
Employee before the Service Transfer Date on account of
substantial detrimental changes to his/her working conditions
proposed by the Replacement Supplier and/or any Replacement
Subcontractor to occur in the period on or after the Service
Transfer Date); or

242 arising from the Replacement Supplier's failure, and/or
Replacement Subcontractor’'s failure, to comply with its
obligations under the Employment Regulations.

If any person who is not identified in the Supplier's Final Supplier Employee List
claims, or it is determined in relation to any employees of the Supplier, that
his/her contract of employment has been transferred from the Supplier to the
Replacement Supplier and/or Replacement Subcontractor pursuant to the
Employment Regulations or the Acquired Rights Directive, then:

2.5.1 the Buyer shall procure that the Replacement Supplier and/or
Replacement Subcontractor will, within 5 Working Days of
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becoming aware of that fact, notify the Buyer and the Supplier in
writing; and

252 the Supplier may offer (or may procure that a Subcontractor may
offer) employment to such person, or take such other reasonable
steps as it considered appropriate to deal the matter provided
always that such steps are in compliance with Law,
within15 Working Days of receipt of notice from the Replacement
Supplier and/or Replacement Subcontractor.

2.6 If such offer of is accepted, or if the situation has otherwise been resolved by
the Supplier or a Subcontractor, Buyer shall procure that the Replacement
Supplier shall, or procure that the and/or Replacement Subcontractor shall,
immediately release or procure the release the person from his/her employment
or alleged employment;

2.7 If after the 15 Working Day period specified in Paragraph 2.5.2 has elapsed:

2.71 no such offer has been made:
2.7.2 such offer has been made but not accepted; or
2.7.3 the situation has not otherwise been resolved

the Buyer shall advise the Replacement Supplier and/or Replacement Subcontractor
(as appropriate) that it may within 5 Working Days give notice to terminate
the employment or alleged employment of such person;

2.8 Subject to the Replacement Supplier's and/or Replacement Subcontractor
acting in accordance with the provisions of Paragraphs 2.5 to 2.7 and in
accordance with all applicable proper employment procedures set out in
applicable Law and subject to Paragraph 2.9 below, the Supplier will indemnify
the Replacement Supplier and/or Replacement Subcontractor against all
Employee Liabilities arising out of the termination of the employment of any of
the Supplier's employees pursuant to the provisions of Paragraph 2.7 provided
that the Replacement Supplier takes, or shall procure that the Replacement
Subcontractor takes, all reasonable steps to minimise any such Employee
Liabilities.

2.9 The indemnity in Paragraph 2.8:

2.9.1 shall not apply to:
(@) any claim for:

(i) discrimination, including on the grounds of
sex, race, disability, age, gender
reassignment, marriage or civil partnership,
pregnancy and maternity or sexual
orientation, religion or belief; or

(i) equal pay or compensation for less
favourable treatment of part-time workers or
fixed-term employees,
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2.10

211

212

213

In any case in relation to any alleged act or omission of the
Replacement  Supplier and/or Replacement
Subcontractor, or

(b) any claim that the termination of employment was unfair
because the Replacement Supplier and/or Replacement
Subcontractor neglected to follow a fair dismissal
procedure; and

29.2 shall apply only where the notification referred to in
Paragraph 2.5.1 is made by the Replacement Supplier and/or
Replacement Subcontractor to the Supplier within 6 months of
the Service Transfer Date..

If any such person as is described in Paragraph 2.5 is neither re-employed by
the Supplier or any Subcontractor nor dismissed by the Replacement Supplier
and/or Replacement Subcontractor within the time scales set out in
Paragraphs 2.5 to 2.7, such person shall be treated as a Transferring Supplier
Employee. .

The Supplier shall comply, and shall procure that each Subcontractor shall
comply, with all its obligations under the Employment Regulations and shall
perform and discharge, and shall procure that each Subcontractor shall perform
and discharge, all its obligations in respect of any person identified in the
Supplier’s Final Supplier Personnel List before and on the Service Transfer
Date (including the payment of all remuneration, benefits, entittements and
outgoings, all wages, accrued but untaken holiday pay, bonuses, commissions,
payments of PAYE, national insurance contributions and pension contributions
and such sums due as a result of any Fair Deal Employees' participation in the
Schemes and any requirement to set up a broadly comparable pension scheme
which in any case are attributable in whole or in part in respect of the period up
to (and including) the Service Transfer Date) and any necessary
apportionments in respect of any periodic payments shall be made between:

(b) the Supplier and/or any Subcontractor; and
(©) the Replacement Supplier and/or the Replacement Subcontractor.

The Supplier shall, and shall procure that each Subcontractor shall, promptly
provide the Buyer and any Replacement Supplier and/or Replacement
Subcontractor, in writing such information as is necessary to enable the Buyer,
the Replacement Supplier and/or Replacement Subcontractor to carry out their
respective duties under regulation 13 of the Employment Regulations. The
Buyer shall procure that the Replacement Supplier and/or Replacement
Subcontractor, shall promptly provide to the Supplier and each Subcontractor
in writing such information as is necessary to enable the Supplier and each
Subcontractor to carry out their respective duties under regulation 13 of the
Employment Regulations.

Subject to Paragraph 2.14, the Buyer shall procure that the Replacement
Supplier indemnifies the Supplier on its own behalf and on behalf of any
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Replacement Subcontractor and its Subcontractors against any Employee
Liabilities arising from or as a result of:

2.13.1

2.13.2

(a)

(b)

2.13.3

2134

2.13.5

any act or omission of the Replacement Supplier and/or
Replacement Subcontractor in respect of any Transferring
Supplier Employee in the Supplier’s Final Supplier Personnel List
or any appropriate employee representative (as defined in the
Employment Regulations) of any such Transferring Supplier
Employee;

the breach or non-observance by the Replacement Supplier
and/or Replacement Subcontractor on or after the Service
Transfer Date of:

any collective agreement applicable to the Transferring Supplier
Employees identified in the Supplier's Final Supplier Personnel
List; and/or

any custom or practice in respect of any Transferring Supplier
Employees identified in the Supplier's Final Supplier Personnel
List which the Replacement Supplier and/or Replacement
Subcontractor is contractually bound to honour;

any claim by any trade union or other body or person
representing any Transferring Supplier Employees identified in
the Supplier's Final Supplier Personnel List arising from or
connected with any failure by the Replacement Supplier and/or
Replacement Subcontractor to comply with any legal obligation
to such trade union, body or person arising on or after the Service
Transfer Date;

any proposal by the Replacement Supplier and/or Replacement
Subcontractor to change the terms and conditions of employment
or working conditions of any Transferring Supplier Employees
identified in the Supplier's Final Supplier Personnel List on or
after their transfer to the Replacement Supplier or Replacement
Subcontractor (as the case may be) on the Service Transfer
Date, or to change the terms and conditions of employment or
working conditions of any person identified in the Supplier’s Final
Supplier Personnel List who would have been a Transferring
Supplier Employee but for their resignation (or decision to treat
their employment as terminated under regulation 4(9) of the
Employment Regulations) before the Service Transfer Date as a
result of or for a reason connected to such proposed changes;

any statement communicated to or action undertaken by the
Replacement Supplier or Replacement Subcontractor to, or in
respect of, any Transferring Supplier Employee identified in the
Supplier’s Final Supplier Personnel List on or before the Service
Transfer Date regarding the Relevant Transfer which has not
been agreed in advance with the Supplier in writing;
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2.13.6

(@)

(b)

2.13.7

2.13.8

any proceeding, claim or demand by HMRC or other statutory
authority in respect of any financial obligation including, but not
limited to, PAYE and primary and secondary national insurance
contributions:

in relation to any Transferring Supplier Employee identified in the
Supplier's Final Supplier Personnel List, to the extent that the
proceeding, claim or demand by HMRC or other statutory
authority relates to financial obligations arising after the Service
Transfer Date; and

in relation to any employee who is not a Transferring Supplier
Employee identified in the Supplier's Final Supplier Personnel
List, and in respect of whom it is later alleged or determined that
the Employment Regulations applied so as to transfer his/her
employment from the Supplier or Subcontractor, to the
Replacement Supplier or Replacement Subcontractor to the
extent that the proceeding, claim or demand by HMRC or other
statutory authority relates to financial obligations arising after the
Service Transfer Date;

a failure of the Replacement Supplier or Replacement
Subcontractor to discharge or procure the discharge of all wages,
salaries and all other benefits and all PAYE tax deductions and
national insurance contributions relating to the Transferring
Supplier Employees identified in the Supplier's Final Supplier
Personnel List in respect of the period from (and including) the
Service Transfer Date; and

any claim made by or in respect of a Transferring Supplier
Employee identified in the Supplier's Final Supplier Personnel
List or any appropriate employee representative (as defined in
the Employment Regulations) of any such Transferring Supplier
Employee relating to any act or omission of the Replacement
Supplier or Replacement Subcontractor in relation to obligations
under regulation 13 of the Employment Regulations.

2.14 The indemnities in Paragraph 2.13 shall not apply to the extent that the Employee
Liabilities arise or are attributable to an act or omission of the Supplier and/or any
Subcontractor (as applicable) whether occurring or having its origin before, on or
after the Service Transfer Date, including any Employee Liabilities arising from the
failure by the Supplier and/or any Subcontractor (as applicable) to comply with its
obligations under the Employment Regulations.
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Order Schedule 3 (Continuous Improvement)

1. Buyer’s Rights

1.1 The Buyer and the Supplier recognise that, where specified in DPS Schedule 4
(DPS Management), the Buyer may give CCS the right to enforce the Buyer's
rights under this Schedule.

2. Supplier’s Obligations

2.1 The Supplier must, throughout the Contract Period, identify new or potential
improvements to the provision of the Deliverables with a view to reducing the
Buyer’s costs (including the Charges) and/or improving the quality and
efficiency of the Deliverables and their supply to the Buyer.

2.2The Supplier must adopt a policy of continuous improvement in relation to the
Deliverables, which must include regular reviews with the Buyer of the
Deliverables and the way it provides them, with a view to reducing the Buyer's
costs (including the Charges) and/or improving the quality and efficiency of the
Deliverables. The Supplier and the Buyer must provide each other with any
information relevant to meeting this objective.

2.3In addition to Paragraph 2.1, the Supplier shall produce at the start of each
Contract Year a plan for improving the provision of Deliverables and/or
reducing the Charges (without adversely affecting the performance of this
Contract) during that Contract Year ("Continuous Improvement Plan") for
the Buyer's Approval. The Continuous Improvement Plan must include, as a
minimum, proposals:

2.3.1

23.2

2.3.3

234

identifying the emergence of relevant new and evolving
technologies;

changes in business processes of the Supplier or the Buyer
and ways of working that would provide cost savings and/or
enhanced benefits to the Buyer (such as methods of
interaction, supply chain efficiencies, reduction in energy
consumption and methods of sale);

new or potential improvements to the provision of the
Deliverables including the quality, responsiveness,
procedures, benchmarking methods, likely performance
mechanisms and customer support services in relation to the
Deliverables; and

measuring and reducing the sustainability impacts of the
Supplier's operations and supply-chains relating to the
Deliverables, and identifying opportunities to assist the Buyer
in meeting their sustainability objectives.

2.4 The initial Continuous Improvement Plan for the first (15!) Contract Year shall
be submitted by the Supplier to the Buyer for Approval within one hundred

DPS Ref: RM6225 Audio Visual Technical Consultancy & Commissioning

Project Version: v1.0
Model Version: v1.0



DocuSign Envelope ID: 7CFF4762-AD63-4338-BOED-73BB091B01CF

Order Schedule 3 (Continuous Improvement)
Order Ref:
Crown Copyright 2020

(100) Working Days of the first Order or six (6) Months following the Start
Date, whichever is earlier.

2.5The Buyer shall notify the Supplier of its Approval or rejection of the proposed
Continuous Improvement Plan or any updates to it within twenty (20) Working
Days of receipt. If it is rejected then the Supplier shall, within ten (10) Working
Days of receipt of notice of rejection, submit a revised Continuous
Improvement Plan reflecting the changes required. Once Approved, it
becomes the Continuous Improvement Plan for the purposes of this Contract.

2.6 The Supplier must provide sufficient information with each suggested
improvement to enable a decision on whether to implement it. The Supplier
shall provide any further information as requested.

2.7 If the Buyer wishes to incorporate any improvement into this Contract, it must
request a Variation in accordance with the Variation Procedure and the
Supplier must implement such Variation at no additional cost to the Buyer or
CCS.

2.8 0nce the first Continuous Improvement Plan has been Approved in
accordance with Paragraph 2.5:

2.8.1 the Supplier shall use all reasonable endeavours to
implement any agreed deliverables in accordance with the
Continuous Improvement Plan; and

2.8.2 the Parties agree to meet as soon as reasonably possible
following the start of each quarter (or as otherwise agreed
between the Parties) to review the Supplier's progress against
the Continuous Improvement Plan.

2.9The Supplier shall update the Continuous Improvement Plan as and when
required but at least once every Contract Year (after the first (15t) Contract
Year) in accordance with the procedure and timescales set out in Paragraph
2.3.

2.10 All costs relating to the compilation or updating of the Continuous
Improvement Plan and the costs arising from any improvement made pursuant
to it and the costs of implementing any improvement, shall have no effect on
and are included in the Charges.

2.11 Should the Supplier's costs in providing the Deliverables to the
Buyer be reduced as a result of any changes implemented, all of the cost
savings shall be passed on to the Buyer by way of a consequential and
immediate reduction in the Charges for the Deliverables.

212 At any time during the Contract Period of the Order Contract, the
Supplier may make a proposal for gainshare. If the Buyer deems gainshare to
be applicable then the Supplier shall update the Continuous Improvement Plan
so as to include details of the way in which the proposal shall be implemented
in accordance with an agreed gainshare ratio.
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Order Schedule 6 (ICT Services)

1. Definitions

1.1.

In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Buyer Property"

the property, other than real property and IPR,
including the Buyer System, any equipment issued
or made available to the Supplier by the Buyer in
connection with this Contract;

"Buyer Software"

any software which is owned by or licensed to the
Buyer and which is or will be used by the Supplier
for the purposes of providing the Deliverables;

"Buyer System"

the Buyer's computing environment (consisting of
hardware, software and/or telecommunications
networks or equipment) used by the Buyer or the
Supplier in connection with this Contract which is
owned by or licensed to the Buyer by a third party
and which interfaces with the Supplier System or
which is necessary for the Buyer to receive the
Deliverables;

“Commercial off the
shelf Software” or
“COTS Software”

non-customised software where the IPR may be
owned and licensed either by the Supplier or a
third party depending on the context, and which is
commercially available for purchase and subject
to standard licence terms;

"Defect”

any of the following:

a) any error, damage or defect in the
manufacturing of a Deliverable; or

b) any error or failure of code within the
Software which causes a Deliverable to
malfunction or to produce unintelligible or
incorrect results; or

c) any failure of any Deliverable to provide the
performance, features and functionality
specified in the requirements of the Buyer
or the Documentation (including any
adverse effect on response times)
regardless of whether or not it prevents the
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relevant Deliverable from passing any Test
required under this Order Contract; or

d) any failure of any Deliverable to operate in
conjunction with or interface with any other
Deliverable in order to provide the
performance, features and functionality
specified in the requirements of the Buyer
or the Documentation (including any
adverse effect on response times)
regardless of whether or not it prevents the
relevant Deliverable from passing any Test
required under this Contract;

"Emergency
Maintenance"

ad hoc and unplanned maintenance provided by
the Supplier where either Party reasonably
suspects that the ICT Environment or the
Services, or any part of the ICT Environment or
the Services, has or may have developed a fault;

"ICT Environment"

the Buyer System and the Supplier System;

"Licensed Software"

all and any Software licensed by or through the
Supplier, its Sub-Contractors or any third party to
the Buyer for the purposes of or pursuant to this
Order Contract, including any COTS Software;

"Maintenance
Schedule"

has the meaning given to it in paragraph 8 of this
Schedule;

"Malicious Software"

any software program or code intended to destroy,
interfere with, corrupt, or cause undesired effects
on program files, data or other information,
executable code or application software macros,
whether or not its operation is immediate or
delayed, and whether the malicious software is
introduced wilfully, negligently or without
knowledge of its existence;

"New Release"

an item produced primarily to extend, alter or
improve the Software and/or any Deliverable by
providing additional functionality or performance
enhancement (whether or not defects in the
Software and/or Deliverable are also corrected)
while still retaining the original designated purpose
of that item;

"Open Source
Software"

computer software that has its source code made
available subject to an open-source licence under
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which the owner of the copyright and other IPR in
such software provides the rights to use, study,
change and distribute the software to any and all
persons and for any and all purposes free of
charge;

"Operating
Environment”

means the Buyer System and any premises
(including the Buyer Premises, the Supplier’s
premises or third party premises) from, to or at
which:

a) the Deliverables are (or are to be) provided;
or

b) the Supplier manages, organises or
otherwise directs the provision or the use of
the Deliverables; or

c) where any part of the Supplier System is
situated;

"Permitted
Maintenance"

has the meaning given to it in paragraph 8.2 of
this Schedule;

"Quality Plans"

has the meaning given to it in paragraph 6.1 of
this Schedule;

"Sites"

has the meaning given to it in Joint Schedule 1
(Definitions), and for the purposes of this Order
Schedule shall also include any premises from, to
or at which physical interface with the Buyer
System takes place;

"Software"

Specially Written Software, COTS Software and
non-COTS Supplier and third party Software;

"Software Supporting
Materials"

has the meaning given to it in paragraph 9.1 of
this Schedule;

"Source Code"

computer programs and/or data in eye-readable
form and in such form that it can be compiled or
interpreted into equivalent binary code together
with all related design comments, flow charts,
technical information and documentation
necessary for the use, reproduction, maintenance,
modification and enhancement of such software;

"Specially Written
Software"

any software (including database software, linking
instructions, test scripts, compilation instructions
and test instructions) created by the Supplier (or
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by a Sub-Contractor or other third party on behalf
of the Supplier) specifically for the purposes of this
Contract, including any modifications or
enhancements to COTS Software. For the
avoidance of doubt Specially Written Software
does not constitute New IPR;

"Supplier System"” the information and communications technology
system used by the Supplier in supplying the
Deliverables, including the COTS Software, the
Supplier Equipment, configuration and
management utilities, calibration and testing tools
and related cabling (but excluding the Buyer
System).

2. When this Schedule should be used

2.1. This Schedule is designed to provide additional provisions necessary to
facilitate the provision of ICT Services which are part of the Deliverables.

3. Buyer due diligence requirements

3.1. The Supplier shall satisfy itself of all relevant details, including but not
limited to, details relating to the following;

3.1.1. suitability of the existing and (to the extent that it is defined or
reasonably foreseeable at the Start Date) future Operating
Environment;

3.1.2. operating processes and procedures and the working methods of the
Buyer;

3.1.3. ownership, functionality, capacity, condition and suitability for use in
the provision of the Deliverables of the Buyer Assets; and

3.1.4. existing contracts (including any licences, support, maintenance and
other contracts relating to the Operating Environment) referred to in
the Due Diligence Information which may be novated to, assigned to
or managed by the Supplier under this Contract and/or which the
Supplier will require the benefit of for the provision of the
Deliverables.

3.2. The Supplier confirms that it has advised the Buyer in writing of:

3.2.1. each aspect, if any, of the Operating Environment that is not suitable
for the provision of the ICT Services;

3.2.2. the actions needed to remedy each such unsuitable aspect; and
3.2.3. atimetable for and the costs of those actions.

4. Licensed software warranty
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4.1. The Supplier represents and warrants that:

4.1.1. it has and shall continue to have all necessary rights in and to the
Licensed Software made available by the Supplier (and/or any Sub-
Contractor) to the Buyer which are necessary for the performance of
the Supplier’s obligations under this Contract including the receipt of
the Deliverables by the Buyer;

4.1.2. all components of the Specially Written Software shall:
4.1.2.1. be free from material design and programming errors;

4.1.2.2. perform in all material respects in accordance with the
relevant specifications contained in Order Schedule 14
(Service Levels) and Documentation; and

4.1.2.3. not infringe any IPR.

5. Provision of ICT Services
5.1. The Supplier shall:

5.1.1. ensure that the release of any new COTS Software in which the
Supplier owns the IPR, or upgrade to any Software in which the
Supplier owns the IPR complies with the interface requirements of
the Buyer and (except in relation to new Software or upgrades which
are released to address Malicious Software) shall notify the Buyer
three (3) Months before the release of any new COTS Software or
Upgrade;

5.1.2. ensure that all Software including upgrades, updates and New
Releases used by or on behalf of the Supplier are currently
supported versions of that Software and perform in all material
respects in accordance with the relevant specification;

5.1.3. ensure that the Supplier System will be free of all encumbrances;

5.1.4. ensure that the Deliverables are fully compatible with any Buyer
Software, Buyer System, or otherwise used by the Supplier in
connection with this Contract;

5.1.5. minimise any disruption to the Services and the ICT Environment
and/or the Buyer's operations when providing the Deliverables;

6. Standards and Quality Requirements

6.1. The Supplier shall develop, in the timescales specified in the Order Form,
quality plans that ensure that all aspects of the Deliverables are the subject
of quality management systems and are consistent with BS EN ISO 9001 or
any equivalent standard which is generally recognised as having replaced it
("Quality Plans").

6.2. The Supplier shall seek Approval from the Buyer (not be unreasonably
withheld or delayed) of the Quality Plans before implementing them.
Approval shall not act as an endorsement of the Quality Plans and shall not
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6.3.

6.4.

relieve the Supplier of its responsibility for ensuring that the Deliverables are
provided to the standard required by this Contract.

Following the approval of the Quality Plans, the Supplier shall provide all
Deliverables in accordance with the Quality Plans.

The Supplier shall ensure that the Supplier Personnel shall at all times
during the Order Contract Period:

6.4.1. be appropriately experienced, qualified and trained to supply the
Deliverables in accordance with this Contract;

6.4.2. apply all due skill, care, diligence in faithfully performing those duties
and exercising such powers as necessary in connection with the
provision of the Deliverables; and

6.4.3. obey all lawful instructions and reasonable directions of the Buyer
(including, if so required by the Buyer, the ICT Policy) and provide
the Deliverables to the reasonable satisfaction of the Buyer.

7. ICT Audit

7.1.

The Supplier shall allow any auditor access to the Supplier premises to:

7.1.1. inspect the ICT Environment and the wider service delivery
environment (or any part of them);

7.1.2. review any records created during the design and development of the
Supplier System and pre-operational environment such as
information relating to Testing;

7.1.3. review the Supplier's quality management systems including all
relevant Quality Plans.

8. Maintenance of the ICT Environment

8.1.

8.2.

8.3.

8.4.

If specified by the Buyer in the Order Form, the Supplier shall create and
maintain a rolling schedule of planned maintenance to the ICT Environment
("Maintenance Schedule") and make it available to the Buyer for Approval
in accordance with the timetable and instructions specified by the Buyer.

Once the Maintenance Schedule has been Approved, the Supplier shall
only undertake such planned maintenance (which shall be known as
"Permitted Maintenance") in accordance with the Maintenance Schedule.

The Supplier shall give as much notice as is reasonably practicable to the
Buyer prior to carrying out any Emergency Maintenance.

The Supplier shall carry out any necessary maintenance (whether Permitted
Maintenance or Emergency Maintenance) where it reasonably suspects that
the ICT Environment and/or the Services or any part thereof has or may
have developed a fault. Any such maintenance shall be carried out in such
a manner and at such times so as to avoid (or where this is not possible so
as to minimise) disruption to the ICT Environment and the provision of the
Deliverables.

DPS Ref: RM6225 Audio Visual Technical Consultancy & Commissioning
Project Version: v1.0 6
Model Version: v1.0



DocuSign Envelope ID: 7CFF4762-AD63-4338-BOED-73BB091B01CF

Order Schedule 6 (ICT Services)

Order Ref:
Crown Copyright 2020

9. Intellectual Property Rights in ICT

9.1. Assignments granted by the Supplier: Specially Written Software

9.1.1. The Supplier assigns (by present assignment of future rights to take
effect immediately on it coming into existence) to the Buyer with full
guarantee (or shall procure assignment to the Buyer), title to and all
rights and interest in the Specially Written Software together with and
including:

9.1.1.1. the Documentation, Source Code and the Object Code of

the Specially Written Software; and

9.1.1.2. all build instructions, test instructions, test scripts, test data,

operating instructions and other documents and tools
necessary for maintaining and supporting the Specially
Written Software and the New IPR (together the "Software
Supporting Materials").

9.1.2. The Supplier shall:
9.1.2.1. inform the Buyer of all Specially Written Software or New

IPRs that are a modification, customisation, configuration or
enhancement to any COTS Software;

9.1.2.2. deliver to the Buyer the Specially Written Software and any

computer program elements of the New IPRs in both Source
Code and Object Code forms together with relevant
Documentation and all related Software Supporting
Materials within seven days of completion or, if a relevant
Milestone has been identified in an Implementation Plan,
Achievement of that Milestone and shall provide updates of
them promptly following each new release of the Specially
Written Software, in each case on media that is reasonably
acceptable to the Buyer and the Buyer shall become the
owner of such media upon receipt; and

9.1.2.3. without prejudice to paragraph 9.1.2.2, provide full details to

the Buyer of any of the Supplier’s Existing IPRs or Third
Party IPRs which are embedded or which are an integral
part of the Specially Written Software or New IPR and the
Supplier hereby grants to the Buyer and shall procure that
any relevant third party licensor shall grant to the Buyer a
perpetual, irrevocable, non-exclusive, assignable, royalty-
free licence to use, sub-license and/or commercially exploit
such Supplier’s Existing IPRs and Third Party IPRs to the
extent that it is necessary to enable the Buyer to obtain the
full benefits of ownership of the Specially Written Software
and New IPRs.

9.1.3. The Supplier shall promptly execute all such assignments as are
required to ensure that any rights in the Specially Written Software
and New IPRs are properly transferred to the Buyer.

DPS Ref: RM6225 Audio Visual Technical Consultancy & Commissioning

Project Version: v1.0
Model Version: v1.0



DocuSign Envelope ID: 7CFF4762-AD63-4338-BOED-73BB091B01CF

Order Schedule 6 (ICT Services)

Order Ref:

Crown Copyright 2020

9.2. Licences for non-COTS IPR from the Supplier and third parties to the

Buyer
9.21.

9.2.2.

9.2.3.

9.24.

9.25.

Unless the Buyer gives its Approval the Supplier must not use any:
a) of its own Existing IPR that is not COTS Software;
b) third party software that is not COTS Software

Where the Buyer Approves the use of the Supplier’s Existing IPR that
is not COTS Software the Supplier shall grants to the Buyer a
perpetual, royalty-free and non-exclusive licence to use adapt, and
sub-license the same for any purpose relating to the Deliverables (or
substantially equivalent deliverables) or for any purpose relating to
the exercise of the Buyer’s (or, if the Buyer is a Central Government
Body, any other Central Government Body’s) business or function
including the right to load, execute, store, transmit, display and copy
(for the purposes of archiving, backing-up, loading, execution,
storage, transmission or display) for the Call Off Contract Period and
after expiry of the Contract to the extent necessary to ensure
continuity of service and an effective transition of Services to a
Replacement Supplier.

Where the Buyer Approves the use of third party Software that is not
COTS Software the Supplier shall procure that the owners or the
authorised licensors of any such Software grant a direct licence to
the Buyer on terms at least equivalent to those set out in Paragraph
9.2.2. If the Supplier cannot obtain such a licence for the Buyer it
shall:

9.2.3.1. notify the Buyer in writing giving details of what licence terms
can be obtained and whether there are alternative software
providers which the Supplier could seek to use; and

9.2.3.2. only use such third party IPR as referred to at paragraph
9.2.3.1 if the Buyer Approves the terms of the licence from
the relevant third party.

Where the Supplier is unable to provide a license to the Supplier’s
Existing IPR in accordance with Paragraph 9.2.2 above, it must meet
the requirement by making use of COTS Software or Specially
Written Software.

The Supplier may terminate a licence granted under paragraph 9.2.1
by giving at least thirty (30) days’ notice in writing if there is an
Authority Cause which constitutes a material Default which, if
capable of remedy, is not remedied within twenty (20) Working Days
after the Supplier gives the Buyer written notice specifying the breach
and requiring its remedy.

9.3. Licenses for COTS Software by the Supplier and third parties to the

Buyer
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9.4.

9.5.

9.6.

9.3.1. The Supplier shall either grant, or procure that the owners or the
authorised licensors of any COTS Software grant, a direct licence to
the Buyer on terms no less favourable than those standard
commercial terms on which such software is usually made
commercially available.

9.3.2. Where the Supplier owns the COTS Software it shall make available
the COTS software to a Replacement Supplier at a price and on
terms no less favourable than those standard commercial terms on
which such software is usually made commercially available.

9.3.3. Where a third party is the owner of COTS Software licensed in
accordance with this Paragraph 9.3 the Supplier shall support the
Replacement Supplier to make arrangements with the owner or
authorised licencee to renew the license at a price and on terms no
less favourable than those standard commercial terms on which such
software is usually made commercially available.

9.3.4. The Supplier shall notify the Buyer within seven (7) days of becoming
aware of any COTS Software which in the next thirty-six (36) months:

9.3.4.1. will no longer be maintained or supported by the developer;
or

9.3.4.2. will no longer be made commercially available
Buyer’s right to assign/novate licences

9.4.1. The Buyer may assign, novate or otherwise transfer its rights and
obligations under the licences granted pursuant to paragraph 9.2 to:

9.4.1.1. a Central Government Body; or

9.4.1.2. to any body (including any private sector body) which
performs or carries on any of the functions and/or activities
that previously had been performed and/or carried on by the
Buyer.

9.4.2. If the Buyer ceases to be a Central Government Body, the successor
body to the Buyer shall still be entitled to the benefit of the licences
granted in paragraph 9.2.

Licence granted by the Buyer

9.5.1. The Buyer grants to the Supplier a royalty-free, non-exclusive, non-
transferable licence during the Contract Period to use the Buyer
Software and the Specially Written Software solely to the extent
necessary for providing the Deliverables in accordance with this
Contract, including the right to grant sub-licences to Sub-Contractors
provided that any relevant Sub-Contractor has entered into a
confidentiality undertaking with the Supplier on the same terms as
set out in Clause 15 (Confidentiality).

Open Source Publication
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9.6.1.

Unless the Buyer otherwise agrees in advance in writing (and subject
to paragraph 9.6.3) all Specially Written Software and computer
program elements of New IPR shall be created in a format, or able to
be converted (in which case the Supplier shall also provide the
converted format to the Buyer) into a format, which is:

9.6.1.1. suitable for publication by the Buyer as Open Source; and
9.6.1.2. based on Open Standards (where applicable),

and the Buyer may, at its sole discretion, publish the same as Open Source.

9.6.2.

9.6.3.

The Supplier hereby warrants that the Specially Written Software and
the New IPR:

9.6.2.1. are suitable for release as Open Source and that the
Supplier has used reasonable endeavours when developing
the same to ensure that publication by the Buyer will not
enable a third party to use them in any way which could
reasonably be foreseen to compromise the operation,
running or security of the Specially Written Software, New
IPRs or the Buyer System;

9.6.2.2. have been developed using reasonable endeavours to
ensure that their publication by the Buyer shall not cause
any harm or damage to any party using them;

9.6.2.3. do not contain any material which would bring the Buyer into
disrepute;

9.6.2.4. can be published as Open Source without breaching the
rights of any third party;

9.6.2.5. will be supplied in a format suitable for publication as Open
Source ("the Open Source Publication Material") no later
than the date notified by the Buyer to the Supplier; and

9.6.2.6. do not contain any Malicious Software.

Where the Buyer has Approved a request by the Supplier for any part
of the Specially Written Software or New IPRs to be excluded from
the requirement to be in an Open Source format due to the intention
to embed or integrate Supplier Existing IPRs and/or Third Party IPRs
(and where the Parties agree that such IPRs are not intended to be
published as Open Source), the Supplier shall:

9.6.3.1. as soon as reasonably practicable, provide written details of
the nature of the IPRs and items or Deliverables based on
IPRs which are to be excluded from Open Source
publication; and

9.6.3.2. include in the written details and information about the
impact that inclusion of such IPRs or Deliverables based on
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such IPRs, will have on any other Specially Written Software
and/or New IPRs and the Buyer’s ability to publish such
other items or Deliverables as Open Source.

9.7. Malicious Software

9.7.1.

9.7.2.

9.7.3.

The Supplier shall, throughout the Contract Period, use the latest
versions of anti-virus definitions and software available from an
industry accepted anti-virus software vendor to check for, contain the
spread of, and minimise the impact of Malicious Software.

If Malicious Software is found, the Parties shall co-operate to reduce
the effect of the Malicious Software and, particularly if Malicious
Software causes loss of operational efficiency or loss or corruption of
Government Data, assist each other to mitigate any losses and to
restore the provision of the Deliverables to its desired operating
efficiency.

Any cost arising out of the actions of the Parties taken in compliance
with the provisions of paragraph 9.7.2 shall be borne by the Parties
as follows:

9.7.3.1. by the Supplier, where the Malicious Software originates
from the Supplier Software, the third party Software supplied
by the Supplier or the Government Data (whilst the
Government Data was under the control of the Supplier)
unless the Supplier can demonstrate that such Malicious
Software was present and not quarantined or otherwise
identified by the Buyer when provided to the Supplier; and

9.7.3.2. by the Buyer, if the Malicious Software originates from the
Buyer Software or the Government Data (whilst the
Government Data was under the control of the Buyer).
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Order Schedule 7 (Key Supplier Staff)

1.1 The Order Form lists the key roles (“Key Roles”) and names of the persons
who the Supplier shall appoint to fill those Key Roles at the Start Date.

1.2 The Supplier shall ensure that the Key Staff fulfil the Key Roles at all times
during the Contract Period.

1.3 The Buyer may identify any further roles as being Key Roles and, following
agreement to the same by the Supplier, the relevant person selected to fill
those Key Roles shall be included on the list of Key Staff.

1.4 The Supplier shall not and shall procure that any Subcontractor shall not
remove or replace any Key Staff unless:

1.4.1 requested to do so by the Buyer or the Buyer Approves such removal
or replacement (not to be unreasonably withheld or delayed);

1.4.2 the person concerned resigns, retires or dies or is on maternity or long-
term sick leave; or

1.4.3 the person’s employment or contractual arrangement with the Supplier
or Subcontractor is terminated for material breach of contract by the
employee.

1.5 The Supplier shall:

1.5.1 notify the Buyer promptly of the absence of any Key Staff (other than
for short-term sickness or holidays of two (2) weeks or less, in which
case the Supplier shall ensure appropriate temporary cover for that Key
Role);

1.5.2 ensure that any Key Role is not vacant for any longer than ten (10)
Working Days;

1.5.3 give as much notice as is reasonably practicable of its intention to
remove or replace any member of Key Staff and, except in the cases of
death, unexpected ill health or a material breach of the Key Staff's
employment contract, this will mean at least three (3) Months’ notice;

1.5.4 ensure that all arrangements for planned changes in Key Staff provide
adequate periods during which incoming and outgoing staff work
together to transfer responsibilities and ensure that such change does
not have an adverse impact on the provision of the Deliverables; and
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1.5.5 ensure that any replacement for a Key Role has a level of qualifications
and experience appropriate to the relevant Key Role and is fully
competent to carry out the tasks assigned to the Key Staff whom he or
she has replaced.

1.6  The Buyer may require the Supplier to remove or procure that any
Subcontractor shall remove any Key Staff that the Buyer considers in any
respect unsatisfactory. The Buyer shall not be liable for the cost of replacing
any Key Staff.
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Order Schedule 8 (Business Continuity and Disaster
Recovery)

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"BCDR Plan" 1 has the meaning given to it in Paragraph
2.2 of this Schedule;

"Business Continuity 2has the meaning given to it in Paragraph

Plan" 2.3.2 of this Schedule;

"Disaster" 3the occurrence of one or more events

which, either separately or cumulatively,
mean that the Deliverables, or a material
part thereof will be unavailable (or could
reasonably be anticipated to be

unavailable);
"Disaster Recovery 4the Deliverables embodied in the processes
Deliverables™ and procedures for restoring the provision
of Deliverables following the occurrence of
a Disaster,;

"Disaster Recovery Plan” 5has the meaning given to it in Paragraph
2.3.3 of this Schedule;

"Disaster Recovery 6the system embodied in the processes and

System" procedures for restoring the provision of
Deliverables following the occurrence of a
Disaster;

"Related Supplier" 7 any person who provides Deliverables to

the Buyer which are related to the
Deliverables from time to time;

"Review Report" 8 has the meaning given to it in Paragraph
6.3 of this Schedule; and

"Supplier's Proposals" 9has the meaning given to it in Paragraph
6.3 of this Schedule;

2. BCDR Plan

2.1 The Buyer and the Supplier recognise that, where specified in DPS Schedule
4 (DPS Management), CCS shall have the right to enforce the Buyer's rights
under this Schedule.
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2.2

2.3

24

At least ninety (90) Working Days prior to the Start Date the Supplier shall
prepare and deliver to the Buyer for the Buyer’s written approval a plan (a
“BCDR Plan”), which shall detail the processes and arrangements that the
Supplier shall follow to:

2.2.1 ensure continuity of the business processes and operations supported
by the Services following any failure or disruption of any element of the
Deliverables; and

2.2.2 the recovery of the Deliverables in the event of a Disaster
The BCDR Plan shall be divided into three sections:

2.3.1 Section 1 which shall set out general principles applicable to the BCDR
Plan;

2.3.2 Section 2 which shall relate to business continuity (the "Business
Continuity Plan™); and

2.3.3 Section 3 which shall relate to disaster recovery (the "Disaster
Recovery Plan").

Following receipt of the draft BCDR Plan from the Supplier, the Parties shall
use reasonable endeavours to agree the contents of the BCDR Plan. If the
Parties are unable to agree the contents of the BCDR Plan within twenty (20)
Working Days of its submission, then such Dispute shall be resolved in
accordance with the Dispute Resolution Procedure.

General Principles of the BCDR Plan (Section 1)

Section 1 of the BCDR Plan shall:

3.1.1 set out how the business continuity and disaster recovery elements of
the BCDR Plan link to each other;

3.1.2 provide details of how the invocation of any element of the BCDR Plan
may impact upon the provision of the Deliverables and any goods
and/or services provided to the Buyer by a Related Supplier;

3.1.3 contain an obligation upon the Supplier to liaise with the Buyer and any
Related Suppliers with respect to business continuity and disaster
recovery;

3.1.4 detail how the BCDR Plan interoperates with any overarching disaster
recovery or business continuity plan of the Buyer and any of its other
Related Supplier in each case as notified to the Supplier by the Buyer
from time to time;

3.1.5 contain a communication strategy including details of an incident and
problem management service and advice and help desk facility which
can be accessed via multiple channels;

3.1.6 contain a risk analysis, including:

(@)  failure or disruption scenarios and assessments of likely frequency of
occurrence;
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3.2

3.3

3.4

(b) identification of any single points of failure within the provision of
Deliverables and processes for managing those risks;

(c) identification of risks arising from the interaction of the provision of
Deliverables with the goods and/or services provided by a Related
Supplier; and

(d)  abusiness impact analysis of different anticipated failures or
disruptions;

3.1.7 provide for documentation of processes, including business processes,
and procedures;

3.1.8 set out key contact details for the Supplier (and any Subcontractors)
and for the Buyer;

3.1.9 identify the procedures for reverting to "normal service";

3.1.10 set out method(s) of recovering or updating data collected (or which
ought to have been collected) during a failure or disruption to minimise
data loss;

3.1.11 identify the responsibilities (if any) that the Buyer has agreed it will
assume in the event of the invocation of the BCDR Plan; and

3.1.12 provide for the provision of technical assistance to key contacts at the
Buyer as required by the Buyer to inform decisions in support of the
Buyer’s business continuity plans.

The BCDR Plan shall be designed so as to ensure that:

3.2.1 the Deliverables are provided in accordance with this Contract at all
times during and after the invocation of the BCDR Plan;

3.2.2 the adverse impact of any Disaster is minimised as far as reasonably
possible;

3.2.3 it complies with the relevant provisions of ISO/IEC 27002,
1ISO22301/ISO22313 and all other industry standards from time to
time in force; and

3.2.4 it details a process for the management of disaster recovery testing.

The BCDR Plan shall be upgradeable and sufficiently flexible to support any
changes to the Deliverables and the business operations supported by the
provision of Deliverables.

The Supplier shall not be entitled to any relief from its obligations under the
Performance Indicators (PI's) or Service Levels, or to any increase in the
Charges to the extent that a Disaster occurs as a consequence of any breach
by the Supplier of this Contract.

Business Continuity (Section 2)

The Business Continuity Plan shall set out the arrangements that are to be
invoked to ensure that the business processes facilitated by the provision of
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4.2

5.2

Deliverables remain supported and to ensure continuity of the business
operations supported by the Services including:

4.1.1 the alternative processes, options and responsibilities that may be
adopted in the event of a failure in or disruption to the provision of
Deliverables; and

4.1.2 the steps to be taken by the Supplier upon resumption of the provision
of Deliverables in order to address the effect of the failure or disruption.

The Business Continuity Plan shall:

4.2.1 address the various possible levels of failures of or disruptions to the
provision of Deliverables;

4.2.2 set out the goods and/or services to be provided and the steps to be
taken to remedy the different levels of failures of and disruption to the
Deliverables;

4.2.3 specify any applicable Performance Indicators with respect to the
provision of the Business Continuity Services and details of any agreed
relaxation to the Performance Indicators (PI’s) or Service Levels in
respect of the provision of other Deliverables during any period of
invocation of the Business Continuity Plan; and

4.2.4 set out the circumstances in which the Business Continuity Plan is
invoked.
Disaster Recovery (Section 3)

The Disaster Recovery Plan (which shall be invoked only upon the occurrence
of a Disaster) shall be designed to ensure that upon the occurrence of a
Disaster the Supplier ensures continuity of the business operations of the
Buyer supported by the Services following any Disaster or during any period
of service failure or disruption with, as far as reasonably possible, minimal
adverse impact.

The Supplier's BCDR Plan shall include an approach to business continuity
and disaster recovery that addresses the following:

5.2.1 loss of access to the Buyer Premises;

5.2.2 loss of utilities to the Buyer Premises;

5.2.3 loss of the Supplier's helpdesk or CAFM system;
5.2.4 loss of a Subcontractor;

5.2.5 emergency notification and escalation process;
5.2.6 contact lists;

5.2.7 staff training and awareness;

5.2.8 BCDR Plan testing;

5.2.9 post implementation review process;
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6.2

6.3

6.4

5.2.10 any applicable Performance Indicators (PI's) with respect to the
provision of the disaster recovery services and details of any agreed
relaxation to the Performance Indicators (PI’s) or Service Levels in
respect of the provision of other Deliverables during any period of
invocation of the Disaster Recovery Plan;

5.2.11 details of how the Supplier shall ensure compliance with security
standards ensuring that compliance is maintained for any period during
which the Disaster Recovery Plan is invoked;

5.2.12 access controls to any disaster recovery sites used by the Supplier in
relation to its obligations pursuant to this Schedule; and

5.2.13 testing and management arrangements.
Review and changing the BCDR Plan

The Supplier shall review the BCDR Plan:
6.1.1 on aregular basis and as a minimum once every six (6) Months;

6.1.2 within three (3) calendar Months of the BCDR Plan (or any part) having
been invoked pursuant to Paragraph 7; and

6.1.3 where the Buyer requests in writing any additional reviews (over and
above those provided for in Paragraphs 6.1.1 and 6.1.2 of this
Schedule) whereupon the Supplier shall conduct such reviews in
accordance with the Buyer’s written requirements. Prior to starting its
review, the Supplier shall provide an accurate written estimate of the
total costs payable by the Buyer for the Buyer’'s approval. The costs of
both Parties of any such additional reviews shall be met by the Buyer
except that the Supplier shall not be entitled to charge the Buyer for
any costs that it may incur above any estimate without the Buyer’s prior
written approval.

Each review of the BCDR Plan pursuant to Paragraph 6.1 shall assess its
suitability having regard to any change to the Deliverables or any underlying
business processes and operations facilitated by or supported by the Services
which have taken place since the later of the original approval of the BCDR
Plan or the last review of the BCDR Plan, and shall also have regard to any
occurrence of any event since that date (or the likelihood of any such event
taking place in the foreseeable future) which may increase the likelihood of
the need to invoke the BCDR Plan. The review shall be completed by the
Supplier within such period as the Buyer shall reasonably require.

The Supplier shall, within twenty (20) Working Days of the conclusion of each
such review of the BCDR Plan, provide to the Buyer a report (a "Review
Report™) setting out the Supplier's proposals (the "Supplier's Proposals™)
for addressing any changes in the risk profile and its proposals for
amendments to the BCDR Plan.

Following receipt of the Review Report and the Supplier’s Proposals, the
Parties shall use reasonable endeavours to agree the Review Report and the
Supplier's Proposals. If the Parties are unable to agree Review Report and
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6.5

7.1

7.2

7.3

7.4

7.5

7.6

the Supplier's Proposals within twenty (20) Working Days of its submission,
then such Dispute shall be resolved in accordance with the Dispute
Resolution Procedure.

The Supplier shall as soon as is reasonably practicable after receiving the
approval of the Supplier's Proposals effect any change in its practices or
procedures necessary so as to give effect to the Supplier's Proposals. Any
such change shall be at the Supplier's expense unless it can be reasonably
shown that the changes are required because of a material change to the risk
profile of the Deliverables.

Testing the BCDR Plan

The Supplier shall test the BCDR Plan:
7.1.1 regularly and in any event not less than once in every Contract Year;
7.1.2 in the event of any major reconfiguration of the Deliverables

7.1.3 at any time where the Buyer considers it necessary (acting in its sole
discretion).

If the Buyer requires an additional test of the BCDR Plan, it shall give the
Supplier written notice and the Supplier shall conduct the test in accordance
with the Buyer’s requirements and the relevant provisions of the BCDR Plan.
The Supplier's costs of the additional test shall be borne by the Buyer unless
the BCDR Plan fails the additional test in which case the Supplier's costs of
that failed test shall be borne by the Supplier.

The Supplier shall undertake and manage testing of the BCDR Plan in full
consultation with and under the supervision of the Buyer and shall liaise with
the Buyer in respect of the planning, performance, and review, of each test,
and shall comply with the reasonable requirements of the Buyer.

The Supplier shall ensure that any use by it or any Subcontractor of "live" data
in such testing is first approved with the Buyer. Copies of live test data used in
any such testing shall be (if so required by the Buyer) destroyed or returned to
the Buyer on completion of the test.

The Supplier shall, within twenty (20) Working Days of the conclusion of each
test, provide to the Buyer a report setting out:

7.5.1 the outcome of the test;

7.5.2 any failures in the BCDR Plan (including the BCDR Plan's procedures)
revealed by the test; and

7.5.3 the Supplier's proposals for remedying any such failures.

Following each test, the Supplier shall take all measures requested by the
Buyer to remedy any failures in the BCDR Plan and such remedial activity and
re-testing shall be completed by the Supplier, at its own cost, by the date
reasonably required by the Buyer.
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8. Invoking the BCDR Plan

8.1 Inthe event of a complete loss of service or in the event of a Disaster, the
Supplier shall immediately invoke the BCDR Plan (and shall inform the Buyer
promptly of such invocation). In all other instances the Supplier shall invoke or
test the BCDR Plan only with the prior consent of the Buyer.

9. Circumstances beyond your control

9.1 The Supplier shall not be entitled to relief under Clause 20 (Circumstances
beyond your control) if it would not have been impacted by the Force Majeure
Event had it not failed to comply with its obligations under this Schedule.
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Order Schedule 9 (Security)

Part B will be used for this Contract
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4.2 Content of the Security Management Plan
4.2.1 The Security Management Plan shall:

(a)
(b)

(c)

(d)

(e)

(f)

(9)
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Part B: Long Form Security Requirements

1. Definitions

1.11n this Schedule the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Breach of means the occurrence of:

Security” c) any unauthorised access to or use of the

Goods and/or Deliverables, the Sites and/or
any Information and Communication
Technology ("ICT"), information or data
(including the Confidential Information and
the Government Data) used by the Buyer
and/or the Supplier in connection with this
Contract; and/or

the loss and/or unauthorised disclosure of
any information or data (including the
Confidential Information and the Government
Data), including any copies of such
information or data, used by the Buyer
and/or the Supplier in connection with this
Contract,

in either case as more particularly set out in the
security requirements in the Security Policy where
the Buyer has required compliance therewith in
accordance with paragraph 3.4.3 d;

the information security management system and
process developed by the Supplier in accordance
with Paragraph 3 (ISMS) as updated from time to
time in accordance with this Schedule; and

tests to validate the ISMS and security of all
relevant processes, systems, incident response
plans, patches to vulnerabilities and mitigations to
Breaches of Security.

2. Security Requirements

2.1The Buyer and the Supplier recognise that, where specified in DPS Schedule 4
(DPS Management), CCS shall have the right to enforce the Buyer's rights
under this Schedule.

2.2 The Parties acknowledge that the purpose of the ISMS and Security
Management Plan are to ensure a good organisational approach to security
under which the specific requirements of this Contract will be met.
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2.3 The Parties shall each appoint a security representative to be responsible for
Security. The initial security representatives of the Parties are:

2.3.1 [insert security representative of the Buyer]
2.3.2 [insert security representative of the Supplier]

2.4 The Buyer shall clearly articulate its high level security requirements so that
the Supplier can ensure that the ISMS, security related activities and any
mitigations are driven by these fundamental needs.

2.5Both Parties shall provide a reasonable level of access to any members of
their staff for the purposes of designing, implementing and managing security.

2.6 The Supplier shall use as a minimum Good Industry Practice in the day to day
operation of any system holding, transferring or processing Government Data
and any system that could directly or indirectly have an impact on that
information, and shall ensure that Government Data remains under the
effective control of the Supplier at all times.

2.7 The Supplier shall ensure the up-to-date maintenance of a security policy
relating to the operation of its own organisation and systems and on request
shall supply this document as soon as practicable to the Buyer.

2.8 The Buyer and the Supplier acknowledge that information security risks are
shared between the Parties and that a compromise of either the Supplier or
the Buyer’s security provisions represents an unacceptable risk to the Buyer
requiring immediate communication and co-operation between the Parties.

3. Information Security Management System (ISMS)

3.1The Supplier shall develop and submit to the Buyer, within twenty (20) Working
Days after the Start Date, an information security management system for the
purposes of this Contract and shall comply with the requirements of
Paragraphs 3.4 to 3.6.

3.2The Supplier acknowledges that the Buyer places great emphasis on the
reliability of the performance of the Deliverables, confidentiality, integrity and
availability of information and consequently on the security provided by the
ISMS and that the Supplier shall be responsible for the effective performance
of the ISMS.

3.3 The Buyer acknowledges that;

3.3.1 If the Buyer has not stipulated during a Further Competition that it requires a
bespoke ISMS, the ISMS provided by the Supplier may be an extant ISMS
covering the Services and their implementation across the Supplier’s estate; and

3.3.2 Where the Buyer has stipulated that it requires a bespoke ISMS then the
Supplier shall be required to present the ISMS for the Buyer's Approval.

3.4The ISMS shall:

3.4.1 if the Buyer has stipulated that it requires a bespoke ISMS, be developed to
protect all aspects of the Deliverables and all processes associated with the
provision of the Deliverables, including the Buyer Premises, the Sites, the
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3.4.2

3.4.3

3.4.4

3.4.5

Supplier System, the Buyer System (to the extent that it is under the control of
the Supplier) and any ICT, information and data (including the Buyer’s
Confidential Information and the Government Data) to the extent used by the
Buyer or the Supplier in connection with this Contract;

meet the relevant standards in ISO/IEC 27001 and ISO/IEC27002 in accordance
with Paragraph 7;

at all times provide a level of security which:
(@) isin accordance with the Law and this Contract;
(b)  complies with the Baseline Security Requirements;
(c) as a minimum demonstrates Good Industry Practice;

(d)  where specified by a Buyer that has undertaken a
Further Competition - complies with the Security Policy
and the ICT Policy;

(e) complies with at least the minimum set of security
measures and standards as determined by the Security
Policy Framework (Tiers 1-
4)(https://www.gov.uk/government/publications/security-
policy-framework/hmg-security-policy-framework)

(f) takes account of guidance issued by the Centre for
Protection of National Infrastructure
https://www.cpni.gov.uk/

(g0  complies with HMG Information Assurance Maturity
Model and Assurance Framework
(https://www.ncsc.gov.uk/articles/hmg-ia-maturity-model-
iamm);

(h)  meets any specific security threats of immediate
relevance to the ISMS, the Deliverables and/or
Government Data;

(i) addresses issues of incompatibility with the Supplier’s
own organisational security policies; and

() complies with ISO/IEC27001 and ISO/IEC27002 in
accordance with Paragraph 7;

document the security incident management processes and incident response
plans;

document the vulnerability management policy including processes for
identification of system vulnerabilities and assessment of the potential impact on
the Deliverables of any new threat, vulnerability or exploitation technique of
which the Supplier becomes aware, prioritisation of security patches, testing of
security patches, application of security patches, a process for Buyer approvals
of exceptions, and the reporting and audit mechanism detailing the efficacy of
the patching policy; and
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3.4.6 be certified by (or by a person with the direct delegated authority of) a Supplier’s
main board representative, being the "Chief Security Officer", "Chief Information
Officer", "Chief Technical Officer" or "Chief Financial Officer" (or equivalent as
agreed in writing by the Buyer in advance of issue of the relevant Security
Management Plan).

3.5Subject to Paragraph 2 the references to Standards, guidance and policies
contained or set out in Paragraph 3.3 shall be deemed to be references to
such items as developed and updated and to any successor to or replacement
for such standards, guidance and policies, as notified to the Supplier from time
to time.

3.6In the event that the Supplier becomes aware of any inconsistency in the
provisions of the standards, guidance and policies set out in Paragraph 3.3,
the Supplier shall immediately notify the Buyer Representative of such
inconsistency and the Buyer Representative shall, as soon as practicable,
notify the Supplier as to which provision the Supplier shall comply with.

3.7If the bespoke ISMS submitted to the Buyer pursuant to Paragraph 3.1 is
Approved by the Buyer, it shall be adopted by the Supplier immediately and
thereafter operated and maintained in accordance with this Schedule. If the
ISMS is not Approved by the Buyer, the Supplier shall amend it within ten
(10) Working Days of a notice of non-approval from the Buyer and re-submit it
to the Buyer for Approval. The Parties shall use all reasonable endeavours to
ensure that the Approval process takes as little time as possible and in any
event no longer than fifteen (15) Working Days from the date of the first
submission of the ISMS to the Buyer. If the Buyer does not Approve the ISMS
following its resubmission, the matter shall be resolved in accordance with the
Dispute Resolution Procedure. No Approval to be given by the Buyer pursuant
to this Paragraph 3 may be unreasonably withheld or delayed. However any
failure to approve the ISMS on the grounds that it does not comply with any of
the requirements set out in Paragraphs 3.4 to 3.6 shall be deemed to be
reasonable.

3.8 Approval by the Buyer of the ISMS pursuant to Paragraph 3.6 or of any
change to the ISMS shall not relieve the Supplier of its obligations under this
Schedule.

4. Security Management Plan

4.1 Within twenty (20) Working Days after the Start Date, the Supplier shall
prepare and submit to the Buyer for Approval in accordance with Paragraph 4
fully developed, complete and up-to-date Security Management Plan which
shall comply with the requirements of Paragraph 4.2.

4.2 The Security Management Plan shall:

4.2.1 be based on the initial Security Management Plan set out in Annex 2 (Security
Management Plan);

4.2.2 comply with the Baseline Security Requirements and, where specified by the
Buyer in accordance with paragraph 3.4.3 d, the Security Policy;
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423

424

4.2.5

426

4.2.7

428

429

identify the necessary delegated organisational roles defined for those
responsible for ensuring this Schedule is complied with by the Supplier;

detail the process for managing any security risks from Subcontractors and third
parties authorised by the Buyer with access to the Goods and/or Services,
processes associated with the delivery of the Goods and/or Services, the Buyer
Premises, the Sites, the Supplier System, the Buyer System (to the extent that it
is under the control of the Supplier) and any ICT, Information and data (including
the Buyer’s Confidential Information and the Government Data) and any system
that could directly or indirectly have an impact on that information, data and/or
the Deliverables;

unless otherwise specified by the Buyer in writing, be developed to protect all
aspects of the Deliverables and all processes associated with the delivery of the
Deliverables, including the Buyer Premises, the Sites, the Supplier System, the
Buyer System (to the extent that it is under the control of the Supplier) and any
ICT, Information and data (including the Buyer’s Confidential Information and the
Government Data) to the extent used by the Buyer or the Supplier in connection
with this Contract or in connection with any system that could directly or
indirectly have an impact on that Information, data and/or the Deliverables;

set out the security measures to be implemented and maintained by the Supplier
in relation to all aspects of the Deliverables and all processes associated with
the delivery of the Deliverables and at all times comply with and specify security
measures and procedures which are sufficient to ensure that the Deliverables
comply with the provisions of this Schedule (including the requirements set out in
Paragraph 3.4);

demonstrate that the Supplier’s approach to delivery of the Deliverables has
minimised the Buyer and Supplier effort required to comply with this Schedule
through consideration of available, appropriate and practicable pan-government
accredited services (for example, ‘platform as a service’ offering from the G-
Cloud catalogue);

set out the plans for transitioning all security arrangements and responsibilities
from those in place at the Start Date to those incorporated in the ISMS within the
timeframe agreed between the Parties;

set out the scope of the Buyer System that is under the control of the Supplier;

4.2 .10 be structured in accordance with ISO/IEC27001 and ISO/IEC27002, cross-

referencing if necessary to other Schedules which cover specific areas included
within those standards; and

4.2.11 be written in plain English in language which is readily comprehensible to the

staff of the Supplier and the Buyer engaged in the Deliverables and shall
reference only documents which are in the possession of the Parties or whose
location is otherwise specified in this Schedule.

4.3If the Security Management Plan submitted to the Buyer pursuant to
Paragraph 4.1 is Approved by the Buyer, it shall be adopted by the Supplier
immediately and thereafter operated and maintained in accordance with this
Schedule. If the Security Management Plan is not approved by the Buyer, the
Supplier shall amend it within ten (10) Working Days of a notice of non-
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5.

5.1.1
5.1.2

5.1.3
514

5.1.5
5.1.6

5.2.1
5.2.2
523

524

approval from the Buyer and re-submit it to the Buyer for Approval. The Parties
shall use all reasonable endeavours to ensure that the Approval process takes
as little time as possible and in any event no longer than fifteen (15) Working
Days from the date of the first submission to the Buyer of the Security
Management Plan. If the Buyer does not Approve the Security Management
Plan following its resubmission, the matter shall be resolved in accordance
with the Dispute Resolution Procedure. No Approval to be given by the Buyer
pursuant to this Paragraph may be unreasonably withheld or delayed.
However any failure to approve the Security Management Plan on the grounds
that it does not comply with the requirements set out in Paragraph 4.2 shall be
deemed to be reasonable.

4.4 Approval by the Buyer of the Security Management Plan pursuant to
Paragraph 4.3 or of any change or amendment to the Security Management
Plan shall not relieve the Supplier of its obligations under this Schedule.

Amendment of the ISMS and Security Management Plan
5.1 The ISMS and Security Management Plan shall be fully reviewed and updated
by the Supplier and at least annually to reflect:

emerging changes in Good Industry Practice;

any change or proposed change to the Supplier System, the Deliverables and/or
associated processes;

any new perceived or changed security threats;

where required in accordance with paragraph 3.4.3 d, any changes to the
Security Policy;

any new perceived or changed security threats; and
any reasonable change in requirement requested by the Buyer.

5.2The Supplier shall provide the Buyer with the results of such reviews as soon
as reasonably practicable after their completion and amend the ISMS and
Security Management Plan at no additional cost to the Buyer. The results of
the review shall include, without limitation:

suggested improvements to the effectiveness of the ISMS;
updates to the risk assessments;

proposed modifications to the procedures and controls that affect information
security to respond to events that may impact on the ISMS; and

suggested improvements in measuring the effectiveness of controls.

5.3 Subject to Paragraph 5.4, any change which the Supplier proposes to make to
the ISMS or Security Management Plan (as a result of a review carried out
pursuant to Paragraph 5.1, a Buyer request, a change to Annex 1 (Security) or
otherwise) shall be subject to the Variation Procedure and shall not be
implemented until Approved in writing by the Buyer.

5.4 The Buyer may, acting reasonably, Approve and require changes or
amendments to the ISMS or Security Management Plan to be implemented on
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timescales faster than set out in the Variation Procedure but, without prejudice
to their effectiveness, all such changes and amendments shall thereafter be
subject to the Variation Procedure for the purposes of formalising and
documenting the relevant change or amendment.

6. Security Testing

6.1 The Supplier shall conduct Security Tests from time to time (and at least
annually across the scope of the ISMS) and additionally after any change or
amendment to the ISMS (including security incident management processes
and incident response plans) or the Security Management Plan. Security
Tests shall be designed and implemented by the Supplier so as to minimise
the impact on the delivery of the Deliverables and the date, timing, content and
conduct of such Security Tests shall be agreed in advance with the Buyer.
Subject to compliance by the Supplier with the foregoing requirements, if any
Security Tests adversely affect the Supplier’s ability to deliver the Deliverables
so as to meet the KPls, the Supplier shall be granted relief against any
resultant under-performance for the period of the Security Tests.

6.2 The Buyer shall be entitled to send a representative to witness the conduct of
the Security Tests. The Supplier shall provide the Buyer with the results of
such Security Tests (in a form approved by the Buyer in advance) as soon as
practicable after completion of each Security Test.

6.3 Without prejudice to any other right of audit or access granted to the Buyer
pursuant to this Contract, the Buyer and/or its authorised representatives shall
be entitled, at any time upon giving reasonable notice to the Supplier, to carry
out such tests (including penetration tests) as it may deem necessary in
relation to the ISMS and the Supplier's compliance with the ISMS and the
Security Management Plan. The Buyer may notify the Supplier of the results of
such tests after completion of each such test. If any such Buyer’s test
adversely affects the Supplier’s ability to deliver the Deliverables so as to meet
the KPls, the Supplier shall be granted relief against any resultant under-
performance for the period of the Buyer’s test.

6.4 Where any Security Test carried out pursuant to Paragraphs 6.2 or 6.3 reveals
any actual or potential Breach of Security or weaknesses (including un-
patched vulnerabilities, poor configuration and/or incorrect system
management), the Supplier shall promptly notify the Buyer of any changes to
the ISMS and to the Security Management Plan (and the implementation
thereof) which the Supplier proposes to make in order to correct such failure or
weakness. Subject to the Buyer's prior written Approval, the Supplier shall
implement such changes to the ISMS and the Security Management Plan and
repeat the relevant Security Tests in accordance with the timetable agreed
with the Buyer or, otherwise, as soon as reasonably possible. For the
avoidance of doubt, where the change to the ISMS or Security Management
Plan is to address a non-compliance with the Security Policy or security
requirements (as set out in Annex 1 (Baseline Security Requirements) to this
Schedule) or the requirements of this Schedule, the change to the ISMS or
Security Management Plan shall be at no cost to the Buyer.
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6.51f any repeat Security Test carried out pursuant to Paragraph 6.4 reveals an
actual or potential Breach of Security exploiting the same root cause failure,
such circumstance shall constitute a material Default of this Contract.

7. Complying with the ISMS

7.1 The Buyer shall be entitled to carry out such security audits as it may
reasonably deem necessary in order to ensure that the ISMS maintains
compliance with the principles and practices of ISO 27001 and/or the Security
Policy where such compliance is required in accordance with paragraph 3.4.3
d.

7.21f, on the basis of evidence provided by such security audits, it is the Buyer's
reasonable opinion that compliance with the principles and practices of
ISO/IEC 27001 and/or, where relevant, the Security Policy are not being
achieved by the Supplier, then the Buyer shall notify the Supplier of the same
and give the Supplier a reasonable time (having regard to the extent and
criticality of any non-compliance and any other relevant circumstances) to
implement and remedy. If the Supplier does not become compliant within the
required time then the Buyer shall have the right to obtain an independent
audit against these standards in whole or in part.

7.31f, as a result of any such independent audit as described in Paragraph the
Supplier is found to be non-compliant with the principles and practices of
ISO/IEC 27001 and/or, where relevant, the Security Policy then the Supplier
shall, at its own expense, undertake those actions required in order to achieve
the necessary compliance and shall reimburse in full the costs incurred by the
Buyer in obtaining such audit.

8. Security Breach

8.1 Either Party shall notify the other in accordance with the agreed security
incident management process as defined by the ISMS upon becoming aware
of any breach of security or any potential or attempted Breach of Security.

8.2 Without prejudice to the security incident management process, upon
becoming aware of any of the circumstances referred to in Paragraph 8.1, the
Supplier shall:

8.2.1 immediately take all reasonable steps (which shall include any action or changes
reasonably required by the Buyer) necessary to:

(@)  minimise the extent of actual or potential harm caused
by any Breach of Security;

(b)  remedy such Breach of Security or any potential or
attempted Breach of Security in order to protect the
integrity of the Buyer Property and/or Buyer Assets
and/or ISMS to the extent that this is within the
Supplier’s control;

(c) apply a tested mitigation against any such Breach of
Security or attempted Breach of Security and provided
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that reasonable testing has been undertaken by the
Supplier, if the mitigation adversely affects the Supplier's
ability to provide the Deliverables so as to meet the
relevant Service Level Performance Indicators, the
Supplier shall be granted relief against any resultant
under-performance for such period as the Buyer, acting
reasonably, may specify by written notice to the
Supplier;

(d)  prevent a further Breach of Security or any potential or
attempted Breach of Security in the future exploiting the
same root cause failure; and

(e)  supply any requested data to the Buyer (or the
Computer Emergency Response Team for UK
Government ("GovCertUK")) on the Buyer’s request
within two (2) Working Days and without charge (where
such requests are reasonably related to a possible
incident or compromise); and

() as soon as reasonably practicable provide to the Buyer
full details (using the reporting mechanism defined by
the ISMS) of the Breach of Security or attempted Breach
of Security, including a root cause analysis where
required by the Buyer.

8.3In the event that any action is taken in response to a Breach of Security or
potential or attempted Breach of Security that demonstrates non-compliance of
the ISMS with the Security Policy (where relevant) or the requirements of this
Schedule, then any required change to the ISMS shall be at no cost to the
Buyer.

9. Vulnerabilities and fixing them

9.1 The Buyer and the Supplier acknowledge that from time to time vulnerabilities
in the ICT Environment will be discovered which unless mitigated will present
an unacceptable risk to the Buyer’s information.

9.2The severity of threat vulnerabilities for COTS Software shall be categorised
by the Supplier as ‘Critical’, ‘Important’ and ‘Other’ by aligning these categories
to the vulnerability scoring according to the agreed method in the ISMS and
using the appropriate vulnerability scoring systems including:

9.2.1 the ‘National Vulnerability Database’ ‘Vulnerability Severity Ratings’: ‘High’,
‘Medium’ and ‘Low’ respectively (these in turn are aligned to CVSS scores as set
out by NIST http://nvd.nist.gov/cvss.cfm); and

9.2.2 Microsoft’s ‘Security Bulletin Severity Rating System’ ratings ‘Critical’,
‘Important’, and the two remaining levels (‘Moderate’ and ‘Low’) respectively.

9.3 The Supplier shall procure the application of security patches to vulnerabilities
within a maximum period from the public release of such patches with those
vulnerabilities categorised as ‘Critical’ within 14 days of release, ‘Important’
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9.3.1

9.3.2

9.3.3

9.4.1

9.4.2

9.5.1

9.5.2

9.5.3

9.54

9.5.5

within 30 days of release and all ‘Other’ within 60 Working Days of release,
except where:

the Supplier can demonstrate that a vulnerability is not exploitable within the
context of any Service (e.g. because it resides in a software component which is
not running in the service) provided vulnerabilities which the Supplier asserts
cannot be exploited within the context of a Service must be remedied by the
Supplier within the above timescales if the vulnerability becomes exploitable
within the context of the Service;

the application of a ‘Critical’ or ‘Important’ security patch adversely affects the
Supplier’s ability to deliver the Services in which case the Supplier shall be
granted an extension to such timescales of 5 days, provided the Supplier had
followed and continues to follow the security patch test plan agreed with the
Buyer; or

the Buyer agrees a different maximum period after a case-by-case consultation
with the Supplier under the processes defined in the ISMS.

9.4 The Specification and Mobilisation Plan (if applicable) shall include provisions

for major version upgrades of all COTS Software to be upgraded within 6
Months of the release of the latest version, such that it is no more than one
major version level below the latest release (normally codified as running
software no older than the ‘n-1 version’) throughout the Term unless:

where upgrading such COTS Software reduces the level of mitigations for known
threats, vulnerabilities or exploitation techniques, provided always that such
upgrade is made within 12 Months of release of the latest version; or

is agreed with the Buyer in writing.

9.5The Supplier shall:

implement a mechanism for receiving, analysing and acting upon threat
information supplied by GovCertUK, or any other competent Central
Government Body;

ensure that the ICT Environment (to the extent that the ICT Environment is
within the control of the Supplier) is monitored to facilitate the detection of
anomalous behaviour that would be indicative of system compromise;

ensure it is knowledgeable about the latest trends in threat, vulnerability and
exploitation that are relevant to the ICT Environment by actively monitoring the
threat landscape during the Contract Period;

pro-actively scan the ICT Environment (to the extent that the ICT Environment is
within the control of the Supplier) for vulnerable components and address
discovered vulnerabilities through the processes described in the ISMS as
developed under Paragraph 3.3.5;

from the date specified in the Security Management Plan provide a report to the
Buyer within five (5) Working Days of the end of each Month detailing both
patched and outstanding vulnerabilities in the ICT Environment (to the extent
that the ICT Environment is within the control of the Supplier) and any elapsed
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time between the public release date of patches and either time of application or
for outstanding vulnerabilities the time of issue of such report;

9.5.6 propose interim mitigation measures to vulnerabilities in the ICT Environment
known to be exploitable where a security patch is not immediately available;

9.5.7 remove or disable any extraneous interfaces, services or capabilities that are not
needed for the provision of the Services (in order to reduce the attack surface of
the ICT Environment); and

9.5.8 inform the Buyer when it becomes aware of any new threat, vulnerability or
exploitation technique that has the potential to affect the security of the ICT
Environment and provide initial indications of possible mitigations.

9.6If the Supplier is unlikely to be able to mitigate the vulnerability within the
timescales under this Paragraph 9, the Supplier shall immediately notify the
Buyer.

9.7 A failure to comply with Paragraph 9.3 shall constitute a Default, and the
Supplier shall comply with the Rectification Plan Process.
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Part B - Annex 1:

Baseline security requirements

1. Handling Classified information

1.1 The Supplier shall not handle Buyer information classified SECRET or TOP
SECRET except if there is a specific requirement and in this case prior to
receipt of such information the Supplier shall seek additional specific guidance
from the Buyer.

2. End user devices

2.1 When Government Data resides on a mobile, removable or physically
uncontrolled device it must be stored encrypted using a product or system
component which has been formally assured through a recognised certification
process of the National Cyber Security Centre (“NCSC”) to at least Foundation
Grade, for example, under the NCSC Commercial Product Assurance scheme
("CPA").

2.2Devices used to access or manage Government Data and services must be
under the management authority of Buyer or Supplier and have a minimum set
of security policy configuration enforced. These devices must be placed into a
‘known good’ state prior to being provisioned into the management authority of
the Buyer. Unless otherwise agreed with the Buyer in writing, all Supplier
devices are expected to meet the set of security requirements set out in the
End User Devices Security Guidance (https://www.ncsc.gov.uk/quidance/end-
user-device-security). Where the guidance highlights shortcomings in a
particular platform the Supplier may wish to use, then these should be
discussed with the Buyer and a joint decision shall be taken on whether the
residual risks are acceptable. Where the Supplier wishes to deviate from the
NCSC guidance, then this should be agreed in writing on a case by case basis
with the Buyer.

3. Data Processing, Storage, Management and Destruction

3.1 The Supplier and Buyer recognise the need for the Buyer’s information to be
safeguarded under the UK Data Protection regime or a similar regime. To that
end, the Supplier must be able to state to the Buyer the physical locations in
which data may be stored, processed and managed from, and what legal and
regulatory frameworks Government Data will be subject to at all times.

3.2The Supplier shall agree any change in location of data storage, processing
and administration with the Buyer in accordance with Clause 14 (Data
protection).
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3.3 The Supplier shall:

3.3.1 provide the Buyer with all Government Data on demand in an agreed open
format;

3.3.2 have documented processes to guarantee availability of Government Data in the
event of the Supplier ceasing to trade;

3.3.3 securely destroy all media that has held Government Data at the end of life of
that media in line with Good Industry Practice; and

3.3.4 securely erase any or all Government Data held by the Supplier when requested
to do so by the Buyer.

4. Ensuring secure communications

4.1 The Buyer requires that any Government Data transmitted over any public
network (including the Internet, mobile networks or un-protected enterprise
network) or to a mobile device must be encrypted using a product or system
component which has been formally assured through a certification process
recognised by NCSC, to at least Foundation Grade, for example, under CPA.

4.2 The Buyer requires that the configuration and use of all networking equipment
to provide the Services, including those that are located in secure physical
locations, are at least compliant with Good Industry Practice.

5. Security by design

5.1 The Supplier shall apply the ‘principle of least privilege’ (the practice of limiting
systems, processes and user access to the minimum possible level) to the
design and configuration of IT systems which will process or store Government
Data.

5.2When designing and configuring the ICT Environment (to the extent that the
ICT Environment is within the control of the Supplier) the Supplier shall follow
Good Industry Practice and seek guidance from recognised security
professionals with the appropriate skills and/or NCSC certification
(https://www.ncsc.gov.uk/section/products-services/ncsc-certification) for all
bespoke or complex components of the ICT Environment (to the extent that
the ICT Environment is within the control of the Supplier).

6. Security of Supplier Staff

6.1 Supplier Staff shall be subject to pre-employment checks that include, as a
minimum: identity, unspent criminal convictions and right to work.

6.2 The Supplier shall agree on a case by case basis Supplier Staff roles which
require specific government clearances (such as ‘SC’) including system
administrators with privileged access to IT systems which store or process
Government Data.

6.3 The Supplier shall prevent Supplier Staff who are unable to obtain the required
security clearances from accessing systems which store, process, or are used
to manage Government Data except where agreed with the Buyer in writing.
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6.4 All Supplier Staff that have the ability to access Government Data or systems
holding Government Data shall undergo regular training on secure information
management principles. Unless otherwise agreed with the Buyer in writing, this
training must be undertaken annually.

6.5Where the Supplier or Subcontractors grants increased ICT privileges or
access rights to Supplier Staff, those Supplier Staff shall be granted only those
permissions necessary for them to carry out their duties. When staff no longer
need elevated privileges or leave the organisation, their access rights shall be
revoked within one (1) Working Day.

7. Restricting and monitoring access

7.1 The Supplier shall operate an access control regime to ensure all users and
administrators of the ICT Environment (to the extent that the ICT Environment
is within the control of the Supplier) are uniquely identified and authenticated
when accessing or administering the Services. Applying the ‘principle of least
privilege’, users and administrators shall be allowed access only to those parts
of the ICT Environment that they require. The Supplier shall retain an audit
record of accesses.

8. Audit

8.1 The Supplier shall collect audit records which relate to security events in the
systems or that would support the analysis of potential and actual
compromises. In order to facilitate effective monitoring and forensic readiness
such Supplier audit records should (as a minimum) include:

8.1.1 Logs to facilitate the identification of the specific asset which makes every
outbound request external to the ICT Environment (to the extent that the ICT
Environment is within the control of the Supplier). To the extent the design of the
Deliverables allows such logs shall include those from DHCP servers,
HTTP/HTTPS proxy servers, firewalls and routers.

8.1.2 Security events generated in the ICT Environment (to the extent that the ICT
Environment is within the control of the Supplier) and shall include: privileged
account log-on and log-off events, the start and termination of remote access
sessions, security alerts from desktops and server operating systems and
security alerts from third party security software.

8.2The Supplier and the Buyer shall work together to establish any additional
audit and monitoring requirements for the ICT Environment.

8.3 The Supplier shall retain audit records collected in compliance with this
Paragraph 8 for a period of at least 6 Months.
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Part B — Annex 2 - Security Management Plan
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Order Schedule 10 (Exit Management)

1. Definitions

1.11In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Exclusive Assets"

"Exit Information"

"Exit Manager"

“Exit Plan”

"Net Book Value"

"Non-Exclusive Assets"”

"Registers"

"Replacement Goods"

"Replacement Services"

1 Supplier Assets used exclusively by the
Supplier or a Key Subcontractor in the
provision of the Deliverables;

2 has the meaning given to it in
Paragraph 3.1 of this Schedule;

3 the person appointed by each Party to
manage their respective obligations under
this Schedule;

4the plan produced and updated by the

Supplier during the Initial Period in
accordance with Paragraph 4 of this
Schedule;

5the current net book value of the relevant
Supplier Asset(s) calculated in accordance
with the DPS Application or Order Tender
(if stated) or (if not stated) the depreciation
policy of the Supplier (which the Supplier
shall ensure is in accordance with Good
Industry Practice);

6 those Supplier Assets used by the
Supplier or a Key Subcontractor in
connection with the Deliverables but which
are also used by the Supplier or Key
Subcontractor for other purposes;

7 the register and configuration database
referred to in Paragraph 2.2 of this
Schedule;

8 any goods which are substantially similar
to any of the Goods and which the Buyer
receives in substitution for any of the
Goods following the End Date, whether
those goods are provided by the Buyer
internally and/or by any third party;

9 any services which are substantially
similar to any of the Services and which
the Buyer receives in substitution for any
of the Services following the End Date,
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"Termination Assistance”

"Termination Assistance
Notice"

"Termination Assistance
Period"

"Transferable Assets"

"Transferable Contracts"”

"Transferring Assets"

"Transferring Contracts"

whether those goods are provided by the
Buyer internally and/or by any third party;

10 the activities to be performed by the
Supplier pursuant to the Exit Plan, and
other assistance required by the Buyer
pursuant to the Termination Assistance
Notice;

11 has the meaning given to it in
Paragraph 5.1 of this Schedule;

12 the period specified in a Termination
Assistance Notice for which the Supplier is
required to provide the Termination
Assistance as such period may be
extended pursuant to Paragraph 5.2 of
this Schedule;

13 Exclusive Assets which are capable
of legal transfer to the Buyer;

14 Sub-Contracts, licences for
Supplier's Software, licences for Third
Party Software or other agreements which
are necessary to enable the Buyer or any
Replacement Supplier to provide the
Deliverables or the Replacement Goods
and/or Replacement Services, including in
relation to licences all relevant
Documentation;

15 has the meaning given to it in
Paragraph 8.2.1 of this Schedule;

16 has the meaning given to it in
Paragraph 8.2.3 of this Schedule.

2. Supplier must always be prepared for contract exit

2.1 The Supplier shall within 30 days from the Start Date provide to the Buyer a
copy of its depreciation policy to be used for the purposes of calculating Net

Book Value.

2.2During the Contract Period, the Supplier shall promptly:

2.2.1 create and maintain a detailed register of all Supplier Assets (including
description, condition, location and details of ownership and status as either
Exclusive Assets or Non-Exclusive Assets and Net Book Value) and Sub-
contracts and other relevant agreements required in connection with the

Deliverables; and
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2.2.2 create and maintain a configuration database detailing the technical
infrastructure and operating procedures through which the Supplier provides
the Deliverables

("Registers").
2.3The Supplier shall:

2.3.1 ensure that all Exclusive Assets listed in the Registers are clearly physically
identified as such; and

2.3.2 procure that all licences for Third Party Software and all Sub-Contracts shall
be assignable and/or capable of novation (at no cost or restriction to the
Buyer) at the request of the Buyer to the Buyer (and/or its nominee) and/or
any Replacement Supplier upon the Supplier ceasing to provide the
Deliverables (or part of them) and if the Supplier is unable to do so then the
Supplier shall promptly notify the Buyer and the Buyer may require the
Supplier to procure an alternative Subcontractor or provider of Deliverables.

2.4 Each Party shall appoint an Exit Manager within three (3) Months of the
Start Date. The Parties' Exit Managers will liaise with one another in relation
to all issues relevant to the expiry or termination of this Contract.

3. Assisting re-competition for Deliverables

3.1 The Supplier shall, on reasonable notice, provide to the Buyer and/or its
potential Replacement Suppliers (subject to the potential Replacement
Suppliers entering into reasonable written confidentiality undertakings),
such information (including any access) as the Buyer shall reasonably
require in order to facilitate the preparation by the Buyer of any invitation to
tender and/or to facilitate any potential Replacement Suppliers undertaking
due diligence (the "Exit Information").

3.2The Supplier acknowledges that the Buyer may disclose the Supplier's
Confidential Information (excluding the Supplier’s or its Subcontractors’
prices or costs) to an actual or prospective Replacement Supplier to the
extent that such disclosure is necessary in connection with such
engagement.

3.3 The Supplier shall provide complete updates of the Exit Information on an
as-requested basis as soon as reasonably practicable and notify the Buyer
within five (5) Working Days of any material change to the Exit Information
which may adversely impact upon the provision of any Deliverables (and
shall consult the Buyer in relation to any such changes).

3.4 The Exit Information shall be accurate and complete in all material respects
and shall be sufficient to enable a third party to prepare an informed offer for
those Deliverables; and not be disadvantaged in any procurement process
compared to the Supplier.
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4,

4.3.1

4.3.2

4.3.3

434

4.3.5

4.3.6

4.3.7

4.3.8
4.3.9

Exit Plan

4.1 The Supplier shall, within three (3) Months after the Start Date, deliver to the
Buyer an Exit Plan which complies with the requirements set out in
Paragraph 4.3 of this Schedule and is otherwise reasonably satisfactory to
the Buyer.

4.2 The Parties shall use reasonable endeavours to agree the contents of the
Exit Plan. If the Parties are unable to agree the contents of the Exit Plan
within twenty (20) Working Days of the latest date for its submission
pursuant to Paragraph 4.1, then such Dispute shall be resolved in
accordance with the Dispute Resolution Procedure.

4.3The Exit Plan shall set out, as a minimum:

a detailed description of both the transfer and cessation processes, including
a timetable;

how the Deliverables will transfer to the Replacement Supplier and/or the
Buyer;

details of any contracts which will be available for transfer to the Buyer and/or
the Replacement Supplier upon the Expiry Date together with any reasonable
costs required to effect such transfer;

proposals for the training of key members of the Replacement Supplier’s staff
in connection with the continuation of the provision of the Deliverables
following the Expiry Date;

proposals for providing the Buyer or a Replacement Supplier copies of all
documentation relating to the use and operation of the Deliverables and
required for their continued use;

proposals for the assignment or novation of all services utilised by the
Supplier in connection with the supply of the Deliverables;

proposals for the identification and return of all Buyer Property in the
possession of and/or control of the Supplier or any third party;

proposals for the disposal of any redundant Deliverables and materials;

how the Supplier will ensure that there is no disruption to or degradation of the
Deliverables during the Termination Assistance Period; and

4.3.10 any other information or assistance reasonably required by the Buyer or a

441

Replacement Supplier.

4.4 The Supplier shall:

maintain and update the Exit Plan (and risk management plan) no less
frequently than:

(@)  every six (6) months throughout the Contract Period;
and

(b)  no later than twenty (20) Working Days after a
request from the Buyer for an up-to-date copy of the

Exit Plan;
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(c) as soon as reasonably possible following a
Termination Assistance Notice, and in any event no
later than ten (10) Working Days after the date of the
Termination Assistance Notice;

(d)  assoon as reasonably possible following, and in any
event no later than twenty (20) Working Days
following, any material change to the Deliverables
(including all changes under the Variation Procedure);
and

4.4.2 jointly review and verify the Exit Plan if required by the Buyer and promptly
correct any identified failures.

4.50nly if (by notification to the Supplier in writing) the Buyer agrees with a
draft Exit Plan provided by the Supplier under Paragraph 4.2 or 4.4 (as the
context requires), shall that draft become the Exit Plan for this Contract.

4.6 A version of an Exit Plan agreed between the parties shall not be
superseded by any draft submitted by the Supplier.

5. Termination Assistance

5.1 The Buyer shall be entitled to require the provision of Termination
Assistance at any time during the Contract Period by giving written notice to
the Supplier (a "Termination Assistance Notice") at least four (4) Months
prior to the Expiry Date or as soon as reasonably practicable (but in any
event, not later than one (1) Month) following the service by either Party of a
Termination Notice. The Termination Assistance Notice shall specify:

5.1.1 the nature of the Termination Assistance required; and

5.1.2 the start date and initial period during which it is anticipated that Termination
Assistance will be required, which shall continue no longer than twelve (12)
Months after the End Date.

5.2The Buyer shall have an option to extend the Termination Assistance Period
beyond the initial period specified in the Termination Assistance Notice in
one or more extensions, in each case provided that:

5.2.1 no such extension shall extend the Termination Assistance Period beyond the
date twelve (12) Months after the End Date; and

5.2.2 the Buyer shall notify the Supplier of any such extension no later than twenty
(20) Working Days prior to the date on which the Termination Assistance Period
is otherwise due to expire.

5.3 The Buyer shall have the right to terminate its requirement for Termination
Assistance by serving not less than (20) Working Days' written notice upon
the Supplier.

5.41n the event that Termination Assistance is required by the Buyer but at the
relevant time the parties are still agreeing an update to the Exit Plan
pursuant to Paragraph 4, the Supplier will provide the Termination
Assistance in good faith and in accordance with the principles in this
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6.

6.1.1

6.1.2

6.1.3

6.1.4

6.1.5

6.1.6

7.

7.2.1
71.2.2

Schedule and the last Buyer approved version of the Exit Plan (insofar as it
still applies).

Termination Assistance Period

6.1 Throughout the Termination Assistance Period the Supplier shall:

continue to provide the Deliverables (as applicable) and otherwise perform its
obligations under this Contract and, if required by the Buyer, provide the
Termination Assistance;

provide to the Buyer and/or its Replacement Supplier any reasonable
assistance and/or access requested by the Buyer and/or its Replacement
Supplier including assistance and/or access to facilitate the orderly transfer of
responsibility for and conduct of the Deliverables to the Buyer and/or its
Replacement Supplier;

use all reasonable endeavours to reallocate resources to provide such
assistance without additional costs to the Buyer;

subject to Paragraph 6.3, provide the Deliverables and the Termination
Assistance at no detriment to the Performance Indicators (PI’s) or Service
Levels, the provision of the Management Information or any other reports nor
to any other of the Supplier's obligations under this Contract;

at the Buyer's request and on reasonable notice, deliver up-to-date Registers
to the Buyer;

seek the Buyer's prior written consent to access any Buyer Premises from
which the de-installation or removal of Supplier Assets is required.

6.21f it is not possible for the Supplier to reallocate resources to provide such
assistance as is referred to in Paragraph 6.1.2 without additional costs to
the Buyer, any additional costs incurred by the Supplier in providing such
reasonable assistance shall be subject to the Variation Procedure.

6.3 If the Supplier demonstrates to the Buyer's reasonable satisfaction that the
provision of the Termination Assistance will have a material, unavoidable
adverse effect on the Supplier's ability to meet one or more particular
Service Levels, the Parties shall vary the relevant Service Levels and/or the
applicable Service Credits accordingly.

Obligations when the contract is terminated
7.1 The Supplier shall comply with all of its obligations contained in the Exit

Plan.

7.2Upon termination or expiry or at the end of the Termination Assistance
Period (or earlier if this does not adversely affect the Supplier's performance
of the Deliverables and the Termination Assistance), the Supplier shall:

vacate any Buyer Premises;

remove the Supplier Equipment together with any other materials used by the
Supplier to supply the Deliverables and shall leave the Sites in a clean, safe
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and tidy condition. The Supplier is solely responsible for making good any
damage to the Sites or any objects contained thereon, other than fair wear
and tear, which is caused by the Supplier;

7.2.3 provide access during normal working hours to the Buyer and/or the
Replacement Supplier for up to twelve (12) Months after expiry or termination
to:

(a)  such information relating to the Deliverables as
remains in the possession or control of the Supplier;
and

(b)  such members of the Supplier Staff as have been
involved in the design, development and provision of
the Deliverables and who are still employed by the
Supplier, provided that the Buyer and/or the
Replacement Supplier shall pay the reasonable costs
of the Supplier actually incurred in responding to such
requests for access.

7.3 Except where this Contract provides otherwise, all licences, leases and
authorisations granted by the Buyer to the Supplier in relation to the
Deliverables shall be terminated with effect from the end of the Termination
Assistance Period.

8. Assets, Sub-contracts and Software

8.1 Following notice of termination of this Contract and during the Termination
Assistance Period, the Supplier shall not, without the Buyer's prior written
consent:

8.1.1 terminate, enter into or vary any Sub-contract or licence for any software in
connection with the Deliverables; or

8.1.2 (subject to normal maintenance requirements) make material modifications to,
or dispose of, any existing Supplier Assets or acquire any new Supplier
Assets.

8.2Within twenty (20) Working Days of receipt of the up-to-date Registers
provided by the Supplier, the Buyer shall notify the Supplier setting out:

8.2.1 which, if any, of the Transferable Assets the Buyer requires to be transferred
to the Buyer and/or the Replacement Supplier ("Transferring Assets");

8.2.2 which, if any, of:

(@) the Exclusive Assets that are not Transferable Assets;
and

(b)  the Non-Exclusive Assets,

the Buyer and/or the Replacement Supplier requires the continued
use of; and
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8.2.3 which, if any, of Transferable Contracts the Buyer requires to be assigned or
novated to the Buyer and/or the Replacement Supplier (the "Transferring
Contracts"),

in order for the Buyer and/or its Replacement Supplier to provide the
Deliverables from the expiry of the Termination Assistance Period. The
Supplier shall provide all reasonable assistance required by the Buyer
and/or its Replacement Supplier to enable it to determine which
Transferable Assets and Transferable Contracts are required to provide the
Deliverables or the Replacement Goods and/or Replacement Services.

8.3 With effect from the expiry of the Termination Assistance Period, the
Supplier shall sell the Transferring Assets to the Buyer and/or the
Replacement Supplier for their Net Book Value less any amount already
paid for them through the Charges.

8.4 Risk in the Transferring Assets shall pass to the Buyer or the Replacement
Supplier (as appropriate) at the end of the Termination Assistance Period
and title shall pass on payment for them.

8.5Where the Buyer and/or the Replacement Supplier requires continued use
of any Exclusive Assets that are not Transferable Assets or any Non-
Exclusive Assets, the Supplier shall as soon as reasonably practicable:

8.5.1 procure a non-exclusive, perpetual, royalty-free licence for the Buyer and/or
the Replacement Supplier to use such assets (with a right of sub-licence or
assignment on the same terms); or failing which

8.5.2 procure a suitable alternative to such assets, the Buyer or the Replacement
Supplier to bear the reasonable proven costs of procuring the same.

8.6 The Supplier shall as soon as reasonably practicable assign or procure the
novation of the Transferring Contracts to the Buyer and/or the Replacement
Supplier. The Supplier shall execute such documents and provide such
other assistance as the Buyer reasonably requires to effect this novation or
assignment.

8.7 The Buyer shall:

8.7.1 accept assignments from the Supplier or join with the Supplier in procuring a
novation of each Transferring Contract; and

8.7.2 once a Transferring Contract is novated or assigned to the Buyer and/or the
Replacement Supplier, discharge all the obligations and liabilities created by
or arising under that Transferring Contract and exercise its rights arising
under that Transferring Contract, or as applicable, procure that the
Replacement Supplier does the same.

8.8 The Supplier shall hold any Transferring Contracts on trust for the Buyer
until the transfer of the relevant Transferring Contract to the Buyer and/or
the Replacement Supplier has taken place.

8.9 The Supplier shall indemnify the Buyer (and/or the Replacement Supplier,
as applicable) against each loss, liability and cost arising out of any claims
made by a counterparty to a Transferring Contract which is assigned or
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novated to the Buyer (and/or Replacement Supplier) pursuant to

Paragraph 8.6 in relation to any matters arising prior to the date of
assignment or novation of such Transferring Contract. Clause 19 (Other
people's rights in this contract) shall not apply to this Paragraph 8.9 which is
intended to be enforceable by Third Parties Beneficiaries by virtue of the
CRTPA.

9. No charges

9.1 Unless otherwise stated, the Buyer shall not be obliged to pay for costs
incurred by the Supplier in relation to its compliance with this Schedule.

10.Dividing the bills

10.1  All outgoings, expenses, rents, royalties and other periodical payments
receivable in respect of the Transferring Assets and Transferring Contracts
shall be apportioned between the Buyer and/or the Replacement and the
Supplier as follows:

10.1.1 the amounts shall be annualised and divided by 365 to reach a daily rate;

10.1.2 the Buyer or Replacement Supplier (as applicable) shall be responsible for or
entitled to (as the case may be) that part of the value of the invoice pro rata to
the number of complete days following the transfer, multiplied by the daily
rate; and

10.1.3 the Supplier shall be responsible for or entitled to (as the case may be) the
rest of the invoice.
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Order Schedule 11 (Installation Works)

1. When this Schedule should be used

1.1.

This Schedule is designed to provide additional provisions necessary to
facilitate the provision of Deliverables requiring installation by the Supplier.

2. How things must be installed

2.1.

2.2.

2.3.

24.

Where the Supplier reasonably believes, it has completed the Installation
Works it shall notify the Buyer in writing. Following receipt of such notice,
the Buyer shall inspect the Installation Works and shall, by giving written
notice to the Supplier:

2.1.1. accept the Installation Works, or

2.1.2. reject the Installation Works and provide reasons to the Supplier if, in
the Buyer’s reasonable opinion, the Installation Works do not meet
the requirements set out in the Order Form (or elsewhere in this
Contract).

If the Buyer rejects the Installation Works in accordance with Paragraph
2.1.2, the Supplier shall immediately rectify or remedy any defects and if, in
the Buyer’s reasonable opinion, the Installation Works do not, within five (5)
Working Days of such rectification or remedy, meet the requirements set out
in the Order Form (or elsewhere in this Contract), the Buyer may terminate
this Contract for material Default.

The Installation Works shall be deemed to be completed when the Supplier
receives a notice issued by the Buyer in accordance with Paragraph 2.2.1
Notwithstanding the acceptance of any Installation Works in accordance
with Paragraph 2.2), the Supplier shall remain solely responsible for
ensuring that the Goods and the Installation Works conform to the
specification in the Order Form (or elsewhere in this Contract). No rights of
estoppel or waiver shall arise as a result of the acceptance by the Buyer of
the Installation Works.

Throughout the Contract Period, the Supplier shall have at all times all
licences, approvals and consents necessary to enable the Supplier and the
Supplier Staff to carry out the Installation Works.
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Order Schedule 13 (Implementation Plan and

Testing)

Part A - Implementation

1. pefinitions

1.1 In this Schedule, the following words shall have the following
meanings and they shall supplement Joint Schedule 1 (Definitions):

llDeIayll

a) a delay in the Achievement of a Milestone
by its Milestone Date; or

b) a delay in the design, development, testing
or implementation of a Deliverable by the
relevant date set out in the Implementation
Plan;

"Deliverable Item"

an item or feature in the supply of the
Deliverables delivered or to be delivered by
the Supplier at or before a Milestone Date
listed in the Implementation Plan;

"Implementation
Period"

has the meaning given to it in Paragraph 7.1;

"Milestone Payment”

a payment identified in the Implementation
Plan to be made following the issue of a
Satisfaction Certificate in respect of
Achievement of the relevant Milestone.

2. Agreeing and following the Implementation Plan

2.1 A draft of the Implementation Plan is set out in the Annex to this
Schedule. The Supplier shall provide a further draft Implementation
Plan 10 days after the Order Start Date.

2.2 The draft Implementation Plan:

2.2.1 must contain information at the level of detail necessary to
manage the implementation stage effectively and as the Buyer
may otherwise require; and

222

it shall take account of all dependencies known to, or which

should reasonably be known to, the Supplier.

2.3 Following receipt of the draft Implementation Plan from the Supplier,
the Parties shall use reasonable endeavours to agree the contents of
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2.5

the Implementation Plan. If the Parties are unable to agree the
contents of the Implementation Plan within twenty (20) Working Days
of its submission, then such Dispute shall be resolved in accordance
with the Dispute Resolution Procedure.

The Supplier shall provide each of the Deliverable Items identified in
the Implementation Plan by the date assigned to that Deliverable Item
in the Implementation Plan so as to ensure that each Milestone
identified in the Implementation Plan is Achieved on or before its
Milestone Date.

The Supplier shall monitor its performance against the
Implementation Plan and Milestones (if any) and report to the Buyer
on such performance.

3. Reviewing and changing the Implementation Plan

3.1

3.2

3.3

3.4

Subject to Paragraph 4.3, the Supplier shall keep the Implementation
Plan under review in accordance with the Buyer’s instructions and
ensure that it is updated on a regular basis.

The Buyer shall have the right to require the Supplier to include any
reasonable changes or provisions in each version of the
Implementation Plan.

Changes to any Milestones, Milestone Payments and Delay
Payments shall only be made in accordance with the Variation
Procedure.

Time in relation to compliance with the Implementation Plan shall be
of the essence and failure of the Supplier to comply with the
Implementation Plan shall be a material Default.

4. Security requirements before the Start Date

4.1

4.2

4.3

The Supplier shall note that it is incumbent upon them to understand
the lead-in period for security clearances and ensure that all Supplier
Staff have the necessary security clearance in place before the Order
Start Date. The Supplier shall ensure that this is reflected in their
Implementation Plans.

The Supplier shall ensure that all Supplier Staff and Subcontractors
do not access the Buyer's IT systems, or any IT systems linked to the
Buyer, unless they have satisfied the Buyer's security requirements.

The Supplier shall be responsible for providing all necessary
information to the Buyer to facilitate security clearances for Supplier
Staff and Subcontractors in accordance with the Buyer's
requirements.
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4.4

4.5

4.6

The Supplier shall provide the names of all Supplier Staff and
Subcontractors and inform the Buyer of any alterations and additions
as they take place throughout the Order Contract.

The Supplier shall ensure that all Supplier Staff and Subcontractors
requiring access to the Buyer Premises have the appropriate security
clearance. It is the Supplier's responsibility to establish whether or not
the level of clearance will be sufficient for access. Unless prior
approval has been received from the Buyer, the Supplier shall be
responsible for meeting the costs associated with the provision of
security cleared escort services.

If a property requires Supplier Staff or Subcontractors to be
accompanied by the Buyer’s Authorised Representative, the Buyer
must be given reasonable notice of such a requirement, except in the
case of emergency access.

5. What to do if there is a Delay

5.1

If the Supplier becomes aware that there is, or there is reasonably
likely to be, a Delay under this Contract it shall:

5.1.1 notify the Buyer as soon as practically possible and no later
than within two (2) Working Days from becoming aware of the
Delay or anticipated Delay;

5.1.2 include in its notification an explanation of the actual or
anticipated impact of the Delay;

5.1.3 comply with the Buyer’s instructions in order to address the
impact of the Delay or anticipated Delay; and

5.1.4 use all reasonable endeavours to eliminate or mitigate the
consequences of any Delay or anticipated Delay.

6. Compensation for a Delay

6.1

If Delay Payments have been included in the Implementation Plan
and a Milestone has not been achieved by the relevant Milestone
Date, the Supplier shall pay to the Buyer such Delay Payments
(calculated as set out by the Buyer in the Implementation Plan) and
the following provisions shall apply:

6.1.1 the Supplier acknowledges and agrees that any Delay
Payment is a price adjustment and not an estimate of the Loss
that may be suffered by the Buyer as a result of the Supplier’s
failure to Achieve the corresponding Milestone;
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6.1.3

6.1.5

Delay Payments shall be the Buyer's exclusive financial
remedy for the Supplier’s failure to Achieve a Milestone by its
Milestone Date except where:

(@) the Buyer is otherwise entitled to or does terminate
this Contract pursuant to Clause 10.4 (When CCS or
the Buyer can end this contract); or

(b) the delay exceeds the number of days (the "Delay
Period Limit") specified in the Implementation Plan
commencing on the relevant Milestone Date;

the Delay Payments will accrue on a daily basis from the
relevant Milestone Date until the date when the Milestone is
Achieved;

no payment or other act or omission of the Buyer shall in any
way affect the rights of the Buyer to recover the Delay
Payments or be deemed to be a waiver of the right of the
Buyer to recover any such damages; and

Delay Payments shall not be subject to or count towards any
limitation on liability set out in Clause 11 (How much you can
be held responsible for).
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Annex 1: Implementation Plan

The Implementation Plan is set out below and the Milestones to be Achieved are

identified below:

Milest
one

Delive
rable
ltems

Duration

Miles
tone
Date

Buyer
Responsibi
lities

Milestone
Payments

Delay
Payments

[]

[]

[]

[]

[]

[]

[1]

The Milestones will be Achieved in accordance with this Order Schedule 13:
(Implementation Plan and Testing)

For the purposes of Paragraph 9.1.2 the Delay Period Limit shall be [insert
number of days].
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Part B - Testing

1. Definitions

1.1

In this Schedule, the following words shall have the following

meanings and they shall supplement Joint Schedule 1 (Definitions):

"Component"

any constituent parts of the Deliverables;

"Material Test
Issue™

a Test Issue of Severity Level 1 or Severity
Level 2;

"Satisfaction
Certificate"

a certificate materially in the form of the
document contained in Annex 2 issued by
the Buyer when a Deliverable and/or
Milestone has satisfied its relevant Test
Success Criteria;

"Severity Level"

the level of severity of a Test Issue, the
criteria for which are described in Annex 1;

"Test Issue
Management Log"

a log for the recording of Test Issues as
described further in Paragraph 8.1 of this
Schedule;

"Test Issue
Threshold"

in relation to the Tests applicable to a
Milestone, a maximum number of Severity
Level 3, Severity Level 4 and Severity Level
5 Test Issues as set out in the relevant Test
Plan;

"Test Reports™

the reports to be produced by the Supplier
setting out the results of Tests;

"Test
Specification"

the specification that sets out how Tests will
demonstrate that the Test Success Criteria
have been satisfied, as described in more
detail in Paragraph 6 of this Schedule;

"Test Strategy"

a strategy for the conduct of Testing as
described further in Paragraph 3 of this
Schedule;

"Test Success
Criteria"

in relation to a Test, the test success criteria
for that Test as referred to in Paragraph 5 of
this Schedule;

"Test Witnhess"

any person appointed by the Buyer pursuant
to Paragraph 9 of this Schedule; and

"Testing
Procedures"”

the applicable testing procedures and Test
Success Criteria set out in this Schedule.
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2. How testing should work

2.1

2.2

2.3

24

All Tests conducted by the Supplier shall be conducted in accordance
with the Test Strategy, Test Specification and the Test Plan.

The Supplier shall not submit any Deliverable for Testing:

2.2.1 unless the Supplier is reasonably confident that it will satisfy
the relevant Test Success Criteria;

2.2.2 until the Buyer has issued a Satisfaction Certificate in respect
of any prior, dependant Deliverable(s); and

2.2.3 until the Parties have agreed the Test Plan and the Test
Specification relating to the relevant Deliverable(s).

The Supplier shall use reasonable endeavours to submit each
Deliverable for Testing or re-Testing by or before the date set out in
the Implementation Plan for the commencement of Testing in respect
of the relevant Deliverable.

Prior to the issue of a Satisfaction Certificate, the Buyer shall be
entitled to review the relevant Test Reports and the Test Issue
Management Log.

3. Planning for testing

3.1

3.2

The Supplier shall develop the final Test Strategy as soon as
practicable after the Start Date but in any case no later than twenty
(20) Working Days after the Start Date.

The final Test Strategy shall include:

3.2.1 an overview of how Testing will be conducted in relation to the
Implementation Plan;

3.2.2 the process to be used to capture and record Test results and
the categorisation of Test Issues;

3.2.3 the procedure to be followed should a Deliverable fail a Test,
fail to satisfy the Test Success Criteria or where the Testing of
a Deliverable produces unexpected results, including a
procedure for the resolution of Test Issues;

3.2.4 the procedure to be followed to sign off each Test;

3.2.5 the process for the production and maintenance of Test
Reports and a sample plan for the resolution of Test Issues;

3.2.6 the names and contact details of the Buyer and the Supplier's
Test representatives;

3.2.7 a high level identification of the resources required for Testing
including Buyer and/or third party involvement in the conduct
of the Tests;

3.2.8 the technical environments required to support the Tests; and
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3.2.9 the procedure for managing the configuration of the Test
environments.

Preparing for Testing

4.1 The Supplier shall develop Test Plans and submit these for Approval
as soon as practicable but in any case no later than twenty (20)
Working Days prior to the start date for the relevant Testing as
specified in the Implementation Plan.

4.2 Each Test Plan shall include as a minimum:

4.2.1 the relevant Test definition and the purpose of the Test, the
Milestone to which it relates, the requirements being Tested
and, for each Test, the specific Test Success Criteria to be
satisfied; and

4.2.2 a detailed procedure for the Tests to be carried out.

4.3 The Buyer shall not unreasonably withhold or delay its approval of the
Test Plan provided that the Supplier shall implement any reasonable
requirements of the Buyer in the Test Plan.

Passing Testing

5.1 The Test Success Criteria for all Tests shall be agreed between the
Parties as part of the relevant Test Plan pursuant to Paragraph 4.

How Deliverables will be tested

6.1 Following approval of a Test Plan, the Supplier shall develop the Test
Specification for the relevant Deliverables as soon as reasonably
practicable and in any event at least 10 Working Days prior to the
start of the relevant Testing (as specified in the Implementation Plan).

6.2 Each Test Specification shall include as a minimum:

6.2.1 the specification of the Test data, including its source, scope,
volume and management, a request (if applicable) for relevant
Test data to be provided by the Buyer and the extent to which
it is equivalent to live operational data;

6.2.2 a plan to make the resources available for Testing;
6.2.3 Test scripts;

6.2.4 Test pre-requisites and the mechanism for measuring them;
and

6.2.5 expected Test results, including:

(a) a mechanism to be used to capture and record Test
results; and
(b) a method to process the Test results to establish

their content.
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7. Performing the tests

7.1

7.2

7.3

7.4

7.5

7.6

7.7

7.8

7.9

Before submitting any Deliverables for Testing the Supplier shall
subject the relevant Deliverables to its own internal quality control
measures.

The Supplier shall manage the progress of Testing in accordance
with the relevant Test Plan and shall carry out the Tests in
accordance with the relevant Test Specification. Tests may be
witnessed by the Test Witnesses in accordance with Paragraph 9.

The Supplier shall notify the Buyer at least 10 Working Days in
advance of the date, time and location of the relevant Tests and the
Buyer shall ensure that the Test Witnesses attend the Tests.

The Buyer may raise and close Test Issues during the Test
witnessing process.

The Supplier shall provide to the Buyer in relation to each Test:

7.5.1 adraft Test Report not less than 2 Working Days prior to the
date on which the Test is planned to end; and

7.5.2 the final Test Report within 5 Working Days of completion of
Testing.

Each Test Report shall provide a full report on the Testing conducted
in respect of the relevant Deliverables, including:

7.6.1 an overview of the Testing conducted;

7.6.2 identification of the relevant Test Success Criteria that
have/have not been satisfied together with the Supplier's
explanation of why any criteria have not been met;

7.6.3 the Tests that were not completed together with the Supplier's
explanation of why those Tests were not completed:;

7.6.4 the Test Success Criteria that were satisfied, not satisfied or
which were not tested, and any other relevant categories, in
each case grouped by Severity Level in accordance with
Paragraph 8.1; and

7.6.5 the specification for any hardware and software used
throughout Testing and any changes that were applied to that
hardware and/or software during Testing.

When the Supplier has completed a Milestone it shall submit any
Deliverables relating to that Milestone for Testing.

Each party shall bear its own costs in respect of the Testing.
However, if a Milestone is not Achieved the Buyer shall be entitled to
recover from the Supplier, any reasonable additional costs it may
incur as a direct result of further review or re-Testing of a Milestone.

If the Supplier successfully completes the requisite Tests, the Buyer
shall issue a Satisfaction Certificate as soon as reasonably practical
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following such successful completion. Notwithstanding the issuing of
any Satisfaction Certificate, the Supplier shall remain solely
responsible for ensuring that the Deliverables are implemented in
accordance with this Contract.

8. Discovering Problems

8.1

8.2

8.3

Where a Test Report identifies a Test Issue, the Parties shall agree
the classification of the Test Issue using the criteria specified in
Annex 1 and the Test Issue Management Log maintained by the
Supplier shall log Test Issues reflecting the Severity Level allocated
to each Test Issue.

The Supplier shall be responsible for maintaining the Test Issue
Management Log and for ensuring that its contents accurately
represent the current status of each Test Issue at all relevant times.
The Supplier shall make the Test Issue Management Log available to
the Buyer upon request.

The Buyer shall confirm the classification of any Test Issue
unresolved at the end of a Test in consultation with the Supplier. If
the Parties are unable to agree the classification of any unresolved
Test Issue, the Dispute shall be dealt with in accordance with the
Dispute Resolution Procedure using the Expedited Dispute
Timetable.

9. Test witnessing

9.1

9.2

9.3

The Buyer may, in its sole discretion, require the attendance at any
Test of one or more Test Witnesses selected by the Buyer, each of
whom shall have appropriate skills to fulfil the role of a Test Witness.

The Supplier shall give the Test Witnesses access to any
documentation and Testing environments reasonably necessary and
requested by the Test Witnesses to perform their role as a Test
Witness in respect of the relevant Tests.

The Test Witnesses:
9.3.1 shall actively review the Test documentation;

9.3.2 will attend and engage in the performance of the Tests on
behalf of the Buyer so as to enable the Buyer to gain an
informed view of whether a Test Issue may be closed or
whether the relevant element of the Test should be re-Tested;

9.3.3 shall not be involved in the execution of any Test;

9.3.4 shall be required to verify that the Supplier conducted the
Tests in accordance with the Test Success Criteria and the
relevant Test Plan and Test Specification;
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9.3.5 may produce and deliver their own, independent reports on
Testing, which may be used by the Buyer to assess whether
the Tests have been Achieved;

9.3.6 may raise Test Issues on the Test Issue Management Log in
respect of any Testing; and

9.4 may require the Supplier to demonstrate the modifications made to
any defective Deliverable before a Test Issue is closed.

10. Auditing the quality of the test

10.1 The Buyer or an agent or contractor appointed by the Buyer may
perform on-going quality audits in respect of any part of the Testing
(each a "Testing Quality Audit") subject to the provisions set out in
the agreed Quality Plan.

10.2 The Supplier shall allow sufficient time in the Test Plan to ensure that
adequate responses to a Testing Quality Audit can be provided.

10.3 The Buyer will give the Supplier at least 5 Working Days' written
notice of the Buyer’s intention to undertake a Testing Quality Audit.

10.4 The Supplier shall provide all reasonable necessary assistance and
access to all relevant documentation required by the Buyer to enable
it to carry out the Testing Quality Audit.

10.5 If the Testing Quality Audit gives the Buyer concern in respect of the
Testing Procedures or any Test, the Buyer shall prepare a written
report for the Supplier detailing its concerns and the Supplier shall,
within a reasonable timeframe, respond in writing to the Buyer's
report.

10.6 In the event of an inadequate response to the written report from the
Supplier, the Buyer (acting reasonably) may withhold a Satisfaction
Certificate until the issues in the report have been addressed to the
reasonable satisfaction of the Buyer.

11.Outcome of the testing

11.1 The Buyer will issue a Satisfaction Certificate when the Deliverables
satisfy the Test Success Criteria in respect of that Test without any
Test Issues.

11.2 If the Deliverables (or any relevant part) do not satisfy the Test
Success Criteria then the Buyer shall notify the Supplier and:

11.2.1 the Buyer may issue a Satisfaction Certificate conditional upon
the remediation of the Test Issues;

11.2.2 the Buyer may extend the Test Plan by such reasonable
period or periods as the Parties may reasonably agree and
require the Supplier to rectify the cause of the Test Issue and
re-submit the Deliverables (or the relevant part) to Testing; or
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11.2.3 where the failure to satisfy the Test Success Criteria results, or
is likely to result, in the failure (in whole or in part) by the
Supplier to meet a Milestone, then without prejudice to the
Buyer’s other rights and remedies, such failure shall constitute
a material Default.

11.3 The Buyer shall be entitled, without prejudice to any other rights and
remedies that it has under this Contract, to recover from the Supplier
any reasonable additional costs it may incur as a direct result of
further review or re-Testing which is required for the Test Success
Criteria for that Deliverable to be satisfied.

11.4 The Buyer shall issue a Satisfaction Certificate in respect of a given
Milestone as soon as is reasonably practicable following:

11.4.1 the issuing by the Buyer of Satisfaction Certificates and/or
conditional Satisfaction Certificates in respect of all
Deliverables related to that Milestone which are due to be
Tested; and

11.4.2 performance by the Supplier to the reasonable satisfaction of
the Buyer of any other tasks identified in the Implementation
Plan as associated with that Milestone.

11.5 The grant of a Satisfaction Certificate shall entitle the Supplier to the
receipt of a payment in respect of that Milestone in accordance with
the provisions of any Implementation Plan and Clause 4 (Pricing and
payments).

11.6 If a Milestone is not Achieved, the Buyer shall promptly issue a report
to the Supplier setting out the applicable Test Issues any other
reasons for the relevant Milestone not being Achieved.

11.7 If there are Test Issues but these do not exceed the Test Issues
Threshold, then provided there are no Material Test Issues, the Buyer
shall issue a Satisfaction Certificate.

11.8 If there is one or more Material Test Issue(s), the Buyer shall refuse
to issue a Satisfaction Certificate and, without prejudice to the
Buyer’s other rights and remedies, such failure shall constitute a
material Default.

11.9 If there are Test Issues which exceed the Test Issues Threshold but
there are no Material Test Issues, the Buyer may at its discretion
(without waiving any rights in relation to the other options) choose to
issue a Satisfaction Certificate conditional on the remediation of the
Test Issues in accordance with an agreed Rectification Plan provided
that:

11.9.1 any Rectification Plan shall be agreed before the issue of a
conditional Satisfaction Certificate unless the Buyer agrees
otherwise (in which case the Supplier shall submit a
Rectification Plan for approval by the Buyer within 10 Working
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Days of receipt of the Buyer’s report pursuant to
Paragraph 10.5); and

11.9.2 where the Buyer issues a conditional Satisfaction Certificate, it
may (but shall not be obliged to) revise the failed Milestone
Date and any subsequent Milestone Date.

12.Risk

12.1 The issue of a Satisfaction Certificate and/or a conditional
Satisfaction Certificate shall not:

12.1.1 operate to transfer any risk that the relevant Deliverable or
Milestone is complete or will meet and/or satisfy the Buyer's
requirements for that Deliverable or Milestone; or

12.1.2 affect the Buyer’s right subsequently to reject all or any
element of the Deliverables and/or any Milestone to which a
Satisfaction Certificate relates.
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Annex 1: Test Issues — Severity Levels

1. Severity 1 Error

1.1 This is an error that causes non-recoverable conditions, e.qg. it is not
possible to continue using a Component.

2. Severity 2 Error
2.1 This is an error for which, as reasonably determined by the Buyer,
there is no practicable workaround available, and which:

2.1.1 causes a Component to become unusable;

2.1.2 causes a lack of functionality, or unexpected functionality, that
has an impact on the current Test; or

2.1.3 has an adverse impact on any other Component(s) or any
other area of the Deliverables;
3. Severity 3 Error

3.1 This is an error which:
3.1.1 causes a Component to become unusable;

3.1.2 causes a lack of functionality, or unexpected functionality, but
which does not impact on the current Test; or

3.1.3 has an impact on any other Component(s) or any other area of
the Deliverables;

but for which, as reasonably determined by the Buyer, there is a
practicable workaround available;

4. Severity 4 Error

4.1 This is an error which causes incorrect functionality of a Component
or process, but for which there is a simple, Component based,
workaround, and which has no impact on the current Test, or other
areas of the Deliverables; and

5. Severity 5 Error

5.1 This is an error that causes a minor problem, for which no
workaround is required, and which has no impact on the current Test,
or other areas of the Deliverables.
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Annex 2: Satisfaction Certificate

To: [insert name of Supplier]
From: [insert name of Buyer]
[insert Date dd/mm/yyyy]

Dear Sirs,

Satisfaction Certificate

Deliverable/Milestone(s): [Insert relevant description of the agreed
Deliverables/Milestones].

We refer to the agreement ("Order Contract") [insert Order Contract
reference number] relating to the provision of the [insert description of
the Deliverables] between the [insert Buyer name] ("Buyer") and
[insert Supplier name] ("Supplier") dated [insert Order Start Date
dd/mml/yyyy].

The definitions for any capitalised terms in this certificate are as set out
in the Order Contract.

[We confirm that all the Deliverables relating to [insert relevant
description of Deliverables/agreed Milestones and/or reference
number(s) from the Implementation Plan] have been tested
successfully in accordance with the Test Plan [or that a conditional
Satisfaction Certificate has been issued in respect of those
Deliverables that have not satisfied the relevant Test Success Criterial].

[OR]

[This Satisfaction Certificate is granted on the condition that any Test
Issues are remedied in accordance with the Rectification Plan attached
to this certificate.]

[You may now issue an invoice in respect of the Milestone Payment
associated with this Milestone in accordance with Clause 4 (Pricing and
payments)].

Yours faithfully
[insert Name]

[insert Position]
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acting on behalf of [insert name of Buyer]
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Order Schedule 14 (Service Levels)

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings
and they shall supplement Joint Schedule 1 (Definitions):

“Critical Service has the meaning given to it in the Order Form;
Level Failure”

"Service Credits" any service credits specified in the Annex to Part A
of this Schedule being payable by the Supplier to
the Buyer in respect of any failure by the Supplier to
meet one or more Service Levels;

"Service Credit has the meaning given to it in the Order Form;
Capll
"Service Level means a failure to meet the Service Level
Failure" Performance Measure in respect of a Service Level;
"Service Level shall be as set out against the relevant Service
Performance Level in the Annex to Part A of this Schedule; and
Measure"
"Service Level shall be as set out against the relevant Service
Threshold" Level in the Annex to Part A of this Schedule.

2. What happens if you don’t meet the Service Levels

2.1 The Supplier shall at all times provide the Deliverables to meet or
exceed the Service Level Performance Measure for each Service
Level.

2.2  The Supplier acknowledges that any Service Level Failure shall entitle
the Buyer to the rights set out in Part A of this Schedule including the
right to any Service Credits and that any Service Credit is a price
adjustment and not an estimate of the Loss that may be suffered by the
Buyer as a result of the Supplier’s failure to meet any Service Level
Performance Measure.

2.3  The Supplier shall send Performance Monitoring Reports to the Buyer
detailing the level of service which was achieved in accordance with
the provisions of Part B (Performance Monitoring) of this Schedule.

2.4 A Service Credit shall be the Buyer’s exclusive financial remedy for a
Service Level Failure except where:

2.4.1 the Supplier has over the previous (twelve) 12 Month period
exceeded the Service Credit Cap; and/or
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Crown Copyright 2020

2.5

2.4.2 the Service Level Failure:
(@)  exceeds the relevant Service Level Threshold;

(b)  has arisen due to a Prohibited Act or wilful Default by the
Supplier;

(c) results in the corruption or loss of any Government Data;
and/or

(d)  results in the Buyer being required to make a
compensation payment to one or more third parties;
and/or

2.4.3 the Buyer is otherwise entitled to or does terminate this Contract
pursuant to Clause 10.4 (CCS and Buyer Termination Rights).

Not more than once in each Contract Year, the Buyer may, on giving
the Supplier at least three (3) Months’ notice, change the weighting of
Service Level Performance Measure in respect of one or more Service
Levels and the Supplier shall not be entitled to object to, or increase
the Charges as a result of such changes, provided that:

2.5.1 the total number of Service Levels for which the weighting is to
be changed does not exceed the number applicable as at the
Start Date;

2.5.2 the principal purpose of the change is to reflect changes in the
Buyer's business requirements and/or priorities or to reflect
changing industry standards; and

2.5.3 there is no change to the Service Credit Cap.

3. Critical Service Level Failure

On the occurrence of a Critical Service Level Failure:

3.1

3.2

any Service Credits that would otherwise have accrued during the
relevant Service Period shall not accrue; and

the Buyer shall (subject to the Service Credit Cap) be entitled to
withhold and retain as compensation a sum equal to any Charges
which would otherwise have been due to the Supplier in respect of that
Service Period ("Compensation for Critical Service Level Failure"),

provided that the operation of this paragraph 3 shall be without prejudice to
the right of the Buyer to terminate this Contract and/or to claim damages from
the Supplier for material Default.
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Part A: Service Levels and Service Credits

1. Service Levels
If the level of performance of the Supplier:
1.1 s likely to or fails to meet any Service Level Performance Measure; or
1.2 s likely to cause or causes a Critical Service Failure to occur,

the Supplier shall immediately notify the Buyer in writing and the Buyer, in its
absolute discretion and without limiting any other of its rights, may:

1.a.1 require the Supplier to immediately take all remedial action that
is reasonable to mitigate the impact on the Buyer and to rectify
or prevent a Service Level Failure or Critical Service Level
Failure from taking place or recurring;

1.a.2 instruct the Supplier to comply with the Rectification Plan
Process;

1.a.3 if a Service Level Failure has occurred, deduct the applicable
Service Level Credits payable by the Supplier to the Buyer;
and/or

1.a.4 if a Critical Service Level Failure has occurred, exercise its right
to Compensation for Critical Service Level Failure (including the
right to terminate for material Default).

2. Service Credits

2.1 The Buyer shall use the Performance Monitoring Reports supplied by
the Supplier to verify the calculation and accuracy of the Service
Credits, if any, applicable to each Service Period.

2.2  Service Credits are a reduction of the amounts payable in respect of
the Deliverables and do not include VAT. The Supplier shall set-off the
value of any Service Credits against the appropriate invoice in
accordance with calculation formula in the Annex to Part A of this
Schedule.
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Annex A to Part A: Services Levels and Service
Credits Table
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Part B: Performance Monitoring

3. Performance Monitoring and Performance Review

3.1

3.2

3.3

Within twenty (20) Working Days of the Start Date the Supplier shall
provide the Buyer with details of how the process in respect of the
monitoring and reporting of Service Levels will operate between the
Parties and the Parties will endeavour to agree such process as soon
as reasonably possible.

The Supplier shall provide the Buyer with performance monitoring
reports ("Performance Monitoring Reports") in accordance with the
process and timescales agreed pursuant to paragraph 1.1 of Part B of
this Schedule which shall contain, as a minimum, the following
information in respect of the relevant Service Period just ended:

3.2.1 for each Service Level, the actual performance achieved over
the Service Level for the relevant Service Period;

3.2.2 a summary of all failures to achieve Service Levels that occurred
during that Service Period;

3.2.3 details of any Critical Service Level Failures;

3.2.4 for any repeat failures, actions taken to resolve the underlying
cause and prevent recurrence;

3.2.5 the Service Credits to be applied in respect of the relevant
period indicating the failures and Service Levels to which the
Service Credits relate; and

3.2.6 such other details as the Buyer may reasonably require from
time to time.

The Parties shall attend meetings to discuss Performance Monitoring
Reports ("Performance Review Meetings") on a Monthly basis. The
Performance Review Meetings will be the forum for the review by the
Supplier and the Buyer of the Performance Monitoring Reports. The
Performance Review Meetings shall:

3.3.1 take place within one (1) week of the Performance Monitoring
Reports being issued by the Supplier at such location and time
(within normal business hours) as the Buyer shall reasonably
require;

3.3.2 be attended by the Supplier's Representative and the Buyer’s
Representative; and

3.3.3 Dbe fully minuted by the Supplier and the minutes will be
circulated by the Supplier to all attendees at the relevant
meeting and also to the Buyer's Representative and any other
recipients agreed at the relevant meeting.
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3.4

3.5

The minutes of the preceding Month's Performance Review Meeting
will be agreed and signed by both the Supplier's Representative and
the Buyer’'s Representative at each meeting.

The Supplier shall provide to the Buyer such documentation as the
Buyer may reasonably require in order to verify the level of the
performance by the Supplier and the calculations of the amount of
Service Credits for any specified Service Period.

4., Satisfaction Surveys

4.1

The Buyer may undertake satisfaction surveys in respect of the
Supplier's provision of the Deliverables. The Buyer shall be entitled to
notify the Supplier of any aspects of their performance of the provision
of the Deliverables which the responses to the Satisfaction Surveys
reasonably suggest are not in accordance with this Contract.
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Order Schedule 15 (Order Contract Management)

1. Definitions

1.1

In this Schedule, the following words shall have the following
meanings and they shall supplement Joint Schedule 1 (Definitions):

"Operational the board established in accordance with paragraph
Board" 2.1 of this Schedule;
"Project Manager" the manager appointed in accordance with

paragraph 2.1 of this Schedule;

2. Project Management

2.1

2.2

2.3

The Supplier and the Buyer shall each appoint a Project Manager for
the purposes of this Contract through whom the provision of the
Services and the Deliverables shall be managed day-to-day.

The Parties shall ensure that appropriate resource is made available
on a regular basis such that the aims, objectives and specific
provisions of this Contract can be fully realised.

Without prejudice to paragraph 4 below, the Parties agree to operate
the boards specified as set out in the Annex to this Schedule.

3. Role of the Supplier Contract Manager

3.1
3.1.1

The Supplier's Contract Manager shall be:

the primary point of contact to receive communication from the
Buyer and will also be the person primarily responsible for
providing information to the Buyer;

able to delegate his position to another person at the Supplier but
must inform the Buyer before proceeding with the delegation and
it will be the delegated person's responsibility to fulfil the Contract
Manager's responsibilities and obligations;

able to cancel any delegation and recommence the position
himself; and

replaced only after the Buyer has received notification of the
proposed change.

The Buyer may provide revised instructions to the Supplier's Contract
Manager in regards to the Contract and it will be the Supplier's
Contract Manager's responsibility to ensure the information is provided
to the Supplier and the actions implemented.
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3.3

Receipt of communication from the Supplier's Contract Manager by
the Buyer does not absolve the Supplier from its responsibilities,
obligations or liabilities under the Contract.

4. Role of the Operational Board

4.1

4.2

4.3

4.4

4.5

The Operational Board shall be established by the Buyer for the
purposes of this Contract on which the Supplier and the Buyer shall be
represented.

The Operational Board members, frequency and location of board
meetings and planned start date by which the board shall be
established are set out in the Order Form.

In the event that either Party wishes to replace any of its appointed
board members, that Party shall notify the other in writing for approval
by the other Party (such approval not to be unreasonably withheld or
delayed). Each Buyer board member shall have at all times a
counterpart Supplier board member of equivalent seniority and
expertise.

Each Party shall ensure that its board members shall make all
reasonable efforts to attend board meetings at which that board
member’s attendance is required. If any board member is not able to
attend a board meeting, that person shall use all reasonable
endeavours to ensure that a delegate attends the Operational Board
meeting in his/her place (wherever possible) and that the delegate is
properly briefed and prepared and that he/she is debriefed by such
delegate after the board meeting.

The purpose of the Operational Board meetings will be to review the
Supplier’s performance under this Contract. The agenda for each
meeting shall be set by the Buyer and communicated to the Supplier
in advance of that meeting.

5. Contract Risk Management

5.1

5.2

5.2.1

5.2.2
5.2.3

5.3

Both Parties shall pro-actively manage risks attributed to them under
the terms of this Order Contract.

The Supplier shall develop, operate, maintain and amend, as agreed
with the Buyer, processes for:

the identification and management of risks;
the identification and management of issues; and
monitoring and controlling project plans.

The Supplier allows the Buyer to inspect at any time within working
hours the accounts and records which the Supplier is required to
keep.
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5.4  The Supplier will maintain a risk register of the risks relating to the
Order Contract which the Buyer and the Supplier have identified.
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Annex: Contract Boards

The Parties agree to operate the following boards at the locations and at the
frequencies set out below:

[Guidance note: Details of additional boards to be inserted.]
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Order Schedule 16 (Benchmarking)

1. DEFINITIONS

1.11In this Schedule, the following expressions shall have the following meanings:

"Benchmark Review"

a review of the Deliverables carried out in
accordance with this Schedule to determine
whether those Deliverables represent Good
Value;

"Benchmarked
Deliverables"

any Deliverables included within the scope
of a Benchmark Review pursuant to this
Schedule;

"Comparable Rates"

the Charges for Comparable Deliverables;

"Comparable
Deliverables™

deliverables that are identical or materially
similar to the Benchmarked Deliverables
(including in terms of scope, specification,
volume and quality of performance) provided
that if no identical or materially similar
Deliverables exist in the market, the Supplier
shall propose an approach for developing a
comparable Deliverables benchmark;

"Comparison Group"

a sample group of organisations providing
Comparable Deliverables which consists of
organisations which are either of similar size
to the Supplier or which are similarly
structured in terms of their business and
their service offering so as to be fair
comparators with the Supplier or which, are
best practice organisations;

"Equivalent Data"

data derived from an analysis of the
Comparable Rates and/or the Comparable
Deliverables (as applicable) provided by the
Comparison Group;

"Good Value"

that the Benchmarked Rates are within the
Upper Quartile; and

"Upper Quartile"

in respect of Benchmarked Rates, that
based on an analysis of Equivalent Data, the
Benchmarked Rates, as compared to the
range of prices for Comparable

Deliverables, are within the top 25% in terms
of best value for money for the recipients of
Comparable Deliverables.
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2. When you should use this Schedule

2.1 The Supplier acknowledges that the Buyer wishes to ensure that the
Deliverables represent value for money to the taxpayer throughout the
Contract Period.

2.2 This Schedule sets to ensure the Contracts represent value for money
throughout and that the Buyer may terminate the Contract by issuing a
Termination Notice to the Supplier if the Supplier refuses or fails to comply with
its obligations as set out in Paragraphs 3 of this Schedule.

2.3 Amounts payable under this Schedule shall not fall within the definition of a
Cost.

3. Benchmarking

3.1 How benchmarking works

3.1.1 The Buyer and the Supplier recognise that, where specified in
DPS Schedule 4 (DPS Management), the Buyer may give
CCS the right to enforce the Buyer's rights under this
Schedule.

3.1.2 The Buyer may, by written notice to the Supplier, require a
Benchmark Review of any or all of the Deliverables.

3.1.3 The Buyer shall not be entitled to request a Benchmark
Review during the first six (6) Month period from the Contract
Start Date or at intervals of less than twelve (12) Months after
any previous Benchmark Review.

3.1.4 The purpose of a Benchmark Review will be to establish
whether the Benchmarked Deliverables are, individually
and/or as a whole, Good Value.

3.1.5 The Deliverables that are to be the Benchmarked
Deliverables will be identified by the Buyer in writing.

3.1.6 Upon its request for a Benchmark Review the Buyer shall
nominate a benchmarker. The Supplier must approve the
nomination within ten (10) Working Days unless the Supplier
provides a reasonable explanation for rejecting the
appointment. If the appointment is rejected then the Buyer
may propose an alternative benchmarker. If the Parties
cannot agree the appointment within twenty (20) days of the
initial request for Benchmark review then a benchmarker shall
be selected by the Chartered Institute of Financial
Accountants.

3.1.7 The cost of a benchmarker shall be borne by the Buyer
(provided that each Party shall bear its own internal costs of
the Benchmark Review) except where the Benchmark Review
demonstrates that the Benchmarked Service and/or the
Benchmarked Deliverables are not Good Value, in which case
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the Parties shall share the cost of the benchmarker in such
proportions as the Parties agree (acting reasonably). Invoices
by the benchmarker shall be raised against the Supplier and
the relevant portion shall be reimbursed by the Buyer.

3.2Benchmarking Process

3.2.1

3.2.2

3.2.3

3.2.4

3.2.5

(@)

The benchmarker shall produce and send to the Buyer, for
Approval, a draft plan for the Benchmark Review which must
include:

a proposed cost and timetable for the Benchmark Review;

a description of the benchmarking methodology to be used
which must demonstrate that the methodology to be used is
capable of fulfilling the benchmarking purpose; and

a description of how the benchmarker will scope and identify
the Comparison Group.

The benchmarker, acting reasonably, shall be entitled to use
any model to determine the achievement of value for money
and to carry out the benchmarking.

The Buyer must give notice in writing to the Supplier within
ten (10) Working Days after receiving the draft plan, advising
the benchmarker and the Supplier whether it Approves the
draft plan, or, if it does not approve the draft plan, suggesting
amendments to that plan (which must be reasonable). If
amendments are suggested then the benchmarker must
produce an amended draft plan and this Paragraph 3.2.3 shall
apply to any amended draft plan.

Once both Parties have approved the draft plan then they will
notify the benchmarker. No Party may unreasonably withhold
or delay its Approval of the draft plan.

Once it has received the Approval of the draft plan, the
benchmarker shall:

finalise the Comparison Group and collect data relating to
Comparable Rates. The selection of the Comparable Rates
(both in terms of number and identity) shall be a matter for
the Supplier's professional judgment using:

market intelligence;

the benchmarker’'s own data and experience;

relevant published information; and

pursuant to Paragraph 3.2.7 below, information from other suppliers or
purchasers on Comparable Rates;

(b)

by applying the adjustment factors listed in Paragraph 3.2.7
and from an analysis of the Comparable Rates, derive the
Equivalent Data;
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(c) using the Equivalent Data, calculate the Upper Quartile;

(d)  determine whether or not each Benchmarked Rate is, and/or
the Benchmarked Rates as a whole are, Good Value.

3.2.6 The Supplier shall use all reasonable endeavours and act in
good faith to supply information required by the benchmarker
in order to undertake the benchmarking. The Supplier agrees
to use its reasonable endeavours to obtain information from
other suppliers or purchasers on Comparable Rates.

3.2.7 In carrying out the benchmarking analysis the benchmarker
may have regard to the following matters when performing a
comparative assessment of the Benchmarked Rates and the
Comparable Rates in order to derive Equivalent Data:

(@)  the contractual terms and business environment under
which the Comparable Rates are being provided (including
the scale and geographical spread of the customers);

(b)  exchange rates;

(c) any other factors reasonably identified by the Supplier,
which, if not taken into consideration, could unfairly cause
the Supplier's pricing to appear non-competitive.

3.3 Benchmarking Report

3.3.1 For the purposes of this Schedule "Benchmarking Report"
shall mean the report produced by the benchmarker following
the Benchmark Review and as further described in this
Schedule.

3.3.2 The benchmarker shall prepare a Benchmarking Report and
deliver it to the Buyer, at the time specified in the plan
Approved pursuant to Paragraph 3.2.3, setting out its findings.
Those findings shall be required to:

(@) include a finding as to whether or not a Benchmarked
Service and/or whether the Benchmarked Deliverables as a
whole are, Good Value;

(b) if any of the Benchmarked Deliverables are, individually or
as a whole, not Good Value, specify the changes that would
be required to make that Benchmarked Service or the
Benchmarked Deliverables as a whole Good Value; and

(c) include sufficient detail and transparency so that the Party
requesting the Benchmarking can interpret and understand
how the Supplier has calculated whether or not the
Benchmarked Deliverables are, individually or as a whole,
Good Value.

The Parties agree that any changes required to this Contract identified in
the Benchmarking Report shall be implemented at the direction of
the Buyer in accordance with Clause 24 (Changing the contract).
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Order Schedule 18 (Background Checks)

1.

When you should use this Schedule

This Schedule should be used where Supplier Staff must be vetted before working
on the Contract.

2,

Definitions

“Relevant Conviction” means any conviction listed in Annex 1 to this
Schedule.

Relevant Convictions

3.1

3.2

The Supplier must ensure that no person who discloses that they have
a Relevant Conviction, or a person who is found to have any Relevant
Convictions (whether as a result of a police check or through the
procedure of the Disclosure and Barring Service (DBS) or otherwise), is
employed or engaged in any part of the provision of the Deliverables
without Approval.

Notwithstanding Paragraph 3.1 for each member of Supplier Staff who,
in providing the Deliverables, has, will have or is likely to have access to
children, vulnerable persons or other members of the public to whom the
Buyer owes a special duty of care, the Supplier must (and shall procure
that the relevant Sub-Contractor must):

(@)  carry out a check with the records held by the Department
for Education (DfE);

(b)  conduct thorough questioning regarding any Relevant
Convictions; and

(c) ensure a police check is completed and such other
checks as may be carried out through the Disclosure and
Barring Service (DBS),

and the Supplier shall not (and shall ensure that any Sub-
Contractor shall not) engage or continue to employ in the
provision of the Deliverables any person who has a Relevant
Conviction or an inappropriate record.
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Annex 1 — Relevant Convictions

All convictions
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Order Schedule 22 (Lease Terms)

1. Introduction

1.1 The Buyer has decided to lease Equipment under the DPS Contract using DPS
Schedule 7 (Order Award Procedure) and has stated its requirement using DPS
Schedule 6 (Order Form Template and Order Schedules) including specified Joint
Schedules and Order Schedules, this Order Schedule 22 (Lease Terms), the Core
Terms and each Equipment Order Form.

2. Definitions

2.1 In this Schedule, the following words shall have the following meanings
and they shall supplement Joint Schedule 1 (Definitions):

"Actual Delivery Date" the date on which a piece of Equipment is actually
Jelivered to the Buyer;

"Additional Charges" the amounts so specified in Order Schedule 5
(Pricing Details) or an Equipment Order;

“Delivery Place” the place for delivery specified in the Equipment
Order;

“Deposit” the deposit amount set out in the Equipment
Order;

“Due Delivery Date” the date specified as the due date for delivery of a

oiece of Equipment in the Equipment Order;

“Equipment” those devices, machines, tools and/or vehicles set
outin DPS Schedule 1 - Specification and ordered
oy the Buyer as may be supplemented in the
Order Contract or in an Equipment Order;

“Equipment Order” the agreement specifying the piece of Equipment
or the pieces of Equipment that the Buyer will hire
from the Supplier under the Order Contract which
will be in the form prescribed by the Buyer or in an
aquivalent form as agreed by the Parties from time

to time;
“Equipment Specific (@) topping up between routine maintenance
Maintenance” visits of consumables;

(b) repairs outside of normal routine maintenance
out excluding costs occasioned by wilful damage,
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"Excess"

"Lease Payments"

"Lease Period"

"Lease Terms"

"Net Book Value"

“Owner”

“Purchase Option”

“Purchase Option
Price”

"Rental"

"Return Date"

neglect, accident damage or top ups of
consumables between routine maintenance visits;
and

(C) replacements of any components which
wvear out due to fair wear and tear during the
Lease Period, except where such replacement is
occasioned by the lack of care or abuse of the
oiece of Equipment by the Buyer;

nas the same meaning given to it in Clause 8.9.1;

the Deposit, Rentals and Additional Charges
(exclusive of any applicable VAT) payable to the
Owner by the Buyer under the Order Contract for
the full and proper performance by the Supplier of
ts obligations under the Order Contract which
orice must not be greater than the prices provided
for in the DPS Contract from time to time;

n relation to a piece of Equipment, the period
commencing on the Actual Delivery Date for that
oiece of Equipment and ending on the Return
Date for that piece of Equipment unless extended
or terminated early in accordance with this Order
Contract;

the terms and conditions of supply and lease set
out in this Order Schedule 22;

the value of a piece of Equipment from time to
lime being its purchase price less an amount
aqual to the depreciation of the piece of
Equipment, calculated on a straight-line basis, at
the time a valuation is made;

the person who has title to the Equipment and who
s listed as the Owner in the Equipment Order;

the Buyer’s option to purchase the Equipment as
more fully described in paragraph 9;

the price of the Purchase Option set out in the
Equipment Order;

the amount specified in the Equipment Order;

the date so specified in the Equipment Order or as
varied by the application of paragraph 5.5;
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"Termination Sum" for any piece of Equipment, the aggregate of:

a) any Rentals due but unpaid up to the date
of termination;

b) any other sum due or to become due to
the Supplier hereunder by reason of any breach
by the Buyer prior to the date of termination of any
of its obligations under the Lease Terms; and

c) the termination rental charges calculated
in accordance with the Order Contract or, if lower,
50% of the Rentals that would have been payable
under the Lease Terms but for the termination;
and

"Total Loss" any event which, in the opinion of the insurers of
the piece of Equipment, renders the piece of
Equipment incapable of economic repair if it is
ost, stolen or destroyed.

3. Exclusion of certain Core Terms

3.1 When the Parties have entered into an Order Contract which
incorporates the Lease Terms, the following Core Terms are modified
in respect of the Order Contract (but are not modified in respect of the
DPS Contract):

3.1.1 Clause 3.1.2 does not apply to the Order Contract;
3.1.2 Clause 3.2 does not apply to the Order Contract;
3.1.3 Clause 8.7 does not apply to the Order Contract;

3.1.4 Clause 10.2 does not apply to the Buyer extending the Lease
Period of any Equipment;

3.1.5 Clause 10.3.2 does not apply to the Buyer terminating the
hire  of any Equipment; and

3.1.6 Clause 11.3 does not apply where the Buyer must pay a
Termination Sum or any amount under paragraph 11.

4  Equipment Orders

4.1 Each Equipment Order is subject to and incorporates the Lease Terms
so that no other terms and conditions which the Supplier tries to impose
under any quotation, confirmation of order, delivery note, invoice or
similar document are part of the Order Contract.
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4.2

4.3

4.4

The Parties agree that any other terms or conditions (whether or not
inconsistent with the terms of this Order Contract) contained or referred
to in any correspondence or any documentation submitted by the
Supplier which is not part of the DPS Contract or which are elsewhere
implied by custom, practice or course of dealing do not apply.

The Supplier must send a confirmation of the Equipment Order to the
Buyer by electronic means (or in any other method as the Parties may
agree from time to time) within forty-eight (48) hours of receipt of the
Equipment Order and the confirmation will confirm the order details
including:

4.3.1 a description of the piece of Equipment ordered;

4.3.2 details of any optional extras ordered and any conversion
work to be carried out;

4.3.3 the anticipated delivery details; and
4.3.4 the name and address of the Supplier.

For the avoidance of doubt, each Equipment Order survives the
expiration or termination of the DPS Contract.

5 Hiring Equipment

Lease

5.1

5.2

5.3

In consideration of the payment of the Lease Payments, the Supplier
will hire the Equipment to the Buyer in a timely manner and in
accordance with the Order Contract and the requirements notified to
the Supplier in the Equipment Order.

The Deposit is a deposit against default by the Buyer of payment of
any Lease Payments or any loss of or damage caused to the
Equipment. The Buyer must, on the Actual Delivery Date, pay the
Deposit to the Supplier. If the Buyer fails without due cause to make
any Lease Payments in accordance with the Equipment Order, or
causes any loss or damage to the Equipment (in whole or in part), the
Supplier can apply the Deposit against that default, loss or damage.
The Buyer must pay to the Supplier any sums deducted from the
Deposit within ten (10) Working Days of a demand for the same. The
Supplier must refund the Deposit (or balance of the Deposit) within five
(5) Working Days after the end of the Lease Period.

The Supplier must advise the Buyer on the selection and specification
of the Equipment and, where applicable, any conversion work to be
carried out in respect of them so as to ensure that the Equipment will
be of sufficient quality and suitable for the requirements of the Buyer.
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5.4 Before the Due Delivery Date of any piece of Equipment the Buyer can
amend or cancel and remove that piece of Equipment from the
Equipment Order by notifying the Supplier. If the Buyer does cancel
all or part of an Equipment Order:

5.4.1

5.4.2

5.4.3

for standard specification pieces of Equipment, the Buyer
can cancel any Equipment Order or part of any Equipment
Order which has not been delivered. The Buyer will pay the
Supplier’s reasonable and proven costs already incurred
on the cancelled Equipment Order as long as the Supplier
takes all reasonable steps to minimise these costs,
including an attempt to redeploy the ordered Equipment to
an alternative customer.

in all other circumstances (including where the Equipment
is not standard specification or less than thirty (30) days’
notice is given), the Supplier will take all reasonable steps
to allocate the piece of Equipment to an alternative buyer.
If the Supplier is unable to re-allocate the piece of
Equipment, the Buyer must pay the Supplier any
cancellation charges reasonably, properly and proven to
be incurred by the Supplier provided that the Supplier can
prove to the reasonable satisfaction of the Buyer that the
Supplier has taken all reasonable efforts to minimise such
charges; and

where the amendment or cancellation of an Equipment
Order is directly or indirectly due to the Supplier’s failure to
comply with its obligations under the Order Contract, the
Buyer has no liability to the Supplier in respect of the
amendment or cancellation.

5.5 |If the Buyer wants to keep any piece of Equipment after the expiry of
the current Lease Period then the Buyer must give written notice to the
Supplier 1 Month prior to the end of the Lease Period and the Supplier
must confirm its agreement (which the Supplier cannot unreasonably
refuse). The Rentals payable in relation to any extensions of a Lease
Period are (unless otherwise agreed between the Parties) calculated:

5.5.1

5.5.2

where the extension is for twenty-eight (28) days or less,
proportionately based on the original Rental for the piece
of Equipment and the Parties shall agree (such agreement
not to be unreasonably withheld or delayed) the revised
Agreement Mileage for that vehicle as soon as reasonably
practicable; or

where the extension is for more than twenty-eight (28)
days, using the same method that was used to calculate
the original Rentals.
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Delivery and Installation

5.6

5.7

5.8

5.9

The Supplier must give the Buyer confirmation of the anticipated Due
Delivery Date for each piece of Equipment within five (5) Working Days
of receipt of the Equipment Order.

The Supplier will deliver the Equipment to the Delivery Place or as
otherwise reasonably directed by the Buyer.

If the Buyer has specified that the Supplier must install the Equipment
at the Delivery Place, the Supplier must at the Buyer’s expense install
the Equipment at the Delivery Place. The Buyer must make sure that
a duly authorised representative of the Buyer is present at the
installation of the Equipment.

The Supplier will, at the Supplier's cost, deliver the Equipment to the
Buyer in a good working and clean condition on the Due Delivery Date.

5.10 The Supplier can only deliver Equipment before the Due Delivery Date

if the Buyer agrees to early delivery before the Supplier attempts
delivery.

5.11 Any defects to a piece of Equipment notified to the Supplier by the

Buyer must be rectified within fourteen (14) days at no cost to the
Buyer.

5.12 A piece of Equipment is only delivered once a duly authorised

representative of the Buyer signs a delivery note (which quotes the
Supplier's order number and full details of the piece of Equipment) to
confirm delivery of the Equipment but that signature is not evidence
that the Equipment complies with the requirements of the Equipment
Order.

5.13 If, for any reason, the Buyer is unable to take delivery of a piece of

Equipment on or after the Due Delivery Date the Supplier must, at its
own expense, store or arrange for the storage of the Equipment for a
reasonable time and must safeguard the Equipment until actual
delivery.

5.14 The Supplier must make sure (at its own cost) that each piece of

Equipment is delivered in a new and unused condition unless the Buyer
requests otherwise. The Buyer can at its sole discretion reject a piece
of Equipment which is not in the condition requested and/or in respect
of which the delivery note does not include the required information.

5.15 If the Supplier does not deliver a piece of Equipment by the agreed

time or specified date then the Buyer can withhold payment of the
Lease Payments for that piece of Equipment until the time when the
Supplier actually delivers it.
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5.16 If the Supplier becomes aware that a piece of Equipment cannot be

delivered by the agreed Due Delivery Date or if a piece of Equipment
is not actually delivered by its Due Delivery Date, the Supplier shall
inform the Buyer of the revised delivery date. Where the Buyer has
indicated that the timing of delivery is critical, the Supplier must provide
an alternative piece of Equipment of the same specification or one with
equivalent specification by the Due Delivery Date until the time as the
piece of Equipment is actually delivered. If the Supplier cannot supply
an alternative piece of Equipment by the Due Delivery Date, the
Supplier must meet and promptly refund to the Buyer all and any
additional costs incurred by the Buyer for provision of a piece of
Equipment of the same specification or one with equivalent
specification.

5.17 To facilitate delivery and, if applicable, installation, the Buyer must

provide all requisite materials, facilities, access and suitable working
conditions to enable delivery and, if applicable, installation to be carried
out safely and efficiently.

6 Title, Possession And Risk

6.1

6.2

6.3

6.4

6.5

The Equipment is the property of the Owner at all time and the Buyer
will not have any right, title or interest in or to the Equipment apart from
the right to possess and use the Equipment in accordance with the
Order Contract.

The Buyer accepts a piece of Equipment by signing a delivery form and
the Lease Period for that piece of Equipment starts unless the Buyer
notifies the Supplier that the piece of Equipment is not in accordance
with the agreed specification or otherwise not in conformity with the
requirements of the Equipment Order by telephone and confirmed in
writing, email or facsimile within seventy-two (72) hours of delivery.

Once the Buyer notifies the Supplier of non-acceptance, the Parties will
agree a course of action to take.

Except where non-acceptance is due to default of the Buyer, in the
event of non-acceptance the Supplier will, at its own expense make an
equivalent alternative piece of Equipment available for use by the
Buyer until the time that the Supplier actually delivers an acceptable
piece of Equipment to the Buyer. If non-acceptance is due to the
default of the Buyer, the Buyer can cancel the part of the Equipment
Order relating to that piece of Equipment but must pay reasonable
cancellation charges to the Supplier.

From the time of acceptance of a piece of Equipment, the Buyer bears
the risk of loss or damage to the Equipment however caused and
whether insured or not, provided that the Buyer does not bear the risk
of loss or damage:
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6.6

6.5.1 caused by the negligence of the Supplier, its
Subcontractors or its agents; or

6.5.2 while the Supplier has possession of the Equipment,
including for any maintenance.

The Supplier must give, and must make sure that the Owner gives, the
Buyer quiet possession of the Equipment and the Supplier warrants
that the Buyer can peaceably hold the Equipment throughout the Lease
Period free of any interference from the Supplier, the Owner or any
person acting through the Supplier.

7  Supplier's Obligations

Warranty

7.1

7.2

7.3

7.4

The Supplier warrants that the Equipment substantially conforms to its
specification (as made available by the Supplier), and will be of
satisfactory quality and fit for any purpose held out by the Supplier.

The Supplier must use all reasonable endeavours to remedy, free of
charge, any material defect in the Equipment which manifests itself
within twelve (12) Months from the Actual Delivery Date, provided that:

7.2.1 the Buyer notifies the Supplier of any defect in writing within
ten (10) Working Days of the defect occurring or of
becoming aware of the defect;

7.2.2 the Buyer permits the Supplier to make a full examination
of the alleged defect;

7.2.3 the defect did not materialise as a result of misuse, neglect,
alteration, mishandling or unauthorised manipulation by
any person other than the Supplier’s authorised personnel;

7.2.4 the defect did not arise out of any information, design or
any other assistance supplied or furnished by the Buyer or
on its behalf; and

7.2.5 the defect is directly attributable to defective material,
workmanship or design.

To the extent that the Equipment comprises or contains equipment or
components which were not manufactured or produced by the
Supplier, the Buyer is only entitled to any warranty or other benefit that
the Supplier has received from the manufacturer.

The Supplier must transfer to the Buyer, so far as is possible, the
benefits of any manufacturers' warranties relating to the fitness and
performance of the Equipment.
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7.5 If the Supplier does not remedy any material defect in the Equipment
in accordance with Clause 7.2, the Supplier must, at the Buyer's
request, accept the return of part or all of the Equipment and make an
appropriate reduction to the Rentals payable during the remaining term
of the agreement and, if relevant, return any Deposit (or any part of it).

Maintenance

7.6 Where the Buyer selects the maintenance option in the Equipment
Order, the Supplier is responsible for the costs of:

7.6.1 normal routine maintenance in accordance with
manufacturers’ maintenance recommendations as
amended from time to time; and

7.6.2 any Equipment Specific Maintenance, provided that the
costs have been duly authorised by the Supplier and a
service outlet approved by the Supplier carries out the
maintenance.

7.7 If the Supplier replaces any components which wear out due to fair
wear and tear, the replacement component must be new and of the
same or equivalent specification.

7.8 If the Parties agree that the Buyer will pay any additional maintenance
or repair costs, the Supplier must advise the Buyer of the costs as soon
as practicable which must then be subject to approval in writing by the
Buyer and the Supplier must submit an invoice to the Buyer within
twenty-one (21) days of the cost being incurred.

Indemnity

7.9 The Supplier indemnifies the Buyer against all reasonable Losses
incurred whilst the Equipment is unavailable for use by the Buyer due
to a Default or due to the negligence of the Supplier, its servants or
agents.

Equipment Collection

7.10 At the Supplier's cost, the Supplier must collect the Equipment from the
agreed collection point at the expiry or termination of the Lease Period
within five (5) Working Days after the expiry or termination of the Lease
Period.

7.11 The Supplier must agree a note of the condition of the Equipment with
the authorised representative of the Buyer at the time of collection and
state the condition and mileage on an inspection form.

7.12 If Supplier does not collect the Equipment at the agreed time and
collection point, the Supplier indemnifies the Buyer against all Losses
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due to the failure to collect the Equipment as agreed.
Relief Equipment

7.13 If, whilst in the United Kingdom, a piece of Equipment becomes not fit
for any of the purposes for which Equipment of its type is commonly
used and the Equipment Order states that the Buyer requires relief
Equipment, the Supplier must make relief Equipment available for the
Buyer's use within the conditions specified in the Order Contract for a
period up to twenty-eight (28) days for any one event.

7.14 The Supplier must provide relief Equipment that is, where reasonably
possible, a comparable model to the piece of Equipment which has
become unfit for purpose.

7.15 The Buyer must return the relief Equipment as directed by the Supplier
within two (2) Working Days of being informed that the original
Equipment is fit for all of the purposes for which Equipment of its type
is commonly used.

7.16 The Buyer must use and insure the relief Equipment on the terms
specified within this Order Contract.

7.17 Where a piece of Equipment is withdrawn from service under
paragraph 7.13 above, if the Supplier does not provide relief
Equipment to the Buyer within five (5) Working Days of withdrawal, the
Rentals in respect of that piece of Equipment are suspended and do
not resume until relief Equipment has been provided or the Equipment
has been returned to the Buyer. The suspension of Rentals is
calculated on a daily basis.

8 Buyer's Obligations
Modifications

8.1 The Buyer must not alter, tamper with or modify any Equipment without
the Supplier's written consent, which cannot be unreasonably withheld
or delayed.

Limits of Use
8.2 While a piece of Equipment is in its control, the Buyer must:

8.2.1 keep and operate the Equipment in a suitable environment,
use it only for the purposes for which it is intended, and
operate it in a proper manner by trained competent staff in
accordance with any operating instructions provided by the
Supplier;

8.2.2 take such steps (including compliance with all safety and
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8.2.3

8.2.4

8.2.5

8.2.6

8.2.7

8.2.8

usage instructions provided by the Supplier) as may be
necessary to make sure, so far as is reasonably
practicable, that the Equipment is at all times safe and
without risk to health when it is being set, used, cleaned or
maintained by a person at work;

not overload the Equipment or use it for sub-hire or reward
activities, any use for which it was not intended or any form
of sporting competition;

make sure that only persons qualified to do so operate the
Equipment and that each operator holds any necessary
permits, including a valid operator’s licence or a valid
driving licence where appropriate;

not without the prior written consent of the Supplier, attach
the Equipment to any land or building so as to cause the
Equipment to become a permanent or immovable fixture
on the land or building. If the Equipment does become
affixed to any land or building then the Equipment must be
capable of being removed without material injury to the
land or building and the Buyer must repair and make good
any damage caused by the affixation or removal of the
Equipment from any land or building;

not do or allow to be done anything which will or might
jeopardise the right, title and/or interest of the Owner or the
Supplier in the Equipment and, where the Equipment has
become affixed to any land or building, the Buyer must take
all necessary steps to ensure that the Supplier can enter
the land or building and recover the Equipment both during
the Lease Period and for a reasonable period after the
Lease Period, including by procuring from any person
having an interest in the land or building, a waiver in writing
and in favour of the Supplier of any rights the person may
have or acquire in the Equipment and a right for the
Supplier to enter onto the land or building to remove the
Equipment;

not allow the Equipment to be confiscated, seized or taken
out of its possession or control under any distress,
execution or other legal process, but if the Equipment is
confiscated, seized or taken, the Buyer must notify the
Supplier and the Buyer must at its sole expense use its
best endeavours to procure an immediate release of the
Equipment;

not do or allow anything to be done which could invalidate
the insurances referred to in paragraph 8.9; and
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8.3

8.4

8.5

8.6

8.7

8.8

8.2.9 not use the Equipment for any unlawful purpose.

The Buyer must make sure that at all times the Equipment is
identifiable as being the Owner’s property and wherever possible must
make sure that a visible sign is attached to the Equipment labelling it
as the Owner’s property.

The Buyer must not sell or offer to sell the Equipment and can only part
with possession or control of the Equipment to an authorised user in
the employment of the Buyer.

The Buyer must not allow to exist any lien nor assign mortgage pledge
or otherwise deal with the Equipment in a manner inconsistent with
either the Supplier's interest or the Owner’s interest in the Equipment.

The Buyer must keep the Supplier fully informed of all material matters
relating to the Equipment.

The Buyer must at all times keep the Equipment in the possession or
control of the Buyer and keep the Supplier informed of its location.

The Buyer must allow the Supplier or its duly authorised representative
to inspect the Equipment at all reasonable times and, to enable the
Supplier to do so, the Buyer must allow the Supplier entry to the
Delivery Place or any premises at which the Equipment may be
located, and must grant reasonable access and facilities for such
inspection.

Insurance

8.9

The Buyer must (unless self-insuring):

8.9.1 insure the Equipment from the Actual Delivery Date and
keep the Equipment insured during the Lease Period and
until the agreed date of collection by the Supplier, or its
nominated agent to the full replacement value of the
Equipment under a fully comprehensive policy of insurance
in the name of the Buyer bearing endorsements recording
the interest of the Supplier and any other persons the
Supplier nominates as loss payee. The insurance policy
referred to above may be subject to such uninsured
amount ("Excess") as may be applicable from time to time
and the Buyer indemnifies the Supplier against any Losses
with the Excess;

8.9.2 punctually pay all premiums due under the insurance policy
and otherwise comply with all the terms and conditions
thereof and produce to the Supplier on demand the policy,
evidence of the adequacy of the insurance and evidence
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that all premiums have been duly paid. If the Buyer does
not pay any premium the Supplier can do so and the Buyer
must reimburse the Supplier;

8.9.3 apply all money received in respect of such insurances in
the repairing of damage to or in restoring or replacing the
Equipment; and

8.9.4 on termination of the lease of a piece of Equipment for
Total Loss, pay the Termination Sum together with all other
sums due on termination. If the Buyer pays the Supplier all
amounts due on termination for Total Loss the Supplier
must pay to the Buyer a refund of Rentals of an amount
equal to any insurance proceeds the Supplier receives.

Maintenance

8.10 The Buyer must ensure that at all times the Equipment is maintained
and operated in accordance with the manufacturer's recommendations
and warranty stipulations and that the Equipment is kept clean and in
a good state of repair.

8.11 The Buyer must maintain operating and maintenance records of the
Equipment and make copies of those records readily available to the
Supplier, together with any additional information relating to the
Equipment as the Supplier may reasonably require.

8.12 If any piece of Equipment is involved in an accident which is not a Total
Loss the Buyer must have repairs carried out promptly at the Buyer's
own expense by either a retailer holding the franchise for the
Equipment or an accredited insurance repair specialist approved by the
Supplier. The Buyer is responsible for ensuring that those repairs are
properly carried out.

Fines and Penalties

8.13 The Buyer is liable for all fines, fees or penalties incurred by any
operator of a piece of Equipment provided under the Order Contract.
The Supplier must in all cases send to the Buyer any notice or other
communication the Supplier receives in respect of fines, fees or
penalties.

Taking Overseas

8.14 The Buyer must not take or allow any Equipment to be taken out of the
United Kingdom without the previous written consent of the Supplier,
which cannot be unreasonably withheld or delayed.

8.15 If the Supplier grants consent the Buyer must pay a repatriation
insurance premium to an association approved by the Supplier to make
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sure that the Equipment can, if necessary, be returned to the United
Kingdom without cost to the Supplier.

8.16 The Buyer must make sure that any Equipment is not taken outside of
the United Kingdom for a period of more than twenty-eight (28) days
without the previous written consent of the Supplier which cannot be
unreasonably withheld or delayed.

Actions upon Termination of Lease or Expiry of Lease Period

8.17 On expiry of the Lease Period or in the event of early termination of the
lease in respect of any Equipment the Buyer must:

8.17.1 make the Equipment available for collection by the Supplier
on the date assigned for collection. The Supplier will be
bound by all obligations under this Order Contract until the
time when the Supplier actually collects the Equipment
which the Supplier shall do promptly;

8.17.2 complete an inspection form with the Supplier on the
Return Date and ensure that the Equipment is returned and
that the Equipment is in a condition consistent with its age
and mileage making due allowance for fair wear and tear;

8.17.3 remove all personal effects and any other items belonging
to the Buyer;

8.17.4 if the Supplier notifies the Buyer that the Equipment is not
in the condition required under paragraph 8.17.2, pay to
the Supplier the amount that the Buyer and the Supplier
agree as the cost of rectification. In the event of any
dispute regarding the condition of the Equipment, an
independent assessment must be carried out by a properly
qualified and experienced consultant appointed by the
Supplier and the Buyer. Any consultant must act as an
expert and not as an arbitrator and their decision is final;

8.17.5in the event of a dispute the Equipment or other form of
evidence acceptable to the Buyer must be held by the
Supplier until an independent assessment has been made
in accordance with Clause 8.17.4 above. The costs of the
independent consultant must be borne equally between the
Buyer and the Supplier provided that both Parties act
reasonably at all times during the dispute; and

8.17.6 in the event of damage to any Equipment the Supplier must
forward an invoice to the Buyer within twenty-one (21) days
following the Return Date. In the case of dispute the Buyer
will notify the Supplier of what is in dispute within twenty-
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one (21) days of receipt of invoice or pay the invoice in
accordance with the payment terms. Any such dispute
must be resolved in accordance with Clause 34 of the Core
Terms.

9 Purchase Option

9.1 Subject to paragraph 9.2, the Supplier must make sure that the Buyer
has the option, exercisable by not less than twenty (20) Working Days’
written notice to the Supplier, to purchase the Equipment from the
Owner on the last Working Day of the Lease Period at the Purchase
Option Price.

9.2 The Buyer can only exercise the Purchase Option if the Buyer has paid
in full all amounts due to the Supplier under the Order Contract up to
the date of exercise of the Purchase Option.

9.3 On completion of the purchase of the Equipment under this paragraph
9, the title to the Equipment as the Owner had on the Actual Delivery
Date will transfer to the Buyer. The Equipment will transfer to the Buyer
in the condition and at the location in which it is found on the date of
transfer.

10 Termination Of A Lease

10.1 Without affecting any other right or remedy available to them, the
Supplier can terminate the hire of any piece of Equipment with
immediate effect by giving written notice to the Buyer if:

10.1.1 the Buyer fails to pay any amount due under this Order
Contract on the due date for payment and remains in
Default not less than 40 Working Days after being notified
in writing to make such payment;

10.1.2 there is a material default of any other term of these Lease
Terms by the Buyer which is irremediable or (if such breach
is remediable) fails to remedy that breach within a period
of 30 Working Days after being notified in writing to do so;
or

10.1.3 there is a consistent repeated failure by the Buyer to
comply with any of the terms of the Order Contract in such
a manner as to reasonably justify the opinion that its
conduct is inconsistent with them having the intention or
ability to give effect to the terms of the Order Contract.

10.2 The hire of a piece of Equipment terminates automatically if a Total
Loss occurs in relation to the Equipment.

10.3 At any time, the Buyer can terminate the hire of any piece of Equipment
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by giving 10 days’ written notice to the Supplier.
11 Consequences Of Expiry Or Termination

11.1 Where the lease of any piece of Equipment is terminated for any
reason, the Supplier's consent to the Buyer's possession of the
Equipment will terminate and the Supplier can, by its authorised
representatives, without notice and at the Buyer's expense, retake
possession of the Equipment and for this purpose may enter the
Delivery Place or any premises at which the Equipment is located.

11.2 Where paragraph 10 applies, the standard early termination charges
apply and the Supplier must invoice the Buyer as appropriate within
twenty one (21) days following the termination.

11.3 Where paragraph 10 applies or where the lease of a piece of
Equipment is terminated for any other reason (including Total Loss but
excluding termination pursuant to Clause 10 of the Core Terms) the
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Buyer must, within thirty (30) days of the termination pay the Supplier
the Termination Sum by way of agreed liquidated damages.

11.4 The Supplier agrees that any payments made pursuant to paragraphs
11.2 or 11.3 above is the Supplier's sole and exclusive remedy in
respect of the termination which resulted in the payment of money as
provided for in those paragraphs.

11.5 Where the Buyer terminates the Order Contract under Clause 10 of the
Core Terms and then makes other arrangements for the supply of the
Equipment, the Buyer can recover the cost reasonably incurred of
making those other arrangements and any additional expenditure
incurred by the Buyer from the Supplier. The Buyer must take
reasonable steps to mitigate any additional expenditure. Where the
Order Contract is terminated under Clause 10 of the Core Terms, the
Buyer will not make any further payments to the Supplier until the Buyer
has established the final cost of making those other arrangements.

12 The Owner

12.1 If the Owner and the Supplier are not the same person, the Owner can
enforce:

12.1.1 paragraph 6.1; and

12.1.2 each of the following paragraphs of the Lease Terms as if
it was the Supplier:

12.1.2.1 paragraph 7.15;
12.1.2.2 paragraph 7.16;
12.1.2.3 paragraph 8;

12.1.2.4 paragraph 10.1.2; and

12.1.2.5 paragraph 11.1.

12.2
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Annex A

Order Schedule [22] (Lease Terms) — Equipment
Order Form Template

ORDER REFERENCE: [Insert Buyer’'s Equipment Order number]

DATE OF ORDER: [Insert Date the order is placed]

THE BUYER: [Insert Buyer’'s name]

BUYER CONTACT [Insert business address and contact number]
INVOICE CONTACT [Insert business address for equipment invoicing]
THE SUPPLIER: [Insert name of Supplier]

SUPPLIER ADDRESS: [Insert registered address]

SUPPLIER ACCOUNT

MANAGER: Insert registered address]

THE DELIVERABLES

[Buyer guidance: Insert the details for the Equipment and/or services which are the
subject of the Order Contract. For example:

[CCS guidance: It may be helpful to Buyers if a list of Equipment from the
Specification is included here for Buyers to choose from. Also please include
a list of available support or maintenance services that Buyers can choose

from]

Equipment: [Insert Description of Equipment]

Quantity: [Insert Number of items]

Owner: [Insert Name of the owner of the Equipment]

Services: [[Insert Description of any additional services]

Delivery Place: [Insert all addresses where the Equipment is to be
delivered and/or the services are to be performed]

Time and Date of Delivery [Insert the Due Delivery Date]
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Project Version: v1.0
Model Version: v1.1



DocuSign Envelope ID: 7CFF4762-AD63-4338-BOED-73BB091B01CF

Order Schedule 22 (Lease Terms)
Order Ref:
Crown Copyright 2020

LEASE PERIOD
The Lease Period shall be the period of [Insert[ ] months / quarters / years from the

Actual Delivery Date until the Return Date which is [Insert] ] months / quarters /
years after the Actual Delivery Date.

[Buyer guidance: Extension periods are agreed in accordance with paragraph 6.5
of the Lease Terms]
PRICE AND PAYMENT

Deposit payable by the Buyer [Insert Deposit payable (including any applicable
discount but excluding VAT)]

Rentals payable by the Buyer [Insert Rentals payable (including any applicable
discount but excluding VAT)]

[Buyer guidance where the Buyer requests and the Supplier provides the requested

services then the Buyer shall pay the corresponding charges]

Additional Charges for services [Insert additional charges payable by the Buyer
(including any applicable discount but excluding

VAT):

Purchase Option Price [Insert the Purchase Option Price (excluding
VAT)]

Payment Method [Insert payment method(s) and necessary details]

Invoicing and Payment

The Supplier shall issue invoices [Delete monthly]/[quarterly] and the Buyer shall
pay the Supplier within thirty (30) days of receipt of a valid invoice, submitted in
accordance with this Equipment Order Form and the provisions of the Order
Contract.

Termination Rental Charges
The termination rental charge shall be calculated as follows:
DPS Ref: RM6225 Audio Visual Technical Consultancy & Commissioning

Project Version: v1.0
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SPECIAL TERMS

[Buyer guidance specify whether any clauses apply to this Equipment Order in addition
to the Lease Terms that are needed.]

Special Term 1

Special Term 2

BY SIGNING AND RETURNING THIS ORDER THE SUPPLIER AGREES that they
have read the Lease Terms and by signing below agree to be bound by the terms.
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2.1

2.2

2.3

2.4

2.5

2.6

2.7

2.8

2.9

Core Terms - DPS

Definitions used in the contract

Interpret this Contract using Joint Schedule 1 (Definitions).

How the contract works

The Supplier is eligible for the award of Order Contracts during the DPS Contract Period.
CCS does not guarantee the Supplier any exclusivity, quantity or value of work under the DPS Contract.

CCS has paid one penny to the Supplier legally to form the DPS Contract. The Supplier acknowledges this
payment.

If the Buyer decides to buy Deliverables under the DPS Contract it must use DPS Schedule 7 (Order
Procedure) and must state its requirements using DPS Schedule 6 (Order Form Template and Order
Schedules). If allowed by the Regulations, the Buyer can:

(a) make changes to DPS Schedule 6 (Order Form Template and Order Schedules);
(b) create new Order Schedules;

(c) exclude optional template Order Schedules; and/or

(d) use Special Terms in the Order Form to add or change terms.

Each Order Contract:

(a) is a separate Contract from the DPS Contract;

(b) is between a Supplier and a Buyer;

(c) includes Core Terms, Schedules and any other changes or items in the completed Order Form; and
(d) survives the termination of the DPS Contract.

Where the Supplier is approached by any Other Contracting Authority requesting Deliverables or
substantially similar goods or services, the Supplier must tell them about this DPS Contract before
accepting their order.

The Supplier acknowledges it has all the information required to perform its obligations under each
Contract before entering into a Contract. When information is provided by a Relevant Authority no

warranty of its accuracy is given to the Supplier.

The Supplier will not be excused from any obligation, or be entitled to additional Costs or Charges
because it failed to either:

(a) verify the accuracy of the Due Diligence Information; or
(b) properly perform its own adequate checks.

CCS and the Buyer will not be liable for errors, omissions or misrepresentation of any information.

2.10 The Supplier warrants and represents that all statements made and documents submitted as part of the

2
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procurement of Deliverables are and remain true and accurate.

2.11 An Order Contract can only be created using the electronic procedures described in the OJEU Notice as
required by the Regulations.

2.12 A Supplier can only receive Orders under the DPS Contract while it meets the basic access requirements
for the DPS stated in the OJEU Notice. CCS can audit whether a Supplier meets the basic access
requirements at any point during the DPS Contract Period.

3. What needs to be delivered

3.1 All deliverables
3.1.1 The Supplier must provide Deliverables:

(a) that comply with the Specification, the DPS Application and, in relation to an Order Contract, the
Order Tender (if there is one);

(b) to a professional standard;

(c) using reasonable skill and care;

(d) using Good Industry Practice;

(e) using its own policies, processes and internal quality control measures as long as they do not conflict
with the Contract;

(f) onthe dates agreed; and

(g) that comply with Law.

3.1.2 The Supplier must provide Deliverables with a warranty of at least 90 days from Delivery against all
obvious defects.

3.2 Goods clauses
3.2.1 All Goods delivered must be new, or as new if recycled, unused and of recent origin.

3.2.2 All manufacturer warranties covering the Goods must be assignable to the Buyer on request and for
free.

3.2.3 The Supplier transfers ownership of the Goods on Delivery or payment for those Goods, whichever is
earlier.

3.2.4 Riskin the Goods transfers to the Buyer on Delivery of the Goods, but remains with the Supplier if the
Buyer notices damage following Delivery and lets the Supplier know within 3 Working Days of Delivery.

3.2.5 The Supplier warrants that it has full and unrestricted ownership of the Goods at the time of transfer of
ownership.

3.2.6 The Supplier must deliver the Goods on the date and to the specified location during the Buyer’s
working hours.

3.2.7 The Supplier must provide sufficient packaging for the Goods to reach the point of Delivery safely and
3
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3.2.9
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undamaged.

All deliveries must have a delivery note attached that specifies the order number, type and quantity of
Goods.

The Supplier must provide all tools, information and instructions the Buyer needs to make use of the
Goods.

3.2.10 The Supplier must indemnify the Buyer against the costs of any Recall of the Goods and give notice of

actual or anticipated action about the Recall of the Goods.

3.2.11 The Buyer can cancel any order or part order of Goods which has not been Delivered. If the Buyer gives

less than 14 days notice then it will pay the Supplier’s reasonable and proven costs already incurred on
the cancelled order as long as the Supplier takes all reasonable steps to minimise these costs.

3.2.12 The Supplier must at its own cost repair, replace, refund or substitute (at the Buyer’s option and

3.3

3.3.1

3.3.2

3.3.3

334

3.35

3.3.6

3.3.7

request) any Goods that the Buyer rejects because they do not conform with Clause 3. If the Supplier
does not do this it will pay the Buyer’s costs including repair or re-supply by a third party.

Services clauses
Late Delivery of the Services will be a Default of an Order Contract.

The Supplier must co-operate with the Buyer and third party suppliers on all aspects connected with
the Delivery of the Services and ensure that Supplier Staff comply with any reasonable instructions.

The Supplier must at its own risk and expense provide all Supplier Equipment required to Deliver the
Services.

The Supplier must allocate sufficient resources and appropriate expertise to each Contract.

The Supplier must take all reasonable care to ensure performance does not disrupt the Buyer’s
operations, employees or other contractors.

The Supplier must ensure all Services, and anything used to Deliver the Services, are of good quality
and free from defects.

The Buyer is entitled to withhold payment for partially or undelivered Services, but doing so does not
stop it from using its other rights under the Contract.

4. Pricing and payments

4.1

4.2

In exchange for the Deliverables, the Supplier must invoice the Buyer for the Charges in the Order Form.

CCS must invoice the Supplier for the Management Levy and the Supplier must pay it using the process
in DPS Schedule 5 (Management Levy and Information).
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4.3

4.4

4.5

4.6

4.7

4.8

4.9

4.10

4.11

Core Terms - DPS

All Charges and the Management Levy:

(a) exclude VAT, which is payable on provision of a valid VAT invoice; and
(b) include all costs connected with the Supply of Deliverables.

The Buyer must pay the Supplier the Charges within 30 days of receipt by the Buyer of a valid,
undisputed invoice, in cleared funds using the payment method and details stated in the Order Form.

A Supplier invoice is only valid if it:

(@) includes all appropriate references including the Contract reference number and other details
reasonably requested by the Buyer;

(b) includes a detailed breakdown of Delivered Deliverables and Milestone(s) (if any); and

(c) does notinclude any Management Levy (the Supplier must not charge the Buyer in any way for the
Management Levy).

The Buyer must accept and process for payment an undisputed Electronic Invoice received from the
Supplier.

The Buyer may retain or set-off payment of any amount owed to it by the Supplier if notice and reasons
are provided.

The Supplier must ensure that all Subcontractors are paid, in full, within 30 days of receipt of a valid,
undisputed invoice. If this does not happen, CCS or the Buyer can publish the details of the late payment
or non-payment.

If CCS or the Buyer can get more favourable commercial terms for the supply at cost of any materials,
goods or services used by the Supplier to provide the Deliverables, then CCS or the Buyer may require
the Supplier to replace its existing commercial terms with the more favourable terms offered for the
relevant items.

If CCS or the Buyer uses Clause 4.9 then the DPS Pricing (and where applicable, the Charges) must be
reduced by an agreed amount by using the Variation Procedure.

The Supplier has no right of set-off, counterclaim, discount or abatement unless they are ordered to do
so by a court.

5. The buyer’s obligations to the supplier

5.1

If Supplier Non-Performance arises from an Authority Cause:

(a) neither CCS or the Buyer can terminate a Contract under Clause 10.4.1;

(b) the Supplier is entitled to reasonable and proven additional expenses and to relief from liability and
Deduction under this Contract;

(c) the Supplier is entitled to additional time needed to make the Delivery; and

(d) the Supplier cannot suspend the ongoing supply of Deliverables.

5
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5.2 Clause 5.1 only applies if the Supplier:

(a) gives notice to the Party responsible for the Authority Cause within 10 Working Days of becoming
aware;

(b) demonstrates that the Supplier Non-Performance would not have occurred but for the Authority
Cause; and

(c) mitigated the impact of the Authority Cause.

6. Record keeping and reporting

6.1

6.2

6.3

6.4

6.5

6.6

6.7

The Supplier must attend Progress Meetings with the Buyer and provide Progress Reports when
specified in the Order Form.

The Supplier must keep and maintain full and accurate records and accounts on everything to do with
the Contract:

(@) during the Contract Period;

(b) for 7 years after the End Date; and

(c) in accordance with UK GDPR,

including but not limited to the records and accounts stated in the definition of Audit in Joint Schedule 1.

The Relevant Authority or an Auditor can Audit the Supplier.

During an Audit, the Supplier must:

(a) allow the Relevant Authority or any Auditor access to their premises to verify all contract accounts
and records of everything to do with the Contract and provide copies for an Audit; and

(b) provide information to the Relevant Authority or to the Auditor and reasonable co-operation at
their request.

Where the Audit of the Supplier is carried out by an Auditor, the Auditor shall be entitled to share any
information obtained during the Audit with the Relevant Authority.

If the Supplier is not providing any of the Deliverables, or is unable to provide them, it must
immediately:

(a) tell the Relevant Authority and give reasons;
(b) propose corrective action; and

(c) provide a deadline for completing the corrective action.

The Supplier must provide CCS with a Self Audit Certificate supported by an audit report at the end of
each Contract Year. The report must contain:

(a) the methodology of the review;
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(b) the sampling techniques applied;
(c) details of any issues; and
(d) any remedial action taken.

6.8 The Self Audit Certificate must be completed and signed by an auditor or senior member of the
Supplier’'s management team that is qualified in either a relevant audit or financial discipline.

7. Supplier staff

7.1 The Supplier Staff involved in the performance of each Contract must:
(a) be appropriately trained and qualified;
(b) be vetted using Good Industry Practice and the Security Policy; and
(c) comply with all conduct requirements when on the Buyer’s Premises.

7.2 Where a Buyer decides one of the Supplier’s Staff is not suitable to work on a contract, the Supplier
must replace them with a suitably qualified alternative.

7.3 Ifrequested, the Supplier must replace any person whose acts or omissions have caused the Supplier to
breach Clause 27.

7.4 The Supplier must provide a list of Supplier Staff needing to access the Buyer’s Premises and say why
access is required.

7.5 The Supplier indemnifies CCS and the Buyer against all claims brought by any person employed by the

Supplier caused by an act or omission of the Supplier or any Supplier Staff.

8. Rights and protection

8.1

8.2

The Supplier warrants and represents that:

(a) it has full capacity and authority to enter into and to perform each Contract;

(b) each Contract is executed by its authorised representative;

(c) itisalegally valid and existing organisation incorporated in the place it was formed;

(d) there are no known legal or regulatory actions or investigations before any court, administrative
body or arbitration tribunal pending or threatened against it or its Affiliates that might affect its
ability to perform each Contract;

(e) it maintains all necessary rights, authorisations, licences and consents to perform its obligations
under each Contract;

(f) it does not have any contractual obligations which are likely to have a material adverse effect on its
ability to perform each Contract;

(g) itis not impacted by an Insolvency Event; and

(h) it will comply with each Order Contract.

The warranties and representations in Clauses 2.10 and 8.1 are repeated each time the Supplier provides
Deliverables under the Contract.
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8.4

8.5
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8.7

9.
9.1

9.2

9.3

9.4

9.5

9.6
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The Supplier indemnifies both CCS and every Buyer against each of the following:

(@) wilful misconduct of the Supplier, Subcontractor and Supplier Staff that impacts the Contract; and
(b) non-payment by the Supplier of any Tax or National Insurance.

All claims indemnified under this Contract must use Clause 26.

The description of any provision of this Contract as a warranty does not prevent CCS or a Buyer from
exercising any termination right that it may have for breach of that clause by the Supplier.

If the Supplier becomes aware of a representation or warranty that becomes untrue or misleading, it
must immediately notify CCS and every Buyer.

All third party warranties and indemnities covering the Deliverables must be assigned for the Buyer’s
benefit by the Supplier.

Intellectual Property Rights (IPRs)
Each Party keeps ownership of its own Existing IPRs. The Supplier gives the Buyer a non-exclusive,
perpetual, royalty-free, irrevocable, transferable worldwide licence to use, change and sub-license the
Supplier’s Existing IPR to enable it to both:

(a) receive and use the Deliverables; and
(b) make use of the deliverables provided by a Replacement Supplier.

Any New IPR created under a Contract is owned by the Buyer. The Buyer gives the Supplier a licence to
use any Existing IPRs and New IPRs for the purpose of fulfilling its obligations during the Contract Period.

Where a Party acquires ownership of IPRs incorrectly under this Contract it must do everything
reasonably necessary to complete a transfer assigning them in writing to the other Party on request and
at its own cost.

Neither Party has the right to use the other Party’s IPRs, including any use of the other Party’s names,
logos or trademarks, except as provided in Clause 9 or otherwise agreed in writing.

If there is an IPR Claim, the Supplier indemnifies CCS and each Buyer against all losses, damages, costs or
expenses (including professional fees and fines) incurred as a result.

If an IPR Claim is made or anticipated the Supplier must at its own expense and the Buyer’s sole option,
either:

(a) obtain for CCS and the Buyer the rights in Clause 9.1 and 9.2 without infringing any third party IPR;
or

(b) replace or modify the relevant item with substitutes that do not infringe IPR without adversely
affecting the functionality or performance of the Deliverables.
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9.7 In spite of any other provisions of a Contract and for the avoidance of doubt, award of a Contract by the
Buyer and placement of any contract task under it does not constitute an authorisation by the Crown
under Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949. The
Supplier acknowledges that any authorisation by the Buyer under its statutory powers must be expressly
provided in writing, with reference to the acts authorised and the specific IPR involved.

10. Ending the contract or any subcontract

10.1 Contract Period
10.1.1 The Contract takes effect on the Start Date and ends on the End Date or earlier if required by Law.

10.1.2 The Relevant Authority can extend the Contract for the Extension Period by giving the Supplier no less
than 3 Months' written notice before the Contract expires.

10.2 Ending the contract without a reason
10.2.1 CCS has the right to terminate the DPS Contract at any time without reason by giving the Supplier at
least 30 days' notice.

10.2.2 Each Buyer has the right to terminate their Order Contract at any time without reason by giving the
Supplier not less than 90 days' written notice.

10.3 Rectification plan process
10.3.1 If there is a Default, the Relevant Authority may, without limiting its other rights, request that the
Supplier provide a Rectification Plan.

10.3.2 When the Relevant Authority receives a requested Rectification Plan it can either:

(a) reject the Rectification Plan or revised Rectification Plan, giving reasons; or

(b) accept the Rectification Plan or revised Rectification Plan (without limiting its rights) and the
Supplier must immediately start work on the actions in the Rectification Plan at its own cost, unless
agreed otherwise by the Parties.

10.3.3 Where the Rectification Plan or revised Rectification Plan is rejected, the Relevant Authority:

(a) must give reasonable grounds for its decision; and
(b) may request that the Supplier provides a revised Rectification Plan within 5 Working Days.

10.3.4 |If the Relevant Authority rejects any Rectification Plan, including any revised Rectification Plan, the
Relevant Authority does not have to request a revised Rectification Plan before exercising its right to
terminate its Contract under Clause 10.4.3(a).

10.4 When CCS or the buyer can end a contract
10.4.1 If any of the following events happen, the Relevant Authority has the right to immediately terminate its
Contract by issuing a Termination Notice to the Supplier:

9
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(a) thereis a Supplier Insolvency Event;

(b) there is a Default that is not corrected in line with an accepted Rectification Plan;

(c) the Supplier does not provide a Rectification Plan within 10 days of the request;

(d) there is any material Default of the Contract;

(e) there is any material Default of any Joint Controller Agreement relating to any Contract;

(f) there is a Default of Clauses 2.10, 9, 14, 15, 27, 32 or DPS Schedule 9 (Cyber Essentials) (where
applicable) relating to any Contract;

(g) there is a consistent repeated failure to meet the Performance Indicators in DPS Schedule 4 (DPS
Management);

(h) there is a Change of Control of the Supplier which is not pre-approved by the Relevant Authority in
writing;

(i) if the Relevant Authority discovers that the Supplier was in one of the situations in 57 (1) or 57(2) of
the Regulations at the time the Contract was awarded; or

(j) the Supplier or its Affiliates embarrass or bring CCS or the Buyer into disrepute or diminish the
public trust in them.

10.4.2 CCS may terminate the DPS Contract if a Buyer terminates an Order Contract for any of the reasons
listed in Clause 10.4.1.

10.4.3 If any of the following non-fault based events happen, the Relevant Authority has the right to
immediately terminate its Contract by issuing a Termination Notice to the Supplier:

(a) the Relevant Authority rejects a Rectification Plan;

(b) there is a Variation which cannot be agreed using Clause 24 (Changing the contract) or resolved
using Clause 34 (Resolving disputes);

(c) if there is a declaration of ineffectiveness in respect of any Variation; or
(d) any of the events in 73 (1) (a) or (c) of the Regulations happen.

10.5 When the supplier can end the contract

The Supplier can issue a Reminder Notice if the Buyer does not pay an undisputed invoice on time. The
Supplier can terminate an Order Contract if the Buyer fails to pay an undisputed invoiced sum due and
worth over 10% of the annual Contract Value within 30 days of the date of the Reminder Notice.

10.6 What happens if the contract ends

10.6.1 Where a Party terminates a Contract under any of Clauses 10.2.1, 10.2.2, 10.4.1, 10.4.2, 10.4.3, 10.5 or
20.2 or a Contract expires all of the following apply:

(a) The Buyer’s payment obligations under the terminated Contract stop immediately.
(b) Accumulated rights of the Parties are not affected.

(c) The Supplier must promptly repay to the Buyer any and all Charges the Buyer has paid in advance in
respect of Deliverables not provided by the Supplier as at the End Date.

(d) The Supplier must promptly delete or return the Government Data except where required to retain
copies by Law.

10
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(e) The Supplier must promptly return any of CCS or the Buyer’s property provided under the

terminated Contract.

(f) The Supplier must, at no cost to CCS or the Buyer, co-operate fully in the handover and re-

procurement (including to a Replacement Supplier).

10.6.2 In addition to the consequences of termination listed in Clause 10.6.1, where the Relevant Authority

terminates a Contract under Clause 10.4.1 the Supplier is also responsible for the Relevant Authority’s
reasonable costs of procuring Replacement Deliverables for the rest of the Contract Period.

10.6.3 In addition to the consequences of termination listed in Clause 10.6.1, if either the Relevant Authority

terminates a Contract under Clause 10.2.1 or 10.2.2 or a Supplier terminates an Order Contract under
Clause 10.5:

(a) the Buyer must promptly pay all outstanding Charges incurred to the Supplier; and
(b) the Buyer must pay the Supplier reasonable committed and unavoidable Losses as long as the

Supplier provides a fully itemised and costed schedule with evidence - the maximum value of this
payment is limited to the total sum payable to the Supplier if the Contract had not been terminated.

10.6.4 In addition to the consequences of termination listed in Clause 10.6.1, where a Party terminates under

10.6.5

Clause 20.2 each Party must cover its own Losses.

The following Clauses survive the termination or expiry of each Contract: 3.2.10, 4.2, 6, 7.5, 9, 11, 12.2,
14, 15, 16, 17, 18, 31.3, 34, 35 and any Clauses and Schedules which are expressly or by implication
intended to continue.

10.7 Partially ending and suspending the contract

10.7.1

10.7.2

10.7.3

10.7.4

10.7.5

Where CCS has the right to terminate the DPS Contract it can suspend the Supplier's ability to accept
Orders (for any period) and the Supplier cannot enter into any new Order Contracts during this period.
If this happens, the Supplier must still meet its obligations under any existing Order Contracts that have
already been signed.

Where CCS has the right to terminate a DPS Contract it is entitled to terminate all or part of it.
Where the Buyer has the right to terminate an Order Contract it can terminate or suspend (for any
period), all or part of it. If the Buyer suspends a Contract it can provide the Deliverables itself or buy

them from a third party.

The Relevant Authority can only partially terminate or suspend a Contract if the remaining parts of that
Contract can still be used to effectively deliver the intended purpose.

The Parties must agree any necessary Variation required by Clause 10.7 using the Variation Procedure,
but the Supplier may not either:

(a) reject the Variation; or
(b) increase the Charges, except where the right to partial termination is under Clause 10.2.

11
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10.7.6 The Buyer can still use other rights available, or subsequently available to it if it acts on its rights under
Clause 10.7.

10.8 When subcontracts can be ended
At the Buyer’s request, the Supplier must terminate any Subcontracts in any of the following events:

(a) there is a Change of Control of a Subcontractor which is not pre-approved by the Relevant Authority
in writing;

(b) the acts or omissions of the Subcontractor have caused or materially contributed to a right of
termination under Clause 10.4; or

(c) aSubcontractor or its Affiliates embarrasses or brings into disrepute or diminishes the public trust in
the Relevant Authority.

11. How much you can be held responsible for

11.1 Each Party's total aggregate liability in each Contract Year under this DPS Contract (whether in tort,
contract or otherwise) is no more than £1,000,000.

11.2 Each Party's total aggregate liability in each Contract Year under each Order Contract (whether in tort,
contract or otherwise) is no more than the greater of £5 million or 150% of the Estimated Yearly Charges
unless specified in the Order Form.

11.3 No Party is liable to the other for:

(a) any indirect Losses; or
(b) Loss of profits, turnover, savings, business opportunities or damage to goodwill (in each case
whether direct or indirect).

11.4 In spite of Clause 11.1 and 11.2, neither Party limits or excludes any of the following:

(a) its liability for death or personal injury caused by its negligence, or that of its employees, agents or
Subcontractors;

(b) its liability for bribery or fraud or fraudulent misrepresentation by it or its employees;

(c) any liability that cannot be excluded or limited by Law;

(d) its obligation to pay the required Management Levy or Default Management Levy.

11.5 In spite of Clauses 11.1 and 11.2, the Supplier does not limit or exclude its liability for any indemnity
given under Clauses 7.5, 8.3(b), 9.5, 31.3 or Order Schedule 2 (Staff Transfer) of a Contract.

11.6 In spite of Clauses 11.1, 11.2 but subject to Clauses 11.3 and 11.4, the Supplier's aggregate liability in
each and any Contract Year under each Contract under Clause 14.8 shall in no event exceed the Data
Protection Liability Cap.

11.7 Each Party must use all reasonable endeavours to mitigate any Loss or damage which it suffers under or
12
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in connection with each Contract, including any indemnities.

11.8 When calculating the Supplier’s liability under Clause 11.1 or 11.2 the following items will not be taken
into consideration:

(a) Deductions; and
(b) any items specified in Clauses 11.5 or 11.6.

11.9 If more than one Supplier is party to a Contract, each Supplier Party is jointly and severally liable for their
obligations under that Contract.

12. Obeying the law

12.1 The Supplier must use reasonable endeavours to comply with the provisions of Joint Schedule 5
(Corporate Social Responsibility).

12.2 To the extent that it arises as a result of a Default by the Supplier, the Supplier indemnifies the Relevant
Authority against any fine or penalty incurred by the Relevant Authority pursuant to Law and any costs
incurred by the Relevant Authority in defending any proceedings which result in such fine or penalty.

12.3 The Supplier must appoint a Compliance Officer who must be responsible for ensuring that the Supplier
complies with Law, Clause 12.1 and Clauses 27 to 32.

13. Insurance

The Supplier must, at its own cost, obtain and maintain the Required Insurances in Joint Schedule 3
(Insurance Requirements) and any Additional Insurances in the Order Form.

14. Data protection

14.1 The Supplier must process Personal Data and ensure that Supplier Staff process Personal Data only in
accordance with Joint Schedule 11 (Processing Data).

14.2 The Supplier must not remove any ownership or security notices in or relating to the Government Data.

14.3 The Supplier must make accessible back-ups of all Government Data, stored in an agreed off-site
location and send the Buyer copies every 6 Months.

14.4 The Supplier must ensure that any Supplier system holding any Government Data, including back-up
data, is a secure system that complies with the Security Policy and any applicable Security Management
Plan.

14.5 If at any time the Supplier suspects or has reason to believe that the Government Data provided under a
Contract is corrupted, lost or sufficiently degraded, then the Supplier must notify the Relevant Authority
and immediately suggest remedial action.

14.6 If the Government Data is corrupted, lost or sufficiently degraded so as to be unusable the Relevant
13
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Authority may either or both:

(a)

(b)

tell the Supplier to restore or get restored Government Data as soon as practical but no later than 5
Working Days from the date that the Relevant Authority receives notice, or the Supplier finds out
about the issue, whichever is earlier; and/or

restore the Government Data itself or using a third party.

14.7 The Supplier must pay each Party’s reasonable costs of complying with Clause 14.6 unless CCS or the
Buyer is at fault.

14.8 The Supplier:

(a)
(b)
(c)
(d)
(e)

must provide the Relevant Authority with all Government Data in an agreed open format within 10
Working Days of a written request;

must have documented processes to guarantee prompt availability of Government Data if the
Supplier stops trading;

must securely destroy all Storage Media that has held Government Data at the end of life of that
media using Good Industry Practice;

securely erase all Government Data and any copies it holds when asked to do so by CCS or the Buyer
unless required by Law to retain it; and

indemnifies CCS and each Buyer against any and all Losses incurred if the Supplier breaches Clause
14 and any Data Protection Legislation.

15. What you must keep confidential
15.1 Each Party must:

(a)
(b)

(c)

keep all Confidential Information it receives confidential and secure;

except as expressly set out in the Contract at Clauses 15.2 to 15.4 or elsewhere in the Contract, not
disclose, use or exploit the Disclosing Party’s Confidential Information without the Disclosing Party's
prior written consent; and

immediately notify the Disclosing Party if it suspects unauthorised access, copying, use or disclosure
of the Confidential Information.

15.2 In spite of Clause 15.1, a Party may disclose Confidential Information which it receives from the
Disclosing Party in any of the following instances:

(a)

(b)

(c)
(d)
(e)

where disclosure is required by applicable Law or by a court with the relevant jurisdiction if, to the
extent not prohibited by Law, the Recipient Party notifies the Disclosing Party of the full
circumstances, the affected Confidential Information and extent of the disclosure;

if the Recipient Party already had the information without obligation of confidentiality before it was
disclosed by the Disclosing Party;

if the information was given to it by a third party without obligation of confidentiality;

if the information was in the public domain at the time of the disclosure;

if the information was independently developed without access to the Disclosing Party’s
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Confidential Information;

(f) on a confidential basis, to its auditors;

(g) on a confidential basis, to its professional advisers on a need-to-know basis; or

(h) to the Serious Fraud Office where the Recipient Party has reasonable grounds to believe that the
Disclosing Party is involved in activity that may be a criminal offence under the Bribery Act 2010.

15.3 In spite of Clause 15.1, the Supplier may disclose Confidential Information on a confidential basis to
Supplier Staff on a need-to-know basis to allow the Supplier to meet its obligations under the Contract.
The Supplier Staff must enter into a direct confidentiality agreement with the Relevant Authority at its
request.

15.4 In spite of Clause 15.1, CCS or the Buyer may disclose Confidential Information in any of the following
cases:

(a) on a confidential basis to the employees, agents, consultants and contractors of CCS or the Buyer;

(b) on a confidential basis to any other Central Government Body, any successor body to a Central
Government Body or any company that CCS or the Buyer transfers or proposes to transfer all or any
part of its business to;

(c) if CCS or the Buyer (acting reasonably) considers disclosure necessary or appropriate to carry out its
public functions;

(d) where requested by Parliament; or

(e) under Clauses 4.7 and 16.

15.5 For the purposes of Clauses 15.2 to 15.4 references to disclosure on a confidential basis means
disclosure under a confidentiality agreement or arrangement including terms as strict as those required
in Clause 15.

15.6 Transparency Information is not Confidential Information.
15.7 The Supplier must not make any press announcement or publicise the Contracts or any part of them in

any way, without the prior written consent of the Relevant Authority and must take all reasonable steps
to ensure that Supplier Staff do not either.

16. When you can share information
16.1 The Supplier must tell the Relevant Authority within 48 hours if it receives a Request For Information.

16.2 Within five (5) Working Days of the Buyer’s request the Supplier must give CCS and each Buyer full co-
operation and information needed so the Buyer can:

(a) publish the Transparency Information;
(b) comply with any Freedom of Information Act (FOIA) request; and/or
(c) comply with any Environmental Information Regulations (EIR) request.

16.3 The Relevant Authority may talk to the Supplier to help it decide whether to publish information under
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Clause 16. However, the extent, content and format of the disclosure is the Relevant Authority’s decision
in its absolute discretion.

17. Invalid parts of the contract

If any part of a Contract is prohibited by Law or judged by a court to be unlawful, void or unenforceable, it

must be read as if it was removed from that Contract as much as required and rendered ineffective as far as
possible without affecting the rest of the Contract, whether it is valid or enforceable.

18. No other terms apply

The provisions incorporated into each Contract are the entire agreement between the Parties. The Contract

replaces all previous statements, agreements and any course of dealings made between the Parties, whether
written or oral, in relation to its subject matter. No other provisions apply.

19. Other people’s rights in a contract

No third parties may use the Contracts (Rights of Third Parties) Act 1999 (CRTPA) to enforce any term of the

Contract unless stated (referring to CRTPA) in the Contract. This does not affect third party rights and
remedies that exist independently from CRTPA.

20. Circumstances beyond your control

20.1 Any Party affected by a Force Majeure Event is excused from performing its obligations under a Contract
while the inability to perform continues, if it both:

(a) provides a Force Majeure Notice to the other Party; and

(b) uses all reasonable measures practical to reduce the impact of the Force Majeure Event.

20.2 Either Party can partially or fully terminate the affected Contract if the provision of the Deliverables is
materially affected by a Force Majeure Event which lasts for 90 days continuously.

21. Relationships created by the contract

No Contract creates a partnership, joint venture or employment relationship. The Supplier must represent
themselves accordingly and ensure others do so.

22. Giving up contract rights

A partial or full waiver or relaxation of the terms of a Contract is only valid if it is stated to be a waiver in
writing to the other Party.

23. Transferring responsibilities

23.1 The Supplier cannot assign, novate or transfer a Contract or any part of a Contract without the Relevant
Authority’s written consent.

23.2 The Relevant Authority can assign, novate or transfer its Contract or any part of it to any Central

16



DocuSign Envelope ID: 7CFF4762-AD63-4338-BOED-73BB091B01CF

Crown Copyright 2019 Version: 1.0.3
Core Terms - DPS

Government Body, public or private sector body which performs the functions of the Relevant Authority.

23.3 When CCS or the Buyer uses its rights under Clause 23.2 the Supplier must enter into a novation
agreement in the form that CCS or the Buyer specifies.

23.4 The Supplier can terminate a Contract novated under Clause 23.2 to a private sector body that is
experiencing an Insolvency Event.

23.5 The Supplier remains responsible for all acts and omissions of the Supplier Staff as if they were its own.

23.6 If CCS or the Buyer asks the Supplier for details about Subcontractors, the Supplier must provide details
of Subcontractors at all levels of the supply chain including:

(a) their name;
(b) the scope of their appointment; and
(c) the duration of their appointment.

24. Changing the contract

24.1 Either Party can request a Variation which is only effective if agreed in writing and signed by both
Parties.

24.2 The Supplier must provide an Impact Assessment either:

(a) with the Variation Form, where the Supplier requests the Variation; or
(b) within the time limits included in a Variation Form requested by CCS or the Buyer.

24.3 If the Variation cannot be agreed or resolved by the Parties, CCS or the Buyer can either:

(a) agree that the Contract continues without the Variation; or

(b) terminate the affected Contract, unless in the case of an Order Contract, the Supplier has already
provided part or all of the provision of the Deliverables, or where the Supplier can show evidence of
substantial work being carried out to provide them; or

(c) refer the Dispute to be resolved using Clause 34 (Resolving Disputes).

24.4 CCS and the Buyer are not required to accept a Variation request made by the Supplier.

24.5 If there is a General Change in Law, the Supplier must bear the risk of the change and is not entitled to
ask for an increase to the DPS Pricing or the Charges.

24.6 If there is a Specific Change in Law or one is likely to happen during the Contract Period the Supplier
must give CCS and the Buyer notice of the likely effects of the changes as soon as reasonably practical.
They must also say if they think any Variation is needed either to the Deliverables, DPS Pricing or a
Contract and provide evidence:
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(a) that the Supplier has kept costs as low as possible, including in Subcontractor costs; and
(b) of how it has affected the Supplier’s costs.

24.7 Any change in the DPS Pricing or relief from the Supplier's obligations because of a Specific Change in
Law must be implemented using Clauses 24.1 to 24.4.

24.8 For 101(5) of the Regulations, if the Court declares any Variation ineffective, the Parties agree that their
mutual rights and obligations will be regulated by the terms of the Contract as they existed immediately
prior to that Variation and as if the Parties had never entered into that Variation.

25. How to communicate about the contract

25.1 All notices under the Contract must be in writing and are considered effective on the Working Day of
delivery as long as they are delivered before 5:00pm on a Working Day. Otherwise the notice is effective
on the next Working Day. An email is effective at 9:00am on the first Working Day after sending unless
an error message is received.

25.2 Notices to CCS must be sent to the CCS Authorised Representative’s address or email address indicated
on the Platform.

25.3 Notices to the Buyer must be sent to the Buyer Authorised Representative’s address or email address in
the Order Form.

25.4 This Clause does not apply to the service of legal proceedings or any documents in any legal action,
arbitration or dispute resolution.

26. Dealing with claims

26.1 If a Beneficiary is notified of a Claim then it must notify the Indemnifier as soon as reasonably practical
and no later than 10 Working Days.

26.2 Atthe Indemnifier’s cost the Beneficiary must both:

(a) allow the Indemnifier to conduct all negotiations and proceedings to do with a Claim; and
(b) give the Indemnifier reasonable assistance with the claim if requested.

26.3 The Beneficiary must not make admissions about the Claim without the prior written consent of the
Indemnifier which can not be unreasonably withheld or delayed.

26.4 The Indemnifier must consider and defend the Claim diligently using competent legal advisors and in a
way that does not damage the Beneficiary’s reputation.

26.5 The Indemnifier must not settle or compromise any Claim without the Beneficiary's prior written
consent which it must not unreasonably withhold or delay.

26.6 Each Beneficiary must take all reasonable steps to minimise and mitigate any losses that it suffers
because of the Claim.
18
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26.7 If the Indemnifier pays the Beneficiary money under an indemnity and the Beneficiary later recovers
money which is directly related to the Claim, the Beneficiary must immediately repay the Indemnifier
the lesser of either:

(a) the sum recovered minus any legitimate amount spent by the Beneficiary when recovering this
money; or
(b) the amount the Indemnifier paid the Beneficiary for the Claim.

27. Preventing fraud, bribery and corruption
27.1 The Supplier must not during any Contract Period:

(a) commit a Prohibited Act or any other criminal offence in the Regulations 57(1) and 57(2); or

(b) do or allow anything which would cause CCS or the Buyer, including any of their employees,
consultants, contractors, Subcontractors or agents to breach any of the Relevant Requirements or
incur any liability under them.

27.2 The Supplier must during the Contract Period:

(a) create, maintain and enforce adequate policies and procedures to ensure it complies with the
Relevant Requirements to prevent a Prohibited Act and require its Subcontractors to do the same;

(b) keep full records to show it has complied with its obligations under Clause 27 and give copies to CCS
or the Buyer on request; and

(c) if required by the Relevant Authority, within 20 Working Days of the Start Date of the relevant
Contract, and then annually, certify in writing to the Relevant Authority, that they have complied
with Clause 27, including compliance of Supplier Staff, and provide reasonable supporting evidence
of this on request, including its policies and procedures.

27.3 The Supplier must immediately notify CCS and the Buyer if it becomes aware of any breach of Clauses
27.1 or 27.2 or has any reason to think that it, or any of the Supplier Staff, has either:

(a) beeninvestigated or prosecuted for an alleged Prohibited Act;

(b) been debarred, suspended, proposed for suspension or debarment, or is otherwise ineligible to take
part in procurement programmes or contracts because of a Prohibited Act by any government
department or agency;

(c) received arequest or demand for any undue financial or other advantage of any kind related to a
Contract; or

(d) suspected that any person or Party directly or indirectly related to a Contract has committed or
attempted to commit a Prohibited Act.

27.4 If the Supplier notifies CCS or the Buyer as required by Clause 27.3, the Supplier must respond promptly

to their further enquiries, co-operate with any investigation and allow the Audit of any books, records
and relevant documentation.
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27.5 In any notice the Supplier gives under Clause 27.3 it must specify the:

(a) Prohibited Act;
(b) identity of the Party who it thinks has committed the Prohibited Act; and
(c) action it has decided to take.

28. Equality, diversity and human rights

28.1 The Supplier must follow all applicable equality Law when they perform their obligations under the
Contract, including:

(a) protections against discrimination on the grounds of race, sex, gender reassignment, religion or
belief, disability, sexual orientation, pregnancy, maternity, age or otherwise; and

(b) any other requirements and instructions which CCS or the Buyer reasonably imposes related to
equality Law.

28.2 The Supplier must take all necessary steps, and inform CCS or the Buyer of the steps taken, to prevent
anything that is considered to be unlawful discrimination by any court or tribunal, or the Equality and
Human Rights Commission (or any successor organisation) when working on a Contract.

29. Health and safety

29.1 The Supplier must perform its obligations meeting the requirements of:

(a) all applicable Law regarding health and safety; and
(b) the Buyer’s current health and safety policy while at the Buyer’s Premises, as provided to the
Supplier.

29.2 The Supplier and the Buyer must as soon as possible notify the other of any health and safety incidents
or material hazards they are aware of at the Buyer Premises that relate to the performance of a
Contract.

30. Environment

30.1 When working on Site the Supplier must perform its obligations under the Buyer’s current
Environmental Policy, which the Buyer must provide.

30.2 The Supplier must ensure that Supplier Staff are aware of the Buyer’s Environmental Policy.

31. Tax

31.1 The Supplier must not breach any Tax or social security obligations and must enter into a binding
agreement to pay any late contributions due, including where applicable, any interest or any fines. CCS
and the Buyer cannot terminate a Contract where the Supplier has not paid a minor Tax or social
security contribution.

31.2 Where the Charges payable under a Contract with the Buyer are or are likely to exceed £5 million at any
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point during the relevant Contract Period, and an Occasion of Tax Non-Compliance occurs, the Supplier
must notify CCS and the Buyer of it within 5 Working Days including:

(a) the steps that the Supplier is taking to address the Occasion of Tax Non-Compliance and any
mitigating factors that it considers relevant; and

(b) other information relating to the Occasion of Tax Non-Compliance that CCS and the Buyer may
reasonably need.

31.3 Where the Supplier or any Supplier Staff are liable to be taxed or to pay National Insurance contributions
in the UK relating to payment received under an Order Contract, the Supplier must both:

(@) comply with the Income Tax (Earnings and Pensions) Act 2003 and all other statutes and regulations
relating to income tax, the Social Security Contributions and Benefits Act 1992 (including IR35) and
National Insurance contributions; and

(b) indemnify the Buyer against any Income Tax, National Insurance and social security contributions
and any other liability, deduction, contribution, assessment or claim arising from or made during or
after the Contract Period in connection with the provision of the Deliverables by the Supplier or any
of the Supplier Staff.

31.4 If any of the Supplier Staff are Workers who receive payment relating to the Deliverables, then the
Supplier must ensure that its contract with the Worker contains the following requirements:

(a) the Buyer may, at any time during the Contract Period, request that the Worker provides
information which demonstrates they comply with Clause 31.3, or why those requirements do not
apply, the Buyer can specify the information the Worker must provide and the deadline for
responding;

(b) the Worker’s contract may be terminated at the Buyer’s request if the Worker fails to provide the
information requested by the Buyer within the time specified by the Buyer;

(c) the Worker’s contract may be terminated at the Buyer’s request if the Worker provides information
which the Buyer considers is not good enough to demonstrate how it complies with Clause 31.3 or
confirms that the Worker is not complying with those requirements; and

(d) the Buyer may supply any information they receive from the Worker to HMRC for revenue collection
and management.

32. Conflict of interest

32.1 The Supplier must take action to ensure that neither the Supplier nor the Supplier Staff are placed in the
position of an actual or potential Conflict of Interest.

32.2 The Supplier must promptly notify and provide details to CCS and each Buyer if a Conflict of Interest
happens or is expected to happen.

32.3 CCS and each Buyer can terminate its Contract immediately by giving notice in writing to the Supplier or
take any steps it thinks are necessary where there is or may be an actual or potential Conflict of Interest.
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33. Reporting a breach of the contract

33.1 Assoon as it is aware of it the Supplier and Supplier Staff must report to CCS or the Buyer any actual or
suspected breach of:

(a) Law;
(b) Clause 12.1; or
(c) Clauses 27 to 32.

33.2 The Supplier must not retaliate against any of the Supplier Staff who in good faith reports a breach listed
in Clause 33.1 to the Buyer or a Prescribed Person.

34. Resolving disputes

34.1 If there is a Dispute, the senior representatives of the Parties who have authority to settle the Dispute
will, within 28 days of a written request from the other Party, meet in good faith to resolve the Dispute.

34.2 If the Dispute is not resolved at that meeting, the Parties can attempt to settle it by mediation using the
Centre for Effective Dispute Resolution (CEDR) Model Mediation Procedure current at the time of the
Dispute. If the Parties cannot agree on a mediator, the mediator will be nominated by CEDR. If either
Party does not wish to use, or continue to use mediation, or mediation does not resolve the Dispute, the
Dispute must be resolved using Clauses 34.3 to 34.5.

34.3 Unless the Relevant Authority refers the Dispute to arbitration using Clause 34.4, the Parties irrevocably
agree that the courts of England and Wales have the exclusive jurisdiction to:

(a) determine the Dispute;
(b) grant interim remedies; and/or
(c) grant any other provisional or protective relief.

34.4 The Supplier agrees that the Relevant Authority has the exclusive right to refer any Dispute to be finally
resolved by arbitration under the London Court of International Arbitration Rules current at the time of
the Dispute. There will be only one arbitrator. The seat or legal place of the arbitration will be London
and the proceedings will be in English.

34.5 The Relevant Authority has the right to refer a Dispute to arbitration even if the Supplier has started or
has attempted to start court proceedings under Clause 34.3, unless the Relevant Authority has agreed to
the court proceedings or participated in them. Even if court proceedings have started, the Parties must
do everything necessary to ensure that the court proceedings are stayed in favour of any arbitration
proceedings if they are started under Clause 34.4.

34.6 The Supplier cannot suspend the performance of a Contract during any Dispute.

35. Which law applies

This Contract and any Disputes arising out of, or connected to it, are governed by English law.
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Crown Copyright 2020

Joint Schedule 5 (Corporate Social Responsibility)

1. What we expect from our Suppliers

1.1

1.2

1.3

In September 2017, HM Government published a Supplier Code of Conduct
setting out the standards and behaviours expected of suppliers who work
with government.
(https://www.gov.uk/government/uploads/system/uploads/attachment data/fi
le/646497/2017-09-

13 Official Sensitive Supplier Code of Conduct September 2017.pdf)

CCS expects its suppliers and subcontractors to meet the standards set out
in that Code. In addition, CCS expects its suppliers and subcontractors to
comply with the standards set out in this Schedule.

The Supplier acknowledges that the Buyer may have additional
requirements in relation to corporate social responsibility. The Buyer
expects that the Supplier and its Subcontractors will comply with such
corporate social responsibility requirements as the Buyer may notify the
Supplier from time to time.

2. Equality and Accessibility

2.1

In addition to legal obligations, the Supplier shall support CCS and the
Buyer in fulfilling its Public Sector Equality duty under S149 of the Equality
Act 2010 by ensuring that it fulfils its obligations under each Contract in a
way that seeks to:

2.1.1 eliminate discrimination, harassment or victimisation of any
kind; and

2.1.2 advance equality of opportunity and good relations between
those with a protected characteristic (age, disability, gender
reassignment, pregnancy and maternity, race, religion or
belief, sex, sexual orientation, and marriage and civil
partnership) and those who do not share it.

3. Modern Slavery, Child Labour and Inhumane Treatment

"Modern Slavery Helpline" means the mechanism for reporting suspicion, seeking
help or advice and information on the subject of modern slavery available online
at https://www.modernslaveryhelpline.org/report or by telephone on 08000 121

700.

3.1

The Supplier:

3.11 shall not use, nor allow its Subcontractors to use forced, bonded or
involuntary prison labour;

3.1.2 shall not require any Supplier Staff or Subcontractor Staff to lodge
deposits or identify papers with the Employer and shall be free to
leave their employer after reasonable notice;

3.1.3 warrants and represents that it has not been convicted of any
slavery or human trafficking offences anywhere around the world.
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3.1.4

3.1.5

3.1.7

3.1.8

3.1.10

3.1.11

warrants that to the best of its knowledge it is not currently under
investigation, inquiry or enforcement proceedings in relation to any
allegation of slavery or human trafficking offences anywhere around
the world.

shall make reasonable enquires to ensure that its officers,
employees and Subcontractors have not been convicted of slavery
or human trafficking offences anywhere around the world.

shall have and maintain throughout the term of each Contract its
own policies and procedures to ensure its compliance with the
Modern Slavery Act and include in its contracts with its
Subcontractors anti-slavery and human trafficking provisions;

shall implement due diligence procedures to ensure that there is no
slavery or human trafficking in any part of its supply chain
performing obligations under a Contract;

shall prepare and deliver to CCS, an annual slavery and human
trafficking report setting out the steps it has taken to ensure that
slavery and human trafficking is not taking place in any of its supply
chains or in any part of its business with its annual certification of
compliance with Paragraph 3;

shall not use, nor allow its employees or Subcontractors to use
physical abuse or discipline, the threat of physical abuse, sexual or
other harassment and verbal abuse or other forms of intimidation of
its employees or Subcontractors;

shall not use or allow child or slave labour to be used by its
Subcontractors;

shall report the discovery or suspicion of any slavery or trafficking
by it or its Subcontractors to CCS, the Buyer and Modern Slavery
Helpline.

4. Income Security

4.1 The Supplier shall:

4.1.1 ensure that all wages and benefits paid for a standard
working week meet, at a minimum, national legal standards in
the country of employment;

4.1.2 ensure that all Supplier Staff are provided with written and
understandable Information about their employment
conditions in respect of wages before they enter;

4.1.3 ensure that all workers are provided with written and
understandable Information about their employment conditions
in respect of wages before they enter employment and about
the particulars of their wages for the pay period concerned
each time that they are paid;

4.1.4 not make deductions from wages:
(a) as a disciplinary measure
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(b) except where permitted by law; or
(c) without expressed permission of the worker concerned;

4.1.5 record all disciplinary measures taken against Supplier Staff;
and

4.1.6 ensure that Supplier Staff are engaged under a recognised
employment relationship established through national law and
practice.

5. Working Hours

5.1 The Supplier shall:

5.1.1 ensure that the working hours of Supplier Staff comply with
national laws, and any collective agreements;

5.1.2 ensure that the working hours of Supplier Staff, excluding
overtime, shall be defined by contract, and shall not exceed
48 hours per week unless the individual has agreed in writing;

5.1.3 ensure that use of overtime is used responsibly, taking into
account:

(a) the extent;
(b) frequency; and
(c) hours worked;
by individuals and by the Supplier Staff as a whole;

5.2 The total hours worked in any seven day period shall not exceed 60 hours,
except where covered by Paragraph 5.3 below.

5.3 Working hours may exceed 60 hours in any seven day period only in
exceptional circumstances where all of the following are met:

5.3.1 this is allowed by national law;

5.3.2 this is allowed by a collective agreement freely negotiated
with a workers’ organisation representing a significant portion
of the workforce;

5.3.3 appropriate safeguards are taken to protect the workers’
health and safety; and

5.3.4 the employer can demonstrate that exceptional circumstances
apply such as unexpected production peaks, accidents or
emergencies.

5.4 All Supplier Staff shall be provided with at least one (1) day off in every
seven (7) day period or, where allowed by national law, two (2) days off in
every fourteen (14) day period.
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6. Sustainability

6.1 The supplier shall meet the applicable Government Buying Standards
applicable to Deliverables which can be found online at:

https://www.gov.uk/government/collections/sustainable-procurement-the-
government-buying-standards-gbs
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