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WQ1/J: Bio-bed and Pesticide Facilities 17/3/2023 GiA 21   
WQ1/K: Maximising Countryside 
Stewardship Opportunities Through 
CSF 

17/3/2023 GiA 2   

WQ1/Q Soil and Nutrient Management 
Plan 17/3/2023 GiA 3   

WQ1/R Farm Machinery Management 17/3/2023 GiA 1   
WQ1/S Managing Land Drainage 
Systems to minimise DWPA 17/3/2023 GiA 1   

WQ1/T: Natural Flood Management 17/3/2023 GiA 1   
WQ1/U: Assessment and Monitoring of 
Soil Health 17/3/2023 GiA 3   

WQ1/W: Woodland for Water and Air 17/3/2023 GiA 1   
AQ1/A: Conserving Nitrogen through 
Reducing Ammonia Emissions and 
Nitrate Losses 

17/3/2023 GiA 2   

WQ1a/M1: Standard Soil Sampling with 
no Interpretation (P, K, Mg, pH, lime 
requirement) 

17/3/2023 GiA 7   

WQ1a/M3: Standard Soil Sampling 
including Estimation of Soil Nitrogen 
Status (SNS), Certificate    with 
Interpretation and Recommendations 
(SNS, P, K, Mg, pH, lime requirement) 

17/3/2023 GiA 7   

WQ1a/M5: Slurry/Manure Sampling and 
Analysis. Certificate with Interpretation 
and Recommendations (pH, dry matter, 
total N, Ammonium N, total P, K, Mg, 
Ca, S, Uric Acid N) 

17/3/2023 GiA 16   

WQ1a/M6:  Standard Soil Sampling, 
assessment of soil biological 
activity/soil health with No 
Interpretation, for agricultural soil.  
Analysis of field soil(s) including pH 
and lime requirement, P, K, Mg, 
extractable copper, extractable zinc, 
hot-water extractable boron, soil 
texture, soil organic matter (by loss on 
ignition) and soil respiration by CO2 
burst. Analysis of hedgerow/ field 
margin sample(s) for soil organic 
matter (by loss on ignition) and soil 
respiration by CO2 burst 

17/3/2023 GiA 3   

Grand Total 112 £154,651 

The Service Provider shall deliver the Services in accordance with the details specified in the following 
documents: 

1. the mini-tender Request for Quotation dated 30th May 2022.
2. the mini-tender specification issued in support of the Request for Quotation
3. the mini-tender submission of the Service Provider submitted to Bravo on 15th June 2022
4. the delivery milestones as set out in Annex A to this Work Order.










