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Standardised Contracting Terms SC2 

 
GENERAL CONDITIONS 
 
1. General 

a. The defined terms in the Contract shall be as set out in Schedule 1. 
b. The Contractor shall comply with all applicable Legislation, whether specifically referenced 

in this Contract or not. 
c. The Contractor warrants and represents, that: 

(1) it has the full capacity and authority to enter into, and to exercise its rights and 
perform its obligations under, the Contract; 

(2) from the Effective Date of Contract and for so long as the Contract remains in force 
it shall give the Authority Notice of any litigation, arbitration (unless expressly 
prohibited from doing so in accordance with the terms of the arbitration), 
administrative or adjudication or mediation proceedings before any court, tribunal, 
arbitrator, administrator or adjudicator or mediator or relevant authority against itself 
or a Subcontractor which would adversely affect the Contractor's ability to perform 
its obligations under the Contract; 

(3) as at the Effective Date of Contract no proceedings or other steps have been taken 
and not discharged (nor, to the best of the knowledge of the Contractor, threatened) 
for its winding-up or dissolution or for the appointment of a receiver, administrative 
receiver, administrator, liquidator, trustee or similar officer in relation to any of its 
assets or revenues; 

(4) for so long as the Contract remains in force it shall give the Authority Notice of any 
proceedings or other steps that have been taken but not discharged (nor to the best 
of the knowledge of the Contractor, threatened) for its winding-up or dissolution or 
for the appointment of a receiver, administrator, liquidator, trustee or similar officer in 
relation to any of its assets or revenues. 

d. Unless the context otherwise requires: 
(1) The singular includes the plural and vice versa, and the masculine includes the 

feminine and vice versa. 
(2) The words “include”, “includes”, “including” and “included” are to be construed as if 

they were immediately followed by the words “without limitation”, except where 
explicitly stated otherwise. 

(3) The expression “person” means any individual, firm, body corporate, unincorporated 
association or partnership, government, state or agency of a state or joint venture. 

(4) References to any statute, enactment, order, regulation, or other similar instrument 
shall be construed as a reference to the statute, enactment, order, regulation, or 
instrument as amended, supplemented, replaced or consolidated by any 
subsequent statute, enactment, order, regulation, or instrument. 

(5) The heading to any Contract provision shall not affect the interpretation of that 
provision. 

(6) Any decision, act or thing which the Authority is required or authorised to take or do 
under the Contract may be taken or done only by the person (or their nominated 
deputy) authorised in Schedule 3 (Contract Data Sheet) to take or do that decision, 
act, or thing on behalf of the Authority. 

(7) Unless excluded within the Conditions of the Contract or required by law, references 
to submission of documents in writing shall include electronic submission. 

 
2. Duration of Contract 
This Contract comes into effect on the Effective Date of Contract and will expire automatically on 
the date identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in 
accordance with the provisions of the Contract, or otherwise lawfully terminated. 
 
3. Entire Agreement 
This Contract constitutes the entire agreement between the Parties relating to the subject matter of 
the Contract.  The Contract supersedes, and neither Party has relied upon, any prior negotiations, 
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representations and undertakings, whether written or oral, except that this condition shall not 
exclude liability in respect of any fraudulent misrepresentation. 
 
4. Governing Law 

a. Subject to clause 4.d, the Contract shall be considered as a contract made in England and 
subject to English Law. 

b. Subject to clause 4.d and 40 (Dispute Resolution) and without prejudice to the dispute 
resolution process set out therein, each Party submits and agrees to the exclusive 
jurisdiction of the Courts of England to resolve, and the laws of England to govern, any 
actions proceedings, controversy or claim of whatever nature arising out of or relating to 
the Contract or breach thereof. 

c. Subject to clause 4.d any dispute arising out of or in connection with the Contract shall be 
determined within the English jurisdiction and to the exclusion of all other jurisdictions 
save that other jurisdictions may apply solely for the purpose of giving effect to this 
condition 4 and for the enforcement of any judgment, order or award given under English 
jurisdiction. 

d. If the Parties agree pursuant to the Contract that Scots Law should apply then the 
following amendments shall apply to the Contract:  
(1) Clause 4.a, 4.b and 4.c shall be amended to read: 

“a.  The Contract shall be considered as a contract made in Scotland and subject to 
Scots Law. 
b.  Subject to condition 40 (Dispute Resolution) and without prejudice to the dispute 
resolution process set out therein, each Party submits and agrees to the exclusive 
jurisdiction of the Courts of Scotland to resolve, and the laws of Scotland to govern, 
any actions, proceedings, controversy or claim of whatever nature arising out of or 
relating to the Contract or breach thereof. 
c.  Any dispute arising out of or in connection with the Contract shall be determined 
within the Scottish jurisdiction and to the exclusion of all other jurisdictions save that 
other jurisdictions may apply solely for the purpose of giving effect to this condition 4 
and for the enforcement of any judgment, order or award given under Scottish 
jurisdiction.” 
Clause 40.b shall be amended to read: 
“In the event that the dispute or claim is not resolved pursuant to clause 40.a the 
dispute shall be referred to arbitration.  Unless otherwise agreed in writing by the 
Parties, the arbitration and this clause 40.b shall be governed by the Arbitration 
(Scotland) Act 2010.  The seat of the arbitration shall be Scotland.  For the 
avoidance of doubt, for the purpose of arbitration the tribunal shall have the power to 
make provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules, as 
set out in Schedule 1 to the Arbitration (Scotland) Act 2010.” 

e. Each Party warrants to each other that entry into the Contract does not, and the 
performance of the Contract will not, in any way violate or conflict with any provision of 
law, statute, rule, regulation, judgement, writ, injunction, decree or order applicable to it.  
Each Party also warrants that the Contract does not conflict with or result in a breach or 
termination of any provision of, or constitute a default under, any mortgage, contract or 
other liability, charge or encumbrance upon any of its properties or other assets. 

f. Each Party agrees with each other Party that the provisions of this condition 4 shall 
survive any termination of the Contract for any reason whatsoever and shall remain fully 
enforceable as between the Parties notwithstanding such a termination. 

g. Where the Contractor’s place of business is not in England or Wales (or Scotland where 
the Parties agree pursuant to this Contract that Scots Law should apply), the Contractor 
irrevocably appoints the solicitors or other persons in England and Wales (or Scotland 
where the Parties agree pursuant to the Contract that Scots Law should apply) detailed in 
Schedule 3 (Contract Data Sheet) as its agents to accept on its behalf service of all 
process and other documents of whatever description to be served on the Contractor in 
connection with any litigation or arbitration within the English jurisdiction (or Scottish 
jurisdiction where the Parties agree pursuant to this Contract that Scots Law should apply) 
arising out of or relating to the Contract or any issue connected therewith. 
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5. Precedence 

a. If there is any inconsistency between the different provisions of the Contract the 
inconsistency shall be resolved according to the following descending order of 
precedence: 
(1) Conditions 1 - 44 (and 45 - 47, if included in this Contract) of the Conditions of the 

Contract shall be given equal precedence with Schedule 1 (Definitions of Contract) 
and Schedule 3 (Contract Data Sheet); 

(2) Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure); 
(3) the remaining Schedules; and 
(4) any other documents expressly referred to in the Contract. 

b. If either Party becomes aware of any inconsistency within or between the documents 
referred to in clause 5.a such Party shall notify the other Party forthwith and the Parties 
will seek to resolve that inconsistency on the basis of the order of precedence set out in 
clause 5.a. Where the Parties fail to reach agreement, and if either Party considers the 
inconsistency to be material to its rights and obligations under the Contract, then the 
matter will be referred to the dispute resolution procedure in accordance with condition 40 
(Dispute Resolution). 

 
6. Amendments to Contract 

a. Except as provided in condition 31 all amendments to this Contract shall be serially 
numbered, in writing, issued only by the Authority’s Representative (Commercial), and 
agreed by both Parties. 

b. Where the Authority or the Contractor wishes to introduce a change which is not minor or 
which is likely to involve a change to the Contract Price, the provisions of Schedule 4 
(Contract Change Control Procedure) shall apply.  The Contractor shall not carry out any 
work until any necessary change to the Contract Price has been agreed and a written 
amendment in accordance with clause 6.a above has been issued. 

 
7. Variations to Specification 

a. The Authority’s Representative may, by Notice (following consultation with the Contractor 
as necessary), alter the Specification as from a date agreed by both Parties and to the 
extent specified by the Authority, provided that any such variations shall be limited to the 
extent that they do not alter the fit, form, function or characteristics of the Contractor 
Deliverables to be supplied under the Contract. The Contractor shall ensure that the 
Contractor Deliverables take account of any such variations.  Such variations shall not 
require formal amendment of the Contract in accordance with the process set out in 
condition 6 (Amendments to Contract) and shall be implemented upon receipt, or at the 
date specified in the Authority’s Notice, unless otherwise specified. 

b. Any variations that cause a change to: 
(1) fit, form, function or characteristics of the Contractor Deliverables; 
(2) the cost; 
(3) Delivery Dates; 
(4) the period required for the production or completion; or 
(5) other work caused by the alteration, 
shall be the subject to condition 6 (Amendments to Contract).  Each amendment under 
condition 6 shall be classed as a formal change. 

 
8. Authority Representatives 

a. Any reference to the Authority in respect of: 
(1) the giving of consent; 
(2) the delivering of any Notices; or 
(3) the doing of any other thing that may reasonably be undertaken by an individual 

acting on behalf of the Authority, shall be deemed to be references to the Authority's 
Representatives in accordance with this condition 8. 

b. The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their 
nominated deputy) shall have full authority to act on behalf of the Authority for all 
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purposes of the Contract.  Unless notified in writing before such act or instruction, the 
Contractor shall be entitled to treat any act of the Authority’s Representatives which is 
authorised by the Contract as being expressly authorised by the Authority and the 
Contractor shall not be required to determine whether authority has in fact been given. 

c. In the event of any change to the identity of the Authority’s Representatives, the Authority 
shall provide written confirmation to the Contractor, and shall update Schedule 3 (Contract 
Data Sheet) in accordance with condition 6 (Amendments to Contract). 

 
9. Severability 

a. If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent 
then: 
(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be given 

no effect and shall be deemed not to be included in the Contract but without 
invalidating any of the remaining provisions of the Contract; and 

(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or 
unenforceable provision by a valid, legal and enforceable substitute provision the 
effect of which is as close as possible to the intended effect of the invalid, illegal or 
unenforceable provision. 

 
10. Waiver 

a. No act or omission of either Party shall by itself amount to a waiver of any right or remedy 
unless expressly stated by that Party in writing.  In particular, no reasonable delay in 
exercising any right or remedy shall by itself constitute a waiver of that right or remedy. 

b. No waiver in respect of any right or remedy shall operate as a waiver in respect of any 
other right or remedy. 

 
11. Assignment of Contract 
Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written 
consent of the other Party. 
 
12. Third Party Rights 
Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any 
person who is not a Party to the Contract to enforce any term of the Contract in its own right and 
the Parties to the Contract declare that they have no intention to grant any such right. 
 
13. Transparency 

a. Subject to clause 13.b but notwithstanding condition 14 (Disclosure of Information), the 
Contractor understands that the Authority may publish the Transparency Information to 
the general public.  The Contractor shall assist and cooperate with the Authority to enable 
the Authority to publish the Transparency Information. 

b. Before publishing the Transparency Information to the general public in accordance with 
clause 13.a, the Authority shall redact any Information that would be exempt from 
disclosure if it was the subject of a request for Information under the Freedom of 
Information Act 2000 or the Environmental Information Regulations 2004, and any 
Information which has been acknowledged by the Authority at Schedule 5 – Contractor’s 
Commercially Sensitive Information. 

c. The Authority may consult with the Contractor before redacting any Information from the 
Transparency Information in accordance with clause 13.b.  The Contractor acknowledges 
and accepts that its representations on redactions during consultation may not be 
determinative and that the decision whether to redact Information is a matter in which the 
Authority shall exercise its own discretion, subject always to the provisions of the Freedom 
of Information Act 2000 or the Environmental Information Regulations 2004. 

d. For the avoidance of doubt, nothing in this condition 13 shall affect the Contractor’s rights 
at law. 

 
14. Disclosure of Information 

a. Subject to clauses 14.d, 14.e, 14.h and condition 13 each Party: 
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(1) shall treat in confidence all Information it receives from the other; 
(2) shall not disclose any of that Information to any third party without the prior written 

consent of the other Party, which consent shall not unreasonably be withheld, 
except that the Contractor may disclose Information in confidence, without prior 
consent, to such persons and to such extent as may be necessary for the 
performance of the Contract; 

(3) shall not use any of that Information otherwise than for the purpose of the Contract; 
and 

(4) shall not copy any of that Information except to the extent necessary for the purpose 
of exercising its rights of use and disclosure under the Contract. 

b. The Contractor shall take all reasonable precautions necessary to ensure that all 
Information disclosed to the Contractor by or on behalf of the Authority under or in 
connection with the Contract: 
(1) is disclosed to its employees and Subcontractors, only to the extent necessary for 

the performance of the Contract; and 
(2) is treated in confidence by them and not disclosed except with the prior written 

consent of the Authority or used otherwise than for the purpose of performing work 
or having work performed for the Authority under the Contract or any subcontract. 

c. The Contractor shall ensure that its employees are aware of the Contractor’s 
arrangements for discharging the obligations at clauses 14.a and 14.b before receiving 
Information and shall take such steps as may be reasonably practical to enforce such 
arrangements. 

d. Clauses 14.a and 14.b shall not apply to any Information to the extent that either Party: 
(1) exercises rights of use or disclosure granted otherwise than in consequence of, or 

under, the Contract; 
(2) has the right to use or disclose the Information in accordance with other Conditions 

of the Contract; or 
(3) can show: 

(a) that the Information was or has become published or publicly available for use 
otherwise than in breach of any provision of the Contract or any other 
agreement between the Parties; 

(b) that the Information was already known to it (without restrictions on disclosure 
or use) prior to receiving the Information under or in connection with the 
Contract; 

(c) that the Information was received without restriction on further disclosure from 
a third party which lawfully acquired the Information without any restriction on 
disclosure; or 

(d) from its records that the same Information was derived independently of that 
received under or in connection with the Contract; 

provided that the relationship to any other Information is not revealed. 
e. Neither Party shall be in breach of this condition where it can show that any disclosure of 

Information was made solely and to the extent necessary to comply with a statutory, 
judicial or parliamentary obligation.  Where such a disclosure is made, the Party making 
the disclosure shall ensure that the recipient of the Information is made aware of and 
asked to respect its confidentiality.  Such disclosure shall in no way diminish the 
obligations of the Parties under this condition. 

f. The Authority may disclose the Information: 
(1) on a confidential basis to any Central Government Body for any proper purpose of 

the Authority or of the relevant Central Government Body, which shall include: 
disclosure to the Cabinet Office and/or HM Treasury for the purpose of ensuring 
effective cross-Government procurement processes, including value for money and 
related purposes; 

(2) to Parliament and Parliamentary Committees or if required by any Parliamentary 
reporting requirement;  

(3) to the extent that the Authority (acting reasonably) deems disclosure necessary or 
appropriate in the course of carrying out its public functions; 

(4) on a confidential basis to a professional adviser, consultant or other person engaged 
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by any of the entities defined in Schedule 1 (including benchmarking organisations) 
for any purpose relating to or connected with this Contract; 

(5) on a confidential basis for the purpose of the exercise of its rights under the 
Contract; or 

(6) on a confidential basis to a proposed body in connection with any assignment, 
novation or disposal of any of its rights, obligations or liabilities under the Contract; 
and for the purposes of the foregoing, references to disclosure on a confidential 
basis shall mean disclosure subject to a confidentiality agreement or arrangement 
containing terms no less stringent than those placed on the Authority under this 
condition. 

g. Before sharing any Information in accordance with clause 14.f, the Authority may redact 
the Information.  Any decision to redact Information made by the Authority shall be final. 

h. The Authority shall not be in breach of the Contract where disclosure of Information is 
made solely and to the extent necessary to comply with the Freedom of Information Act 
2000 (the “Act”) or the Environmental Information Regulations 2004 (the “Regulations”). 
To the extent permitted by the time for compliance under the Act or the Regulations, the 
Authority shall consult the Contractor where the Authority is considering the disclosure of 
Information under the Act or the Regulations and, in any event, shall provide prior 
notification to the Contractor of any decision to disclose the Information.  The Contractor 
acknowledges and accepts that its representations on disclosure during consultation may 
not be determinative and that the decision whether to disclose Information in order to 
comply with the Act or the Regulations is a matter in which the Authority shall exercise its 
own discretion, subject always to the provisions of the Act or the Regulations. 

i. Nothing in this condition shall affect the Parties' obligations of confidentiality where 
Information is disclosed orally in confidence. 

 
15. Publicity and Communications with the Media 
The Contractor shall not and shall ensure that any employee or Subcontractor shall not 
communicate with representatives of the press, television, radio or other media on any matter 
concerning the Contract unless the Authority has given its prior written consent. 
 
16. Change of Control of Contractor 

a. The Contractor shall notify the Representative of the Authority at the address given in 
clause 16.b, as soon as practicable, in writing of any intended, planned or actual change 
in control of the Contractor. The Contractor shall not be required to submit any notice 
which is unlawful or is in breach of either any pre-existing non-disclosure agreement or 
any regulations governing the conduct of the Contractor in the UK or other jurisdictions 
where the Contractor may be subject to legal sanction arising from issuing such a notice. 

b. Each notice of change of control shall be taken to apply to all contracts with the Authority. 
Notices shall be submitted to: 

Mergers & Acquisitions Section 
Strategic Supplier Management Team 
MOD Abbey Wood, 
REDACTED 
REDACTED 

The Representative of the Authority shall consider the notice of change of control and 
advise the Contractor in writing of any concerns the Authority may have. Such concerns 
may include but are not limited to potential threats to national security, the ability of the 
Authority to comply with its statutory obligations or matters covered by the declarations 
made by the Contractor prior to Contract Award. 

c. The Authority may terminate the Contract by giving written notice to the Contractor within 
six months of the Authority being notified in accordance with clause 16.a. The Authority 
shall act reasonably in exercising its right of termination under this condition. 

d. If the Authority exercises its right to terminate in accordance with clause 16.c the 
Contractor shall be entitled to request the Authority to consider making a payment 
representing any commitments, liabilities or expenditure incurred by the Contractor in 
connection with the Contract up to the point of termination. Such commitments, liabilities 
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or expenditure shall be reasonably and properly chargeable by the Contractor, and shall 
otherwise represent an unavoidable loss by the Contractor by reason of the termination of 
the Contract. Any payment under this clause 16.d must be fully supported by documentary 
evidence. The decision whether to make such a payment shall be at the Authority’s sole 
discretion. 

e. Notification by the Contractor of any intended, planned or actual change of control shall 
not prejudice the existing rights of the Authority or the Contractor under the Contract nor 
create or imply any rights of either the Contractor or the Authority additional to the 
Authority’s rights set out in this condition. 

 
17. Environmental Requirements 
The Contractor shall in all its operations to perform the Contract, adopt a sound proactive 
environmental approach that identifies, considers, and where possible, mitigates the environmental 
impacts of its supply chain.  The Contractor shall provide evidence of so doing to the Authority on 
demand. 
 
18. Contractor’s Records 

a. The Contractor and its sub-contractors shall maintain all records specified in and 
connected with the Contract (expressly or otherwise) and make them available to the 
Authority when requested on reasonable notice.  

b. The Contractor and its sub-contractors shall also permit access to relevant records that 
relate to the contractual obligations to supply goods or services under the Contract, held 
by or controlled by them and reasonably required by the Comptroller and Auditor General, 
their staff and any appointed representative of the National Audit Office, and provide such 
explanations and information as reasonably necessary for the following purposes: 
(1) to enable the National Audit Office to carry out the Authority’s statutory audits and to 

examine and/or certify the Authority’s annual and interim report and accounts; and 
(2) to enable the National Audit Office to carry out an examination pursuant to Part II of 

the National Audit Act 1983 of the economy, efficiency and effectiveness with which 
the Authority has used its resources. 

c. With regard to the records made available to the Authority under clause 1 of this 
Condition, and subject to the provisions of SC2 conditions of contract clause 14, the 
Contractor shall permit records to be examined and if necessary copied, by the Authority, 
or Representative of the Authority, as the Authority may require. 

d. Unless the Contract specifies otherwise the records referred to in this Condition shall be 
retained for a period of at least 6 years from: 
(1) the end of the Contract term; 
(2) termination of the Contract; or 
(3) the final payment 
whichever occurs latest. 

 
19. Notices 

a. A Notice served under the Contract shall be: 
(1) in writing in the English Language; 
(2) authenticated by signature or such other method as may be agreed between the 

Parties; 
(3) sent for the attention of the other Party’s Representative, and to the address set out 

in Schedule 3 (Contract Data Sheet); 
(4) marked with the number of the Contract; and 
(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in 

Schedule 3 (Contract Data Sheet), by electronic mail. 
b. Notices shall be deemed to have been received: 

(1) if delivered by hand, on the day of delivery if it is the recipient’s Business and 
otherwise on the first Business Day of the recipient immediately following the day of 
delivery; 

(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the 
case of airmail) after the day of posting; 
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(3) if sent by facsimile or electronic means: 
(a) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s 

time) on completion of receipt by the sender of verification of the transmission 
from the receiving instrument; or 

(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient’s 
time) following the completion of receipt by the sender of verification of 
transmission from the receiving instrument. 

 
20. Progress Monitoring, Meetings and Reports 

a. The Contractor shall attend progress meetings at the frequency or times (if any) specified 
in Schedule 3 (Contract Data Sheet) and shall ensure that its Contractor’s 
Representatives are suitably qualified to attend such meetings. 

b. The Contractor shall submit progress reports to the Authority’s Representatives at the 
times and in the format (if any) specified in Schedule 3 (Contract Data Sheet). The reports 
shall detail as a minimum: 
(1) performance/Delivery of the Contractor Deliverables; 
(2) risks and opportunities; 
(3) any other information specified in Schedule 3 (Contract Data Sheet); and 
(4) any other information reasonably requested by the Authority. 

 
SUPPLY OF CONTRACTOR DELIVERABLES 
 
21. Supply of Contractor Deliverables and Quality Assurance 

a. The Contractor shall provide the Contractor Deliverables to the Authority, in accordance 
with the Schedule of Requirements and the Specification, and shall allocate sufficient 
resource to the provision of the Contractor Deliverables to enable it to comply with this 
obligation. 

b. The Contractor shall: 
(1) comply with any applicable quality assurance requirements specified in Schedule 3 

(Contract Data Sheet) in providing the Contractor Deliverables; and 
(2) discharge its obligations under the Contract with all due skill, care, diligence and 

operating practice by appropriately experienced, qualified and trained personnel. 
c. The provisions of clause 21.b. shall survive any performance, acceptance or payment 

pursuant to the Contract and shall extend to any remedial services provided by the 
Contractor. 

d. The Contractor shall: 
(1) observe, and ensure that the Contractor’s Team observe, all health and safety rules 

and regulations and any other security requirements that apply at any of the 
Authority’s premises; 

(2) notify the Authority as soon as it becomes aware of any health and safety hazards 
or issues which arise in relation to the Contractor Deliverables; and 

(3) before the date on which the Contractor Deliverables are to start, obtain, and at all 
times maintain, all necessary licences and consents in relation to the Contractor 
Deliverables. 

 
22. Marking of Contractor Deliverables 

a. Each Contractor Deliverable shall be marked in accordance with the requirements 
specified in Schedule 3 (Contract Data Sheet), if no such requirement is specified, the 
Contractor shall mark each Contractor Deliverable clearly and indelibly in accordance with 
the requirements of the relevant DEF-STAN 05-132 as specified in the contract or 
specification. In the absence of such requirements, the Contractor Deliverables shall be 
marked with the MOD stock reference, NATO Stock Number (NSN) or alternative 
reference number specified in Schedule 2 (Schedule of Requirements). 

b. Any marking method used shall not have a detrimental effect on the strength, 
serviceability or corrosion resistance of the Contractor Deliverables. 

c. The marking shall include any serial numbers allocated to the Contractor Deliverable. 
d. Where because of its size or nature it is not possible to mark a Contractor Deliverable with 
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the required particulars, the required information should be included on the package or 
carton in which the Contractor Deliverable is packed, in accordance with condition 23 
(Packaging and Labelling (excluding Contractor Deliverables containing Munitions)). 

 
23. Packaging and Labelling (excluding Contractor Deliverables containing Munitions) 
a. Packaging responsibilities are as follows: 

(1) The Contractor shall be responsible for providing Packaging which fully complies 
with the requirements of the Contract. 

(2) The Authority shall indicate in the Contract the standard or level of Packaging 
required for each Contractor Deliverable, including the PPQ.  If a standard or level of 
Packaging (including the PPQ) is not indicated in the Contract, the Contractor shall 
request such instructions from the Authority before proceeding further. 

(3) The Contractor shall ensure all relevant information necessary for the effective 
performance of the Contract is made available to all subcontractors. 

(4) Where the Contractor or any of their subcontractors have concerns relating to the 
appropriateness of the Packaging design and or MPL prior to manufacture or supply 
of the Contractor Deliverables they shall use DEFFORM 129B to feedback these 
concerns to the Contractor or Authority, as appropriate. 

b. The Contractor shall supply Commercial Packaging meeting the standards and requirements 
of Def Stan 81-041 (Part 1).  In addition the following requirements apply: 

(1) The Contractor shall provide Packaging which: 
(a) will ensure that each Contractor Deliverable may be transported and delivered 

to the consignee named in the Contract in an undamaged and serviceable 
condition; and 

(b) is labelled to enable the contents to be identified without need to breach the 
package; and 

(c) is compliant with statutory requirements and this Condition. 
(2) The Packaging used by the Contractor to supply identical or similar Contractor 

Deliverables to commercial customers or to the general public (i.e. point of sale 
packaging) will be acceptable, provided that it complies with the following criteria: 
(a) reference in the Contract to a PPQ means the quantity of a Contractor 

Deliverable to be contained in an individual package, which has been selected 
as being the most suitable for issue(s) to the ultimate user; 

(b) Robust Contractor Deliverables, which by their nature require minimal or no 
packaging for commercial deliveries, shall be regarded as "PPQ packages" 
and shall be marked in accordance with Clauses 23.i to 23.l. References to 
"PPQ packages" in subsequent text shall be taken to include Robust 
Contractor Deliverables; and 

(c) for ease of handling, transportation and delivery, packages which contain 
identical Contractor Deliverables may be bulked and overpacked, in 
accordance with clauses 23.i to 23.k. 

c. The Contractor shall ascertain whether the Contractor Deliverables being supplied are, or 
contain, Dangerous Goods, and shall supply the Dangerous Goods in accordance with: 
(1) The Health and Safety At Work Act 1974 (as amended); 
(2) The Classification Hazard Information and Packaging for Supply Regulations 

(CHIP4) 2009 (as amended); 
(3) The REACH Regulations 2007 (as amended); and 
(4) The Classification, Labelling and Packaging Regulations (CLP) 2009 (as amended). 

d. The Contractor shall package the Dangerous Goods as limited quantities, excepted 
quantities or similar derogations, for UK or worldwide shipment by all modes of transport 
in accordance with the regulations relating to the Dangerous Goods and: 
(1) The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and 
(2) The Air Navigation (Amendment) Order 2019. 

e. As soon as possible, and in any event no later than one month before delivery is due, the 
Contractor shall provide a Safety Data Sheet in respect of each Dangerous Good in 
accordance with the REACH Regulations 2007 (as amended) and the Health and Safety 
At Work Act 1974 (as amended) and in accordance with condition 24 (Supply of 
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Hazardous Materials or Substances in Contractor Deliverables).  
f. The Contractor shall comply with the requirements for the design of MLP which include 

clauses 23.f and 23.g as follows: 
(1) Where there is a requirement to design UK or NATO MLP, the work shall be 

undertaken by an MPAS registered organisation, or one that although non-
registered is able to demonstrate to the Authority that its quality systems and military 
package design expertise are of an equivalent standard. 
(a) The MPAS certification (for individual designers) and registration (for 

organisations) scheme details are available from: 
DES SEOC SCP-SptEng-Pkg 
MOD Abbey Wood 
REDACTED 
Tel. REDACTED 
Email. REDACTED 

(b) The MPAS Documentation is also available on the DStan website. 
(2) MLP shall be designed to comply with the relevant requirements of Def Stan 81-041, 

and be capable of meeting the appropriate test requirements of Def Stan 81-041 
(Part 3).  Packaging designs shall be prepared on a SPIS, in accordance with Def 
Stan 81-041 (Part 4). 

(3) The Contractor shall ensure a search of the SPIS index (the ‘SPIN’) is carried out to 
establish the SPIS status of each requirement (using DEFFORM 129a ‘Application 
for Packaging Designs or their Status’). 

(4) New designs shall not be made where there is an existing usable SPIS, or one that 
may be easily modified.  

(5) Where there is a usable SFS, it shall be used in place of a SPIS design unless 
otherwise stated by the Contract.  When an SFS is used or replaces a SPIS design, 
the Contractor shall upload this information on to SPIN in Adobe PDF. 

(6) All SPIS, new or modified (and associated documentation), shall, on completion, be 
uploaded by the Contractor on to SPIN.  The format shall be Adobe PDF.  

(7) Where it is necessary to use an existing SPIS design, the Contractor shall ensure 
the Packaging manufacturer is a registered organisation in accordance with clause 
23.f(1) above, or if un-registered, is compliant with MPAS ANNEX A Supplement 
(Code) M.  The Contractor shall ensure, as far as possible, that the SPIS is up to 
date. 

(8) The documents supplied under clause 23.f(6) shall be considered as a contract data 
requirement and be subject to the terms of DEFCON 15 and DEFCON 21. 

g. Unless otherwise stated in the Contract, one of the following procedures for the production 
of new or modified SPIS designs shall be applied: 
(1) If the Contractor or their subcontractor is the PDA they shall: 

(a) On receipt of instructions received from the Authority’s representative 
nominated in Box 2 of DEFFORM 111 at Annex A to Schedule 3 (Contract 
Data Sheet), prepare the required package design in accordance with clause 
23.f. 

(b) Where the Contractor or their subcontractor is registered they shall, on 
completion of any design work, provide the Authority with the following 
documents electronically: 
i.  a list of all SPIS which have been prepared or revised against the 

Contract; and 
ii.  a copy of all new / revised SPIS, complete with all continuation sheets and 

associated drawings, where applicable, to be uploaded onto SPIN. 
(c) Where the PDA is not a registered organisation, then they shall obtain 

approval for their design from a registered organisation before proceeding, 
then follow clause 23.g(1)(b). 

(2) Where the Contractor or their subcontractor is not the PDA and is un-registered, 
they shall not produce, modify, or update SPIS designs.  They shall obtain current 
SPIS design(s) from the Authority or a registered organisation before proceeding 
with manufacture of Packaging.  To allow designs to be provided in ample time, they 
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should apply for SPIS designs as soon as practicable. 
(3) Where the Contractor or their subcontractor is un-registered and has been given 

authority to produce, modify, and update SPIS designs by the Contract, he shall 
obtain approval for their design from a registered organisation using DEFFORM 
129a before proceeding, then follow clause 23.g(1)(b). 

(4) Where the Contractor or their subcontractor is not a PDA but is registered, he shall 
follow clauses 23.g(1)(a) and 23.g(1)(b). 

h. If special jigs, tooling etc., are required for the production of MLP, the Contractor shall 
obtain written approval from the Commercial Officer before providing them.  Any approval 
given will be subject to the terms of DEFCON 23 (SC2) or equivalent condition, as 
appropriate. 

i. In addition to any marking required by international or national legislation or regulations, 
the following package labelling and marking requirements apply: 
(1) If the Contract specifies UK or NATO MPL, labelling and marking of the packages 

shall be in accordance with Def Stan 81-041 (Part 6) and this Condition as follows: 
(a) Labels giving the mass of the package, in kilograms, shall be placed such that 

they may be clearly seen when the items are stacked during storage. 
(b) Each consignment package shall be marked with details as follows: 

i. name and address of consignor; 
ii. name and address of consignee (as stated in the Contract or order); 
iii. destination where it differs from the consignee's address, normally 

either: 
(i). delivery destination / address; or 
(ii). transit destination, where delivery address is a point for aggregation 

/ disaggregation and / or onward shipment elsewhere, e.g. railway 
station, where that mode of transport is used; 

iv. the unique order identifiers and the CP&F Delivery Label / Form which 
shall be prepared in accordance with DEFFORM 129J. 
(i). If aggregated packages are used, their consignment marking and 

identification requirements are stated at clause 23.l. 
(2) If the Contract specifies Commercial Packaging, an external surface of each PPQ 

package and each consignment package, if it contains identical PPQ packages, 
shall be marked, using details of the Contractor Deliverables as shown in the 
Contract schedule, to state the following: 
(a) description of the Contractor Deliverable; 
(b) the full thirteen digit NATO Stock Number (NSN); 
(c) the PPQ; 
(d) maker's part / catalogue, serial and / or batch number, as appropriate; 
(e) the Contract and order number when applicable; 
(f) the words “Trade Package” in bold lettering, marked in BLUE in respect of 

trade packages, and BLACK in respect of export trade packages; 
(g) shelf life of item where applicable; 
(h) for rubber items or items containing rubber, the quarter and year of 

vulcanisation or manufacture of the rubber product or component (marked in 
accordance with Def Stan 81-041); 

(i) any statutory hazard markings and any handling markings, including the mass 
of any package which exceeds 3kg gross; and 

(j) any additional markings specified in the Contract. 
j. Bar code marking shall be applied to the external surface of each consignment package 

and to each PPQ package contained therein.  The default symbology shall be as specified 
in Def Stan 81-041 (Part 6).  As a minimum the following information shall be marked on 
packages: 
(1) the full 13-digit NSN; 
(2) denomination of quantity (D of Q); 
(3) actual quantity (quantity in package); 
(4) manufacturer's serial number and / or batch number, if one has been allocated; and 
(5) the CP&F-generated unique order identifier. 
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k. Requirements for positioning bar codes in relation to related text, as well as positioning on 

package etc., are defined in Def Stan 81-041 (Part 6).  If size of the bar code does not 
allow a label to be directly attached, then a tag may be used.  Any difficulties over size or 
positioning of barcode markings shall initially be referred to the organisation nominated in 
Box 3 of DEFFORM 111 at Annex A to Schedule 3 (Contract Data Sheet). 

l. The requirements for the consignment of aggregated packages are as follows: 
(1) With the exception of packages containing Dangerous Goods, over-packing for 

delivery to the consignee shown in the Contract may be used by the consignor to 
aggregate a number of packages to different Packaging levels, provided that the 
package contains Contractor Deliverables of only one NSN or class group.  Over-
packing shall be in the cheapest commercial form consistent with ease of handling 
and protection of over-packed items. 

(2) Two adjacent sides of the outer container shall be clearly marked to show the 
following: 
(a) class group number; 
(b) name and address of consignor; 
(c) name and address of consignee (as stated on the Contract or Order); 
(d) destination if it differs from the consignee's address, normally either: 

i. delivery destination / address; or 
ii. transit destination, if the delivery address is a point of aggregation / 

disaggregation and / or onward shipment e.g. railway station, where that 
mode of transport is used;  

(e) where applicable, the reference number of the delivery note produced by 
CP&F relating to the contents.  The consignee's copy of each delivery note 
shall be placed in the case / container.  If the Contractor Deliverables listed in 
the delivery note are packed in several cases, the consignee's copy shall be 
placed in the first case and a separate list detailing the contents shall be 
prepared for each case after the first and placed in the case to which it relates.  
Each case is to be numbered to indicate both the number of the case and the 
total number of cases concerned e.g. 1/3, 2/3, 3/3;  

(f) the CP&F-generated shipping label; and 
(g) any statutory hazard markings and any handling markings. 

m. Authorisation of the Contractor to undertake Packaging design, or to use a packaging 
design, that was not part of the original requirement under the Contract, shall be 
considered as an alteration to the specification in accordance with condition 7 (Variations 
to Specification). 

n. The Contractor shall ensure that timber and wood-containing products supplied under the 
Contract comply with the provisions of condition 25 (Timber and Wood-Derived Products) 
and Annex I and Annex II of the International Standards for Phytosanitary Measures, 
"Guidelines for Regulating Wood Packaging Material in International Trade", Publication 
No 15 (ISPM 15). 

o. All Packaging shall meet the requirements of the Packaging (Essential Requirements) 
Regulations 2003 (as amended) where applicable. 

p. In any design work the Contractor shall comply with the Producer Responsibility 
Obligations (Packaging Waste) Regulations 2007 (as amended) or equivalent legislation.  
Evidence of compliance shall be a contractor record in accordance with condition 18 
(Contractor’s Records). 

q. This Condition is concerned with the supply of Packaging suitable to protect and ease 
handling, transport and storage of specified items.  Where there is a failure of suitable 
Packaging (a design failure), or Packaging fails and this is attributed to the Packaging 
supplier, then the supplier shall be liable for the cost of replacing the Packaging. 

r. Liability for other losses resulting from Packaging failure or resulting from damage to 
Packaging, (such as damage to the packaged item etc.), shall be specified elsewhere in 
the Contract. 

s. General requirements for service Packaging, including details of UK and NATO MLP and 
Commercial Packaging descriptions, are contained in Def Stan 81-041 (Part 1) 
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"Packaging of Defence Materiel".  Def Stans, NATO Standardisation Agreements 
(STANAGs), and further information are available from the DStan internet site at: 
https://www.dstan.mod.uk/ 

t. Unless specifically stated otherwise in the invitation to tender or the Contract, reference to 
any standard including Def Stans or STANAGs in any invitation to tender or Contract 
document means the edition and all amendments extant at the date of such tender or 
Contract. 

u. In the event of conflict between the Contract and Def Stan 81-041, the Contract shall take 
precedence. 

 
24. Supply of Hazardous Materials or Substances in Contractor Deliverables 

a. The Contractor shall provide to the Authority:  
(1) for each hazardous material or substance supplied, a Safety Data Sheet (SDS) in 

accordance with the extant Chemicals (Hazard Information and Packaging for 
Supply) Regulations (CHIP) and / or the Classification, Labelling and Packaging 
(CLP) Regulation 1272/2008 (whichever is applicable), and 

(2) for each Contractor Deliverable containing hazardous materials or substances, 
safety information as required by the Health and Safety at Work, etc Act 1974, at the 
time of supply. 

Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the 
Authority or the Contractor.  

b. If the Contractor Deliverable contains hazardous materials or substances, or is a 
substance falling within the scope of the REACH Regulation (EC) No 1907/2006: 
(1) the Contractor shall provide to the Authority an SDS for the substance in 

accordance with the Regulation. If the Contractor becomes aware of new 
information which may affect the risk management measures or new information on 
the hazard, the Contractor shall update the SDS and forward it to the Authority and 
to the address listed in clause 24.h below, and 

(2) the Authority, if it becomes aware of new information regarding the hazardous 
properties of the substance, or any other information that might call into question the 
appropriateness of the risk management measures identified in the SDS supplied, 
shall report this information in writing to the Contractor.  

c. If the Contractor is required, under, or in connection with the contract, to supply Contractor 
Deliverables or components of Contractor Deliverables that, in the course of their use, 
maintenance, disposal, or in the event of an accident, may release hazardous materials or 
substances, they shall provide to the Authority a list of those hazardous materials or 
substances, and for each hazardous material or substance listed, provide an SDS. 

d. The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous 
Contractor Deliverables, Materials or Substances Supplied under the Contract: Data 
Requirements) in accordance with Schedule 3 (Contract Data Sheet). 

e. If the Contractor Deliverables, materials or substances are ordnance, munitions or 
explosives, in addition to the requirements of CHIP and / or the CLP Regulation 
1272/2008 (whichever is applicable) and REACH the Contractor shall comply with hazard 
reporting requirements of DEF STAN 07-085 Design Requirements for Weapons and 
Associated Systems. 

f. If the Contractor Deliverables, materials or substances are or contain or embody a 
radioactive substance as defined in the Ionising Radiation Regulations SI 1999/3232, the 
Contractor shall additionally provide details of: 
(1) activity; 
(2) the substance and form (including any isotope);  

g. If the Contractor Deliverables, materials or substances have magnetic properties, the 
Contractor shall additionally provide details of the magnetic flux density at a defined 
distance, for the condition in which it is packed. 

h. Any SDS to be provided in accordance with this Condition, including any related 
information to be supplied in compliance with the Contractor’s statutory duties under 
Clause 24.a, any information arising from the provisions of Clauses 24.e, 24.f and 24.g 
and the completed Schedule 6, shall be sent directly to the Authority’s Representative 
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(Commercial) as soon as practicable, and no later than one (1) month prior to the Contract 
delivery date, unless otherwise stated in Schedule 3 (Contract Data Sheet). In addition, so 
that the safety information can reach users without delay, a copy shall be sent preferably 
as an email with attachment(s) in Adobe PDF or MS WORD format, or, if only hardcopy is 
available, to the addresses below: 
(1) Hard copies to be sent to:  

Hazardous Stores Information System (HSIS)  
Department of Safety & Environment, Quality and Technology (DS & EQT)  
MOD Abbey Wood (South)  
REDACTED 
REDACTED 

(2) Emails to be sent to: 
REDACTED 

Failure by the Contractor to comply with the requirements of this Condition shall be 
grounds for rejecting the affected Contractor Deliverables. Any withholding of 
information concerning hazardous Contractor Deliverables, materials or substances 
shall be regarded as a material breach of Contract under Condition 43 (Material 
Breach) for which the Authority reserves the right to require the Contractor to rectify 
the breach immediately at no additional cost to the Authority or to terminate the 
Contract in accordance with Condition 43. 

i. Where delivery is made to the Defence Fulfilment Centre (DFC) and / or other Team 
Leidos location / building, the Contractor must comply with the Logistic Commodities and 
Services Transformation (LCST) Supplier Manual. 

 
25. Timber and Wood-Derived Products 

a. All Timber and Wood-Derived Products supplied by the Contractor under the Contract:  
(1) shall comply with the Contract Specification; and 
(2) must originate either: 

(a) from a Legal and Sustainable source; or 
(b) from a FLEGT-licensed or equivalent source. 

b. In addition to the requirements of clause 25.a, all Timber and Wood-Derived Products 
supplied by the Contractor under the Contract shall originate from a forest source where 
management of the forest has full regard for: 
(1) identification, documentation and respect of legal, customary and traditional tenure 

and use rights related to the forest; 
(2) mechanisms for resolving grievances and disputes including those relating to tenure 

and use rights, to forest management practices and to work conditions; and  
(3) safeguarding the basic labour rights and health and safety of forest workers. 

c. If requested by the Authority, the Contractor shall provide to the Authority Evidence that 
the Timber and Wood-Derived Products supplied to the Authority under the Contract 
comply with the requirements of clause 25.a or 25.b or both. 

d. The Authority reserves the right at any time during the execution of the Contract and for a 
period of five (5) years from final Delivery under the Contract to require the Contractor to 
produce the Evidence required for the Authority’s inspection within fourteen (14) days of 
the Authority’s request. 

e. If the Contractor has already provided the Authority with the Evidence required under 
clause 25.c, the Contractor may satisfy these requirements by giving details of the 
previous notification and confirming the Evidence remains valid and satisfies the 
provisions of clauses 25.a or 25.b or both. 

f. The Contractor shall maintain records of all Timber and Wood-Derived Products delivered 
to and accepted by the Authority, in accordance with condition 18 (Contractor’s Records). 

g. Notwithstanding clause 25.c, if exceptional circumstances render it strictly impractical for 
the Contractor to record Evidence of proof of timber origin for previously used Recycled 
Timber, the Contractor shall support the use of this Recycled Timber with: 
(1) a record tracing the Recycled Timber to its previous end use as a standalone object 

or as part of a structure; and 
(2) an explanation of the circumstances that rendered it impractical to record Evidence 
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of proof of timber origin. 
h. The Authority may disclose the Information:  

(1) The Authority reserves the right to decide, except where in the Authority’s opinion 
the timber supplied is incidental to the requirement and from a low risk source, 
whether the Evidence submitted to it demonstrates compliance with clause 25.a or 
25.b, or both.  In the event that the Authority is not satisfied, the Contractor shall 
commission and meet the costs of an Independent Verification and resulting report 
that will: 

(2) verify the forest source of the timber or wood; and 
(3) assess whether the source meets the relevant criteria of clause 25.b. 

i. The statistical reporting requirement at clause 25.j applies to all Timber and Wood-
Derived Products delivered under the Contract.  The Authority reserves the right to amend 
the requirement for statistical reporting, in the event that the UK Government changes the 
requirement for reporting compliance with the Government Timber Procurement Policy.  
Amendments to the statistical reporting requirement will be made in accordance with 
condition 6 (Amendments to Contract). 

j. The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and Wood-
Derived Products Supplied under the Contract: Data Requirements), the data or 
Information the Authority requires in respect of Timber and Wood-Derived Products 
delivered to the Authority under the Contract, or in respect of each Order in the case of a 
Framework Agreement, or at such other frequency as stated in the Contract.  The 
Contractor shall send all completed Schedule 7s (Timber and Wood-Derived Products 
Supplied under the Contract: Data Requirements), including Nil Returns where 
appropriate, to the Authority’s Representative (Commercial). 

k. The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 
Requirements) may be amended by the Authority from time to time, in accordance with 
condition 6 (Amendments to Contract). 

l. The Contractor shall obtain any wood, other than processed wood, used in Packaging 
from: 
(1) companies that have a full registered status under the Forestry Commission and 

Timber Packaging and Pallet Confederation’s UK Wood Packaging Material Marking 
Programme (more detailed information can be accessed at www.forestry.gov.uk) 
and all such wood shall be treated for the elimination of raw wood pests and marked 
in accordance with that Programme; or 

(2) sources supplying wood treated and marked so as to conform to Annex I and Annex 
II of the International Standard for Phytosanitary Measures, “Guidelines for 
Regulating Wood Packaging Material in International Trade”, Publication No 15 
published by the Food and Agricultural Organisation of the United Nations (ISPM15) 
(more detailed information can be accessed at  www.fao.org). 

 
26. Certificate of Conformity 

a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a 
Certificate of Conformity (CofC) in accordance with Schedule 2 (Schedule of 
Requirements) and any applicable Quality Plan.  One copy of the CofC shall be sent to 
the Authority’s Representative (Commercial) upon Delivery, and one copy shall be 
provided to the Consignee upon Delivery. 

b. The Contractor shall consider the CofC to be a record in accordance with condition 18 
(Contractor’s Records). 

c. The Information provided on the CofC shall include: 
(1) Contractor’s name and address; 
(2) Contractor unique CofC number; 
(3) Contract number and where applicable Contract amendment number; 
(4) details of any approved concessions; 
(5) acquirer name and organisation; 
(6) Delivery address;  
(7) Contract Item Number from Schedule 2 (Schedule of Requirements); 
(8) description of Contractor Deliverable, including part number, specification and 
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configuration status; 
(9) identification marks, batch and serial numbers in accordance with the Specification; 
(10) quantities; 
(11) a signed and dated statement by the Contractor that the Contractor Deliverables 

comply with the requirements of the Contract and approved concessions. 
Exceptions or additions to the above are to be documented. 

d. Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require 
demonstration of traceability and design provenance through the supply chain the 
Contractor shall include in any relevant subcontract the requirement for the Information 
called for at clause 26.c. The Contractor shall ensure that this Information is available to 
the Authority through the supply chain upon request in accordance with condition 18 
(Contractor Records). 

 
27. Access to Contractor’s Premises 

a. The Contractor shall provide to the Authority’s Representatives following reasonable 
Notice, relevant accommodation/facilities, at no direct cost to the Authority, and all 
reasonable access to its premises for the purpose of monitoring the Contractor’s progress 
and quality standards in performing the Contract. 

b. As far as reasonably practical, the Contractor shall ensure that the provisions of clause 1 
are included in their subcontracts with those suppliers identified in the Contract. The 
Authority, through the Contractor, shall arrange access to such subcontractors. 

 
28. Delivery / Collection 

a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are to 
be Delivered to the Consignee by the Contractor or Collected from the Consignor by the 
Authority. 

b. Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party 
acting on behalf of the Contractor), the Contractor shall, unless otherwise stated in writing: 
(1) contact the Authority’s Representative as detailed in Schedule 3 (Contract Data 

Sheet) in advance of the Delivery Date in order to agree administrative 
arrangements for Delivery and provide any Information pertinent to Delivery 
requested; 

(2) comply with any special instructions for arranging Delivery in Schedule 3 (Contract 
Data Sheet); 

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, 
(as specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in 
accordance with the instructions;  

(4) be responsible for all costs of Delivery; and 
(5) Deliver the Contractor Deliverables to the Consignee at the address stated in 

Schedule 2 (Schedule of Requirements) by the Delivery Date between the hours 
agreed by the Parties. 

c. Where the Contractor Deliverables are to be Collected by the Authority (or a third party 
acting on behalf of the Authority), the Contractor shall, unless otherwise stated in writing: 
(1) contact the Authority’s Representative (Transport) as detailed in box 10 of 

DEFFORM 111 at Annex A to Schedule 3 (Contract Data Sheet) in advance of the 
Delivery Date in order to agree specific arrangements for Collection and provide any 
Information pertinent to the Collection requested; 

(2) comply with any special instructions for arranging Collection in Schedule 3 (Contract 
Data Sheet); 

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, 
(as specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in 
accordance with the instructions; 

(4) ensure that the Contractor Deliverables are available for Collection by the Authority 
from the Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the 
Delivery Date between the hours agreed by the Parties; and 

(5) in the case of Overseas consignments, ensure that  the Contractor Deliverables are 
accompanied by the necessary transit documentation.  All Customs clearance shall 
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be the responsibility of the Authority’s Representative (Transport). 
d. Title and risk in the Contractor Deliverables shall only pass from the Contractor to the 

Authority: 
(1) on the Delivery of the Contractor Deliverables by the Contractor to the Consignee in 

accordance with clause 28.b; or 
(2) on the Collection of the Contractor Deliverables from the Consignor by the Authority 

once they have been made available for Collection by the Contractor in accordance 
with clause 28.c. 

 
29. Acceptance 

a. Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance 
procedure specified in Schedule 8 (Acceptance Procedure).  If no acceptance procedure 
is so specified acceptance shall occur when either: 
(1) the Authority does any act in relation to the Contractor Deliverable which is 

inconsistent with the Contractor’s ownership; or 
(2) the time limit in which to reject the Contractor Deliverables defined in clause 30.b 

has elapsed. 
 
30. Rejection and Counterfeit Materiel 
 
Rejection: 

a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the 
Specification or any other terms of this Contract, then (without limiting any other right or 
remedy that the Authority may have) the Authority may reject the Contractor Deliverables 
(in whole or in part).  The Authority shall return these Contractor Deliverables to the 
Contractor at the Contractor’s risk and cost. 

b. Rejection of any of the Contractor Deliverables under clause 30.a shall take place by the 
time limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period 
is specified, the Contractor Deliverables shall be deemed to be accepted within a 
reasonable period of time. 

 
Counterfeit Materiel: 

c. Where the Authority suspects that any Contractor Deliverable or consignment of 
Contractor Deliverables contains Counterfeit Materiel, it shall: 
(1) notify the Contractor of its suspicion and reasons therefore; 
(2) where reasonably possible, and if requested by the Contractor within 10 business 

days of such notification, (at the Contractor’s own risk and expense and subject to 
any reasonable controls specified by the Authority) afford the Contractor the facility 
to (i) inspect the Contractor Deliverable or consignment and/or (ii) obtain a sample 
thereof for validation or testing purposes. 

(3) give the Contractor a further 20 business days or such other reasonable period 
agreed by the Authority, from the date of the inspection at 30.c.(2).(i) or the 
provision of a sample at 30.c.(2).(ii), to comment on whether the Contractor 
Deliverable or consignment meets the definition of Counterfeit Materiel; and 

(4) determine, on the balance of probabilities and strictly on the evidence available to it 
at the time, whether the Contractor Deliverable or consignment meets the definition 
of Counterfeit Materiel 

Where the Authority has determined that the Contractor Deliverable, part or consignment 
of Contractor Deliverables contain Counterfeit Material then it may reject the Contractor 
Deliverable, part or consignment under 30.a-30.b (Rejection). 

d. In addition to its rights under 30.a and 30.b (Rejection), where the Authority reasonably 
believes that any Contractor Deliverable or consignment of Contractor Deliverables 
contains Counterfeit Materiel, it shall be entitled to: 
(1) Retain any Counterfeit Materiel; and/or 
(2) retain the whole or any part of such Contractor Deliverable or consignment where it 

is not possible to separate the Counterfeit Materiel from the rest of the Contractor 
Deliverable, or consignment; 
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and such retention shall not constitute acceptance under condition 29 (Acceptance). 
e. Where the Authority intends to exercise its rights under clause 30.d, it shall where 

reasonable permit the Contractor, within a period specified by the Authority, to arrange at 
its own risk and expense and subject to any reasonable controls specified by the 
Authority, for: 
(1) The separation of Counterfeit Materiel from any Contractor Deliverable or part of a 

Contractor Deliverable; and/or 
(2) the removal of any Contractor Deliverable or part of a Contractor Deliverable that 

the Authority is satisfied does not contain Counterfeit Materiel. 
f. In respect of any Contractor Deliverable, consignment or part thereof that is retained in 

accordance with clause 30.d, including where the Authority permits the Contractor to 
remove non-Counterfeit Materiel under clause 30.e but the Contractor fails to do so within 
the period specified by the Authority and subject to clause 30.j, the Authority shall be 
entitled to exercise any, all, or any combination of, the following rights: 
(1) To dispose of it responsible, and in a manner that does not permit its reintroduction 

into the supply chain or market; 
(2) to pass it to a relevant investigatory or regulatory authority; 
(3) to retain conduct or have conducted further testing including destructive testing, for 

further investigatory, regulatory or risk management purposes. Results from any 
such tests shall be shared with the Contractor; and/or 

(4) to recover the reasonable costs of testing, storage, access, and/or disposal of it from 
the Contractor. 

Exercise of the rights granted at clauses 30.f.(1) to  30.f.(3) shall not constitute 
acceptance under condition 29 (Acceptance). 

g. Any scrap or other disposal payment received by the Authority shall be off set against any 
amount due to the Authority under clause 30.f.(4). If the value of the scrap or other 
disposal payment exceeds the amount due to the Authority under clause 30.f.(4) then the 
balance shall accrue to the Contractor. 

h. The Authority shall not use a retained Article or consignment other than as permitted in 
this condition 30.c – 30.k. 

i. The Authority may without restriction report a discovery of Counterfeit Materiel and 
disclose information necessary for the identification of similar materiel and its possible 
sources.  

j. The Contractor shall not be entitled to any payment or compensation from the Authority as 
a result of the Authority exercising the rights set out in this condition 30.c – 30.k except 
where it has been determined in accordance with condition 40 (Dispute Resolution) that 
the Authority has made an incorrect determination in accordance with clause 30.c.(4). In 
such circumstances the Authority shall reimburse the Contractors reasonable costs of 
complying with clause 30.c. 

 
31. Diversion Orders 

a. The Authority shall notify the Contractor at the earliest practicable opportunity if it 
becomes aware that a Contractor Deliverable is likely to be subject to a Diversion Order. 

b. The Authority may issue a Diversion Order for the urgent delivery of the Contractor 
Deliverables identified in it. These Contractor Deliverables are to be delivered by the 
Contractor using the quickest means available as agreed by the Authority. 

c. The Authority reserves the right to cancel the Diversion Order.  
d. If the terms of the Diversion Order are unclear, the Contractor shall immediately contact 

the Representative of the Authority who issued it for clarification and/or further instruction.  
e. If the Diversion Order increases the quantity of Contractor Deliverables beyond the scope 

of the Contract, it is to be returned immediately to the Authority’s Commercial Officer with 
an appropriate explanation. 

f. The Contractor shall be entitled to reasonable additional delivery and packaging costs 
incurred in complying with the Diversion Order or cancellation. Claims are to be submitted 
by the Contractor to the Authority’s Commercial Officer together with applicable receipts 
and agreed as an amendment to the Contract in accordance with condition 6 
(Amendments to Contract). The Contractor shall comply with the requirements of the 
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Diversion Order upon receipt of the Diversion Order. 
 
32. Self-to-Self Delivery 
Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to be 
Delivered by the Contractor to its own premises, or to those of a Subcontractor (‘self-to-self 
delivery’), the risk in such a Contractor Deliverable shall remain vested in the Contractor until such 
time as it is handed over to the Authority. 
 
LICENCES AND INTELLECTUAL PROPERTY 
 
33. Import and Export Licences 

a. If, in the performance of the Contract, the Contractor needs to import into the UK or export 
out of the UK anything not supplied by or on behalf of the Authority and for which a UK 
import or export licence is required, the responsibility for applying for the licence shall rest 
with the Contractor.  The Authority shall provide the Contractor with sufficient information, 
certification, documentation and other reasonable assistance in obtaining any necessary 
UK import or export licence. 

b. When an export licence or import licence or authorisation either singularly or in 
combination is required from a foreign government for the performance of the Contract, 
the Contractor shall as soon as reasonably practicable consult with the Authority on the 
licence requirements.  Where the Contractor is the applicant for the licence or 
authorisation the Contractor shall: 
(1) ensure that when end use or end user restrictions, or both, apply to all or part of any 

Contractor Deliverable (which for the purposes of this Condition shall also include 
information, technical data and software), the Contractor, unless otherwise agreed 
with the Authority, shall identify in the application: 
(a) the end user as: Her Britannic Majesty’s Government of the United Kingdom of 

Great Britain and Northern Ireland (hereinafter “HM Government”); and 
(b) the end use as: For the Purposes of HM Government; and 

(2) include in the submission for the licence or authorisation a statement that 
"information on the status of processing this application may be shared with the 
Ministry of Defence of the United Kingdom". 

c. If the Contractor or any subcontractor in the performance of the Contract needs to export 
materiel not previously supplied by or on behalf of the Authority for which an export 
licence or import licence or authorisation from a foreign government is required, the 
responsibility for instituting expeditious action to apply for and obtain the licence shall rest 
with the Contractor or that subcontractor.  For the purposes of this Condition materiel shall 
mean information, technical data and items, including Contractor Deliverables, 
components of Contractor Deliverables and software. 

d. Where the Contract performance requires the export of materiel for which a foreign export 
licence or import licence or authorisation is required, the Contractor shall include the 
dependencies for the export licence or import licence or authorisation application, grant 
and maintenance in the Contract risk register and in the risk management plan for the 
Contract, with appropriate review points.  Where there is no requirement under the 
Contract for a risk management plan the Contractor shall submit this information to the 
Authority’s representative. 

e. During the term of the Contract and for a period of up to 2 years from completion of the 
Contract, the Authority may make a written request to the Contractor to seek a variation to 
the conditions to a foreign export licence or import licence or authorisation to enable the 
Authority to re-export or re-transfer a licensed or authorised item or licensed or authorised 
information from the UK to a non-licensed or unauthorised third party.  If the Authority 
makes such a request it will consult with the Contractor before making a determination of 
whether the Authority or the Contractor is best placed in all the circumstance to make the 
request.  Where, subsequent to such consultation the Authority notifies the Contractor that 
the Contractor is best placed to make such request: 
(1) the Contractor shall, or procure that the Contractor’s subcontractor shall, 

expeditiously consider whether or not there is any reason why it should object to 
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making the request and, where it has no objection, file an application to seek a 
variation of the applicable export licence or import licence or authorisation in 
accordance with the procedures of the licensing authority.  Where the contractor has 
an objection, the Parties shall meet within five (5) working days to resolve the issue 
and should they fail the matter shall be escalated to an appropriate level within both 
Parties’ organisations, to include their respective export licensing subject matter 
experts; and 

(2) the Authority shall provide sufficient information, certification, documentation and 
other reasonable assistance as may be necessary to support the application for the 
requested variation. 

f. Where the Authority determines that it is best placed to make such request the Contractor 
shall provide sufficient information, certification, documentation and other reasonable 
assistance as may be necessary to support the Authority to make the application for the 
requested variation. 

g. Where the Authority invokes clause 33.e or 33.f the Authority will pay the Contractor a fair 
and reasonable charge for this service based on the cost of providing it. 

h. Where the Contractor subcontracts work under the Contract, which is likely to be subject 
to foreign export control, import control or both the Contractor shall use reasonable 
endeavours to incorporate in each subcontract equivalent obligations to those set out in 
this Condition.  Where it is not possible to include equivalent terms to those set out in this 
Condition, the Contractor shall report that fact and the circumstances to the Authority. 

i. Without prejudice to HM Government's position on the validity of any claim by a foreign 
government to extra-territoriality, the Authority shall provide the Contractor with sufficient 
information, certification, documentation and other reasonable assistance to facilitate the 
granting of export licences or import licences or authorisations by a foreign Government in 
respect of the performance of the Contract. 

j. The Authority shall provide such assistance as the Contractor may reasonably require in 
obtaining any UK export licences necessary for the performance of the Contract. 

k. The Contractor shall use reasonable endeavours to identify whether any Contractor 
Deliverable is subject to:  
(1) a non-UK export licence, authorisation or exemption; or 
(2) any other related transfer or export control, that imposes or will impose end use, end 

user or re-transfer or re-export restrictions, or restrictions on disclosure to individuals 
based upon their nationality.  This does not include the Intellectual Property-specific 
restrictions of the type referred to in condition 34 (Third Party Intellectual Property – 
Rights and Restrictions). 

l. If at any time during the term of the Contract the Contractor becomes aware that all or any 
part of the Contractor Deliverables are subject to Clause 33.k(1) or 33.k(2), it shall notify 
the Authority of this as soon as reasonably practicable by providing details in the 
DEFFORM 528 or other mutually agreed alternative format. Such notification shall be no 
later than thirty (30) days of knowledge of any affected Contractor Deliverable and in any 
event such notification shall be not less than thirty (30) days prior to delivery of the 
Contractor Deliverables. 

m. If the information to be provided under Clause 33.l has been provided previously to the 
Authority by the Contractor under the Contract, the Contractor may satisfy these 
requirements by giving details of the previous notification and confirming they remain valid 
and satisfy the provisions of Clause 33.l. 

n. During the term of the Contract, the Contractor shall notify the Authority as soon as 
reasonably practicable of any changes in the information notified previously under clauses 
33.l or 33.m of which it becomes or is aware that would affect the Authority’s ability to use, 
disclose, re-transfer or re-export an item or part of it as is referred to in those Clauses by 
issuing an updated DEFFORM 528 to the Authority. 

o. For a period of up to 2 years from completion of the Contract and in response to a specific 
request by the Authority, the Contractor shall notify the Authority as soon as reasonably 
practicable of any changes in the information notified previously under Clause 33.l or 33.m 
of which it becomes aware that would affect the Authority’s ability to use, disclose, re-
transfer or re-export an item or part of it as is referred to in those Clauses by issuing an 
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updated DEFFORM 528 to the Authority. 
p. Where following receipt of materiel from a subcontractor or any of its other suppliers 

restrictions are notified to the Contractor by that subcontractor, supplier or other third party 
or are identified by the Contractor, the Contractor shall immediately inform the Authority 
by issuing an updated DEFFORM 528.  Within 30 days of such notification, the Contractor 
shall propose to the Authority actions to mitigate the impact of such restrictions.  Such 
proposals may include, where appropriate, mutually supported attempts to obtain removal 
or modification to the restrictions or to obtain appropriate authorisations from the relevant 
foreign government. The Authority shall notify the contractor within 30 days of receipt of a 
proposal whether it is acceptable and where appropriate the Contract shall be modified in 
accordance with its terms to implement the proposal. 

q. If the restrictions prevent the Contractor from performing its obligations under the Contract 
and have not been removed, modified or otherwise satisfactorily managed within a 
reasonable time, the Authority may at its absolute discretion elect to amend the contract in 
accordance with condition 6 or 7 or as otherwise may be provided by the Contract, or to 
terminate the Contract.  Except as set out in clause 33.r, in the event of termination in 
these circumstances termination shall be on fair and reasonable terms having regard to all 
the circumstances including payments already made and that would otherwise be due 
under the Contract, costs incurred by the Contractor and benefits received by the 
Authority. The Parties, acting in good faith, will use all reasonable endeavours to agree 
such fair and reasonable terms failing which either Party may refer the matter to dispute 
resolution in accordance with the provisions in the Contract. 

r. In the event that the restrictions notified to the Authority pursuant to Clause 33.l were 
known or ought reasonably have been known by the Contractor (but were not disclosed) 
at contract award or if restrictions notified to the Authority pursuant to clauses 33.n or 33.p 
were known or ought reasonably to have been known by the Contractor at the date of 
submission of the most recent DEFFORM 528 submitted to the Authority in accordance 
with Clause 33.l, termination under Clause 33.q will be in accordance with condition 43 
(Material Breach) and the provisions of clause 33.v will not apply.  

s. The Authority shall use reasonable endeavours to identify any export control restrictions 
applying to materiel to be provided to the Contractor as Government Furnished Assets 
(GFA).  Where the Authority is to provide materiel necessary to enable the Contractor to 
perform the Contract or in respect of which the Services are to be provided, and that 
materiel is subject to a non-UK export licence, authorisation, exemption or other related 
transfer or export control as described in the provisions of Clause 33.k, the Authority shall 
provide a completed DEFFORM 528 or will provide a new or updated DEFFORM 528 to 
the Contractor within thirty (30) days of the date of knowledge and in any case not later 
than thirty (30) days prior to the delivery of such materiel to the Contractor.     

t. In the event that the Authority becomes aware that the DEFFORM 528 disclosure was 
incomplete or inaccurate or in the event additional such materiel is identified then the 
Authority shall provide, as soon as reasonably practicable a new or revised DEFFORM 
528.  In the event that the Authority becomes aware that a prior disclosure included in 
DEFFORM 528 submitted to the Contractor was incomplete or inaccurate less than thirty 
(30) days prior to the delivery to the Contractor of any material to which the updated or 
new disclosure relates, the Parties will meet as soon as reasonably practicable to discuss 
how to mitigate the impact of the incomplete or inaccurate disclosure.  

u. Where: 
(1) restrictions are advised by the Authority to the Contractor in a DEFFORM 528 

provided pursuant to Clauses 33.s or 33.t or both; or 
(2) any of the information provided by the Authority in any DEFFORM 528 proves to be 

incorrect or inaccurate;  
the Authority and the Contractor shall act promptly to mitigate the impact of such 
restrictions or incorrect or inaccurate information.  Such mitigation shall include, where 
appropriate, mutually supported attempts to obtain removal or modification to the 
restrictions or to obtain appropriate authorisations from the relevant foreign government.  
If the restrictions or incorrect or inaccurate information adversely affect the ability of the 
Contractor to perform its obligations under the Contract, the matter shall be handled under 
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the terms of condition 6 (Amendments to Contract) or condition 7 (Variations to 
Specification) or as may otherwise be provided by the Contract as appropriate and if no 
alternative solution satisfies the essential terms of the Contract and the restrictions have 
not been removed, modified or otherwise satisfactorily managed within a reasonable time 
the Authority may terminate the Contract.  Termination under these circumstances will be 
under the terms of condition 42 (Termination for Convenience) and as referenced in the 
Contract. 

v. Pending agreement of any amendment of the Contract as set out in clause 33.q or 33.u, 
provided the Contractor takes such steps as are reasonable to mitigate the impact, the 
Contractor shall be relieved from its obligations to perform those elements of the Contract 
directly affected by the restrictions or provision of incorrect or incomplete information. 

 
34. Third Party Intellectual Property – Rights and Restrictions 

a. The Contractor and, where applicable any Subcontractor, shall promptly notify the 
Authority as soon as they become aware of: 
(1) any invention or design the subject of patent or registered Design Rights (or 

application thereof) owned by a third party which appears to be relevant to the 
performance of the Contract or to use by the Authority of anything required to be 
done or delivered under the Contract;  

(2) any restriction as to disclosure or use, or obligation to make payments in respect of 
any other intellectual property (including technical Information) required for the 
purposes of the Contract or subsequent use by the Authority of anything delivered 
under the Contract and, where appropriate, the notification shall include such 
Information as is required by Section 2 of the Defence Contracts Act 1958;  

(3) any allegation of infringement of intellectual property rights made against the 
Contractor and which pertains to the performance of the Contract or subsequent use 
by the Authority of anything required to be done or delivered under the Contract. 

Clause 34.a does not apply in respect of Contractor Deliverables normally available from 
the Contractor as a Commercial Off The Shelf (COTS) item or service. 

b. If the Information required under clause 34.a has been notified previously, the Contractor 
may meet its obligations by giving details of the previous notification. 

c. For COTS Contractor Deliverables patents and registered designs in the UK,  in respect of 
any question arising (by way of an allegation made to the Authority or Contractor, or 
otherwise) that the manufacture or provision under the Contract of Contractor Deliverables 
normally available from the Contractor as a COTS item or service is an infringement of a 
UK patent or registered design not owned or controlled by the Contractor or the Authority, 
the Contractor shall, subject to the agreement of the third party owning such patent or 
registered design, be given exclusive conduct of any and all negotiations for the 
settlement of any claim or the conduct of any litigation arising out of such question.  The 
Contractor shall indemnify the Authority, its officers, agents and employees against any 
liability and cost arising from such allegation.  This condition shall not apply if: 
(1) the Authority has made or makes an admission of any sort relevant to such 

question; 
(2) the Authority has entered or enters into any discussions on such question with any 

third party without the prior written agreement of the Contractor;  
(3) the Authority has entered or enters into negotiations in respect of any relevant claim 

for compensation in respect of Crown Use under Section 55 of the Patents Act 1977 
or Section 12 of the Registered Designs Act 1977;  

(4) legal proceedings have been commenced against the Authority or the Contractor in 
respect of Crown Use, but only to the extent of such Crown Use that has been 
properly authorised.  

d. The indemnity in clause 34.c does not extend to use by the Authority of anything supplied 
under the Contract where that use was not reasonably foreseeable at the time of the 
Contract. 

e. In the event that the Authority has entered into negotiation in respect of a claim for 
compensation, or legal proceedings in respect of the Crown Use have commenced, the 
Authority shall forthwith authorise the Contractor for the purposes of performing the 
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Contract (but not otherwise) to utilise a relevant invention or design in accordance with 
Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 
1949 and to use any model, document or information relating to any such invention or 
design which may be required for that purpose. 

f. For all other Contractor Deliverables patents and registered designs in the UK, if a 
relevant invention or design has been notified to the Authority by the Contractor prior to 
the Effective Date of Contract, then unless it has been otherwise agreed, under the 
provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered 
Designs Act 1949, the Contractor is hereby authorised to utilise that invention or design, 
notwithstanding the fact that it is the subject of a UK Patent or UK Registered Design, for 
the purpose of performing the Contract.  

g. If, under clause 34.a, a relevant invention or design is notified to the Authority by the 
Contractor after the Effective Date of Contract, then:  
(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any 

relevant action against the Contractor, the Authority shall issue to the Contractor a 
written authorisation in accordance with the provisions of Sections 55 and 56 of the 
Patents Act 1977 or Section 12 of the Registered Designs Act 1949, and  

(2) in any event, unless the Contractor and the Authority can agree an alternative 
course of action, the Authority shall not unreasonably delay the issue of a written 
authorisation in accordance with the provisions of Sections 55 and 56 of the Patents 
Act 1977 or Section 12 of the Registered Designs Act 1949.  

h. The Authority shall assume all liability and shall indemnify the Contractor, its officers, 
agents and employees against liability, including the Contractor’s costs, as a result of 
infringement by the Contractor or their suppliers of any patent, utility model, registered 
design or like protection outside the United Kingdom in the performance of the Contract 
when such infringement arises from or is incurred by reason of the Contractor following 
any specification, statement of work or instruction in the Contract or using, keeping or 
disposing of any item given by the Authority for the purpose of the Contract in accordance 
with the Contract. 

i. The Contractor shall assume all liability and shall indemnify the Authority, its officers, 
agents and employees against liability, including the Authority’s costs, as a result of 
infringement by the Contractor or their suppliers of any patent, utility model, registered 
design or like protection outside the UK in the performance of the Contract when such 
infringement arises from or is incurred otherwise than by reason of the Contractor 
following any specification, statement of work or instruction in the Contract or using, 
keeping or disposing of any item given by the Authority for the purpose of the Contract in 
accordance with the Contract.  

j. The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or 
similar expense incurred in respect of anything to be done under the Contract, where: 
(1) a relevant discharge has been given under Section 2 of the Defence Contracts Act 

1958, or relevant authorisation in accordance with Sections 55 or 57 of the Patents 
Act 1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the 
Copyright, Designs and Patents Act 1988 in respect of any intellectual property; or  

(2) any obligation to make payments for intellectual property has not been promptly 
notified to the Authority under clause 34.a.  

k. Where authorisation is given by the Authority under clause 34.e, 34.f or 34.g, to the extent 
permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs 
Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988, the Contractor 
shall also be:  
(1) released from payment whether by way of royalties, licence fees or similar expenses 

in respect of the Contractor's use of the relevant invention or design, or the use of 
any relevant model, document or information for the purpose of performing the 
Contract; and  

(2) authorised to use any model, document or information relating to any such invention 
or design which may be required for that purpose.  

l. The Contractor shall assume all liability and indemnify the Authority and its officers, 
agents and employees against liability, including costs as a result of: 
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(1) infringement or alleged infringement by the Contractor or their suppliers of any 
copyright, database right, Design Right or the like protection in any part of the world 
in respect of any item to be supplied under the Contract or otherwise in the 
performance of the Contract; 

(2) misuse of any confidential information, trade secret or the like by the Contractor in 
performing the Contract;  

(3) provision to the Authority of any Information or material which the Contractor does 
not have the right to provide for the purpose of the Contract.  

m. The Authority shall assume all liability and indemnify the Contractor, its officers, agents 
and employees against liability, including costs as a result of:  
(1) infringement or alleged infringement by the Contractor or their suppliers of any 

copyright, database right, Design Right or the like protection in any part of the world 
in respect of any item provided by the Authority for the purpose of the Contract but 
only to the extent that the item is used for the purpose of the Contract;  

(2) alleged misuse of any confidential Information, trade secret or the like by the 
Contractor as a result of use of Information provided by the Authority for the 
purposes of the Contract, but only to the extent that Contractor’s use of that 
Information is for the purposes intended when it was disclosed by the Authority.  

n. The general authorisation and indemnity is: 
(1) clauses 34.a – 34.m represents the total liability of each Party to the other under the 

Contract in respect of any infringement or alleged infringement of patent or other 
Intellectual Property Right (IPR) owned by a third party;  

(2) neither Party shall be liable, one to the other, for any consequential loss or damage 
arising as a result, directly or indirectly, of a claim for infringement or alleged 
infringement of any patent or other IPR owned by a third party; 

(3) a Party against whom a claim is made or action brought, shall promptly notify the 
other Party in writing if such claim or action appears to relate to an infringement 
which is the subject of an indemnity or authorisation given under this Condition by 
such other Party.  The notification shall include particulars of the demands, 
damages and liabilities claimed or made of which the notifying Party has notice;  

(4) the party benefiting from the indemnity or authorisation shall allow the other Party, at 
its own expense, to conduct any negotiations for the settlement of the same, and 
any litigation that may arise therefrom and shall provide such information as the 
other Party may reasonably require;  

(5) following a notification under clause 34.n(3), the Party notified shall advise the other 
Party in writing within thirty (30) Business Days whether or not it is assuming 
conduct of the negotiations or litigation.  In that case the Party against whom a claim 
is made or action brought shall not make any statement which might be prejudicial 
to the settlement or defence of such a claim without the written consent of the other 
Party;  

(6) the Party conducting negotiations for the settlement of a claim or any related 
litigation shall, if requested, keep the other Party fully informed of the conduct and 
progress of such negotiations.  

o. If at any time a claim or allegation of infringement arises in respect of copyright, database 
right, Design Right or breach of confidence as a result of the provision of any Contractor 
Deliverable by the Contractor to the Authority, the Contractor may at its own expense 
replace the item with an item of equivalent functionality and performance so as to avoid 
infringement or breach.  The Parties will co-operate with one another to mitigate any claim 
or damage which may arise from use of third party IPR.  

p. Nothing in condition 34 shall be taken as an authorisation or promise of an authorisation 
under Section 240 of the Copyright, Designs and Patents Act 1988. 

q. Notwithstanding any other provisions of the Contract and for the avoidance of doubt, 
award of the Contract by the Authority and placement of any contract task under it does 
not constitute an authorisation by the Crown under Sections 55 and 56 of the Patents Act 
1977 or Section 12 of the Registered Designs Act 1949. The Contractor acknowledges 
that any such authorisation by the Authority under its statutory powers must be expressly 
provided in writing, with reference to the acts authorised and the specific intellectual 
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property involved. 
 
PRICING AND PAYMENT 
 
35. Contract Price 

a. The Contractor shall provide the Contractor Deliverables to the Authority at the Contract 
Price.  The Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 
(Contract Data Sheet). 

b. Subject to condition 35.a the Contract Price shall be inclusive of any UK custom and 
excise or other duty payable.  The Contractor shall not make any claim for drawback of 
UK import duty on any part of the Contract Deliverables supplied which may be for 
shipment outside of the UK. 

 
36. Payment and Recovery of Sums Due 

a. Payment for Contractor Deliverables will be made by electronic transfer and prior to 
submitting any claims for payment under clause 36b the Contractor will be required to 
register their details (Supplier on-boarding) on the Contracting, Purchasing and Finance 
(CP&F) electronic procurement tool. 

b. Where the Contractor submits an invoice to the Authority in accordance with clause 36a, 
the Authority will consider and verify that invoice in a timely fashion. 

c. The Authority shall pay the Contractor any sums due under such an invoice no later than 
a period of 30 days from the date on which the Authority has determined that the invoice 
is valid and undisputed. 

d. Where the Authority fails to comply with clause 36b and there is undue delay in 
considering and verifying the invoice, the invoice shall be regarded as valid and 
undisputed for the purpose of clause 36c after a reasonable time has passed. 

e. The approval for payment of a valid and undisputed invoice by the Authority shall not be 
construed as acceptance by the Authority of the performance of the Contractor’s 
obligations nor as a waiver of its rights and remedies under this Contract. 

f. Without prejudice to any other right or remedy, the Authority reserves the right to set off 
any amount owing at any time from the Contractor to the Authority against any amount 
payable by the Authority to the Contractor under the Contract or under any other contract 
with the Authority, or with any other Government Department. 

 
37. Value Added Tax 

a. The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU 
(or non-EU) taxes chargeable on the supply of Contractor Deliverables by the Contractor 
to the Authority. 

b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has registered 
voluntarily) in respect of his business activities at the time of any supply, and the 
circumstances of any supply are such that the Contractor is liable to pay the tax due to 
HM Revenue and Customs (HMRC), the Authority shall pay to the Contractor in addition 
to the Contract Price (or any other sum due to the Contractor) a sum equal to the output 
VAT chargeable on the tax value of the supply of Contractor Deliverables, and all other 
payments under the Contract according to the law at the relevant tax point. 

c. The Contractor is responsible for the determination of VAT liability. The Contractor shall 
consult its Client Relationship Manager or the HMRC Enquiries Desk (and not the 
Authority’s Representative (Commercial)) in cases of doubt. The Contractor shall notify 
the Authority’s Representative (Commercial) of the Authority’s VAT liability under the 
Contract, and any changes to it, within twenty (20) Business Days of becoming aware the 
liability is other than at the standard rate of VAT. In the event of any doubt about the 
applicability of the tax in such cases, the Authority may require the Contractor to obtain, 
and pass to the Authority, a formal ruling from HMRC. The Contractor shall comply 
promptly with any such requirement. Where the Contractor obtains a ruling from HMRC, it 
shall supply a copy to the Authority within three (3) Business Days of receiving that ruling 
unless it proposes to challenge the ruling. Where the Contractor challenges the ruling it 
shall supply to the Authority a copy of any final decisions issued by HMRC on completion 
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of the challenge within three (3) Business Days of receiving the decision. 
d. Where supply of Contractor Deliverables comes within the scope of UK VAT, but the 

Contractor is not required by UK VAT law to be registered for UK VAT (and has not 
registered voluntarily), the Authority shall be responsible for assessing and paying over 
directly to HMRC any UK output VAT due in respect of the Contractor Deliverables. The 
Contractor shall be responsible for ensuring it takes into account any changes in VAT law 
regarding registration. 

e. Where Contractor Deliverables are deemed to be supplied to the Authority outside the UK, 
the Contractor may be required by the laws of the country where the supply takes place to 
register there for EU (or non-EU) turnover or similar tax. In that event, the Authority shall 
pay to the Contractor in addition to the Contract Price (and any other sum due to the 
Contractor under the Contract) a sum equal to the tax the Contractor is liable to pay to the 
tax authorities of the country in question in relation to the Contractor Deliverables within 
thirty (30) calendar days of a written request for payment of any such sum by the 
Contractor. 

f. In relation to the Contractor Deliverables supplied under the Contract the Authority shall 
not be required to pay any sum in respect of the Contractor’s input VAT (or similar EU or 
non-EU or both input taxes). However, these input taxes will be allowed where it is 
established that, despite the Contractor having taken all reasonable steps to recover 
them, it has not been possible to do so. Where there is any doubt that the Contractor has 
complied with this requirement the matter shall be resolved in accordance with condition 
40 (Dispute Resolution). 

g. Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in 
accordance with clause 37.b above, the Authority will pay the VAT assessed by HMRC. In 
the event that HMRC so determines, the Contractor shall pay any interest charged on any 
assessment or penalties or both directly to HMRC. Such interest or penalties or both shall 
not be recoverable from the Authority under this Contract or any other contract. The 
Contractor shall supply the Authority with a copy of all correspondence between HMRC 
and the Contractor’s advisors regarding the VAT assessment within three (3) Business 
Days of a written request from the Authority for such correspondence. 

 
38. Debt Factoring 

a. Subject to the Contractor obtaining the prior written consent of the Authority in accordance 
with condition 11 (Assignment of Contract), the Contractor may assign to a third Party 
(“the Assignee”) the right to receive payment of the Contract Price or any part thereof due 
to the Contractor under the Contract (including interest which the Authority incurred 
through late payment under the Late Payment of Commercial Debts (Interest) Act 1998 
(“the Act”)).  Any assignment of the right to receive payment of the Contract Price (or any 
part thereof) under this condition 38 shall be subject to: 
(1) reduction of any sums in respect of which the Authority exercises its right of 

recovery under clause 36.f 
(2) all related rights of the Authority under the Contract in relation to the recovery of 

sums due but unpaid; and 
(3) the Authority receiving notification under both clauses 38.b and 38.c(2). 

b. In the event that the Contractor obtains from the Authority the consent to assign the right 
to receive the Contract Price (or any part thereof) under clause 38.a, the Contractor shall 
notify the Authority in writing of the assignment and the date upon which the assignment 
becomes effective. 

c. The Contractor shall ensure that the Assignee: 
(1) is made aware of the Authority’s continuing rights under clauses 38.a(1) and 

38.a(2); and 
(2) notifies the Authority of the Assignee’s contact Information and bank account details 

to which the Authority shall make payment, subject to any reduction made by the 
Authority in accordance with clauses 38.a(1) and 38.a(2).  

d. The provisions of condition 36 (Payment and Recovery of Sums Due) shall continue to 
apply in all other respects after the assignment and shall not be amended without the prior 
approval of the Authority. 
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39. Subcontracting and Prompt Payment 

a. Subcontracting any part of the Contract shall not relieve the Contractor of any of the 
Contractor’s obligations, duties or liabilities under the Contract. 

b. Where the Contractor enters into a Subcontract he shall cause a term to be included in 
such Subcontract: 
(1) providing that where the Subcontractor submits an invoice to the Contractor, the 

Contractor will consider and verify that invoice in a timely fashion; 
(2) providing that the Contractor shall pay the Subcontractor any sums due under such 

an invoice no later than a period of thirty (30) days from the date on which the 
Contractor has determined that the invoice is valid and undisputed; 

(3) providing that where the Contractor fails to comply with clause 39.b(1) above, and 
there is an undue delay in considering and verifying the invoice, that the invoice 
shall be regarded as valid and undisputed for the purposes of clause 39.b(2) after a 
reasonable time has passed; and 

(4) requiring the counterparty to that Subcontract to include in any Subcontract which it 
awards, provisions having the same effect as clauses 39.b(1) to 39.b(4). 

 
TERMINATION 
 
40. Dispute Resolution 

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or 
relating to the Contract through negotiations between the respective representatives of the 
Parties having authority to settle the matter, which attempts may include the use of any 
alternative dispute resolution procedure on which the Parties may agree. 

b. In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute 
shall be referred to arbitration.  Unless otherwise agreed in writing by the Parties, the 
arbitration and this clause 40.b shall be governed by the Arbitration Act 1996.  For the 
purposes of the arbitration, the arbitrator shall have the power to make provisional awards 
pursuant to Section 39 of the Arbitration Act 1996. 

c. For the avoidance of doubt, anything said, done or produced in or in relation to the 
arbitration process (including any awards) shall be confidential between the Parties, 
except as may be lawfully required in judicial proceedings relating to the arbitration or 
otherwise. 

 
41. Termination for Insolvency or Corrupt Gifts  
 
Insolvency: 

a. The Authority may terminate the Contract, without paying compensation to the Contractor, 
by giving written Notice of such termination to the Contractor at any time after any of the 
following events:  
Where the Contractor is an individual or a firm: 
(1) the application by the individual or, in the case of a firm constituted under English 

law, any partner of the firm to the court for an interim order pursuant to Section 253 
of the Insolvency Act 1986; or  

(2) the court making an interim order pursuant to Section 252 of the Insolvency Act 
1986; or  

(3) the individual, the firm or, in the case of a firm constituted under English law, any 
partner of the firm making a composition or a scheme of arrangement with his or its 
creditors; or  

(4) the presentation of a petition for bankruptcy order against the individual or, in the 
case of a firm constituted under English law, any partner of the firm unless it is 
withdrawn within three (3) Business Days from the date on which the Contractor is 
notified of the presentation; or  

(5) the court making a bankruptcy order in respect of the individual or, in the case of a 
firm constituted under English law, any partner of the firm; or 

(6) where the Contractor is either unable to pay his debts as they fall due or has no 
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reasonable prospect of being able to pay debts which are not immediately payable. 
The Authority shall regard the Contractor as being unable to pay his debts if: 
(a) he has failed to comply with or to set aside a Statutory demand under Section 

268 of the Insolvency Act 1986 within twenty-one (21) days of service of the 
Statutory Demand on him; or  

(b) execution or other process to enforce a debt due under a judgement or order 
of the court has been returned unsatisfied in whole or in part.  

(7) the presentation of a petition for sequestration in relation to the Contractor's estates 
unless it is withdrawn within three (3) Business Days from the date on which the 
Contractor is notified of the presentation; or  

(8) the court making an award of sequestration in relation to the Contractor’s estates. 
Where the Contractor is a company registered in England: 
(9) the presentation of a petition for the appointment of an administrator; unless it is 

withdrawn within three (3) Business Days from the date on which the Contractor is 
notified of the presentation; or  

(10) the court making an administration order in relation to the company; or  
(11) the presentation of a petition for the winding-up of the company unless it is 

withdrawn within three (3) Business Days from the date on which the Contractor is 
notified of the presentation; or  

(12) the company passing a resolution that the company shall be wound-up; or 
(13) the court making an order that the company shall be wound-up; or  
(14) the appointment of a Receiver or manager or administrative Receiver.  
Where the Contractor is a company registered other than in England, events occur or are 
carried out which, within the jurisdiction to which it is subject, are similar in nature or effect 
to those specified in clauses 41.a(9) to 41.a(14) inclusive above. 

b. Such termination shall be without prejudice to and shall not affect any right of action or 
remedy which shall have accrued or shall accrue thereafter to the Authority and the 
Contractor. 

 
Corrupt Gifts: 

c. The Contractor shall not do, and warrants that in entering the Contract it has not done any 
of the following (hereafter referred to as 'prohibited acts'): 
(1) offer, promise or give to any Crown servant any gift or financial or other advantage 

of any kind as an inducement or reward; 
(a) for doing or not doing (or for having done or not having done) any act in 

relation to the obtaining or execution of this or any other contract with the 
Crown; or  

(b) for showing or not showing favour or disfavour to any person in relation to this 
or any other Contract with the Crown. 

(2) enter into this or any other Contract with the Crown in connection with which 
commission has been paid or has been agreed to be paid by it or on its behalf, or to 
its knowledge, unless before the Contract is made particulars of any such 
commission and of the terms and conditions of any such agreement for the payment 
thereof have been disclosed in writing to the Authority.  

d. If the Contractor, its employees, agents or any subcontractor (or anyone acting on its 
behalf or any of its or their employees) does any of the prohibited acts or commits any 
offence under the Bribery Act 2010 with or without the knowledge or authority of the 
Contractor in relation to this Contract or any other contract with the Crown, the Authority 
shall be entitled: 
(1) to terminate the Contract and recover from the Contractor the amount of any loss 

resulting from the termination;  
(2) to recover from the Contractor the amount or value of any such gift, consideration or 

commission; and  
(3) to recover from the Contractor any other loss sustained in consequence of any 

breach of this condition, where the Contract has not been terminated.  
e. In exercising its rights or remedies under this condition, the Authority shall: 

(1) act in a reasonable and proportionate manner having regard to such matters as the 
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gravity of, and the identity of the person performing, the prohibited act; 
(2) give all due consideration, where appropriate, to action other than termination of the 

Contract, including (without being limited to):  
(a) requiring the Contractor to procure the termination of a subcontract where the 

prohibited act is that of a Subcontractor or anyone acting on its or their behalf;  
(b) requiring the Contractor to procure the dismissal of an employee (whether its 

own or that of a Subcontractor or anyone acting on its behalf) where the 
prohibited act is that of such employee.  

f. Recovery action taken against any person in Her Majesty's service shall be without 
prejudice to any recovery action taken against the Contractor pursuant to this Condition. 

 
42. Termination for Convenience 

a. The Authority shall have the right to terminate the Contract in whole or in part at any time 
by giving the Contractor at least twenty (20) business days written notice (or such other 
period as may be stated in Schedule 3 (Contract Data Sheet)). Upon expiry of the notice 
period the Contract, or relevant part thereof, shall terminate without prejudice to the rights 
of the parties already accrued up to the date of termination.  Where only part of the 
Contract is being terminated, the Authority and the Contractor shall owe each other no 
further obligations in respect of the part of the Contract being terminated, but will continue 
to fulfil their respective obligations on all other parts of the Contract not being terminated. 

b. Following the above notification the Authority shall be entitled to exercise any of the 
following rights in relation to the Contract (or part being terminated) to direct the 
Contractor to: 
(1) not start work on any element of the Contractor Deliverables not yet started; 
(2) complete in accordance with the Contract the provision of any element of the 

Contractor Deliverables; 
(3) as soon as may be reasonably practicable take such steps to ensure that the 

production rate of the Contractor Deliverables is reduced as quickly as possible; 
(4) terminate on the best possible terms any subcontracts in support of the Contractor 

Deliverables that have not been completed, taking into account any direction given 
under clauses 42.b(2) and 42.b(3) of this condition. 

c. Where this condition applies (and subject always to the Contractor’s compliance with any 
direction given by the Authority under clause 42.b): 
(1) The Authority shall take over from the Contractor at a fair and reasonable price all 

unused and undamaged materiel and any Contractor Deliverables in the course of 
manufacture that are: 
(a) in the possession of the Contractor at the date of termination; and 
(b) provided by or supplied to the Contractor for the performance of the Contract, 

except such materiel and Contractor Deliverables in the course of 
manufacture as the Contractor shall, with the agreement of the Authority, 
choose to retain; 

(2) the Contractor shall deliver to the Authority within an agreed period, or in absence of 
such agreement within a period as the Authority may specify, a list of: 
(c) all such unused and undamaged materiel; and 
(d) Contractor Deliverables in the course of manufacture, that are liable to be 

taken over by, or previously belonging to the Authority, and shall deliver such 
materiel and Contractor Deliverables in accordance with the directions of the 
Authority; 

(3) in respect of Services, the Authority shall pay the Contractor fair and reasonable 
prices for each Service performed, or partially performed, in accordance with the 
Contract. 

d. The Authority shall (subject to clause 42.e below and to the Contractor’s compliance with 
any direction given by the Authority in clause 42.b above) indemnify the Contractor 
against any commitments, liabilities or expenditure which would otherwise represent an 
unavoidable loss by the Contractor by reason of the termination of the Contract, subject 
to: 
(1) the Contractor taking all reasonable steps to mitigate such loss; and 
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(2) the Contractor submitting a fully itemised and costed list of such loss, with 
supporting evidence, reasonably and actually incurred by the Contractor as a result 
of the termination of the Contract or relevant part. 

e. The Authority’s total liability under the provisions of this Condition shall be limited to the 
total price of the Contractor Deliverables payable under the contract (or relevant part), 
including any sums paid, due or becoming due to the Contractor at the date of 
termination. 

f. The Contractor shall include in any subcontract over £250,000 which it may enter into for 
the purpose of the Contract, the right to terminate the subcontract under the terms of 
clauses 42.a to 42.e except that: 
(1) the name of the Contractor shall be substituted for the Authority except in clause 

42.c(1); 
(2) the notice period for termination shall be as specified in the subcontract, or if no 

period is specified twenty (20) business days; and 
(3) the Contractor’s right to terminate the subcontract shall not be exercised unless the 

main Contract, or relevant part, has been terminated by the Authority in accordance 
with the provisions of this condition 42.  

g. Claims for payment under this condition shall be submitted in accordance with the 
Authority’s direction. 

 
43. Material Breach 

a. In addition to any other rights and remedies, the Authority shall have the right to terminate 
the Contract (in whole or in part) with immediate effect by giving written Notice to the 
Contractor where the Contractor is in material breach of its obligations under the Contract. 

b. Where the Authority has terminated the Contract under clause 43.a the Authority shall 
have the right to claim such damages as may have been sustained as a result of the 
Contractor’s material breach of the Contract, including but not limited to any costs and 
expenses incurred by the Authority in: 
(1) carrying out any work that may be required to make the Contractor Deliverables 

comply with the Contract; or 
(2) obtaining the Contractor Deliverable in substitution from another supplier. 

 
44. Consequences of Termination 
The termination of the Contract, however arising, shall be without prejudice to the rights and duties 
of either Party accrued prior to termination.  The Conditions that expressly or by implication have 
effect after termination shall continue to be enforceable even after termination. 
 
45. Project specific DEFCONs and DEFCON SC variants that apply to this contract 
 
DEFCON 076 (SC2) (Edn. 11/17) - Contractor's Personnel at Government Establishments 

DEFCON 117 (SC2) (Edn. 11/17) - Supply Of Information For NATO Codification And Defence 
Inventory Introduction 

DEFCON 522 (Edn. 11/17) - Payment and Recovery of Sums Due 

DEFCON 524A (Edn. 02/20) – Counterfeit Materiel 

DEFCON 532A (SC2) (Edn. 08/20) – Protection of Personal Data (Where Personal Data is not 
being processed on behalf of the Authority) 

DEFCON 601 (SC) (Edn. 03/15) - Redundant Material 

DEFCON 602B (Edn. 12/06) - Quality Assurance (Without Deliverable Quality Plan) 

DEFCON 605 (SC2) (Edn. 11/17) - Financial Reports 

DEFCON 611 (SC2) (Edn. 02/16) - Issued Property 

DEFCON 624 (SC2) (Edn. 11/17) - Use of Asbestos 

DEFCON 627 (Edn. 12/10) - Quality Assurance - Requirement for a Certificate of Conformity 
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DEFCON 637 (Edn. 05/17) - Defect Investigation and Liability 

DEFCON 647 (SC2) (Edn. 11/17) - Financial Management Information 

DEFCON 658 (SC2) (Edn. 11/17) - Cyber 

DEFCON 658 - Cyber Risk Profile - Very Low 

Note: Further to DEFCON 658 the Cyber Risk Profile of the Contract is Very Low, as defined in Def 
Stan 05-138. 

DEFCON 660 (Edn. 12/15) - Official-Sensitive Security Requirements 

DEFCON 694 (SC2) (Edn. 08/18) - Accounting For Property of the Authority 

DEFCON 812 (Edn. 04/15) - Single Source Open Book 

DEFCON 815 (Edn. 04/15) - Contract Pricing Statement – Single Source Non-Qualifying Contracts 

 
46. Special conditions that apply to this Contract 
 
46.1 - Quality 
The Contractor shall ensure that all contractual activities are carried out in accordance with ISO 
9001:2015.  The Contractor shall maintain their qualification status throughout the period of the 
Contract.  It is the responsibility of the Prime Contractor to ensure their supply chain is robust and 
effective Quality Management Systems are in place throughout the supply chain.  The Contractor 
shall ensure that all work under the Contract is carried out in accordance with all the required 
Quality Assurance Conditions specified in the Contract.  The Authority may, if required, task the 
Quality Assurance Authority to carry out Quality Assurance surveillance. 
 
46.2 - Cyber 
The Authority requires the Contractor to maintain Cyber Essentials Certification in relation to this 
requirement for the duration of the Contract in conjunction with DEFCON 658, DEFSTAN 05-138 
and will be measured as a Deliverable on the Contract.   
 
46.3 - Safety 
During the life of the contract, the Contractor shall comply with all the statutory duties and 
obligations relating to safety and shall be responsible for ensuring that none of the Contract 
requirements causes the Contractor to be in breach of any statutory duty or obligation relating to 
safety.  The Contractor shall ensure that the Equipment is safe to operate and maintain and that 
the requirements stipulated in the Contract for the safety of the Equipment and its impact on the 
environment are met in full. Following contract award, if it appears that any specification or other 
Contract condition agreed between the Contractor and the Authority may render the Contractor in 
breach of any statutory duty or obligation relating to safety, the Contractor shall immediately bring 
this to the Authority's attention. 
 
The Authority may, without prejudice to any of its rights which may have arisen under the 
Conditions above, require the Contractor to vary each such condition at his own expense in a 
manner acceptable to the Authority and which will not render the Contractor in breach of any 
statutory duty or obligation relating to safety.  The Contract, or in any other document created or 
signed on behalf of the Authority in connection with the Contract, shall constitute a written 
undertaking for the purposes of Section 6(8) of the Health and Safety at Work Act 1974 relieving 
the Contractor of any of his duties under Section 6 of that Act. 
 
46.4 - Option to Extend Duration 
The Contract term shall commence on the Contractors acceptance of the Authority’s Offer of 
Contract.  The Contract includes an option to extend the term for a further 2-year period.  Should 
the Authority wish to exercise this option, an amendment to the Contract will be issued at least 30 
days prior to contract expiry.  The Authority shall not be obliged to exercise the options. 
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46.5 - Option to Procure Additional Items 
The option prices detailed at Annex G to the Contract are Firm Prices not subject to variation.  The 
Contractor hereby grants to the Authority the ability to purchase additional quantities of items in the 
stated banded quantities outlined in Annex G in accordance with the Terms and Conditions set out 
in this contract.  Should additional articles be required, a Demand Order will be issued to the 
Contractor and prices will be based upon the banded quantities provided and set at the point of 
order acceptance.  The Authority shall not be obliged to exercise the options to procure additional 
quantities. 
 
46.6 - Firearms Components 
This Contract is for the supply of firearms and firearm components to the Authority.  While it is not 
incumbent upon the Authorised Demanders to inform Contractors of their legal obligations under 
the Firearms Act 1968 (as amended by the Firearms Acts 1988 and 1992), nor to verify that these 
obligations are complied with, the Authority requires that the Contractors hold any licences, 
registrations, permits or other authorities ("Permits") relating to firearms components, necessary 
legally to carry out the requirements of the Contract.  It shall be the responsibility of the Contractor 
to ensure that he holds any such Permits, and the acceptance of an Offer of this Contract will be 
taken by the Authority to be a representation by the Contractor that he complies with this 
requirement. 
 
46.7 - Pricing for Core Activity 
Core Support activities will be provided by the Contractor in accordance with the Statement of 
Work at Annex E of the Contract.  The Contractor will provide the Authority with a summary of Core 
activities undertaken during the preceding quarter and provide a breakdown of skill level/role and 
hours spent.  Costs will be ratified during the KPI Review Meetings as detailed in the Statement of 
Work.   
 
The payment for Core Support activities will not exceed REDACTED per quarter throughout the 
term of the contract and the agreed sum will be paid to the Contractor on a quarterly basis 
following the KPI Review Meeting.  The process for Authority payment of Core Support will be 
undertaken in accordance with the process at Clause 47.1.   
  
46.8 - Pricing for Non-Core Activity 
Non-Core Tasking shall be authorised in accordance with the Statement of Work at Annex E and 
the Tasking Process at Clause 47.1.  Firm prices for Non-Core Tasking shall be agreed prior to the 
authorisation of Tasking Proforma Part 3 in accordance with the FIRM hourly labour rates agreed 
in the Contract at Annex F.  
 
46.9 - Liquidated Damages 
Liquidated Damages will be applied at a rate of REDACTED of the value of the deliverables as set 
out in the Schedule of Requirement for a delay to delivery of one month (20 business days) and 
thereafter at a rate of REDACTED per month (20 business days) of delay up to a maximum of 6 
months.  The contract will expressly state that 6 months or 120 business days of delayed delivery 
is deemed to be a material breach and the Authority will have the express right to terminate in 
accordance with DEFCON 514 (Material Breach).   
 
Liquidated Damages are set at a rate to reflect the Authority’s qualitative pre-estimate of the 
Authority’s losses, which include: 

− The Authority’s additional management effort required to liaise with the contractor, Authority 
warehouse staff and the Armed Services customer in respect of the delay; 

− The loss of opportunity to utilise the deliverable and make use of alternative 
equipment/services and/or delay the activities 

− Any wasted time or expenditure that is rendered fruitless by the delay and/or loss of 
opportunity caused by the delay, by; 

− The Authority’s storage, warehousing and logistics operation; or 

− The Armed Services user of the equipment; 

− Continued and ongoing use and support of existing capabilities 
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− The inconvenience and disruption caused by the delay, including any reasonably foreseeable 
indirect and consequential inconvenience and disruption. 

 
The Liquidated Damage amounts listed herein are considered to be a fair estimate of the losses 
that might be incurred by the Authority as a result of late delivery.  The value of Liquidated 
Damages, if incurred, are not intended to be punitive but are intended solely to affect a loss of 
profit and are not, therefore, considered unreasonable or egregious.  These Liquidated Damages 
shall not prejudice either party’s rights to damages in Common Law. 
  
46.10 - Key Performance Indicators 
Key Performance Indicators (KPIs) will be used to measure the Contractors performance of the 
Contract.  The Contractor will be required to summarise any evidence of achievement against each 
KPI and present it to the Authority at the Quarterly KPI Review Meetings.  The Authority will 
monitor and assess the Contractors achievement of these KPIs in accordance with the 
performance criteria detailed at Annex J of the Contract. 
 
46.11 - International Financial Reporting Standard (IFRS) 
The Contractor will be obliged to notify the Authority as soon as reasonably possible, if at any point 
during the term of the contract there is a need for them to acquire an asset(s), as defined by 
IFRS16, in order to fulfil the obligations and deliverable(s) of the contract.   
 
Should an asset(s) acquired by the Contractor be considered a shared resource, and not solely 
obtained to satisfy this contract, this will be classified as a lease if utilised for 80% or more of its 
intended use for MOD purposes, and therefore will be subject to IFRS16 reporting.   
 
46.12 - Force Majeure 
1. The Contractor shall not be in breach of this Contract, nor liable for late or non-performance of 
any of its obligations under this Contract, if such delay or failure result from a “Force Majeure 
Event”. For the purposes of this Contract a Force Majeure Event is defined as one of the 
following: 
 

a. acts of nature; 
b. war; 
c. hostilities; 
d. fire at any of the Contractor’s premises or those of its suppliers except to the extent that the 
fire was caused by their own negligence. 

 
2. The Contractor shall immediately notify the Authority in writing on the occurrence of a Force 
Majeure Event, including details of the Force Majeure Event, its effect on the Contractor’s 
obligations under this Contract, and the actions proposed to mitigate its effect. 
 
3. Subject to Clause 4 below, the Contractor shall be entitled to an appropriate extension of time 
for performing such obligations provided always that the Contractor has used, to the satisfaction 
of the Authority, all reasonable endeavours, both to mitigate the effects of the Force Majeure 
Event, and to facilitate the continued performance of its obligations under this Contract. 
 
4. The maximum extension of time granted under this clause shall be limited to [insert period] 
weeks / months after which time the Authority may, on giving written notice to the Contractor, 
terminate this Contract, without seeking compensation from the Contractor, with immediate effect. 
 
47. The processes that apply to this Contract are 
 
47.1 - Tasking Process 
Support/PDS/Modifications 
Following Contract Award, Non-Core task activities will be requested between the Authority and 
the Contractor using the Tasking Forms at Annex H on an ad-hoc basis.  All task activities shall be 
completed in accordance with the Price, Time and Performance targets agreed with the Authority 
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for each task, and as defined in the Tasking Process below: 
 
1. Requirement for Non-Core Tasking instruction is realised. 
2. The Authority shall complete Tasking Proforma Part 1, this requires authorisation and 

completion by the Authority’s Operations and Commercial Manager, and issue to the 
Contractor. 

3. Upon receipt of a Tasking Proforma Part 1, the Contractor is to acknowledge receipt of the 
request to the Authority within 2 working days. 

4. The Contractor shall respond by completing Tasking Proforma Part 2 and return to the 
Authority’s Operations and Commercial Manager.  This response should also include a 
sufficient level of detail of work to be undertaken by the Contractor and a breakdown of costs 
to enable the Authority to adequately evaluate. 

5. The Contractor is to provide a full response via a Tasking Proforma Part 2 within 10 working 
days of receipt of Part 1 unless an explanation is received for the delay before this time. 

6. The Authority’s Commercial Manager shall return the Tasking Proforma Part 3, either 
authorising the Contractor to perform the work, or informing the Contractor that the task shall 
not proceed. 

7. No work shall be undertaken until Authorisation has been received via the completed Tasking 
Proforma Part 3, duly completed by the Authority’s Operations Manager, Commercial Officer 
and Finance Officer.  Any work undertaken before receipt of the Tasking Proforma Part 3 from 
the authority shall be at the Contractor’s own risk. 

 
Note: The issue of a Tasking Proforma Part 1 by the Authority or receiving a Tasking Proforma 
Part 2 from the Contractor does not commit the Authority to placing any specific Task with the 
Contractor. 
 
Supply 
Any procurement requirements during the term of the contract will be requested of the Contractor 
through a Demand Order at Annex I as required, authorised by the Authority’s Commercial Officer.  
Any procurement will be in accordance with the FIRM prices agreed in the contract at Annex G. 
 
Quality Assurance Conditions 
  
AQAP 2131 NATO Quality Requirements for Final Inspection. Edition C Version 1 

DEFSTAN 05-061 Pt 1 Quality Assurance Procedural Requirements – Concessions. Issue 6 

DEFSTAN 05-135 Avoidance of Counterfeit materiel 

 
Intellectual Property Rights 
  
Third Party IPR Authorisation 
AUTHORISATION BY THE CROWN FOR USE OF THIRD PARTY INTELLECTUAL PROPERTY 
RIGHTS 
Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of the 
Contract by the Authority and placement of any contract task under it does not constitute an 
authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or Section 12 of the 
Registered Designs Act 1949. The Contractor acknowledges that any such authorisation by the 
Authority under its statutory powers must be expressly provided in writing, with reference to the 
acts authorised and the specific intellectual property involved. 
  
DEFCON 014 (Edn. 09/20) - Inventions and Designs Crown Rights and Ownership of Patents and 
Registered Designs 

DEFCON 015 (Edn. 02/98) - Design Rights and Rights to Use Design Information 

Notes: [The Contractor is hereby requested to declare any relevant self-standing background IP.] 
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DEFCON 016 (Edn. 10/04) - Repair and Maintenance Information 

DEFCON 021 (Edn. 10/04) - Retention of Records 

DEFCON 090 (Edn. 11/06) - Copyright 

Notes: [For the purposes of clause 4c the prescribed Nations are those within NATO & the EU 
and Australia & New Zealand.] 

DEFCON 126 (Edn. 11/06) - International Collaboration Clause 
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DEFFORM 315-DC 15 
Ministry of Defence 

 
CONTRACT DATA REQUIREMENT 

 
1.  ITT/Contract Number 
 
700629369 

2.  CDR Number 
 
1 

3.  Data Category 
 
Design / Product 
Definition 
 

4.  Contract Delivery 
Date 
 
TBC – should PDS be 
required 
 

5.  Equipment/Equipment Subsystem Description 
 
L119A1 C8 Rifle 
 
L119A2 C8 Rifle  
 
 
 
 
 
 

6.  General Description of Data Deliverable 
 
1. Configuration Status Record which shall include 
but not be limited to, all items as specified within 
DEF-STAN 05-57 excluding Software. 

 
2. Manufacturing Data Pack in accordance with UK 
DID MDP (Edn 2/98).  
Technical Data to enable the Authority or its 
potential contractors to re-manufacture / re-
assemble the Article(s) or any part thereof. 
 
3. Interface Information Pack 
Technical Data to enable the Authority or its 
potential contractors, to functionally connect the 
Articles or any part thereof with 3rd party article(s) 
and / or inter-operate with them. 
 
4. Other Data Pack - Define as necessary 
 

7.  Purpose for which data is required 
 
Competitive tendering for Continuing or Post Design 
Services tasks which may include but not be limited 
to; Design, Modification, Integration and Upgrade of 
the Contract Article(s). 
 
 

8.  Intellectual Property Rights 
 
a.  Applicable DEFCONs 
DEFCON 15 Edn 02/98 
DEFCON 21 Edn 10/04 
 
b. Special IP Conditions 
 

9.  Update/Further Submission Requirements 
 
 

10. Medium of Delivery 
 
Electronic 
 

11. Number of Copies 
 
1 
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DEFFORM 315-DC 16 
Ministry of Defence 

 
CONTRACT DATA REQUIREMENT 

 
1.  ITT/Contract Number 
 
700629369 

2.  CDR Number 
 
2 

3.  Data Category 
 
Maintenance / Repair / 
Replacement Information 
 

4.  Contract Delivery 
Date 
 
TBC – should repairs be 
required 
 

5.  Equipment/ 
Equipment Subsystem 
Description 
 
L119A1 C8 Rifle 
 
L119A2 C8 Rifle  
 
 
 
 
 

6.  General Description of Data Deliverable 
 
1. Maintenance & Overhaul Pack e.g. 
- Inspection Procedures 
- Routine maintenance procedures 
- Non routine maintenance procedures  
 

Maintenance Level 1234 Technical Data 
To enable the Authority or its potential contractors to maintain the Articles or 
any part thereof in a safe operative condition. 

 
2. Repair Pack e.g. 
- Inspection / Fault diagnosis procedures 
- Repair procedures 
- Fault and Repair Records / Log Cards 
 

Maintenance Level 1 2 3 4 
Technical Data to enable the Authority or its potential contractors to safely 
return the Articles or any part thereof to a safe operative condition 

 
3. Replacement / Supplier Pack e.g. 
- Part Numbers / NATO Stock Numbers (NSNs) 
- Supplier catalogue e.g. CAGE codes etc. 
- Turn-around time records 
 

Technical Data to enable the Authority or its potential contractors to identify, 
for the Articles or any part thereof, suppliers of replacement parts and or to 
identify any risk of obsolescence of the Articles. 

 
4. Operations Pack  
Technical Data to enable the Authority or its potential contractors to safely 
operate the Article(s) or any part thereof. 
 

7.  Purpose for which data is required 
 
Competitive tendering for Maintenance or Repair or 
Replacement tasks. 
 
 

8.  Intellectual Property Rights 
 
a.  Applicable DEFCONs 
 
DEFCON 16 Edn 10/04 
DEFCON 21 Edn 10/04 
 
b. Special IP Conditions 
 

9.  Update/Further Submission Requirements 
 
 

10. Medium of Delivery 
 
Electronic 
 

11. Number of Copies 
 
1 
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SC2 Schedules 
  

Schedule 1 - Definitions of Contract 
 
Articles means the Contractor Deliverables (goods and/or the 

services), including Packaging (and Certificate(s) of 
Conformity and supplied in accordance with any QA 
requirements if specified) which the Contractor is required to 
provide under the Contract in accordance with Schedule 2 
(Schedule of Requirements), but excluding incidentals outside 
Schedule 2 (Schedule of Requirements) such as progress 
reports. (This definition only applies when DEFCONs are 
added to these Conditions); 
 

Authority means the Secretary of State for Defence acting on behalf of 
the Crown; 
 

Authority’s Representative(s) shall be those person(s) defined in Schedule 3 (Contract Data 
Sheet) who will act as the Authority’s Representative(s) in 
connection with the Contract.  Where the term “Authority’s 
Representative(s)” in the Conditions is immediately followed by 
a functional description in brackets, the appropriate Authority’s 
Representative(s) shall be the designated person(s) for the 
purposes of condition 8; 
 

Business Day means 09:00 to 17:00 Monday to Friday, excluding public and 
statutory holidays; 
 

Central Government Body a body listed in one of the following sub-categories of the 
Central Government classification of the Public Sector 
Classification Guide, as published and amended from time to 
time by the Office for National Statistics: 
a. Government Department; 
b. Non-Departmental Public Body or Assembly Sponsored 
Public Body (advisory, executive, or tribunal); 
c. Non-Ministerial Department; or 
Executive Agency; 
 

Collect means pick up the Contractor Deliverables from the 
Consignor.  This shall include loading, and any other specific 
arrangements, agreed in accordance with clause 28.c and 
Collected and Collection shall be construed accordingly; 
 

Commercial Packaging means commercial Packaging for military use as described in 
Def Stan 81-041 (Part 1) 
 

Conditions means the terms and conditions set out in this document; 
 

Consignee means that part of the Authority identified in Schedule 3 
(Contract Data Sheet) to whom the Contractor Deliverables 
are to be Delivered or on whose behalf they are to be 
Collected at the address specified in Schedule 3 (Contract 
Data Sheet) or such other part of the Authority as may be 
instructed by the Authority by means of a Diversion Order; 
 

Consignor means the name and address specified in Schedule 3 
(Contract Data Sheet) from whom the Contractor Deliverables 
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will be dispatched or Collected; 
 

Contract means the Contract including its Schedules and any 
amendments agreed by the Parties in accordance with 
condition 6 (Amendments to Contract); 
 

Contract Price means the amount set out in Schedule 2 (Schedule of 
Requirements) to be paid (inclusive of Packaging and 
exclusive of any applicable VAT) by the Authority to the 
Contractor, for the full and proper performance by the 
Contractor of its obligations under the Contract. 
 

Contractor means the person who, by the Contract, undertakes to supply 
the Contractor Deliverables, for the Authority as is provided by 
the Contract.  Where the Contractor is an individual or a 
partnership, the expression shall include the personal 
representatives of the individual or of the partners, as the case 
may be, and the expression shall also include any person to 
whom the benefit of the Contract may be assigned by the 
Contractor with the consent of the Authority; 
 

Contractor Commercially 
Sensitive Information 

means the Information listed in the completed Schedule 5 
(Contractor’s Commercially Sensitive Information Form), which 
is Information notified by the Contractor to the Authority, which 
is acknowledged by the Authority as being commercially 
sensitive; 
 

Contractor Deliverables means the goods and/or the services, including Packaging 
(and Certificate(s) of Conformity and supplied in accordance 
with any QA requirements if specified) which the Contractor is 
required to provide under the Contract; 
 

Control means the power of a person to secure that the affairs of the 
Contractor are conducted in accordance with the wishes of 
that person: 
a. by means of the holding of shares, or the possession of 
voting powers in, or in relation to, the Contractor; or 
b. by virtue of any powers conferred by the constitutional or 
corporate documents, or any other document, regulating the 
Contractor; 
and a change of Control occurs if a person who Controls the 
Contractor ceases to do so or if another person acquires 
Control of the Contractor; 
 

CPET means the UK Government’s Central Point of Expertise on 
Timber, which provides a free telephone helpline and website 
to support implementation of the UK Government timber 
procurement policy; 
 

Crown Use in relation to a patent means the doing of anything by virtue of 
Sections 55 to 57 of the Patents Act 1977 which otherwise 
would be an infringement of the patent and in relation to a 
Registered Design has the meaning given in paragraph 2A(6) 
of the First Schedule to the Registered Designs Act 1949;  
 

Dangerous Goods means those substances, preparations and articles that are 
capable of posing a risk to health, safety, property or the 
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environment which are prohibited by regulation, or classified 
and authorised only under the conditions prescribed by the: 
a. Carriage of Dangerous Goods and Use of Transportable 
Pressure Equipment Regulations 2009 (CDG) (as amended 
2011); 
b. European Agreement Concerning the International Carriage 
of Dangerous Goods by Road (ADR); 
c. Regulations Concerning the International Carriage of 
Dangerous Goods by Rail (RID); 
d. International Maritime Dangerous Goods (IMDG) Code; 
e. International Civil Aviation Organisation (ICAO) Technical 
Instructions for the Safe Transport of Dangerous Goods by Air; 
f. International Air Transport Association (IATA) Dangerous 
Goods Regulations. 
 

DBS Finance means Defence Business Services Finance, at the address 
stated in Schedule 3 (Contract Data Sheet); 
 

DEFFORM means the MOD DEFFORM series which can be found at 
https://www.aof.mod.uk; 
 

DEF STAN means Defence Standards which can be accessed at 
https://www.dstan.mod.uk; 
 

Deliver means hand over the Contractor Deliverables to the 
Consignee.  This shall include unloading, and any other 
specific arrangements, agreed in accordance with condition 28 
and Delivered and Delivery shall be construed accordingly; 
 

Delivery Date means the date as specified in Schedule 2 (Schedule of 
Requirements) on which the Contractor Deliverables or the 
relevant portion of them are to be Delivered or made available 
for Collection; 
 

Denomination of Quantity  
(D of Q) 

means the quantity or measure by which an item of material is 
managed; 
 

Design Right(s) has the meaning ascribed to it by Section 213 of the Copyright, 
Designs and Patents Act 1988; 
 

Diversion Order means the Authority’s written instruction (typically given by 
MOD Form 199) for urgent Delivery of specified quantities of 
Contractor Deliverables to a Consignee other than the 
Consignee stated in Schedule 3 (Contract Data Sheet); 
 

Effective Date of Contract means the date specified on the Authority’s acceptance letter; 
 

Evidence means either: 
a. an invoice or delivery note from the timber supplier or 
Subcontractor to the Contractor specifying that the product 
supplied to the Authority is FSC or PEFC certified; or 
b. other robust Evidence of sustainability or FLEGT licensed 
origin, as advised by CPET; 
 

Firm Price means a price (excluding VAT) which is not subject to 
variation; 
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FLEGT means the Forest Law Enforcement, Governance and Trade 
initiative by the European Union to use the power of timber-
consuming countries to reduce the extent of illegal logging; 
 

Government Furnished 
Assets (GFA) 

is a generic term for any MOD asset such as equipment, 
information or resources issued or made available to the 
Contractor in connection with the Contract by or on behalf of 
the Authority; 
 

Hazardous Contractor 
Deliverable 

means a Contractor Deliverable or a component of a 
Contractor Deliverable that is itself a hazardous material or 
substance or that may in the course of its use, maintenance, 
disposal, or in the event of an accident, release one or more 
hazardous materials or substances and each material or 
substance that may be so released; 
 

Independent Verification means that an evaluation is undertaken and reported by an 
individual or body whose organisation, systems and 
procedures conform to “ISO Guide 65:1996 (EN 45011:1998) 
General requirements for bodies operating product certification 
systems or equivalent”, and who is accredited to audit against 
forest management standards by a body whose organisation, 
systems and procedures conform to “ISO 17011: 2004 
General Requirements for Providing Assessment and 
Accreditation of Conformity Assessment Bodies or equivalent”; 
 

Information means any Information in any written or other tangible form 
disclosed to one Party by or on behalf of the other Party under 
or in connection with the Contract; 
 

Issued Property means any item of Government Furnished Assets (GFA), 
including any materiel issued or otherwise furnished to the 
Contractor in connection with the Contract by or on behalf of 
the Authority; 
 

Legal and Sustainable means production and process methods, also referred to as 
timber production standards, as defined by the document titled 
“UK Government Timber Production Policy: Definition of legal 
and sustainable for timber procurement".  The edition current 
on the day the Contract documents are issued by the Authority 
shall apply; 
 

Legislation means in relation to the United Kingdom any Act of Parliament, 
any subordinate legislation within the meaning of section 21 of 
the Interpretation Act 1978, any exercise of Royal Prerogative 
or any enforceable community right within the meaning of 
Section 2 of the European Communities Act 1972; 
 

Military Level Packaging 
(MLP) 

means Packaging that provides enhanced protection in 
accordance with Def Stan 81-041 (Part 1), beyond that which 
Commercial Packaging normally provides for the military 
supply chain; 
 

Military Packager Approval 
Scheme (MPAS) 

is a MOD sponsored scheme to certify military Packaging 
designers and register organisations, as capable of producing 
acceptable Services Packaging Instruction Sheet (SPIS) 
designs in accordance with Defence Standard (Def Stan) 81-
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041 (Part 4); 
 

Military Packaging Level 
(MPL) 

shall have the meaning described in Def Stan 81-041 (Part 1); 
 
 

MPAS Registered 
Organisation 

is a packaging organisation having one or more MPAS 
Certificated Designers capable of Military Level designs.  A 
company capable of both Military Level and commercial 
Packaging designs including MOD labelling requirements; 
 

MPAS Certificated Designer shall mean an experienced Packaging designer trained and 
certified to MPAS requirements; 
 

NATO means the North Atlantic Treaty Organisation which is an inter-
governmental military alliance based on the North Atlantic 
Treaty which was signed on 4 April 1949; 
 

Notices shall mean all Notices, orders, or other forms of 
communication required to be given in writing under or in 
connection with the Contract; 
 

Overseas shall mean non UK or foreign; 
 

Packaging Verb.  The operations involved in the preparation of materiel 
for; transportation, handling, storage and Delivery to the user;  
Noun.  The materials and components used for the preparation 
of the Contractor Deliverables for transportation and storage in 
accordance with the Contract; 
 

Packaging Design Authority 
(PDA) 

shall mean the organisation that is responsible for the original 
design of the Packaging except where transferred by 
agreement.  The PDA shall be identified in the Contract, see 
Annex A to Schedule 3 (Appendix – Addresses and Other 
Information), Box 3; 
 

Parties means the Contractor and the Authority, and Party shall be 
construed accordingly; 
 

Primary Packaging Quantity 
(PPQ) 

means the quantity of an item of material to be contained in an 
individual package, which has been selected as being the 
most suitable for issue(s) to the ultimate user, as described in 
Def Stan 81-041 (Part 1); 
 

Recycled Timber means recovered wood that prior to being supplied to the 
Authority had an end use as a standalone object or as part of a 
structure.  Recycled Timber covers: 
a. pre-consumer reclaimed wood and wood fibre and industrial 
by-products;  
b. post-consumer reclaimed wood and wood fibre, and 
driftwood;  
c. reclaimed timber abandoned or confiscated at least ten 
years previously; 
it excludes sawmill co-products; 
 

Safety Data Sheet has the meaning as defined in the Registration, Evaluation, 
Authorisation and Restriction of Chemicals (REACH) 
Regulations 2007 (as amended); 
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Schedule of Requirements means Schedule 2 (Schedule of Requirements), which 

identifies, either directly or by reference, Contractor 
Deliverables to be provided, the quantities and dates involved 
and the price or pricing terms in relation to each Contractor 
Deliverable; 
 

Short-Rotation Coppice means a specific management regime whereby the poles of 
trees are cut everyone to two years and which is aimed at 
producing biomass for energy.  It is exempt from the UK 
Government timber procurement policy.  For avoidance of 
doubt, Short-Rotation Coppice is not conventional coppice, 
which is subject to the timber policy; 
 

Specification means the description of the Contractor Deliverables, including 
any specifications, drawings, samples and / or patterns, 
referred to in Schedule 2 (Schedule of Requirements); 
 

STANAG4329 means the publication NATO Standard Bar Code Symbologies 
which can be sourced at https://www.dstan.mod.uk/faqs.html; 
 

Subcontractor means any subcontractor engaged by the Contractor or by any 
other subcontractor of the Contractor at any level of 
subcontracting to provide Contractor Deliverables wholly or 
substantially for the purpose of performing (or contributing to 
the performance of) the whole or any part of this Contract and 
‘Subcontract’ shall be interpreted accordingly; 
 

Timber and Wood-Derived 
Products 

means timber (including Recycled Timber and Virgin Timber 
but excluding Short-Rotation Coppice) and any products that 
contain wood or wood fibre derived from those timbers.  Such 
products range from solid wood to those where the 
manufacturing processes obscure the wood element; 
 

Transparency Information means the content of this Contract in its entirety, including 
from time to time agreed changes to the Contract, and details 
of any payments made by the Authority to the Contractor 
under the Contract; 
 

Virgin Timber means Timber and Wood-Derived Products that do not include 
Recycled Timber. 
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Annex to Schedule 1 
Additional Definitions of Contract iaw. Conditions 45 - 47 (Additional Conditions) 
 

Commercial Officer means the Authority’s primary point of contact for Contractual 
& payment activity on the Contract. 

 
Core means the agreed services required by the Authority as an 

ongoing deliverable of the Contract. 

 
Cyber Essentials Certification refers to the certification required by the Authority to 

demonstrate the Contractor complies with Cyber Security 
requirements of the Contract. 

 
Demand Order Form 

 
means the process by which the Authority requests the 
Contractor to procure additional equipment included on the 
Contract. 

 
Finance Officer means the Authority’s point of contact for internal financial 

authorisation on the Contract. 

 
Government Furnished 
Equipment (GFE) 

refers to the Authority’s assets loaned to the Contractor either 
at Contract Award, as part of a Contract Amendment, or 
Tasking Form. 

 
Key Performance Indicators refers to the measure(s) the Authority will use to evaluate the 

Contractors performance during the term of the Contract. 

 
Liquidated Damages means the method in which the Authority will recover any 

losses incurred against the Contractor for late delivery. 

 
Non-Core means services required ad-hoc by the Authority issued by 

the Contractor using a Tasking Proforma. 

 
Operations Manager (OM) means the Authority’s primary point of contract for all in-

service activity on the Contract. 

 
Permits refers to any licences, registrations, permits or other 

authorities permits relating to firearms components 
necessary legally to carry out the requirements of the 
contract. 

 
Quality Management System 
(QMS) 

means the process or system in place by the Contractor 
throughout the supply chain to fulfil the obligations on the 
Contract. 

 
Security Aspects refers to the Authority’s requirements of the Contractor for 

handling information detailed in the Tender and following 
Contract Award. 

 
Statement of Work (SoW) refers to the document outlining the responsibilities and 

processes by which the Contractor and any sub-Contractor 
will manage the Contract. 

 
Tasking Form means the process by which the Authority requests the 

Contractor to provide a quotation for support services, 
respond to a request for quotation, and inform the Contractor 
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of action to be taken. 
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Schedule 2 - Schedule of Requirements 

 
MINSTRY OF DEFENCE 

Name and Address of 
Contractor: 
Colt Canada Corporation 
REDACTED, REDACTED, 
REDACTED, REDACTED, 
REDACTED 
 

Schedule of Requirements 
for: 
Combined Support Services for 
C8 Rifle and Ancillaries  
 

Contract Number: 
700629369 

Issued in accordance with: 
Offer of Contract 
 

On: 
12 March 2021 

 
Item 
No 

Item Details Total Qty 
Firm Price (£) Ex VAT 

Per Item Total 

1 

Specification: 
L119A1 10” C8 Carbine Rifle 

REDACTED REDACTED REDACTED 

Delivery Date & Location: REDACTED 
LEIDOS, REDACTED, REDACTED, REDACTED, 
REDACTED 

MOD Stock Ref No/Part No/NSN: 
NSN: 1005-20-007-5878.  MPN: TBC 

Packaging Requirements: 
Manufacturers Standard Packaging 

2 

Specification: 
L119A2 15.7” C8 Assault Rifle  

REDACTED REDACTED REDACTED 

Delivery Date & Location: REDACTED 
LEIDOS, REDACTED, REDACTED, REDACTED, 
REDACTED 

MOD Stock Ref No/Part No/NSN: 
NSN: 1005-20-008-7498.  MPN: TBC 

Packaging Requirements: 
Manufacturers Standard Packaging 

3 

Specification: 
Core Support Services in accordance with Annex 
E to Terms and Conditions (Year 1-3) 

3 

Priced in 
accordance 
with Clause 

46.7 

Priced in 
accordance 
with Clause 

46.7 

Delivery Date & Location: 
DCC Lethality, MOD ABW, REDACTED 

MOD Stock Ref No/Part No/NSN: 
Not applicable 

Packaging Requirements: 
N/A 

4 

Specification: 
Non-Core Support/Repair Services in accordance 
with Annex E to Terms and Conditions (Year 1-3) 

In accordance 
with individual 

tasking 
proformas 

Priced in 
accordance with 
Clause 46.8 and 
Annex F of the 

Contract 

Priced in 
accordance with 
Clause 46.8 and 
Annex F of the 

Contract 

Delivery Date & Location: 
In accordance with individual Tasking/Repair 
Forms 

MOD Stock Ref No/Part No/NSN: 
Not applicable 

Packaging Requirements: 
Not applicable 

5 

Specification: 
Core Support Services in accordance with Annex 
E to Terms and Conditions (Option Years 4-5) 

2 

Subject to the 
Authority 

exercising the 
option to extend 
the Contract in 

accordance 
with Clause 

Subject to the 
Authority 

exercising the 
option to extend 
the Contract in 

accordance 
with Clause 

Delivery Date & Location: 
DCC Lethality, MOD ABW, REDACTED 

MOD Stock Ref No/Part No/NSN: 
Not applicable 
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Packaging Requirements: 
Not applicable 

46.4 46.4 

6 

Specification: 
Non-Core Support/Repair Services in accordance 
with Annex E to Terms and Conditions (Option 
Years 4-5) 

In accordance 
with individual 

tasking 
proformas 

Priced in 
accordance with 
Clause 46.8 and 
Annex F of the 

Contract 

Priced in 
accordance with 
Clause 46.8 and 
Annex F of the 

Contract 

Delivery Date & Location: 
In accordance with individual Tasking/Repair 
Forms 

MOD Stock Ref No/Part No/NSN: 
Not applicable 

Packaging Requirements: 
Not applicable 

7 

Specification: 
Procurement/Supply of items in accordance with 
Annex E to Terms and Conditions (Years 1-3) 

In accordance 
with Annex I 

Demand Order 
Form 

Priced in 
accordance with 
Clause 46.7 & 
Annex G of the 

Contract 

Priced in 
accordance with 
Clause 46.7 & 
Annex G of the 

Contract 

Delivery Date & Location: 
LEIDOS, REDACTED, REDACTED, REDACTED, 
REDACTED 

MOD Stock Ref No/Part No/NSN: 
In accordance with individual Demand Order 
Forms 

Packaging Requirements: 
Manufacturers Standard Packaging 

8 

Specification: 
Procurement of items in accordance with Annex E 
to Terms and Conditions (Option Years 4-5) 

In accordance 
with Annex I 

Demand Order 
Form 

Priced in 
accordance with 
Clause 46.7 & 
Annex G of the 

Contract 

Priced in 
accordance with 
Clause 46.7 & 
Annex G of the 

Contract 

Delivery Date & Location: 
LEIDOS, REDACTED, REDACTED, REDACTED, 
REDACTED 

MOD Stock Ref No/Part No/NSN: 
In accordance with individual Demand Order 
Forms 

Packaging Requirements: 
Manufacturers Standard Packaging 

TOTAL CONTRACT VALUE 
£ (Ex VAT) 

£2,170,880.56 
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Schedule 3 - Contract Data Sheet 
 

General Conditions 
Condition 2 – Duration of Contract: 

 
The Contract expiry date shall be: 16/03/2024 

 
Condition 4 – Governing Law: 

 
Contract to be governed and construed in accordance with: English Law 

 
Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) 
irrevocably appointed for Contractors without a place of business in England (or Scotland, if 
Scots Law applies) in accordance with clause 4.g (if applicable) are as follows: 

 
N/A 

 
Condition 8 – Authority’s Representatives: 

 
The Authority’s Representatives for the Contract are as follows: 

 
Commercial: REDACTED (as per DEFFORM 111) 

 
Project Manager: REDACTED (as per DEFFORM 111) 

 
Condition 19 – Notices: 

 
Notices served under the Contract shall be sent to the following address: 

 
Authority: MOD Abbey Wood South, STSP-DCC, REDACTED, REDACTED, REDACTED, 
REDACTED (as per DEFFORM 111) 

 
Contractor: Colt Canada Corporation, REDACTED, REDACTED, REDACTED, REDACTED, 
REDACTED 

 
Notices can be sent by electronic mail?  Yes 

 
Condition 20.a – Progress Meetings: 

 
The Contractor shall be required to attend the following meetings: 

 
In accordance with Annex E of the Contract 

 
Condition 20.b – Progress Reports: 

 
The Contractor is required to submit the following Reports: 

 
In accordance with Annex E of the Contract 

 
Reports shall be Delivered to the following address: 

 
In accordance with Annex E of the Contract 
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Supply of Contractor Deliverables 

Condition 21 – Quality Assurance: 
 
Is a Deliverable Quality Plan required for this Contract? No 
 
If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered 
to the Authority (Quality) within 0 Business Days of Contract Award.  Once agreed by the 
Authority the Quality Plan shall be incorporated into the Contract.  The Contractor shall remain 
at all times solely responsible for the accuracy, suitability and applicability of the Deliverable 
Quality Plan. 
 
Other Quality Assurance Requirements: see Quality Assurance Conditions 
 

Condition 22 – Marking of Contractor Deliverables: 
 
Special Marking requirements: N/A 
 

Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and 
Substances: 
 
A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance 
Statement), and if applicable, Safety Data Sheet(s) are to be provided by e-mail with 
attachments in Adobe PDF or MS WORD format to: 
 
a)  The Authority’s Representative (Commercial) 
 
b)  Defence Safety Authority – REDACTED 
 
to be Delivered no later than one (1) month prior to the Delivery Date for the Contract 
Deliverable or by the following date: 05/01/2021 
 

Condition 25 – Timber and Wood-Derived Products: 
 
A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: 
Data Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD 
format to the Authority’s Representative (Commercial) 
 
to be Delivered by the following date: 05/01/2021 
 

Condition 26 – Certificate of Conformity: 
 
Is a Certificate of Conformity required for this Contract? Yes 
 
Applicable to Line Items: SOR Lines 1, 2, 7, 8 
 
If required, does the Contractor Deliverables require traceability throughout the supply chain? 
Yes 
 
Applicable to Line Items: 
 

Condition 28.b – Delivery by the Contractor: 
 
The following Line Items are to be Delivered by the Contractor: All SOR Lines 
         
Special Delivery Instructions: N/A 
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Each consignment is to be accompanied by a DEFFORM 129J. 
 

Condition 28.c - Collection by the Authority: 
 
The following Line Items are to be Collected by the Authority: None 
 
Special Delivery Instructions: N/A 
 
Each consignment is to be accompanied by a DEFFORM 129J. 
 
 
Consignor details (in accordance with 28.c.(4)): 
 
Line Items:  N/A  Address: N/A 
 
Line Items:  N/A  Address: N/A 
 
 
Consignee details (in accordance with condition 23): 
 
Line Items:  N/A  Address: N/A 
 
Line Items:  N/A  Address: N/A 
 

Condition 30 – Rejection: 
 
The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless 
otherwise specified here: 
 
The time limit for rejection shall be _ Business Days. 
 

Condition 32 – Self-to-Self Delivery: 
 
Self-to-Self Delivery required? No 
 
If required, Delivery address applicable: N/A 
 

Pricing and Payment 
Condition 35 – Contract Price: 

 
All Schedule 2 line items shall be FIRM Price other than those stated below: 

 
N/A 

 
Termination 
Condition 42 – Termination for Convenience: 

 
The Notice period for terminating the Contract shall be twenty (20) days unless otherwise 
specified here: 
 

Other Addresses and Other Information (forms and publications addresses and official use 
information) 
See Annex A to Schedule 3 (DEFFORM 111) 
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Schedule 4 - Contract Change Control Procedure (i.a.w. Clause 6b) 
Contract No: 700629369 
 
1. Authority Changes 
Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled, acting 
reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with 
this Schedule 4. 
 
2. Notice of Change 
a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of Change") on 

the Contractor. 
b. The Authority Notice of Change shall set out the change required to the Contractor 

Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a 
"Contractor Change Proposal") in accordance with clause 3 below.  

 
3. Contractor Change Proposal 
a. As soon as practicable, and in any event within fifteen (15) Business Days (or such other 

period as the Parties may agree) after having received the Authority Notice of Change, the 
Contractor shall deliver to the Authority a Contractor Change Proposal. 

b. The Contractor Change Proposal shall include: 
1. the effect of the Change on the Contractor’s obligations under the Contract; 
2. a detailed breakdown of any costs which result from the Change; 
3. the programme for implementing the Change; 
4. any amendment required to this Contract as a result of the Change, including, where 

appropriate, to the Contract Price; and 
5. such other information as the Authority may reasonably require. 

c. The price for any Change shall be based on the prices (including all rates) already agreed for 
the Contract and shall include, without double recovery, only such charges that are fairly and 
properly attributable to the Change. 

 
4. Contractor Change Proposal – Process and Implementation 
a. As soon as practicable after the Authority receives a Contractor Change Proposal, the 

Authority shall: 
1. evaluate the Contractor Change Proposal; 
2. where necessary, discuss with the Contractor any issues arising and following such 

discussions the Authority may modify the Authority Notice of Change and the Contractor 
shall as soon as practicable, and in any event not more than ten (10) Business Days (or 
such other period as the Parties may agree) after receipt of such modification, submit an 
amended Contractor Change Proposal. 

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 
(amended as necessary) the Authority shall: 

1. indicate its acceptance of the Change Proposal by issuing an amendment to the 
Contract in accordance with Condition 6 (Amendments to Contract); or  

2. serve a Notice on the Contractor rejecting the Contractor Change Proposal and 
withdrawing (where issued) the Authority Notice of Change. 

c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for such 
rejection. 

d. The Authority shall not be liable to the Contractor for any additional work undertaken or 
expense incurred unless a Contractor Change Proposal has been accepted in accordance 
with Clause 4b.(1) above. 

 
5. Contractor Changes 
If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on the 
Authority, which shall include all of the information required by Clause 3b above, and the process 
at Clause 4 above shall apply. 
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Schedule 5 - Contractor's Commercial Sensitive Information Form  
(i.a.w. condition 13) 
 

Contract No:  
700629369 

       
Description of Contractor’s Commercially Sensitive Information: 
REDACTED, REDACTED, and REDACTED 

       
Cross Reference(s) to location of sensitive information: 
REDACTED 

 
Explanation of Sensitivity: 
REDACTED 

        
Details of potential harm resulting from disclosure: 
REDACTED 

       
Period of Confidence (if applicable):       
Term of Contract 

 
Contact Details for Transparency / Freedom of Information matters: 
 
Name: REDACTED 
Position: Contracts Manager      
Address: REDACTED, REDACTED, REDACTED, REDACTED, REDACTED      
Telephone Number: REDACTED       
Email Address: REDACTED 
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Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied 
under the Contract 
 
Contract No: 700629369      
 
Contract Title: Combined Support Contract for C8 Rifles and Ancillaries      
 
Contractor: Colt Canada Corporation 
 
Date of Contract:   
 

 *To the best of our knowledge there are no hazardous Contractor Deliverables, materials or 
substances to be supplied.   

 
 *To the best of our knowledge the hazards associated with materials or substances to be 

supplied under the Contract are identified in the Safety Data Sheets (Qty:     ) attached in 
accordance with condition 24.    

 
Contractor’s Signature: < original signed >        
 
Name: REDACTED        
 
Job Title: Contracts Manager        
 
Date: 2020-12-16        
 
*check box ( ) as appropriate  
 
 .........................................................................................  
 
To be completed by the Authority  
 
Domestic Management Code (DMC):        
 
NATO Stock Number:        
 
Contact Name:        
 
Contact Address:        
 
Copy to be forwarded to: 
 
Hazardous Stores Information System (HSIS) 
Defence Safety Authority (DSA)  
Movement Transport Safety Regulator (MTSR)  
MOD Abbey Wood (North) 
REDACTED 
REDACTED 
 
Emails to be sent to: 
REDACTED 
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Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract 
 
Data Requirements for Contract No: 700629369      
 
The following information is provided in respect of condition 25 (Timber and Wood-Derived 
Products): 
 

Schedule of 
Requirements 

item and timber 
product type 

Volume of 
timber 

Delivered to 
the Authority 

with FSC, 
PEFC or 

equivalent 
evidence 

Volume of 
timber 

Delivered to 
the Authority 

with other 
evidence 

Volume (as Delivered 
to the Authority) of 

timber without 
evidence of compliance 

with Government 
Timber Procurement 

Policy 

Total volume of 
timber 

Delivered to the 
Authority under 

the Contract 
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Schedule 8 - Acceptance Procedure (i.a.w. condition 29) 
 
Contract No: 700629369      
 
< Not used > 
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Contract Annexes 
  

Annex A - Security Aspects Letter 
 

 Defence Equipment and Support 

 
STSP DCC Lethality 

MOD Abbey Wood 
REDACTED 
REDACTED 

 

 
Colt Canada Corporation 
REDACTED 
REDACTED, REDACTED  
REDACTED 
REDACTED 

 

Our 
Reference: 

 

700629369 

 

Date: 

 
14 September 2020 

 

 
Dear Sir/Madam 
 
COMBINED SUPPORT SERVICES FOR C8 RIFLE AND ANCILLARIES 
 
1.  On behalf of the Secretary of State for Defence, I hereby give you notice that all aspects of the 
work under the above contract are classified as OFFICIAL and the aspects defined below are 
specifically caveated as OFFICIAL-SENSITIVE for the purpose of DEFCON 660: 
 

Ser ASPECTS CLASSIFICATION 

1. Operational Aspects  

1.1 Existence of project OFFICIAL  

1.2 Main Equipment codename OFFICIAL  

1.3 Main Equipment codename meaning OFFICIAL 

1.4 Main Equipment scaling OFFICIAL  

1.5 Nominal Main Equipment objectives OFFICIAL  

1.6 Overall achieved Main Equipment performance OFFICIAL SENSITIVE 

2. Technical Aspects  

2.1 Association of Technical specifications of Main Equipment to 
the Authority 

OFFICIAL  

2.2 Main Equipment publications OFFICIAL  

2.3 Diagrams of system components without association to other 
MOD project codenames and/or nomenclature 

OFFICIAL  

2.4 Operating method without association to other MOD project 
codenames and/or nomenclature 

OFFICIAL  

2.5 EMC scenario OFFICIAL SENSITIVE 

2.6 Plans for future enhancement OFFICIAL  

3. Procurement Aspects  

3.1 Costs (estimated or actual) OFFICIAL SENSITIVE 

3.2 Main Equipment costs  OFFICIAL SENSITIVE 

3.3 Total number of Main Equipment OFFICIAL SENSITIVE 
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4. Degree of Protection in Transit/Storage  

4.1 Packaged Operational Systems OFFICIAL SENSITIVE 

4.2 Packaged Spare components OFFICIAL SENSITIVE  

5. Personnel  

5.1 GDPR – Contractor Personal Details OFFICIAL SENSITIVE 

 
2.  If any security incidents occur to classified information related to this contract the details of the 
incident shall be immediately reported in accordance with paragraphs 24 & 25 of the Security 
Condition referred to below. 
 
3.  Information about this contract must not without the approval of the Authority be published or 
communicated to anyone except where necessary for the execution of the contract. 
 
4.  Your attention is drawn to the requirements of the “Security Conditions” and the provisions of 
the Official Secrets Acts 1911-1989 in general, and specifically to the provisions of Section 2 of the 
Official Secrets Act 1911 (as amended by the Act of 1989). In particular you should take all 
reasonable steps to make sure that all individuals employed on any work in connection with the 
contract have notice of the above specified aspects and that the aforementioned statutory 
provisions apply to them and will continue so to apply after the completion or earlier determination 
of the contract. 
 
5.  Any access to classified information on MoD premises that may be needed will be in 
accordance with MoD security regulations under the direction of the MoD Project Officer. 
 
6.  The enclosed Security Condition outlines the minimum measures required to safeguard 
OFFICIAL and OFFICIAL-SENSITIVE information and is provided to enable you to provide the 
required degree of protection. 
 
7.  Will you please confirm that the requirements of this Security Aspects Letter and the UK 
Security Conditions are understood and will be complied with. 
 
 
Yours faithfully, 
 
 
REDACTED 
LE STSP DCC STALETH-OM 
 
 
Copy via DII email to: 
REDACTED 
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Annex B - Cyber Essentials Certificate 
 

Cyber Implementation Plan iaw DEFSTAN 05-138 Issue 2 
 

Contract Title Combined Support Services for C8 Rifles & Ancillaries 
 

MOD Contract Number 700629369 
 

CSM Risk Acceptance 
Reference 
 

RAR-5E2X3XRD 

Name of Supplier (to be 
shared with MOD only) 
 

Colt Canada Corporation 

Current level of Cyber 
compliance 
 

REDACTED 

Reasons unable to 
achieve full compliance 
 

REDACTED 
 

Measures planned to 
achieve compliance / 
mitigate the risks with 
dates 

REDACTED 
 
REDACTED 
 
REDACTED 
 
REDACTED 
 
REDACTED 
 
REDACTED 
 
REDACTED 
 

Anticipated date of 
compliance / mitigations 
 

REDACTED 

Risk Acceptance and by 
whom 
 

Yes / No 

Notified (if acceptable) 
 

Yes / No 

Decision recorded on 
Octavian 
 

Yes / No 

Name 
 

 

Position 
 

 

Date 
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Annex C - Statement of Good Standing 
 
Contract Title: Combined Support Services for C8 Rifle and Ancillaries 
Contract Number: 700629369 
 
1. We confirm, to the best of our knowledge and belief, that Colt Canada Corporation 
including its directors or any other person who has powers of representation, decision or control of 
Colt Canada Corporation has not been convicted of any of the following offences: 

a. conspiracy within the meaning of section 1 or section 1A of the Criminal Law Act 1977 or 
article 9 or 9A of the Criminal Attempts and Conspiracy (Northern Ireland) Order 1983, or in 
Scotland the Offence of conspiracy, where that conspiracy relates to participation in a 
criminal organisation as defined in Article 2 of Council Framework Decision 2008/841/JHA;  
b. involvement in serious organised crime or directing serious organised crime within the 
meaning of section 28 or 30 of the Criminal Justice and Licensing (Scotland) Act 2010; 
c. corruption within the meaning of section 1 of the Public Bodies Corrupt Practices Act 
1889 or section 1 of the Prevention of Corruption Act 1906*; 
d. the offence of bribery; 
e. bribery within the meaning of section 1, 2 or 6 of the Bribery Act 2010; 
f. bribery or corruption within the meaning of section 68 and 69 of the Criminal Justice 
(Scotland) Act 2003; 
g. fraud, where the offence relates to fraud affecting the financial interests of the European 
Communities as defined by Article 1 of the Convention relating to the protection of the 
financial interests of the European Union*, within the meaning of: 

(1) the common law offence of cheating the Revenue; 
(2) the common law offence of conspiracy to defraud; 
(3) fraud or theft within the meaning of the Theft Act 1968* the Theft Act (Northern 

Ireland) 1969*, the Theft Act 1978* or the Theft (Northern Ireland) Order 
1978*; 

(4) fraud within the meaning of section 2, 3 or 4 of the Fraud Act 2006; 
(5) in Scotland, the offence of fraud; 
(6) in Scotland, the offence of theft; 
(7) fraudulent trading within the meaning of section 458 of the Companies Act 

1985, article 451 of the Companies Act (Northern Ireland) Order 1986 or 
section 993 of the Companies Act 2006; 

(8) fraudulent evasion within the meaning of section 170 of the Customs and 
Excise Management Act 1979 or section 72 of the Value Added Tax Act 
1994*; 

(9) an offence in connection with taxation in the European Union within the 
meaning of section 71 of the Criminal Justice Act 1993; 

(10) destroying, defacing or concealing of documents or procuring the execution of 
a valuable security within the meaning of section 20 of the Theft Act 1968* or 
section 19 of the Theft Act (Northern Ireland) 1969* or making, adapting, 
supplying or offering to supply articles for use in frauds within the meaning of 
section 7 of the Fraud Act 2006; 

(11) in Scotland the offence of uttering; or 
(12) in Scotland, the criminal offence of attempting to pervert the course of justice; 

h. money laundering within the meaning of section 93A, 93B, or 93C of the Criminal Justice 
Act 1988, section 45, 46 or 47 of the Proceeds of Crime (Northern Ireland) Order 1996 or the 
Money Laundering Regulations 2003 or money laundering or terrorist financing within the 
meaning of the Money Laundering Regulations 2007*; 
i. terrorist offences or offences linked to terrorist activities, as defined in Articles 1 and 3 of 
Framework Decision 2002/475/JHA*; 
j. an offence in connection with proceeds of drug trafficking within the meaning of section 
49, 50 or 51 of the Drug Trafficking Act 1994; or 
k. in Scotland, the offence of incitement to commit any of the crimes described in 
Regulation 23(1); 
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l. any other offence within the meaning of Article 39(1) of the Defence and Security 
Procurement Directive 2009/81/EC as defined by the national law of any member State. 
* including amendments to the legislation   

2. Colt Canada Corporation further confirms to the best of our knowledge and belief that it:  
a. being an individual, is a person in respect of whom a debt relief order has not been 
made, is not bankrupt or has not had a receiving order or administration order or bankruptcy 
restrictions order or debt relief restrictions order made against him or has not made any 
composition or arrangement with or for the benefit of his creditors or has not made any 
conveyance or assignment for the benefit of his creditors or does not appear unable to pay or 
to have no reasonable prospect of being able to pay, a debt within the meaning of section 
268 of the Insolvency Act 1986, or article 242 of the Insolvency (Northern Ireland) Order 
1989, or in Scotland has not granted a trust deed for creditors or become otherwise 
apparently insolvent, or is not the subject of a petition presented for sequestration of his 
estate, or is not the subject of any similar procedure under the law of any other state; 
b. being a partnership constituted under Scots law, has not granted a trust deed or become 
otherwise apparently insolvent, or is not the subject of a petition presented for sequestration 
of its estate; 
c. being a company or any other entity within the meaning of section 255 of the Enterprise 
Act 2002 has not passed a resolution or is not the subject of an order by the court for the 
company’s winding up otherwise than for the purpose of bona fide reconstruction or 
amalgamation, nor had a receiver, manager or administrator on behalf of a creditor 
appointed in respect of the company’s business or any part thereof or is not the subject of 
similar procedures under the law of any other state; 
d. has not been convicted of a criminal offence relating to the conduct of its business or 
profession, including, for example, any infringements of any national or foreign law on 
protecting security of information or the export of defence or security goods; 
e. has not committed an act of grave misconduct in the course of its business or 
profession, including a breach of obligations regarding security of information or security of 
supply required by the contracting authority in accordance with Regulation 38 or 39 of the 
DSPCR during a previous contract; 
f. has not been told by a contracting authority, that the Potential Provider does not to 
possess the reliability necessary to exclude risks to the security of the United Kingdom*; 
g. has fulfilled obligations relating to the payment of social security contributions under the 
law of any part of the United Kingdom or of the member State in which it is established; 
h. has fulfilled obligations relating to the payment of taxes under the law of any part of the 
United Kingdom or of the member State in which it is established. 

 
* Please note that under the DSPCR the Authority may, on the basis of any evidence, including 
protected data sources, not select Potential Providers that do not possess the reliability necessary 
to exclude risks to the security of the United Kingdom.  
 

I confirm that to the best of my knowledge my declaration is correct.  I understand that the 
contracting authority will use the information in the selection process to assess my 
organisation’s suitability to be invited to participate further in this procurement, and I am signing 
on behalf of my organisation.  I understand that the Authority may reject my submission if there 
is a failure to provide a declaration or if I provide false or misleading information. 

Organisation name Colt Canada Corporation 

Signed (By Director 
of the Organisation or 
equivalent) 

< original signed > 
 

Name REDACTED 

Position Contracts Manager 

Date March 4 2021 
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Annex D – Government Furnished Equipment (GFE) 
 

Item 
Description 

NSN Qty Reason for 
Loan 

GFE Type Issue Date Amd 
No 

Comments 

        

        

        

        

 
1. CEI - An item of material embodied in a CWI. An item of materiel provided to a contractor, 

without change, for incorporation into an asset under manufacture, production, construction 
repair etc. CEI was previously referred to as an embodiment loan item. Maybe issued as new 
acquisitions or from existing holdings. 

2. CWI - An item of materiel temporarily issued to a contractor, without charge and for a specific 
period, typically for the purpose of undergoing repair, refurbishment, maintenance, servicing, 
modification, enhancement or conversion, or for the purpose of undergoing inspection or 
packing, and which is subject to physical return in a specific condition. CWI was formerly 
referred to as a contract loan item. 

3. CWA - This describes an item of material removed from a CWI in accordance with a MOD 
contract. It is an item of materiel (which is removed (often as a result of cannibalisation or 
salvage action) from an existing item of materiel (which may then be identified for disposal) for 
incorporation into another item of materiel, or for retention as a fixed asset or stock item. CWA 
was a formerly referred to as a contract loan arising. Once removed, if the item is not to be 
disposed of, it is either brought on charge as a CWI pending work completion, issued as a CEI 
for embodiment, or a CSI.CWAs include items removed from items of materiel by a primary 
repair contractor for onward transfer to subcontractors. 

4. CSI - An item of material, capital spare, provided to support work on a CWI in accordance with a 
MOD contract.  It is an item of materiel provided to a contractor for a particular purpose and 
specified period, with or without charge, which is subject to return in the same condition as 
issued, fair wear and tear excepted or is replaced with an identical item as new.  CSI was 
formerly referred to as an ordinary loan. 
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Annex E – Statement of Work 

 
 

 
 
 
 

STATEMENT OF WORK 
 
 
 
 

Combined Support Contract for  
C8 Rifle and Ancillaries 
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CONTENTS 
 
SUPPORT SERVICES 
Requirement 
Management 
 General 
 Design Authority 
 Focal Points 
 Service Type: Core Services 
 Service Type: Non-Core Services 
 Project Advice & Assistance 
 Meetings 
 Tasking Process 
Design Services 
 General 
 Defence Ideas 
 Reference Equipment Management 
 Government Furnished Equipment: Maintenance and Repair 
 Safety Management 
 Documentation Management 
 Army Equipment Support Publications (AESPs)  
 Form 10 – AESP Request for Change 
 Configuration Management 
 Reliability & Maintainability 
 Obsolescence Management   
Capability Improvements 
 Supply of Modification Kits – When instructed by the Authority 
 Fitting of Modification Kits – When instructed by the Authority 
 
SUPPLY SERVICES 
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Price 
Marking of Articles 
Inspection & Test Records 
Packaging 
Delivery 
 
REPAIR/MODIFICATION SERVICES 
Requirement 
Statement of Work 
Tasking Process 
Price 
Beyond Economic Repair 
Repair Capacity 
Marking of Articles 
Inspection & Test Records 
Packaging 
Delivery 
 
APPENDICES 
Appendix 1 - Equipment Covered by the Contract 
Appendix 2 - Equipment Not Covered by the Contract 
Appendix 3 - Equipment Covered by Obsolescence Management 
Appendix 4 - AESPs Covered by Support Services 
Appendix 5 - AESP Form 10 
Appendix 6 - Change Proposal (CP) Form 
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SUPPORT SERVICES 
 
 

REQUIREMENT 
This document defines the Support Services (SS) requirements of the Ministry of Defence (MoD), 
Defence Equipment and Support (DE&S), Soldier Training and Special Programmes (STSP) Group, 
hereby referred to as the Authority.   
 
These support services are for the Equipments detailed at Appendix 1 of this document and their 
associated components. 
 
Services to be delivered fall into three key areas: 

• Management. 

• Design Services.   

• Capability Improvements. 
 
The services provided by the contractor shall be referred to as Support Services (SS) throughout 
this document.   
 

MANAGEMENT 
GENERAL 
The contractor shall ensure that the Fit, Form and Function of the equipment and associated 
equipments are maintained.  This is to be delivered through a number of separate tasks, as part of 
the core SS described in the Service Type: Core Service section below.  Fit, Form and Function are 
defined as follows: 
 

• Fit - The ability of an item to physically interface or interconnect with or become an integral 
part of another item. 

• Form - The shape, size, dimensions, mass, weight, and other visual parameters which 
uniquely characterize an item.  For software, form denotes the language and media. 

• Function - The action or actions which an item is designed to perform.   
 
The Contractor shall monitor the impact in a number of areas on the weapon fleet, and where 
required inform the authority of the requirement for further investigation.  These areas include but 
are not limited to: 
 

a) Legislation 
b) Safety 
c) Obsolescence 
d) Reliability 
e) Maintainability 
f) Technology Insertions 
g) Risk 

 
The Contractor shall be responsible for the timely delivery of all management support under the SS.  
Management shall include, but not be limited to, the following: 
 

a) Liaison with the Authority’s Operations Managers (OMs) 
b) Managing Core Services 
c) Managing Non-Core services 
d) Preparing Programmes and allocating resources 
e) Managing Sub-Contractors 
f) Monitoring Performance against Targets 
g) Technical Direction of all activities 
h) General Administration  
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The contractor shall maintain records of equipment configuration and shall maintain appropriate 
documentation associated with the equipment in accordance with DEFCON 609. 
 
DESIGN AUTHORITY 
The Contractor is the Design Authority for equipments as listed at Appendix 1.  The Contractor shall 
manage Configuration Control for all sub-contractor Equipments supplied under any capital 
equipment contract which it is responsible for. 
 
FOCAL POINTS   
The Contractor shall provide a point of contact for all SS activities including engineering issues 
relating to the C8 rifles & ancillaries items and shall respond to all requests within 2 working days, 
during a Monday to Friday working week, excluding UK & Canadian National Holidays. 
 
The Lethality In-Service Section Leader shall head the Authority’s management chain and will 
appoint OMs or their delegated representatives who shall be the focal point(s) for all SS activities.  
For more information, refer to DEFFORM 111. 
 
SERVICE TYPE: CORE SERVICES 
The following aspects of work identified in this Statement of Work shall be provided as a Core 
service.  The Contractor shall provide: 
 

a) Project Advice and Assistance (Up to one man day per enquiry). 
b) Project Management of SS processes 
c) Scheduled Meetings 
d) Reference Equipment Management  
e) Documentation Management 
f) Custody and Maintenance of Drawings 
g) Configuration Management iaw DEFSTAN 05-57  
h) Obsolescence Management 
i) Quality Management iaw DEFSTAN 05-61 and AQAP 211 
j) Safety, Legislation & Environmental Management iaw DEFSTANs 00-51 and 00-56. 
k) Training Equipment and course material management 
l) Preliminary Investigations 
m) Copies of Descriptive Material / All Documentation 
n) Provide Tasking quotations for Preliminary Investigations and Task Preparation 
o) Production and Maintenance of Technology Roadmaps 

 
SERVICE TYPE: NON-CORE SERVICES 
The following aspects of work identified in this Statement of Work shall be considered as Non-Core 
activities.  These services shall only be provided upon receipt of an authorised Tasking instruction 
from the Authority.  The Contractor shall provide: 
 

a) Project Advice and Assistance (greater than one man day’s effort) 
b) Full Development of each SS Task   
c) Preliminary Investigation, Full Development and Incorporation into drawings of Capability 

Improvements 
d) Preliminary Investigation and where relevant Full Development and Incorporation into 

drawings of innovation concepts 
e) Supply of Modification Kits 
f) Fitting of Modification Kits   
g) Repair of Reference Equipment less accidents and damage   
h) Copies of descriptive material/all documentation to support Competitive Tendering purposes 

in accordance with Terms and Conditions of the Contract. 
i) Assist with Defence innovation assessments. 

 
The requirements of each service are described later in this document.   
 
 



OFFICIAL SENSITIVE 

Page | 69  

PROJECT ADVICE AND ASSISTANCE 
The Contractor shall provide the Authority with advice, assistance, and answer(s) to technical 
questions on technical and administrative details related to the equipment listed at Appendix 1.  
They shall also provide technical information and assistance to agencies authorised by STSP 
LETHALITY to receive such information. 
 
The Contractor shall give an estimate of the effort required to respond to a technical question within 
2 working days of receiving a question.  This estimate shall clearly state whether the question shall 
require less than 1 man-days of effort. 
 
Core/Non-Core allocation: 

• Core – Advice, assistance and answer(s) provided by the Prime Contractor of up to one man 
day’s effort are included in Core Services.  

• Core – Advice and assistance from the Contractor’s sub-Contractors of up to half of a man 
day’s effort as part of (i.e. within) the Contractor’s allocated 1 man-day’s effort are also 
included in Core Services. 

• Non-Core – Advice, assistance and answer(s) of more than one man day’s effort shall be 
funded by individual Non-Core Services tasking.   

 
Note: One Man Day equates to 7 Hours and 30 Minutes. 
 
MEETINGS 
The Contractor shall provide support and attendance at the following meetings outlined in Table 
below as and when required within reasonable notice.   
 

Mtg 
ID 

Subject(s) & 
Frequency 

Location & 
Attendees 

Contractor 
Responsibilities 

Contractor Outputs 
following meeting 

1 Progress Review 
Meeting 
 
To summarise & 
discuss: Support 
(Core & Non-Core 
activities), Supply, 
and any Repair / 
Modification work. 
 
Frequency: Annually 
 

Location: 

F2F/Skype/Microsoft 

Teams/Telephone 

Conference - to be 

confirmed by both 

parties 

Attendees: All 

relevant Authority & 

Contractor 

stakeholders  

Arrange meeting in 
conjunction with 
Authority 
representatives & 
provide agenda 5 
working days in 
advance. 
 
 

Minutes of meeting 
and responses to 
questions issued 
within 10 working 
days. 

2 KPI Review 
Meetings 
 
Frequency: Quarterly 
 

Skype/Microsoft 
Teams/Telephone 
Conference 
 
Attendees: All 
relevant Authority & 
Contractor 
stakeholders 
 

Submission of brief 
report to 
demonstrate 
compliance with 
KPIs in the contract 
 

Upload of Invoice on 
Exostar for Core 
Payment 

3 Ad-Hoc Meetings  
 
Frequency: no more 
than 2 per year. 

Skype/Microsoft 
Teams/Telephone 
Conference 
 
Attendees: TBC 
 

Arrange meeting in 
conjunction with 
Authority 
representatives 

TBC - as directed by 
the meeting 
requirements 
 

Table 1 – Meeting Requirements 
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TASKING PROCESS 
All task activities shall be completed in accordance with the Price, Time and Performance targets 
agreed with the Authority for each task, and as defined in the Tasking Process below: 
 

1. Requirement for Non-Core Tasking instruction is realised. 
2. The Authority shall complete Tasking Proforma Part 1, this requires authorisation and 

completion by the Authority’s Operations and Commercial Manager, and issue to the 
Contractor. 

3. Upon receipt of a Tasking Proforma Part 1, the Contractor is to acknowledge receipt of the 
request to the Authority within 2 working days. 

4. The Contractor shall respond by completing Tasking Proforma Part 2 and return to the 
Authority’s Operations and Commercial Manager.  This response should also include a 
sufficient level of detail of work to be undertaken by the Contractor and a breakdown of costs 
to enable the Authority to adequately evaluate. 

5. The Contractor is to provide a full response via a Tasking Proforma Part 2 within 10 working 
days of receipt of Part 1 unless an explanation is received for the delay before this time. 

6. The Authority’s Commercial Manager shall return the Tasking Proforma Part 3, either 
authorising the Contractor to perform the work, or informing the Contractor that the task shall 
not proceed. 

7. No work shall be undertaken until Authorisation has been received via the completed 
Tasking Proforma Part 3, duly completed by the Authority’s Operations Manager, 
Commercial Officer and Finance Officer.  Any work undertaken before receipt of the Tasking 
Proforma Part 3 from the authority shall be at the Contractor’s own risk. 

 
Note: The issue of a Tasking Proforma Part 1 by the Authority or receiving a Tasking Proforma Part 
2 from the Contractor does not commit the Authority to placing any specific Task with the 
Contractor. 
 

DESIGN SERVICES   
GENERAL 
The Contractor, with the Authority, shall ensure that all Equipments listed at Appendix 1 remains fit 
in form and function for continued In Service use.   
 
The Contractor shall provide design services for Core and Non-Core activities.  These design 
services shall be in support of enquiries to the Authority, support of technical assistance to the 
Authority, Capability Improvements and Maintenance of Fit, Form and Function of the Fleet.   
 
Design changes may be driven by a number of things, including but not limited to: 
 

• Innovation. 

• Reference Equipment Management.  

• Safety Management. 

• Documentation Management. 

• Configuration Management. 

• Reliability and Maintainability. 

• Obsolescence Management.  

• Capability Improvements. 

• Defence Accident Investigation Branch (DAIB). 

• Equipment Failure Reports (EFR). 
 
DEFENCE IDEAS 
The Innovation scheme may result in applications regarding the Equipment.  The assessment of 
these shall be a joint task between the Authority and the Contractor.  The initial assessment of the 
application shall be a non-core task of the SS. 
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The Authority shall receive the incoming innovation applications and shall evaluate them for viability.  
If an innovation application is identified as requiring further investigation and design effort the 
Authority shall inform the Contractor and shall pass the relevant information across.   
 
Initial investigation is to be completed by the Contractor as a non-core Activity and the Authority will 
provide all relevant information, timescales etc. within the Tasking Proforma issued. 
 
The Authority shall retain the responsibility for completing the innovation evaluation form, and for 
responding in the allocated time.  The Authority shall provide a date for delivery of a response from 
the Contractor on a case by case basis. 
 
REFERENCE EQUIPMENT MANAGEMENT 
The Authority may issue Reference Equipment to the latest build standard for the sole purpose of 
executing Support Services detailed herein.   
 
The Reference Equipment shall be issued as a Contract Work Item in accordance with JSP 886, 
Volume 4, Part 4 terms.   
 
Any additional equipment held temporarily by the Contractor in support of SS activities, on an as 
and when required basis, shall be issued as a Contract Work Item in accordance with JSP 886, 
Volume 4, Part 4 terms. 
 
The Contractor shall be responsible for maintaining Configuration Control of all reference 
equipments, ensuring that they are always updated to reflect the latest approved drawing build 
standard.  The reference equipments shall be available for inspection by the Authority with 30 
working days’ notice.  
 
GOVERNMENT FURNISHED EQUIPMENT: MAINTENANCE AND REPAIR 
Care and custody of Government Furnished Reference Equipment shall be carried out in 
accordance with DEFCON 611.  The Contractor shall be responsible for conducting regular 
inspections of all Reference Equipment to ensure that it remains safe and serviceable while in their 
custody.  The Contractor shall ensure that preventative and corrective maintenance of all Reference 
Equipment is completed in accordance with maintenance schedules detailed in the appropriate 
AESP or Contractors information.  This maintenance is to be completed as part of the core tasks. 
 
The Contractor shall provide all necessary specified lubricants, preservatives and other consumable 
materials to maintain all Reference Equipment(s) to a satisfactory standard.  The Contractor shall 
notify the Authority of any spare parts that may be required for embodiment into Reference 
Equipment.  At the Authority’s discretion, these may be provided as free issue from Authority stock 
or supplied by the Contractor at the agreed MOD DSG spares supply contract price.   
 
The Contractor may be required to carry out unscheduled maintenance to any Reference 
Equipment, this shall be undertaken as a Core activity.  Where such a need is the direct result of 
any Non-Core activity, the estimated cost of additional maintenance work shall form part of the firm 
price agreed for each Non-Core Task. 
 
All accident, misuse and neglect instances are to be agreed between the Authority and the 
Contractor on a case by case basis. 
 
SAFETY MANAGEMENT 
The Contractor shall ensure that changes to equipment are safe by design through adequate 
modelling, Failure Mode Effect Analysis and testing which is to be fully documented through robust 
configuration management.  The Contractor could be part of the Safety Panel for the equipment and 
may be asked to take part in the Safety Case review if required.  If the Contractor becomes aware of 
any issues that may affect Safety, they shall make the Authority aware as soon as possible but no 
later than one week of issue becoming known.  
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DOCUMENTATION MANAGEMENT 
The Contractor shall upkeep and maintain all SS documentation contract data on a management 
information system in accordance with General Data Protection Regulations (GDPR) and Cyber 
Security requirements in accordance with the Terms and Conditions of the Contract.  The 
Contractor shall update the management information data as appropriate to adhere to the required 
obligations in accordance with the terms and conditions of the contract.  Documentation includes all 
master documentation relating to all Equipment listed at Appendix 1.   
 
Documentation shall include, but not be limited to, the following: 
 

• Manufacturing Drawings. 

• CAD and CAM data. 

• Drawing Lists. 

• Definitive Equipment Specifications. 

• Material specifications. 

• GFE Log tracker. 

• Risks, Issues and Opportunities (RIO) Register. 

• Configuration Status Report. 

• AESP Categories 1 to 8 (or otherwise as agreed with the Authority). 

• Technical Reports, Documents or Illustrations. 
 
The Contractor shall be responsible for providing safe, dry and secure storage for the custody of all 
Contractor held documentation.  The Contractor shall keep an off-site back-up copy of all 
Documentation covered by this Contract at a site geographically remote from where the working 
masters are stored.  This data shall be backed-up to the off-site location no less frequently than 
weekly. 
 
Army Equipment Support Publications (AESPs)  
The Contractor shall be responsible for maintaining all AESPs detailed at Appendix 4 under the 
direction of the Authority.  The Contractor shall issue updates to Publications when amendments 
have accumulated to be cost effective, in conjunction with the Authority.  The Contractor shall be 
responsible for authoring all amendments to Publications and shall be responsible for their content 
and accuracy.  The Contractor shall undertake all AESP authoring and amendments as a Core 
Activity. 
   
The Contractor shall be responsible for considering and incorporating as necessary, any vetting 
comments / amendments prior to formal issue.  The Contractor shall also be responsible for 
performing all final editorial aspects (e.g. pagination and final proof reading).  The Contractor shall 
undertake all AESP vetting comments/amendments, and final editorial aspects as a Core Activity.   
 
If an in depth review requiring more than 1 day of effort is required, this shall be agreed by the 
Authority and undertaken as a Non-Core activity following receipt of a Tasking Proforma Parts 1-3.  
The Contractor shall issue the final version of the amended Publications in Hardcopy and Softcopy 
(MS Word) format to the Operations Manager for publication. 
 
Form 10 – AESP Request for Change 
The Contractor shall be responsible for creating and maintaining a database of Form 10 documents 
as a Core activity.  See Appendix 5 for an example Form 10. 
 
The Contractor shall conduct all applications for issue of new NATO Stock Numbers through the 
most cost effective route.  The Authority shall be informed of all new codification requests. 
The newly codified part numbers shall be issued to the Operations Manager who will manage the 
distribution to the relevant parties.   
 
AESP’s must be developed and maintained in iaw DEFSTAN 00-601 Pt3  to the satisfaction of the 
Authority’s Operations Manager.  These updates shall be completed as and when the 
documentation is undergoing updating.  This will be undertaken as a Core Activity. 
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CONFIGURATION MANAGEMENT 
The Contractor shall maintain an Equipment Configuration Plan and assist the Authority in 
maintaining the approved Build Standard (Bill of Material).  The Contractor shall engage with the 
Authority and wider equipment stakeholders to ensure that selected Configuration items (CI’s) 
designated as Under Ministry Control (UMC) are managed in accordance with DEFSTAN 05-57 
(latest edition applies at all times), this is to include respective Equipment Technical Documentation. 
 
The Contractor, with assistance from the Authority where necessary, shall maintain Configuration 
Control of all variants, ensuring that it is always updated to reflect the latest approved build standard 
of the Equipment.  When Authority assistance is required, the Contractor shall give 10 days’ notice 
of this requirement, together with an impact statement of the effect of non-provision of the requested 
assistance by the Authority.  The Contractor, in conjunction with the Authority, shall embody 
approved modifications on any Reference Equipment as a Core Activity. 
 
The Contractor shall maintain a record of Use, Maintenance, Repair, Calibration, and Periodic 
Functional Tests, and approved modification embodiment activity carried out on all Reference 
Equipment.  All appropriate Logbooks and other Authority records are to be completed and 
maintained. 
 
The Contractor shall maintain configuration control of all documentation associated with the 
equipment, specifically the Drawing Packs.  They shall ensure that the configuration management 
database records all changes to the documentation. 
 
The Contractor shall be responsible for authoring all amendments to Drawings, and be responsible 
for its content and accuracy, as a Core activity.  The Drawings shall be updated in both Hardcopy 
(where Hardcopy format exists) and Electronic Copy (format to be agreed with the Authority).  
Authoring and amendment activities for reproduction of amended Hard Copy, and / or Electronic 
Format Drawings, is a Core activity under Documentation Management.  Where changes occur to 
the Configuration of the documentation all areas listed in DEFSTAN 05-57 shall be considered. 
 
RELIABILITY AND MAINTAINABILITY  
The Contractor shall integrate R&M considerations into every stage of the SS contract.  There shall 
be clear evidence of the manner in which the R&M characteristics influence these processes to 
assure the achievement of a robust and dependable product, satisfying all the Operational 
Requirements.   
 
The Contractor shall review the proposed maintenance concept of the Authority and, if necessary, 
shall recommend to the Authority any changes to this concept which allow for potential changes 
providing performance enhancements and / or cost reductions in acquisition or in-Service support. 
The Contractor shall provide evidence that they have considered R&M throughout the SS contract 
and any additional tasks, this shall be in accordance with DEFSTAN 00-40. 
 
The Operations Manager will provide copies of Equipment Failure Reports (EFR), New Store 
Defects Reports (NSR) reports and any other fault or failure related information to the Contractor.  
The Contractor will maintain a record of the EFR’s, NSR’s and other detail and add to it any 
incidents of equipment failure they become aware of from other sources.  This record will be 
reviewed at the quarterly meetings for any trends or commonality and actions agreed, including 
apportionment of liability.  Should an incident arise of a serious nature action will be taken by both 
parties to resolve the matter as soon as practically possibly outside the normal meeting cycle. 
 
OBSOLESCENCE MANAGEMENT 
The contractor is responsible for informing the Authority of any Obsolescence in accordance with 
the Authority’s Obsolescence Management Plan over the entire period of the contract and, not 
withstanding any Obsolescence issues or problems, the Contractor remains responsible for meeting 
all Performance and other requirements of this Statement of Work. 
 
This shall include but is not limited to Obsolescence of: 
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• Components. 

• Assemblies. 

• Sub-assemblies. 

• Piece parts. 

• Materials. 

• Obsolescence Issues 
 
The Contractor shall inform the Authority of any Obsolescence for all equipment(s) listed at 
Appendix 3.  When the Obsolescence Management service is established the Contractor, in 
conjunction with the Authority, shall cascade this system down to all sub-Contractors. 
 
The Contractor shall be responsible for providing the Obsolescence Management monitoring 
service as a Core Task.  Resolution of such actions is subject to agreement with the Authority and 
shall be raised as a Non-Core Task. 
 
The contractor shall liaise with the Authority to ensure the obsolescence management plan and 
mitigation/resolution of concerns and issues are aligned with the Capability Improvement 
Programmes where appropriate and shall take guidance from the Authority on this. 
 
 

CAPABILITY IMPROVEMENTS 
When tasked the Contractor shall in conjunction with the Authority undertake work on Equipments 
listed at Appendix 1, to enable new Capability Improvement design changes to be executed. The 
development of these Capability Improvements shall be Non-Core activities and tasked individually 
by the Authority.   
 
The Capability Improvements shall be realised through modification instructions and kits.  The 
supply and/or fitting of Modification Kits may be the subject of a further Tasking Instruction from the 
Authority, or where appropriate be the subject of a separate competition for a new Contract.   These 
may be issued by LEIDOS Telford where the modification kit is to be purchased for stock. 
 
SUPPLY OF MODIFICATION KITS – WHEN INSTRUCTED BY THE AUTHORITY 
The Contractor shall manage the procurement, supply and delivery of Modifications Kits on behalf of 
the Authority.  The Authority shall approve the specific requirements of each task, including design, 
content, quantity and delivery for each Modification Kit. 
 
FITTING OF MODIFICATION KITS – WHEN INSTRUCTED BY THE AUTHORITY 
Where a Modification to the design of Equipment is necessary, the Contractor may be required to 
embody Modification kits into Equipment.  The Contractor shall, as instructed by the Authority, 
retrofit Modification Kits.  This shall also include fitting the Modification Kit to the Reference 
Equipment if the modification kit becomes part of the standard equipment fit. 
 
Fitting of Modification Kits may be undertaken at the Authority’s or the Contractor’s premises as 
appropriate and agreed between the parties on a case-by-case basis.  The Contractor shall 
nominate Manager(s) responsible for managing all aspects of the modification fitting programme(s).   
 
The Contractor’s Manager(s) shall be responsible for the following: 
 

• Liaison with LEIDOS in respect of the supply of Modification Kits. 

• Liaison with Authorities agencies. 

• Preparing and agreeing a retrofit programme with the Authority and the User. 

• Managing and implementing the jointly agreed retrofit programme. 
 
The Modification embodiment programme may comprise just one, or several individual 
modifications.  The fitting of Modification Kits shall be a Non-Core service.   
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The Contractor shall liaise with the Authority to ensure that any opportunities for the fitting of 
multiple modifications are identified to the Authority.  The Contractor shall investigate to highlight the 
risks and benefits of doing so. 
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SUPPLY SERVICES 
 
 

REQUIREMENT 
This document defines the Supply requirements of the Ministry of Defence (MoD), Defence 
Equipment and Support (DE&S), Soldier Training and Special Programmes (STSP) Group, hereby 
referred to as the Authority.   
 
The Supply is for the Equipments detailed at Appendix 1 of this document and their associated 
components. 
 

STATEMENT OF WORK 
All items to be supplied to the authority at Schedule 2 of the Contract (Schedule of Requirements) 
shall be performed in accordance with the Terms and Conditions, including Annexes, of the 
Contract and to the satisfaction of the Authority’s Operations Manager (OM) details of which are 
provided within DEFFORM 111 of the Contract. 
 
The Contractor shall be notified of any additional Supply of goods/equipment required by the 
Authority during the term of the Contract by the issue of a completed Demand Order for Supply of 
Materiel that can be found as an Annex to the Contract.  The Contractor shall only accept an order 
as authority to proceed when the Demand Order is duly completed and authorised by the Authority’s 
Commercial Officer.  The Contractor shall not undertake any supply of goods without this authority.  
The Contractor shall sign the Order for Supply of Materiel as acceptance of the order and return to 
the Authority’s Commercial Officer. 
 
Articles are to be supplied in accordance with the Order for Supply of Materiel and configuration 
defined by the description and NSN detailed at Appendix 1.  All Firearms are to be proof tested to 
the Commission Internationale Permanente (CIP) Standard and proof marked accordingly to meet 
European/UK Law; each weapon must have been proofed using a CIP accredited proof house 
before being supplied to the Authority.  Each Article shall be delivered with a Certificate of 
Conformity. 
 
The Contractor shall inform the Authority in accordance with the provisions of DEFCON 16, on 
receipt of request for supply of materials, the name of the part that makes up any component of the 
Articles supplied, which is due to become obsolescent.  The Contractor shall provide a FIRM price 
quotation for the part, and suggest the number required to support the Article supplied under this 
Contract for the remaining life of the Article. The Authority shall have the option to purchase a 
sufficient quantity of the particular obsolescent part to support the remaining service life of the 
Article.  In the event that products Drawings are re-issued, or new Drawings raised, for example 
when new spares or obsolete spares are identified, the Contractor shall provide copies of such 
Drawings to the Authority.   
 

PRICE 
Unless otherwise stated the Prices stated in the Annex to the Contract for Supply Prices for 
Additional Items shall be FIRM prices.  The FIRM prices agreed shall be non-variable for the period 
commencing on Contract placement date.  Firm Prices shall be net after allowing for all cash and 
trade discounts.  The Firm Prices shall be on an ex-works basis, in accordance with INCOTERMS 
2000. 
 
In consideration of the payment of the sum of £1 (One British Pound) by the Authority to the 
Contractor the Authority shall be entitled to procure any quantity of Articles at any time during the 
duration of the Contract and the Contractor shall not withdraw or amend his offer during that period 
of time. 
 

MARKING OF ARTICLES 
All Articles shall be permanently marked with their individual serial number (if applicable) and NATO 
Stock Number (NSN).  Articles that are too small to be permanently marked shall be identified using 
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Bar Code Labels on the individual packaging of each item, in accordance with DEFCON 129.  Any 
marking method used shall not have an adverse effect upon the strength, function reliability or 
corrosion resistance of the Articles.  
 
Where articles of supply are not already codified, the Contractor shall be responsible for arranging 
codification, through the United Kingdom National Codification Bureau (UKNCB), of the Articles to 
obtain NSNs.  Where the Contractor is aware that an Article has already been codified by another 
NCB he shall provide full details of that codification to the OM so that UK interest can be registered.  
 

INSPECTION AND TEST RECORDS 
The Contractor shall retain all Inspection and Test records relating to Articles delivered under this 
Contract, and those required by any UK safety legislation applicable to the Articles, for a period of 
four years from the completion of all work under the Contract in accordance with DEFCON 609.  
Exceptionally, when requested by the Contractor, earlier disposal may be authorised in writing by 
the PM or his authorised representative if acceptable to the Authority.  
 
At the end of the retention period, the Contractor shall seek confirmation from the OM that the 
Inspection and Test records may be destroyed.  If the Authority wishes them to be retained, the OM 
shall make the necessary arrangements for their delivery to the Authority. 
 

PACKAGING 
All articles supplied shall be packaged in manufacturers retail trade pack, unless otherwise stated 
on the relevant Demand Order for Supply of Material Form, in accordance with DEFSTAN 81-41.  
The Contractor’s attention is specifically drawn to the requirements of DEFCON 129 paragraph 10, 
DEFSTAN 81-41 Part 6 and STANAG 4329 for barcode labelling. 
 
The Contractor is to provide adequate preservation and packaging to protect the quality and prevent 
loss, deterioration, degradation or substitution of the Articles during transit from the Contractor’s 
place of manufacture to the Authority’s point of delivery. 
 

DELIVERY 
The Delivery schedule is of the essence and shall be made in accordance with the dates stated on 
the Schedule of Requirements or Demand Order for Supply of Material Form, as applicable.         
 
All Articles shall be delivered in accordance with the Terms and Condition of the Contract and to the 
satisfaction and direction of the OM.   
 
Unless otherwise instructed by the OM all Articles supplied shall be delivered to:  
 

LEIDOS, REDACTED, REDACTED, REDACTED, REDACTED, REDACTED, REDACTED. 
 
For items that are to be imported into the UK (a member country of the EU), the Department will 
issue an appropriate Certificate covering the goods to be imported.  The Certificate is to accompany 
items imported into the UK and is to be presented to HM Customs and Excise at the time of import.  
The items must fall within a defined list of CN (Combined Nomenclature) codes.  European Council 
(EC) Regulation 150/2003 sets out the rules that apply in respect of import duty on certain weapons 
and military equipment imported into the EU.  Further information about end-use authorisation and 
import of goods under end-use can be found on the Customs website at www.hmce.gov.uk.   
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REPAIR/MODIFICATION SERVICES 
 
 

REQUIREMENT 
This document defines the Repair/Modification requirements of the Ministry of Defence (MoD), 
Defence Equipment and Support (DE&S), Soldier Training and Special Programmes (STSP) Group, 
hereby referred to as the Authority.   
 
The scope of Repair is for the Equipments detailed at Appendix 1 of this document and their 
associated components. 
 

STATEMENT OF WORK 
All work shall be performed in accordance with the Terms and Conditions, including Annexes, of the 
Contract and to the satisfaction of the Authority’s Operations Manager (OM) details of which are 
provided within DEFFORM 111 of the Contract. 
 
On receipt of any equipment, the Contractor will check it against their in-house database to 
ascertain whether it is still under original warranty or has undergone a previous repair.  At the initial 
inspection, the Contractor will assess the equipment to determine the repairs necessary to return it 
to an A1 serviceable condition. 
 
In order to ascertain the extent of each repair, the Contractor shall provide an initial Inspection 
Report to the Authority as part of the Tasking Proforma Part 2 response. This report will detail the 
particulars of the equipment (such as variant and serial number), deficient or unserviceable items or 
components, a list of defects, and a recommendation for the repair.  
 
The Contractor shall inform the Authority in accordance with the provisions of DEFCON 16, on 
receipt of request for repair of materials, the name of the part that makes up any component of the 
Articles supplied, which is due to become obsolescent. The Contractor shall provide a FIRM price 
quotation for the part, and suggest the number required to support the Article supplied under this 
Contract for the remaining life of the Article. The Authority shall have the option to purchase a 
sufficient quantity of the particular obsolescent part to support the remaining service life of the 
Article. In the event that product Drawings are re-issued, or new Drawings raised, for example when 
new spares or obsolete spares are identified by the Contractor, copies of such Drawings shall be 
provided to the Authority.   
 
On completion of the repair a Repair Report is to be issued to the Authority from Contractor detailing 
the extent of the repair/s actually undertaken on each equipment. The Authority accepts that sub-
contractor may, on occasion, need to carry out a more comprehensive repair than initially assessed 
by Contractor; the Authority will use the Repair Report to settle the final repair cost for each item.  
 

TASKING PROCESS 
Any Repair/Modification activity will abide by the same tasking process as outlined in the Support 
section of this document. 
 

PRICE 
FIRM price repair costs will be established at the initial inspection and the Authority will authorise 
the repair based on these costs through an authorised Tasking Proforma Parts 1-3.  Costs will be 
analysed for VFM by the Operations Manager and Commercial Team based on hourly rates agreed 
in the Contract and the breakdown of hours provided by the Contractor with their Tasking Proforma 
Part 2.  All prices provided by the Contractor shall be ex-VAT. 
 

BEYOND ECONOMICAL REPAIR (BER) 
If an item is considered to be BER on initial inspection by the Contractor, the Inspection Report will 
be annotated accordingly and reported to the Authority who will detail the actions to be taken.  
Should the equipment be deemed BER whilst undergoing repair at Sub-Contractor, the Authority are 
to be informed by Contractor and no further action is to be taken until direction is given from the 



OFFICIAL SENSITIVE 

Page | 79  

Authority.  BER shall be defined as when the repair cost would exceed 75% of the replacement 
purchase price. 
 

REPAIR CAPACITY 
There is no guarantee minimum repair capacity for the equipment under this Contract.  The 
equipment will be issued to the Contractor by the Authority.  The Contractor is responsible for 
returning the equipment once repaired. 
 

MARKING OF ARTICLES 
Any Repair/Modification activity will abide by the same mandate for Marking of Articles as outlined in 
the Supply section of this document and in accordance with the Terms and Conditions of the 
Contract. 
 

INSPECTION AND TEST RECORDS 
Any Repair/Modification activity will abide by the same mandate for Test and Inspection Records as 
outlined in the Supply section of this document and in accordance with the Terms and Conditions of 
the Contract. 
 

PACKAGING 
Any Repair/Modification activity will abide by the same mandate for Packaging requirements as 
outlined in the Supply section of this document and in accordance with the Terms and Conditions of 
the Contract. 
 

DELIVERY 
Any Repair/Modification activity will abide by the same mandate for Delivery requirements as 
outlined in the Supply section of this document and in accordance with the Terms and Conditions of 
the Contract. 
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APPENDIX 1 
 
Equipment Covered by the Contract 
 
The Contractor shall provide Support Services for the following Equipment: 
 

Item NSN L&A MPN Design Authority 

L119A1 Rifle, 16” 
barrel (to CES) 

1005-21-920-
6546 

L119A1 TBC Colt Canada 

L119A1 Rifle, 16” 
barrel (Bare rifle) 

1005-21-921-
1160 

L119A1 TBC Colt Canada 

L119A1 Rifle, 10” 
barrel (Bare rifle) 

1005-20-007-
5878 

L119A1 TBC Colt Canada 

L119A2 Rifle, 16” 
barrel (to CES) 

1005-20-008-
7920 

L119A2 TBC Colt Canada 

L119A2 Rifle, 16” 
barrel, (Bare rifle) 

1005-20-008-
7498 

L119A2 TBC Colt Canada 

L119A2 Rifle, 10” 
barrel, (Bare rifle) 

1005-20-008-
7499 

L119A2 TBC Colt Canada 

L119A2 Rifle, 10” 
barrel, (to CES) 

1005-20-010-
3766 

L119A2 TBC Colt Canada 

 
 
The Contractor shall provide Supply Services for the following Equipment: 
 

Item NSN L&A MPN Design Authority 

L119A1 Rifle, 16” 
barrel (to CES) 

1005-21-920-
6546 

L119A1 TBC Colt Canada 

L119A1 Rifle, 16” 
barrel (Bare rifle) 

1005-21-921-
1160 

L119A1 TBC Colt Canada 

L119A1 Rifle, 10” 
barrel (Bare rifle) 

1005-20-007-
5878 

L119A1 TBC Colt Canada 

L119A2 Rifle, 16” 
barrel (to CES) 

1005-20-008-
7920 

L119A2 TBC Colt Canada 

L119A2 Rifle, 16” 
barrel, (Bare rifle) 

1005-20-008-
7498 

L119A2 TBC Colt Canada 

L119A2 Rifle, 10” 
barrel, (Bare rifle) 

1005-20-008-
7499 

L119A2 TBC Colt Canada 

L119A2 Rifle, 10” 
barrel, (to CES) 

1005-20-010-
3766 

L119A2 TBC Colt Canada 
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The Contractor shall provide Repair/Modification Services for the following Equipment: 
 

Item NSN L&A MPN Design Authority 

L119A1 Rifle, 16” 
barrel (to CES) 

1005-21-920-
6546 

L119A1 TBC Colt Canada 

L119A1 Rifle, 16” 
barrel (Bare rifle) 

1005-21-921-
1160 

L119A1 TBC Colt Canada 

L119A1 Rifle, 10” 
barrel (Bare rifle) 

1005-20-007-
5878 

L119A1 TBC Colt Canada 

L119A2 Rifle, 16” 
barrel (to CES) 

1005-20-008-
7920 

L119A2 TBC Colt Canada 

L119A2 Rifle, 16” 
barrel, (Bare rifle) 

1005-20-008-
7498 

L119A2 TBC Colt Canada 

L119A2 Rifle, 10” 
barrel, (Bare rifle) 

1005-20-008-
7499 

L119A2 TBC Colt Canada 

L119A2 Rifle, 10” 
barrel, (to CES) 

1005-20-010-
3766 

L119A2 TBC Colt Canada 
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APPENDIX 2 
 
Equipment Not Covered by the Contract 
 
The Contractor shall not be required to provide Design Services for the Equipments provided as 
Government Furnished Equipments (GFE) by the Authority and specified below: 
 

 Equipment Design Reference Design Authority 

 SureFire Suppressor  SureFire 

    

    

 
Note: The Contractor is not responsible for any modification made to the COTS Weapon by the 
Authority. Where the Contractor deems the Authorities modification to be the reason for a failure the 
Contractor shall provide written evidence to support this claim. 
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APPENDIX 3 
 
Equipment Covered by Obsolescence Management 
 
The Contractor shall be responsible for delivering an Obsolescence Management Service, covering 
the following equipments and sub-systems: 
 

Item NSN L&A MPN Design Authority 

L119A1 Rifle, 16” 
barrel (to CES) 

1005-21-920-
6546 

L119A1 TBC Colt Canada 

L119A1 Rifle, 16” 
barrel (Bare rifle) 

1005-21-921-
1160 

L119A1 TBC Colt Canada 

L119A1 Rifle, 10” 
barrel (Bare rifle) 

1005-20-007-
5878 

L119A1 TBC Colt Canada 

L119A2 Rifle, 16” 
barrel, (Bare rifle) 

1005-20-008-
7498 

L119A2 TBC Colt Canada 

L119A2 Rifle, 16” 
barrel (to CES) 

1005-20-008-
7920 

L119A2 TBC Colt Canada 

L119A2 Rifle, 10” 
barrel, (Bare rifle) 

1005-20-008-
7499 

L119A2 TBC Colt Canada 

L119A2 Rifle, 10” 
barrel, (to CES) 

1005-20-010-
3766 

L119A2 TBC Colt Canada 
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APPENDIX 4 
 
AESP’s Covered by Support Services 
 

 AESP Reference 

1 AESP 1005-L-220 Octad’s 

2 AESP 1005-L-405 Octad’s 
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APPENDIX 5 
 
Army Equipment and Support Publication (AESP) and Electrical and Mechanical Engineering 
Regulations (EMER) - FORM 10 
 

* AESP Number:  * Is this Safety related? Yes  No  

SEND FORM 10 VIA THE EMAIL OR POST ADDRESS.  
HOWEVER, EMAIL IS PREFERRED. 

Tel: 030 679 71141 or 9679 71141 

Email: 
REDACTED 
 
(Save a copy of the form and email to the above address.  If 
the link fails, copy and paste into email client) 

Post to:  
Form 10 Cell, Land Equipment, REDACTED, MOD Abbey 
Wood South, REDACTED, REDACTED, REDACTED 

ORIGINATORS DETAILS 

* Address  * Name  

* Rank/Grade  

* Phone No  

* Senders Ref  

* Date Raised  

* Email  * Eqpt Asset Code 
(if applicable) 

 

AESP DETAILS 

* Full Title of AESP 
(not the AESP number) 

 

* Edition * Amendment * Chapter * Page * Paragraph * Figure * Instruction * Other 

        

* Comments: If additional information is to be supplied, please email with the Form 10 as separate attachments 

 

FORM 10 CELL USE 

* Date Received  * Form 10 reference  

* Date sent to PT/SME  * Problem Report  

PROJECT TEAM / SME RESPONSE TO COMMENTS: 

* Project Team (PT) / SME  * Sponsors Name  

* Phone  * Rank / Grade  

* Email  * Date Received  

* THE FOLLOWING ACTION IS TO BE CARRIED OUT: 

Issue a revised/amended AESP/EMER  Under investigation  

Incorporate comment(s) in future amendments  No action required  

Remarks: 

 

SPONSOR/PT FINAL CLOSURE STEPS 

Form 10 Originator notified of the action taken  Form 10 Cell notified of date action taken  

 
*  Mandatory Fields for Originator 
*  Mandatory Fields for Sponsor 
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APPENDIX 6 
 
Change Proposal (CP) Form 
 

Change Proposal Part 1 CP 

To be completed by Change Initiator 
1 CP No  

1 Official Use Only 

Title:  Date 
Raised: 

 1 Status  Progress 

 Reject 

Organisation:  Date 
Required: 

 Sponsor 
Informed 

 Yes 

 No 

Purpose:  Options:  Safety Modification, Improved Function, Improved Reliability, 
Capability Uplift, Obsolescence Management, Financial Saving 

Safety Related:  Yes 

 No 

Equipment Failure:  Yes 

 No 

EQUIPMENT (CONFIGURATION ITEM) DETAILS: 

Top Level Item:  AESP 
OCTAD: 

 

NSN:  Ref:  

Sub-System:  End 
Item: 

 

NSN:  NSN:  

Brief Description & Justification: 

 

 

 

 

 

Supporting Documentation & Drawings: (to be attached) 

Ref No Title: 

  

  

  

*Delete as appropriate 
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Annex F - Hourly Rates 
 

YEAR 1  
17/03/2021-16/03/2022 

Skill Level/Role* Armourer/ 
Fitter 

Designer/ 
Engineer 

Project 
Manager 

Senior 
Manager 

Documentation 

Hourly Rate 
(ex. Transport & Subsistence) 

REDACTED REDACTED REDACTED REDACTED REDACTED 

CORE SERVICES 

1 Project Advice & 
Assistance (up to 1 day) 

     

2 Project Management of 
SS processes 

     

3 Scheduled Meetings      

4 Reference Equipment 
Management  

     

5 Documentation 
Management 

     

6 Custody & Maintenance 
of Drawings 

     

7 Configuration 
Management 

     

8 Obsolescence 
Management 

     

9 Quality Management      

10 Safety, Legislation & 
Environmental 
Management 

     

11 Training Equipment and 
course material 
management 

     

12 Preliminary 
Investigations 

     

13 Copies of Descriptive 
Material/All Document  

     

14 Provide Tasking 
quotations for 
Preliminary 
Investigations and Task 
Preparation 

     

15 Production and 
Maintenance of 
Technology Roadmaps 

     

NON-CORE SERVICES 

1 Project Advice and 
Assistance (greater than 
1 day) 

     

2 Full Development of 
each SS Task   

     

3 Preliminary 
Investigation, Full 
Development and 
Incorporation into 
drawings of Capability 
Improvements 

     

4 Preliminary Investigation 
and where relevant Full 
Development and 
Incorporation into 
drawings of innovation 
concepts 

     

5 Supply of Modification 
Kits 

     

6 Fitting of Modification      
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YEAR 1  
17/03/2021-16/03/2022 

Skill Level/Role* Armourer/ 
Fitter 

Designer/ 
Engineer 

Project 
Manager 

Senior 
Manager 

Documentation 

Hourly Rate 
(ex. Transport & Subsistence) 

REDACTED REDACTED REDACTED REDACTED REDACTED 

Kits 

7 Repair of Reference 
Equipment less 
accidents and damage 

     

8 Copies of descriptive 
material/all 
documentation to 
support Competitive 
Tendering purposes in 
accordance with Terms 
and Conditions of the 
Contract 

     

9 Assist with Defence 
innovation assessments 

     

 

 

 



 

 
YEAR 2  

17/03/2022-16/03/2023 

Skill Level/Role* Armourer/ 
Fitter 

Designer/ 
Engineer 

Project 
Manager 

Senior 
Manager 

Documentation 

Hourly Rate 
(ex. Transport & Subsistence) 

REDACTED REDACTED REDACTED REDACTED REDACTED 

CORE SERVICES 

1 Project Advice & 
Assistance (up to 1 day) 

     

2 Project Management of 
SS processes 

     

3 Scheduled Meetings      

4 Reference Equipment 
Management  

     

5 Documentation 
Management 

     

6 Custody & Maintenance 
of Drawings 

     

7 Configuration 
Management 

     

8 Obsolescence 
Management 

     

9 Quality Management      

10 Safety, Legislation & 
Environmental 
Management 

     

11 Training Equipment and 
course material 
management 

     

12 Preliminary 
Investigations 

     

13 Copies of Descriptive 
Material/All Document  

     

14 Provide Tasking 
quotations for 
Preliminary 
Investigations and Task 
Preparation 

     

15 Production and 
Maintenance of 
Technology Roadmaps 

     

NON-CORE SERVICES 

1 Project Advice and 
Assistance (greater than 
1 day) 

     

2 Full Development of 
each SS Task   

     

3 Preliminary 
Investigation, Full 
Development and 
Incorporation into 
drawings of Capability 
Improvements 

     

4 Preliminary Investigation 
and where relevant Full 
Development and 
Incorporation into 
drawings of innovation 
concepts 

     

5 Supply of Modification 
Kits 

     

6 Fitting of Modification      
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YEAR 2  
17/03/2022-16/03/2023 

Skill Level/Role* Armourer/ 
Fitter 

Designer/ 
Engineer 

Project 
Manager 

Senior 
Manager 

Documentation 

Hourly Rate 
(ex. Transport & Subsistence) 

REDACTED REDACTED REDACTED REDACTED REDACTED 

Kits 

7 Repair of Reference 
Equipment less 
accidents and damage 

     

8 Copies of descriptive 
material/all 
documentation to 
support Competitive 
Tendering purposes in 
accordance with Terms 
and Conditions of the 
Contract 

     

9 Assist with Defence 
innovation assessments 

     

 

 

 

 



 

 
YEAR 3  

17/03/2023-16/03/2024 

Skill Level/Role* Armourer/ 
Fitter 

Designer/ 
Engineer 

Project 
Manager 

Senior 
Manager 

Documentation 

Hourly Rate 
(ex. Transport & Subsistence) 

REDACTED REDACTED REDACTED REDACTED REDACTED 

CORE SERVICES 

1 Project Advice & 
Assistance (up to 1 day) 

     

2 Project Management of 
SS processes 

     

3 Scheduled Meetings      

4 Reference Equipment 
Management  

     

5 Documentation 
Management 

     

6 Custody & Maintenance 
of Drawings 

     

7 Configuration 
Management 

     

8 Obsolescence 
Management 

     

9 Quality Management      

10 Safety, Legislation & 
Environmental 
Management 

     

11 Training Equipment and 
course material 
management 

     

12 Preliminary 
Investigations 

     

13 Copies of Descriptive 
Material/All Document  

     

14 Provide Tasking 
quotations for 
Preliminary 
Investigations and Task 
Preparation 

     

15 Production and 
Maintenance of 
Technology Roadmaps 

     

NON-CORE SERVICES 

1 Project Advice and 
Assistance (greater than 
1 day) 

     

2 Full Development of 
each SS Task   

     

3 Preliminary 
Investigation, Full 
Development and 
Incorporation into 
drawings of Capability 
Improvements 

     

4 Preliminary Investigation 
and where relevant Full 
Development and 
Incorporation into 
drawings of innovation 
concepts 

     

5 Supply of Modification 
Kits 

     

6 Fitting of Modification      
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YEAR 3  
17/03/2023-16/03/2024 

Skill Level/Role* Armourer/ 
Fitter 

Designer/ 
Engineer 

Project 
Manager 

Senior 
Manager 

Documentation 

Hourly Rate 
(ex. Transport & Subsistence) 

REDACTED REDACTED REDACTED REDACTED REDACTED 

Kits 

7 Repair of Reference 
Equipment less 
accidents and damage 

     

8 Copies of descriptive 
material/all 
documentation to 
support Competitive 
Tendering purposes in 
accordance with Terms 
and Conditions of the 
Contract 

     

9 Assist with Defence 
innovation assessments 

     

 



 

 
YEAR 4 [Option Year]  
17/03/2024-16/03/2025 

Skill Level/Role* Armourer/ 
Fitter 

Designer/ 
Engineer 

Project 
Manager 

Senior 
Manager 

Documentation 

Hourly Rate 
(ex. Transport & Subsistence) 

REDACTED REDACTED REDACTED REDACTED REDACTED 

CORE SERVICES 

1 Project Advice & 
Assistance (up to 1 day) 

     

2 Project Management of 
SS processes 

     

3 Scheduled Meetings      

4 Reference Equipment 
Management  

     

5 Documentation 
Management 

     

6 Custody & Maintenance 
of Drawings 

     

7 Configuration 
Management 

     

8 Obsolescence 
Management 

     

9 Quality Management      

10 Safety, Legislation & 
Environmental 
Management 

     

11 Training Equipment and 
course material 
management 

     

12 Preliminary 
Investigations 

     

13 Copies of Descriptive 
Material/All Document  

     

14 Provide Tasking 
quotations for 
Preliminary 
Investigations and Task 
Preparation 

     

15 Production and 
Maintenance of 
Technology Roadmaps 

     

NON-CORE SERVICES 

1 Project Advice and 
Assistance (greater than 
1 day) 

     

2 Full Development of 
each SS Task   

     

3 Preliminary 
Investigation, Full 
Development and 
Incorporation into 
drawings of Capability 
Improvements 

     

4 Preliminary Investigation 
and where relevant Full 
Development and 
Incorporation into 
drawings of innovation 
concepts 

     

5 Supply of Modification 
Kits 

     

6 Fitting of Modification      
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YEAR 4 [Option Year]  
17/03/2024-16/03/2025 

Skill Level/Role* Armourer/ 
Fitter 

Designer/ 
Engineer 

Project 
Manager 

Senior 
Manager 

Documentation 

Hourly Rate 
(ex. Transport & Subsistence) 

REDACTED REDACTED REDACTED REDACTED REDACTED 

Kits 

7 Repair of Reference 
Equipment less 
accidents and damage 

     

8 Copies of descriptive 
material/all 
documentation to 
support Competitive 
Tendering purposes in 
accordance with Terms 
and Conditions of the 
Contract 

     

9 Assist with Defence 
innovation assessments 
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YEAR 5 [Option Year]  
17/03/2025-16/03/2026 

Skill Level/Role* Armourer/ 
Fitter 

Designer/ 
Engineer 

Project 
Manager 

Senior 
Manager 

Documentation 

Hourly Rate 
(ex. Transport & Subsistence) 

REDACTED REDACTED REDACTED REDACTED REDACTED 

CORE SERVICES 

1 Project Advice & 
Assistance (up to 1 day) 

     

2 Project Management of 
SS processes 

     

3 Scheduled Meetings      

4 Reference Equipment 
Management  

     

5 Documentation 
Management 

     

6 Custody & Maintenance 
of Drawings 

     

7 Configuration 
Management 

     

8 Obsolescence 
Management 

     

9 Quality Management      

10 Safety, Legislation & 
Environmental 
Management 

     

11 Training Equipment and 
course material 
management 

     

12 Preliminary 
Investigations 

     

13 Copies of Descriptive 
Material/All Document  

     

14 Provide Tasking 
quotations for Preliminary 
Investigations and Task 
Preparation 

     

15 Production and 
Maintenance of 
Technology Roadmaps 

     

NON-CORE SERVICES 

1 Project Advice and 
Assistance (greater than 
1 day) 

     

2 Full Development of each 
SS Task   

     

3 Preliminary Investigation, 
Full Development and 
Incorporation into 
drawings of Capability 
Improvements 

     

4 Preliminary Investigation 
and where relevant Full 
Development and 
Incorporation into 
drawings of innovation 
concepts 

     

5 Supply of Modification 
Kits 

     

6 Fitting of Modification 
Kits 
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YEAR 5 [Option Year]  
17/03/2025-16/03/2026 

Skill Level/Role* Armourer/ 
Fitter 

Designer/ 
Engineer 

Project 
Manager 

Senior 
Manager 

Documentation 

Hourly Rate 
(ex. Transport & Subsistence) 

REDACTED REDACTED REDACTED REDACTED REDACTED 

7 Repair of Reference 
Equipment less accidents 
and damage 

     

8 Copies of descriptive 
material/all 
documentation to support 
Competitive Tendering 
purposes in accordance 
with Terms and 
Conditions of the 
Contract 

     

9 Assist with Defence 
innovation assessments 
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Annex G - Supply Prices for Additional Items 
 

Year 1 [17/03/2021 – 16/03/2022] 
All prices shown below are FIRM £GBP ex VAT 

Item Description REDACTED REDACTED REDACTED REDACTED REDACTED 
Delivery 

Lead-time 
& MOQ 

L119A1 Rifle, 10” 
barrel (Bare rifle) 
NSN: 1005-20-
007-5878 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A1 Rifle, 16” 
barrel (Bare rifle) 
NSN: 1005-21-
921-1160 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A2 Rifle, 10” 
barrel, (Bare rifle) 
NSN: 1005-20-
008-7499 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A2 Rifle, 16” 
barrel, (Bare rifle) 
NSN: 1005-20-
008-7498 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A1 Rifle, 10” 
barrel (Upper 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A1 Rifle, 10” 
barrel (Lower 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A1 Rifle, 16” 
barrel (Upper 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A1 Rifle, 16” 
barrel (Lower 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A2 Rifle, 10” 
barrel (Upper 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A2 Rifle, 10” 
barrel (Lower 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A2 Rifle, 16” 
barrel (Upper 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 
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Year 1 [17/03/2021 – 16/03/2022] 
All prices shown below are FIRM £GBP ex VAT 

Item Description REDACTED REDACTED REDACTED REDACTED REDACTED 
Delivery 

Lead-time 
& MOQ 

L119A2 Rifle, 16” 
barrel (Lower 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

Delivery Charges 
(per shipment) 

REDACTED REDACTED REDACTED REDACTED REDACTED - N/A - 

 

 

 

 



OFFICIAL SENSITIVE 

Page | 99  

 
Year 2 [17/03/2022 – 16/03/2023] 

All prices shown below are FIRM £GBP ex VAT 

Item Description REDACTED REDACTED REDACTED REDACTED REDACTED 
Delivery 

Lead-time 
& MOQ 

L119A1 Rifle, 10” 
barrel (Bare rifle) 
NSN: 1005-20-
007-5878 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A1 Rifle, 16” 
barrel (Bare rifle) 
NSN: 1005-21-
921-1160 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A2 Rifle, 10” 
barrel, (Bare rifle) 
NSN: 1005-20-
008-7499 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A2 Rifle, 16” 
barrel, (Bare rifle) 
NSN: 1005-20-
008-7498 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A1 Rifle, 10” 
barrel (Upper 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A1 Rifle, 10” 
barrel (Lower 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A1 Rifle, 16” 
barrel (Upper 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A1 Rifle, 16” 
barrel (Lower 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A2 Rifle, 10” 
barrel (Upper 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A2 Rifle, 10” 
barrel (Lower 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A2 Rifle, 16” 
barrel (Upper 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A2 Rifle, 16” REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 
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Year 2 [17/03/2022 – 16/03/2023] 
All prices shown below are FIRM £GBP ex VAT 

Item Description REDACTED REDACTED REDACTED REDACTED REDACTED 
Delivery 

Lead-time 
& MOQ 

barrel (Lower 
receiver only) 
NSN: 
MPN: TBC 

Delivery Charges 
(per shipment) 

REDACTED REDACTED REDACTED REDACTED REDACTED - N/A - 
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Year 3 [17/03/2023 – 16/03/2024] 

All prices shown below are FIRM £GBP ex VAT 

Item Description REDACTED REDACTED REDACTED REDACTED REDACTED 
Delivery 

Lead-time 
& MOQ 

L119A1 Rifle, 10” 
barrel (Bare rifle) 
NSN: 1005-20-
007-5878 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A1 Rifle, 16” 
barrel (Bare rifle) 
NSN: 1005-21-
921-1160 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A2 Rifle, 10” 
barrel, (Bare rifle) 
NSN: 1005-20-
008-7499 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A2 Rifle, 16” 
barrel, (Bare rifle) 
NSN: 1005-20-
008-7498 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A1 Rifle, 10” 
barrel (Upper 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A1 Rifle, 10” 
barrel (Lower 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A1 Rifle, 16” 
barrel (Upper 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A1 Rifle, 16” 
barrel (Lower 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A2 Rifle, 10” 
barrel (Upper 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A2 Rifle, 10” 
barrel (Lower 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A2 Rifle, 16” 
barrel (Upper 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A2 Rifle, 16” REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 
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Year 3 [17/03/2023 – 16/03/2024] 
All prices shown below are FIRM £GBP ex VAT 

Item Description REDACTED REDACTED REDACTED REDACTED REDACTED 
Delivery 

Lead-time 
& MOQ 

barrel (Lower 
receiver only) 
NSN: 
MPN: TBC 

Delivery Charges 
(per shipment) 

REDACTED REDACTED REDACTED REDACTED REDACTED - N/A - 
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Year 4 (Option Year) [17/03/2024 – 16/03/2025] 
All prices shown below are FIRM £GBP ex VAT 

Item Description REDACTED REDACTED REDACTED REDACTED REDACTED 
Delivery 

Lead-time 
& MOQ 

L119A1 Rifle, 10” 
barrel (Bare rifle) 
NSN: 1005-20-
007-5878 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A1 Rifle, 16” 
barrel (Bare rifle) 
NSN: 1005-21-
921-1160 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A2 Rifle, 10” 
barrel, (Bare rifle) 
NSN: 1005-20-
008-7499 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A2 Rifle, 16” 
barrel, (Bare rifle) 
NSN: 1005-20-
008-7498 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A1 Rifle, 10” 
barrel (Upper 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A1 Rifle, 10” 
barrel (Lower 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A1 Rifle, 16” 
barrel (Upper 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A1 Rifle, 16” 
barrel (Lower 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A2 Rifle, 10” 
barrel (Upper 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A2 Rifle, 10” 
barrel (Lower 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A2 Rifle, 16” 
barrel (Upper 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A2 Rifle, 16” REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 
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Year 4 (Option Year) [17/03/2024 – 16/03/2025] 
All prices shown below are FIRM £GBP ex VAT 

Item Description REDACTED REDACTED REDACTED REDACTED REDACTED 
Delivery 

Lead-time 
& MOQ 

barrel (Lower 
receiver only) 
NSN: 
MPN: TBC 

Delivery Charges 
(per shipment) 

REDACTED REDACTED REDACTED REDACTED REDACTED - N/A - 
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Year 5 (Option Year) [17/03/2025 – 16/03/2026] 
All prices shown below are FIRM £GBP ex VAT 

Item Description REDACTED REDACTED REDACTED REDACTED REDACTED 
Delivery 

Lead-time 
& MOQ 

L119A1 Rifle, 10” 
barrel (Bare rifle) 
NSN: 1005-20-
007-5878 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A1 Rifle, 16” 
barrel (Bare rifle) 
NSN: 1005-21-
921-1160 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A2 Rifle, 10” 
barrel, (Bare rifle) 
NSN: 1005-20-
008-7499 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A2 Rifle, 16” 
barrel, (Bare rifle) 
NSN: 1005-20-
008-7498 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A1 Rifle, 10” 
barrel (Upper 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A1 Rifle, 10” 
barrel (Lower 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A1 Rifle, 16” 
barrel (Upper 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A1 Rifle, 16” 
barrel (Lower 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A2 Rifle, 10” 
barrel (Upper 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A2 Rifle, 10” 
barrel (Lower 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A2 Rifle, 16” 
barrel (Upper 
receiver only) 
NSN: 
MPN: TBC 

REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 

L119A2 Rifle, 16” REDACTED REDACTED REDACTED REDACTED REDACTED REDACTED 
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Year 5 (Option Year) [17/03/2025 – 16/03/2026] 
All prices shown below are FIRM £GBP ex VAT 

Item Description REDACTED REDACTED REDACTED REDACTED REDACTED 
Delivery 

Lead-time 
& MOQ 

barrel (Lower 
receiver only) 
NSN: 
MPN: TBC 

Delivery Charges 
(per shipment) 

REDACTED REDACTED REDACTED REDACTED REDACTED - N/A - 
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Annex H - Tasking Proformas 

 

SUPPORT SERVICES TASKING PROFORMA PART 1 
 

REQUEST FOR A TIME / COST QUOTATION 
 

To: Colt Canada Corporation 
REDACTED 
REDACTED, REDACTED 
REDACTED, REDACTED 

From: DE&S MOD Abbey Wood South 
STSP-DCC-STA 
REDACTED 
REDACTED, REDACTED 

 
CONTRACT NUMBER: 
700629369 

TASK REFERENCE NO: 
700629369/0 

AUTHORITY’S PRIORITY/DATE REQUIRED: 

 
EQUIPMENT(S) CONCERNED: 

 

 
You are requested to provide a Time and Cost Quotation for the Task detailed below. This shall be 
submitted to the Operations Manager on a SS Tasking Proforma Part 2. 
 
TASK TITLE: 

 
 

TASK DESCRIPTION: 
(Include applicable DEFSTANs, 
AQAPs, ISO & Delivery 
Address/UIN) 

 
 
 
 

 

ITEMS TO BE ISSUED 
UNDER CONTRACT LOAN 
TERMS/GFE:  
(if applicable) 

 

 

 
RISK REGISTER 
REQUIRED 

 UPDATED SAFETY 
CASE REQUIRED 

 

 
SECURITY CLASSIFICATION: OFFICIAL 
HANDLING INSTRUCTION: Not to be shared outside MOD 

 
OPERATIONS MANAGER AUTHORISATION  COMMERCIAL OFFICER AUTHORISATION 

DATE:   DATE:  
SIGNED:   SIGNED:  
NAME:   NAME:  
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SUPPORT SERVICES TASKING PROFORMA PART 2 
 

TIME / COST QUOTATION 
 

To: DE&S MOD Abbey Wood South 
STSP-DCC-STA 
REDACTED 
REDACTED, REDACTED 

From: Colt Canada Corporation 
REDACTED 
REDACTED, REDACTED 
REDACTED, REDACTED 

 
CONTRACT NUMBER: 
700629369 

TASK REFERENCE NO: 
700629369/0 

AUTHORITY’S PRIORITY/DATE REQUIRED: 

 
EQUIPMENT(S) CONCERNED & TASK 
DESCRIPTION: 

 

 
A time/cost quotation is provided below.  On the basis of current programme planning the 
resources defined are available for the period shown in accordance with the task 
outline/description in Tasking Proforma Part 1 without conflict with existing commitments and your 
task can be undertaken. 
 

PROPOSED START DATE:   
PROPOSED COMPLETION DATE:  

 
Direct Labour (FIRM man hour rates inclusive of profit & overheads, to 
include a breakdown of grade(s) and hours (to be attached)). 

£ 

Materials/Subsistence (breakdown to be attached). £ 
Bought Out Parts (breakdown to be attached). £ 
Sub-Contracted Work (breakdown to be attached). £ 
Materials Handling £ 
General & Admin @ £ 
Overheads @ £ 
Profit @ £ 
Total FIRM Price £ 
Exchange Rate Used (if applicable)  

 
SIGNED: (Director or nominee)  
NAME:  
DATE:  
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SUPPORT SERVICES TASKING PROFORMA PART 3 
 

CUSTOMER AUTHORISATION / CANCELLATION 
 
To: Colt Canada Corporation 

REDACTED 
REDACTED, REDACTED 
REDACTED, REDACTED 

From: DE&S MOD Abbey Wood South 
STSP-DCC-STA 
REDACTED 
REDACTED, REDACTED 

 
CONTRACT NUMBER: 
700629369 

TASK REFERENCE NO: 
700629369/0 

UIN:   

 
BRIEF TASK DESCRIPTION: 

 
AGREED PRIORITY/DATE REQUIRED:  

 
EQUIPMENT(S) CONCERNED: 

 

 
Following submission of Tasking Proforma Part 2, the Authority requests the following: 

Please proceed with the work to the FIRM Price and completion date quoted in Tasking 
Proforma Part 2. 

 

Please provide a revised time/cost quotation on Tasking Proforma Part 2. 

 
 

Please take no further action on this Task. 

 
 

Please terminate all work on this Task and supply the cost of termination on Tasking 
Proforma Part 2. 

 

 
Is any GFE being issued to the Contractor with this Task Yes No  
Has a GFE Loan Form been completed & sent to SCM Yes No N/A 

 
As the Operations Manager I am content that all the elements which make up the FIRM Price 
quotation submitted to the Authority by the Contractor within Tasking Proforma Part 2 for this 
particular task is commensurate with the work involved. 
 

NAME:   

 
NAME:   

POSITION:  Operations Manager. 

 
POSITION:  Commercial Officer. 

SIGNED:   

 
SIGNED:   

DATE:   

 
DATE:   

 
NAME:   VALUE OF THIS TASK: 

£          (Ex-VAT) 
POSITION:  Finance Manager. 

 
 

SIGNED:   

 
 

DATE:   

 
 

 
Added to CP&F  
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Annex I - Demand Order Form 
 

MINISTRY OF DEFENCE 
 

Order for supply of materiel off running or demand order contract 
 

Contract No:  
700629369 

Date: 
 

Order No:  
DO- 

RAC: 
 

UIN: 
 

Demanding Authority: 
 

Contractor: 
Colt Canada Corporation, REDACTED, REDACTED, 
REDACTED, REDACTED, REDACTED 

Consignee: 
Trade Receipts, REDACTED, LEIDOS, 
REDACTED, REDACTED, REDACTED, 
REDACTED 
 

NOTICE TO CONTRACTOR:  
This order authorises you to supply the Materiel scheduled below in accordance with the Terms and Conditions of the above 
mentioned Contract.  Please sign, date and return a copy to the Demanding Authority as acknowledgement of the 
requirements stated therein.  Contract and Order Numbers should be quoted in any correspondence. 

Item 
No 

MOD 
Stock 
Ref 

Description  Pack’g DofQ Delivery 
Date 

Total 
Qty 

FIRM 
Unit 
Price £ 
Ex VAT 

FIRM 
Total 
Price £ 
each Ex 
VAT 

         

         

         

         

TOTAL Order Value Ex VAT £ ……………. 

 

Commercial Authorisation 

Name: 
 

Signature: 
 

Date: 
 

Contractor Acceptance 

Name: 
 

Signature: 
 

Date: 
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Annex J - Key Performance Indicators 
 
 

 

 

 

 

 

 

 

 

 

KEY PERFORMANCE 
INDICATORS 

 

 

 

 

Combined Support Contract for  

C8 Rifle and Ancillaries 
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OVERVIEW 
The Contractor’s performance against the Key Performance Indicators (KPI) identified in the 
table below, shall be measured Quarterly in accordance with the KPI Review Meetings outlined 
in the Statement of Work.  The performance against each KPI shall be assessed as 
Satisfactory (GREEN), Cause for Concern (AMBER) or Unsatisfactory (RED) in accordance 
with the Performance Criteria outlined in this document. 
 
 
PERFORMANCE CRITERIA 
Where the performance measurement review has established that satisfactory performance 
levels (GREEN) have been provided by the Contractor for all KPIs, the Authority shall authorise 
the Contractors full claim for payment of work undertaken.  This will be a Quarterly Payment of 
the respective SOR Line for Core Payments within Schedule 2 of the Terms and Conditions of 
the Contract.   
 
In the event that the Contractor’s performance against any of the KPIs as detailed in this Annex 
to the Contract has not been satisfactory meet, the Authority shall deduct a proportion of 
payment as a remedy for poor performance in accordance with the criteria detailed within each 
KPI below. 
 
For the avoidance of doubt the maximum reduction to any quarterly payment will be 
REDACTED (equating to 2 RED). 
 
 
PERFORMANCE ASSESSMENT 
If the assessment of the Contractor’s performance is RED on both KPIs for two or more 
consecutive reporting periods, or AMBER on 1 or more KPIs, for three or more consecutive 
reporting periods then this will be considered a service failure.   
 
In these circumstances, the Contractor shall submit a rectification plan to the Authority for 
agreement within 15 working days of the KPI Review meeting to detail how the required 
service level will be recovered.  If the situation is not improved following the Contractor’s 
attempt to rectify the service in accordance with its plan, then the Authority at its sole discretion 
reserves its rights to enforce the provisions of the Contract, including its right to terminate the 
Contract under the Terms and Conditions of the Contract (Material Breach).  
 
 
KEY PERFORMANCE INDICATORS 
KPI 1 -         Technical Support / Project Advice & Assistance Point(s) of Contact 
KPI 2 -         Non-Core Tasking Responses & Completion 
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KEY PERFORMANCE INDICATORS (KPIs) 
 
KPI 1 – Technical Support / Project Advice & Assistance Point(s) of Contact 
 

Service Area Delivery         

Description Technical Support / Project Advice & Assistant Point(s) of Contact  

Definitions The Contractor shall provide an Technical Support Point(s) of Contact for all Technical 
queries / information requests outlined in the Statement of Work as an Annex to the 
Contract.  The Contractor shall acknowledge receipt and give an estimate of the effort 
required to respond to a technical question within 2 working days, during a Monday-
Friday working week, excluding UK and Canadian National Holidays.   

Authority 
Review 
Period 

N/A 

Start  Receipt of written request (E-Mail) received from the Authority seeking Technical 
advice/information. 

Stop Receipt of written response (E-Mail) received from the Contractor: Authority receives 
acknowledgment from Contractor providing an estimate of effort for full response within 
2 working days of query/information request. 

Data Source The Contractor & The Authority 

Data 
Maintainer 

The Contractor & The Authority 

Data  

Provider 

The Contractor & The Authority 

Monitoring 
Frequency 

Daily 

Reporting 
Frequency 

Quarterly 

Reporting 
Method 

KPI Review Meeting 

Level Performance Criteria Effect on Payment 

GREEN KPI achieved. Contractor responded to all written 
requests from the Authority within 2 working days. 

Contractor provided full written responses to all 
Authority enquiries within the timescales outlined in 
the Contractors initial response. 

Full payment of sum due under 
the Contract for that quarter 

AMBER  

 

KPI not achieved. REDACTED or more of all 
written requests were responded to by the 
Contractor within 2 working days. 

Contractor provided full written responses to 
REDACTED of Authority enquiries within the 
timescales outlined in the Contractors initial 
response. 

Full payment less REDACTED of 
sum due under the Contract for 
that quarter 

RED  

 

KPI not achieved. REDACTED or less of all written 
requests were responded to by the Contractor 
within 2 working days. 

Contractor provided full written responses to less 
than REDACTED of Authority enquiries within the 
timescales outlined in the Contractors initial 
response. 

Full payment less REDACTED of 
sum due under the Contract for 
that quarter 
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KPI 2 – Non-Core Tasking Responses & Completion 
 

Service Area Delivery         

Description Non-Core Tasking Responses & Task Completion  

Definitions Non-Core Tasking Responses 

This will be the time taken for the Contractor to respond to Tasking Proforma Part 1s in 
accordance with the timescales set out in the Statement of Work as an Annex to the 
Contract. The clock stops if the Contractor responds to the Authority’s Operations 
Manager and/or Commercial Officer within the agreed timescales set out in the 
Statement of Work with justification/reasons for a delay and providing a revised 
timescale for response. 

Task Completion 

This will be the delivery of the output in accordance with the agreed timescales agreed in 
the Tasking Proforma Part 3. The clock stops if the Contractor can provide 
justification/reasons to the Authority’s Operations Manager (OM) prior to the agreed 
delivery date that events outside of their control have prevented timely delivery. The OM 
and Contractor shall agree a revised date and time for clock to re-start in such 
circumstances. 

Authority 
Review Period 

5 business days 

Start  Task Responses: This will commence following the Authority’s issue of Tasking 
Proforma Part 1. 

Task Completion: This will commence following the Authority’s issue of Tasking 
Proforma Part 3. 

Stop Task Responses 

This will stop following the Authority’s receipt of Tasking Proforma Part 2. 

Task Completion 

This will commence following the Authority’s acceptance of service completed; or 
following the Authority’s notification that goods have been accepted into Depot or other 
location as defined by the Schedule of Requirements or Demand Order Form. 

Data Source The Contractor & The Authority 

Data Maintainer The Contractor & The Authority 

Data Provider The Contractor & The Authority 

Monitoring 
Frequency 

Quarterly 

Reporting 
Frequency 

Quarterly 

Reporting 
Method 

KPI Review Meeting 

Level Performance Criteria Effect on Payment 

GREEN KPI achieved. All scheduled tasks (Part 3s agreed) 
during the quarter have adhered to timescales and if 
applicable have been satisfied on or before 
scheduled delivery date. 

Full payment of sum due under 
the Contract for that quarter 

AMBER  

 

KPI not achieved. Between REDACTED scheduled 
tasks during the quarter have not adhered to 
timescales for responses and/or have not been 
completed on or before scheduled delivery date (for 
Part 3s agreed). 

Full payment less REDACTED of 
sum due under the Contract for 
that quarter 

RED  

 

KPI not achieved. REDACTED or more scheduled 
tasks during the quarter have not adhered to 
timescales for responses and/or have not been 
completed on or before scheduled delivery date (for 

Full payment less REDACTED of 
sum due under the Contract for 
that quarter 
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Part 3s agreed). 
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DEFFORM 111 

  
Appendix - Addresses and Other Information 
 
1. Commercial Officer 
Name: REDACTED 
Address: MOD Abbey Wood South, STSP-DCC, REDACTED, REDACTED, REDACTED, 
REDACTED 
Email:  REDACTED         REDACTED 
 
2. Project Manager, Equipment Support Manager or PT Leader (from whom technical 
information is available) 
Name:  REDACTED 
Address MOD Abbey Wood South, STSP-DCC, REDACTED, REDACTED, REDACTED, 
REDACTED 
Email:  REDACTED                 REDACTED 
 
3. Packaging Design Authority Organisation & point of contact: 
N/A 
(Where no address is shown please contact the Project Team in Box 2)  
 N/A 
 
4. (a) Supply / Support Management Branch or Order Manager: 
Branch/Name: N/A 
 N/A 
(b) U.I.N.   N/A 
 
5. Drawings/Specifications are available from see Project/Operations Manager 
 
6. Intentionally Blank 
 
7. Quality Assurance Representative:  REDACTED 
Commercial staff are reminded that all Quality Assurance requirements should be listed under 
the General Contract Conditions.  

 
AQAPS and DEF STANs are available from UK Defence Standardization, for access to the 
documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk/  [intranet] or 
https://www.dstan.mod.uk/ [extranet, registration needed]. 
 
8. Public Accounting Authority 
1.  Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT – 
Assets In Industry 1, REDACTED, REDACTED, REDACTED, REDACTED 
 REDACTED 
 
2.  For all other enquiries contact DES Fin FA-AMET Policy, REDACTED, REDACTED, 
REDACTED, REDACTED 
 REDACTED 
 
9. Consignment Instructions The items are to be consigned as follows: see Schedule 2 
 
10. Transport. The appropriate Ministry of Defence Transport Offices are: 
A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, REDACTED, REDACTED, REDACTED 
REDACTED 
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Air Freight Centre 
IMPORTS (( REDACTED   Fax REDACTED 
EXPORTS (( REDACTED   Fax REDACTED 
Surface Freight Centre 
IMPORTS (( REDACTED   Fax REDACTED 
EXPORTS (( REDACTED   Fax REDACTED 
B. JSCS 
JSCS Helpdesk No. REDACTED (select option 2, then option 3) 
JSCS Fax No. REDACTED 
Users requiring an account to use the MOD Freight Collection Service should contact 
REDACTED in the first instance. 
 
11. The Invoice Paying Authority 
Ministry of Defence, DBS Finance, REDACTED, REDACTED, REDACTED, REDACTED                     
 REDACTED Fax:  REDACTED 
Website is: https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing 
 
12. Forms and Documentation are available through*: 
Ministry of Defence, Forms and Pubs Commodity Management, REDACTED, REDACTED, 
REDACTED, REDACTED, REDACTED, REDACTED  (Tel. REDACTED  Fax: REDACTED) 
Applications via fax or email: REDACTED 
 
*NOTE 
1. Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site: 
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 
2. If the required forms or documentation are not available on the MOD Internet site requests 
should be submitted through the Commercial Officer named in Section 1.   
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Deliverables 
 
This matrix is intended to provide an overview of the parties’ contractual obligations to assist 
with contract management.  It does not form part of the contract and should not be relied upon 
to aid interpretation of the contract.  In the event of any conflict, inconsistency or discrepancy 
between this matrix and the contract, the terms of the contract shall take precedence. 
  
Supplier Contractual Deliverables 
 

Name Description Due Responsible Party 

Obligation Condition 23.e, 
24.a, and 24.c - Safety 
Data Sheet 

provide a Safety Data Sheet in respect of 
each Dangerous/Hazardous Material or 
substance supplied or deliverable containing 
such. 

 Supplier 
Organization 

Obligation Condition 
23.f.(6) And Condition 
23.g.(1).(b) - Documents 
relating to design of new 
MLP Packaging 

"All SPIS, new or modified, shall be 
uploaded by the on to SPIN. 
where the Supplier is the PDA and 
registered a list of all SPIS which have been 
prepared or revised against the Contract; 
and 
a copy of all new / revised SPIS, complete 
with all continuation sheets and associated 
drawings shall be provided for upload" 

 Supplier 
Organization 

Obligation Condition 24.d - 
Schedule 6 Hazardous 
Contractor Deliverables, 
Materials or Substances 
Supplied under the 
Contract: Data 
Requirements 

a completed Schedule 6 (Hazardous 
Contractor Deliverables, Materials or 
Substances Supplied under the Contract: 
Data Requirements) 

Completed Supplier 
Organization 

Obligation Condition 16.a - 
Change of Control of 
Contractor 

Written Notification of any intended, planned 
or actual change in control of the Contractor, 
including any Sub-contractors. 

 Supplier 
Organization 

Obligation Condition 16.b - 
Notification of Concern due 
to Change of Control 

advise the Contractor in writing of any 
concerns due to Change of Control 

 Supplier 
Organization 

Obligation Condition 18.a - 
Contractors Records 
(reminder) 

maintain all records in connection with the 
Contract  for a period of at least six (6) years 

 Supplier 
Organization 

Obligation Condition 20.a - 
Attendance at Progress 
Meetings 

attend progress meetings at the frequency or 
times specified in the contract 

 Supplier 
Organization 

Obligation Condition 20.b - 
Progress Reports 

submit progress reports at the times and in 
the format specified in the contract 

 Supplier 
Organization 

Obligation Condition - 
Compliance with hazard 
reporting requirements for 
materials or substances 
are ordnance, munitions or 
explosives 

in addition to the requirements of CHIP and / 
or the CLP Regulation 1272/2008 and 
REACH the Contractor shall comply with 
hazard reporting requirements of DEF STAN 
07-085 Design Requirements for Weapons 
and Associated Systems. 

 Supplier 
Organization 

Obligation Condition 25.c  - 
Source of Timber and 
Wood 

If requested Evidence that the Timber and 
Wood-Derived Products supplied to the 
Authority comply with the requirements of 
clause 25.a or 25.b or both. 

Completed Supplier 
Organization 

Obligation Condition 26.a - 
Certificate of Conformity 

sufficient information, certification, 
documentation and other reasonable 
assistance to obtain necessary UK 
import/export licence or to facilitate the 
granting of export/import licences or 
authorisations by a foreign Government 

 Supplier 
Organization 
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Obligation Condition 33.l - 
Notification of restrictions 
in use due to non-UK 
licence  

If all or any part of the Contractor 
Deliverables are subject to Clause 33.k(1) or 
33.k(2), it shall notify the Authority of this as 
soon as reasonably practicable 

 Supplier 
Organization 

Obligation Condition 36.a - 
Register on CP&F 

provide details for registration on CP&F Completed Supplier 
Organization 

Obligation Condition 37.c - 
Notification of applicable 
VAT 

Notification of VAT liability or changes to it  Supplier 
Organization 

Obligation Condition 
42.c.(2) - Post notification 
of Termination 

List of Unused and undamaged materiel; 
contractor deliverables in the course of 
manufacture. 

 Supplier 
Organization 

Obligation Condition 42.f  - 
Subcontract Termination 

inclusion of Termination clause in 
subcontracts over £250,000 

 Supplier 
Organization 

Commercial Exploitation 
Levy - Reminder that 
Statements of Sales and 
Auditor Certificate are 
required annually 

Applicable to contracts with Commercial 
Exploitation Agreements. A reminder to 
Suppliers that Statements of Sales along 
with Auditor Certificate are required annually. 

Only applicable 
if any PDS is 
funded by MOD 

Supplier 
Organization 

Obligation Condition 1.c.(2) 
- Notification of litigation  

Notification of; Litigation, arbitration, 
administrative, adjudication or mediation 
proceedings against itself or a Subcontractor 

 Supplier 
Organization 

Obligation Condition 1.c.(4) 
- Notification of Winding-
up  

Notice of any proceedings or steps taken for 
its winding-up or dissolution or for the 
appointment of a receiver, administrator, 
liquidator, 

 Supplier 
Organization 

Obligation Condition 5.b - 
Notice of inconsistency 
between contract 
documents 

If either Party becomes aware of any 
inconsistency within or between Contractual 
documents they shall notify the other Party 
forthwith 

 Supplier 
Organization 

Obligation DEFCON 21 
(Edn 10/04) Clause - 3a - 
Maintenance of 
Deliverables (reminder) 

To maintain at least one copy of all 
deliverable information to which DEFCON 21 
applies during the period of the Contract and 
for at least two years after the Contract, or 
period as may be specified in the contract. 

Only applicable 
if any PDS is 
funded by MOD 

Supplier 
Organization 

Obligation Condition 46.2 - 
Cyber Essentials 
Certification 

Maintain Cyber Essentials Certification 
throughout the duration of the contract in 
accordance with Clause 46.2 

 Supplier 
Organization 

Obligation Condition 46.11 
- IFRS 

The Contractor will be obliged to notify the 
Authority should there be a requirement for 
them to acquire assets at any period during 
the term of the contract in order to fulfil the 
obligations and deliverable(s) of the contract. 

 Supplier 
Organization 

Obligation Condition 46.1 - 
Quality 

The Contractor shall maintain their ISO 
qualification status throughout the period of 
the Contract and ensure their supply chain is 
robust with effective Quality Management 
Systems in place. 

 Supplier 
Organization 

Obligation Condition 46.3 - 
Safety 

The Contractor shall comply with all statutory 
duties and obligations relating to safety. Any 
specification or other Contract condition 
agreed between the Contractor and the 
Authority that may render the Contractor in 
breach of any statutory duty or obligation 
relating to safety, the Contractor shall 
immediately bring this to the Authority's 
attention. 

 Supplier 
Organization 
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Buyer Contractual Deliverables 
 

Name Description Due Responsible Party 

Contract Planning and 
Administration - 
Completion of Contract 
Statistics (reminder) 

To update and complete Contract Statistics 
Form paying particular attention to SIC code, 
Location of Work and Subcontractors 
information (discussing with Contractor as 
necessary to complete) 

Completed Buyer 
Organization 

Obligation Condition 36.c – 
Payment 

Payment of sums due  Buyer 
Organization 

Obligation Condition  42.a - 
Termination 

Written notice of Termination of part or whole 
of contract 

 Buyer 
Organization 

Obligation Condition 5.b - 
Notice of inconsistency 
between contract 
documents 

If either Party becomes aware of any 
inconsistency within or between Contractual 
documents they shall notify the other Party 
forthwith 

 Buyer 
Organization 

Obligation Condition 8.c - 
Change in Authority 
Representatives 

Written confirmation of any change to the 
Authorities Representatives 

 Buyer 
Organization 

Obligation Condition 
14.f.(6) - Use of 
confidentiality agreement 

Disclosure of Information on a confidential 
basis shall be subject to a confidentiality 
agreement containing terms no less stringent 
than those placed on the Authority 

 Buyer 
Organization 

 
 


