



# Building Digital UK

## Joint Schedule 9 (Key Personnel)

### 1 Introduction

This Schedule sets out the Key Personnel for the purpose of this Contract and should be read in conjunction with Clauses 19.24 to 19.28 (Key Personnel) inclusive.

### 2 Key Personnel

**REDACTED UNDER FOIA SECTION 45 COMMERCIALY SENSITIVE**

Name	Role	Responsibilities	Employer	Full Time or Part Time	Expected Duration of Role
	Supplier Contract / Commercial Lead	Responsible for ensuring: <ul style="list-style-type: none"><li>• commercial terms adhered to;</li><li>• Contract Changes updated and Contract revised; and</li><li>• accurate and timely production of reports.</li></ul>	Connect Fibre	Full Time	Contract Period
	Supplier Project/Programme Lead	Responsible for Supplier delivery, including that each Milestone is Achieved on or before its Milestone Date.	Connect Fibre	Full Time	Contract Period
	Supplier Finance Director / Lead	<ul style="list-style-type: none"><li>• Assuring accurate and updated Financial Model and</li></ul>	Connect Fibre	Full Time	Contract Period

**COMMERCIALY SENSITIVE**



# Building Digital UK

		<p>cost model; and</p> <ul style="list-style-type: none"> <li>accountable for payments, cost submissions and invoicing.</li> </ul>			
	Supplier Technical Lead	Responsible for ensuring the Supplier Technical Solution is delivered in accordance with this Contract	Connect Fibre	Full Fibre	Contract Period
	First Escalation Point Of Contact	Responsible for attempting to resolve a Dispute at the first (1 <sup>st</sup> ) escalation point in accordance with Clause 60 (Governing Law and resolving Disputes)	Connect Fibre	Full Time	Contract Period
	Second Escalation Point of Contact	Responsible for attempting to resolve a Dispute at the second (2 <sup>nd</sup> ) escalation point accordance with Clause 60 (Governing Law and resolving Disputes)	Connect Fibre	Full Time	Contract Period

COMMERCIALLY SENSITIVE