

Our ref: itt_9843

Electrosonic Limited

Hawley Mills,
Hawley Road,
Dartford, Kent,
DA2 7SY

Sent via Bravo

Lee Bryant
National Highways
Temple Quay House
2 The Square
Bristol
BS1 6HA

18.11.2022

OFFICIAL – COMMERCIAL

Dear Paul Taylor

**Enhancement of DDS Service Support
OTCF Ref 7651**

On behalf of National Highways, I write to inform you that your Offer 30th September 2022 for carrying out the above named contract is accepted.

This letter and the documents listed below (in no order of precedence) will form a binding contract between the National Highways Company Limited and yourselves once signed and sealed by both parties:

1	This Order Form including the Order Special Terms and Order Special Schedules.
2	Joint Schedule 1 (Definitions and Interpretation) RM6225
3	DPS Special Terms
4	<p>The following Schedules in equal order of precedence:</p> <ul style="list-style-type: none"> Joint Schedules for RM6225 <ul style="list-style-type: none"> Joint Schedule 2 (Variation Form) Joint Schedule 3 (Insurance Requirements) Joint Schedule 4 (Commercially Sensitive Information) Joint Schedule 5 - Corporate Social Responsibility Joint Schedule 6 (Key Subcontractors) Joint Schedule 7 (Financial Difficulties) Joint Schedule 8 (Guarantee) Joint Schedule 10 (Rectification Plan) Joint Schedule 11 (Processing Data) Order Schedules for National DDS Remote Engineering Access. <ul style="list-style-type: none"> Order Schedule 1 (Transparency Reports) Order Schedule 2 (Staff Transfer) Order Schedule 3 (Continuous Improvement) Order Schedule 4 - Order Tender Order Schedule 5 (Pricing Details) Order Schedule 6 (ICT Services) Order Schedule 7 (Key Supplier Staff) Order Schedule 9 (Security) Order Schedule 10 (Exit Management) Order Schedule 13 (Implementation Plan and Testing) Order Schedule 14 (Service Levels) Order Schedule 20 (Order Specification)
5	CCS Core Terms (DPS version) v1.0.3
6	Joint Schedule 5 (Corporate Social Responsibility) RM6225
7	<p>Other relevant documentation:</p> <ul style="list-style-type: none"> a) Completed Selection Questionnaire submitted via Bravo b) Electrosonic Insurance Certificates:
9	<p>Pre-Award Checks - communications:</p> <ul style="list-style-type: none"> Highways England's Key People and Insurances check dated 9th November 2022 via bravo and Electrosonic dated 22nd March 2022 via bravo, including attachments the insurance certificates as per row 7 above.

The contract value will be no more than **£108,605.88** for 6 months for design, delivery installation testing and handover plus one year warranty period. Any additional requirements will be executed in accordance with the contract terms.

The start date of the contract will be 18th November 2022 with the core contract period ending on 19th May 2023

ACTION NOW REQUIRED:

- Please confirm receipt and understanding of this letter.

You must treat this letter in confidence until Highways England makes a public announcement. If you are planning to issue a press release regarding this Contract, please seek approval from Highways England prior to publication. Press notice enquiries should be directed to the Highways England Press Office, 0844 693 1448, PressOffice@highwaysengland.co.uk.

I will be in touch with you shortly regarding the completion of the contract signature.

Finally, your tender feedback has been provided in Annex A for your information.

Yours sincerely

Lee Bryant