

Estimated Procurement Timescales

RQ0000008326 Estimated Procurement Timescales	
Department / organisation	DSTL
Title of Procurement	Anti-Vibration System Procurement
Start Date	16/05/2022
Planned date of Contract Award	19/08/2022