

---

## Estimated Procurement Timescales

Estimated Procurement Timescales	
Department / organisation	Defence Equipment and Support
Title of procurement	Typhoon Future Synthetic Training Infrastructure Subject Matter Expert Support Contract
Start date	28/05/19
Planned date of contract award	04/07/19