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Call-Off Schedule 11 (Installation Works) 

1. When this Schedule should be used 

1.1. This Schedule is designed to provide additional provisions necessary to 
facilitate the provision Deliverables requiring installation by the Supplier. 

2. How things must be installed    

2.1. Where the Supplier reasonably believes, it has completed the Installation 
Works it shall notify the Buyer in writing. Following receipt of such notice, 
the Buyer shall inspect the Installation Works and shall, by giving written 
notice to the Supplier:  

2.1.1. accept the Installation Works, or  

2.1.2. reject the Installation Works and provide reasons to the Supplier if, in 
the Buyer’s reasonable opinion, the Installation Works do not meet 
the requirements set out in the Call-Off Order Form (or elsewhere in 
this Contract). 

2.2. If the Buyer rejects the Installation Works in accordance with Paragraph 
2.1.2, the Supplier shall immediately rectify or remedy any defects and if, in 
the Buyer’s reasonable opinion, the Installation Works do not, within five (5) 
Working Days of such rectification or remedy, meet the requirements set out 
in the Call-Off Order Form (or elsewhere in this Contract), the Buyer may 
terminate this Contract for material Default. 

2.3. The Installation Works shall be deemed to be completed when the Supplier 
receives a notice issued by the Buyer in accordance with Paragraph 2.2.1 
Notwithstanding the acceptance of any Installation Works in accordance 
with Paragraph 2.2), the Supplier shall remain solely responsible for 
ensuring that the Goods and the Installation Works conform to the 
specification in the Call-Off Order Form (or elsewhere in this Contract). No 
rights of estoppel or waiver shall arise as a result of the acceptance by the 
Buyer of the Installation Works. 

2.4. Throughout the Contract Period, the Supplier shall have at all times all 
licences, approvals and consents necessary to enable the Supplier and the 
Supplier Staff to carry out the Installation Works. 
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