
Contract offer letter

CONTRACT FOR THE PROVISION OF TECHNICAL SUPPORT SERVICES
TO THE DEPARTMENT OF BUSINESS, ENERGY AND INDUSTRIAL 

STRATEGY (THE CONTRACT OFFER LETTER)

(Purchase Order Number: to be confirmed)

This Contract is dated 31 August, 2022 and is made between:-

1. The Secretary of State for Business, Energy & Industrial Strategy
(the 1 Victoria Street, London SW1H 0ET, acting as part 
of the Crown;

and

2. Mott MacDonald Limited (the s 
at Mott MacDonald House, 8-12 Sydenham Road, Croydon CR0 2EE.

INTRODUCTION

(A) On 17 May 2022 the Authority issued an invitation to tender for the 
provision of Network and Storage Requirements and Assessment
Services - including the specification a copy of which is set out in 
Schedule 1 ifica

(B) In response the Contractor submitted a proposal dated 27 June 2022
and entitled BEIS Hydrogen Heating Network and Storage 
Requirements and Assessment Lot 1 Modelling specifications and 
oversight explaining how it would provide the Services a copy of which 
is set out in Schedule 2, Lot 1 .

The parties agree as follows:-

1. SUPPLY OF SERVICES AND PRICE

In consideration of payment by the Authority to the Contractor of the
sums set out in Schedule 4 (exclusive of Value Added Tax) (the 
Contract Price and in accordance with (a) the Specification; (b) the 

Contractor Proposal; and (c) nd
Conditions of Contract for Services (a copy of 
which is attached at Schedule 3); the Contractor shall provide the 
Services described in the Specification and the Contr Proposal
to the Authority.

2. COMMENCEMENT AND CONTINUATION

This Contract shall commence on 1st September 2022 and subject to 
any provisions for earlier termination contained in the Standard Terms 
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or extension contained in the additional terms of this Contract Offer 
Letter, shall end on 31 March 2024.

3. TERMS AND CONDITIONS

3.1 The Standard Terms shall form part of this Contract.  

3.2 The following additional term(s) also apply to this Contract

The Authority may extend the Contract by up to fifty percent (50%)
in duration and up to fifty percent (50%) in cost by giving the 
Contractor no less than 3 (three) months written notice before the 
Contract expires

3.4 terms and conditions of business shall not apply to 
this Contract.

3.5 This Contract is formed of these clauses and the Schedules hereto.  
Any other attachments are provided for information purposes only and 
are not intended to be legally binding.  In the event of any conflict or 
inconsistency, the documents prevail in the following order:

a) these clauses;
b) the Standard Terms (as set out in Schedule 3);
c) the Specification (as set out in Schedule 1) and Contract Price (as

set out in Schedule 4); and
d) finally, the Proposal (as set out in Schedule 2)

4. LIGATIONS

4.1 Where the Contractor is supplying goods to the Authority these shall be 
delivered to the Authority in full compliance with the Specification and 
shall be of satisfactory quality and fit for purpose.  Where the 
Contractor is performing Services for the Authority it shall do so in 
accordance with the Specification and exercise reasonable skill and 
care.

5. MANAGEMENT AND COMMUNICATIONS

5.1 The Contractor shall perform the Services under the direction of the 
Authority.

5.2 Any direction by the Authority may be given by Rachel Lee (the 
Contract an officer i Clean Heat 

Directorate or such other person as is notified by the Authority to the 
Contractor in writing. All queries (including any notice or 
communication required to be provided under this Contract) to the 
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Authority from Contractor shall initially be addressed to the Contract 
Manager

5.3 The Contractor appoints Jason Rowan, Divisional General Manager 
Energy Networks, (Jason.Rowan@mottmac.com) to be the 

first point of contact for this Contract.  All queries
(including any notice or communication required to be provided under 
this Contract) to the Contr
shall initially be addressed to the Contractor point of contact.

5.4 The Contractor and the Contract Manager shall 
meet as often as either the Contractor or the Authority may require to 
review the performance of the Contract.

6. INVOICES AND PAYMENT

6.1 Subject to the Contractor providing the Services to the Authority in 
accordance with this Contract and submitting invoice/s to the Contract 
Manager in the manner reasonably required by the Contract Manager 
payment will be made by the Authority to the Contractor in accordance 
with condition 17 of the Standard Terms.

7. TRANSPARENCY

7.1 The Authority will publish the Contract and the Schedules hereto on a 
designated government internet site, using the redacted version of the 
contract attached. (That version is for illustrative purposes only and
does not form part of the Contract).   The Authority has made the 
decision on the specific redactions to be made in light of the 
exemptions under the Freedom of Information Act 2000 (FOIA) and 
Condition 40 of the Standard Terms.  

However, subject to those redactions, the rest of the Contract and
Schedules will be published in full, in accordance with the
gove part of 

ency agenda, and the Contract is therefore 
entered into on the basis of such publication taking place.

The Authority emphasises that its decision to redact information on this 
occasion does not preclude it publishing such information in the future 
in the context of other contracts.  Neither does it preclude the 
disclosure of such information in the circumstances of a request for 
disclosure under FOIA or the Environmental Information Regulations 
2004 (EIR) or where such disclosure is required by virtue of any other
legal requirement.  In such cases, the Authority would need to consider 
disclosure in the context of the particular circumstances of the request 
or requirement concerned.   
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Signed by the parties :-

For the Secretary of State for Business, Energy & Industrial Strategy

Print

Job Title Deputy Director

01.09.2022

For the Contractor

Print Name: Jason Rowan ..

Job Title Divisional General Manager - ETO

Date:    31.08.2022



Contract offer letter

The following Schedules and Annexes form part of this Contract:

Schedule 1
Schedule 2 The roposal
Schedule 3 The Terms & Conditions of Contract for

Supplies/Services
Schedule 4 Contract Price
Schedule 5 Annex 1 Processing, Personal Data and Data Subjects

Schedule
Annex 2 MI Reporting Template: Suppliers are required to provide 

data on their direct spend with SMEs in the supply chain 
relating to the Contract
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Schedule 1 Au

Full Tender Document (ITT) attachment:

BEIS Hydrogen 
Heating - Network and Storage Requirements and Assessment ITT.docx

Section 2 of the ITT, including Authority s Specification:

A. Glossary

Archetype A section of network that, in combination with other 
archetypes, can be scaled to create a GB-wide output or a 
complete network system (e.g. an NTS configuration) that can 
be applied in multiple test cases.

B7B Below 7 Bar Network

CFES Common Future End-states and Transition Pathways

ECV Emergency Control Valve

EE Element Energy Contractor who delivered initial Common 
Future End States and Transition Pathways" work

FE Frontier Economics - Contractor who delivered initial 
" work

GNO Gas Network Operator (National Grid, Cadent, Northern Gas 
Networks, Wales & West Utilities, SGN) 

ENA Energy Networks Association 

LTS Local Transmission System (owned and operated by gas 
distribution networks)

NTS National Transmission System (owned and operated by 
National Grid)

ST System Transformation (referring to the BEIS team managing 
this activity)

Test case Comprises a scenario for hydrogen demands and production 
and continuing natural gas demands at a minimum of 5 yearly 
intervals from 2030 to 2050 together with an associated 

-state configuration of network, 
which may involve repurposing and/or new build networks.
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B. Background and introduction

Hydrogen Heating

Along with transport, heat in buildings is one of the biggest sources of 
greenhouse gas emissions in the UK, accounting for 22% of total UK 
emissions, with a further 14% of emissions coming from heat generation in 
industrial processes.1

In 2019 the UK became the first major economy to pass laws to reduce its 
greenhouse gas emissions to net zero by 2050, and in April 2021, we 

target into UK law, 
confirming that we are at the forefront of global efforts to combat climate 
change. 

Meeting our net-zero target will require virtually all heat in buildings to be 
decarbonised, and heat in industry to be reduced to close to zero carbon 

owth Strategy he most 
difficult decarbonisation challen -scale 
transformation and wide-ranging change to energy systems and markets. The 
way heating is supplied t

T ential to play an important role in 
decarbonising heat, including heat networks, heat pumps, hydrogen and 
biogas. Given the diversity of heat demand, no one solution can provide the 
best option for everyone a mix of technologies and customer options will

Low carbon hydrogen could have the potential to be a key option for 
decarbonising heat in buildings, with a number of potential benefits. For 
example, hydrogen-ready boilers could offer a similar user experience to 
natural gas and could be aligned with replacement cycles; it may also be 

te hydrogen 
for heat; and hydrogen may be well-suited for use in a number of sectors 
where other heating options such as electrification are not feasible or too 
costly.

However, unlike other technologies such as heat pumps and heat networks, 
100% hydrogen for heat is not yet an established option. Further work is 
required in order to fully test, assess and develop understanding of the 
potential of hydrogen as an option for decarbonising heat, and in particular to 
assess the safety and the practical feasibility of using hydrogen in place of 
natural gas for heating.

1 According to BEIS internal analysis for the Heat and Buildings Strategy (2021)
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The Government is working with industry, regulators and others to deliver a 
range of research, development and testing projects to assess the feasibility, 
costs and benefits of using 100% hydrogen for heating. This evidence will 
enable strategic decisions in 2026, as set out in UK Hydrogen Strategy, on
the role of hydrogen for heat decarbonisation. This work has been divided up 
into a number or workstreams and the outputs from this ITT will deliver vital 
evidence into the System Transformation workstream.

System Transformation

The System Transformation (ST) workstream is a key element of BEIS
on hydrogen heating. Its objectives are to identify the design characteristics 
required of the GB gas system under an indicative range of scenarios of 
hydrogen deployment for heating and other sectors and assess their feasibility 
and impacts. The scope of this work comprises GB transmission and 
distribution networks from production to final consumer meter and 
requirements for storage. Importantly, the ST analysis includes understanding 
and assessing the need for maintaining natural gas supplies during the 
transition. 

This work requires detailed technical modelling of gas system capacity and 
operability, transition pathway analysis and outline design of new gas grid
infrastructure requirements including storage. It is not considered feasible to 
model every gas network in detail and archetypes, or representative networks, 
are expected to be used to scale across GB.

The outcomes of this modelling will then need analysis and evaluation to 
determine the technical and programme deliverability as well as costs and 
other impacts. 

An initial set of projects, led by the Energy Networks Association, were started 
in 2021 and completed in May 2022 and consisted of:

Common Future End States and Transition Pathways (CFES) this 
project developed a set of Test Cases2 that form a range of possible 
network demands and pathways to deliver a transition to a hydrogen 
grid. The outputs from this project can be found in Annex D.

Assessment Methodology this project developed an initial set 
of assessment criteria and associated methodology (which also identify 
the data requirements) to carry out the appraisal of the Test Cases. 
The outputs of this project can be found in Annex E.
Modelling Preparation this project undertook a capability 
assessment and review of current gas network modelling 

2 demands and production and continuing natural gas 
demands at a minimum of 5 yearly intervals from 2030 to 2050 together with an associated network 

-state configuration of network, which may involve repurposing and/or new build 
networks.
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tools to assess what networks have and what is required for 
hydrogen. Also modelling a high-level picture of the capacity available 
to transport hydrogen within the current networks, identifying specific 
limitations.

Figure 1: System Transformation Workstream Approach

The System Transformation workstream is now entering an enduring phase. 
This enduring phase is formulated as an iterative process, as illustrated in 
Figure .

This ITT relates to the delivery of the enduring ST work and will incorporate 
outputs and knowledge gained in the initial phase (the outputs from the initial 
phase of ST work are shown as yellow arrows). The enduring work will involve 
four different stages, and we expect to undertake three iterations of the 
process. 

First stage Modelling Specification and Oversight (Lot 1)
The initial and subsequent Test Cases will be developed into detailed 

modelling specifications for network modelling, to be undertaken by the 
incumbent Gas Network Operators (GNO). The detailed modelling 
specification for the 1st iteration (I1) has already been produced so that 
the GNOs can proceed with the 1st iteration of Network Modelling.
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The development of the specifications for future iterations, and continuous 
oversight of the modelling, are to be undertaken under the scope of Lot 
1 of this ITT (red rectangle). At this stage it is envisaged that there will 
need to be a 2nd Iteration (I2) and then 3rd Iteration (I3).

Second stage Network Modelling
The GNOs will undertake network modelling in line with the
specifications from stage 1. This will comprise hydraulic modelling of 
gas network configurations to determine capacity constraints and 
identify the need for new-build infrastructure, definition of those new-
build and refurbishment requirements and network security and 
sensitivity analysis.

Third stage Assessment (Lots 2 and 3)
The outputs from the network modelling will then undergo assessment 

against a range of criteria (purple rectangle). Lots 2 and 3 relate to the 
development and application of criteria and methodologies relating to 
deliverability (Lot 2) and cost (Lot 3) for I1, I2 and I3. BEIS will also 
undertake some aspects of the assessment in house.

Fourth stage Evaluation and Prioritisation
The metrics produced through the assessment process will be evaluated

within BEIS and recommendations on future research priorities passed 
forward to develop the detailed specifications required for the second 
and third iterations.  This may result in removal, addition, modification,
or greater granularity requirements within the Test Cases.

The work in the different stages will not be entirely sequential, with some 
overlaps to ensure that the work progresses in a timely way. In particular, it is 
expected that development of the Strategic Plan for the following iteration will 
proceed in parallel with modelling and assessment work. Further details of 
this are provided in the specific Lot specifications.

Scope Lots 1, 2 & 3

Geographical scope: Great Britain. Northern Ireland is excluded from the 
scope of this work.

Temporal scope: 2030-2050

Infrastructure scope: The entirety of the gas grid system (all pressure tiers) 
from points of supply within GB to points of delivery to end users and any 
additional infrastructure needed temporarily or permanently to transition the 
gas grid system to hydrogen and operate it. This includes, but is not limited to, 
hydrogen pipelines, hydrogen storage, hydrogen compression facilities, 
hydrogen/natural gas blending and deblending equipment, etc. 

This work includes the repurposing, replacing/upgrading existing infrastructure
as well as new infrastructure in the same location as or near existing 
infrastructure, and in new locations.
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Gas scope: Hydrogen and natural gas including blends up to 100% hydrogen 
/ 0% natural gas. (Note that whilst blending at any hydrogen/methane ratio 
may be considered an option in transmission systems, it is expected that end 
users will require de-blending facilities and that B7B networks are likely to 
require 100% hydrogen in the final end-state.) Bio-methane/gas is not a core 
part of this work, but where analysis indicates that hydrogen is unlikely to be 
viable, ongoing use of the existing networks for bio-methane may be a 
consideration.
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C. Lot 1 Detailed Requirements

Summary of requirements Lot 1

The Contractor will lead work on the Modelling Specification and Oversight 
(MS&O) stage. They will:

Have extensive knowledge of gas network modelling and system 
design encompassing both transmission and distribution, a broad 
understanding of wider energy system planning and operation and how 
hydrogen production and demand will impact on the requirements for 
network design as well as a working knowledge of the key differences 
between natural gas and hydrogen, and hydrogen on gas 
system components.

Work with BEIS, the BEIS technical support contractor for the 
Hydrogen Heat team, the GNOs - both individually and through the 
Energy Networks Association (ENA), and others (where directed by 
BEIS) to develop conceptual hydrogen supply and demand scenarios 
and build-out philosophies, such as the extent of new build vs 
repurposing, into detailed specifications for network modelling. 
Work with the GNOs and ENA to agree a modelling programme with
appropriate review points and provide continuous oversight and project 
management during the course of the modelling work, in association 
with the ENA, to ensure modelling results are delivered in line with this. 

Quality assure the modelling activity and deliver a report on its 
robustness at the end of each iteration.
Subject to further agreement, the Lot 1 Contractor may also be 
requested to provide additional energy system and storage modelling 
services.

Aims and Objectives Lot 1

The MS&O contract will play a key role in interfacing between the outputs of 
the evaluation and prioritisation phase of each iteration and the GNOs 
modelling activities. The Contractor will also be responsible for ensuring that 
modelling outputs are delivered in a timely manner and that the outputs 
produced align with the inputs needed for assessment and any wider analysis 
deemed necessary.

The Contractor will ensure that the work undertaken by the network analysts 
is in accordance with the latest evidence from other BEIS and network-led 
programmes and informed by wider hydrogen infrastructure related research. 
The Contractor will need to establish a set of coherent assumptions for each 
iteration of modelling and identify the associated impacts if they are proven 
false. We also anticipate that some test cases BEIS may wish to analyse may 
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depart substantially from current network norms; a key role of the MS&O 
Contractor will be to ensure that analysis of these options in particular 
remains robust and produces objective results.

Inputs Lot 1

The Contractor will be provided with a report on progress and handover pack 
comprising the detailed specification, assumptions log and flexibility scenarios 
datasets and toolkits for iteration 1.

In subsequent iterations, the Contractor will work with BEIS to develop the 
outline test cases to be modelled. Indicative test cases for iterations 2 & 3 are 
contained in Annex C.

Required Services and Deliverables Lot 1

This section sets out a suggested series of work packages (WP) for Lot 1; 
these may not be delivered sequentially. WPs will be repeated for each 
iteration except where noted in the detailed descriptions. The approach 
outlined here is indicative only and we encourage Tenderers to consider how 
alternative approaches might better tackle the aims and objectives whilst 
delivering the required outputs and engagement with BEIS, GNOs and others.

WP1.1 - Modelling requirements and strategic approach
This work package has already been completed for iteration 1 and will not 
need to be repeated by the Contractor for this iteration. The Contractor will 
need to undertake it for iteration 2 and iteration 3.

The Contractor will work with BEIS and, drawing on the outcomes from the 
previous evaluation and prioritisation phase, articulate the questions that the 
next iteration of modelling needs to answer. This will involve exploring the 
work carried out to date, and availability of archetypes (See WP1.5), in the
context of the prioritisation requirements to establish the most appropriate 
demand/supply scenarios and pathways, and hence formulate test cases or 
alternative analysis approaches, where these are not already established. 
From this the Contractor will produce a strategic plan that sets out the 
approach to modelling, scenarios to be adopted and the Test Cases, and 
other outputs, that the iteration will generate to ensure that a comprehensive 
evidence base is developed, and key uncertainties are explored. 

The plan will need to include:

Setting out where test cases will be developed to provide answers, 
what the requirements are for determining/using different network 
archetypes and identify where answers should be provided by 
analysis/modelling separately from the test case analysis. 

A high-level design philosophy for each Test Case, building on 
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previous iterations where available, which will describe the general 
principles for transforming different components of the system 
e.g. assumptions about the extent/split of new build vs relying on 
existing networks, key infrastructure locations and high-level routing.

A proposed overall programme of work, including agreed timings, 
identifying high priority modelling activities and where commonality 
between Test Cases can enable more rapid progress. 

The strategic plan will be accessible to non-technical readers and presented 
to the networks and BEIS working group in one or more workshop sessions to 
agree its feasibility and refine as necessary. The plan will include graphical 
representation of test cases, showing how network configurations, supply and 
demand evolve over time. Where the Contractor considers that the answers 
needed cannot be delivered through GDN modelling activities, they will 
develop a scope of work for the required activity.  BEIS will determine whether 
such work should be delivered by the Contractor, where they have the 
necessary skills, or by a third party.

An example of such a plan, created for the first iteration, is available at Annex 
C. The content of this example plan should not be considered exhaustive; 
additional items may be required relating to, for example, archetype use or 
greater detail on options analysis for new build test cases.

WP1.1 Deliverables
Modelling Strategic Plan draft for workshops
Engagement workshops and summary of outputs
Finalised Modelling Strategic Plan including programme of work
Independent modelling scopes

WP1.2 Assumptions, Implications & Testing
This work package will be repeated prior to the start of iteration 2 and iteration 
3 network modelling. Note that a list of assumptions has been generated for 
iteration 1, but the Contractor will need to maintain this and include additional 
assumptions as they arise.

The Contractor will review the overarching assumptions to be applied across 
all network modelling and the critical assumptions to be applied at each 
pressure tier. This will be achieved through an objective review of existing 
evidence and studies, including outputs from other BEIS and network led 
activity, and refined through engagement workshops with the networks.

Example assumptions, such as those required to complete the technical 
modelling, sectorisation and transition, repurposing and new build, include key 
modelling parameters such as Equations-of-State, velocity and pressure drop 
criteria, piping/pipeline topology etc. and component-level hydrogen 
compatibility.
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The consequences of assumptions being proven false will be discussed with 
the networks during the workshops and hence any further work identified to 
validate assumptions and associated gap analysis.

WP1.2 Deliverables:
Schedule of assumptions set out as overarching or by pressure tier, 
which includes:
Qualitative assessment of robustness of assumption and (example 

scoring in Strategic Plan at Annex C)
Statement of consequences if assumptions proven invalid

WP1.3 - Detailed modelling specification (Test Cases)
This work package has already been completed for iteration 1 and will not 
need to be repeated by the Contractor for this iteration. However, the 
specification may need to be updated to reflect changes to requirements as 
work progresses. This work package will be repeated prior to the start of 
iteration 2 and iteration 3 network modelling.

The Contractor will develop detailed modelling specifications for each Test 
Case from the Strategic Plan, which will include, but not be limited to:

Natural gas and hydrogen demand assumptions to 2050 at a maximum 
of 5 yearly intervals, but additional spot years maybe required where 
there are inflexions in demand/supply, across all consumer categories 
and geographies. Demand assumptions on the NTS and LTS will 
include supplies to non-heating customers including power generators. 
Where daily demand profiles are required for modelling, these may be 
generated by the GNOs where they can be based on existing profiles, 
but the Contractor will be required to develop profiles for technologies 
and scenarios with which the GNOs lack familiarity.
Natural Gas and Hydrogen supply assumptions, including location and 
scale of in-feeds and technology (SMR/Electrolysis/Biomethane etc.), 
notwithstanding the potential for in-feed alternatives to resolve network 
constraints.
Production profiles for in-feeds at a granularity appropriate to the 
modelling task (typically hourly for a variety of demand days) primarily 
for use in flexibility and sensitivity analysis.
A detailed design philosophy for each pressure tier, setting out, for 
example:

o the extent to which modellers should endeavour to derive a 
deliverable configuration through re-purposing of the network 
rather than new build.

o Hierarchical strategy for resolving constraints (e.g. new build vs 
increase pressures and flow rates).

o Key design assumptions such as limitations on gas velocities 
and pressures (in association with GNOs and drawing on 
available information from R&D work on the safe conversion of 
network assets).
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o Use of non-NTS gas compression facilities, such as at 
electrolyser in-feeds.

o For the NTS (and potentially LTS), an indicative 
coverage/routing proposal setting out the broad geographic 
scope of the pipelines for the networks to develop into more 
detailed routings.

Modelling strategy for each pressure tier, setting out, for example:
o The extent to which networks should be modelled in detail vs. 

the use of archetypes, i.e., the granularity in the modelling 
approach.

o The manner in which gas demands, pressure and storage 
requirements are cascaded through the models.

o The extent to which pathway analysis and sectorisation (the 
means to split the network between those areas being converted 
to hydrogen first from those that will follow later and so need a 
continued natural gas supply for longer) should be modelled.

o The sensitivity analyses that should be applied in the modelling, 
for example, to test network resilience or the impact of 
assumptions.

o The flexibility analysis (to accommodate variable production and 
demand) that should be applied in the modelling.

Offline modelling tasks
o Set out specifications for GNO modelling and assumption testing 

required outside of individual test cases to support modelling 
robustness and, for example, deliver greater confidence in 
archetype application.

Setting out required modelling deliverables from GNOs, for example
o The outputs required to carry out assessments, such as the 

amount and type of new network assets required.
o The capacity and location of storage, where determined by 

network modelling.
o The expected proportions of network that may be operating 

outside of nominal design specifications and durations (where 
operation exceeds maximum design limits, the GNOs will be 
required to design preventive solutions).

o Expected system reliability at different points in the network and 
stages of transition for both natural gas and hydrogen, e.g. 
annual unserved energy at NTS, LTS and LP consumers.

o Additional assumptions imposed during modelling.
o Key areas of modelling uncertainty.

WP1.3 Deliverables
Detailed modelling specifications to sufficient detail to enable 
GNO analysts to carry out the work and provide the specified 
outputs in a consistent manner.

WP1.4 Independent research tasks
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Within the strategic plan, the Contractor will identify modelling and other 
research tasks that lie out-
analysis skills, and which are required to complete the evidence base and 
ensure robustness of network modelling results. These may comprise 
modelling tasks but may also include non-modelling activities that are 
considered essential to demonstrate robustness of the modelling. When 
requested, the Contractor will develop these tasks into specifications to be 
implemented by their own staff or third-party contractors (to be procured by 
BEIS) as deemed appropriate by BEIS. 

WP1.4 Deliverables
Research task specifications.

WP1.5 Archetype analysis and library maintenance

It will not be practical for the GNOs to model the entire low pressure gas 
system and there may also be limitations at higher pressures and within the 
LTS. To overcome these limitations archetypes, or representative networks, 
will be used to scale-up modelling and provide UK-wide coverage. Archetypes 
may also be extended to include whole NTS and LTS configurations that can 
be applied in multiple test cases and scenarios. They may also be applied to 
low pressure network sectorisation modelling to give indicative costs and time 
scales across the UK.

The Contractor will maintain a database of archetypes developed by the 
networks which clearly sets out their limitations and applicability and 
describes how they may be used in future modelling tasks and assessment of 
network configurations that may not have been modelled by the GDNs. The 
archetype database will also contain the analysis output data (such as 
requirements for new infrastructure for that archetype and, for example, the 
extent to which velocity limits are expected to be breached).

WP1.5 Deliverables
Archetype library
Archetype application notes

WP1.6 Ongoing oversight of the modelling process 

The Contractor will provide continuous oversight of the GDN modelling 
activities to ensure the programme is maintained and that network queries,
such as evaluation of alternative options, are resolved in a timely manner. The 
Contractor will identify key review milestones during each iteration of 
modelling, which will be no more than three months apart. This element will 
also encompass quality assurance of the modelling work and quantification of 
output robustness. The Contractor will also be required to chair, at least 
monthly, Modelling Working Group meetings with representatives of all 
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networks and the ENA and to be present at 6-
Board Meetings to provide updates on progress.

The Contractor will produce intermediate review reports at each key review 

expected content of these reports is set out below.

Intermediate Review Report Indicative Content

The intermediate reviews will include, but not be limited to:
Progress against programme/milestones
Identification of programme risks and mitigations
Key findings from modelling activity in the last period
Identification & justification of any proposed changes to current 
modelling activity
Review of assumptions log, focused on impacts and any new 
assumptions added

Quality assurance/robustness assessment indicating areas of 
concern in regard to the robustness of the modelling activity.

End of Iteration Report

The end of iteration report will include, but not be limited to:
Quality assurance review of work undertaken
Qualitative assessment of robustness of outputs

Review of assumptions log and risk scoring
Summary of lessons learnt
Updated archetypes database and application notes
Summary of modelling outputs by test-case with spreadsheets 
containing details and scaling to GB wide application
Summary of other findings including network resilience and 
flexibility assessments
Proposals for work to be conducted prior to start of subsequent 
iteration
Recommendations for additional modelling/other work arising 
from iteration findings
Suggestions for subsequent iteration test cases 
Summary of effectiveness of modelling processes and 
management and recommendations for improvement.

WP 1.6 Deliverables
Weekly review/progress updates with ST team
Chair monthly Modelling Working Group meetings
Progress updates at ST oversight meetings (expected 6 weekly)
Intermediate review reports
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End of iteration report, quality assurance and robustness 
assessment. 

WP1.7 Assembly of Test Case Data Sets

The Contractor will, using the archetype database and modelling outputs, 
s for each 

test case. These datasets will also include medium duration and seasonal 
storage requirements. This will be passed to the contractors providing the 
analysis under Lots 2 & 3 of this ITT. The dataset will be constructed as soon 
as data becomes available for that test case to help deliver early results from 
the assessment phase.

WP1.8 Deliverables
Spreadsheet datasets for each test case in a consistent format 
for analysis in the assessment phase.

WP1.9 Modelling and ad-hoc support
Note: This WP is not to be costed by the Tenderer, but rates for appropriate 
staff shall be included in the rates provided for I2/I3 in the Pricing Template. 
Once the need for work is ascertained BEIS may seek to agree a fixed price 
commission for work under this Work Package with the Contractor. We do not 
expect ad-hoc work to exceed 20% of the maximum contract value.

We anticipate that the Supplier may have in-house gas system modelling 
skills and as such, may be able to provide some off-line modelling services. 
Furthermore, there is expected to be a need for ad-hoc support in other areas 
such as identifying relevant standards and good practice, advising on aspects
of wider system integration and providing opinions on assessment outcomes 
such as network costs.

In addition to gas network modelling, we expect to conduct either discreet 
hydrogen storage modelling and/or whole-system energy modelling in order to 
inform the development of future iterations and test cases and to determine 
storage deliverability and costs (via Lots 2 and 3 respectively). Typical outputs 
from this work may include hydrogen and natural gas production and demand 
profiles, storage volumes and preferred locations and storage in-flow and out-
flow profiles.
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Timetable - Indicative Dates Lot 1

An indicative iteration 1 and 2 timeline for the work packages suggested 
above is illustrated below, I3 will follow a similar pattern and aim to report by 
mid-summer to enable time to consolidate work. It is expected that some 
archetype data will be available from networks prior to complete test case 
datasets and that the Lot 1 Supplier will ensure this is packaged appropriately 
to deliver to Lot 2 and Lot 3 Suppliers to enable an early start on assessment 
work. Complete test cases, compiled by the Lot 1 Supplier are to be made 
available to Lot 2 and 3 Suppliers on 20th October 2022 for the first iteration 
and late September for the second. Dates for the third iteration are expected 
to be slightly earlier than this in 2024.  Once the GNOs have completed their 
initial modelling work, we expect they will conduct further sensitivity analysis 
and develop more data. The Supplier will need to evaluate this and pass on to 
Lot 2 and 3 Suppliers for refinement of the initial analysis. Development of the 
subsequent iteration modelling strategy will commence before assessment of 
the results is complete to ensure that the overall programme is maintained. 
Contractors should note that since the nature and complexity of future test 
cases is not fully understood, this programme is indicative only and flexibility 
in the approach and timings should be expected.

Challenges Lot 1
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This work package will require close working with all GNOs and management 
of the modelling programme to deliver robust results to a tight timeline. The 
contractor will also have some very focused periods of work to assemble data 
for the Lot 2 and 3 contractors and to complete subsequent iteration modelling 

activities will lie on the critical path for the overall work programme.

[SECTIONS D AND E WERE EXCLUDED AS THEY ARE RELATED TO 
LOTS 2 AND 3 OF THE ITT]

F. Demonstration of Skills and Experience Lots 1, 2 & 3

Tenderers must also complete Declaration 4: Technical and Professional 
Ability. To note, the Department shall reserve the right to disqualify any bid 
from the procurement, which is not fully completed, or does not include all of 
the fully completed documentation and declarations requested in this ITT.  

G. Working Arrangements Lots 1, 2 & 3

Tenderers will be expected to outline in their tender response a team of 
named individuals responsible for project management of the Lots being bid 
for. The Contractor management team will have regular meetings with the 
BEIS contract management team to: discuss progress on providing the 
services required under this ITT; track KPIs; manage invoicing; track spend 
against budget; and to discuss any existing or anticipated areas of concern.

Where undertaking research, the Contractor will 
Code of Practice for Research (Annex B). Tenderers should indicate
acceptance of the Code when submitting their proposals.

H. Performance Management Lots 1, 2 & 3

The performance of the Contractor will be monitored on an ongoing basis, 
both through regular informal communications with the BEIS project team, 
and via formal measurement of key performance indicators (KPIs), which will 
be recorded in a KPI log, and which will be monitored on a regular basis.

The KPIs which BEIS will measure are outlined in the table below. KPIs 1-3
will be measured for any substantive deliverable / work package specified in 
this ITT. KPIs 4 and 5 will be measured on a monthly basis in line with the 
agreed invoicing schedule. KPI 6 will be measured whenever a member of 
staff from the Contractor changes.

Key 
Performance 

Description Performance 
Target

Assurance provider/
responsible lead
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Indicator
1.  Deliverable 
timeliness

Was the output 
delivered in the 
agreed timeframe? 
(Y/N)

90%
(Within 5 
working days 
of deadline)

BEIS project team

2.  Internal 
quality 
assurance

Was the output 
subjected to the 
agreed internal quality 
controls? (Y/N)

100% Contractor

3.  BEIS 
quality score

Was the output 
produced to 
satisfactory quality 
and did it meet the 
objective set? (Y/N)

90% BEIS project team

4.  Invoice 
timeliness

Was the invoice 
provided within the 
agreed timeframe? 

(Y/N)

100% BEIS contract 
manager(s)

5.  Invoice 
accuracy

Was the invoice 
provided accurate? 

(Y/N)

100% BEIS contract 
manager(s)

7.  Personnel 
changes

Was the personnel 
change handled 

subject to the agreed 
terms (see below for 

details)? (Y/N)

100% BEIS contract 
manager(s)

To minimise disruption to ongoing work packages, the Contractor will be 
expected to endeavour to minimise its staff turnover as much as possible. 
However, BEIS recognises that staff turnover is sometimes unavoidable. To 
mitigate the disruption caused, the Contractor should endeavour to give at 
least 6
Contractor will also be expected to provide a like-for-like replacement and 
where possible allow for a period of at least 4 weeks for handover between 
the incumbent and replacement individual. Any additional costs associated 
with this handover will be borne by the Contractor. Where it is not possible to 
arrange a full in-person handover, the leaving staff member should prepare 
handover documents for their replacement to ensure continuity of work.

Where the Contractor is failing to meet the KPI performance target, the issue 
will be raised during the regular meetings between the Contractor project 
management team and BEIS contract management team, where an approach
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will be agreed to address the issue. 

I. Quality Assurance Lots 1, 2 & 3

Tenderers must set out their approach to quality assurance (QA) in their 
response to this ITT, with a QA plan encompassing each Lot they are bidding 
for. The QA plan should be cognisant of the requirements of the BEIS Code of 
Practice for Research (Annex B). Contractors bidding for Lot 1 should note 
that this requirement is distinct from Quality Assuring the outputs from the 
GNOs modelling activities, which will require a separate QA plan.

Sign-off for the quality assurance must be done by someone of sufficient 
seniority within the Tenderer to be able take responsibility for the work done. 
Acceptance of the work by BEIS will take this into consideration. BEIS 
reserves the right to refuse to sign off outputs, which do not meet the required 
standard specified in this ITT.

As part of the QA process, the Contractor should ensure that:

A QA plan is provided.
A QA log is completed for each deliverable to record the QA 
undertaken and the outputs of the QA.
For any outputs that rely on modelling, including spreadsheets, for any 
part of their production, the Contractor shall comply with 

may be found here:   
https://www.gov.uk/government/collections/quality-assurance-tools-
and-guidance-in-decc

J. Duration Lots 1, 2 & 3

The contracts are expected to commence on 6th July 2022 and will run until 
31st March 2025 unless terminated or extended by the Department in 
accordance with the terms of the contract.

Due to the nature of the contract, many deliverables will be required, and the 
associated deadlines will be agreed after the contract has commenced, when 
the commission is made.

K. Budget Lots 1, 2 & 3

The Contract(s) for Lots 1,2 and 3 will have the following maximums per Lots:
a. Lot 1: up to £1 million (Excluding VAT)
b. Lot 2: up to £1.2 million (Excluding VAT)
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c. Lot 3: up to £0.8 million (Excluding VAT)
Cost will be a criterion against which bids which will be assessed. Payments 
will be made monthly on a time and materials basis according to the rate card 
submitted as part of Tenderer(s) bid(s). Project management and other 
overhead costs will be paid on a fixed price basis split equally across each 
month of the contract. Please refer to the Pricing Template to specify the daily 
rates (excluding VAT) that each partner within the Tenderer will charge for 
each level of staff along with project management and any other overhead 
costs. Note: all Tenderers must complete this Pricing Template.

L. Social Value Lots 1, 2 & 3

Social value is a broad term used to describe the wider 
social, environmental and ctions, and 
how they contribute to the long-term wellbeing of individuals, communities and 
societies. Social value is not just what the contract delivers but the legacy or 
footprint of the contract. The Contractor(s) should be going above and beyond 
the specified requirements to create added social value through the 
contract(s).

Organisations contracted to deliver services via central government contracts 
should endeavour to embed good practice of social value into everything they 
do, in line with guidance
Note PPN 06/20 taking account of social value in the award of central 
government contracts 
(https://www.gov.uk/government/publications/procurement-policy-note-0620-
taking-account-of-social-value-in-the-award-of-central-government-contracts). 

Tenderers will be expected to describe in their tender how, in the course of 
delivering this/these contract(s), they will be able to demonstrate social value 
over and above the contractual and legal requirements. Bidders will be 
specifically evaluated against their ability to demonstrate social value against 
two criteria as outlined below.

Firstly, Tenderers should demonstrate how they would contribute towards 
increasing supply chain resilience and capacity, through creation of a diverse 
supply chain to deliver the contract(s), and collaboration throughout the 
supply chain, with a fair and responsible approach to working with supply 
chain partners in delivery of the contract. Tenderers may demonstrate this for 
example through:

Activities to identify opportunities to open sub-contracting under the 
contract to a diverse range of businesses, such as new businesses, 
entrepreneurs, start-ups, SMEs, VCSEs and mutuals. 
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Activities that demonstrate a collaborative way to work with a diverse 
range of businesses as part of the supply chain. 
Advertising of supply chain opportunities openly and to ensure they are 
accessible to a diverse range of businesses. 

Ensuring accessibility for disabled business owners and employees. 
Structuring of the supply chain selection process in a way that ensures 
fairness (e.g. anti-corruption) and encourages participation by a diverse 
range of businesses, including with regard to new businesses,
entrepreneurs, start-ups, SMEs, VCSEs and mutuals. 
Measures to ensure supply chain relationships relating to the contract 
will be collaborative, fair and responsible. 

Secondly, Tenderers should demonstrate how they and their Sun-contractors
would contribute towards tackling workforce inequality, through action to 
identify and tackle inequality in employment, skills and pay in the contract 
workforce. Tenderers may demonstrate this for example through:

Demonstrating an understanding of the issues affecting inequality in 
employment, skills and pay in the industries/sectors relevant to the 
contract(s), and in the member organisations of the Tenderer. 
Measures to tackle inequality in employment, skills and pay in the 
contract(s) workforce.
Measures to support in-work progression to help people in the 
contract(s) workforce, including those from disadvantaged or minority 
groups, to move into higher paid work by developing new skills relevant 
to the contract(s).

M. Tenders with multiple suppliers Lots 1, 2 & 3

Tenderers can consist of a single organisation, or it may partner with one or 
more Sub-contractors. The structure of the relationship must be clearly 
identified in the bid.

BEIS will form a contract with the Tenderer. The Tenderer will be responsible 
for coordinating the work of the Tenderer and its Sub-contractors. Only one 
submission covering all the organisations is required but Tenderers are 
advised to make clear the proposed role that each Sub-contractor will play in 
performing the contract as per the requirements of the technical specification. 
This should include an explanation of the full organisation and governance 
associated with the delivery, including which particular skills and experience 
are offered by each Sub-contractor.

The Department recognises that arrangements in relation to sub-contractors
may (within limits) be subject to future change. Tenderers should therefore 
respond in the light of the arrangements as currently envisaged. Tenderers
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are reminded that any future proposed change in relation to sub-contractors
must be notified to the Department so that it can make a further assessment 
by applying the selection criteria to the new information provided.

N. Ownership and publication Lots 1,2 & 3

Ownership

BEIS is committed to openness and transparency. Project outputs should be 
accessible, non-disclosive and suitable for publication and further use. The 
exceptions to this are where:

1. The intellectual property rights to an output (or part of an output) are 
owned by someone other than the Tenderer. The Tenderer should 
state in their tender if this is the case and indicate whether the third 
party copy righted materials can be redacted.

2. Data is commercial in confidence.
3. A non-anonymised dataset if required for the project.
4. The outputs are internal documents only for BEIS e.g. project 

updates.

If these exceptions apply to any part of the outputs, Tenderers should indicate 
this in their proposal alongside any approaches to resolving these.

Unless otherwise stated in your tender, all outputs will be assumed to be 
owned by BEIS. The outputs, raw data and any tools developed during the 
course of this contract will be transferred to BEIS at times agreed with BEIS 
and cannot therefore be used by the Contractor for purposes other than our 
work.

BEIS standard terms and conditions require that BEIS retain the Intellectual 
Property (IP) from all models and software paid for by BEIS:

Where the Contractor is using or building on top of existing IP, such as 
modules that interface with the model, or proprietary datasets, this 
must be explicitly stated in the tender response.
Where open source code or models are to be used within this model, 
please make clear under which license this open source software is 
released.
The Contractor agrees that any pre-existing IP owned by the 
Contractor and used in the course of meeting this contract will be freely 
available for use by BEIS in the Hydrogen for Heat team.

The Open Government Licence should be used wherever possible: 
http://www.nationalarchives.gov.uk/doc/open-government-
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licence/version/2/

Non-disclosure

All outputs must be provided to BEIS in a format that is non-disclosive (i.e. no 
individuals or individual organisations are identifiable from the data or 
analysis, directly or indirectly). The Contractor is responsible for ensuring that 
the data is supplied in this form alongside a report on the checks made. A 
minimum standard for checking includes cell counts within sub-groups for all 
outputs and analysis. The Contractor will be asked to agree their approach to 
checking for disclosure with BEIS during the course of the contract(s), before 
the checks are carried out. Where data or analysis is found to be disclosive 
during checking, the Contractor will be required to suggest an approach or 
approaches to aggregate the analysis and to agree this with BEIS.

Storage and transfer

The Contractor will need to ensure that all appropriate regulations are 
adhered to regarding safe storage and transfer, compliant with BEIS 
requirements for the data processing of restricted data. The Contractor must 
submit an overview of their data handling and security protocols to 
demonstrate compliance.

O. Data Protection Lots 1,2 &3

The Contractor will be compliant with the Data Protection Legislation, as 
defined in the terms and conditions applying to this Invitation to Tender. A 
guide to The General Data Protection Regulation published by the Information 

here.
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1 Definitions and Interpretations

(1) In these terms and conditions of contract for services, unless the context 
otherwise requires, capitalised expressions shall have the meanings set out 
below.

Annex 1 (Processing, Personal Data and Data Subjects 
schedule) attached to the Contract Offer Letter which forms part of this Contract;

Authority the Secretary of State for Business, Energy and Industrial 
Strategy of 1 Victoria Street, London SW1H 0ET, acting as part of the Crown; 

which are made available for use by the Contractor or its subcontractors for provision 
of the Services (or any of them; 

Charges Price (or parts thereof) agreed in respect of the 
Services, excluding Value Added Tax (as more fully detailed in Schedule 4 of the 
Contract Offer Letter);

Confidential Information
limitation, in written, oral, visual or electronic form or on any magnetic or optical disk 
or memory and wherever located) relating to the business, activities, suppliers, 
products, affairs and finances of the Authority or any other department or office of her 

t or related to or connected with the Contract or the Services 
including, without limitation, technical data and know-how relating t
Government, the Contract or the Services or any of their suppliers, agents, 
management or contacts and including (butnot limited to) information that the 
Contractor creates, develops, receives or obtains in connection with their Contract or
the Services, whether or not such information (if in anything other than oral form) is 

itself and the provisions of the Contract where, or to the extent that, the Authority 
publishes them in the public domain); 
Consents s 

and authorisations required for the performance of any of the Contractor's obligations 
under this Contract including for the avoidance of doubt environmental permits, 
planning permissions and obligations, consents of third parties (whether or not from a 
public authority or any other person whatsoever);

Contract
Contractor for the supply of Services, including without limitation the Contract Offer 
Letter (and Schedules thereto), Annex 1, these Standard Terms and Conditions (to the 
extent that they are not expressly excluded or modified), all specifications, plans, 
drawings and other documents which are incorporated into the agreement; 
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Contract Offer Letter inter-alia the Parties to 
the Contract and the key Contract terms;

Contract Period Contract to the 
date of expiry of this Contract set out in the Contract Offer Letter or such earlier date 
as this Contract is terminated in accordance with its terms;

Contract Year
Contract and each anniversary thereafter; 

Contractor
pers tions are assigned pursuant to 
Condition 6; 

Contract Manager
Contract;

Contractor Personnel l directors, officers, employees, other workers, 
agents, consultants, persons and contractors engaged by or on behalf (whether directly 
or indirectly) of the Contractor and of any subcontractor (of any tier) engaged in the 

bligations under this Contract;

Contracts Finder
procurement opportunities;

Controller shall have the same meaning as given in the UK GDPR;

Crown ncluding the Northern 
Ireland Assembly and Executive Committee, the Scottish Executive and the National 
Assembly for Wales) including, but not limited to, government ministers and 
government departments and particular bodies, persons and government agencies;

Data Loss Event , or may result, in unauthorised 
access to Personal Data held by the Contractor under this Contract and/or actual or 
potential loss and/or alteration and/or destruction of Personal Data in breach of this 
Contract, including any Personal Data Breach;

Data Protection Impact Assessment
impact of the envisaged processing on the protection of Personal Data;

Data Protection Legislation

a. the UK GDPR and any applicable national implementing Laws as 
amended from time to time;

b. the Data Protection Act 2018 to the extent that it relates to processing of 
personal data and privacy;

c. all applicable Law about the processing of personal data and privacy;
Data Protection Officer e UK GDPR;

Data Subject
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Data Subject Request means a request made by, or on behalf of, a Data Subject in 
accordance with rights granted pursuant to the Data Protection Legislation to access 
their Personal Data;

means any breach of the obligations of the Contractor (including 
abandonment of a Contract in breach of its terms) or any other default (including 
material default), act, omission, negligence or statement of the Contractor, of any 
person acting on its behalf (including subcontractors) howsoever arising in connection 
with or in relation to the subject-matter of a Contract and in respect of which the 
Contractor is liable to the Authority;

means any objectives or deliverables that are required to be provided 
by the Contractor as part of the Services under the Contract, or any goods ordered 
under the Contract including, without limitation, any documentation required to be 
provided; 

Existing IPR are owned by or licensed to either Party and 
which are or have been developed independently of the Contract (whether prior to the 
commencement of this Contract or otherwise); 

Force Majeure the below circumstances provided that they are not 
within a party's reasonable control including, only:

a. acts of God, flood, drought, earthquake or other natural disaster;
b. epidemic or pandemic;
c. terrorist attack, civil war, civil commotion or riots, war, threat of or 

preparation for war, armed conflict, imposition of sanctions, embargo, or 
breaking off of diplomatic relations;

d. nuclear, chemical or biological contamination or sonic boom;
e. collapse of buildings, fire, explosion or accident; and
f. interruption or failure of utility service.

"Government Property means anything issued or otherwise furnished in connection 
with the Contract by or on behalf of the Authority, including but not limited to 
equipment, parts, materials, documents, papers or data issued in electronic form and 
any other materials; 

Health and Safety Policy
provided to the Contractor from time to time; 

Intellectual Property Rights IPR
inventions, copyright and neighbouring and related rights, moral rights, trade marks 
and service marks, business names and domain names, rights in get-up and trade 
dress, goodwill and the right to sue for passing off or unfair competition, rights in 
designs, rights in computer software, database rights, rights to use, and protect the 
confidentiality of, confidential information (including know-how and trade secrets) 
and all other intellectual property rights, in each case whether registered or 
unregistered and including all applications and rights to apply for and be granted, 
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renewals or extensions of, and rights to claim priority from, such rights and all similar 
or equivalent rights or forms of protection which subsist or will subsist now or in the 
future in any part of the world; 

IPR Claim" means any claim of infringement or alleged infringement (including the 
defence of such infringement or alleged infringement) of any IPR, used to provide the 
Deliverables or otherwise provided and/or licensed by the Contractor (or to which the 
Contractor has provided access) to the Authority in the fulfilment of its obligations 
under the Contract; 

Law provision the Contractor must comply with including any 
law, statute, subordinate legislation within the meaning of section 21(1) of the 
Interpretation Act 1978, bye-law, enforceable right within the meaning of section 2 of 
the European Communities Act 1972 (as implemented into UK law, by virtue of the 
European Union (Withdrawal Agreement) Act 2018 (as amended by the European 
Union (Withdrawal Agreement) Act 2020)), regulation, order, mandatory guidance or 
code of practice, judgment of a relevant court of law, or directives or requirements of 
any regulatory body;

means a material breach of the Contract, which, for the avoidance 
of doubt, shall include:

a. the failure on the part of the Contractor to provide a Rectification Plan to 
the Authority within 10 Working Days of being so requested; 

b. by the Authority in 
line with Conditions (4) and b; or

c. failure to deliver on an agreed Rectification Plan;
MI Reporting Template an annex to the 

Contract Offer Letter) as amended in accordance with Condition 23; 

New IPR in Deliverables or other items created by the Contractor (or 
by a third party on behalf of the Contractor) specifically for the purposes of the 
Contract and updates and amendments of these items including (but not limited to) 
database schema; and/or b) IPR in or arising as a result of the performance of the 

updates and amendments to the 
same; but shall not

Open Book Data te financial and non-financial 
information which is sufficient to enable the Authority to verify the Charges already 
paid or payable and Charges forecast to be paid during the remainder of the Contract, 
including details and all assumptions relating to: 

a. t sts broken down against each Service and/or 
Deliverable, including actual capital expenditure (including capital 
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replacement costs) and the unit cost and total actual costs of all 
Deliverables; 

b. operating expenditure relating to the provision of the Deliverables 
including an analysis showing: 

i. the unit costs and quantity of goods and any other consumables 
and bought-in Deliverables; 

ii. work force resources broken down into the number and 
grade/role of all Contractor Personnel (free of any contingency) 
together with a list of agreed rates against each work force 
grade; 

iii. a list of costs underpinning those rates for each work force 
grade, being the agreed rate less the Contractor profit margin; 

iv. and reimbursable expenses, if allowed under the Purchase 
Order form;

c. overheads; and all interest, expenses and any other third-party financing 
costs incurred in relation to the provision of the Deliverables; 

d. the Contractor act period and on an annual 
basis; 

e. confirmation that all methods of cost apportionment and overhead 
allocation are consistent with and not more onerous than such methods 
applied generally by the Contractor; 

f. an explanation of the type and value of risk and contingencies associated 
with the provision of the Deliverables, including the amount of money 
attributed to each risk and/or contingency; and 

g. the actual costs profile for each service period; 
Party his Contract, mean both of them;

Personal Data iven in the UK GDPR; 

Personal Data Breach

shall have the same meaning as given in the UK GDPR; 

Protective Measures ans any appropriate technical and organisational measures 
which may include: pseudonymising and encrypting Personal Data, ensuring 
confidentiality, integrity, availability and resilience of systems and services, ensuring 
that availability of and access to Personal Data can be restored in a timely manner 
after an incident, and regularly assessing and evaluating the effectiveness of the such 
measures adopted by it;

Purchase Order ity to purchase the 
Services which makes reference to the Conditions; 

Rectification Plan lan (or revised plan) by the Contractor to rectify a 
Default, which shall include:
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a. full details of the Default that has occurred, including a root cause 
analysis; 

b. the actual or anticipated effect of the Default; 
c. the steps which the Contractor proposes to take to rectify the Default and 

proposed timescales for such rectification;
d. an analysis rovide the Services and 

Deliverables under the Contract; and
e. any rea

ability to comply with the measures contained within the Rectification 
Plan.

Required Insurances uired pursuant to Conditions 
Error! Reference source not found. and (1);

Services the Deliverables to be supplied under the 
Contract; 

SME -
sized enterprises defined by the Commission Recommendation of 6 May 2003 
concerning the definition of micro, small and medium-sized enterprises;

Standard Terms and Conditions
document;

Sub-Processor ty appointed to process Personal Data on behalf 
of the Contractor related to this Contract;

UK GDPR General Data Protection Regulation (EU) 2016/679 as retained into 
UK law by virtue of the Data Protection, Privacy and Electronic Communications 
(Amendments etc) (EU Exit) Regulations 2019;

VCSE -governmental organisation that is value-driven and which 
principally reinvests its surpluses to further social, environmental or cultural 
objectives.

means any day other than a Saturday, Sunday or public holiday in 
England and Wales.

(2) The interpretation and construction of the Contract shall (save where context 
requires otherwise) be subject to the following provisions:

a. a reference to any statute, enactment, order, regulation or similar 
instrument shall be construed as a reference to the statute, enactment, 
order, regulation or instrument as subsequently amended or re-enacted;

b. a reference to any agreement, consent, permission or other document at 
a particular time shall be construed as a reference to it as it may then 
have been amended, restated, varied, supplemented, modified, 
suspended, assigned or novated;
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c. a reference to this Contract includes any schedules or annexures to this 
Contract;

d. references in the singular shall include references in the plural and vice 
versa;

e.
m means a calendar 
year;

f. the ejusdem generis rule shall

terms shall be construed without limitation;
g. the headings in this Contract are for ease of reference only and shall 

not affect the interpretation or construction of the Contract;
h. any reference to European Union law that is directly applicable or 

directly effective in the UK at any time is a reference to it as it applies 
in England from time to time including as retained, amended, 
extended, re-enacted or otherwise given effect on or after 11pm on 31 
December 2020; and 

i.
government (including any government department), state or agency of 
a state, or any association, trust or partnership.

2 Conflict

In the case of any conflict or inconsistency between these Standard Terms and 
Conditions and any specific terms of the Contract:

(1) the specific term of the Contract dealing with conflicts shall determine which 
provision shall prevail; or

(2) (if applicable) where there is no such specific conflicts provision in the 
Contract then, the specific terms of the Contract shall prevail (save that these 
Standard Terms and Conditions shall prevail over and above any terms, 
conditions or provisions set out 
conditions provided by the Contractor).

3 Entire Agreement

The Contract constitutes the entire agreement and understanding between the Parties 
and supersedes all prior written and oral representations, assurances, warranties, 
representations, agreements or understandings between them relating to the subject 
matter of the Contract provided that neither Party excludes liability for fraudulent 
misrepresentations upon which the other Party has relied.

Subject to any liability for fraudulent misrepresentation, each Party agrees that it shall 
have no remedies in respect of any statement, representation, assurance or warranty 
(whether made innocently or negligently) that is not set out in this Contract.
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4 Acts by the Authority

Any decision, act or thing which the Authority is required or authorised to take or do 
under the Contract may be taken or done by any person authorised, either expressly or 
impliedly, by the Authority to take or do that decision, act or thing.

5 Contractor Status

Nothing in the Contract shall create or be construed as creating a partnership, joint 
venture, a contract of employment or relationship of employer and employee, or a 
relationship of principal and agent between the Authority and the Contractor. Nor 
shall anything in this Contract entitle the Contractor to make or enter in to any 
agreements or commitments for or on behalf of the other Party. 

6 Assignment and Subcontracting

(1) The Contractor shall not give, bargain, assign, transfer, mortgage, charge, 
delegate, declare a trust over, sell, assign, subcontract or otherwise dispose of the 
Contract or any part thereof without the previous agreement in writing of the 
Authority. 

(2) The Contractor shall not use the services of self-employed individuals in 
connection with the Contract without the previous agreement in writing of the 
Authority. 

(3) If the Contractor uses a subcontractor for the purpose of performing the Services 
or any part of it, the Contractor shall include in the relevant contract a provision 
which requires the Contractor to pay for those goods or services within 30 days of 
the Contractor receiving a correct invoice from the subcontractor. 

(4) Notwithstanding any subcontracting by the Contractor in accordance with this 
Condition 6, the Contractor shall remain responsible for all acts and omissions of 
its subcontractors and the acts and omissions of those employed or engaged by its 
subcontractors as if they were its own. 

(5) The Authority shall be entitled to assign any or all of its rights under the Contract 
to an
Contracts Regulations 2015. 

(6) Where the Authority notifies the Contractor that it estimates the Charges payable 
under this Contract are due to exceed £5 million in one or more Contract Years 
the Contractor shall:

a. subject to Condition (9), advertise on Contracts Finder all subcontract 
opportunities arising from or in connection with the provision of the 
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Goods and/or Services and/or Works above a minimum threshold of 
£25,000 that arise during the Contract Period;

b. within 90 days of awarding a subcontract to a subcontractor, update the 
notice on Contracts Finder with details of the successful subcontractor;

c. monitor the number, type and value of the subcontract opportunities placed 
on Contracts Finder advertised and awarded in its supply chain during the
Contract Period;

d. provide reports on the information in Condition (6)c to the Authority in the 
format and frequency as reasonably specified by the Authority; and

e. promote Contracts Finder to its Contractors and encourage those 
organisations to register on Contracts Finder.

(7) Each advert referred to in Condition (6)a above shall provide a full and detailed 
description of the subcontract opportunity with each of the mandatory fields being 
completed on Contracts Finder by the Contractor.

(8) The obligation in Condition (6)a shall only apply in respect of subcontract 
opportunities arising after the date of the commencement of the Contract. 

(9) Notwithstanding Condition (6), the Authority may, by giving its prior written 
approval, agree that a subcontract opportunity is not required to be advertised on 
Contracts Finder.

7 Amendments and Variations

No amendment or variation to the terms of the Contract shall be valid unless agreed in 
writing between the Authority and the Contractor.

8 Information Confidential to the Contractor

(1) Unless agreed expressly by both Parties:
a. in writing; and
b. in a confidentiality agreement identifying the relevant information,
information obtained by the Authority from the Contractor shall not constitute 
confidential information relating to the Contractor.

(2) Where any information held by the Authority does constitute confidential 
information relating to the Contractor, the Authority shall nonetheless have the 
right to disclose that information:

a. on a confidential basis to any other government department or agency for 
any proper purpose of the Authority or of that department or agency; 

b. to Parliament and Parliamentary Committees or if required by any 
Parliamentary reporting requirement;

c. to the extent that the Authority (acting reasonably) deems disclosure 
necessary or appropriate in the course of carrying out its public functions;
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d. to report a suspected criminal offence to the police or any law enforcement 
agency or co-operating with the police or any law enforcement agency 
regarding a criminal investigation or prosecution; 

e. to comply with an order from a court or tribunal to disclose or give 
evidence; 

f. to make a disclosure required by law or required by HMRC, a regulator, 
ombudsman or other supervisory authority;

g. on a confidential basis to a professional adviser, consultant, Contractor or 
other person engaged by any of the entities described in Condition (2)a
(including any benchmarking organisation) for any purpose relating to or 
connected with the Contract or the Services;

h. on a confidential basis for the purpose of the exercise of its rights under 
the Contract; or

i. on a confidential basis to a proposed successor body in connection with 
any assignment, novation or disposal of any of its rights, obligations or 
liabilities under the Contract.

(3) For the purpose of clause (2) of this Condition, references to disclosure on a 
confidential basis mean disclosure subject to a confidentiality agreement.

9 Transparency

(1) sparency in the areas of 
procurement and contracts, the Authority will, subject to Conditions 0 and (3), 
publish the Contract and the tender documents issued by the Authority which led 
to its creation on a designated web site.

(2) The entire Contract and all the tender documents issued by the Authority will be 
published on that web site save where the Authority, in its absolute discretion, 
considers that the relevant documents, or their contents, would be exempt from 
disclosure in accordance with the provisions of the Freedom of Information Act
2000 ( ).

(3) Where the Authority considers that any such exemption applies, the Authority will 
redact the relevant documents to the extent that the Authority considers the 
redaction is necessary to remove or obscure the relevant material, and those 
documents will be published on the designated web site subject to those 
redactions.

(4) Where the Parties later agree changes to the contract, the Authority will publish 
those changes, and will consider any redaction, on the same basis.

(5) In Condition 9
issued by the Authority seeking expressions of interest, the pre-qualification 
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questionnaire and the invitation to tender and the contract includes the 

10 Confidentiality

(1) The Contractor agrees not to disclose any Confidential Information to any third 
party without the prior written consent of the Authority. To the extent that it is 
necessary for the Contractor to disclose Confidential Information to its staff, 
agents and subcontractors, the Contractor shall ensure that such staff, agents and 
subcontractors are subject to the same obligations as the Contractor in respect of 
all Confidential Information. 

(2) Condition (1) shall not apply to information which:
a. is or becomes public knowledge (otherwise than by breach of these 

Conditions or a breach of an obligation of confidentiality); 
b. is in the possession of the Contractor, without restriction as to its 

disclosure, before receiving it from the Authority or any other department 
or office of Her Majesty's Government; 

c. is required by law to be disclosed;
d. was independently developed by the Contractor without access to the 

Confidential Information. 

(3) The obligations contained in this Condition shall continue to apply after the expiry 
or termination of the Contract. 

(4) The Contractor shall comply with any security requirements and instructions 
issued by the Authority i

(5) The Contractor shall not communicate with representatives of the general or 
technical press, radio, television or other communications media, with regard to 
the Contract, unless previously agreed in writing with the Authority. 

(6) Except with the prior consent in writing of the Authority, the Contractor shall not 
make use of the Contract or any Confidential Information otherwise than for the 
purposes of carrying out the Services. 

11 Freedom of Information

(1) The Contractor acknowledges that the Authority is subject to the requirements of 
FOIA and the Environmental Information Regulations SI 2004 No. 3391 ( ) 
and shall provide all necessary assistance and cooperation as reasonably requested 
by the Authority to enable the Authority to comply with its obligations under the 
FOIA and the EIRs.

(2) In this Condition:
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Information ection 84 of the FOIA (and also 

Request for Information in section 8 of the 
FOIA, or means any request for environmental information to which the EIR 
applies or any apparent request for information or environmental information 
under the FOIA or EIR.

(3) The Contractor shall (and shall procure that its subcontractors shall):
a. transfer any Request for Information to the Authority as soon as 

practicable after receipt and in any event within two Working Days;
b. provide the Authority with a copy of all Information in its possession or 

power in the form that the Authority requires within five Working Days 
(or such other period as the Authority may specify) of the Authority 
requesting that Information; and

c. provide all necessary assistance as reasonably requested by the Authority 
to enable it to respond to a Request for Information within the time for 
compliance set out in section 10 of the FOIA or regulation 5 of the EIR.

(4) The Authority shall be responsible for determining, at its absolute discretion, 
whether any Information:

a. is exempt from disclosure in accordance with the provisions of the FOA or 
the EIR;

b. is to be disclosed in response to a Request for Information.

(5) In no event shall the Contractor respond directly to a Request of Information 
unless expressly authorised to do so in writing by the Authority.

(6) The Contractor acknowledges that the Authority may, acting in accordance with 
the Freedom of Information Code of Practice (issued under section 45 of the 
FOIA in July 2018), be obliged under the FOIA or the EIR to disclose Information 
unless an exemption applies. The Authority may at its discretion consult the 
Contractor with regard to whether the FOIA applies to the Information and 
whether an exemption applies.

(7) The Contractor shall ensure that all Information produced in the course of the 
Contract or relating to the Contract is retained for disclosure in accordance with 
law and shall permit the Authority to inspect such records as requested from time 
to time.

(8) The Contractor acknowledges that any lists or schedules provided by it outlining 
information it deems confidential or commercially sensitive are of indicative value 
only and that the Authority may nevertheless be obliged to disclose information 
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which the Contractor considers confidential in accordance with Conditions (4) and 
(6).

12 Data Protection

(1) The Parties acknowledge that for the purposes of the Data Protection 
Legislation, the Authority is the Controller and the Contractor is the Processor. 
The only processing that the Contractor is authorised to do is listed in Annex 1 
of this Contract by the Authority and may not be determined by the 
Contractor.

(2) The Contractor shall notify the Authority immediately if it considers that any 
of the Authority's instructions infringe the Data Protection Legislation.

(3) The Contractor shall provide all reasonable assistance to the Authority in the 
preparation of any Data Protection Impact Assessment prior to commencing 
any processing. Such assistance may, at the discretion of the Authority, 
include:

a. a systematic description of the envisaged processing operations and the 
purpose of the processing;

b. an assessment of the necessity and proportionality of the processing 
operations in relation to the Services;

c. an assessment of the risks to the rights and freedoms of Data Subjects; 
and

d. the measures envisaged to address the risks, including safeguards, 
security measures and mechanisms to ensure the protection of Personal 
Data.

(4) The Contractor shall, in relation to any Personal Data processed in connection 
with its obligations under this Contract:

a. process that Personal Data only in accordance with Annex 1, unless the 
Contractor is required to do otherwise by Law. If it is so required the 
Contractor shall promptly notify the Authority before processing the 
Personal Data unless prohibited by Law;

b. ensure that it has in place Protective Measures, as appropriate to 
protect against a Data Loss Event, which the Authority may reasonably 
reject (but failure to reject shall not amount to approval by the 
Authority of the adequacy of the Protective Measures), having taken 
account of the:

i. nature of the data to be protected;
ii. harm that might result from a Data Loss Event;

iii. state of technological development; and
iv. cost of implementing any measures;

The review and approval of the Protective Measures by the Authority shall not 
relieve the Contractor of its obligations under the Data Protection Legislation, 
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and the Contractor acknowledges that it is solely responsible for determining 
whether such Protective Measures are sufficient for it to have met its 
obligations under the Data Protection Legislation.

c. ensure that:
i. the Contractor Personnel do not process Personal Data except 

in accordance with this Contract and in particular Annex 1;
ii. it takes all reasonable steps to ensure the reliability and 

integrity of any Contractor Personnel who have access to the 
Personal Data and ensure that they:

1. ies 
under this Condition;

2. are subject to appropriate confidentiality undertakings 
with the Contractor or any Sub-Processor;

3. are informed of the confidential nature of the Personal 
Data and do not publish, disclose or divulge any of the 
Personal Data to any third Party unless directed in 
writing to do so by the Authority or as otherwise 
permitted by this Contract; and

4. have undergone adequate training in the use, care, 
protection and handling of Personal Data;

(5) Subject to clause (6) below, the Contractor shall notify the Authority 
immediately if it:

a. receives a Data Subject Request (or purported Data Subject Request);
b. receives a request to rectify, block or erase any Personal Data;
c. receives any other request, complaint or communication relating to 

either Party's obligations under the Data Protection Legislation;
d. receives any communication from the Information Commissioner or 

any other regulatory authority in connection with Personal Data 
processed under this Contract;

e. receives a request from any third Party for disclosure of Personal Data 
where compliance with such request is required or purported to be 
required by Law; or

f. becomes aware of a Data Loss Event.

(6) The Contr on to notify under clause (5) of this Condition shall 
include the provision of further information to the Authority in phases, as 
details become available.

(7) Taking into account the nature of the processing, the Contractor shall provide 
the Authority with full assistance in relation to either Party's obligations under 
Data Protection Legislation and any complaint, communication or request 
made under Condition (5) (and insofar as possible within the timescales 
reasonably required by the Authority) including by promptly providing:
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a. the Authority with full details and copies of the complaint, 
communication or request;

b. such assistance as is reasonably requested by the Authority to enable 
the Authority to comply with a Data Subject Request within the 
relevant timescales set out in the Data Protection Legislation;

c. the Authority, at its request, with any Personal Data it holds in relation 
to a Data Subject;

d. assistance as requested by the Authority following any Data Loss 
Event; and

e. assistance as requested by the Authority with respect to any request 
from the In
the Authority with the Information Commissioner's Office.

(8) The Contractor shall maintain complete and accurate records and information 
to demonstrate its compliance with this Condition. This requirement does not 
apply where the Contractor employs fewer than 250 staff, unless:

a. the Authority determines that the processing is not occasional;
b. the Authority determines the processing includes special categories of 

data as referred to in Article 9(1) of the UK GDPR or Personal Data 
relating to criminal convictions and offences referred to in Article 10 
of the UK GDPR; and

c. the Authority determines that the processing is likely to result in a risk 
to the rights and freedoms of Data Subjects.

(9) The Contractor shall allow for audits of its Data Processing activity by the 

(10) The Contractor shall designate a Data Protection Officer if required by the 
Data Protection Legislation.

(11) Before allowing any Sub-Processor to process any Personal Data related to 
this Contract, the Contractor must:

a. notify the Authority in writing of the intended Sub-Processor and 
processing;

b. obtain the written consent of the Authority;
c. enter into a written agreement with the Sub-Processor which give 

effect to the terms set out in this Condition 12 such that they apply to 
the Sub-Processor; and

d. provide the Authority with such information regarding the Sub-
Processor as the Authority may reasonably require.

(12) The Contractor shall remain fully liable for all acts or omissions of any of its 
Sub-Processors.
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(13) The Authority may, at any time on not less than 30 Working D
revise this Condition 12 by replacing it with any applicable controller to 
processor standard clauses or similar terms forming part of an applicable 
certification scheme (which shall apply when incorporated by attachment to 
this Contract).

(14) The Parties agree to take account of any guidance issued by the Information 
Authority may on not less than 30 Working 

t it complies 
with any guidance issued by the Inf Office.

(15) If the Contractor fails to comply with any provision of this Condition 12, the 
Authority may terminate the Contract immediately in which event the 
provisions of Condition 33 shall apply. 

(16) The Contractor shall indemnify and keep indemnified the Authority against all 
claims and proceedings, and all costs and expenses incurred by it in 
connection therewith, made or brought against the Authority by any person in 
respect of the Data Protection Legislation or equivalent applicable legislation
in any other country which claims would not have arisen but for some act, 
omission, misrepresentation or negligence on the part of the Contractor, its 
subcontractors and/or its Sub-Processors and hold it harmless against all costs, 
fines, losses and liability whatsoever incurred by it arising out of any action or 
inaction on its part in relation to any of its obligations as set out in this 
Contract which results in the Authority being in breach of its obligations under 
the Data Protection Legislation or equivalent applicable legislation in any 
other country. 

(17) Upon expiry or earlier termination of this Contract for whatever reason, the 
Contractor shall, unless otherwise specified in Annex 1 or required by Law, 
immediately cease any processing of the Persona
behalf and at the written direction of the Authority:

a. provide the Authority with a complete and uncorrupted version of the 
Personal Data in electronic form (or such other format as reasonably 
required by the Authority); and 

b. delete the Personal Data (and any copies of it) including from any 
computers, storage devices and storage media that are to be retained by 
the Contractor after the expiry of the Contract. The Contractor will 
certify to the Authority that it has completed such deletion. 

(18) Where the Contractor is required to collect any Personal Data on behalf of the 
Authority, it shall ensure that it provides the relevant Data Subjects from 
whom the Personal Data are collected with a privacy notice in a form to be 
agreed with the Authority.
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13 Bribery and Corruption

(1) The Contractor shall not, and shall ensure that its Contractor Personnel do not: 
a. offer or promise, to any person employed or engaged by or on behalf 

of the Authority, any financial or other advantage as an inducement or 
reward for the improper performance of a function or activity, or for 
showing or not showing favour or disfavour to any person in relation to 
this Contract or any other contract with the Authority;

b. agree to receive or accept any financial or other advantage as an 
inducement or reward for any improper performance of a function or 
activity in relation to this Contract or any other contract with the 
Authority; or

c. enter into the Contract or any other contract with the Authority or any 
other department or office of Her Majesty's Government in connection 
with which commission has been paid, or agreed to be paid by the 

knowledge, unless, before the Contract is made, particulars of any such 
commission and the terms and conditions of any agreement for the 
payment thereof, have been disclosed in writing to any person duly 
authorised by the Authority to act as its representative for the purpose 
of this Condition. 

(2) Nothing contained in this Condition shall prevent the Contractor paying such
their 

agreed contracts of employment. 

(3) Any breach of this Condition by the Contractor, or by any person employed or 
engaged by the Contractor or act ther with 

n by the 
Contractor, or by such other person, in contravention of the Bribery Act 2010 
or any other anti-corruption law, in relation to this Contract or any other 
contract with the Authority, shall entitle the Authority to terminate the 
Contract with immediate effect by notice in writing and to recover from the 
Contractor the amount of any loss resulting from such termination, and the 
amount of the value of any such gift, consideration or commission as the 
Authority shall think fit. 

(4) In any dispute, difference or question arising in respect of: 
a. the interpretation of this Condition (except so far as the same may 

relate to the amount recoverable from the Contractor under clause (2)
of this Condition in respect of any loss resulting from such 
determination of the Contract); or

b. the right of the Authority to determine the Contract; or 
c. the amount or value of any gift, consideration or commission, 
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the decision of the Authority shall be final and conclusive.

14 Official Secrets

The Contractor's attention is drawn to the provisions of the Official Secrets Acts 1911 
to 1989. The Contractor shall take all reasonable steps by display of notices or by 
other appropriate means to ensure that all persons employed in connection with the 
Contract have notice that these statutory provisions apply to them and will continue so 
to apply after the expiry or early termination of the Contract.

15

(1) mises 
any person employed or engaged by the Contractor or its subcontractors, 
whose admission would be undesirable in the opinion (and at the discretion) of 
the Authority. 

(2) If and when requested by the Authority, the Contractor shall provide a list of 
the names and addresses of all persons who may at any time require admission 

Premises, specifying the role in which each such person is concerned with the 
Contractor and giving such other particulars as the Authority may require. 

(3) If and when requested by the Authority, the Contractor shall procure from 
each person identified by the request, a signed statement that they understand 
that the Official Secrets Acts 1911 to 1989 applies to them both during the 
carrying out and after expiry or termination of the Contract and that they will 
comply with the provisions of the Official Secrets Acts 1911 to 1989 in so far 
as they apply to the work/Services they are performing under the Contract.

(4) If and when requested by the Authority the Contractor agrees that it will 
submit any person employed or engaged by the Contractor or its 
subcontractors t
further agrees that any individual who refuses to submit to such vetting 
procedure or does not attain the clearance required by the Authority, will not 
carry out any work/Services on the Contract which the Authority certifies as 
suitable only for people who have passed its security vetting procedure.

(5) If the Contractor fails to comply with clauses (1), (2) or (3) of this Condition 
and the Authority decides that such failure is prejudicial to its interests, the 
Authority may immediately terminate the Contract by notice in writing to the 
Contractor, provided that such termination shall be without prejudice to any 
accrued rights of, or to any rights that shall accrue thereafter to, the Authority.
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(6) No action of the Authority under this Condition shall entitle the Contractor to 
any additional costs or charges (this includes any requirement of the Authority 
to replace any personnel). Further no action of the Authority under this 
Condition shall entitle the Contractor to any relief in respect of its obligations 
under this Contract. 

(7) The Contractor's attention is drawn to the provisions of the Official Secrets 
Acts 1911 to 1989. The Contractor shall take all reasonable steps by display of 
notices or by other appropriate means to ensure that all persons employed in 
connection with the Contract have notice that these statutory provisions apply 
to them and will continue so to apply after the expiry or early termination of 
the Contract.

16 Government Property

(1) All Government Property shall remain the property of the Authority and shall 
be used in the execution of the Contract and for no other purpose whatsoever 
except with the prior agreement in writing of the Authority. Save where this 
Contract states to the contrary, the Contractor shall not be entitled to the 
provision of any Government Property to carry out the Services. Further, the 
Authority shall not be obliged to replace any item of the Government Property 
provided. 

(2) All Government Property shall be deemed to be in good condition when 
received by or on behalf of the Contractor unless the Authority is notified to 
the contrary within 14 days or such other time as is specified in the Contract. 
The Contractor shall be responsible for the maintenance of any of the 
Government Property provided to it at its own expense. To the greatest extent 
permissible by law, the Authority does not guarantee, warrant or give any 
assurances as to the age, state of repair or suitability for use in the Services of 
any item of the Government Property provided and the Contractor hereby 
acknowledges that it has carried out its own due diligence including 
inspections of such Government Property and has satisfied itself as to the 
condition and suitability of each item for use in the provision of the Services 
and accordingly the Contractor shall not be relieved from any liability in 
relation to any failure to provide the Services or any part of them where such 
failure is caused by a failure in of or the unsuitability of any of the 
Government Property provided.

(3) The Contractor undertakes to return any and all Government Property on 
completion of the Contract or on any earlier request by the Authority. 

(4) The Contractor shall, except as otherwise provided for in the Contract repair 
or replace or, at the option of the Authority, pay compensation for all loss, 
destruction or damage occurring to any Government Property caused or 
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subcontractors, whether or not arising from th
performance of the Contract and wherever occurring, provided that if the loss, 
destruction or damage occu
Government premises, this Condition shall not apply to the extent that the 
Contractor is able to show that any such loss, destruction or damage was not 

efault or the 

(5) Where the Government Property comprises data issued in electronic form to 
the Contractor (including Personal Data) the Contractor shall not store, copy, 
disclose or use such electronic data except as necessary for the performance by 
the Contractor of its obligations under the Contract (including its obligation to 
back up electronic data as provided in clause (5) below) or as otherwise 
expressly authorised in writing by the Authority.

(6) The Contractor shall perform secure back-ups of all such electronic data in its 
possession and shall ensure that an up to date back up copy is securely stored 
at a site other than that where any original copies of such electronic data are 
being stored.

(7) The Contractor shall, and shall procure that its subcontractors, agents and 
personnel, shall observe best practice when handling or in possession of any 
such electronic data. By way of example if the Contractor removes any such 
data or information from a Government establishment, or is sent such data or 
information by the Authority it shall ensure that the data and any equipment 
on which it is stored or is otherwise being processed is kept secure at all times. 
The Contractor shall impress on any of its subcontractors, agents and 
personnel who are required to handle or have possession of such electronic 
data that they must safeguard it all times, and shall not place it in jeopardy for 
example by leaving it unattended in a vehicle or on public transport or by 
transmitting or posting it by insecure means.

(8) If at any time the Contractor suspects or has reason to believe that such 
electronic data has or may become corrupted, lost, destroyed, altered (other 
than to the extent that the Contractor alters it by lawful processing in 
accordance with its obligations under this contract) or so degraded as a result 

the Authority immediately and inform the Authority of the remedial action the 
Contractor proposes to take.

(9) The Contractor shall indemnify the Authority against all claims and 
proceedings, and all costs and expenses incurred in connection therewith 
arising from the corruption, loss, destruction, alteration (other than by lawful 
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processing permitted by this Contract) or degradation of electronic data which 
claims would not have arisen but for some act, omission, misrepresentation or 
negligence on the part of the Contractor or subcontractors, agents and 
personnel and hold it harmless against all costs, losses and liability whatsoever 
incurred by it arising out of any action or inaction on its part in relation to any 
of its obligations as set out in this Contract which results in such corruption, 
loss or degradation. 

17 Invoices and Payment

(1) The Contractor shall submit invoices at times or intervals required by the 
Authority in the Contract or otherwise. The Contractor shall ensure that any 
invoice it submits sets out the Authori
the Charges and, where not all of the Services have been completed, the 
relevant part of the Charges with an appropriate breakdown of time worked, 
the part of the Services (if all the Services have not been completed) and 
period to which the invoice relates, and its confirmation that the Services (or 
relevant part of the Services referred to on the invoice) have been fully 
performed in accordance with this Contract. 

(2) In consideration of the provision of the Services by the Contractor, the 
Authority shall pay the Charges after receiving a correctly submitted invoice 
as set out in clause (1) above. Such payment shall normally be made within 30 
days of receipt of the correctly submitted invoice. 

(3) The Contractor shall not be entitled to charge for the provision of any services 
that are not part of the Services agreed within the Contract, unless the Contract 
has been properly varied in advance in accordance with Condition 7. 

(4) Except as a result of default or negligence on the part of the Authority, if the 
Contractor either fails to provide, or, in the reasonable opinion of the 
Authority, has inadequately provided, any Services or Deliverables due under 
the Contract, the Authority may:

a. reduce payment in respect of those Services or Deliverables; and/or
b. recoup payment(s) already made in respect of those Services or 

Deliverables

without prejudice to any other rights or remedies of the Authority. Such 
reduction or recoup of payments shall be a reduction or recoupment in direct 
proportion to either: (A) the amount of the Services that have actually been 
provided in accordance with the Contract, or (B) (if lower) the value in the 
Services that have been fully provided in accordance with the Contract. 

(5) If the Contractor believes that payment for a correctly submitted invoice is 
overdue, the Contractor should, in the first instance, speak to the named 
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contact on the face of the Contract. In the event that the problem is not 
of 

Procurement at the Department for Business, Energy and Industrial Strategy 
setting out their case. The Head of Procurement shall ensure that the complaint 
is dealt with by an official who is independent of the main contact and that the 
Contractor is not treated adversely in future for having made a complaint. 

(6) For the purpose of calculating any statutory interest under the Late Payment of 
Commercial Debts (Interest) Act 1998, the relevant date for the payment of 
the debt shall be deemed to be the last day of a period of 30 days commencing 
on the day when the Authority received the invoice, or, if the Contractor had 
not completed the Services (or the part of the Services to which the invoice 
relates) before submitting the invoice, the last day of a period of 30 days 
commencing on the day when the Contractor completed the Services, (or the 
part of the Services to which the invoice relates).

(7) Where the Contractor submits an invoice (including an electronic invoice) to 
the Authority in accordance with this Condition 17 the Authority will consider 
and verify that invoice in a timely fashion and shall make payment in 
accordance with this Condition 17.

(8) Where the Contractor enters into a Subcontract, the Contractor shall include in 
that Subcontract:

a. provisions having the same effect as Condition (6) of this Contract; 
and

b. a provision requiring the counterparty to that Subcontract to include in 
any Subcontract which it awards provisions having the same effect as 
Condition (6).

In this clause (7), "Subcontract" means a contract between two or more 
suppliers, at any stage of remoteness from the Authority in a subcontracting 
chain, made wholly or substantially for the purpose of performing (or 
contributing to the performance of) the whole or any part of this Contract.

18 Accounts

(1) The Contractor shall keep full and proper accounts, records and vouchers 
relating to all expenditure reimbursed by the Authority and all payments made 
by the Authority in respect of the Services. 

(2) The Contractor shall permit the Authority acting by its officers, servants and 
agents or independent auditor on request and at all reasonable times to 
examine all accounts, records and vouchers at the offices of the Contractor or
at such other places as the Authority shall direct, and to take copies of such 
accounts, records and vouchers and the Contractor shall provide the Authority 
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or its independent auditor with such explanations relating to that expenditure 
as the Authority may request. 

(3) The Contractor shall ensure that the said accounts, records and vouchers are 
available for a period of six years after termination or expiry of the Contract.

19 Recovery of Sums Due

(1) The Authority may set off any amount owed by the Contractor to the Crown or 
any part of the Crown (including the Authority) against any amount due to the 
Contractor under this Contract or under any other agreement between the 
Contractor and the Authority.

(2) If the Authority wishes to set off any amount owed by the Contractor to the 
Crown or any part of the Crown (including the Authority) against any amount 
due to the Contractor pursuant to Condition 17 it shall give notice to the 
Contractor within 15 days of receipt of the relevant invoice, setting out the 
Authority's reasons for withholding or retaining the relevant amounts.

(3) The Contractor shall make any payments due to the Authority without any 
deduction whether by way of set-off, counterclaim, discount, abatement or 
otherwise, unless the Contractor has a valid court order requiring an amount 
equal to such deduction to be paid by the Authority to the Contractor.

20 Value Added Tax

(1) If this Contract gives rise to a taxable supply for Value Added Tax purposes 
by the Contractor to the Authority under law from time to time in force, on the 
production of a valid Value Added Tax invoice, the Authority will pay to the 
Contractor a sum equal to that Value Added Tax in respect of relevant 
amounts of the Charges that become payable in accordance with this Contract. 

(2) The Contractor shall provide to the Authority any information reasonably 
requested in relation to the amount of VAT chargeable in accordance with this 
Contract. Any invoice or other request for payment of monies due to the 
Contractor under the Contract shall, if they are a taxable person, be in the 
same form and contain the same information as if the same were a tax invoice 
for the purposes of Regulations made under the Value Added Tax Act 1994. 

(3) The Contractor shall, if so requested by the Authority, furnish such 
information as may reasonably be required by the Authority relating to the 
amount of Value Added Tax chargeable on the Services.

(4) Notwithstanding any other clause of this Condition 20  a VAT invoice will not 
be valid for the purposes of charging VAT if more than twelve (12) months 
have elapsed since the time of supply.
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21 Provision of Services

(1) The Contractor shall provide the Services (and the Deliverables):
a. in accordance with the requirements of this Contract (including the 

Specification);
b. in a manner which does not damage the Authori
c. in accordance with Law;
d. in accordance with any applicable Consents;
e. exercising the reasonable skill, care, prudence, efficiency, foresight 

and timeliness which would be expected from a reasonably and 
suitably skilled, trained and experienced person performing the 
relevant obligations;

f. in accordance with all appropriate and applicable standard 
specifications and standard codes of practice issued by the British 
Standards Institution or European Economic Community;

(in each case) to the reasonable satisfaction of the Authority (whose decision 
shall be final and conclusive as to the quality of Services provided). The 
Authority shall have the power to inspect and examine the performance of the 
Services at any location at which they are performed.

In the event of any conflict between the requirements set out in this Condition 
(1), the Contractor shall notify the Authority and the Authority shall instruct 
the Contractor as to which requirement should apply. The Contractor shall 
comply with any such instruction from the Authority (and such instruction 
shall not give rise to any variation to this Contract or right to any additional 
remuneration or relief whatsoever for the Contractor).

(2) If the Authority reasonably considers that the Contractor has, except as a result 
of default or negligence on the part of the Authority:

a. provided inadequate Services or Deliverables; or
b. provided Services or Deliverables that are differing from those 

required under Contract in any material respect,

the Authority may request that the Contractor perform (or re-perform) the 
prejudice to any other 

rights or remedies of the Authority.

(3) If the Authority exercises its right under Condition 0 above, the work shall be 
such 

reasonable time as may be specified by the Authority. 

(4) Without prejudice to any other rights or remedies of the Authority, if there is a 
Default, the Authority may request that the Contractor provide a Rectification 
Plan.



Contract offer letter

(5) Where the Authority receives a proposed Rectification Plan, in line with 
Condition (3) above, it can either:

a. reject the proposed Rectification Plan; or
b. accept the Rectification Plan (without limitation) and the Contractor 

must immediately begin work on the proposed corrective measures and 
actions under the Rectification Plan at its own cost.

(6) Where the Rectification Plan is rejected, the Authority:
a. must provide reasonable grounds for its decision; and
b. may request that the Contractor provides a revised Rectification Plan.

(7) Where the Authority requests that the Contractor provides a revised 
Rectification Plan the Contractor must provide such a revised plan within five 
(5) Working Days of the date of such request except where otherwise agreed. 
The revised Rectification Plan must address the grounds given by the 
Authority for its initial rejection of the proposed Rectification Plan.

(8) If the performance of the Contract by the Contractor is delayed by reason of 
any act on the part of the Authority or by industrial dispute (other than by an 

organisation) or any other cause which the Contractor could not have 
prevented then the Contractor shall be allowed a reasonable extension of time 
for completion. For the purposes of this Condition, the Contractor shall be 
deemed to have been able to prevent causes of delay that are within the 
reasonable control of the Contractor or Contractor Personnel. 

(9) Timely provision of the Services shall be of the essence of the Contract, 
including in relation to commencing the provision of the Services within the 
time agreed or on a specified date. 

(10) The Contractor warrants that it shall provide the Services with all due skill, 
care and diligence, and in accordance with good industry practice and legal 
requirements.

(11) Without prejudice to the provision of Condition (1), the Contractor shall 
reimburse the Authority for all reasonable costs incurred by the Authority 

performance of the Contract which the Contractor had failed to remedy after 
being given reasonable notice by the Authority.

22 Conflicts of Interest

(1) For the purposes of this Condition 22
includes any scenario where the Contractor or any person engaged by it or on 
its behalf (including any subcontractors) is in a position where there is or may 
be an actual, potential or perceived conflict between the pecuniary and/or 
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personal interests of that person and the duties owed to the Authority under the 
provisions of this Contract.

(2) The Contractor shall ensure that there is no conflict of interest likely to 
prejudice the 
Contract and undertakes that upon becoming aware of any conflict of interest 
during the performance of the Contract (whether the conflict existed before the 
award of the Contract or arises during its performance) the Contractor shall 
immediately notify the Authority in writing of the same, giving particulars of 
its nature and the circumstances in which it exists or arises and shall furnish 
such further information as the Authority may reasonably require. 

(3) Where the Authority is of the opinion that a conflict of interest notified to it 
under Condition (1) is capable of being avoided or removed, the Authority 
may require the Contractor to take such steps as will, in its opinion, avoid, or 
as the case may be, remove the conflict and: 

a. if the Contractor fails to comply with the Authority
this respect; or 

b. if, in the opinion of the Authority, it is not possible to remove the 
conflict, 

the Authority may terminate the Contract immediately and recover from the 
Contractor the amount of any loss resulting from such termination. 

(4) Notwithstanding Condition (2), where the Authority is of the opinion that the 
conflict of interest which existed at the time of the award of the Contract could 
have been discovered with the application by the Contractor of due diligence 
and ought to have been disclosed as required by the tender documents
pertaining to it, the Authority may terminate the Contract immediately for 
breach of a fundamental condition and, without prejudice to any other rights, 
recover from the Contractor the amount of any loss resulting from such 
termination. 

23 Reporting, Monitoring and Management Information

(1) Where requested by the Authority, the Contractor shall supply to the Authority 
such information - including in the form of progress reports or management 

- relating to the Services and to the Contr
management and performance of the Contract as they may require. 

(2) Where reports are required by the Contract, the Contractor shall render such 
reports in such a form and timeframe as specified by the Authority, or as 
otherwise agreed between the Contractor and the Authority.
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(3) The MI reports referenced in Condition (1) above shall include, without 
limitation, the information required by the MI Reporting Template and any 
guidance issued by the Authority from time to time. 

(4) The Contractor will maintain Open Book Data in relation to the Services to be 
performed under the terms of this Contract. The Authority may request any 
information comprising the Open Book Data and the Contractor will provide 
the information requested within five Working Days.

(5) The Contractor's performance of the Services shall be monitored by the 
Contract Manager. Without prejudice to any other rights and remedies under 
the Contract, the Contract Manager shall be entitled to review th
performance and make reasonable recommendations to the Contractor for 
improving the standard of the Contractor's performance in undertaking the 
Services. The Contractor must use reasonable endeavours to implement such 
recommendations. The Co gs 
arranged by the Contract Manager for the purpose of discussing the Services 
being provided, and reviewi

(6) If the Contractor (or any Contractor Personnel) is unable, or considers that it is 
likely to be unable to provide any of the Deliverables, the Contractor must 
immediately:

a. tell the Contract Manager and provide reasons;
b. propose corrective action(s); and
c. propose a deadline for completing the corrective action(s).

24 Intellectual Property Rights 

(1) Each Party keeps ownership of its own Existing IPRs. The Contractor hereby 
grants  the Authority a non-exclusive, perpetual, royalty-free, irrevocable, 
transferable worldwide licence to use, change and sub-
Existing IPR to enable it to both: 

(2) The Parties hereby agree that (and the Contractor hereby assigns to the 
Authority) any New IPR created under the Contract is wholly owned (with 
full-title guarantee) by the Authority (this clause shall act as a grant and 
assignment of such New IPR as applicable including acting as an assignment 
of future New IPR). The Authority gives the Contractor a licence to use any 
Existing IPRs and New IPRs for the purpose of fulfilling its obligations under 
the Contract.. 
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(3) The Parties will (as required by the Authority) execute (and procure that any 
Contractor Personnel or relevant third parties including consultants and 
subcontractors execute) any documentation at their own cost and in a timely 
manner to the extent required to give effect to the intent of clause (2).

(4) Where a Party acquires ownership of IPRs incorrectly under this Contract it 
must do everything reasonably necessary to complete a transfer assigning 
them in writing to the other Party on request and at its own cost. 

(5)

or otherwise agreed in writing. 

(6) The Contractor indemnifies the Authority against all losses, damages, costs or 
expenses (including professional fees and fines) incurred as a result of any IPR 
Claim.

(7) If an IPR Claim is made or anticipated the Contractor must at its own expense 
and the Authority

infringing any third party IPR 

infringe IPR without adversely affecting the functionality or 
performance of the Deliverables 

(8) The Contractor shall indemnify, and keep indemnified, the Authority in full 
against all costs, expenses, damages and losses, including any interest, 
penalties, and reasonable legal and other professional fees awarded against or 
incurred or paid by the Authority as a result of or in connection with any claim 

intellectual property arising out of, or in connection with, the supply or use of 
the Services, to the extent that the claim is attributable to the acts or omission 
of the Contractor or Contractor Personnel. 

25 Rights of Third Parties

It is not intended that the Contract, either expressly or by implication, shall confer any 
benefit on any person who is not a party to the Contract and accordingly the Contracts 
(Rights of Third Parties) Act 1999 shall not apply. 
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26 Indemnities and Liabilities

(1) Subject to Condition 35 the Contractor shall hold harmless and indemnify the 
Authority on demand from and against all: 

a. claims;
b. demands;
c. proceedings;
d. actions;
e. damages;
f. costs (including legal costs);
g. expenses; and 
h. any other liabilities, 

in respect of:

i. any death or personal injury; or
j. loss or destruction of or damage to property; 
k. any other direct loss, destruction or damage, including but not limited 

to direct financial losses which are caused,
by the breach of contract or breach of duty (whether in negligence, tort, statute 
or otherwise) of the Contractor, its employees, agents or subcontractors. 

(2) The Contractor shall be liable to the Authority for any loss, damage, 
destruction, injury or expense (and including but not limited to loss or 

erty, which includes data) 

negligence, tort, statute or otherwise). 

(3) Nothing in these Conditions nor in any part of the Contract shall impose any 
liability on any member of the staff of the Authority or its representatives in 
their personal capacity. 

(4) The Contractor shall indemnify the Authority against all proceedings, actions, 
claims, demands, costs (including legal costs), charges, expenses and any 
other liabilities arising from or incurred by reason of any infringement or 

or on behalf of the Contractor for the purpose of the Contract, provided that 
any such infringement or alleged infringement is not knowingly caused by, or 
contributed to, by any act of the Authority. 

(5) Subject to clause 0, each Party's total aggregate liability in each Contract Year 
under this Contract (whether in tort, contract or otherwise) is no more than the 
greater of £5 million or 150% of the estimated annual Charges due under this 
Contract.
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(6) Nothing in this Contract shall limit or exclude any of the following (nor shall
any liabilities in respect of the following in any way cause or contribute to the 
erosion of any liability cap):

a. liability for death or personal injury caused by its negligence, or that of 
its employees, agents or subcontractors; 

b. its liability for bribery or fraud or fraudulent misrepresentation by it or 
its employees or subcontractors;

c. any liability that cannot be excluded or limited by Law;
d. any claim pursuant to Condition Error! Reference source not found.; 

or
e. any liability that is covered by an insurance policy the Contractor is 

required to procure pursuant to this Contract.

27 Insurance

(1) The Contractor shall obtain and maintain for a period of 12 years after the 
expiration of termination of this Contract (and on business as usual terms) 
with a reputable insurance company the following policy/policies:

a. Public liability insurance with a limit of indemnity of £10,000,000 
(Ten Million Pounds)  in relation to any one claim, the number of 
claims being unlimited;

b. Professional indemnity insurance with a limit of indemnity of 
£5,000,000 (Five Million Pounds) in relation to any one claim, the 
number of claims being unlimited; 

(2) The Required Insurances, detailed above, to be effected by the Contractor 
shall be in respect of all risks which may be incurred by the Contractor, arising 
out of rformance of the Contract including death or 
personal injury, loss of or damage to property or any other loss. The required 
insurance shall include cover in respect of any financial loss arising from any 
advice given or omitted to be given by the Contractor.

(3) The Contractor shall give the Authority, on request, copies of all the insurance 

demonstrate that the Required Insurances are in place, together with receipts 
or other evidence of payment of the latest premiums due under those policies.

(4) If, for any reason, the Contractor fails to give effect to and maintain the 
Required Insurances, the Authority may make alternative arrangements to 
protect its interests and may recover the costs of such arrangements from the 
Contractor.

(5) The terms of any insurance or the amount of cover shall not relieve the 
Contractor of any liabilities under this Contract or otherwise.
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28 Dispute Resolution

(1) The Parties shall attempt in to negotiate a settlement to any dispute between 
them arising out of or in connection with the Contract. 

(2) If the Parties cannot resolve the dispute pursuant to clause (1) of this 
Condition, the dispute may, by agreement between the Parties, be referred to 
mediation pursuant to clause (3) of this Condition. 

(3) The performance of the Services shall not cease or be delayed by the reference 
of a dispute to mediation pursuant to clause (1) of this Condition. 

(4) If the Parties agree to refer the dispute to mediation: 
a. in order to determine the person who shall mediate the dispute (the 

Mediator
mediator from one of the dispute resolution providers listed by the 
Government Procurement Service on its website or in its printed 
guidance on dispute resolution within 30 days after agreeing to refer 
the dispute to mediation; 

b. the Parties shall within 14 days of the appointment of the Mediator 
meet with them in order to agree a programme for the exchange of all 
relevant information and the structure to be adopted for negotiations to 
be held. If considered appropriate, the Parties may at any stage seek 
assistance from the Government Procurement Service to provide 
guidance on a suitable procedure; 

c. unless otherwise agreed, all negotiations connected with the dispute 
and any settlement agreement relating to it shall be conducted in 
confidence and without prejudice to the rights of the Parties in any 
future proceedings; 

d. if the Parties reach agreement on the resolution of the dispute within 60 
days of the Mediator being appointed, or such longer period as may be 
agreed between the Parties, the agreement shall be reduced to writing 
and shall be binding on the Parties once it is signed by both the 
Authority and the Contractor; 

e. failing agreement within 60 days of the Mediator being appointed, or 
such longer period as may be agreed between the Parties, either of the
Parties may invite the Mediator to provide a non-binding but 
informative opinion in writing. Such an opinion shall be provided on a 
without prejudice basis and shall not be used in evidence in any 
proceedings relating to the Contract without the prior written consent 
of both Parties. 

(5) If the Parties:
a. do not agree to refer the dispute to mediation; 
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b. fail to reach agreement as to who shall mediate the dispute pursuant to 
Condition (4); or

c. fail to reach agreement in the structured negotiations within 60 days of 
the Mediator being appointed (or such longer period as may be agreed 
by the Parties), 

then any dispute or difference between them may be referred to the courts.

29 Termination for Insolvency or Change of Control

(1) The Contractor shall notify the Authority in writing immediately upon the 
occurrence of any of the following events: 

a. the Contractor party fails to pay any amount due to the Authority 
(whether under this Contract or otherwise) on the due date for payment 
and remains in default not less than 30 days after being notified to 
make such payment;

b. the Contractor party suspends, or threatens to suspend, payment of its 
debts or is unable to pay its debts as they fall due or admits inability to 
pay its debts or is deemed unable to pay its debts within the meaning of 
section 123 of the Insolvency Act 1986 as if the words "it is proved to 
the satisfaction of the court" did not appear in sections 123(1)(e) or 
123(2) of the Insolvency Act 1986;

c. the Contractor commences negotiations with all or any class of its 
creditors with a view to rescheduling any of its debts, or makes a 
proposal for or enters into any compromise or arrangement with any of 
its creditors other than (being a company) for the sole purpose of a 
scheme for a solvent amalgamation of the Contractor with one or more 
other companies or the solvent reconstruction of that Contractor;

d. applies to court for, or obtains, a moratorium under Part A1 of the 
Insolvency Act 1986; 

e. petition is filed, a notice is given, a resolution is passed, or an order is 
made, for or in connection with the winding up of the Contractor; 

f. an application is made to court, or an order is made, for the 
appointment of an administrator, or a notice of intention to appoint an 
administrator is given or if an administrator is appointed, over the 
Contractor; 

g. the holder of a qualifying floating charge over the assets of the 
Contractor has become entitled to appoint or has appointed an 
administrative receiver;

h. a person becomes entitled to appoint a receiver over all or any of the 
assets of the Contractor or a receiver is appointed over all or any of the 
assets of the Contractor;

i. a creditor or encumbrancer of the Contractor attaches or takes 
possession of, or a distress, execution, sequestration or other such 
process is levied or enforced on or sued against, the whole or any part 
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of the 
discharged within 14 days;

j. the Contractor suspends, ceases or threatens to suspend or cease 
trading or carrying on a substantial part of its business;

k. s materially in the 
reasonable view of the Authority; 

l. any event occurs, or proceeding is taken, with respect to the Contractor 
in any jurisdiction to which it is subject that has an effect equivalent or 
similar to any of the events mentioned above; or

m. the
interpreted in accordance with Section 1124 of the Corporation Tax 
Act 2010. 

(2) After receipt of the notice under clause (1) above or earlier discovery by the 
Authority of the occurrence of any of the events described in that clause, the 
Authority may, by notice in writing to the Contractor, terminate the Contract 
with immediate effect without compensation to the Contractor and without 
prejudice to any right or action or remedy which may accrue to the Authority 

(1)l
will exist until the end of a period of three months starting from receipt of the 
notice provided by the Contractor pursuant to Condition (1), or such other 
period as is agreed by the Parties.

30 Termination for Breach of Contract

(1) If the Contractor commits a Material Breach that is not capable of remedy the 
Authority shall be entitled to terminate the Contract with immediate effect by 
notice in writing to the Contractor.

(2) The Authority ntract under Condition (1) above is 
without prejudice to any other right or remedies in respect of the breach 
concerned or any other breach of the Contract.

31 Cancellation

(1) The Authority shall be entitled to terminate the Contract, or to terminate the 
provision of any part of the Services, if: 

a. the Authority gives the Contractor not less than 90 days' notice in 
writing to that effect; 

b. any of the mandatory or discretionary exclusion events listed under 
Regulations 57(1) or 57(2) of the Public Contracts Regulations 2015 
( ) occur; or

c. a declaration on ineffectiveness is made pursuant to the PCR in respect
of this Contract or any variation thereof.
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(2) If the Authority has given notice under Condition (1) above, the Authority 
may extend the period of notice at any time before it expires, subject to 
agreement on the level of Services to be provided by the Contractor during the 
period of extension.

32 Suspension of the Services

(1) The Authority may at any time demand that the Contractor suspend the 
provision of the Services. If the Authority exercises such right to suspend the 
provision of the Services or any part of them (for a reason other than the 
default of the Contractor), the Authority shall be responsible for loss incurred 
by the Contractor as a result of such suspension. In such circumstances, 
subject to the Contractor taking reasonable steps to mitigate its loss, the 
Contractor will be able to recover from the Authority under this Condition 32
those losses which: 

a. were reasonably foreseeable as arising as a direct result of the 
suspension; and 

b. relate to the cost of any commitments entered into by the Contractor 
which cannot be met as a result of the suspension and in respect of 
which the Contractor cannot obtain a refund (where the Contractor has 
already paid in relation to the commitment) or is obliged to pay (where 
the Contractor has not already paid in relation to the commitment). 

(2) The provisions of this Condition shall not apply where the reason for the 
suspension of the Services arises from any of the circumstances listed in 
Condition 39.

33 Consequences of Termination/Expiry

(1) If the Authority terminates the Contract in accordance with Condition 12, 
Error! Reference source not found., 15, 22, 29, (2), 31, 42, 43 or this 
Contract is otherwise terminated for any other reason (or indeed expires):

a. the Contractor shall forthwith cease to provide the Services (but may 
be required to comply with the Exit Plan see below);

b. the Contractor shall submit to the Authority within five (5) Working 
Days of termination or expiry (at the Contractor's own cost) a 
comprehensive status report which shall be current as at the date of 
submission relating to the Services (this report shall summarise all the 
Services delivered up to the date of termination/expiry);

c. the Contractor shall cease to use the Government Property in good 
condition (with any keys or access cards) (and any data related to the 
Services or Confidential Information) and (if so requested) shall hand 
over to the Authority a complete and uncorrupted version of all 
relevant data related to the Services and all records, information, 
documents howsoever held and including any media used to store such 
data including, without limitation, correspondence with staff engaged 
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for or on behal
any users of the Services and any other relevant third party and 
anything else relating to the performance of the Services in its 
possession custody or control either in its then current format or in a 
format nominated by the Authority whether such Government Property 
(or other data related to the Services or Confidential Information) is on 
hard copy or on a disk or on any computer systems;

d. the Contractor shall return all Personal Data or (if instructed by the 
Authority) destroy or dispose of it in a secure manner, in accordance 
with the specific instructions issued by the Authority (for the 
avoidance of doubt, Personal Data shall include but not be limited to 
that data which is Personal Data and for which the Authority retains its 
Controller responsibilities);

e.
f. in the event that termination takes place in accordance with Condition 

12, Error! Reference source not found., 15, 22, 29, (2), 42, 43 or 
otherwise based on Contractor default:

i. the Authority shall immediately cease to be under any 
obligation to make further payment to the Contractor until the 
costs, loss and/or damage to the Authority resulting from or 
arising out of the termination shall have been calculated; and

ii. such termination shall be at no loss or cost to the Authority and 
the Contractor hereby indemnifies the Authority against any 
losses, costs and expenses (including legal costs) which the 
Authority may suffer as a result of any such termination, 
including:

1. any demonstrable and reasonably incurred wasted 
expenditure;

2. any demonstrable and reasonably incurred additional 
costs (including the costs associated with time spent by 
Authority staff) of procuring and implementing 
replacements for, or alternatives to, the Services, 
including consultancy costs, additional costs of
management time and other personnel costs and costs of 
equipment and materials;

3. reasonable costs incurred associated with time spent by 
Authority officers in terminating the Contract;

4. any demonstrable and reasonably incurred losses 
incurred by the Authority arising out of or in connection 
with any claim, demand, fine, penalty, action, 
investigation or proceeding by any third party 
(including any subcontractors, staff, regulator or 
customer of the Authority) caused by the act or 
omission of the Contractor; and
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5. any demonstrable loss of anticipated savings (including 
the cost of providing the Services for the remainder of 
the period of the Contract to the extent that such cost 
exceeds the payment that otherwise would have been 
payable to the Contractor).

(2) The rights of the Authority under this Condition are in addition to, and without 
prejudice to, any other rights that the Authority may have at law or under the 
Contract.

(3) The amounts to be recovered by the Authority in accordance with Condition 
(1)e may be recovered by the Authority as a debt and may be deducted from 
any sum or sums which would but for this Condition 33 have been due to the 
Contractor.

(4) If the Contractor fails to comply with Conditions (1)b-(1)d , the Authority may 
recover possession thereof and the Contractor grants a licence to the Authority 
or its appointed agents to enter (for the purposes of such recovery) any 
premises of the Contractor or its permitted suppliers or subcontractors where 
any such items may be held. 

(5) Without prejudice to the Authority's other remedies, failure to comply with 
this Condition may result in the Authority withholding any payment due until 
reasonable compliance by the Contractor.

34 Exit Management

(1) The Contractor shall:
a. within 30 days from the commencement of this Contract provide to the 

Authority a copy of its depreciation policy (if so required) for the 
purpose of calculating net book value of relevant assets related to this 
Contract (which shall at all times be in accordance with good industry 
practice);

b. create and maintain a detailed register of all assets used to provide the 
Services (including description, condition, location and details of 
ownership and status as either exclusive assets (used only for the 
Authority) or non-exclusive assets and their net book value) and 
subcontracts and other relevant agreements required in connection with 
the Deliverables; and

c. create and maintain a configuration database detailing the technical 
infrastructure and operating procedures through which the Contractor 
provides the Deliverables.

Registers
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(2) The Contractor shall:
a. ensure that all assets to be used exclusively for the Authority listed in 

the Registers are clearly physically labelled and identified as such;
b. procure that all licences for software provided by third parties and used 

in the Services and all sub-contracts shall be assignable and/or capable 
of novation (at no cost or restriction to the Authority) at the request of 
the Authority to the Authority and/or any replacement contractor upon 
the Contractor ceasing to provide the Services and if the Contractor is 
unable to do so then the  Contractor shall promptly notify the Authority 
and the Authority may require the Contractor to procure an alternative 
sub-contractor or provider of Deliverables; or

c. where required, appoint an exit manager, who will liaise with the 
relevant representative of the Authority regarding the expiration or 
termination of this Contract.

(3) The Contractor shall, on reasonable notice, provide to the Authority and/or its 
potential replacement contractors (subject to the potential replacement 
contractors entering into reasonable written confidentiality undertakings), such 
information (including any access) as the Authority shall reasonably require in 
order to facilitate the preparation by the Authority of any invitation to tender 
and/or to facilitate any potential replacement contractors undertaking due 
diligence (the "Exit Information").

(4) Notwithstanding any other provision or restriction in this Contract, the 
Contractor acknowledges that the Authority may disclose the Contractor's 

prices or costs) to an actual or prospective replacement contractor to the extent 
that such disclosure is necessary in connection with such engagement.

(5) The Contractor shall provide complete updates of the Exit Information on an 
as-requested basis as soon as reasonably practicable and notify the Authority 
within five (5) Working Days of any material change to the Exit Information 
which may adversely impact upon the provision of any Services and/or 
Deliverables (and shall consult the Authority in relation to any such changes).

(6) The Exit Information shall be accurate and complete in all material respects 
and shall be sufficient to enable a third party to prepare an informed offer for 
those  Deliverables; and not be disadvantaged in any procurement process 
compared to the Contractor.

(7) The Contractor shall, within three (3) months after the date on which this 
Contract co Exit Plan
which complies with the requirements set out below and is satisfactory to the 
Authority.
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(8) The Parties shall use reasonable endeavours to agree the contents of the Exit 
Plan. If the Parties are unable to agree the contents of the Exit Plan within 
twenty (20) Working Days of the latest date for its submission (see above), 
then such Dispute shall be resolved in accordance with Condition 28.

(9) The Exit Plan shall set out, as a minimum:
a. a detailed description of both the transfer and cessation processes, 

including a timetable;
b. how the Deliverables will transfer to the replacement contractor and/or 

the Authority;
c. details of any contracts which will be available for transfer to the 

Authority and/or the replacement contractor upon the date of 
expiration or termination of this Contract together with any reasonable 
costs required to effect such transfer;

d. proposals for the training of key members of the replacement 
on with the continuation of the provision 

of the Deliverables following the date of expiration or termination of 
this Contract;

e. proposals for providing the Authority or a replacement contractor 
copies of all documentation relating to the use and operation of the 
Deliverables and required for their continued use;

f. proposals for the assignment or novation of all services utilised by the 
Contractor in connection with the supply of the Deliverables;

g. proposals for the identification and return of all Government Property 
in the possession of and/or control of the Contractor or any third party;

h. proposals for the disposal of any redundant Deliverables and materials;
i. how the Contractor will ensure that there is no disruption to or 

degradation of the
j. Deliverables during the six (6) month period after the 

Termination Assistance 
Period

k. any other information or assistance reasonably required by the 
Authority or a replacement contractor

(10) The Contractor shall:
a. maintain and update the Exit Plan (and risk management plan) no less 

frequently than:
i. every six (6) months throughout the Contract Period; and 

ii. no later than twenty (20) Working Days after a request from the 
Authority for an up-to-date copy of the Exit Plan; 

iii. as soon as reasonably possible following the Termination 
Assistance Notice, and in any event no later than ten (10) 
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Working Days] after the date of the Termination Assistance 
Notice; 

iv. as soon as reasonably possible following, and in any event no 
later than twenty (20) Working Days following, any material 
change to the Deliverables (including all changes under the 
Variation Procedure); and

v. jointly review and verify the Exit Plan if required by the 
Authority and promptly correct any identified failures. 

(11) The Authority shall be entitled to require the provision of  all assistance as 
reasonably required on expiry of termination of this Contract ( Termination 
Assistance any time during the Contract Period by giving written notice 
to the Contractor (a "Termination Assistance Notice") at least one (1) 
months prior to the expiration or termination date. The Termination Assistance 
Notice shall specify: 

a. the nature of the Termination Assistance required; and 
b. the start date and the Termination Assistance Period during which it is 

anticipated that Termination Assistance will be required.

(12) In the event that Termination Assistance is required by the Authority but at the 
relevant time the Parties are still agreeing an update to the Exit Plan pursuant 
to this Condition, the Contractor will provide the Termination Assistance in 
good faith and in accordance with the principles in this Schedule and the last 
Authority approved version of the Exit Plan (insofar as it still applies).

(13) Throughout the Termination Assistance Period the Contractor shall:
a. if required by the Authority, provide the Termination Assistance; 
b. provide to the Authority and/or its replacement contractor any 

reasonable assistance and/or access requested by the Authority and/or 
its replacement Contractor including assistance and/or access to 
facilitate the orderly transfer of responsibility for and conduct of the 
Deliverables to the Authority and/or its Replacement Contractor; 

c. use all reasonable endeavours to reallocate resources to provide such 
assistance without additional costs to the Authority; 

d. at the Authority's request and on reasonable notice, deliver up-to-date 
Registers to the Authority; 

e. seek the Authority's prior written consent to access any Authority 
Premises from which the de-installation or removal of Contractor 
Assets is required.

35 Consequential Losses

(1) Save where expressly stated to the contrary in this Contract, neither Party shall 
be liable to the other Party for any:

a. indirect loss;
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b. special loss;
c. consequential loss; 
d. loss of profits; 
e. loss of turnover; 
f. loss of business opportunities; or 
g. damage to goodwill. 

(2) Notwithstanding Condition (1), the Contractor agrees that the Authority may, 
amongst other things, recover from the Contractor, the following losses 
incurred by the Authority to the extent that they arise as a result of the 

a. any additional operational and/or administrative costs and expenses 
incurred by the Authority, including costs relating to time spent by or 
on behalf of the Authority in dealing with the consequences of the 

b. any wasted expenditure or charges; 
c. the additional cost of procuring alternative arrangements for the 

provision of the Services, which shall include any incremental costs 
associated with procuring such alternative arrangements above those 
which would have been payable under the Contract;

d. any compensation or interest payable to a third party by the Authority; 
e. any fine or penalty incurred by the Authority pursuant to law and any 

costs incurred by the Authority in defending any proceedings which 
result in such fine or penalty; and

f. where applicable, the compensation described in Condition (1)e.

36 Survival of Terms

Any provision of this Contract that expressly or by implication is intended to come 
into or continue in force on or after termination or expiry of this Contract shall remain 
in full force and effect (including for the avoidance of doubt Conditions 10, 11, 12, 
14, (6)c, 34 and 37).

37 Transfer of Services

(1) Where the Authority intends to continue with services equivalent to any or all 
of the Services after termination or expiry of the Contract, either by 
performing them itself or by the appointment of a replacement contractor, the 
Contractor shall (both during the term of the Contract and, where relevant, 
after its expiry or termination):

a. provide all information reasonably requested to allow the Authority to 
conduct the procurement for any replacement services; and

b. use all reasonable endeavours to ensure that the transition is 
undertaken with the minimum of disruption to the Authority. 
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(2) Without prejudice to the generality of clause (1) of this Condition, the 
Contractor shall, at times and at intervals reasonably specified by the 
Authority, provide the Authority (for the benefit of the Authority, any 
replacement Contractor and any economic operator bidding to provide the 
replacement services) such information as the Authority may reasonably 
require relating to the application or potential application of the Transfer of 
Undertakings (Protection of Employment) Regulations 2006 including the 
provision of employee liability information.

(3) Without prejudice to the generality of clause (1) of this Condition, the 
Contractor shall co-operate fully during the transition period and provide full
access to all data, documents, manuals, working instructions, reports and any 
information, whether held in electronic or written form, which the Authority 
considers necessary.

38 Service of Notices and Communications

(1) A notice or communication given to a Party under or in connection with the 
Contract shall be in writing and sent to the Party at the address or email 
address given in this Contract or as otherwise notified in writing to the other 
Party.

(2) This Condition (1) sets out the delivery methods for sending a notice to a Party 
under the Contract and, for each delivery method, the date and time when the 
notice is deemed to have been received (provided that all other requirements 
of this clause have been satisfied and subject to the provision in Condition 
(2)d below):

a. if delivered by hand, on signature of a delivery receipt or at the time 
the notice is left at the address;

b. if sent by pre-paid first class post or other next working day delivery 
service, providing proof of delivery, at the time recorded by the 
delivery service;

c. if sent by pre-paid airmail providing proof of postage, at 9.00am on the 
fifth Working Day after posting; or

d. if sent by email, at the time of transmission.

(3) If deemed receipt under Condition (1) above would occur outside business 
hours in the place of receipt, it shall be deferred until business hours resume. 
In this clause (2)d, business hours means 9.00am to 5.00pm on a Working 
Day.

(4) This clause does not apply to the service of any proceedings or other 
documents in any legal action or, where applicable, any arbitration or other 
method of dispute resolution.
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39 Force Majeure

(1) Provided it has complied with Condition (2) ) is 
prevented, hindered or delayed in or from performing any of its obligations 
under this Contract by a Force Majeure Event, the Affected Party shall not be 
in breach of this Contract for any such failure or delay in the performance of 
such obligations. The time for performance of such obligations shall be 
extended accordingly.

(2) The corresponding obligations of the other Party will be suspended, and its 
time for performance of such obligations extended, to the same extent as those 
of the Affected Party.

(3) The Affected Party shall:
a. as soon as reasonably practicable after the start of the Force Majeure 

Event but no later than 7 days from its start, notify the other Party in 
writing of the Force Majeure Event, the date on which it started, its 
likely or potential duration, and the effect of the Force Majeure Event 
on its ability to perform any of its obligations under the Contract; and

b. use all reasonable endeavours to mitigate the effect of the Force 
Majeure Event on the performance of its obligations.

(4) If the Force Majeure Event prevents, hinders or delays the Affected Party's 
performance of its obligations for a continuous period of more than 4 weeks, 
the Party not affected by the Force Majeure Event may terminate this Contract 

n notice to the Affected Party.

40 Waiver

(1) No failure or delay by a Party to exercise any right or remedy provided under 
this Contract or by law shall constitute a waiver of that or any other right or 
remedy nor shall it prevent or restrict the further exercise of that or any other 
right or remedy. 

(2) No single or partial exercise of such right or remedy shall prevent or restrict 
the further exercise of that or any other right or remedy. 

(3) No waiver shall be effective unless it is communicated to the other party in 
writing. 

41 Severability

If any Condition, clause or provision of the Contract not being of a fundamental 
nature is held to be unlawful, invalid or unenforceable by a court or tribunal in any 
proceedings relating to the Contract, the validity or enforceability of the remainder of 
the Contract shall not be affected. If the court finds invalid a provision so fundamental 
as to prevent the accomplishment of the purpose of the Contract, the Parties shall 
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immediately commence negotiations in good faith to remedy the invalidity in a 
manner that achieves the intended commercial result of the original position.

42 Payment of Taxes: Income tax and NICs

(1) Where the Contractor is liable to be taxed in the UK in respect of 
consideration received under the Contract, the Contractor shall at all times 
comply with the Income Tax (Earnings and Pensions) Act 2003 and all other 
statutes and regulations relating to income tax in respect of that consideration. 

(2) Where the Contractor is liable to National Insurance Contributions (NICs) in 
respect of consideration received under the Contract, the Contractor shall at all 
times comply with the Social Security Contributions and Benefits Act 1992 
and all other statutes and regulations relating to NICs in respect of that 
consideration. 

(3) The Authority may, at any time during the term of the Contract, require the 
Contractor to provide information to demonstrate that:

a. the Contractor has complied with clauses (1) and (1) above; or
b. the Contractor or its staff are not liable to the relevant taxes.

(4) A request under clause (2) above may specify the information which the 
Contractor must provide and a reasonable deadline for response.

(5) The Authority may supply any information which it receives under clause (2)
to the Commissio
of the collection and management of revenue for which they are responsible.

(6) The Contractor shall ensure that any subcontractors (including consultants) 
and agents engaged by the Contractor for the purpose of the Services are 
engaged on, and comply with, conditions equivalent to those in clauses (1) to 
(4) above and this clause (5), and the Contractor shall, on request, provide the 
Authority with evidence to satisfy the Authority that the Contractor has done 
so. Those conditions shall provide both the Contractor and the Authority with 
the right to require the subcontractor or agent to provide information to them 
equivalent to clause (2), and the Contractor shall obtain that information where 
requested by the Authority.

(7) The Authority may terminate the Contract with immediate effect by notice in 
writing where:

a. the Contractor does not comply with any requirement of this Condition 
42; or

b.
conditions imposed on them under clause (5) above.
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(8) In particular (but without limitation), the Authority may terminate the Contract 
under clause (6) above:

a. in the case of a request under clause (2):
i. the Contractor fails to provide information in response to the 

request within the deadline specified; or
ii. the Contractor provides information which is inadequate to 

demonstrate how the Contractor or (where relevant) its 
subcontractors and agents have complied with the conditions 
set out or referred to in clauses (1) to (5); or 

iii. the Authority receives information which demonstrates, to its 
reasonable satisfaction that the Contractor, its subcontractors or 
agents, are not complying with those conditions.

43 Payment of Taxes: Occasions of Tax Non-Compliance

(1) This Condition 43 applies where the consideration payable by the Contractor 
under the Contract equals or exceeds £5,000,000 (five million pounds). 

(2) The Contractor represents and warrants that it has notified the Authority in 
writing of any Occasions of Tax Non-Compliance or any litigation that it is 
involved in that is in connection with any Occasions of Tax Non Compliance.

(3) If, at any point during the term of the Contract, an Occasion of Tax Non-
Compliance occurs, the Contractor shall: 

a. notify the Authority in writing of such fact within 5 Working Days of 
its occurrence; and

b. promptly provide to the Authority: 
i. details of the steps which the Contractor is taking to address the 

Occasion of Tax Non-Compliance and to prevent the same 
from recurring, together with any mitigating factors that it 
considers relevant; and

ii. such other information in relation to the Occasion of Tax Non-
Compliance as the Authority may reasonably require.

(4) In the event that:
a. the warranty given by the Contractor pursuant to clause (1) of this 

Condition is materially untrue;
b. the Contractor commits a material breach of its obligation to notify the 

Authority of any Occasion of Tax Non-Compliance as required by 
clause (2) of this Condition; or

c. the Contractor fails to provide details of proposed mitigating factors 
which, in the reasonable opinion of the Authority, are acceptable, 

the Authority may terminate the Contract with immediate effect by notice in 
writing.
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(5) In this Condition 43 -
a. any tax return of the Contractor submitted to a Relevant Tax Authority 

on or after 1 October 2012 is found on or after 1 April 2013 to be 
incorrect as a result of:

i. a Relevant Tax Authority successfully challenging the 
Contractor under the General Anti-Abuse Rule or the Halifax 
Abuse Principle or under any tax rules or legislation that have 
an effect equivalent or similar to the General Anti-Abuse Rule
or the Halifax Abuse Principle;

ii. the failure of an avoidance scheme which the Contractor was 
involved in, and which was, or should have been, notified to a 
Relevant Tax Authority under the DOTAS or any equivalent or 
similar regime;

and/or

b. any tax return of the Contractor submitted to a Relevant Tax Authority 
on or after 1 October 2012 gives rise, on or after 1 April 2013, to a 
criminal conviction in any jurisdiction for tax related offences which is 
not spent at the commencement of the Contract or to a penalty for civil 
fraud or evasion.

(6) For the purpose of clause 0 above:
a. DOTAS

(including VAT disclosure regime (VADR), Disclosure of Tax 
Avoidance Schemes: VAT and other indirect taxes (DASVOIT) and 
Direct taxes (including Apprenticeship Levy) and National Insurance 
contributions (DOTAS)) which require a promoter of tax schemes to 
tell HM Revenue & Customs of any specified notifiable arrangements 
or proposals and to provide prescribed information on those 
arrangements or proposals within set time limits as contained in Part 7 
of the Finance Act 2004 and in secondary legislation made under vires 
contained in Part 7 of the Finance Act 2004 and as extended to 
National Insurance Contributions by the National Insurance 
Contributions (Application of Part 7 of the Finance Act 2004) 
Regulations 2012, SI 2012/1868 made under s.132A Social Security 
Administration Act 1992;

b. General Anti-Abuse Rule
i. the legislation in Part 5 of the Finance Act 2013 (inclusive of 

Schedules 43, 43A, 43B and 43C of the same legislation and 
section 10 and 11 of the National Insurance Act 2014) (in each 
case as understood in a -
Abuse Rule Guidance as approved from time to time); and
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ii. any future legislation introduced into Parliament to counteract 
tax advantages arising from abusive arrangements to avoid 
national insurance contributions;

c. Halifax Abuse Principle
Case C-255/02 Halifax and others and any equivalent case law; and

d. Relevant Tax Authority
applicable, a tax authority in the jurisdiction in which the Contractor is 
established.

44 Equality and Non-Discrimination

(1) The Contractor shall not unlawfully discriminate within the meaning and 
scope of the Equality Act 2010 and any other anti-discrimination legislation in 
relation to the provision of the Services or otherwise and shall take all 
reasonable steps to ensure that its Contractor Personnel do not do so.

(2)

ensure that its Contractor Personnel do so. 

(3) The Contractor will comply with any request by the Authority to assist the 
Authority in meeting its obligations under the Equality Act 2010 and to allow 

ions under 
the Equality Act 2010.

(4) Where any investigation is concluded or proceedings are brought under the 
Equality Act 2010 which arise directly or indirectly out of any act or omission 
of the Contractor, its agents or subcontractors, or Contractor Personnel, and 
where there is a finding against the Contractor in such investigation or 
proceedings the Contractor will indemnify the Authority with respect to all 
costs, charges and expenses (including legal and administrative expenses) 
arising out of or in connection with any such investigation or proceedings and 
such other financial redress to cover any payment the Authority may have 
been ordered or required to pay to a third party.

(5) The Contractor shall (and shall procure that all Contractor Personnel shall):
a. perform its obligations under this Contract (including those in relation 

to the Services) in accordance with:
i. all applicable equality Law (whether in relation to race, sex, 

gender reassignment, age, disability, sexual orientation, religion 
or belief, pregnancy, maternity or otherwise);

ii. ity policy as provided to the 
Contractor from time to time; and
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iii. any other requirements and instructions which the Authority 
reasonably imposes in connection with any equality obligations 
imposed on the Authority at any time under applicable equality 
Law; and

b. take all necessary steps, and inform the Authority of the steps taken, to 
prevent unlawful discrimination designated as such by any court or 
tribunal, or the Equality and Human Rights Commission or (any 
successor organisation); and

c. at all times comply with the provisions of the Human Rights Act 1998 
in the performance of this Contract. The Contractor shall also 
undertake, or refrain from undertaking, such acts as the Authority 
requests so as to enable the Authority to comply with its obligations 
under the Human Rights Act 1998.

(6) The Authority may (without prejudice to its other rights under the Contract) 
terminate the Contract with immediate effect by notice in writing where the 
Contractor fails (or the Contractor Personnel) to comply with clauses (1) to (4)
of this Condition.

45 Welsh Language Act

The Contractor shall for the term of the Contract comply with the principles of the 

46 Sustainable Procurement

(1) The Contractor shall comply in all material respects with all applicable 
environmental laws and regulations in force from time to time in relation to 
the Services. Without prejudice to the generality of the foregoing, the 
Contractor shall promptly provide all such information regarding the 
environmental impact of the Services as may reasonably be requested by the 
Authority.

(2) The Contractor shall meet all reasonable requests by the Authority for 
information evidencing compliance with the provisions of this Condition by 
the Contractor.

(3) All written outputs, including reports, produced in connection with the 
Contract shall (unless otherwise specified) be produced on recycled paper 
containing at least 80% post consumer waste and used on both sides where 
appropriate. 

(4) The supplier shall meet the Government Buying Standards applicable to 
Deliverables which can be found online at: 
https://www.gov.uk/government/collections/sustainable-procurement-the-
government-buying-standards-gbs
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47 Cyber Essentials

(1) Compliance Certification
where:

a. Personal Data is handled;
b. eing stored by the Contractor, or by any 

Contractor Personnel; or
c. the Contract involves the provision of certain ICT products or services 

as specified by the Authority from time to time. 

(2) The Authority shall determine whether the Contract requires a cyber essentials 
or cyber essentials plus Compliance Certification, or if no Compliance 
Certification is necessary.

(3) Upon request, the Contractor shall provide the Authority with a copy of each 
such Compliance Certification before the Contractor or the relevant Contractor 
Personnel (as applicable) shall be permitted to use the Core Information 
Management System to receive, store or Process any Authority Data. Any 
exceptions to the flow down of the certification requirements to third-party 
suppliers and Contractor Personnel must be agreed with the Authority.

48 Safeguarding

(1) For the purposes of this Condition 48 Reasonable Measures

c s industry to eliminate or minimise risk of actual, 
attempted or threatened exploitation, abuse and harassment (including sexual 
abuse, sexual exploitation and sexual harassment) and whether or not such 
conduct would amount to a criminal offence in the United Kingdom or an 
offence under the laws of the territory in which it takes place (together 
Serious Misconduct

circumstances. Such endeavours may include (but shall not be limited to):
a. clear and detailed policies and guidance for Contractor Personnel, 

Contractor Providers and where appropriate, beneficiaries;
b. developing, implementing and maintaining a safeguarding plan 

throughout the term (including monitoring);
c. provision of regular training to Contractor Personnel, Contractor 

Providers and where appropriate, beneficiaries;
d. clear reporting lines and whistleblowing policies in place for 

Contractor Personnel, Contractor Providers and beneficiaries;
e. maintaining detailed records of any allegations of Serious Misconduct 

and regular reporting to the Authority and the Appropriate Authorities 
(where relevant) of any such incidents; and

f. any other Good Industry Practice measures (including any innovative 
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(2) The Contractor shall take all Reasonable Measures to prevent Serious 
Misconduct by the Contractor Personnel or any other persons engaged and 

Contractor Providers
robust procedures which enable the reporting by Contractor Personnel, 
Contractor Providers and beneficiaries of any such Serious Misconduct, illegal 
acts and/or failures by the Contractor or Contractor Personnel to investigate 
such reports.

(3) The Contractor shall promptly report in writing any complaints, concerns and
incidents regarding Serious Misconduct or any attempted or threatened 
Serious Misconduct by the Contractor Personnel and Contractor Providers to 
BEIS Contract Manager and where necessary, the Appropriate Authorities.

(4) The Contractor shall comply with all applicable laws, legislation, codes of 
practice and government guidance in the UK and additionally, in the territories 
where the Services are being performed, relevant to safeguarding and 
protection of children and vulnerable adults, which the Contractor 
acknowledges may include vetting of the Contractor Personnel by the UK 
Disclosure and Barring Service in respect of any regulated activity performed 
by the Contractor Personnel (as defined by the Safeguarding Vulnerable 
Groups Act 2006 (as amended)) and/or vetting by a local equivalent service. 
Where BEIS reasonably believes that there is an increased risk to safeguarding 
in the performance of the Services, Contractor shall comply with any 
reasonable request by BEIS for additional vetting to be undertaken.

(5) Failure by the Contractor to:
a. put in place preventative measures to eliminate and/or reduce the risk 

of Serious Misconduct; or
b. fully investigate allegations of Serious Misconduct; or
c. report any complaints to BEIS and where appropriate, the relevant 

authorities (including law enforcement)

shall be a material Default of this Contract and shall entitle BEIS to terminate 
this Contract with immediate effect.

49 Modern Slavery

(1) The Contractor shall, and procure that each of its Contractor Personnel shall, 
comply with:

a. the Modern Slavery Act 20 Slavery Act
b. the -slavery policy as provided to the Contractor from 

Anti-Slavery Policy

(2) The Contractor shall: 
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a. implement due diligence procedures for its Contractor Personnel and 
other participants in its supply chains, to ensure that there is no slavery 
or trafficking in its supply chains;

b. respond promptly to all slavery and trafficking due diligence 
questionnaires issued to it by the Authority from time to time and shall 
ensure that its responses to all such questionnaires are complete and 
accurate; 

c. prepare and deliver to the Authority each year, an annual slavery and 
trafficking report setting out the steps it has taken to ensure that slavery 
and trafficking is not taking place in any of its supply chains or in any 
part of its business; 

d. maintain a complete set of records to trace the supply chain of all 
Services provided to the Authority regarding the Contract; and 

e. implement a system of training for its employees to ensure compliance 
with the Slavery Act. 

(3) The Contractor represents, warrants and undertakes throughout the Term that: 
a. it conducts its business in a manner consistent with all applicable laws, 

regulations and codes including the Slavery Act and all analogous 
legislation in place in any part of the world;

b. its responses to all slavery and trafficking due diligence questionnaires 
issued to it by the Authority from time to time are complete and 
accurate; and 

c. neither the Contractor nor any of its Contractor Personnel, nor any 
other persons associated with it: 

i. has been convicted of any offence involving slavery and 
trafficking; or 

ii. has been or is the subject of any investigation, inquiry or 
enforcement proceedings by any governmental, administrative 
or regulatory body regarding any offence regarding slavery and 
trafficking.

(4) The Contractor shall notify the Authority as soon as it becomes aware of: 
a. any breach, or potential breach, of the Anti-Slavery Policy; or 
b. any actual or suspected slavery or trafficking in a supply chain which 

relates to the Contract. 

(5) If the Contractor notifies the Authority pursuant to Condition (3)c.ii above, it 
-operate with any 

investigation, and allow the Authority to audit any books, records and/or any 
other relevant documentation in accordance with the Contract. 

(6) If the Contractor is in Default under Condition (1)b above or (2)e above
Authority may by notice: 
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a. require the Contractor to remove from performance of the Contract any 
Contractor Personnel or other persons associated with it whose acts or 
omissions have caused the Default; or

b. immediately terminate the Contract.

50 Other Legislation

(1) The Contractor shall, and shall procure that its subcontractors, agents and 
personnel, comply with all other applicable law in force from time to time for 
the duration of the Contract.

(2) The Contractor must use reasonable endeavours to comply with the provisions 
of Schedule X (Corporate Social Responsibility). 

(3) The Contractor indemnifies the Authority against any costs resulting from any 
Default by the Contractor relating to any applicable Law to do with the 
Contract. 

(4) The Contractor must appoint a Compliance Officer who must be responsible 
for ensuring that the Contractor complies with the Law and Conditions Error! 
Reference source not found., 22, 42, 43, 44 and 46. 

51 Health and Safety

(1) The Contractor shall (and shall procure that the Contractor Personnel shall) 
perform its obligations under this Contract (including those in relation to the 
Services) in accordance with:

a. all applicable Law regarding health and safety; and
b. the Health and Safety Policy whilst at the Authority's Premises.

(2) Each Party shall notify the other as soon as practicable of any health and 
safety incidents or material health and safety hazards at the Authority 
Premises of which it becomes aware and which relate to or arise in connection 
with the performance of this Contract. The Contractor shall instruct the 
Contractor Personnel to adopt any necessary associated safety measures in 
order to manage any such material health and safety hazards.

52 Law and Jurisdiction

This Contract and any dispute or claim (including non-contractual disputes or claims) 
arising out of or in connection with it or its subject matter or formation shall be 
governed by and construed in accordance with the law of England and Wales.

Each party irrevocably agrees that the courts of England and Wales shall have 
exclusive jurisdiction to settle any dispute or claim (including non-contractual 
disputes or claims) arising out of or in connection with this Contract or its subject 
matter or formation.
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Schedule 5 Annex 1 
Processing, Personal Data and Data Subjects Schedule

Description Details

Identity of Controller 
for each Category of 
Personal Data

The Parties are Independent Controllers of Personal Data

The Parties acknowledge that they are Independent Controllers 
for the purposes of the Data Protection Legislation in respect of:

1 Business contact details of Supplier Personnel for which the 
Supplier is the Controller,

2 Business contact details of any directors, officers, 
employees, agents, consultants and contractors of Relevant 
Authority (excluding the Contractor Personnel) engaged in 
the perfo
Contract for which the Relevant Authority is the Controller,

Duration of the 
Processing

The length of the contract as set out in the contract terms and 
conditions. 

Nature and purposes 
of the Processing

Business contact details will be required for communication 
between the Contractor, BEIS and Sub-contractors involved in 
the Technical Support Contract. 

Type of Personal Data Name, email address, telephone number.

Categories of Data 
Subject

Staff the Contractor, BEIS and Sub-contractors involved in the 
Technical Support Contract.

Plan for return and 
destruction of the data 
once the Processing is 
complete

UNLESS requirement 
under Union or 
Member State law to 
preserve that type of 
data

Contact details may be retained beyond the end of the period of 
processing. 
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Annex 2

Suppliers are required to provide data on their direct spend with SMEs in the 
supply chain relating to the Contract.

A1. Total contract revenue (£) received directly from selected department including arms length bodies (ALBs)

£1,200,000

£1.2m

1.2m

£190,000

£190k

190k

A3. Total value of subcontracted revenues to SMEs (£)

Of the £1,200,000 Supplier X received from the selected department, £50,000 was subcontracted to an SME. Enter £50,000 for question A3.

£50,000

£0.05m

0.05m

Data provided by

In this document and all documentation from the Crown Commercial Service SME team:

organisation also has to be autonomous.

suppliers overhead expenditure e.g. cleaning services, that might be provided by an SME.

A2. Total value of subcontracted revenues (£) 
(Please note that this is the total value of all sub-contracted revenues for SMEs and non-SMEs. 

Supplier X has received £1,200,000 revenue directly from the selected department within the requested financial reporting period. Enter £1,200,000 for question A1.

Of the £1,200,000 Supplier X received directly from the selected department, £50,000 was subcontracted to SMEs and £140,000 was subcontracted to organisations not covered 
by the definition of an SME. Enter £190,000 for question A2.

Definitions and Interpretations:

In the event we need to contact you about your return, please provide your full contact details. Please provide details of the preferred contact for future reporting (If 
different).
Please also provide your DUNS Number.  The Data Universal Numbering System (DUNS) is a system developed and regulated by Dun & Bradstreet which assigns a unique 
numeric identifier, referred to as a 'DUNS Number' to a single business entity. 

BEIS SME Data Collection
v2.1

1) When answering the survey please endeavour to answer every section in full to the best of your knowledge.  2)  Please only report on the relevant contract - do not include 
spend you have with the departments on other contracts 

Questions  A1-A3: Please specify the numbers in full. All figures should be in GBP pounds sterling. Please see an example of how to complete the questions below.

The UK government has made a commitment that 33% of central government procurement spend should go to Small and Medium-sized Enterprises (SMEs), either directly or 
via the supply chain, before the end of this parliament (2022). To support this key agenda item and to measure progress, the UK government is now requesting that from 1 
April 2018 all new contracts valued over £5 million per annum provide data on supply chain spend.
Guidance about the data required is provided below.
PLEASE NOTE YOU WILL NEED TO COMPLETE A SEPARATE TEMPLATE FOR EACH CONTRACT . 
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£ %

£0.00

£0.00

£0.00

Data provided by:

Name

Organisation INSERT YOUR ORGANISATION/COMPANY NAME

DUNS Number

Email
Phone

Date

Please provide details of the preferred contact for future reporting (If applicable):

Name

Email

Phone

BEIS SME Data Collection

Please refer to the guidance tab. 
Please answer questions A1 to A6 (populating yellow cells only) as applicable and return to [DEPARTMENTAL CONTACT]

A1. Total contract revenue (£) received directly from 
selected contract.

Full Year 2022/23 (Apr 2022- Mar 
2023)

A3. Total value of subcontracted revenues to SMEs (£)

A2. Total value of subcontracted revenues (£)

INSERT YOUR 
ORGANISATION/COMPANY NAME
BEIS

CONTRACT NAME

Breakdown of Departmental Contract Revenue 
(100%= £0)

Total Revenue retained (£)

Total subcontracted revenues to
non SME (£)

 Total subcontracted revenues to
SMEs (£)


