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1. General 

a. The defined terms in the Contract shall be as set out in Schedule 1. 

b. The Contractor shall comply with all applicable Legislation, whether specifically referenced in this 

Contract or not. 

c. The Contractor warrants and represents, that: 

(1) it has the full capacity and authority to enter into, and to exercise its rights and perform its 

obligations under, the Contract; 

(2) from the Effective Date of Contract and for so long as the Contract remains in force it shall give 

the Authority Notice of any litigation, arbitration (unless expressly prohibited from doing so in 

accordance with the terms of the arbitration), administrative or adjudication or mediation 

proceedings before any court, tribunal, arbitrator, administrator or adjudicator or mediator or 

relevant authority against itself or a Subcontractor which would adversely affect the Contractor's 

ability to perform its obligations under the Contract; 

(3) as at the Effective Date of Contract no proceedings or other steps have been taken and not 

discharged (nor, to the best of the knowledge of the Contractor, threatened) for its winding-up or 

dissolution or for the appointment of a receiver, administrative receiver, administrator, liquidator, 

trustee or similar officer in relation to any of its assets or revenues; 

(4) for so long as the Contract remains in force it shall give the Authority Notice of any proceedings 

or other steps that have been taken but not discharged (nor to the best of the knowledge of the 

Contractor, threatened) for its winding-up or dissolution or for the appointment of a receiver, 

administrator, liquidator, trustee or similar officer in relation to any of its assets or revenues. 

d. Unless the context otherwise requires: 

(1) The singular includes the plural and vice versa, and the masculine includes the feminine and 

vice versa. 

(2) The words "include", "includes", "including" and "included" are to be construed as if they were 

immediately followed by the words "without limitation", except where explicitly stated otherwise. 

(3) The expression "person" means any individual, firm, body corporate, unincorporated association 

or partnership, government, state or agency of a state or joint venture. 

(4) References to any statute, enactment, order, regulation, or other similar instrument shall be 

construed as a reference to the statute, enactment, order, regulation, or instrument as amended, 

supplemented, replaced or consolidated by any subsequent statute, enactment, order, regulation, or 

instrument. 

(5) The heading to any Contract provision shall not affect the interpretation of that provision. 

(6) Any decision, act or thing which the Authority is required or authorised to take or do under the 

Contract may be taken or done only by the person (or their nominated deputy) authorised in 

Schedule 3 (Contract Data Sheet) to take or do that decision, act, or thing on behalf of the Authority. 

(7) Unless excluded within the Conditions of the Contract or required by law, references to 

submission of documents in writing shall include electronic submission. 

2. Duration of Contract 

This Contract comes into effect on the Effective Date of Contract and will expire automatically on the date 

identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in accordance with the 

provisions of the Contract, or otherwise lawfully terminated. 



 

 

3. Entire Agreement 

This Contract constitutes the entire agreement between the Parties relating to the subject matter of the 

Contract. The Contract supersedes, and neither Party has relied upon, any prior negotiations, 

representations and undertakings, whether written or oral, except that this condition shall not exclude 

liability in respect of any fraudulent misrepresentation. 

4. Governing Law 

a. Subject to clause 4.d, the Contract shall be considered as a contract made in England and subject to 

English Law. 

b. Subject to clause 4.d and 40 (Dispute Resolution) and without prejudice to the dispute resolution 

process set out therein, each Party submits and agrees to the exclusive jurisdiction of the Courts of 

England to resolve, and the laws of England to govern, any actions proceedings, controversy or claim of 

whatever nature arising out of or relating to the Contract or breach thereof. 

c. Subject to clause 4.d any dispute arising out of or in connection with the Contract shall be determined 

within the English jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions may 

apply solely for the purpose of giving effect to this condition 4 and for the enforcement of any judgment, 

order or award given under English jurisdiction. 

d. If the Parties pursuant to the Contract agree that Scots Law should apply then the following 

amendments shall apply to the Contract: 

(1) Clause 4.a, 4.b and 4.c shall be amended to read: 

"a. The Contract shall be considered as a contract made in Scotland and subject to Scots Law. 

b. Subject to condition 40 (Dispute Resolution) and without prejudice to the dispute resolution 

process set out therein, each Party submits and agrees to the exclusive jurisdiction of the Courts of 

Scotland to resolve, and the laws of Scotland to govern, any actions, proceedings, controversy or 

claim of whatever nature arising out of or relating to the Contract or breach thereof. 

c. Any dispute arising out of or in connection with the Contract shall be determined within the 

Scottish jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions may 

apply solely for the purpose of giving effect to this condition 4 and for the enforcement of any 

judgment, order or award given under Scottish jurisdiction." 

(2) Clause 39.b shall be amended to read: 

"In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute shall be 

referred to arbitration. Unless otherwise agreed in writing by the Parties, the arbitration and this 

clause 40.b shall be governed by the Arbitration (Scotland) Act 2010. The seat of the arbitration 

shall be Scotland. For the avoidance of doubt, for the purpose of arbitration the tribunal shall have 

the power to make provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules, as set 

out in Schedule 1 to the Arbitration (Scotland) Act 2010." 

e. Each Party warrants to each other that entry into the Contract does not, and the performance of the 

Contract will not, in any way violate or conflict with any provision of law, statute, rule, regulation, 

judgement, writ, injunction, decree or order applicable to it. Each Party also warrants that the Contract 

does not conflict with or result in a breach or termination of any provision of, or constitute a default under, 

any mortgage, contract or other liability, charge or encumbrance upon any of its properties or other assets. 

f. Each Party agrees with each other Party that the provisions of this condition 4 shall survive any 

termination of the Contract for any reason whatsoever and shall remain fully enforceable as between the 

Parties notwithstanding such a termination. 

g. Where the Contractor's place of business is not in England or Wales (or Scotland where the Parties 

agree pursuant to this Contract that Scots Law should apply), the Contractor irrevocably appoints the 

solicitors or other persons in England and Wales (or Scotland where the Parties agree pursuant to the 



 

 

Contract that Scots Law should apply) detailed in Schedule 3 (Contract Data Sheet) as its agents to accept 

on its behalf service of all process and other documents of whatever description to be served on the 

Contractor in connection with any litigation or arbitration within the English jurisdiction (or Scottish 

jurisdiction where the Parties agree pursuant to this Contract that Scots Law should apply) arising out of or 

relating to the Contract or any issue connected therewith. 

5. Precedence 

a. If there is any inconsistency between the different provisions of the Contract the inconsistency shall be 

resolved according to the following descending order of precedence: 

(1) Conditions 1 - 45 (and 46 - 48, if included in this Contract) of the Conditions of the Contract shall 

be given equal precedence with Schedule 1 (Definitions of Contract) and Schedule 3 (Contract Data 

Sheet); 

(2) Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure); 

(3) the remaining Schedules; and 

(4) any other documents expressly referred to in the Contract. 

b. If either Party becomes aware of any inconsistency within or between the documents referred to in 

clause 5.a such Party shall notify the other Party forthwith and the Parties will seek to resolve that 

inconsistency on the basis of the order of precedence set out in clause 5.a. Where the Parties fail to reach 

agreement, and if either Party considers the inconsistency to be material to its rights and obligations under 

the Contract, then the matter will be referred to the dispute resolution procedure in accordance with 

condition 39 (Dispute Resolution). 

6. Formal Amendments to Contract 

a. Except as provided in Condition 31 and subject to clause 6.c, the Contract may only be amended by the 

written agreement of the Parties (or their duly authorised representatives acting on their behalf). Such 

written agreement shall consist of: 

(1) the Authority Notice of Change under Schedule 4 (Contract Change Control Procedure) (where 

used); and 

(2) the Contractor's unqualified acceptance of the contractual amendments as evidenced by the 

DEFFORM 10B duly signed by the Contractor. 

b. Where required by the Authority in connection with any such amendment, the Contractor shall (as so 

required) confirm that any existing Parent Company Guarantee is sufficiently comprehensive so as to 

cover and support all of the Contractor's liabilities and obligations under and in connection with the 

Contract (as amended by such amendment) or provide a revised Parent Company Guarantee with such 

DEFFORM 10B to achieve the same purposes. 

c. Where the Authority wishes to amend the Contract to incorporate any work that is unpriced at the time of 

amendment: 

(1) if the Contract is not a Qualifying Defence Contract, the Authority shall have the right to settle 

with the Contractor a price for such work under the terms of DEFCON 643 (SC2) or DEFCON 127. 

Where DEFCON 643 (SC2) is used, the Contractor shall make all appropriate arrangements with all 

its Subcontractors affected by the Change or Changes in accordance with clause 5 of DEFCON 643 

(SC2); or 

(2) if the Contract is a Qualifying Defence Contract, the Contract Price shall be redetermined on 

amendment in accordance with the Defence Reform Act 2014 and Single Source Contract 

Regulations 2014 (each as amended from time to time). 

Changes to the Specification 



 

 

d. The Specification forms part of the Contract and all Contract Deliverables to be supplied by the 

Contractor under the Contract shall conform in all respects with the Specification. 

e. The Contractor shall use a configuration control system to control all changes to the Specification. The 

configuration control system shall be compatible with ISO 9001 (latest published version) or as specified in 

the Contract. 

7. Authority Representative 

a. Any reference to the Authority in respect of: 

(1) the giving of consent; 

(2) the delivering of any Notices; or 

(3) the doing of any other thing that may reasonably be undertaken by an individual acting on behalf 

of the Authority, 

shall be deemed to be references to the Authority's Representatives in accordance with this Condition 7. 

b. The Authority's Representatives detailed in Schedule 3 (Contract Data Sheet) (or their nominated 

deputy) shall have full authority to act on behalf of the Authority for all purposes of the Contract. Unless 

notified in writing before such act or instruction, the Contractor shall be entitled to treat any act of the 

Authority's Representatives which is authorised by the Contract as being expressly authorised by the 

Authority and the Contractor shall not be required to determine whether authority has in fact been given. 

c. In the event of any change to the identity of the Authority's Representatives, the Authority shall provide 

written confirmation to the Contractor, and shall update Schedule 3 (Contract Data Sheet) in accordance 

with Condition 6 (Formal Amendments to the Contract). 

8. Severability 

a. If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent then: 

(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no effect 

and shall be deemed not to be included in the Contract but without invalidating any of the remaining 

provisions of the Contract; and 

(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or unenforceable 

provision by a valid, legal and enforceable substitute provision the effect of which is as close as 

possible to the intended effect of the invalid, illegal or unenforceable provision. 

9. Waiver 

a. No act or omission of either Party shall by itself amount to a waiver of any right or remedy unless 

expressly stated by that Party in writing. In particular, no reasonable delay in exercising any right or 

remedy shall by itself constitute a waiver of that right or remedy. 

b. No waiver in respect of any right or remedy shall operate as a waiver in respect of any other right or 

remedy. 

10. Assignment of Contract 

Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written consent 

of the other Party. 

11. Third Party Rights 

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any person who 

is not a Party to the Contract to enforce any term of the Contract in its own right and the Parties to the 

Contract declare that they have no intention to grant any such right. 



 

 

12. Transparency 

a.  Notwithstanding any other term of this Contract, including Condition 13 (Disclosure of Information), the 

Contractor understands that the Authority may publish the Transparency Information and Publishable 

Performance Information to the general public. 

b.  Subject to clause 12.c the Authority shall publish and maintain an up-to-date version of the 

Transparency Information and Publishable Performance Information in a format readily accessible and 

reusable by the general public under an open licence where applicable. 

c.  If, in the Authority's reasonable opinion, publication of any element of the Transparency Information and 

Publishable Performance Information would be contrary to the public interest, the Authority shall be 

entitled to exclude such Information from publication. The Authority acknowledges that it would expect the 

public interest by default to be best served by publication of the Transparency Information and Publishable 

Performance Information in its entirety. Accordingly, the Authority acknowledges that it shall only exclude 

Transparency Information and Publishable Performance Information from publication in exceptional 

circumstances and agrees that where it decides to exclude Information from publication on that basis, it 

will provide a clear statement to the general public explaining the categories of information that have been 

excluded from publication and reasons for withholding that information. 

d.  The Contractor shall assist and co-operate with the Authority as reasonably required to enable the 

Authority to publish the Transparency Information and Publishable Performance Information, in 

accordance with the principles set out above, including through compliance with the requirements relating 

to the preparation of Publishable Performance Information set out in clauses 12.e to 12.i.  Where the 

Authority publishes Transparency Information, it shall: 

(1)  before publishing, redact any Information that would be exempt from disclosure if it was the 

subject of a request for information under the Freedom of Information Act 2000 (FOIA) or the 

Environmental Information Regulations 2004 (EIR), for the avoidance of doubt, including Sensitive 

Information; 

(2)  taking account the Sensitive Information set out in Schedule 5, consult with the Contractor 

where the Authority intends to publish Information which has been identified as Sensitive 

Information. For the avoidance of doubt the Authority, acting reasonably, shall have absolute 

discretion to decide what information shall be published or be exempt from disclosure in accordance 

with the FOIA and/or the EIR; and 

(3)  present information in a format that assists the general public in understanding the relevance 

and completeness of the Information being published to ensure the public obtain a fair view on how 

this Contract is being performed.  

 

  



 

 

Publishable Performance Information 

e.  Within three (3) months of the effective date of Contract the Contractor shall provide to the Authority for 

its approval (such approval shall not be unreasonably withheld or delayed) a draft Publishable 

Performance Information KPI Data Report consistent with the content requirements of Schedule 9. 

f.  If the Authority rejects any draft Publishable Performance Information the Contractor shall submit a 

revised version of the relevant KPI Data Report for further approval by the Authority with five (5) business 

days of receipt of any notice or rejection, taking account of any recommendations for revision and 

improvement to the report provided by the Authority. This process shall be repeated until the parties have 

an agreed version of the Publishable Performance Information. 

g.  The Contractor shall provide an accurate and up-to-date version of the KPI Data Report to the Authority 

for each quarter at the frequency referred to in the agreed Schedule 9. 

h.  Any dispute in connection with the preparation and/or approval of Publishable Performance Information, 

other than under clause 12.f, shall be resolved in accordance with the dispute resolution procedure 

provided for in this Contract. 

i.  The requirements of this Condition are in addition to any other reporting requirements in this Contract. 

13. Disclosure of Information 

a. Subject to clauses 13.d to 13.i and Condition 12 each Party: 

(1) shall treat in confidence all Information it receives from the other; 

(2) shall not disclose any of that Information to any third party without the prior written consent of 

the other Party, which consent shall not unreasonably be withheld, except that the Contractor may 

disclose Information in confidence, without prior consent, to such persons and to such extent as 

may be necessary for the performance of the Contract; 

(3) shall not use any of that Information otherwise than for the purpose of the Contract; and 

(4) shall not copy any of that Information except to the extent necessary for the purpose of 

exercising its rights of use and disclosure under the Contract. 

b. The Contractor shall take all reasonable precautions necessary to ensure that all Information disclosed 

to the Contractor by or on behalf of the Authority under or in connection with the Contract: 

(1) is disclosed to their employees and Subcontractors, only to the extent necessary for the 

performance of the Contract; and 

(2) is treated in confidence by them and not disclosed except with the prior written consent of the 

Authority or used otherwise than for the purpose of performing work or having work performed for 

the Authority under the Contract or any subcontract. 

c. The Contractor shall ensure that their employees are aware of the Contractor's arrangements for 

discharging the obligations at clauses 13.a and 13.b before receiving Information and shall take such steps 

as may be reasonably practical to enforce such arrangements. 

d. A Party shall not be in breach of Clauses 13.a, 13.b, 13.f, 13.g and 13.h to the extent that either Party: 

(1) exercises rights of use or disclosure granted otherwise than in consequence of, or under, the 

Contract; 

(2) has the right to use or disclose the Information in accordance with other Conditions of the 

Contract; or 

(3) can show: 

(a) that the Information was or has become published or publicly available for use otherwise 

than in breach of any provision of the Contract or any other agreement between the Parties; 



 

 

(b) that the Information was already known to it (without restrictions on disclosure or use) 

prior to receiving the Information under or in connection with the Contract; 

(c) that the Information was received without restriction on further disclosure from a third 

party which lawfully acquired the Information without any restriction on disclosure; or 

(d) from its records that the same Information was derived independently of that received 

under or in connection with the Contract; 

provided that the relationship to any other Information is not revealed. 

e. Neither Party shall be in breach of this Condition where it can show that any disclosure of Information 

was made solely and to the extent necessary to comply with a statutory, judicial or parliamentary 

obligation. Where such a disclosure is made, the Party making the disclosure shall ensure that the 

recipient of the Information is made aware of and asked to respect its confidentiality. Such disclosure shall 

in no way diminish the obligations of the Parties under this Condition. 

f. The Authority may disclose the Information: 

(1) to any Central Government Body for any proper purpose of the Authority or of the relevant 

Central Government Body, which shall include: disclosure to the Cabinet Office and/or HM Treasury 

for the purpose of ensuring effective cross-Government procurement processes, including value for 

money and related purposes. Where such a disclosure is made the Authority shall ensure that the 

recipient is made aware of its confidentiality; 

(2) to Parliament and Parliamentary Committees or if required by any Parliamentary reporting 

requirement; 

(3) to the extent that the Authority (acting reasonably) deems disclosure necessary or appropriate in 

the course of carrying out its public functions; 

(4) subject to clause 13.g below, on a confidential basis to a professional adviser, consultant or 

other person engaged by any of the entities defined in Schedule 1 (including benchmarking 

organisations) for any purpose relating to or connected with the Contract; 

(5) subject to clause 13.g below, on a confidential basis for the purpose of the exercise of its rights 

under the Contract; or 

(6) on a confidential basis to a proposed body in connection with any assignment, novation or 

disposal of any of its rights, obligations or liabilities under the Contract; 

and for the purposes of the foregoing, references to disclosure on a confidential basis shall mean 

disclosure subject to a confidentiality agreement or arrangement containing terms no less stringent than 

those placed on the Authority under this Condition. 

g. Where the Authority intends to disclose Information to a commercial entity which is not a Central 

Government Body in accordance with clauses 13.f.(4) or 13.f.(5) above, the Authority will endeavour to 

provide the Contractor with 3 Business Days' notice in advance of such disclosure. In relation to a 

disclosure of Information made under clause 13.f.(3) above, if reasonably requested by the Contractor 

within 2 Business Days of such notice being given, where the Authority has not already done so, it will 

endeavour to procure from the intended recipient of the Information an agreement containing 

confidentiality terms the same as, or substantially similar to, those placed on the Authority under this 

Condition. 

h. Before sharing any Information in accordance with clause 13.f, the Authority may redact the Information. 

Any decision to redact Information made by the Authority shall be final. 

i. The Authority shall not be in breach of the Contract where disclosure of Information is made solely and to 

the extent necessary to comply with the Freedom of Information Act 2000 (the "Act") or the Environmental 

Information Regulations 2004 (the "Regulations"). To the extent permitted by the time for compliance 

under the Act or the Regulations, the Authority shall consult the Contractor where the Authority is 



 

 

considering the disclosure of Information under the Act or the Regulations and, in any event, shall provide 

prior notification to the Contractor of any decision to disclose the Information. The Contractor 

acknowledges and accepts that their representations on disclosure during consultation may not be 

determinative and that the decision whether to disclose Information in order to comply with the Act or the 

Regulations is a matter in which the Authority shall exercise its own discretion, subject always to the 

provisions of the Act or the Regulations. 

j. Nothing in this Condition shall affect the Parties' obligations of confidentiality where Information is 

disclosed orally in confidence. 

14. Publicity and Communications with the Media 

The Contractor shall not and shall ensure that any employee or Subcontractor shall not communicate with 

representatives of the press, television, radio or other media on any matter concerning the Contract unless 

the Authority has given its prior written consent. 

15. Change of Control of Contractor 

a. The Contractor shall notify the Representative of the Authority at the address given in clause 15.b, as 

soon as practicable, in writing of any intended, planned or actual change in control of the Contractor, 

including any Subcontractors. The Contractor shall not be required to submit any notice which is unlawful 

or is in breach of either any pre-existing non-disclosure agreement or any regulations governing the 

conduct of the Contractor in the UK or other jurisdictions where the Contractor may be subject to legal 

sanction arising from issuing such a notice. 

b. Each notice of change of control shall be taken to apply to all contracts with the Authority. Notices shall 

be submitted to: 

Mergers & Acquisitions Section 

Strategic Supplier Management Team 

Spruce 3b # 1301 

MOD Abbey Wood, 

Bristol, BS34 8JH 

and emailed to: Reacted 

c. The Representative of the Authority shall consider the notice of change of control and advise the 

Contractor in writing of any concerns the Authority may have. Such concerns may include but are not 

limited to potential threats to national security, the ability of the Authority to comply with its statutory 

obligations or matters covered by the declarations made by the Contractor prior to contract award. 

d. The Authority may terminate the Contract by giving written notice to the Contractor within six months of 

the Authority being notified in accordance with clause 15.a. The Authority shall act reasonably in 

exercising its right of termination under this Condition. 

e. If the Authority exercises its right to terminate in accordance with clause 15.d the Contractor shall be 

entitled to request the Authority to consider making a payment representing any commitments, liabilities or 

expenditure incurred by the Contractor in connection with the Contract up to the point of termination. Such 

commitments, liabilities or expenditure shall be reasonably and properly chargeable by the Contractor, and 

shall otherwise represent an unavoidable loss by the Contractor by reason of the termination of the 

Contract. Any payment under this clause 15.e must be fully supported by documentary evidence. The 

decision whether to make such a payment shall be at the Authority's sole discretion. 

f. Notification by the Contractor of any intended, planned or actual change of control shall not prejudice the 

existing rights of the Authority or the Contractor under the Contract nor create or imply any rights of either 

the Contractor or the Authority additional to the Authority's rights set out in this Condition. 



 

 

16. Environmental Requirements 

The Contractor shall in all their operations to perform the Contract, adopt a sound proactive environmental 

approach that identifies, considers, and where possible, mitigates the environmental impacts of their 

supply chain. The Contractor shall provide evidence of so doing to the Authority on demand. 

17. Contractor's Records 

a. The Contractor and their Subcontractors shall maintain all records specified in and connected with the 

Contract (expressly or otherwise) and make them available to the Authority when requested on reasonable 

notice. 

b. The Contractor and their Subcontractors shall also permit access to relevant records that relate to the 

contractual obligations to supply goods or services under the Contract, held by or controlled by them and 

reasonably required by the Comptroller and Auditor General, their staff and any appointed representative 

of the National Audit Office, and provide such explanations and information as reasonably necessary for 

the following purposes: 

(1) to enable the National Audit Office to carry out the Authority's statutory audits and to examine 

and/or certify the Authority's annual and interim report and accounts; and 

(2) to enable the National Audit Office to carry out an examination pursuant to Part II of the National 

Audit Act 1983 of the economy, efficiency and effectiveness with which the Authority has used its 

resources. 

c. With regard to the records made available to the Authority under clause 17.a of this Condition, and 

subject to the provisions of Condition 13 (Disclosure of Information), the Contractor shall permit records to 

be examined and if necessary copied, by the Authority, or Representative of the Authority, as the Authority 

may require. 

d. Unless the Contract specifies otherwise the records referred to in this Condition shall be retained for a 

period of at least 6 years from: 

(1) the end of the Contract term; 

(2) the termination of the Contract; or 

(3) the final payment, 

whichever occurs latest. 

18. Notices 

a. A Notice served under the Contract shall be: 

(1) in writing in the English language; 

(2) authenticated by signature or such other method as may be agreed between the Parties; 

(3) sent for the attention of the other Party's Representative, and to the address set out in Schedule 

3 (Contract Data Sheet); 

(4) marked with the number of the Contract; and 

(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in Schedule 3 

(Contract Data Sheet), by electronic mail. 

b. Notices shall be deemed to have been received: 

(1) if delivered by hand, on the day of delivery if it is the recipient's Business Day and otherwise on 

the first Business Day of the recipient immediately following the day of delivery; 

(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the case of 

airmail) after the day of posting; 



 

 

(3) if sent by facsimile or electronic means: 

(a) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient's time) on 

completion of receipt by the sender of verification of the transmission from the receiving 

instrument; or 

(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient's time) 

following the completion of receipt by the sender of verification of transmission from the 

receiving instrument. 

19. Progress Monitoring, Meetings and Reports 

a. The Contractor shall attend progress meetings at the frequency or times (if any) specified in Schedule 3 

(Contract Data Sheet) and shall ensure that their Contractor's representatives are suitably qualified to 

attend such meetings. 

b. The Contractor shall submit progress reports to the Authority's Representatives at the times and in the 

format (if any) specified in Schedule 3 (Contract Data Sheet). The reports shall detail as a minimum: 

(1) performance/Delivery of the Contractor Deliverables; 

(2) risks and opportunities; 

(3) any other information specified in Schedule 3 (Contract Data Sheet); and 

(4) any other information reasonably requested by the Authority. 

Supply of Contractor Deliverables 

20. Supply of Contractor Deliverables and Quality Assurance 

a. The Contractor shall provide the Contractor Deliverables to the Authority, in accordance with the 

Schedule of Requirements and the Specification, and shall allocate sufficient resource to the provision of 

the Contractor Deliverables to enable it to comply with this obligation. 

b. The Contractor shall: 

(1) comply with any applicable quality assurance requirements specified in Schedule 3 (Contract 

Data Sheet) in providing the Contractor Deliverables; and 

(2) discharge their obligations under the Contract with all due skill, care, diligence and operating 

practice by appropriately experienced, qualified and trained personnel. 

c. The provisions of clause 20.b. shall survive any performance, acceptance or payment pursuant to the 

Contract and shall extend to any remedial services provided by the Contractor. 

d. The Contractor shall: 

(1) observe, and ensure that the Contractor's Team observe, all health and safety rules and 

regulations and any other security requirements that apply at any of the Authority's premises; 

(2) notify the Authority as soon as they become aware of any health and safety hazards or issues 

which arise in relation to the Contractor Deliverables; and 

(3) before the date on which the Contractor Deliverables are to start, obtain, and at all times 

maintain, all necessary licences and consents in relation to the Contractor Deliverables. 

21. Marking of Contractor Deliverables 

a. Each Contractor Deliverable shall be marked in accordance with the requirements specified in Schedule 

3 (Contract Data Sheet), if no such requirement is specified, the Contractor shall mark each Contractor 

Deliverable clearly and indelibly in accordance with the requirements of the relevant DEF-STAN 05-132 as 

specified in the contract or specification. In the absence of such requirements, the Contractor Deliverables 



 

 

shall be marked with the MOD stock reference, NATO Stock Number (NSN) or alternative reference 

number specified in Schedule 2 (Schedule of Requirements). 

b. Any marking method used shall not have a detrimental effect on the strength, serviceability or corrosion 

resistance of the Contractor Deliverables. 

c. The marking shall include any serial numbers allocated to the Contractor Deliverable. 

d. Where because of its size or nature it is not possible to mark a Contractor Deliverable with the required 

particulars, the required information should be included on the package or carton in which the Contractor 

Deliverable is packed, in accordance with Condition 22 (Packaging and Labelling (excluding Contractor 

Deliverables containing Munitions)). 

22. Packaging and Labelling (excluding Contractor Deliverables containing Munitions) 

a. Packaging responsibilities are as follows: 

(1) The Contractor shall be responsible for providing Packaging which fully complies with the 

requirements of the Contract. 

(2) The Authority shall indicate in the Contract the standard or level of Packaging required for each 

Contractor Deliverable, including the PPQ. If a standard or level of Packaging (including the PPQ) is 

not indicated in the Contract, the Contractor shall request such instructions from the Authority 

before proceeding further. 

(3) The Contractor shall ensure all relevant information necessary for the effective performance of 

the Contract is made available to all Subcontractors. 

(4) Where the Contractor or any of their Subcontractors have concerns relating to the 

appropriateness of the Packaging design and or MPL prior to manufacture or supply of the 

Contractor Deliverables they shall use DEFFORM 129B to feedback these concerns to the 

Contractor or Authority, as appropriate. 

b. The Contractor shall supply Commercial Packaging meeting the standards and requirements of Def 

Stan 81-041 (Part 1). In addition, the following requirements apply: 

(1) The Contractor shall provide Packaging which: 

(a) will ensure that each Contractor Deliverable may be transported and delivered to the 

consignee named in the Contract in an undamaged and serviceable condition; and 

(b) is labelled to enable the contents to be identified without need to breach the package; and 

(c) is compliant with statutory requirements and this Condition. 

(2) The Packaging used by the Contractor to supply identical or similar Contractor Deliverables to 

commercial customers or to the general public (i.e. point of sale packaging) will be acceptable, 

provided that it complies with the following criteria: 

(a) reference in the Contract to a PPQ means the quantity of a Contractor Deliverable to be 

contained in an individual package, which has been selected as being the most suitable for 

issue(s) to the ultimate user; 

(b) Robust Contractor Deliverables, which by their nature require minimal or no packaging for 

commercial deliveries, shall be regarded as "PPQ packages" and shall be marked in 

accordance with clauses 22.i to 22.l. References to "PPQ packages" in subsequent text shall 

be taken to include Robust Contractor Deliverables; and 

(c) for ease of handling, transportation and delivery, packages which contain identical 

Contractor Deliverables may be bulked and overpacked, in accordance with clauses 22.i to 

22.k. 



 

 

c. The Contractor shall ascertain whether the Contractor Deliverables being supplied are, or contain, 

Dangerous Goods, and shall supply the Dangerous Goods in accordance with: 

(1) The Health and Safety At Work Act 1974 (as amended); 

(2) The Classification Hazard Information and Packaging for Supply Regulations (CHIP4) 2009 (as 

amended); 

(3) The REACH Regulations 2007 (as amended); and 

(4) The Classification, Labelling and Packaging Regulations (CLP) 2009 (as amended). 

d. The Contractor shall package the Dangerous Goods as limited quantities, excepted quantities or similar 

derogations, for UK or worldwide shipment by all modes of transport in accordance with the regulations 

relating to the Dangerous Goods and: 

(1) The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and 

(2) The Air Navigation (Amendment) Order 2019. 

e. As soon as possible, and in any event no later than one month before delivery is due, the Contractor 

shall provide a Safety Data Sheet in respect of each Dangerous Good in accordance with the REACH 

Regulations 2007 (as amended) and the Health and Safety At Work Act 1974 (as amended) and in 

accordance with Condition 23 (Supply of Hazardous Materials or Substances in Contractor Deliverables). 

f. The Contractor shall comply with the requirements for the design of MLP which include clauses 22.f and 

22.g as follows: 

(1) Where there is a requirement to design UK or NATO MLP, the work shall be undertaken by an 

MPAS registered organisation, or one that although non-registered is able to demonstrate to the 

Authority that their quality systems and military package design expertise are of an equivalent 

standard. 

(a) The MPAS certification (for individual designers) and registration (for organisations) 

scheme details are available from: 

DES LSOC SpSvcs--SptEng-Pkg1 

MOD Abbey Wood 

Bristol, BS34 8JH 

Redacted 

(b) The MPAS Documentation is also available on the DStan website. 

(2) MLP shall be designed to comply with the relevant requirements of Def Stan 81-041, and be 

capable of meeting the appropriate test requirements of Def Stan 81-041 (Part 3). Packaging 

designs shall be prepared on a SPIS, in accordance with Def Stan 81-041 (Part 4). 

(3) The Contractor shall ensure a search of the SPIS index (the 'SPIN') is carried out to establish 

the SPIS status of each requirement (using DEFFORM 129a 'Application for Packaging Designs or 

their Status'). 

(4) New designs shall not be made where there is an existing usable SPIS, or one that may be 

easily modified. 

(5) Where there is a usable SFS, it shall be used in place of a SPIS design unless otherwise stated 

by the Contract. When an SFS is used or replaces a SPIS design, the Contractor shall upload this 

information on to SPIN in Adobe PDF. 

(6) All SPIS, new or modified (and associated documentation), shall, on completion, be uploaded by 

the Contractor on to SPIN. The format shall be Adobe PDF. 

(7) Where it is necessary to use an existing SPIS design, the Contractor shall ensure the Packaging 

manufacturer is a registered organisation in accordance with clause 22.f.(1) above, or if un-



 

 

registered, is compliant with MPAS ANNEX A Supplement (Code) M. The Contractor shall ensure, 

as far as possible, that the SPIS is up to date. 

(8) The documents supplied under clause 22.f.(6) shall be considered as a contract data 

requirement and be subject to the terms of DEFCON 15 and DEFCON 21. 

g. Unless otherwise stated in the Contract, one of the following procedures for the production of new or 

modified SPIS designs shall be applied: 

(1) If the Contractor or their Subcontractor is the PDA they shall: 

(a) On receipt of instructions received from the Authority's representative nominated in Box 2 

Annex A to Schedule 3 (Contract Data Sheet), prepare the required package design in 

accordance with clause 22.f. 

(b) Where the Contractor or their Subcontractor is registered, they shall, on completion of 

any design work, provide the Authority with the following documents electronically: 

i. a list of all SPIS which have been prepared or revised against the Contract; and 

ii. a copy of all new / revised SPIS, complete with all continuation sheets and 

associated drawings, where applicable, to be uploaded onto SPIN. 

(c) Where the PDA is not a registered organisation, then they shall obtain approval for their 

design from a registered organisation before proceeding, then follow clause 22.g.(1)(b). 

(2) Where the Contractor or their Subcontractor is not the PDA and is un-registered, they shall not 

produce, modify, or update SPIS designs. They shall obtain current SPIS design(s) from the 

Authority or a registered organisation before proceeding with manufacture of Packaging. To allow 

designs to be provided in ample time, they should apply for SPIS designs as soon as practicable. 

(3) Where the Contractor or their Subcontractor is un-registered and has been given authority to 

produce, modify, and update SPIS designs by the Contract, they shall obtain approval for their 

design from a registered organisation using DEFFORM 129a before proceeding, then follow clause 

22.g.(1)(b). 

(4) Where the Contractor or their Subcontractor is not a PDA but is registered, they shall follow 

clauses 22.g.(1)(a) and 22.g.(1)(b). 

h. If special jigs, tooling etc., are required for the production of MLP, the Contractor shall obtain written 

approval from the Commercial Officer before providing them. Any approval given will be subject to the 

terms of DEFCON 23 (SC2) or equivalent condition, as appropriate. 

i. In addition to any marking required by international or national legislation or regulations, the following 

package labelling and marking requirements apply: 

(1) If the Contract specifies UK or NATO MPL, labelling and marking of the packages shall be in 

accordance with Def Stan 81-041 (Part 6) and this Condition as follows: 

(a) Labels giving the mass of the package, in kilograms, shall be placed such that they may 

be clearly seen when the items are stacked during storage. 

(b) Each consignment package shall be marked with details as follows: 

i. name and address of consignor; 

ii. name and address of consignee (as stated in the Contract or order); 

iii. destination where it differs from the consignee's address, normally either: 

(i) delivery destination / address; or 



 

 

(ii) transit destination, where delivery address is a point for aggregation / 

disaggregation and / or onward shipment elsewhere, e.g. railway station, where 

that mode of transport is used; 

iv. the unique order identifiers and the CP&F Delivery Label / Form which shall be 

prepared in accordance with DEFFORM 129J. 

(i) If aggregated packages are used, their consignment marking and 

identification requirements are stated at clause 22.l. 

(2) If the Contract specifies Commercial Packaging, an external surface of each PPQ package and 

each consignment package, if it contains identical PPQ packages, shall be marked, using details of 

the Contractor Deliverables as shown in the Contract schedule, to state the following: 

(a) description of the Contractor Deliverable; 

(b) the full thirteen digit NATO Stock Number (NSN); 

(c) the PPQ; 

(d) maker's part / catalogue, serial and / or batch number, as appropriate; 

(e) the Contract and order number when applicable; 

(f) the words "Trade Package" in bold lettering, marked in BLUE in respect of trade 

packages, and BLACK in respect of export trade packages; 

(g) shelf life of item where applicable; 

(h) for rubber items or items containing rubber, the quarter and year of vulcanisation or 

manufacture of the rubber product or component (marked in accordance with Def Stan 81-

041); 

(i) any statutory hazard markings and any handling markings, including the mass of any 

package which exceeds 3kg gross; and 

(j) any additional markings specified in the Contract. 

j. Bar code marking shall be applied to the external surface of each consignment package and to each 

PPQ package contained therein. The default symbology shall be as specified in Def Stan 81-041 (Part 6). 

As a minimum the following information shall be marked on packages: 

(1) the full 13-digit NSN; 

(2) denomination of quantity (D of Q); 

(3) actual quantity (quantity in package); 

(4) manufacturer's serial number and / or batch number, if one has been allocated; and 

(5) the unique order identifier. 

k. Requirements for positioning bar codes in relation to related text, as well as positioning on package etc., 

are defined in Def Stan 81-041 (Part 6). If size of the bar code does not allow a label to be directly 

attached, then a tag may be used. Any difficulties over size or positioning of barcode markings shall 

initially be referred to the organisation nominated in Box 3 of Annex A to Schedule 3 (Contract Data 

Sheet). 

l. The requirements for the consignment of aggregated packages are as follows: 

(1) With the exception of packages containing Dangerous Goods, over-packing for delivery to the 

consignee shown in the Contract may be used by the consignor to aggregate a number of packages 

to different Packaging levels, provided that the package contains Contractor Deliverables of only 



 

 

one NSN or class group. Over-packing shall be in the cheapest commercial form consistent with 

ease of handling and protection of over-packed items. 

(2) Two adjacent sides of the outer container shall be clearly marked to show the following: 

(a) class group number; 

(b) name and address of consignor; 

(c) name and address of consignee (as stated on the Contract or order); 

(d) destination if it differs from the consignee's address, normally either: 

i. delivery destination / address; or 

ii. transit destination, if the delivery address is a point of aggregation / disaggregation 

and / or onward shipment e.g. railway station, where that mode of transport is used; 

(e) where applicable, the reference number of the delivery note produced by CP&F relating 

to the contents. The consignee's copy of each delivery note shall be placed in the case / 

container. If the Contractor Deliverables listed in the delivery note are packed in several 

cases, the consignee's copy shall be placed in the first case and a separate list detailing the 

contents shall be prepared for each case after the first and placed in the case to which it 

relates. Each case is to be numbered to indicate both the number of the case and the total 

number of cases concerned e.g. 1/3, 2/3, 3/3; 

(f) the shipping label; and 

(g) any statutory hazard markings and any handling markings. 

m. Authorisation of the Contractor to undertake Packaging design, or to use a packaging design, that was 

not part of the original requirement under the Contract, shall be considered as an alteration to the 

specification in accordance with Condition 6 (Formal Amendments to the Contract). 

n. The Contractor shall ensure that timber and wood-containing products supplied under the Contract 

comply with the provisions of Condition 25 (Timber and Wood-Derived Products) and Annex I and Annex II 

of the International Standards for Phytosanitary Measures, "Guidelines for Regulating Wood Packaging 

Material in International Trade", Publication No 15 (ISPM 15). 

o. All Packaging shall meet the requirements of the Packaging (Essential Requirements) Regulations 2003 

(as amended) where applicable. 

p. In any design work the Contractor shall comply with the Producer Responsibility Obligations (Packaging 

Waste) Regulations 2007 (as amended) or equivalent legislation. Evidence of compliance shall be a 

contractor record in accordance with Condition 17 (Contractor's Records). 

q. This Condition is concerned with the supply of Packaging suitable to protect and ease handling, 

transport and storage of specified items. Where there is a failure of suitable Packaging (a design failure), 

or Packaging fails and this is attributed to the Packaging supplier, then the supplier shall be liable for the 

cost of replacing the Packaging. 

r. Liability for other losses resulting from Packaging failure or resulting from damage to Packaging, (such 

as damage to the packaged item etc.), shall be specified elsewhere in the Contract. 

s. General requirements for service Packaging, including details of UK and NATO MLP and Commercial 

Packaging descriptions, are contained in Def Stan 81-041 (Part 1) "Packaging of Defence Materiel". Def 

Stans, NATO Standardisation Agreements (STANAGs), and further information are available from the 

DStan internet site at: https://www.dstan.mod.uk/ 

t. Unless specifically stated otherwise in the invitation to tender or the Contract, reference to any standard 

including Def Stans or STANAGs in any invitation to tender or Contract document means the edition and 

all amendments extant at the date of such tender or Contract. 



 

 

u. In the event of conflict between the Contract and Def Stan 81-041, the Contract shall take precedence. 

23. Plastic Packaging Tax 

a. The Contractor shall ensure that any PPT due in relation to this Contract is paid in accordance with the 

PPT Legislation. 

b. The Contract Price includes any PPT that may be payable by the Contractor in relation to the Contract. 

c. On reasonable notice being provided by the Authority, the Contractor shall provide and make available 

to the Authority details of any PPT they have paid that relates to the Contract. 

d. The Contractor shall notify the Authority, in writing, in the event that there is any adjustment required to 

the Contract Price in accordance with section 70 of the Finance Act 2021 and, on reasonable notice being 

provided by the Authority, the Contractor shall provide any such information that the Authority requires in 

relation to any such adjustment. 

e. In accordance with DEFCON 609 (SC1) the Contractor (and their sub-contractors) shall maintain all 

records relating to PPT and make them available to the Authority when requested on reasonable notice for 

reasons related to the Contract. 

f. Where the Contractor manufactures, purchases or imports into the UK any Plastic Packaging 

Component in relation to the Contract the Contractor shall, on reasonable notice being given, provide the 

Authority with such information and documentation that it requires to enable the Authority to carry out due 

diligence checks and satisfy itself that the Contractor has complied with the requirements of the PPT 

Legislation. This shall include, but is not limited to the Contractor providing: 

(1) confirmation of the tax status of any Plastic Packaging Component; 

(2) documents to confirm that PPT has been properly accounted for; 

(3) product specifications for the packaging components, including, but not limited to, the weight 

and composition of the products and any other product specifications that may be required; and 

(4) copies of any certifications or audits that have been obtained or conducted in relation to the 

provision of Plastic Packaging Components. 

g. The Authority shall have the right, on providing reasonable notice, to physically inspect or conduct an 

audit on the Contractor, to ensure any information that has been provided in accordance with clause 13.f 

above is accurate. 

h. In the event the Contractor is not required to register for PPT they (and to the extent applicable, their 

sub-contractors) shall provide the Authority with a statement to this effect and, to the extent reasonably 

required by the Authority on reasonable notice, supporting evidence for that statement. 

i. The Contractor shall provide, on the Authority providing reasonable notice, any information that the 

Authority may require from the Contractor for the Authority to comply with any obligations it may have 

under the PPT Legislation. 

24. Supply of Data for Hazardous Substances, Mixtures and Articles in Contractor Deliverables 

a. Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the Authority or the 

Contractor 

b. The Contractor shall provide to the Authority: 

(1) for each Substance, Mixture or Article supplied in meeting the criteria of classification as 

hazardous in accordance with the GB Classification, Labelling and Packaging (GB CLP) a UK 

REACH compliant Safety Data Sheet (SDS); 

(2) where Mixtures supplied do not meet the criteria for classification as hazardous according to GB 

CLP but contain a hazardous Substance an SDS is to be made available on request; and 



 

 

(3) for each Article whether supplied on its own or part of an assembly that contains a Substance on 

the UK REACH Authorisation List, Restriction List and/or the Candidate List of Substances of Very 

High Concern (SVHC) in a proportion greater than 0.1% w/w of the Article, sufficient information, 

available to the Contractor, to allow safe use of the Article including, as a minimum, the name of 

that Substance. 

c. For Substances, Mixtures or Articles that meet the criteria list in clause 24.b above: 

(1) if the Contractor becomes aware of new information which may affect the risk management 

measures or new information on the hazard, the Contractor shall update the SDS/safety information 

and forward it to the Authority and to the address listed in clause 24.i below; and 

(2) if the Authority becomes aware of new information that might call into question the 

appropriateness of the risk management measures identified in the safety information supplied, 

shall report this information in writing to the Contractor. 

d. The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous Substances, Mixtures 

and Articles in Contractor Deliverables Supplied under the Contract: Data Requirements) in accordance 

with Schedule 3 (Contract Data Sheet). 

e. If the Substances, Mixtures or Articles in Contractor Deliverables are Ordnance, Munitions or Explosives 

(OME), in addition to the requirements of the GB CLP and UK REACH the Contractor shall comply with 

hazard reporting requirements of DEF STAN 07-085 Design Requirements for Weapons and Associated 

Systems. 

f. If the Substances, Mixtures or Articles in Contractor Deliverables, are or contain or embody a radioactive 

substance as defined in the Ionising Radiation Regulations SI 2017/1075, the Contractor shall additionally 

provide details in Schedule 6 of: 

(1) activity; and 

(2) the substance and form (including any isotope). 

g. If the Substances, Mixtures or Articles in Contractor Deliverables have magnetic properties which emit a 

magnetic field, the Contractor shall additionally provide details in Schedule 6 of the magnetic flux density 

at a defined distance, for the condition in which it is packed. 

h. Any SDS to be provided in accordance with this Condition, including any related information to be 

supplied in compliance with the Contractor's statutory duties under clause 24.b.(1) and 24.c.(1), any 

information arising from the provisions of clauses 24.f and 24.g and the completed Schedule 6, shall be 

sent directly to the Authority's Point of Contact as specified in the Schedule 3 as soon as practicable, and 

no later than one (1) month prior to the Contract delivery date, unless otherwise stated in Schedule 3 

(Contract Data Sheet). 

i. So that the safety information can reach users without delay, the Authority shall send a copy preferably 

as an email with attachment(s) in Adobe PDF or MS WORD format, or, if only hardcopy is available, to the 

addresses below: 

(1) Hard copies to be sent to: 

Hazardous Stores Information System (HSIS) 

Spruce 2C, #1260, 

MOD Abbey Wood (South) 

Bristol BS34 8JH 

(2) Emails to be sent to: 

Redacted 

j. SDS which are classified above OFFICIAL including Explosive Hazard Data Sheets (EHDS) for OME are 

not to be sent to HSIS and must be held by the respective Authority Delivery Team. 



 

 

k. Failure by the Contractor to comply with the requirements of this Condition shall be grounds for rejecting 

the affected Substances, Mixtures and Articles in Contractor Deliverables. Any withholding of information 

concerning hazardous Substances, Mixtures or Articles in Contractor Deliverables shall be regarded as a 

material breach of Contract under Condition 43 (Material Breach) for which the Authority reserves the right 

to require the Contractor to rectify the breach immediately at no additional cost to the Authority or to 

terminate the Contract in accordance with Condition 43. 

l. Where delivery is made to the Defence Fulfilment Centre (DFC) and / or other Team Leidos location / 

building, the Contractor must comply with the Logistic Commodities and Services Transformation (LCST) 

Supplier Manual. 

25. Timber and Wood-Derived Products 

a. All Timber and Wood-Derived Products supplied by the Contractor under the Contract: 

(1) shall comply with the Contract Specification; and 

(2) must originate either: 

(a) from a Legal and Sustainable source; or 

(b) from a FLEGT-licensed or equivalent source. 

b. In addition to the requirements of clause 25.a, all Timber and Wood-Derived Products supplied by the 

Contractor under the Contract shall originate from a forest source where management of the forest has full 

regard for: 

(1) identification, documentation and respect of legal, customary and traditional tenure and use 

rights related to the forest; 

(2) mechanisms for resolving grievances and disputes including those relating to tenure and use 

rights, to forest management practices and to work conditions; and 

(3) safeguarding the basic labour rights and health and safety of forest workers. 

c. If requested by the Authority, the Contractor shall provide to the Authority Evidence that the Timber and 

Wood-Derived Products supplied to the Authority under the Contract comply with the requirements of 

clause 25.a or 25.b or both. 

d. The Authority reserves the right at any time during the execution of the Contract and for a period of five 

(5) years from final Delivery under the Contract to require the Contractor to produce the Evidence required 

for the Authority's inspection within fourteen (14) days of the Authority's request. 

e. If the Contractor has already provided the Authority with the Evidence required under clause 24.c, the 

Contractor may satisfy these requirements by giving details of the previous notification and confirming the 

Evidence remains valid and satisfies the provisions of clauses 25.a or 25.b or both. 

f. The Contractor shall maintain records of all Timber and Wood-Derived Products delivered to and 

accepted by the Authority, in accordance with Condition 17 (Contractor's Records). 

g. Notwithstanding clause 25.c, if exceptional circumstances render it strictly impractical for the Contractor 

to record Evidence of proof of timber origin for previously used Recycled Timber, the Contractor shall 

support the use of this Recycled Timber with: 

(1) a record tracing the Recycled Timber to its previous end use as a standalone object or as part of 

a structure; and 

(2) an explanation of the circumstances that rendered it impractical to record Evidence of proof of 

timber origin. 

h. The Authority reserves the right to decide, except where in the Authority's opinion the timber supplied is 

incidental to the requirement and from a low risk source, whether the Evidence submitted to it 

demonstrates compliance with clause 25.a or 25.b, or both. In the event that the Authority is not satisfied, 



 

 

the Contractor shall commission and meet the costs of an Independent Verification and resulting report 

that will: 

(1) verify the forest source of the timber or wood; and 

(2) assess whether the source meets the relevant criteria of clause 25.b. 

i. The statistical reporting requirement at clause 25.j applies to all Timber and Wood-Derived Products 

delivered under the Contract. The Authority reserves the right to amend the requirement for statistical 

reporting, in the event that the UK Government changes the requirement for reporting compliance with the 

Government Timber Procurement Policy. Amendments to the statistical reporting requirement will be made 

in accordance with Condition 6 (Formal Amendments to the Contract). 

j. The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and Wood-Derived 

Products Supplied under the Contract: Data Requirements), the data or Information the Authority requires 

in respect of Timber and Wood-Derived Products delivered to the Authority under the Contract, or in 

respect of each order in the case of a Framework Agreement, or at such other frequency as stated in the 

Contract. The Contractor shall send all completed Schedule 7s (Timber and Wood-Derived Products 

Supplied under the Contract: Data Requirements), including nil returns where appropriate, to the 

Authority's Representative (Commercial). 

k. The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data Requirements) 

may be amended by the Authority from time to time, in accordance with Condition 6 (Formal Amendments 

to the Contract). 

l. The Contractor shall obtain any wood, other than processed wood, used in Packaging from: 

(1) companies that have a full registered status under the Forestry Commission and Timber 

Packaging and Pallet Confederation's UK Wood Packaging Material Marking Programme (more 

detailed information can be accessed at www.forestry.gov.uk) and all such wood shall be treated for 

the elimination of raw wood pests and marked in accordance with that Programme; or 

(2) sources supplying wood treated and marked so as to conform to Annex I and Annex II of the 

International Standard for Phytosanitary Measures, "Guidelines for Regulating Wood Packaging 

Material in International Trade", Publication No 15 published by the Food and Agricultural 

Organisation of the United Nations (ISPM15) (more detailed information can be accessed at 

www.fao.org). 

26. Certificate of Conformity 

a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a Certificate of 

Conformity (CofC) in accordance with Schedule 2 (Schedule of Requirements) and any applicable Quality 

Plan. One copy of the CofC shall be sent to the Authority's Representative (Commercial) upon Delivery, 

and one copy shall be provided to the Consignee upon Delivery. 

b. Each CofC should include the wording "Certificate of Conformity" in the title of the document to allow for 

easy identification. One CofC is to be used per NSN/part number; a CofC must not cover multiple line 

items. 

c. The Contractor shall consider the CofC to be a record in accordance with Condition 17 (Contractor's 

Records). 

d. The Information provided on the CofC shall include: 

(1) Contractor's name and address; 

(2) Contractor unique CofC number; 

(3) Contract number and where applicable Contract amendment number; 

(4) details of any approved concessions; 



 

 

(5) acquirer name and organisation; 

(6) Delivery address; 

(7) Contract Item Number from Schedule 2 (Schedule of Requirements); 

(8) description of Contractor Deliverable, including part number, specification and configuration 

status; 

(9) NATO Stock Number (NSN) (where allocated) 

(10) identification marks, batch and serial numbers in accordance with the Specification; 

(11) quantities; 

(12) a signed and dated statement by the Contractor that the Contractor Deliverables comply with 

the requirements of the Contract and approved concessions. 

Exceptions or additions to the above are to be documented. 

e. Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require demonstration 

of traceability and design provenance through the supply chain the Contractor shall include in any relevant 

subcontract the requirement for the Information called for at clause 26.d. The Contractor shall ensure that 

this Information is available to the Authority through the supply chain upon request in accordance with 

Condition 17 (Contractor Records). 

27. Access to Contractor’s Premises 

a. The Contractor shall provide to the Authority's Representatives following reasonable Notice, relevant 

accommodation/facilities, at no direct cost to the Authority, and all reasonable access to their premises for 

the purpose of monitoring the Contractor's progress and quality standards in performing the Contract. 

b. As far as reasonably practical, the Contractor shall ensure that the provisions of clause 26.a are 

included in their subcontracts with those suppliers identified in the Contract. The Authority, through the 

Contractor, shall arrange access to such Subcontractors. 

28. Delivery / Collection 

a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are to be Delivered 

to the Consignee by the Contractor or Collected from the Consignor by the Authority. 

b. Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party acting on 

behalf of the Contractor), the Contractor shall, unless otherwise stated in writing: 

(1) contact the Authority's Representative as detailed in Schedule 3 (Contract Data Sheet) in 

advance of the Delivery Date in order to agree administrative arrangements for Delivery and provide 

any Information pertinent to Delivery requested; 

(2) comply with any special instructions for arranging Delivery in Schedule 3 (Contract Data Sheet); 

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as specified in 

Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the instructions; 

(4) be responsible for all costs of Delivery; and 

(5) Deliver the Contractor Deliverables to the Consignee at the address stated in Schedule 2 

(Schedule of Requirements) by the Delivery Date between the hours agreed by the Parties. 

c. Where the Contractor Deliverables are to be Collected by the Authority (or a third party acting on behalf 

of the Authority), the Contractor shall, unless otherwise stated in writing: 

(1) contact the Authority's Representative (Transport) as detailed in box 10 of Annex A to Schedule 

3 (Contract Data Sheet) in advance of the Delivery Date in order to agree specific arrangements for 

Collection and provide any Information pertinent to the Collection requested; 



 

 

(2) comply with any special instructions for arranging Collection in Schedule 3 (Contract Data 

Sheet); 

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as specified in 

Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the instructions; 

(4) ensure that the Contractor Deliverables are available for Collection by the Authority from the 

Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the Delivery Date between the 

hours agreed by the Parties; and 

(5) in the case of Overseas consignments, ensure that the Contractor Deliverables are 

accompanied by the necessary transit documentation. All Customs clearance shall be the 

responsibility of the Authority's Representative (Transport). 

d. Title and risk in the Contractor Deliverables shall only pass from the Contractor to the Authority: 

(1) on the Delivery of the Contractor Deliverables by the Contractor to the Consignee in accordance 

with clause 28.b; or 

(2) on the Collection of the Contractor Deliverables from the Consignor by the Authority once they 

have been made available for Collection by the Contractor in accordance with clause 28.c. 

29. Acceptance 

a. Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance procedure 

specified in Schedule 8 (Acceptance Procedure). If no acceptance procedure is so specified acceptance 

shall occur when either: 

(1) the Authority does any act in relation to the Contractor Deliverable which is inconsistent with the 

Contractor's ownership; or 

(2) the time limit in which to reject the Contractor Deliverables defined in clause 30.b has elapsed. 

30. Rejection and Counterfeit Materiel 

Rejection: 

a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the Specification or 

any other terms of the Contract, then (without limiting any other right or remedy that the Authority may 

have) the Authority may reject the Contractor Deliverables (in whole or in part). The Authority shall return 

these Contractor Deliverables to the Contractor at the Contractor's risk and cost. 

b. Rejection of any of the Contractor Deliverables under clause 30.a shall take place by the time limit for 

rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is specified, the Contractor 

Deliverables shall be deemed to be accepted within a reasonable period of time. 

Counterfeit Materiel: 

c. Where the Authority suspects that any Contractor Deliverable or consignment of Contractor Deliverables 

contains Counterfeit Materiel, it shall: 

(1) notify the Contractor of its suspicion and reasons therefore; 

(2) where reasonably possible, and if requested by the Contractor within 10 Business Days of such 

notification, (at the Contractor's own risk and expense and subject to any reasonable controls 

specified by the Authority) afford the Contractor the facility to (i) inspect the Contractor Deliverable 

or consignment and/or (ii) obtain a sample thereof for validation or testing purposes. 

(3) give the Contractor a further 20 Business Days or such other reasonable period agreed by the 

Authority, from the date of the inspection at 30.c.(2).(i) or the provision of a sample at 30.c.(2).(ii), to 

comment on whether the Contractor Deliverable or consignment meets the definition of Counterfeit 

Materiel; and 



 

 

(4) determine, on the balance of probabilities and strictly on the evidence available to it at the time, 

whether the Contractor Deliverable or consignment meets the definition of Counterfeit Materiel 

Where the Authority has determined that the Contractor Deliverable, part or consignment of Contractor 

Deliverables contain Counterfeit Material then it may reject the Contractor Deliverable, part or consignment 

under 29.a and 29.b (Rejection). 

d. In addition to its rights under 30.a and 30.b (Rejection), where the Authority reasonably believes that 

any Contractor Deliverable or consignment of Contractor Deliverables contains Counterfeit Materiel, it shall 

be entitled to: 

(1) retain any Counterfeit Materiel; and/or 

(2) retain the whole or any part of such Contractor Deliverable or consignment where it is not 

possible to separate the Counterfeit Materiel from the rest of the Contractor Deliverable, or 

consignment; 

and such retention shall not constitute acceptance under Condition 29 (Acceptance). 

e. Where the Authority intends to exercise its rights under clause 30.d, it shall where reasonable permit the 

Contractor, within a period specified by the Authority, to arrange at their own risk and expense and subject 

to any reasonable controls specified by the Authority, for: 

(1) the separation of Counterfeit Materiel from any Contractor Deliverable or part of a Contractor 

Deliverable; and/or 

(2) the removal of any Contractor Deliverable or part of a Contractor Deliverable that the Authority is 

satisfied does not contain Counterfeit Materiel. 

f. In respect of any Contractor Deliverable, consignment or part thereof that is retained in accordance with 

clause 30.d, including where the Authority permits the Contractor to remove non-Counterfeit Materiel 

under clause 30.e but the Contractor fails to do so within the period specified by the Authority and subject 

to clause 30.j, the Authority shall be entitled to exercise any, all, or any combination of, the following rights: 

(1) to dispose of it responsible, and in a manner that does not permit its reintroduction into the 

supply chain or market; 

(2) to pass it to a relevant investigatory or regulatory authority; 

(3) to retain conduct or have conducted further testing including destructive testing, for further 

investigatory, regulatory or risk management purposes. Results from any such tests shall be shared 

with the Contractor; and/or 

(4) to recover the reasonable costs of testing, storage, access, and/or disposal of it from the 

Contractor. 

Exercise of the rights granted at clauses 30.f.(1) to 30.f.(3) shall not constitute acceptance under Condition 

29 (Acceptance). 

g. Any scrap or other disposal payment received by the Authority shall be off set against any amount due 

to the Authority under clause 30.f.(4). If the value of the scrap or other disposal payment exceeds the 

amount due to the Authority under clause 30.f.(4) then the balance shall accrue to the Contractor. 

h. The Authority shall not use a retained Contractor Deliverable or consignment other than as permitted in 

clauses 30.c – 30.j. 

i. The Authority may without restriction report a discovery of Counterfeit Materiel and disclose information 

necessary for the identification of similar materiel and its possible sources. 

j. The Contractor shall not be entitled to any payment or compensation from the Authority as a result of the 

Authority exercising the rights set out in clauses 30.c – 30.j except where it has been determined in 

accordance with Condition 40 (Dispute Resolution) that the Authority has made an incorrect determination 



 

 

in accordance with clause 30.c.(4). In such circumstances the Authority shall reimburse the Contractors 

reasonable costs of complying with clause 30.c. 

31. Diversion Orders 

a. The Authority shall notify the Contractor at the earliest practicable opportunity if it becomes aware that a 

Contractor Deliverable is likely to be subject to a Diversion Order. 

b. The Authority may issue a Diversion Order for the urgent delivery of the Contractor Deliverables 

identified in it. These Contractor Deliverables are to be delivered by the Contractor using the quickest 

means available as agreed by the Authority. 

c. The Authority reserves the right to cancel the Diversion Order. 

d. If the terms of the Diversion Order are unclear, the Contractor shall immediately contact the 

Representative of the Authority who issued it for clarification and/or further instruction. 

e. If the Diversion Order increases the quantity of Contractor Deliverables beyond the scope of the 

Contract, it is to be returned immediately to the Authority's Commercial Officer with an appropriate 

explanation. 

f. The Contractor shall be entitled to reasonable additional delivery and packaging costs incurred in 

complying with the Diversion Order or cancellation. Claims are to be submitted by the Contractor to the 

Authority's Commercial Officer together with applicable receipts and agreed as an amendment to the 

Contract in accordance with Condition 6 (Formal Amendments to the Contract). The Contractor shall 

comply with the requirements of the Diversion Order upon receipt of the Diversion Order. 

32. Self to Self Delivery 

Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to be Delivered 

by the Contractor to their own premises, or to those of a Subcontractor ('self-to-self delivery'), the risk in 

such a Contractor Deliverable shall remain vested in the Contractor until such time as it is handed over to 

the Authority. 

Licenses and Intellectual Property 

33. Import and Export Licenses 

a. If, in the performance of the Contract, the Contractor needs to import into the UK or export out of the UK 

anything not supplied by or on behalf of the Authority and for which a UK import or export licence is 

required, the responsibility for applying for the licence shall rest with the Contractor. The Authority shall 

provide the Contractor with sufficient information, certification, documentation and other reasonable 

assistance in obtaining any necessary UK import or export license. 

b. When an export license or import license or authorisation either singularly or in combination is required 

from a foreign government for the performance of the Contract, the Contractor shall as soon as reasonably 

practicable consult with the Authority on the license requirements. Where the Contractor is the applicant 

for the license or authorisation the Contractor shall: 

(1) ensure that when end use or end user restrictions, or both, apply to all or part of any Contractor 

Deliverable (which for the purposes of this Condition shall also include information, technical data 

and software), the Contractor, unless otherwise agreed with the Authority, shall identify in the 

application: 

(a) the end user as: Her Britannic Majesty's Government of the United Kingdom of Great 

Britain and Northern Ireland (hereinafter "HM Government"); and 

(b) the end use as: For the Purposes of HM Government; and 

(2) include in the submission for the license or authorisation a statement that "information on the 

status of processing this application may be shared with the Ministry of Defence of the United 

Kingdom". 



 

 

c. If the Contractor or any Subcontractor in the performance of the Contract needs to export materiel not 

previously supplied by or on behalf of the Authority for which an export license or import license or 

authorisation from a foreign government is required, the responsibility for instituting expeditious action to 

apply for and obtain the license shall rest with the Contractor or that Subcontractor. For the purposes of 

this Condition materiel shall mean information, technical data and items, including Contractor Deliverables, 

components of Contractor Deliverables and software. 

d. Where the Contract performance requires the export of materiel for which a foreign export license or 

import license or authorisation is required, the Contractor shall include the dependencies for the export 

license or import license or authorisation application, grant and maintenance in the Contract risk register 

and in the risk management plan for the Contract, with appropriate review points. Where there is no 

requirement under the Contract for a risk management plan the Contractor shall submit this information to 

the Authority's representative. 

e. During the term of the Contract and for a period of up to 2 years from completion of the Contract, the 

Authority may make a written request to the Contractor to seek a variation to the conditions to a foreign 

export license or import license or authorisation to enable the Authority to re-export or re-transfer a 

licensed or authorised item or licensed or authorised information from the UK to a non-licensed or 

unauthorised third party. If the Authority makes such a request it will consult with the Contractor before 

making a determination of whether the Authority or the Contractor is best placed in all the circumstance to 

make the request. Where, subsequent to such consultation the Authority notifies the Contractor that the 

Contractor is best placed to make such request: 

(1) the Contractor shall, or procure that the Contractor's Subcontractor shall, expeditiously consider 

whether or not there is any reason why it should object to making the request and, where it has no 

objection, file an application to seek a variation of the applicable export license or import license or 

authorisation in accordance with the procedures of the licensing authority. Where the Contractor 

has an objection, the Parties shall meet within five (5) working days to resolve the issue and should 

they fail the matter shall be escalated to an appropriate level within both Parties' organisations, to 

include their respective export licensing subject matter experts; and 

(2) the Authority shall provide sufficient information, certification, documentation and other 

reasonable assistance as may be necessary to support the application for the requested variation. 

f. Where the Authority determines that it is best placed to make such request the Contractor shall provide 

sufficient information, certification, documentation and other reasonable assistance as may be necessary 

to support the Authority to make the application for the requested variation. 

g. Where the Authority invokes clause 33.e or 33.f the Authority will pay the Contractor a fair and 

reasonable charge for this service based on the cost of providing it. 

h. Where the Contractor subcontracts work under the Contract, which is likely to be subject to foreign 

export control, import control or both the Contractor shall use reasonable endeavours to incorporate in 

each subcontract equivalent obligations to those set out in this Condition. Where it is not possible to 

include equivalent terms to those set out in this Condition, the Contractor shall report that fact and the 

circumstances to the Authority. 

i. Without prejudice to HM Government's position on the validity of any claim by a foreign government to 

extra-territoriality, the Authority shall provide the Contractor with sufficient information, certification, 

documentation and other reasonable assistance to facilitate the granting of export licences or import 

licences or authorisations by a foreign Government in respect of the performance of the Contract. 

j. The Authority shall provide such assistance as the Contractor may reasonably require in obtaining any 

UK export licences necessary for the performance of the Contract. 

k. The Contractor shall use reasonable endeavours to identify whether any Contractor Deliverable is 

subject to: 

(1) a non-UK export license, authorisation or exemption; or 



 

 

(2) any other related transfer or export control, 

that imposes or will impose end use, end user or re-transfer or re-export restrictions, or restrictions on 

disclosure to individuals based upon their nationality.This does not include the Intellectual Property-

specific restrictions of the type referred to in Condition 34 (Third Party Intellectual Property – Rights and 

Restrictions). 

l. If at any time during the term of the Contract the Contractor becomes aware that all or any part of the 

Contractor Deliverables are subject to clause 33.k.(1) or 33.k.(2), they shall notify the Authority of this as 

soon as reasonably practicable by providing details in the DEFFORM 528 or other mutually agreed 

alternative format. Such notification shall be no later than thirty (30) days of knowledge of any affected 

Contractor Deliverable and in any event such notification shall be not less than thirty (30) days prior to 

delivery of the Contractor Deliverables. 

m. If the information to be provided under clause 33.l has been provided previously to the Authority by the 

Contractor under the Contract, the Contractor may satisfy these requirements by giving details of the 

previous notification and confirming they remain valid and satisfy the provisions of clause 33.l. 

n. During the term of the Contract, the Contractor shall notify the Authority as soon as reasonably 

practicable of any changes in the information notified previously under clauses 33.l or 33.m of which they 

become or are aware that would affect the Authority's ability to use, disclose, re-transfer or re-export an 

item or part of it as is referred to in those clauses by issuing an updated DEFFORM 528 to the Authority. 

o. For a period of up to 2 years from completion of the Contract and in response to a specific request by 

the Authority, the Contractor shall notify the Authority as soon as reasonably practicable of any changes in 

the information notified previously under clause 33.l or 33.m of which they become aware that would affect 

the Authority's ability to use, disclose, re-transfer or re-export an item or part of it as is referred to in those 

clauses by issuing an updated DEFFORM 528 to the Authority. 

p. Where following receipt of materiel from a Subcontractor or any of their other suppliers restrictions are 

notified to the Contractor by that Subcontractor, supplier or other third party or are identified by the 

Contractor, the Contractor shall immediately inform the Authority by issuing an updated DEFFORM 528. 

Within 10 days of such notification, the Contractor shall propose to the Authority actions to mitigate the 

impact of such restrictions. Such proposals may include, where appropriate, mutually supported attempts 

to obtain removal or modification to the restrictions or to obtain appropriate authorisations from the 

relevant foreign government. The Authority shall notify the contractor within 10 days of receipt of a 

proposal whether it is acceptable and where appropriate the Contract shall be modified in accordance with 

its terms to implement the proposal. 

q. If the restrictions prevent the Contractor from performing their obligations under the Contract and have 

not been removed, modified or otherwise satisfactorily managed within a reasonable time, the Authority 

may at its absolute discretion elect to amend the contract in accordance with Condition 6 or as otherwise 

may be provided by the Contract, or to terminate the Contract. Except as set out in clause 33.r, in the 

event of termination in these circumstances termination shall be on fair and reasonable terms having 

regard to all the circumstances including payments already made and that would otherwise be due under 

the Contract, costs incurred by the Contractor and benefits received by the Authority. The Parties, acting in 

good faith, will use all reasonable endeavours to agree such fair and reasonable terms failing which either 

Party may refer the matter to dispute resolution in accordance with the provisions in the Contract. 

r. In the event that the restrictions notified to the Authority pursuant to clause 33.l were known or ought 

reasonably have been known by the Contractor (but were not disclosed) at contract award or if restrictions 

notified to the Authority pursuant to clauses 33.n or 33.p were known or ought reasonably to have been 

known by the Contractor at the date of submission of the most recent DEFFORM 528 submitted to the 

Authority in accordance with clause 33.l, termination under clause 33.t will be in accordance with Condition 

43 (Material Breach) and the provisions of clause 34.v will not apply. 

s. The Authority shall use reasonable endeavours to identify any export control restrictions applying to 

materiel to be provided to the Contractor as Government Furnished Assets (GFA). Where the Authority is 

to provide materiel necessary to enable the Contractor to perform the Contract or in respect of which the 



 

 

Services are to be provided, and that materiel is subject to a non-UK export license, authorisation, 

exemption or other related transfer or export control as described in the provisions of clause 32.k, the 

Authority shall provide a completed DEFFORM 528 or will provide a new or updated DEFFORM 528 to the 

Contractor within thirty (30) days of the date of knowledge and in any case not later than thirty (30) days 

prior to the delivery of such materiel to the Contractor. 

t. In the event that the Authority becomes aware that the DEFFORM 528 disclosure was incomplete or 

inaccurate or in the event additional such materiel is identified then the Authority shall provide, as soon as 

reasonably practicable a new or revised DEFFORM 528. In the event that the Authority becomes aware 

that a prior disclosure included in DEFFORM 528 submitted to the Contractor was incomplete or 

inaccurate less than thirty (30) days prior to the delivery to the Contractor of any material to which the 

updated or new disclosure relates, the Parties will meet as soon as reasonably practicable to discuss how 

to mitigate the impact of the incomplete or inaccurate disclosure. 

u. Where: 

(1) restrictions are advised by the Authority to the Contractor in a DEFFORM 528 provided pursuant 

to clauses 33.s or 33.t or both; or 

(2) any of the information provided by the Authority in any DEFFORM 528 proves to be incorrect or 

inaccurate; 

the Authority and the Contractor shall act promptly to mitigate the impact of such restrictions or incorrect or 

inaccurate information. Such mitigation shall include, where appropriate, mutually supported attempts to 

obtain removal or modification to the restrictions or to obtain appropriate authorisations from the relevant 

foreign government. If the restrictions or incorrect or inaccurate information adversely affect the ability of 

the Contractor to perform their obligations under the Contract, the matter shall be handled under the terms 

of Condition 6 (Formal Amendments to the Contract) or as may otherwise be provided by the Contract as 

appropriate and if no alternative solution satisfies the essential terms of the Contract and the restrictions 

have not been removed, modified or otherwise satisfactorily managed within a reasonable time the 

Authority may terminate the Contract. Termination under these circumstances will be under the terms of 

Condition 42 (Termination for Convenience) and as referenced in the Contract. 

v. Pending agreement of any amendment of the Contract as set out in clause 33.q or 33.u, provided the 

Contractor takes such steps as are reasonable to mitigate the impact, the Contractor shall be relieved from 

their obligations to perform those elements of the Contract directly affected by the restrictions or provision 

of incorrect or incomplete information. 

34. Third Party Intellectual Property – Rights and Restrictions 

a. The Contractor and, where applicable any Subcontractor, shall promptly notify the Authority as soon as 

they become aware of: 

(1) any invention or design the subject of patent or registered Design Rights (or application thereof) 

owned by a third party which appears to be relevant to the performance of the Contract or to use by 

the Authority of anything required to be done or delivered under the Contract; 

(2) any restriction as to disclosure or use, or obligation to make payments in respect of any other 

intellectual property (including technical Information) required for the purposes of the Contract or 

subsequent use by the Authority of anything delivered under the Contract and, where appropriate, 

the notification shall include such Information as is required by Section 2 of the Defence Contracts 

Act 1958; 

(3) any allegation of infringement of intellectual property rights made against the Contractor and 

which pertains to the performance of the Contract or subsequent use by the Authority of anything 

required to be done or delivered under the Contract. 

Clause 34.a does not apply in respect of Contractor Deliverables normally available from the Contractor as 

a Commercial Off The Shelf (COTS) item or service. 



 

 

b. If the Information required under clause 34.a has been notified previously, the Contractor may meet 

their obligations by giving details of the previous notification. 

c. For COTS Contractor Deliverables patents and registered designs in the UK, in respect of any question 

arising (by way of an allegation made to the Authority or Contractor, or otherwise) that the manufacture or 

provision under the Contract of Contractor Deliverables normally available from the Contractor as a COTS 

item or service is an infringement of a UK patent or registered design not owned or controlled by the 

Contractor or the Authority, the Contractor shall, subject to the agreement of the third party owning such 

patent or registered design, be given exclusive conduct of any and all negotiations for the settlement of 

any claim or the conduct of any litigation arising out of such question. The Contractor shall indemnify the 

Authority, its officers, agents and employees against any liability and cost arising from such allegation. 

This Condition shall not apply if: 

(1) the Authority has made or makes an admission of any sort relevant to such question; 

(2) the Authority has entered or enters into any discussions on such question with any third party 

without the prior written agreement of the Contractor; 

(3) the Authority has entered or enters into negotiations in respect of any relevant claim for 

compensation in respect of Crown Use under Section 55 of the Patents Act 1977 or Section 12 of 

the Registered Designs Act 1949; 

(4) legal proceedings have been commenced against the Authority or the Contractor in respect of 

Crown Use, but only to the extent of such Crown Use that has been properly authorised. 

d. The indemnity in clause 34.c does not extend to use by the Authority of anything supplied under the 

Contract where that use was not reasonably foreseeable at the time of the Contract. 

e. In the event that the Authority has entered into negotiation in respect of a claim for compensation, or 

legal proceedings in respect of the Crown Use have commenced, the Authority shall forthwith authorise 

the Contractor for the purposes of performing the Contract (but not otherwise) to utilise a relevant invention 

or design in accordance with Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered 

Designs Act 1949 and to use any model, document or information relating to any such invention or design 

which may be required for that purpose. 

f. For all other Contractor Deliverables patents and registered designs in the UK, if a relevant invention or 

design has been notified to the Authority by the Contractor prior to the Effective Date of Contract, then 

unless it has been otherwise agreed, under the provisions of Sections 55 and 56 of the Patents Act 1977 

or Section 12 of the Registered Designs Act 1949, the Contractor is hereby authorised to utilise that 

invention or design, notwithstanding the fact that it is the subject of a UK Patent or UK Registered Design, 

for the purpose of performing the Contract. 

g. If, under clause 34.a, a relevant invention or design is notified to the Authority by the Contractor after the 

Effective Date of Contract, then: 

(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any relevant action 

against the Contractor, the Authority shall issue to the Contractor a written authorisation in 

accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the 

Registered Designs Act 1949, and 

(2) in any event, unless the Contractor and the Authority can agree an alternative course of action, 

the Authority shall not unreasonably delay the issue of a written authorisation in accordance with 

the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered 

Designs Act 1949. 

h. The Authority shall assume all liability and shall indemnify the Contractor, their officers, agents and 

employees against liability, including the Contractor's costs, as a result of infringement by the Contractor 

or their suppliers of any patent, utility model, registered design or like protection outside the United 

Kingdom in the performance of the Contract when such infringement arises from or is incurred by reason 

of the Contractor following any specification, statement of work or instruction in the Contract or using, 



 

 

keeping or disposing of any item given by the Authority for the purpose of the Contract in accordance with 

the Contract. 

i. The Contractor shall assume all liability and shall indemnify the Authority, its officers, agents and 

employees against liability, including the Authority's costs, as a result of infringement by the Contractor or 

their suppliers of any patent, utility model, registered design or like protection outside the UK in the 

performance of the Contract when such infringement arises from or is incurred otherwise than by reason of 

the Contractor following any specification, statement of work or instruction in the Contract or using, 

keeping or disposing of any item given by the Authority for the purpose of the Contract in accordance with 

the Contract. 

j. The Contractor shall not be entitled to any reimbursement of any royalty, license fee or similar expense 

incurred in respect of anything to be done under the Contract, where: 

(1) a relevant discharge has been given under Section 2 of the Defence Contracts Act 1958, or 

relevant authorisation in accordance with Sections 55 or 57 of the Patents Act 1977, Section 12 of 

the Registered Designs Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988 in 

respect of any intellectual property; or 

(2) any obligation to make payments for intellectual property has not been promptly notified to the 

Authority under clause 34.a. 

k. Where authorisation is given by the Authority under clause 34.e, 34.f or 34.g, to the extent permitted by 

Section 57 of the Patents Act 1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the 

Copyright, Designs and Patents Act 1988, the Contractor shall also be: 

(1) released from payment whether by way of royalties, license fees or similar expenses in respect 

of the Contractor's use of the relevant invention or design, or the use of any relevant model, 

document or information for the purpose of performing the Contract; and 

(2) authorised to use any model, document or information relating to any such invention or design 

which may be required for that purpose. 

l. The Contractor shall assume all liability and indemnify the Authority and its officers, agents and 

employees against liability, including costs as a result of: 

(1) infringement or alleged infringement by the Contractor or their suppliers of any copyright, 

database right, Design Right or the like protection in any part of the world in respect of any item to 

be supplied under the Contract or otherwise in the performance of the Contract; 

(2) misuse of any confidential information, trade secret or the like by the Contractor in performing 

the Contract; 

(3) provision to the Authority of any Information or material which the Contractor does not have the 

right to provide for the purpose of the Contract. 

m. The Authority shall assume all liability and indemnify the Contractor, their officers, agents and 

employees against liability, including costs as a result of: 

(1) infringement or alleged infringement by the Contractor or their suppliers of any copyright, 

database right, Design Right or the like protection in any part of the world in respect of any item 

provided by the Authority for the purpose of the Contract but only to the extent that the item is used 

for the purpose of the Contract; 

(2) alleged misuse of any confidential Information, trade secret or the like by the Contractor as a 

result of use of Information provided by the Authority for the purposes of the Contract, but only to 

the extent that Contractor's use of that Information is for the purposes intended when it was 

disclosed by the Authority. 

n. The general authorisation and indemnity is: 



 

 

(1) clauses 34.a – 34.m represents the total liability of each Party to the other under the Contract in 

respect of any infringement or alleged infringement of patent or other Intellectual Property Right 

(IPR) owned by a third party; 

(2) neither Party shall be liable, one to the other, for any consequential loss or damage arising as a 

result, directly or indirectly, of a claim for infringement or alleged infringement of any patent or other 

IPR owned by a third party; 

(3) a Party against whom a claim is made or action brought, shall promptly notify the other Party in 

writing if such claim or action appears to relate to an infringement which is the subject of an 

indemnity or authorisation given under this Condition by such other Party. The notification shall 

include particulars of the demands, damages and liabilities claimed or made of which the notifying 

Party has notice; 

(4) the Party benefiting from the indemnity or authorisation shall allow the other Party, at its own 

expense, to conduct any negotiations for the settlement of the same, and any litigation that may 

arise therefrom and shall provide such information as the other Party may reasonably require; 

(5) following a notification under clause 34.n.(3), the Party notified shall advise the other Party in 

writing within thirty (30) Business Days whether or not it is assuming conduct of the negotiations or 

litigation. In that case the Party against whom a claim is made or action brought shall not make any 

statement which might be prejudicial to the settlement or defence of such a claim without the written 

consent of the other Party; 

(6) the Party conducting negotiations for the settlement of a claim or any related litigation shall, if 

requested, keep the other Party fully informed of the conduct and progress of such negotiations. 

o. If at any time a claim or allegation of infringement arises in respect of copyright, database right, Design 

Right or breach of confidence as a result of the provision of any Contractor Deliverable by the Contractor 

to the Authority, the Contractor may at their own expense replace the item with an item of equivalent 

functionality and performance so as to avoid infringement or breach. The Parties will co-operate with one 

another to mitigate any claim or damage which may arise from use of third party IPR. 

p. Nothing in Condition 34 shall be taken as an authorisation or promise of an authorisation under Section 

240 of the Copyright, Designs and Patents Act 1988. 

q. Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of the 

Contract by the Authority and placement of any contract task under it does not constitute an authorisation 

by the Crown under Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs 

Act 1949. The Contractor acknowledges that any such authorisation by the Authority under its statutory 

powers must be expressly provided in writing, with reference to the acts authorised and the specific 

intellectual property involved. 

Notification of Intellectual Property Rights (IPR) Restrictions 

r. Where any of the conditions listed below (1 to 3) have been added to the Conditions of the Contract as 

project specific DEFCONs at Clause 45, or where required by Clauses 34.a. - 34.q., the Contractor 

warrants and confirms that all Intellectual Property Rights restrictions and associated export restrictions 

relating to the use or disclosure of the Contractor Deliverables that are notifiable under those Conditions, 

or of which the Contractor is or should reasonably be aware as at Effective Date of Contract, are disclosed 

in Schedule 10 (Notification of Intellectual Property Rights (IPR) Restrictions). 

(1) DEFCON 15 - including notification of any self-standing background Intellectual Property; 

(2) DEFCON 90 - including copyright material supplied under clause 5; 

(3) DEFCON 91 - limitations of Deliverable Software under clause 3b. 

s. The Contractor shall promptly notify the Authority in writing if they become aware during the 

performance of the Contract of any required additions, inaccuracies or omissions in Schedule 10. 



 

 

t. Any amendment to Schedule 10 shall be made in accordance with Condition 6. 

Pricing and Payment 

35. Contract Price 

a. The Contractor shall provide the Contractor Deliverables to the Authority at the Contract Price. The 

Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 (Contract Data Sheet). 

b. Subject to clause 35.a the Contract Price shall be inclusive of any UK custom and excise or other duty 

payable. The Contractor shall not make any claim for drawback of UK import duty on any part of the 

Contract Deliverables supplied which may be for shipment outside of the UK. 

36. Payment and Recovery of Sums Due 

a. Payment for Contractor Deliverables will be made by electronic transfer and prior to submitting any 

claims for payment under Clause 36.b the Contractor will be required to register their details (supplier on-

boarding) on the electronic procurement tool.. 

b. Where the Contractor submits an invoice to the Authority in accordance with clause 36.a, the Authority 

will consider and verify that invoice in a timely fashion. 

c. The Authority shall pay the Contractor any sums due under such an invoice no later than a period of 30 

days from the date on which the Authority has determined that the invoice is valid and undisputed. 

d. Where the Authority fails to comply with clause 36.b and there is undue delay in considering and 

verifying the invoice, the invoice shall be regarded as valid and undisputed for the purpose of clause 36.c 

after a reasonable time has passed. 

e. The approval for payment of a valid and undisputed invoice by the Authority shall not be construed as 

acceptance by the Authority of the performance of the Contractor's obligations nor as a waiver of its rights 

and remedies under the Contract. 

f. Without prejudice to any other right or remedy, the Authority reserves the right to set off any amount 

owing at any time from the Contractor to the Authority against any amount payable by the Authority to the 

Contractor under the Contract or under any other contract with the Authority, or with any other Government 

Department. 

g. Payment will be made following delivery unless otherwise stated in the payment plan. 

37. Value Added Tax 

a. The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU (or non-EU) 

taxes chargeable on the supply of Contractor Deliverables by the Contractor to the Authority. 

b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has registered voluntarily) in 

respect of their business activities at the time of any supply, and the circumstances of any supply are such 

that the Contractor is liable to pay the tax due to HM Revenue and Customs (HMRC), the Authority shall 

pay to the Contractor in addition to the Contract Price (or any other sum due to the Contractor) a sum 

equal to the output VAT chargeable on the tax value of the supply of Contractor Deliverables, and all other 

payments under the Contract according to the law at the relevant tax point. 

c. The Contractor is responsible for the determination of VAT liability. The Contractor shall consult their 

Client Relationship Manager or the HMRC Enquiries Desk (and not the Authority's Representative 

(Commercial)) in cases of doubt. The Contractor shall notify the Authority's Representative (Commercial) 

of the Authority's VAT liability under the Contract, and any changes to it, within twenty (20) Business Days 

of becoming aware the liability is other than at the standard rate of VAT. In the event of any doubt about 

the applicability of the tax in such cases, the Authority may require the Contractor to obtain, and pass to 

the Authority, a formal ruling from HMRC. The Contractor shall comply promptly with any such 

requirement. Where the Contractor obtains a ruling from HMRC, they shall supply a copy to the Authority 

within three (3) Business Days of receiving that ruling unless they propose to challenge the ruling. Where 



 

 

the Contractor challenges the ruling they shall supply to the Authority a copy of any final decisions issued 

by HMRC on completion of the challenge within three (3) Business Days of receiving the decision. 

d. Where supply of Contractor Deliverables comes within the scope of UK VAT, but the Contractor is not 

required by UK VAT law to be registered for UK VAT (and has not registered voluntarily), the Authority 

shall be responsible for assessing and paying over directly to HMRC any UK output VAT due in respect of 

the Contractor Deliverables. The Contractor shall be responsible for ensuring they take into account any 

changes in VAT law regarding registration. 

e. Where Contractor Deliverables are deemed to be supplied to the Authority outside the UK, the 

Contractor may be required by the laws of the country where the supply takes place to register there for 

EU (or non-EU) turnover or similar tax. In that event, the Authority shall pay to the Contractor in addition to 

the Contract Price (and any other sum due to the Contractor under the Contract) a sum equal to the tax 

the Contractor is liable to pay to the tax authorities of the country in question in relation to the Contractor 

Deliverables within thirty (30) calendar days of a written request for payment of any such sum by the 

Contractor. 

f. In relation to the Contractor Deliverables supplied under the Contract the Authority shall not be required 

to pay any sum in respect of the Contractor's input VAT (or similar EU or non-EU or both input taxes). 

However, these input taxes will be allowed where it is established that, despite the Contractor having taken 

all reasonable steps to recover them, it has not been possible to do so. Where there is any doubt that the 

Contractor has complied with this requirement the matter shall be resolved in accordance with Condition 

40 (Dispute Resolution). 

g. Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in accordance 

with clause 37.b above, the Authority will pay the VAT assessed by HMRC. In the event that HMRC so 

determines, the Contractor shall pay any interest charged on any assessment or penalties or both directly 

to HMRC. Such interest or penalties or both shall not be recoverable from the Authority under the Contract 

or any other contract. The Contractor shall supply the Authority with a copy of all correspondence between 

HMRC and the Contractor's advisors regarding the VAT assessment within three (3) Business Days of a 

written request from the Authority for such correspondence. 

38. Debt Factoring 

a. Subject to the Contractor obtaining the prior written consent of the Authority in accordance with 

Condition 11 (Assignment of Contract), the Contractor may assign to a third Party ("the Assignee") the 

right to receive payment of the Contract Price or any part thereof due to the Contractor under the Contract 

(including interest which the Authority incurred through late payment under the Late Payment of 

Commercial Debts (Interest) Act 1998 ("the Act")). Any assignment of the right to receive payment of the 

Contract Price (or any part thereof) under this Condition 38 shall be subject to: 

(1) reduction of any sums in respect of which the Authority exercises its right of recovery under 

clause 36.f; 

(2) all related rights of the Authority under the Contract in relation to the recovery of sums due but 

unpaid; and 

(3) the Authority receiving notification under both clauses 38.b and 38.c.(2). 

b. In the event that the Contractor obtains from the Authority the consent to assign the right to receive the 

Contract Price (or any part thereof) under clause 38.a, the Contractor shall notify the Authority in writing of 

the assignment and the date upon which the assignment becomes effective. 

c. The Contractor shall ensure that the Assignee: 

(1) is made aware of the Authority's continuing rights under clauses 38.a.(1) and 38.a.(2); and 

(2) notifies the Authority of the Assignee's contact information and bank account details to which the 

Authority shall make payment, subject to any reduction made by the Authority in accordance with 

clauses 38.a.(1) and 38.a.(2). 



 

 

d. The provisions of Condition 36 (Payment and Recovery of Sums Due) shall continue to apply in all other 

respects after the assignment and shall not be amended without the prior approval of the Authority. 

39. Subcontracting and Prompt Payment 

a. Subcontracting any part of the Contract shall not relieve the Contractor of any of the Contractor's 

obligations, duties or liabilities under the Contract. 

b. Where the Contractor enters into a subcontract, they shall cause a term to be included in such 

subcontract: 

(1) providing that where the Subcontractor submits an invoice to the Contractor, the Contractor will 

consider and verify that invoice in a timely fashion; 

(2) providing that the Contractor shall pay the Subcontractor any sums due under such an invoice 

no later than a period of thirty (30) days from the date on which the Contractor has determined that 

the invoice is valid and undisputed; 

(3) providing that where the Contractor fails to comply with clause 39.b.(1) above, and there is an 

undue delay in considering and verifying the invoice, that the invoice shall be regarded as valid and 

undisputed for the purposes of clause 39.b.(2) after a reasonable time has passed; and 

(4) requiring the counterparty to that subcontract to include in any subcontract which it awards, 

provisions having the same effect as clauses 39.b.(1) to 39.b.(4). 

Termination 

40. Dispute Resolution 

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or relating to the 

Contract through negotiations between the respective representatives of the Parties having authority to 

settle the matter, which attempts may include the use of any alternative dispute resolution procedure on 

which the Parties may agree. 

b. In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute shall be 

referred to arbitration. Unless otherwise agreed in writing by the Parties, the arbitration and this clause 

40.b shall be governed by the Arbitration Act 1996. For the purposes of the arbitration, the arbitrator shall 

have the power to make provisional awards pursuant to Section 39 of the Arbitration Act 1996. 

c. For the avoidance of doubt, anything said, done or produced in or in relation to the arbitration process 

(including any awards) shall be confidential between the Parties, except as may be lawfully required in 

judicial proceedings relating to the arbitration or otherwise. 

41. Termination for Insolvency or Corrupt Gifts 

Insolvency: 

a. The Authority may terminate the Contract, without paying compensation to the Contractor, by giving 

written Notice of such termination to the Contractor at any time after any of the following events: 

Where the Contractor is an individual or a firm: 

(1) the application by the individual or, in the case of a firm constituted under English law, any 

partner of the firm to the court for an interim order pursuant to Section 253 of the Insolvency Act 

1986; or 

(2) the court making an interim order pursuant to Section 252 of the Insolvency Act 1986; or 

(3) the individual, the firm or, in the case of a firm constituted under English law, any partner of the 

firm making a composition or a scheme of arrangement with them or their creditors; or 



 

 

(4) the presentation of a petition for bankruptcy order against the individual or, in the case of a firm 

constituted under English law, any partner of the firm unless it is withdrawn within three (3) 

Business Days from the date on which the Contractor is notified of the presentation; or 

(5) the court making a bankruptcy order in respect of the individual or, in the case of a firm 

constituted under English law, any partner of the firm; or 

(6) where the Contractor is either unable to pay their debts as they fall due or has no reasonable 

prospect of being able to pay debts which are not immediately payable. The Authority shall regard 

the Contractor as being unable to pay their debts if: 

(a) they have failed to comply with or to set aside a Statutory demand under Section 268 of 

the Insolvency Act 1986 within twenty-one (21) days of service of the Statutory Demand on 

them; or 

(b) execution or other process to enforce a debt due under a judgement or order of the court 

has been returned unsatisfied in whole or in part. 

(7) the presentation of a petition for sequestration in relation to the Contractor's estates unless it is 

withdrawn within three (3) Business Days from the date on which the Contractor is notified of the 

presentation; or 

(8) the court making an award of sequestration in relation to the Contractor's estates. 

Where the Contractor is a company registered in England: 

(9) the presentation of a petition for the appointment of an administrator; unless it is withdrawn 

within three (3) Business Days from the date on which the Contractor is notified of the presentation; 

or 

(10) the court making an administration order in relation to the company; or 

(11) the presentation of a petition for the winding-up of the company unless it is withdrawn within 

three (3) Business Days from the date on which the Contractor is notified of the presentation; or 

(12) the company passing a resolution that the company shall be wound-up; or 

(13) the court making an order that the company shall be wound-up; or 

(14) the appointment of a Receiver or manager or administrative Receiver. 

Where the Contractor is a company registered other than in England, events occur or are carried out 

which, within the jurisdiction to which they are subject, are similar in nature or effect to those specified in 

clauses 41.a.(9) to 41.a.(14) inclusive above. 

b. Such termination shall be without prejudice to and shall not affect any right of action or remedy which 

shall have accrued or shall accrue thereafter to the Authority and the Contractor. 

Corrupt Gifts: 

c. The Contractor shall not do, and warrants that in entering the Contract they have not done any of the 

following (hereafter referred to as 'prohibited acts'): 

(1) offer, promise or give to any Crown servant any gift or financial or other advantage of any kind 

as an inducement or reward; 

(a) for doing or not doing (or for having done or not having done) any act in relation to the 

obtaining or execution of this or any other Contract with the Crown; or 

(b) for showing or not showing favour or disfavour to any person in relation to this or any 

other Contract with the Crown. 



 

 

(2) enter into this or any other Contract with the Crown in connection with which commission has 

been paid or has been agreed to be paid by them or on their behalf, or to their knowledge, unless 

before the Contract is made particulars of any such commission and of the terms and conditions of 

any such agreement for the payment thereof have been disclosed in writing to the Authority. 

d. If the Contractor, their employees, agents or any Subcontractor (or anyone acting on their behalf or any 

of their employees) does any of the prohibited acts or commits any offence under the Bribery Act 2010 

with or without the knowledge or authority of the Contractor in relation to this Contract or any other contract 

with the Crown, the Authority shall be entitled: 

(1) to terminate the Contract and recover from the Contractor the amount of any loss resulting from 

the termination; 

(2) to recover from the Contractor the amount or value of any such gift, consideration or 

commission; and 

(3) to recover from the Contractor any other loss sustained in consequence of any breach of this 

Condition, where the Contract has not been terminated. 

e. In exercising its rights or remedies under this Condition, the Authority shall: 

(1) act in a reasonable and proportionate manner having regard to such matters as the gravity of, 

and the identity of the person performing, the prohibited act; 

(2) give all due consideration, where appropriate, to action other than termination of the Contract, 

including (without being limited to): 

(a) requiring the Contractor to procure the termination of a subcontract where the prohibited 

act is that of a Subcontractor or anyone acting on their behalf; 

(b) requiring the Contractor to procure the dismissal of an employee (whether their own or 

that of a Subcontractor or anyone acting on their behalf) where the prohibited act is that of 

such employee. 

f. Recovery action taken against any person in His Majesty's service shall be without prejudice to any 

recovery action taken against the Contractor pursuant to this Condition. 

42. Termination for Convenience 

a. The Authority shall have the right to terminate the Contract in whole or in part at any time by giving the 

Contractor at least twenty (20) Business Days written notice (or such other period as may be stated in 

Schedule 3 (Contract Data Sheet)). Upon expiry of the notice period the Contract, or relevant part thereof, 

shall terminate without prejudice to the rights of the parties already accrued up to the date of termination. 

Where only part of the Contract is being terminated, the Authority and the Contractor shall owe each other 

no further obligations in respect of the part of the Contract being terminated, but will continue to fulfil their 

respective obligations on all other parts of the Contract not being terminated. 

b. Following the above notification the Authority shall be entitled to exercise any of the following rights in 

relation to the Contract (or part being terminated) to direct the Contractor to: 

(1) not start work on any element of the Contractor Deliverables not yet started; 

(2) complete in accordance with the Contract the provision of any element of the Contractor 

Deliverables; 

(3) as soon as may be reasonably practicable take such steps to ensure that the production rate of 

the Contractor Deliverables is reduced as quickly as possible; 

(4) terminate on the best possible terms any subcontracts in support of the Contractor Deliverables 

that have not been completed, taking into account any direction given under clauses 42.b.(2) and 

42.b.(3) of this Condition. 



 

 

c. Where this Condition applies (and subject always to the Contractor's compliance with any direction 

given by the Authority under clause 42.b): 

(1) The Authority shall take over from the Contractor at a fair and reasonable price all unused and 

undamaged materiel and any Contractor Deliverables in the course of manufacture that are: 

(a) in the possession of the Contractor at the date of termination; and 

(b) provided by or supplied to the Contractor for the performance of the Contract, 

except such materiel and Contractor Deliverables in the course of manufacture as the Contractor 

shall, with the agreement of the Authority, choose to retain; 

(2) the Contractor shall deliver to the Authority within an agreed period, or in absence of such 

agreement within a period as the Authority may specify, a list of: 

(a) all such unused and undamaged materiel; and 

(b) Contractor Deliverables in the course of manufacture, 

that are liable to be taken over by, or previously belonging to the Authority, and shall deliver such 

materiel and Contractor Deliverables in accordance with the directions of the Authority; 

(3) in respect of Services, the Authority shall pay the Contractor fair and reasonable prices for each 

Service performed, or partially performed, in accordance with the Contract. 

d. The Authority shall (subject to clause 42.e below and to the Contractor's compliance with any direction 

given by the Authority in clause 42.b above) indemnify the Contractor against any commitments, liabilities 

or expenditure which would otherwise represent an unavoidable loss by the Contractor by reason of the 

termination of the Contract, subject to: 

(1) the Contractor taking all reasonable steps to mitigate such loss; and 

(2) the Contractor submitting a fully itemised and costed list of such loss, with supporting evidence, 

reasonably and actually incurred by the Contractor as a result of the termination of the Contract or 

relevant part. 

e. The Authority's total liability under the provisions of this Condition shall be limited to the total price of the 

Contractor Deliverables payable under the contract (or relevant part), including any sums paid, due or 

becoming due to the Contractor at the date of termination. 

f. The Contractor shall include in any subcontract over £250,000 which it may enter into for the purpose of 

the Contract, the right to terminate the subcontract under the terms of clauses 42.a to 42.e except that: 

(1) the name of the Contractor shall be substituted for the Authority except in clause 42.c.(1); 

(2) the notice period for termination shall be as specified in the subcontract, or if no period is 

specified twenty (20) Business Days; and 

(3) the Contractor's right to terminate the subcontract shall not be exercised unless the main 

Contract, or relevant part, has been terminated by the Authority in accordance with the provisions of 

this Condition 42. 

g. Claims for payment under this Condition shall be submitted in accordance with the Authority's direction. 

43. Material Breach 

a. In addition to any other rights and remedies, the Authority shall have the right to terminate the Contract 

(in whole or in part) with immediate effect by giving written Notice to the Contractor where the Contractor is 

in material breach of their obligations under the Contract. 



 

 

b. Where the Authority has terminated the Contract under clause 43.a the Authority shall have the right to 

claim such damages as may have been sustained as a result of the Contractor's material breach of the 

Contract, including but not limited to any costs and expenses incurred by the Authority in: 

(1) carrying out any work that may be required to make the Contractor Deliverables comply with the 

Contract; or 

(2) obtaining the Contractor Deliverable in substitution from another supplier. 

44. Consequences of Termination 

The termination of the Contract, however arising, shall be without prejudice to the rights and duties of 

either Party accrued prior to termination. The Conditions that expressly or by implication have effect after 

termination shall continue to be enforceable even after termination. 

45. Limitation on Liability 

Unlimited liabilities 

a. Neither Party limits its liability for: 

(1) death or personal injury caused by its negligence, or that of its employees, agents or sub-

contractors (as applicable); 

(2) fraud or fraudulent misrepresentation by it or its employees; 

(3) breach of any obligation as to title implied by section 12 of the Sale of Goods Act 1979 or 

section 2 of the Supply of Goods and Services Act 1982; or 

(4) any liability to the extent it cannot be limited or excluded by law. 

b. The financial caps on the Contractor's liability set out in Clause d below shall not apply to the following: 

(1) for any indemnity given by the Contractor to the Authority under this Contact, including but not 

limited to, not applicable to this contract; 

(2) the Contractor's indemnity in relation to DEFCON 91 (Intellectual Property in Software) and 

condition 34 (Third Party IP – Rights and Restrictions), not applicable to this contract; 

(3) the Contractor's indemnity in relation to TUPE), not applicable to this contract; 

(4) breach by the Contractor of DEFCON 532A (SC2), joint controller provisions set out at Clause 

(not applicable) and Data Protection Legislation; 

c. The financial caps on the Authority's liability set out in Clause e below shall not apply to the following: 

(1) for any indemnity given by the Authority to the Contractor under this Contract, including but not 

limited to [list DEFCONs including 514A and condition 42]; and 

(2) the indemnity given by the Authority in relation to TUPE under Schedule (not applicable) shall be 

unlimited;  

Financial limits 

d. Subject to Clause a and b and to the maximum extent permitted by Law: 

(1) [throughout the Term] the Contractor's total liability in respect of losses that are caused by 

Defaults of the Contractor shall in no event exceed: 

(a) in respect of DEFCON 76 (SC2) [£ pounds] Redacted in aggregate; 

(b) in respect of condition 43b [£ pounds] Redactedin aggregate; 

(c) in respect of DEFCON 611 (SC2) [£ pounds] Redacted in aggregate; and 



 

 

(d) in respect of condition 28d [£ pounds] Redactedin aggregate; 

(2) without limiting Clause d.(1) and subject always to Clauses a, b, b.(5) and d.(3), the Contractor's 

total liability throughout the Term in respect of all other liabilities (but excluding any Service Credits 

paid or payable in accordance with (not applicable), whether in contract, in tort (including 

negligence), arising under warranty, under statute or otherwise under or in connection with this 

Contract shall be Redactedin aggregate. 

(3) on the exercise of any and, where more than one, each option period or agreed extension to the 

Term, the limitation of the Contractor's total liability (in aggregate) set out in Clauses d.(1) and d.(2) 

above shall be fully replenished such that on and from each such exercise or extension of the Term, 

the Authority shall be able to claim up to the full value of the limitation set out in Clauses d.(1) and 

d.(2) of this Contract. 

e. Subject to Clauses a, c, c.(3) and f, and to the maximum extent permitted by Law the Authority's total 

liability (in aggregate) whether in contract, in tort (including negligence), under warranty, under statute or 

otherwise under or in connection with this Contract shall in respect of all liabilities (taken together) be 

limited to the Charges paid by the Authority in the relevant Contract Year in respect of any and all claims in 

that Contract Year. 

f. Clause e shall not exclude or limit the Contractor's right under this Contract to claim for the Charges. 

Consequential loss 

g. Subject to Clauses a, b and h, neither Party shall be liable to the other Party or to any third party, 

whether in contract (including under any warranty), in tort (including negligence), under statute or 

otherwise for or in respect of: 

(1) indirect loss or damage; 

(2) special loss or damage; 

(3) consequential loss or damage; 

(4) loss of profits (whether direct or indirect); 

(5) loss of turnover (whether direct or indirect); 

(6) loss of business opportunities (whether direct or indirect); or 

(7) damage to goodwill (whether direct or indirect), 

even if that party was aware of the possibility of such loss or damage to the other party. 

h. The provisions of Clause g shall not restrict the Authority's ability to recover any of the following losses 

incurred by the Authority to the extent that they arise as a result of a Default by the Contractor: 

(1) any additional operational and administrative costs and expenses arising from the Contractor's 

Default, including any costs paid or payable by the Authority: 

(a) to any third party; 

(b) for putting in place workarounds for the Contractor Deliverables and other deliverables 

that are reliant on the Contractor Deliverables; and 

(c) relating to time spent by or on behalf of the Authority in dealing with the consequences of 

the Default; 

(2) any or all wasted expenditure and losses incurred by the Authority arising from the Contractor's 

Default, including wasted management time; 

(3) the additional cost of procuring and maintaining in place transitional assistance and replacement 

deliverables for the remainder of the Term and any option period or agreed extension to the Term 



 

 

(including legal and other consultants' fees, re-procurement project costs, other expenses 

associated with such exercise and any increase in the fees for the replacement services over and 

above the Contract Price that would have been payable for the relevant Contractor Deliverables); 

(4) any losses arising in connection with the loss, destruction, corruption, inaccuracy or degradation 

of Authority data, or other data or software, including, to the extent the Authority data, other data or 

software can be recovered or reconstituted, the fees, costs and expenses of reconstituting such 

Authority data, data or software; 

(5) damage to the Authority's physical property and tangible assets, including damage under 

DEFCONs 76 (SC2) and 611 (SC2); 

(6) costs, expenses and charges arising from, or any damages, account of profits or other award 

made for, infringement of any third-party Intellectual Property Rights or breach of any obligations of 

confidence; 

(7) any additional costs incurred by the Authority in relation to the Authority's contracts with a third 

party (including any compensation or interest paid to a third party by the Authority) as a result of the 

Default (including the extension or replacement of such contracts); 

(8) any fine or penalty incurred by the Authority pursuant to Law and any costs incurred by the 

Authority in defending any proceedings which result in such fine or penalty; or 

(9) any savings, discounts or price reductions during the Term and any option period or agreed 

extension to the Term committed to by the Contractor pursuant to this Contract. 

Invalidity 

i. If any limitation or provision contained or expressly referred to in this Clause is held to be invalid under 

any Law, it will be deemed to be omitted to that extent, and if any Party becomes liable for loss or damage 

to which that limitation or provision applied, that liability will be subject to the remaining limitations and 

provisions set out in this Clause. 

Third party claims or losses 

j. Without prejudice to any other rights or remedies the Authority may have under this Contract (including 

but not limited to any indemnity claim under DEFCONs 91 and condition 34 or at Law), the Authority shall 

be entitled to make a claim under this Contract against the Contractor in respect of any losses incurred by 

the Authority which arise out of a claim made against the Authority by a third party under any contract with 

that third party provided that such third party claim: 

(1) arises naturally and ordinarily as a result of the Contractor's failure to provide the Contractor 

Deliverables or failure to perform any of its obligations under this Contract; and 

(2) is a type of claim or loss that would have been recoverable under this Contract if the third party 

were a party to this Contract (whether as the Authority or the Contractor), such claim to be 

construed as direct losses for the purpose of this Contract. 

No double recovery 

k. Neither Party shall be entitled to employ such rights and remedies available to it so as to seek to recover 

more than once in respect of the same loss, but the Authority shall be entitled to use (singly or together) 

such rights and remedies available to the Authority so as to recover the full extent of any recoverable 

losses suffered or incurred, including any remedies the Authority may have against any guarantor. 

 

  



 

 

ADDITIONAL CONDITIONS   

 

46.1 The project specific DEFCONS and DEFCON SC variants that apply to the Contract are:  
  

a. DEFCON 76 (SC2) (Edn 02/22) - Contractor's Personnel at Government Establishments   
 

b. DEFCON 514A (Edn 03/16) – Failure of Performance under Research and Development 
Contracts   

  
c. DEFCON 649 SC2 (Edn 12/21) – Vesting   

  
d. DEFCON 658 SC2 (Edn 10/22) – Cyber  

  
Further to DEFCON 658 the Cyber Risk Profile of the Contract is Redacted (RAR-
Redacted), as defined in Def Stan 05-138.  

  
e. DEFCON 659A (Edn 09/21) - Security Measures.    

  
A requirement Security Aspects Letter is detailed at Annex B, this also includes the additional 
Official, Official Sensitive and Secret Security Conditions for UK Contracts.   

  
f. DEFCON 653 (Edn 12/14) - Pricing On Ascertained Costs 

(Only applicable to Option 3) 
 

g. DEFCON 812 (Edn 04/15) Single Source Open Book   
(Only applicable to non-QDC single source contract valued at £1m or above – Following take up of 
Option 1 as detailed at Schedule 2 of the contract)  
 

h. DEFCON 814 SC2 (Edn 11/17) Single Source Confidentiality of Open Book and Reporting 
Information 
(Only applicable to non-QDC single source contract valued at £1m or above – Following take up of 
Option 1 as detailed at Schedule 2 of the contract). 
 

i. DEFFORM 815 – Contract Pricing Statement 
(Only applicable to non-QDC single source contract valued at £1m or above – Following take up of 
Option 1 as detailed at Schedule 2 of the contract). 

 
 
46.2 Intellectual Property Rights 
  

a. Redacted.  This applies to all contract deliverables shown in Annex A to contract (Statement of 
Work).  This is supported by Schedule 10 - Notification of Intellectual Property Rights (IPR) 
(DEFFORM 177 and specific DEFFORM 177s (Design Rights and Patents (Sub-Contractor’s 
Agreement).  

   
 

46.3 DEFFORM 177 - Design Rights and Patents (Sub-Contractor’s Agreement)  
  

a. The Contractor shall not place any subcontract or order involving the design or 
development of equipment required under this Contract without the prior written consent 
of the Authority.   

  
b. Unless otherwise agreed, such consent will be conditional on the proposed subcontractor 

concluding a direct agreement with the Authority in the form set out in Annex D to the 
Contract. Wherever possible the request for approval should be accompanied by two 
copies of the agreement signed by the subcontractor. If, in any case the Contractor is 
unable to comply with this condition he shall report the matter to the Commercial Officer 
at Box 1 of Appendix A t Schedule 3 who will escalate to their appropriate Director 
Commercial, and await further instructions before placing the subcontract or order.  



 

 

  
46.4  Management and Sub-Contractor Management  
  

a. The Contractor shall assume full responsibility for any sub-contractor that they employ under 
this contract, the Authority must be notified in writing of any changes to the Contractor’s sub-
contractors before use.  
  
b. The Contractor shall complete a regular programme of audits of the sub-contractors 
employed under this contract. Any major or critical non-conformances found will be notified to the 
Authority immediately.  

  
 
46.5 Option Pricing   
  

a. The Contractor hereby grants to the Authority the following irrevocable options to 
undertake the activities detailed under Contract Options 1, 2, 3 and  A to H, under the Schedule 
of Requirements (at Schedule 2 of the contract). The commencement of these options are as 
follows:  

  

i Contract Option 1 – For the period 1 April 2023 to 31 August 2023, continuation 
of Support Package, to be exercised by 17 March 2023. 
 

ii Contract Option 2 – For the period 01 September 2023 to 31 March 2024, 
continuation of Support Package, to be exercised by 30 June 2023. 

 

iii Contract Option 3 – For the period 01 April 2023 to 31 March 2024, to be 
exercised by 30 June 2023. 
 

iv 4- Options A to H as detailed at Schedule 2 of the Contract, as proposed by the 
Contractor during the Tender period, to be exercised by 24 March 2023. 
 

v 5- Options A to H as detailed at Schedule 2 of the Contract, as proposed by the 
Contractor during the Tender period, to be exercised by 30 June 2023. 
 

 
b. These Options shall be exercised and subject to the terms and conditions set out in this 
Contract. The Options will be exercised as detailed above. The Authority reserves the right to 
amend the commencement date of any option and the date by which the option is required to be 
exercised.   

  
c. Options 1, 2 and 4 under this Contract will be Firm and will not be subject to 
variation. Option 3 will be a maximum Limit of Liability set by the Authority.  Under Option 5 
Firm Prices for the Secret Environment options will be re-negotiated for Financial Year 
2024. 

  
d. The Authority shall not be obliged to exercise any of the options stated under this contract.   

  

 
46.6  Products and/or services emanating from Russian/Belarussian controlled suppliers.  
 

a. The Contractor shall, and shall procure that their Sub-contractors shall, notify the Authority in 
writing as soon as they become aware that: 
 

i the Contract Deliverables and/or Services contain any Russian/Belarussian products and/or 
services; or 
 

ii that the Contractor or any part of the Contractor’s supply chain is linked to entities who are 
constituted or organised under the law of Russia or Belarus, or under the control (full or 
partial) of a Russian/Belarusian person or entity. Please note that this does not include 
companies: 



 

 

 
(1) registered in the UK or in a country with which the UK has a relevant international 

agreement providing reciprocal rights of access in the relevant field of public 
procurement; and/or 

 
(2) which have significant business operations in the UK or in a country with which the UK 

has a relevant international agreement providing reciprocal rights of access in the 
relevant field of public procurement. 

 
b. The Contractor shall, and shall procure that their Sub-contractors shall, include in such notification 

(or as soon as reasonably practicable following the notification) full details of the Russian 
products, services and/or entities and shall provide all reasonable assistance to the Authority to 
understand the nature, scope and impact of any such products, services and/or entities on the 
provision of the Contract Deliverables and/or Services. 
 

c. The Authority shall consider the notification and information provided by the Contractor and advise 
the Contractor in writing of any concerns the Authority may have and/or any action which the 
Authority will require the Contractor to take. The Contractor shall be required to submit a response 
to the concerns raised by the Authority, including any plans to mitigate those concerns, within 14 
business days of receipt of the Authority’s written concerns, for the Authority’s consideration. 

 
d. The Contractor shall include provisions equivalent to those set out in this clause in all relevant 

Sub-contracts. 
 
 
46.7  Government Furnished Assets (GFA) 
 

a. DEFCON 532A (Edn 05/22) - Protection of Personal Data (Where Personal Data is not being 
processed on behalf of the Authority). 
  

b. DEFCON 601 (SC) (Edn. 03/15) – Redundant Material  
  

The Clause will apply to the extent that the redundant materiel derives from the property owned by 
the Authority and issued to the Contractor. This includes scrap, redundant material arising from 
repair contracts, and items subject to the provisions of DEFCON 23 (SC2) (Edn. 11/17) – Special 
Jigs, Tooling and Test Equipment where title in the items has passed to the Authority.  

   
c. DEFCON 611 (SC2 (Edn 12/22) – Issued Property 

 
d. DEFCON 694 (SC2) (Edn. 07/21) – Accounting for Property of the Authority 

 
e. Government Furnished Information (GFI) - The Authority does not give any warranty or 

undertaking as to the completeness, accuracy, or fitness for any purpose of any of the Authority 
provided information. Neither the Authority nor its agents or employees shall be liable to the 
contractor in contract (save as expressly provided elsewhere in the Contract), tort, statute nor 
otherwise, as a result of any inaccuracy, omission, unfitness for any purpose, or inadequacy of any 
kind, in the Authority provided information. 

 
f. Please see DEFFORM 316 at Annex E for a list of all GFA issued under this Contract. 

 

46.8 Contractor Performance measurement and incentivisation  

  

a. In the event that the Authority decides to accept the Options detailed at Clause 46.6 below, a set 

of Key Performance Indicators (KPIs) and Performance Indicators (Pis) will be drafted/agreed with the 

Contractor. These will be agreed within six weeks of any Option period and will link to the quality and 

timely delivery of deliverables and Clauses 46.8 b to h will apply. 

 

b. The Contractor’s performance under the Contract shall be monitored by the Authority on delivery 

of the deliverables stated in the Statement of Work at Annex A and assessed against a series of Key 

Performance Indicators (KPIs) and Performance Indicators (Pis) as set out in Annex TBC to this Contract.   



 

 

  

c. The Authority reserves the right to amend Annex TBC during the lifetime of this Contract to ensure 

the KPIs are relevant and appropriate to the support being provided. In the event the Authority wishes to 

raise an amendment to Annex TBC it will provide the Contractor with a draft Annex TBC amendment at 

least 10 working days before a quarterly review meeting. The parties shall consider the amendment and 

agree a form of the amendment in the quarterly review meeting. The Authority shall confirm the agreed 

position through this issue of a Contract Amendment that changes the Annex TBC.  

  

d. The Contractor’s performance under the Contract shall be monitored by means of a performance 

dashboard that shall be presented to the Authority monthly by the Contractor and subjected to a formal 

review by both parties at each quarterly review meeting. The Contractor shall be assessed by the Authority 

as either having met or not met its performance targets.  

  

e. The KPIs identified at Annex TBC to the Contract are Specific, Measurable, Achievable, Realistic 

and Time-bound (SMART) objectives, against which performance can be assessed.   

  

f. The Contractor shall be responsible for raising the performance dashboard and detailing 

performance against the KPIs. The performance dashboard shall be submitted to the Authority’s Project 

Manager (as specified in Schedule 3 (Contract Data Sheet)) or their nominated representative and the 

Authority’s Commercial Officer (as specified in Schedule 3 (Contract Data Sheet)) or their nominated 

representative, five working days prior to each quarterly review meeting. Scores assessed by reference to 

the KPIs at Annex TBC to this Contract shall be allocated wholly by the Authority.    

  

g. In the event the Contractor is required to implement a remedy to rectify a KPI that is not green the 

Contractor must work in a manner that is appropriate and relevant to the remedy being implemented in line 

or in advance of the agreed timeframe for remedy.   

  

h. The Authority reserves the right to terminate the Contract with immediate effect for Material 

Breach in accordance with Clause 43 if the Contractor continually fails to remedy a scored ‘Red’ KPI or if 

the Contractor scores ‘Red’ on more than TBA% the KPIs for which the assessment is undertaken. 

 
  



 

 

 

Contract DSTL/ PA0000000823 – ODYSSEY Support 

This Contract shall come into effect on the date of signature by both parties.   

For and on behalf of the Company Name Montvieux Limited:  

 

Name, Title and 
Company Position  

Redacted 

Signature   Redacted 

Date  10 March 2023 

For and on behalf of the Secretary of State for Defence:   

Name and Title  Redacted 

Signature  Redacted 

Date  10 March 2023 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

Schedule 1 - Definitions of Contract 

 

Article means, in relation to clause 24 and Schedule 6 only, an object which during production is given a special 

shape, surface or design which determines its function to a greater degree than does its chemical composition. 

Articles means, (except in relation to Schedule 10) the Contractor Deliverables (goods and/or the services), 

including Packaging (and Certificate(s) of Conformity and supplied in accordance with any QA requirements if 

specified) which the Contractor is required to provide under the Contract in accordance with Schedule 2 

(Schedule of Requirements), but excluding incidentals outside Schedule 2 (Schedule of Requirements) such as 

progress reports. (This definition only applies when DEFCONs are added to these Conditions). 

Authority means the Secretary of State for Defence acting on behalf of the Crown; 

Authority's Representative(s) shall be those person(s) defined in Schedule 3 (Contract Data Sheet) who will act 

as the Authority's Representative(s) in connection with the Contract. Where the term "Authority's 

Representative(s)" in the Conditions is immediately followed by a functional description in brackets, the 

appropriate Authority's Representative(s) shall be the designated person(s) for the purposes of Condition 7; 

Business Day means 09:00 to 17:00 Monday to Friday, excluding public and statutory holidays; 

Central Government Body a body listed in one of the following sub-categories of the Central Government 

classification of the Public Sector Classification Guide, as published and amended from time to time by the 

Office for National Statistics: 

1. Government Department; 

2. Non-Departmental Public Body or Assembly Sponsored Public Body (advisory, executive, or tribunal); 

3. Non-Ministerial Department; or 

4. Executive Agency; 

Collect means pick up the Contractor Deliverables from the Consignor. This shall include loading, and any other 

specific arrangements, agreed in accordance with Clause 28.c and Collected and Collection shall be construed 

accordingly; 

Charges means any of the charges for the provision of the Services, Contractor Deliverables and the 

performance of any of the Contractor's other obligations under this Contract, as determined in accordance with 

this Contract; 

Commercial Packaging means commercial Packaging for military use as described in Def Stan 81-041 (Part 1) 

Conditions means the terms and conditions set out in this document; 

Consignee means that part of the Authority identified in Schedule 3 (Contract Data Sheet) to whom the 

Contractor Deliverables are to be Delivered or on whose behalf they are to be Collected at the address specified 

in Schedule 3 (Contract Data Sheet) or such other part of the Authority as may be instructed by the Authority by 

means of a Diversion Order; 

Consignor means the name and address specified in Schedule 3 (Contract Data Sheet) from whom the 

Contractor Deliverables will be dispatched or Collected; 

Contract means the Contract including its Schedules and any amendments agreed by the Parties in accordance 

with Condition 6 (Formal Amendments to the Contract); 

Contract Price means the amount set out in Schedule 2 (Schedule of Requirements) to be paid (inclusive of 

Packaging and exclusive of any applicable VAT) by the Authority to the Contractor, for the full and proper 

performance by the Contractor of its obligations under the Contract. 

Contractor means the person who, by the Contract, undertakes to supply the Contractor Deliverables, for the 

Authority as is provided by the Contract. Where the Contractor is an individual or a partnership, the expression 

shall include the personal representatives of the individual or of the partners, as the case may be, and the 

expression shall also include any person to whom the benefit of the Contract may be assigned by the Contractor 

with the consent of the Authority; 



 

 

Contractor Commercially Sensitive Information means the Information listed in the completed Schedule 5 

(Contractor's Commercially Sensitive Information Form), which is Information notified by the Contractor to the 

Authority, which is acknowledged by the Authority as being commercially sensitive; 

Contractor Deliverables means the goods and/or the services, including Packaging (and Certificate(s) of 

Conformity and supplied in accordance with any QA requirements if specified) which the Contractor is required 

to provide under the Contract; 

Control means the power of a person to secure that the affairs of the Contractor are conducted in accordance 

with the wishes of that person: 

a. by means of the holding of shares, or the possession of voting powers in, or in relation to, the 

Contractor; or 

b. by virtue of any powers conferred by the constitutional or corporate documents, or any other 

document, regulating the Contractor; 

and a change of Control occurs if a person who Controls the Contractor ceases to do so or if another person 

acquires Control of the Contractor; 

CPET means the UK Government's Central Point of Expertise on Timber, which provides a free telephone 

helpline and website to support implementation of the UK Government timber procurement policy; 

Crown Use in relation to a patent means the doing of anything by virtue of Sections 55 to 57 of the Patents Act 

1977 which otherwise would be an infringement of the patent and in relation to a Registered Design has the 

meaning given in paragraph 2A(6) of the First Schedule to the Registered Designs Act 1949; 

Dangerous Goods means those substances, preparations and articles that are capable of posing a risk to health, 

safety, property or the environment which are prohibited by regulation, or classified and authorised only under 

the conditions prescribed by the: 

a. Carriage of Dangerous Goods and Use of Transportable Pressure Equipment Regulations 2009 (CDG) 

(as amended 2011); 

b. European Agreement Concerning the International Carriage of Dangerous Goods by Road (ADR); 

c. Regulations Concerning the International Carriage of Dangerous Goods by Rail (RID); 

d. International Maritime Dangerous Goods (IMDG) Code; 

e. International Civil Aviation Organisation (ICAO) Technical Instructions for the Safe Transport of 

Dangerous Goods by Air; 

f. International Air Transport Association (IATA) Dangerous Goods Regulations; 

Data Protection Legislation means all applicable data protection and privacy legislation in force from time to 

time in the UK, including but not limited to: 

a. the General Data Protection Regulation ((EU) 2016/679) as retained in UK law by the EU 

(Withdrawal) Act 2018 and the Data Protection, Privacy and Electronic Communications (Amendments 

etc) (EU Exit) Regulations 2019 (the "UK General Data Protection Regulation" or "UK GDPR"); 

b. the Data Protection Act 2018 (DPA 2018); 

c. the Privacy and Electronic Communications Directive 2002/58/EC (as updated by Directive 

2009/136/EC) and the Privacy and Electronic Communications Regulations 2003 (SI 2003/2426) as 

amended; and 

d. all applicable legislation and regulatory requirements in force from time to time which apply to a party 

relating to the processing of personal data and privacy [and the guidance and codes of practice issued by 

the Information Commissioner's Office which apply to a party]; 

DBS Finance means Defence Business Services Finance, at the address stated in Schedule 3 (Contract Data 

Sheet); 

Default means any breach of the obligations of the relevant Party (including fundamental breach or breach of a 

fundamental term) or any other default, act, omission, negligence or statement of the relevant Party, its 



 

 

employees, servants, agents or sub-contractors in connection with or in relation to the subject matter of this 

Contract and in respect of which such Party is liable to the other. In no event shall a failure or delay in the 

delivery of an Authority responsibility or an activity to be carried out by the Authority or its representatives in 

accordance with the Contract be considered a Default 

DEFFORM means the MOD DEFFORM series which can be found at https://www.aof.mod.uk; 

DEF STAN means Defence Standards which can be accessed at https://www.dstan.mod.uk; 

Deliver means hand over the Contractor Deliverables to the Consignee. This shall include unloading, and any 

other specific arrangements, agreed in accordance with Condition 28 and Delivered and Delivery shall be 

construed accordingly; 

Delivery Date means the date as specified in Schedule 2 (Schedule of Requirements) on which the Contractor 

Deliverables or the relevant portion of them are to be Delivered or made available for Collection; 

Denomination of Quantity D of Q means the quantity or measure by which an item of material is managed; 

Design Right(s) has the meaning ascribed to it by Section 213 of the Copyright, Designs and Patents Act 1988; 

Diversion Order means the Authority's written instruction (typically given by MOD Form 199) for urgent 

Delivery of specified quantities of Contractor Deliverables to a Consignee other than the Consignee stated in 

Schedule 3 (Contract Data Sheet); 

Effective Date of Contract means the date upon which both Parties have signed the Contract; 

Evidence means either: 

a. an invoice or delivery note from the timber supplier or Subcontractor to the Contractor specifying that 

the product supplied to the Authority is FSC or PEFC certified; or 

b. other robust Evidence of sustainability or FLEGT licensed origin, as advised by CPET; 

Firm Price means a price (excluding VAT) which is not subject to variation; 

FLEGT means the Forest Law Enforcement, Governance and Trade initiative by the European Union to use the 

power of timber-consuming countries to reduce the extent of illegal logging; 

Government Furnished Assets (GFA) is a generic term for any MOD asset such as equipment, information or 

resources issued or made available to the Contractor in connection with the Contract by or on behalf of the 

Authority; 

Hazardous Contractor Deliverable means a Contractor Deliverable or a component of a Contractor 

Deliverable that is itself a hazardous material or substance or that may in the course of its use, maintenance, 

disposal, or in the event of an accident, release one or more hazardous materials or Article means, in relation to 

clause 24 and Schedule 6 only, an object which during production is given a special shape, surface or design 

which determines its function to a greater degree than does its chemical composition. 

Articles means, (except in relation to Schedule 10) the Contractor Deliverables (goods and/or the services), 

including Packaging (and Certificate(s) of Conformity and supplied in accordance with any QA requirements if 

specified) which the Contractor is required to provide under the Contract in accordance with Schedule 2 

(Schedule of Requirements), but excluding incidentals outside Schedule 2 (Schedule of Requirements) such as 

progress reports. (This definition only applies when DEFCONs are added to these Conditions). 

Authority means the Secretary of State for Defence acting on behalf of the Crown; 

Authority's Representative(s) shall be those person(s) defined in Schedule 3 (Contract Data Sheet) who will act 

as the Authority's Representative(s) in connection with the Contract. Where the term "Authority's 

Representative(s)" in the Conditions is immediately followed by a functional description in brackets, the 

appropriate Authority's Representative(s) shall be the designated person(s) for the purposes of Condition 7; 

Business Day means 09:00 to 17:00 Monday to Friday, excluding public and statutory holidays; 

Central Government Body a body listed in one of the following sub-categories of the Central Government 

classification of the Public Sector Classification Guide, as published and amended from time to time by the 

Office for National Statistics: 



 

 

1. Government Department; 

2. Non-Departmental Public Body or Assembly Sponsored Public Body (advisory, executive, or tribunal); 

3. Non-Ministerial Department; or 

4. Executive Agency; 

Collect means pick up the Contractor Deliverables from the Consignor. This shall include loading, and any other 

specific arrangements, agreed in accordance with Clause 28.c and Collected and Collection shall be construed 

accordingly; 

Charges means any of the charges for the provision of the Services, Contractor Deliverables and the 

performance of any of the Contractor's other obligations under this Contract, as determined in accordance with 

this Contract; 

Commercial Packaging means commercial Packaging for military use as described in Def Stan 81-041 (Part 1) 

Conditions means the terms and conditions set out in this document; 

Consignee means that part of the Authority identified in Schedule 3 (Contract Data Sheet) to whom the 

Contractor Deliverables are to be Delivered or on whose behalf they are to be Collected at the address specified 

in Schedule 3 (Contract Data Sheet) or such other part of the Authority as may be instructed by the Authority by 

means of a Diversion Order; 

Consignor means the name and address specified in Schedule 3 (Contract Data Sheet) from whom the 

Contractor Deliverables will be dispatched or Collected; 

Contract means the Contract including its Schedules and any amendments agreed by the Parties in accordance 

with Condition 6 (Formal Amendments to the Contract); 

Contract Price means the amount set out in Schedule 2 (Schedule of Requirements) to be paid (inclusive of 

Packaging and exclusive of any applicable VAT) by the Authority to the Contractor, for the full and proper 

performance by the Contractor of its obligations under the Contract. 

Contractor means the person who, by the Contract, undertakes to supply the Contractor Deliverables, for the 

Authority as is provided by the Contract. Where the Contractor is an individual or a partnership, the expression 

shall include the personal representatives of the individual or of the partners, as the case may be, and the 

expression shall also include any person to whom the benefit of the Contract may be assigned by the Contractor 

with the consent of the Authority; 

Contractor Commercially Sensitive Information means the Information listed in the completed Schedule 5 

(Contractor's Commercially Sensitive Information Form), which is Information notified by the Contractor to the 

Authority, which is acknowledged by the Authority as being commercially sensitive; 

Contractor Deliverables means the goods and/or the services, including Packaging (and Certificate(s) of 

Conformity and supplied in accordance with any QA requirements if specified) which the Contractor is required 

to provide under the Contract; 

Control means the power of a person to secure that the affairs of the Contractor are conducted in accordance 

with the wishes of that person: 

a. by means of the holding of shares, or the possession of voting powers in, or in relation to, the Contractor; or 

b. by virtue of any powers conferred by the constitutional or corporate documents, or any other document, 

regulating the Contractor; 

and a change of Control occurs if a person who Controls the Contractor ceases to do so or if another person 

acquires Control of the Contractor; 

CPET means the UK Government's Central Point of Expertise on Timber, which provides a free telephone 

helpline and website to support implementation of the UK Government timber procurement policy; 

Crown Use in relation to a patent means the doing of anything by virtue of Sections 55 to 57 of the Patents Act 

1977 which otherwise would be an infringement of the patent and in relation to a Registered Design has the 

meaning given in paragraph 2A(6) of the First Schedule to the Registered Designs Act 1949; 



 

 

Dangerous Goods means those substances, preparations and articles that are capable of posing a risk to health, 

safety, property or the environment which are prohibited by regulation, or classified and authorised only under 

the conditions prescribed by the: 

a. Carriage of Dangerous Goods and Use of Transportable Pressure Equipment Regulations 2009 (CDG) 

(as amended 2011); 

b. European Agreement Concerning the International Carriage of Dangerous Goods by Road (ADR); 

c. Regulations Concerning the International Carriage of Dangerous Goods by Rail (RID); 

d. International Maritime Dangerous Goods (IMDG) Code; 

e. International Civil Aviation Organisation (ICAO) Technical Instructions for the Safe Transport of 

Dangerous Goods by Air; 

f. International Air Transport Association (IATA) Dangerous Goods Regulations; 

Data Protection Legislation means all applicable data protection and privacy legislation in force from time to 

time in the UK, including but not limited to: 

a. the General Data Protection Regulation ((EU) 2016/679) as retained in UK law by the EU (Withdrawal) Act 

2018 and the Data Protection, Privacy and Electronic Communications (Amendments etc.) (EU Exit) 

Regulations 2019 (the "UK General Data Protection Regulation" or "UK GDPR"); 

b. the Data Protection Act 2018 (DPA 2018); 

c. the Privacy and Electronic Communications Directive 2002/58/EC (as updated by Directive 2009/136/EC) and 

the Privacy and Electronic Communications Regulations 2003 (SI 2003/2426) as amended; and 

d. all applicable legislation and regulatory requirements in force from time to time which apply to a party 

relating to the processing of personal data and privacy [and the guidance and codes of practice issued by the 

Information Commissioner's Office which apply to a party]; 

DBS Finance means Defence Business Services Finance, at the address stated in Schedule 3 (Contract Data 

Sheet); 

Default means any breach of the obligations of the relevant Party (including fundamental breach or breach of a 

fundamental term) or any other default, act, omission, negligence or statement of the relevant Party, its 

employees, servants, agents or sub-contractors in connection with or in relation to the subject matter of this 

Contract and in respect of which such Party is liable to the other. In no event shall a failure or delay in the 

delivery of an Authority responsibility or an activity to be carried out by the Authority or its representatives in 

accordance with the Contract be considered a Default 

DEFFORM means the MOD DEFFORM series which can be found at https://www.aof.mod.uk; 

DEF STAN means Defence Standards which can be accessed at https://www.dstan.mod.uk; 

Deliver means hand over the Contractor Deliverables to the Consignee. This shall include unloading, and any 

other specific arrangements, agreed in accordance with Condition 28 and Delivered and Delivery shall be 

construed accordingly; 

Delivery Date means the date as specified in Schedule 2 (Schedule of Requirements) on which the Contractor 

Deliverables or the relevant portion of them are to be delivered or made available for Collection; 

Denomination of Quantity D of Q means the quantity or measure by which an item of material is managed; 

Design Right(s) has the meaning ascribed to it by Section 213 of the Copyright, Designs and Patents Act 1988; 

Diversion Order means the Authority's written instruction (typically given by MOD Form 199) for urgent 

Delivery of specified quantities of Contractor Deliverables to a Consignee other than the Consignee stated in 

Schedule 3 (Contract Data Sheet); 

Effective Date of Contract means the date upon which both Parties have signed the Contract; 

Evidence means either: 



 

 

a. an invoice or delivery note from the timber supplier or Subcontractor to the Contractor specifying that the 

product supplied to the Authority is FSC or PEFC certified; or 

b. other robust Evidence of sustainability or FLEGT licensed origin, as advised by CPET; 

Firm Price means a price (excluding VAT) which is not subject to variation; 

FLEGT means the Forest Law Enforcement, Governance and Trade initiative by the European Union to use the 

power of timber-consuming countries to reduce the extent of illegal logging; 

Government Furnished Assets (GFA) is a generic term for any MOD asset such as equipment, information or 

resources issued or made available to the Contractor in connection with the Contract by or on behalf of the 

Authority; 

Hazardous Contractor Deliverable means a Contractor Deliverable or a component of a Contractor Deliverable 

that is itself a hazardous material or substance or that may in the course of its use, maintenance, disposal, or in 

the event of an accident, release one or more hazardous materials or substances and each material or substance 

that may be so released; 

Independent Verification means that an evaluation is undertaken and reported by an individual or body whose 

organisation, systems and procedures conform to "ISO Guide 65:1996 (EN 45011:1998) General requirements 

for bodies operating product certification systems or equivalent", and who is accredited to audit against forest 

management standards by a body whose organisation, systems and procedures conform to "ISO 17011: 2004 

General Requirements for Providing Assessment and Accreditation of Conformity Assessment Bodies or 

equivalent"; 

Information means any Information in any written or other tangible form disclosed to one Party by or on behalf 

of the other Party under or in connection with the Contract; 

Issued Property means any item of Government Furnished Assets (GFA), including any materiel issued or 

otherwise furnished to the Contractor in connection with the Contract by or on behalf of the Authority; 

Law means any applicable law, statute, by-law, regulation, order, regulatory policy, guidance or industry code 

that has the equivalent of legal effect, rule of court or directives or requirements of any regulatory body, 

delegated or subordinate legislation or notice of any regulatory body; 

Legal and Sustainable means production and process methods, also referred to as timber production standards, 

as defined by the document titled "UK Government Timber Production Policy: Definition of legal and 

sustainable for timber procurement". The edition current on the day the Contract documents are issued by the 

Authority shall apply; 

Legislation means in relation to the United Kingdom any Act of Parliament, any subordinate legislation within 

the meaning of section 21 of the Interpretation Act 1978, or any exercise of Royal Prerogative; 

Military Level Packaging (MLP) means Packaging that provides enhanced protection in accordance with Def 

Stan 81-041 (Part 1), beyond that which Commercial Packaging normally provides for the military supply chain; 

Military Packaging Approval Scheme (MPAS) is a MOD sponsored scheme to certify military packaging 

designers and register organisations, as capable of producing acceptable Services Packaging Instruction Sheet 

(SPIS) designs in accordance with Defence Standard (Def Stan) 81-041 (Part 4); 

Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-041 (Part 1); 

Mixture means a mixture or solution composed of two or more substances. 

MPAS Registered Organisation is a packaging organisation having one or more MPAS Certificated Designers 

capable of Military Level designs. A company capable of both Military Level and commercial Packaging 

designs including MOD labelling requirements; 

MPAS Certificated Designer shall mean an experienced Packaging designer trained and certified to MPAS 

requirements; 

NATO means the North Atlantic Treaty Organisation which is an inter-governmental military alliance based on 

the North Atlantic Treaty which was signed on 4 April 1949; 



 

 

Notices shall mean all Notices, orders, or other forms of communication required to be given in writing under or 

in connection with the Contract; 

Overseas shall mean non UK or foreign; 

Packaging 

Verb. The operations involved in the preparation of materiel for; transportation, handling, storage and Delivery 

to the user; 

Noun. The materials and components used for the preparation of the Contractor Deliverables for transportation 

and storage in accordance with the Contract; 

Packaging Design Authority shall mean the organisation that is responsible for the original 

(PDA) design of the Packaging except where transferred by agreement. The PDA shall be identified in the 

Contract, see Annex A to Schedule 3 (Appendix – Addresses and Other Information), Box 3; 

Parties means the Contractor and the Authority, and Party shall be construed accordingly; 

Plastic Packaging Components shall have the same meaning as set out in Part 2 of the Finance Act 2021 

together with any associated secondary legislation; 

PPT means a tax called "plastic packaging tax" charged in accordance with Part 2 of the Finance Act 2021; 

PPT Legislation means the legislative provisions set out in Part 2 and Schedules 9- 15 of the Finance Act 2021 

together with any secondary legislation made under powers contained in Part 2 of the Finance Act 2021. This 

includes, but is not limited to, The Plastic Packaging Tax (Descriptions of Products) Regulations 2021 and The 

Plastic Packaging Tax (General) Regulations 2022; 

Primary Packaging Quantity (PPQ) means the quantity of an item of material to be contained in an individual 

package, which has been selected as being the most suitable for issue(s) to the ultimate user, as described in Def 

Stan 81-041 (Part 1); 

Publishable Performance Information means any of the Information in Schedule 9 (KPI Data Report) as it 

relates to Key Performance Indicator where it is expressed as publishable in the table in Schedule 9 which shall 

not contain any Information which is exempt from disclosure which shall be determined by the Authority; and 

which shall not constitute Sensitive Information; 

Recycled Timber means recovered wood that prior to being supplied to the Authority had an end use as a 

standalone object or as part of a structure. Recycled Timber covers: 

a. pre-consumer reclaimed wood and wood fiber and industrial by-products; 

b. post-consumer reclaimed wood and wood fiber, and driftwood; 

c. reclaimed timber abandoned or confiscated at least ten years previously; 

it excludes sawmill co-products; 

Safety Data Sheet has the meaning as defined in the Registration, Evaluation, Authorisation and Restriction of 

Chemicals (REACH) Regulations 2007 (as amended); 

Schedule of Requirements means Schedule 2 (Schedule of Requirements), which identifies, either directly or 

by reference, Contractor Deliverables to be provided, the quantities and dates involved and the price or pricing 

terms in relation to each Contractor Deliverable; 

Sensitive Information means the Information listed in the completed Schedule 5 (Contractor's Sensitive 

Information), which is Information notified by the Contractor to the Authority, which is acknowledged by the 

Authority as being sensitive, at the point at which the Contract is entered into or amended (as relevant) and 

remains sensitive information at the time of publication; 

Service Credits means the amount that the Contractor shall credit or pay to the Authority in the event of a 

failure by the Contractor to meet the agreed Service Levels as set out/referred to in any applicable service credit 

regime in the contract; 



 

 

Short-Rotation Coppice means a specific management regime whereby the poles of trees are cut every one to 

two years and which is aimed at producing biomass for energy. It is exempt from the UK Government timber 

procurement policy. For avoidance of doubt, Short-Rotation Coppice is not conventional coppice, which is 

subject to the timber policy; 

Specification means the description of the Contractor Deliverables, including any specifications, drawings, 

samples and / or patterns, and shall include any document or item which, individually or collectively is referred 

to in Schedule 2 (Schedule of Requirements). The Specification forms part of the Contract and all Contractor 

Deliverables to be supplied by the Contractor under the Contract shall conform in all respects with the 

Specification; 

STANAG 4329 means the publication NATO Standard Bar Code Symbologies which can be sourced at 

https://www.dstan.mod.uk/faqs.html; 

Subcontractor means any subcontractor engaged by the Contractor or by any other subcontractor of the 

Contractor at any level of subcontracting to provide Contractor Deliverables wholly or substantially for the 

purpose of performing (or contributing to the performance of) the whole or any part of this Contract and 

'Subcontract' shall be interpreted accordingly; 

Substance means a chemical element and its compounds in the natural state or obtained by any manufacturing 

process, including any additive necessary to preserve its stability and any impurity deriving from the process 

used, but excluding any solvent which may be separated without affecting the stability of the substance or 

changing its composition; 

Term means the period commencing on [the commencement date / the date on which this Contract is signed / 

the date on which this Contract takes effect] and ending [on the expiry of x years /on x date] or on earlier 

termination of this Contract; 

Timber and Wood-Derived Products means timber (including Recycled Timber and Virgin Timber but 

excluding Short-Rotation Coppice) and any products that contain wood or wood fiber derived from those 

timbers. Such products range from solid wood to those where the manufacturing processes obscure the wood 

element; 

Transparency Information means the content of this Contract in its entirety, including from time to time 

agreed changes to the Contract, except for (i) any Information which is exempt from disclosure in accordance 

with the provisions of the Freedom of Information Act 2000 (FOIA) or the Environmental Information 

Regulations 2004 (EIR), which shall be determined by the Authority, and (ii) any Sensitive Information; 

Virgin Timber means Timber and Wood-Derived Products that do not include Recycled Timber. 

Where project specific DEFCONs are included under Condition 44 definitions shall be in accordance with 

DEFCON 501. 

 

 

  

 



 

 

Schedule 2 - Schedule of Requirements for Contract No: DSTL/PA0000000823 
 

For ODYSSEY DSTL De-Risking – Part 2 
 

Item 
Number 

Specification 
 

Delivery Date 

Total Firm Price (excluding VAT) 
Including Travel and Subsistence, Packaging 

(and Delivery if specified in Schedule 3 
(Contract Data Sheet)) 

1 

The Contractor is to provide EMR support to the 
ODESSY project in accordance with the Statement of 
Work at Annex A of the Contract and the Contractors 
proposal Dated: 20 January 2023. 

01 February to 31 March 
2023  – Payment in 

accordance with Annex C 
to the Contract 

Redacted 

2 
Start-up meeting, Ad-hoc meetings and reports (assume 
one per quarter) 

INCLUDED IN ITEM 1 ABOVE 

 
Costed Option – See Cause 46.4 of the Contract: 
 

Item 
Number 

Specification 
 

Delivery Date 

Total Price (excluding VAT) 
Including Travel and 

Subsistence, Packaging 
(and Delivery if specified in 
Schedule 3 (Contract Data 

Sheet) 

Option 
1 

Core - The Contractor is to provide EMR support to the 
ODESSY project in accordance with the Statement of 
Work at Annex A of the Contract and the Contractors 
proposal Dated: 20 January 2023.  Including Ad-hoc 
meetings and reports (assume one per quarter). 
 

01 April to 31 August 2023 – Payment in 
accordance with Annex C to the Contract 

Redacted (Firm Price) 

Option 
2 

01 September 2023 to 31 March 2024 – Payment 
in accordance with Annex C to the Contract 

Redacted (Firm Price) 

Option 
3 

Non-Core – EMR work associated with the ODYSSEY 
DSTL De-Risking project. 

01 April 2023 to 31 March 2024  - In accordance 
with the Rate Deck below& DEFCON 653 (Edn 

12/14) - Pricing On Ascertained Costs 
Limit of Liability – Redacted 



 

 

Item 
Number 

Specification 
 

Delivery Date 

Total Price (excluding VAT) 
Including Travel and 

Subsistence, Packaging 
(and Delivery if specified in 
Schedule 3 (Contract Data 

Sheet) 

4 - 
Options 
A to H 

Secret environment options, as detailed as Annex C 
below and in accordance with Appendix 2 of the 
Contractors proposal dated 20 January 2023. 

01 Feb to 31 March 2023 – Payment on completion 
of each Item as mutually agreed 

Redacted 

5 - 
Options 
A to H 

Secret environment options, as detailed as Annex C 
below and in accordance with Appendix 2 of the 
Contractors proposal dated 20 January 2023. 

01 April to 31 August 2023 – Payment on 
completion of each Item as mutually agreed 

Redacted 

Total Contract Value including Core + above Options  £2,525,448.52 



 

 

 

Annex A to Schedule 2 - Rate Deck for Option 1B:  

 

Note - All rates are exclusive of VAT 

  Hourly Daily 

Band   Grade Sole Source 
Sole 

Source 

 

Redacted 

Redacted 

  



 

 

Annex B to Schedule 2 – Cost Breakdown: 

 

Redacted. 

 

  Period Manpower Materials T&S Total 

Redacted 

 
    £ 

Notes:  

1. All rates are exclusive of VAT 

2. T&S and Material breakdown are given in our response to the SOW. 

 

 

Annex C to Schedule 2 – Secret environment options, all priced Firm (excluding VAT): 

 

Option A - Redacted Redacted 

Option B - Redacted Redacted 

Option C – Redacted Redacted 

Option D – Redacted Redacted 

Option E - Redacted Redacted 

Option F - Redacted Redacted 

Option G - Redacted Redacted 

Option H - Redacted Redacted 

Options A to H total  Redacted 



 

 

Schedule 3 – Contract Data Sheet 

 

General Conditions 

 
Condition 2 – Duration of Contract: 
 
 The Contract expiry date shall be: 31 March 2023 

 

 
Condition 4 – Governing Law: 
 

Contract to be governed and construed in accordance with:  
 

 English Law   
 

 Scots Law      clause 4.d shall apply  (one must be chosen) 
 

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably 
appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in 
accordance with Clause 4.g (if applicable) are as follows: 
 
      

 

 
Condition 7 – Authority’s Representatives: 
 
 The Authority’s Representatives for the Contract are as follows: 
 

Commercial: Redacted Dstl Commercial Officer  (as per Annex A to Schedule 3 (DEFFORM 111)) 
 
Project Manager: Redacted, Dstl Project Manager (as per Annex A to Schedule 3 (DEFFORM 111)) 

 

 
Condition 18 – Notices: 
 
 Notices served under the Contract shall be sent to the following address: 
 

Authority:   Redacted Dstl Commercial Officer  (as per Annex A to Schedule 3 (DEFFORM 111)) 
 
 Contractor: TBC    
 
 Notices can be sent by electronic mail?    (tick as appropriate) 
 

 
Condition 19.a – Progress Meetings: 
 

The Contractor shall be required to attend the following meetings: 
 

1. Start-up meeting within first 10 days, via MS Teams 
2. Ad-hoc progress meetings as required, via MS Teams – assume one per quarter for the duration 

of the Contract. 

 
Condition 19.b – Progress Reports: 
 

The Contractor is required to submit Ad-hoc progress reports (assume one per quarter for the duration of 
the Contract), format to be agree with PM at Kick off meeting: 

 
Reports shall be Delivered to the following address: 
 
Redacted, Dstl Project Manager   (as per Annex A to Schedule 3 (DEFFORM 111)) 

 

 



 

 

 
 

Supply of Contractor Deliverables 

 
Condition 20 – Quality Assurance: 
 

Is a Deliverable Quality Plan required for this Contract?     Not required. 
 

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered to the 
Authority (Quality) within            Business Days of Contract Award.  Once agreed by the Authority 
the Quality Plan shall be incorporated into the Contract.  The Contractor shall remain at all times solely 
responsible for the accuracy, suitability and applicability of the Deliverable Quality Plan. 

 
Other Quality Assurance Requirements: 

 
The Contractor must comply with ISO9001 (Quality Management Systems). 
 

 
Condition 21 – Marking of Contractor Deliverables: 
 
 Special Marking requirements:  
 

 

 
Condition 23 - Supply of Data for Hazardous Substances, Mixtures and Articles in Contractor 
Deliverables: 
 

A completed Schedule 6 (Hazardous and Non-Hazardous Substances, Mixture or Articles Statement), 
and if applicable, UK REACH Article 31 compliant Safety Data Sheet(s) are to be provided by e-mail with 
attachments in Adobe PDF or MS WORD format to: 

 
a)  The Authority’s Representative (Commercial) 

 
b)  Defence Safety Authority – Redacted 

 
To be Delivered no later than one (1) month prior to the Delivery Date for the Contract. 

 

 
Condition 24 – Timber and Wood-Derived Products: 
   

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 
Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the 
Authority’s Representative (Commercial) 
 
to be Delivered by the following date: Upon Contract Award 

 

 
Condition 25 – Certificate of Conformity: 
 

Is a Certificate of Conformity required for this Contract?          (tick as appropriate) 
 

Applicable to Line Items: Not applicable 
 

If required, does the Contractor Deliverables require traceability throughout the supply chain?         
(tick as appropriate) 

 
Applicable to Line Item: Not applicable 

 



 

 

 
Condition 27.b – Delivery by the Contractor: 
 

The following Line Items are to be Delivered by the Contractor: 
 
See Annex A (Statement of Work) to Contract DSTL/ PA0000000823. 
  
Special Delivery Instructions: 
 

Not applicable. 

 
Condition 27.c - Collection by the Authority: 
 

The following Line Items are to be Collected by the Authority: 
 
No applicable. 
 
Special Delivery Instructions: 
  
No applicable. 
 
Consignor details (in accordance with Condition 27.c.(4)): 
 
Line Items:         Address:       
 
Line Items:         Address:       
 
 
Consignee details (in accordance with Condition 22): 
 
Line Items:         Address:       
 
Line Items:         Address:       

 

 
Condition 29 – Rejection: 
 

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise 
specified here: 
 
The time limit for rejection shall be 30 Business Days. 
 

 
Condition 31 – Self-to-Self Delivery: 
 

Self-to-Self Delivery required?           (tick as appropriate) 
 
If required, Delivery address applicable: 
 
No applicable. 

Pricing and Payment 

 
Condition 34 – Contract Price: 
 

 
Redacted 

 

 



 

 

Termination 

 
Condition 41 – Termination for Convenience: 
 

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise specified here: 
 
The Notice period for termination shall be 30 Business Days 

 

 

Other Addresses and Other Information (forms and publications addresses and official use information) 

See Annex A to Schedule 3 (DEFFORM 111) 

 

  



 

 

Schedule 3 DEFFORM 111 

Annex A (Edn 10/22) 

Appendix - Addresses and Other Information 

 1. Commercial Officer 

 

Name: Redacted 

Address: Redacted 

 

Email: Redacted 

 8. Public Accounting Authority 

 

1.  Returns under DEFCON 694 (or SC equivalent) should be sent to DBS 
Finance ADMT – Assets In Industry 1, Level 4 Piccadilly Gate, Store 

Street, Manchester, M1 2WD  

Redacted 

 

2.  For all other enquiries contact DES Fin FA-AMET Policy, Level 4 

Piccadilly Gate, Store Street, Manchester, M1 2WD   

 Redacted 

 

 

 2. Project Manager, Equipment Support Manager or PT Leader 

 (from whom technical information is available) 

Name:  Redacted 

Address Redacted 

Email:  Redacted 

 9.  Consignment Instructions 

 

The items are to be consigned as follows: 
See box 2. 

 

 

 1.   3. Packaging Design Authority 

 

Organisation & point of contact: 
See box 2 above. 

 
(Where no address is shown please contact the Project Team in Box 2)  

 10.  Transport. The appropriate Ministry of Defence Transport Offices 
are: 

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 

3351, BRISTOL BS34 8JH                       
Air Freight Centre 

IMPORTS  Redacted 

EXPORTS  Redacted 

Surface Freight Centre 

IMPORTS  Redacted 

EXPORTS  Redacted 

 

  

 4. (a) Supply / Support Management Branch or Order Manager: 

Branch/Name:       

 

Tel No:        

 

   (b) U.I.N.         

 B. JSCS 

JSCS Helpdesk No. Redacted (select option 2, then option 3) JSCS 

Fax No. Redacted 

Users requiring an account to use the MOD Freight Collection Service 

should contact UKStratCom-DefSp-RAMP@mod.gov.uk in the 

first instance. 

 

 

 5. Drawings/Specifications are available from 

 
See box 2 above. 

 

 11. The Invoice Paying Authority  

Ministry of Defence   Redacted 

DBS Finance 

Walker House, Exchange Flags Fax:  Redacted 

Liverpool, L2 3YL                     Website is: 

https://www.gov.uk/government/organisations/ministry-of-

defence/about/procurement#invoice-processing 

 

 

 6.  INTENTIONALLY BLANK  12.  Forms and Documentation are available through *: 
Ministry of Defence, Forms and Pubs Commodity Management  

PO Box 2, Building C16, C Site 

Lower Arncott 

Bicester, OX25 1LP  (Tel. Redacted) 

Applications via fax or email: Leidos-

FormsPublications@teamleidos.mod.uk 

 

 

 1. Quality Assurance Representative: 

See Box 2 above. 
Commercial staff are reminded that all Quality Assurance requirements should 

be listed under the General Contract Conditions.  

 
AQAPS and DEF STANs are available from UK Defence Standardization, for 

access to the documents and details of the helpdesk visit 

http://dstan.gateway.isg-r.r.mil.uk/index.html [intranet] or 

https://www.dstan.mod.uk/ [extranet, registration needed]. 

 *NOTE 
1.Many DEFCONs and DEFFORMs can be obtained from the MOD 
Internet Site:  

https://www.kid.mod.uk/maincontent/business/commercial/

index.htm 

2. If the required forms or documentation are not available on the MOD 
Internet site requests should be submitted through the Commercial Officer 

named in Section 1. 

 

 



 

 

Schedule 4 - Contract Change Control Procedure (i.a.w. clause 6.d) for Contract No: 
DSTL/ PA0000000823 
 
Authority Changes 
 
1. The Authority shall be entitled to propose any change to the Contract (a " Change") or (subject to 
Clause 2) Changes in accordance with this Schedule 4. 
 
2. Nothing in this Schedule shall operate to prevent the Authority from specifying more than one Change 
in any single proposal, provided that such changes are related to the same or similar matter or matters. 
 
Notice of Change 
 
3. If the Authority wishes to propose a Change or Changes, it shall serve a written notice (an "Authority 
Notice of Change") on the Contractor. 
 
4. The Authority Notice of Change shall set out the Change(s) proposed by the Authority in sufficient 
detail to enable the Contractor to provide a written proposal (a "Contractor Change Proposal") in 
accordance with clauses 7 to 9 (inclusive). 
 
5. The Contractor may only refuse to implement a Change or Changes proposed by the Authority, if 
such change(s): 

a. would, if implemented, require the Contractor to deliver any Contractor Deliverables under the 
Contract in a manner that infringes any applicable law relevant to such delivery; and/or 
b. would, if implemented, cause any existing consent obtained by or on behalf of the Contractor 
in connection with their obligations under the Contract to be revoked (or would require a new 
necessary consent to be obtained to implement the Change(s) which, after using reasonable 
efforts, the Contractor has been unable to obtain or procure and reasonably believes it will be 
unable to obtain or procure using reasonable efforts); and/or 
c. would, if implemented, materially change the nature and scope of the requirement (including 
its risk profile) under the Contract; 
and: 
d. the Contractor notifies the Authority within 10 (ten) Business Days (or such longer period as 
shall have been agreed in writing by the parties) after the date of the Authority Notice of Change 
that the relevant proposed Change or Changes is/are a Change(s) falling within the scope of 
Clauses 5.a, 5.b and/or 5.c providing written evidence for the Contractor's reasoning on the 
matter; and 
e. further to such notification: 

(1) either the Authority notifies the Contractor in writing that the Authority agrees, or (where 
the Authority (acting reasonably) notifies the Contractor that the Authority disputes the 
Contractor's notice under Clause 5.d) it is determined in accordance with Condition 40 
(Dispute Resolution), that the relevant Change(s) is/are a Change(s) falling within the 
scope of Clauses 5.a, 5.b and/or 5.c; and 
(2) (where the Authority either agrees or it is so determined that the relevant Change(s) 
is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c) the Authority 
fails to make sufficient adjustments to the relevant Authority Notice of Change (and issue 
a revised Authority Notice of Change) to remove the Contractor's grounds for refusing to 
implement the relevant Change under Clauses 5.a, 5.b and/or 5.c within 10 (ten) Business 
Days (or such longer period as shall have been agreed in writing by the parties) after: 

(a) the date on which the Authority notifies in writing the Contractor that the 
Authority agrees that the relevant Change(s) is/are a Change(s) falling within the 
scope of Clauses 5.a, 5.b and/or 5.c); or 
(b) the date of such determination. 
 

6. The Contractor shall at all times act reasonably, and shall not seek to raise unreasonable objections, 
in respect of any such adjustment. 
 
Contractor Change Proposal 
 
7. As soon as practicable, and in any event within: 

a. where the Contractor has not notified the Authority that the relevant Change or Changes is/are 
a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance with Clause 5) 
fifteen (15) Business Days (or such other period as the Parties agree (acting reasonably) having 



 

 

regard to the nature of the Change(s)) after the date on which the Contract shall have received 
the Authority Notice of Change; or 
b. where the Contractor has notified the Authority that the relevant Change or Changes is/are a 
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance with Clause 5 
and: 

(1) the Authority has agreed with the Contractor's conclusion so notified or it is determined 
under Condition 40 (Dispute Resolution) that the relevant Change(s) is/are a Change(s) 
falling within the scope of Clauses 5.a, 5.b and/or 5.c and the Authority has made sufficient 
adjustments to the relevant Authority Notice of Change (and issued a revised Authority 
Notice of Change(s)) to remove the Contractor's grounds for refusing to implement the 
relevant Change(s) under Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business Days (or such 
other period as the parties shall have agreed (both parties acting reasonably) having 
regard to the nature of the Change(s)) after the date on which the Contractor shall have 
received such revised Authority Notice of Change; or 
(2) the Authority has disputed such conclusion and it has been determined in accordance 
with Condition 40 (Dispute Resolution) that the relevant Change(s) is/are not a Change(s) 
falling within the scope of Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business Days (or such 
other period as the parties shall have agreed (both parties acting reasonably) having 
regard to the nature of the Change(s)) after the date of such determination, 

 
the Contractor shall deliver to the Authority a Contractor Change Proposal. For the avoidance of doubt, 
the Contractor shall not be obliged to deliver to the Authority a Contractor Change Proposal where the 
Contractor notifies the Authority, and the Authority agrees or it is determined further to such notification 
in accordance with Clause 5, that the relevant Change or Changes is/are a Change(s) falling within the 
scope of Clauses 5.a, 5.b and/or 5.c. 
 
8. The Contractor Change Proposal shall comprise in respect of each and all Change(s) proposed: 

a. the effect of the Change on the Contractor's obligations under the Contract; 
b. a detailed breakdown of any costs which result from the Change 
c. the programme for implementing the Change 
d. any amendment required to this Contract as a result of the Change including, where 
appropriate, to the Contract Price; and 
e. such other information as the Authority may reasonably require. 

 
9. The price for any Change(s) shall be based on the prices (including rates) already agreed for the 
Contract and shall include, without double recovery, only such charges that are fairly and properly 
attributable to the Change(s). 
 
Contractor Change Proposal – Process and Implementation 
 
10. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority 
shall: 

a. evaluate the Contractor Change Proposal; 
 
b. where necessary, discuss with the Contractor any issues arising (and following such 
discussions the Authority may modify the Authority Notice of Change) and the Contractor shall 
as soon as practicable, and in any event not more than ten (10) Business Days (or such other 
period as the Parties ) after receipt of such modification, submit an amended Contractor Change 
Proposal. 

 
11. As soon as practicable after the Authority has evaluated the Contractor Change Proposal (amended 
as necessary) the Authority shall: 

a. either indicate its acceptance of the Change Proposal by issuing a DEFFORM 10b in 
accordance with Condition 6 (Formal Amendments to the Contract), whereupon the Contractor 
shall promptly sign and return to the Authority the DEFFORM 10B indicating their unqualified 
acceptance of such amendment in accordance with, and otherwise discharge their obligations 
under, such Condition and implement the relevant Change(s) in accordance with such proposal;  
 
or 
 
b. serve Notice on the Contractor rejecting the Contractor Change Proposal and withdrawing 
(where issued in relation to a Change or Changes proposed by the Authority) the Authority Notice 
of Change (in which case such notice of change shall have no further effect). 

 



 

 

12. If the Authority rejects the Contractor Change Proposal, it shall not be obliged to give its reasons for 
such rejection. 
 
13. The Authority shall not be liable to the Contractor for any additional work undertaken or expense 
incurred in connection with the implementation of any Change(s), unless a Contractor Change Proposal 
has been accepted by the Authority in accordance with Clause11.a and then subject only to the terms 
of the Contractor Change proposal so accepted. 
 
Contractor Changes 
 
14. If the Contractor wishes to propose a Change or Change(s), they shall serve a Contractor Change 
Proposal on the Authority. Such proposal shall be prepared and reviewed in accordance with and 
otherwise be subject to the provisions of Clauses 8 to 13 (inclusive). 
 

  

 

 

 

 

 

  

 



 

 

 

Schedule 5 - Contractor’s Sensitive Information (i.a.w. Condition 12) for Contract No: 

DSTL/ PA0000000823 

 

Contract  No: DSTL/ PA0000000823 - ODESSY 

Description of Contractor’s Commercially Sensitive Information: 

Methodologies, and pricing information adopted by the company 

Cross Reference(s) to location of sensitive information: 

Throughout the Technical and Commercial Responses  

Explanation of Sensitivity: 

This information provides insights that would be of benefit to a competitor.   

Details of potential harm resulting from disclosure: 

 

Potential Loss of competitive advantage leading to loss of business.  

Period of Confidence (if applicable): 10 Years 

Contact Details for Transparency / Freedom of Information matters: 

Name: Redacted 

Position: Redacted 

Address: Montvieux Limited, Great Barn, Mill Street, TEWKESBURY, Glos. GL20 5SB 

Telephone Number: Redacted 

Email Address: Redacted 

 

 

 

 

 

 

 

 

 



 

 

Schedule 6 - Hazardous Substances, Mixtures and Articles in Contractor Deliverables 

Supplied under the Contract (i.a.w. Condition 23): Data Requirements for Contract 

No: DSTL/ PA0000000823 

Redacted 

 

 

 



 

 

Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract: Data 

Requirements for Contract No: DSTL/ PA0000000823 

Redacted 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

Schedule 8 - Acceptance Procedure (i.a.w. Condition 28) for Contract No: DSTL/ PA0000000823 

 

 

See the Statement of Work, at Annex A to the Contract. 

 

 

 

Schedule 9 – Publishable Performance Information - Key Performance Indicator Data Report  

(i.a.w. Condition 12) for Contract No: DSTL/ PA0000000823.  

 

 

Not used - This is not applicable to this contract as under £5M. 

 

 

 

 

 

 

 



 

 

 

Schedule 10 – Notification of Intellectual Property Rights (IPR) Restrictions for Contract No - DSTL/ PA0000000823 

PART A – Notification of IPR Restrictions 

Redacted 

 

 

(Please see the DEFFORM 711 Completion Notes for guidance on completing the Notification of Intellectual Property Rights (IPR) Restrictions form)  

 


