Order Schedule 5 (Pricing Details)

See below for Pricing as set out in ITT Attachment 4 - Pricing Schedule

Procurement	Provision of Exhibition Stands and Event Spaces for ESN
Name	Exhibition Stands and Event Spaces for ESN
Bidder	
Contact	REDACTED
Bidder Name	MindWorks Marketing
Date	
(yyyy/mm/dd)	45462
Version	1
	Pricing Submission Sheet_MindWorks Marketing_Exhibition Stands
Filename	and Event Spaces for ESN_v1.0

The requirements for completing the below table are as follows:

• Supplier should base the below pricing on a requirement for three core scenarios of a 12m², 20m², and 28m² stand space for a two day event. Power and storage s pace required.

• Six payment items (1.0, 2.0, 3.0, 4.0, 5.0, 6.0) have been identified by the Authority. Suppliers must populate the value of each of these items in the cells highlighted in yellow in column G with a guaranteed maximum price for this scenario.

Worksheet Specific Notes

Cells in Yellow to be completed by the Bidder.

All pricing is to exclude VAT.

Your pricing should be consistent with your Technical Question responses. Supporting Sheet - Tab 6 needs to be completed in conjuction with

this Worksheet.

PLEASE FILL OUT ALL THREE SCENARIOS BELOW

12m ² Stand		
Item	Item Name	Item Total
		Price
1.0	Stand Design Complete	REDACTED
2.0	Stand Manufacture Complete	REDACTED
3.0	1 interactive display screen	REDACTED
4.0	Transportation to and from Venue (price for 120	REDACTED
	mile round trip)	
5.0	Installation and Derigging	REDACTED
6.0	Project Management	REDACTED
		REDACTED

Order Schedule 5 (Pricing Details) Order Ref: Crown Copyright 2021

20m ² Stand		
Item	Item Name	Item Total Price
1.0	Stand Design Complete	REDACTED
2.0	Stand Manufacture Complete	REDACTED
3.0	2 interactive display screens	REDACTED
4.0	Transportation to and from Venue (price for 120 mile round trip)	REDACTED
5.0	Installation and Derigging	REDACTED
6.0	Project Management	REDACTED
		REDACTED

28m ² Stand		
Item	Item Name	Item Total Price
1.0	Stand Design Complete	REDACTED
2.0	Stand Manufacture Complete	REDACTED
3.0	2 interactive display screens	REDACTED
4.0	Transportation to and from Venue (price for 120 mile round trip)	REDACTED
5.0	Installation and Derigging	REDACTED
6.0	Project Management	REDACTED
		REDACTED

Please provide below a detailed explanation of your Scenario Pricing in tab 2 including assumptions. Further headings should be included where relevant Please populate the Risk and Contingency Column (M) with your Risk and Contingency allocation in Pounds Sterling (£) for each of the items. This is mandatory but unscored. Please use a maximum of 500 characters.

	12 metre squared stand						
Item	Item Name	Max 500 Characters	Risk and Contingency				
1.0	Stand Design Complete	REDACTED	467	REDACTED			
2.0	Stand Manufacture Complete	REDACTED	497	REDACTED			
3.0	1 interactive display screen	REDACTED	160	REDACTED			

Order Schedule 5 (Pricing Details) Order Ref:

Order Ref: Crown Copyright 2021

4.0	Transportation to and from Venue	REDACTED	54	REDACTED			
5.0	Installation and						
5.0		REDACTED	71	REDACTED			
	Derigging		-				
6.0	Project	REDACTED	306	REDACTED			
	Management	REDACTED	500	REDACTED			

Bidder Resource Plan	12 metre squared stand					
		Res	ource hours r	equired per role	per item	
Role / Job Title	Stand	Stand	1	Transportation	Installation	Project
- Programme	Design	Manufacture	interactive	to and from	and	Management
and	Complete	Complete	display	Venue	Derigging	
Development			screen			
Team						
Senior Designer	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
Junior Designer	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
Account/Project	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
Manager	REDACIED	REDACTED	REDACIED	REDACIED	REDACIED	REDACTED
Account	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
Director	REDACTED	REDACTED	REDACTED	REDACIED	REDACIED	REDACTED
Production	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
Manager	REDACIED	REDACTED	REDACIED	REDACIED	REDACIED	REDACTED
Installation	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
Technician	REDACIED	ALDACILD	REDACTED	REDACIED	REDACIED	REDACTED
Total	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED

	20 metre squared stand						
Item	Item Name	Explanation	Max 500 Characters	Risk and Contingency			
1.0	Stand Design Complete	REDACTED	467	REDACTED			
2.0	Stand Manufacture Complete	REDACTED	497	REDACTED			
3.0	2 interactive display screens	REDACTED	162	REDACTED			
4.0	Transportation to and from Venue	REDACTED	171	REDACTED			
5.0	Installation and Derigging	REDACTED	71	REDACTED			
6.0	Project Management	REDACTED	306	REDACTED			

Bidder Resource Plan	20 metre squared stand
	Resource hours required per role per item

Order Schedule 5 (Pricing Details)

Order Ref: Crown Copyright 2021

Role / Job Title	Stand	Stand	2	Transportation	Installation	Project
- Programme	Design	Manufacture	interactive	to and from	and	Management
and	Complete	Complete	display	Venue	Derigging	Ũ
Development			screens			
Team						
Senior Designer	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
Junior Designer	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
Account/Project	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
Manager	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACIED
Account	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
Director	REDACIED	REDACIED	REDACTED	REDACTED	REDACIED	REDACIED
Production	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
Manager	REDACTED	REDACTED	REDACTED	REDACIED	REDACIED	REDACTED
Installation	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
Technician	REDACIED	REDACIED	REDACIED	REDACTED	REDACIED	REDACIED
Total	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED

	28 metre squared stand					
Item	Item Name	Explanation	Max 500 Characters	Risk and Contingency		
1.0	Stand Design Complete	REDACTED	467	REDACTED		
2.0	Stand Manufacture Complete	REDACTED	497	REDACTED		
3.0	2 interactive display screens	REDACTED	162	REDACTED		
4.0	Transportation to and from Venue	REDACTED	356	REDACTED		
5.0	Installation and Derigging	REDACTED	71	REDACTED		
6.0	Project Management	REDACTED	306	REDACTED		

Bidder Resource Plan	28 metre squared stand						
		Res	ource hours r	equired per role	per item		
Role / Job Title	Stand	Stand	2	Transportation	Installation	Project	
- Programme	Design	Manufacture	interactive	to and from	and	Management	
and	Complete	Complete	display	Venue	Derigging		
Development			screens				
Team							
Senior Designer	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	
Junior Designer	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	
Account/Project Manager	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	
Account Director	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	

Order Schedule 5 (Pricing Details)

Order Ref: Crown Copyright 2021

Production Manager	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
Installation Technician	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED
Total	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED	REDACTED

Other Services

• Pricing for Storage to be provided in line with the defined requirements in Attachment 2: Specification of Requirements Clause 5.1.6 and 15.2

Service Description	Service Cost (£)	Service Duration
Storage	REDACTED	Total Cost per metre squared of Storage per day

Worksheet Specific Notes

Cells in Yellow to be completed by the Bidder.

All pricing is to exclude VAT.

Other Services will be requested via a written Change Request by the Authority.

Supporting Sheet - Tab 8 needs to be completed in conjunction with this Worksheet.

Please provide below a detailed explanation of your Other Service Costs in tab 4 including assumptions. Further headings should be included where relevant.

This is mandatory but unscored. Please use a maximum of 500 characters.

Cost Element	Explanation	Max 500 Characters
Storage	REDACTED	0