

Annex B

Estimated Procurement Timescales Template

Estimated Procurement Timescales	
Department / organisation	Contract Let , Babcock DSG
Title of procurement	Supply of IFF Mode 5 Ramp test sets and Accessory Tripods
Start date	20/01/2017
Planned date of contract award	22/03/2017

Notes:

1. Start Date – This is the date of the OJEU or other Advertisement where used or the date of issue of the ITT or other document used for that purpose.
2. Planned date of contract award - This is the estimated date of Contract award stated within the OJEU or other Advertisement where used or the date of issue of the ITT or other document used for that purpose.