



FINSBURY PARK ENABLING WORKS

SITE INFORMATION

CONTENTS

SI 100	Site Location
SI 200	Site Investigation
SI 300	Reports and Surveys
SI 400	Public Information
SI 500	Buried Plant
SI 600	Buried Piped/Cabled Services
SI 700	Adjacent Building, Structures, Plant etc.

SI 100**Site Location**

Please refer to the following for the Site Location plans;

SI01 - Finsbury Park P2B Site Plan

SI02 - FPK - Main Works site plan

SI03 - LUL Demise - Work Site Limits

SI 200**Site Investigation**

No Site Investigation information is being provided by the *Employer*. The *Contractor* is responsible for conducting his own Site Investigation works.

SI 300**Reports and Surveys**

Please refer to the following appendices for;

SI01 - Details of Platform 8 wall removal Sheet 1 of 1 SI02

SI02 - Finsbury Park - Tag and Trace Survey report - Lineside Utilities and Disused Milk Dock

SI03 - Finsbury Park - Tag and Trace Survey report - London Underground Station Place

SI04 - Finsbury Park - Tag and Trace Survey report - LU Northbound Stairs 1-601 and Cross Passage 2-209

SI05 - Finsbury Park - Tag and Trace Survey report - LU Southbound Stairs 1-603 and Cross Passage 2-203

SI06 - Finsbury Park - Tag and Trace Survey report - Network Rail Passageway 3

SI07 - Finsbury Park - Tag and Trace Survey report - Network Rail Passageway 4

SI08 - Finsbury Park - Tag and Trace Survey report - Network Rail Platforms 5 & 6

SI09 - Finsbury Park - Tag and Trace Survey report - Network Rail Platforms 7 & 8

SI10 - Geotechnical Data Review July 2013

SI11 - Interaction of side tubes with walers Sheet 1 & 2

SI12 - London Underground Limited Finsbury Park Step Free Access NR Platform 8 Trench (Section J16)

SI13 - London Underground Limited Finsbury Park Step Free Access Structural Survey Factual Report – J15NRFCC Platform 7 and 8 Stairway 1608 (J15)

SI14 - London Underground Limited Finsbury Park Step Free Access Structural Survey Factual Report Cores to Passageway 4 Headwall 1.903 - J6

SI15 - Norwest Holst Ground Investigation Report on a ground investigation for proposed step free access to Finsbury Park Underground Station

SI16 - NR Underground Services Search

SI17 - Proposal for Additional Cores Sheet 1 & 2

SI18 - Proposed Specification of Geotechnical Survey Work

SI19 - RPS Ground Investigation City North, Finsbury Park, London, Phase II Interpretive Environmental and Factual Geotechnical Report for United House

SI20 - Summary of Existing Cores Sheet 1 & 2

SI21 – ES5918_TLF187 Finsbury Park Structural Survey SFA R2

SI22 - Additional Surveys For Information

SI 400 Public Information

No Public Information is being provided by the *Employer*. The *Contractor* is responsible for researching his own Public Information.

SI 500 Buried Plant

No information regarding Buried Plant is being provided by the *Employer*. The *Contractor* is responsible for researching his own information about Buried Plant.

SI 600 Buried Pipes / Cable Services

No information regarding Buried Pipe./ Cable services is being provided by the *Employer*. The *Contractor* is responsible for researching his own information about Buried Pipe /Cable services.

SI 700 Adjacent Buildings, Sites, Structures, Plant

No information regarding Adjacent Buildings, Sites, Structures and Plant is being provided by the *Employer*. The *Contractor* is responsible for researching his own information about Buried Plant.

SI 800 Network Rail Source Records

Please see folder SI 800 on the supporting information CD for Network Rail Source Records

NOTE: Additional documents SI20, SI21 and SI11 were issued during the tender process and have been incorporated as part of this contract during negotiation. These documents will be issued on a CD post execution of the contract. The Contractor has the opportunity to amend the documents in both the list and the CD if they are found to be different to those issued during the tender process.