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DPS Schedule 6 (Order Form Template and Order
Schedules)

Order Form

ORDER REFERENCE: C218602

TITLE: HPV Self-sampling Social and Behavioural
Research

THE BUYER: The Secretary of State for Health and Social
Care acting as part of the Crown

BUYER ADDRESS 39 Victoria Street, London SW1H 0EU

THE SUPPLIER: Claremont Marketing Communications Ltd

SUPPLIER ADDRESS: The Carriage House, Mill Street, Maidstone,

Kent, United Kingdom, ME15 6YE
REGISTRATION NUMBER: 06738900
DUNS NUMBER: 211421449
DPS SUPPLIER REGISTRATION SERVICE ID: 211922

APPLICABLE DPS CONTRACT

This Order Form is for the provision of the Deliverables as set out in the Specification.
It's issued under the Crown Commercial Services DPS Contract with the reference
number RM6126 Research and Insight for the provision.

DPS FILTER CATEGORY(IES):

Subject Area

Health, Public Services and Society-Public Health

Research Methods

Analysis and Modelling-Thematic analysis

Data Collection Method (qual specific)-Cognitive interview/testing; Deliberative
testing; Depth interviews; Focus group discussions; Workshop

Research Specialisms-Behavioural insights research; Behavioural science

ORDER INCORPORATED TERMS

The following documents are incorporated into this Order Contract. Where numbers
are missing we are not using those schedules. If the documents conflict, the
following order of precedence applies:
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1. This Order Form including the Order Special Terms and Order Special
Schedules.

2. Joint Schedule 1(Definitions and Interpretation) RM6126 Research and
Insight DPS

3. The following Schedules in equal order of precedence:

e Joint Schedules for C218602
o Joint Schedule 2 (Variation Form)
Joint Schedule 3 (Insurance Requirements)
Joint Schedule 4 (Commercially Sensitive Information)
Joint Schedule 6 (Key Subcontractors)
Joint Schedule 7 (Financial Difficulties) — N/A
Joint Schedule 8 (Guarantee) — N/A
Joint Schedule 10 (Rectification Plan)
Joint Schedule 11 (Processing Data)
o Joint Schedule 12 (Supply Chain Visibility) — N/A
e Order Schedules for C218602
Order Schedule 1 (Transparency Reports)
Order Schedule 2 (Staff Transfer)
Order Schedule 3 (Continuous Improvement)
Order Schedule 5 (Pricing Details)
Order Schedule 7 (Key Supplier Staff)
Order Schedule 8 (Business Continuity and Disaster Recovery)
Order Schedule 9 (Security) — N/A
Order Schedule 10 (Exit Management)
Order Schedule 12 (Clustering) — N/A
Order Schedule 14 (Service Levels) - N/A
Order Schedule 15 (Order Contract Management) — N/A
Order Schedule 16 (Benchmarking) — N/A
Order Schedule 17 (MOD Terms) — N/A
Order Schedule 18 (Background Checks) — N/A
Order Schedule 19 (Scottish Law) — N/A
Order Schedule 20 (Order Specification)
Order Schedule 21 (Northern Ireland Law) - N/A
Order Schedule 23 (HMRC Terms) — N/A
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o
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4. CCS Core Terms (DPS version) v1.0.3
5. Joint Schedule 5 (Corporate Social Responsibility)
6. Order Schedule 4 (Order Tender)

No other Supplier terms are part of the Order Contract. That includes any terms
written on the back of, added to this Order Form, or presented at the time of delivery.

ORDER SPECIAL TERMS:

RM6126 - Research & Insights DPS
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ORDER START DATE: The date from which the last party
signed the contract

ORDER EXPIRY DATE: The date from which the last party
signed the contract plus 13 months (or
up to 15 months if the extension clause

is initiated)
ORDER INITIAL PERIOD: 13 Months
EXTENSIONS
There is an additional option to extend the contract for a further period of up to 2
months.
DELIVERABLES

See details in Order Schedule 20 (Order Specification)

MAXIMUM LIABILITY
The limitation of liability for this Order Contract is stated in Clause 11.2 of the Core
Terms.

The Estimated Year 1 Charges used to calculate liability in the first Contract Year is
£100,000.

ORDER CHARGES
See details in Order Schedule 5 (Pricing Details)

REIMBURSABLE EXPENSES
N/A

PAYMENT METHOD
Within 10 Working Days of receipt of your countersigned copy of the Contract, we
will send you a unique Purchase Order number (the “PO Number”).

You must be in receipt of a valid PO Number before submitting an invoice. All
invoices must be send quoting a valid PO Number. Every payment request must be
accompanied by a current statement of accounts; this is a standard commercial
process and should show all invoices raised and amounts outstanding. Copy
invoices requiring payment must be sent with all statement of accounts with
supporting documents. The minimum supporting documents required are an invoice
and packing list.

To avoid delay in payment it is important that the invoice is compliant and that it
includes a valid PO Number, PO item number (if applicable) and the details (name
and telephone number) of your Authority contact (i.e. Authority Representative).

RM6126 - Research & Insights DPS
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Non- compliant invoices will be sent back to you, which may lead to a delay in
payment.

If you have a query regarding an outstanding payment, please contact our Accounts
Payable section by email to

BUYER'’S INVOICE ADDRESS:
All invoices must be send quoting a valid Purchase Order number to

BUYER’'S AUTHORISED REPRESENTATIVE

BUYER’S ENVIRONMENTAL POLICY
Government Cyber Security Strategy Government Cyber Security Strategy: 2022 to
2030 - GOV.UK (www.gov.uk)

BUYER'S SECURITY POLICY

To ensure the highest standards of data protection, Health and Safety (H&S), and
Environment and Sustainability (E&S), the Buyer mandates that the Supplier have
comprehensive policies and procedures in place to safeguard any data they collect,
process, or handle on the Buyer’s behalf, provide safe working environments, take
responsibility for the environment, and comply with all relevant laws and regulations.
The Buyer reserves the right to review and audit these policies and procedures
regularly and request necessary modifications, if applicable, to ensure continuous
compliance with the Buyer’s requirements, industry standards and the relevant laws
and regulations.

Transparency in Supply Chains; Transparency in supply chains: a practical guide -
GOV.UK (www.gov.uk)

DHSC Counter Fraud Strategy DHSC counter fraud strategy: 2020 to 2023 -
GOV.UK (www.gov.uk)

SUPPLIER’'S AUTHORISED REPRESENTATIVE

SUPPLIER’S CONTRACT MANAGER

RM6126 - Research & Insights DPS
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PROGRESS REPORT FREQUENCY
As set out in Order Schedule 20 (Order Specification)

PROGRESS MEETING FREQUENCY
As set out in Order Schedule 20 (Order Specification)

KEY STAFF
As set out in Order Schedule 7 (Key Supplier Staff)

KEY SUBCONTRACTOR(S)

The entirety of the contract is being delivered by the subcontractor Claremont
Communications Ltd. Claremont Communications Ltd will subcontract to a third-tier
subcontractor, NatCen, for the delivery of data collection, analysis and reporting, as
set out in Joint Schedule 6 (Key Subcontractors)

E-AUCTIONS
N/A

COMMERCIALLY SENSITIVE INFORMATION
As set out in Joint Schedule 4 (Commercially Sensitive Information)

SERVICE CREDITS
N/A

ADDITIONAL INSURANCES
N/A

GUARANTEE
N/A

SOCIAL VALUE COMMITMENT
N/A

RM6126 - Research & Insights DPS
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Crown
Commercial
Service

Core Terms - DPS
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1. Definitions used in the contract

Interpret this Contract using Joint Schedule 1 (Definitions).

2. How the contract works

2.1 The Supplier is eligible for the award of Order Contracts during the DPS Contract Period.

2.2 CCS does not guarantee the Supplier any exclusivity, quantity or value of work under the
DPS Contract.

2.3 CCS has paid one penny to the Supplier legally to form the DPS Contract. The Supplier

acknowledges this payment.

2.4 If the Buyer decides to buy Deliverables under the DPS Contract it must use DPS Schedule 7

(Order Procedure) and must state its requirements using DPS Schedule 6 (Order Form
Template and Order Schedules). If allowed by the Regulations, the Buyer can:

(a) make changes to DPS Schedule 6 (Order Form Template and Order Schedules);
(b) create new Order Schedules;
(c) exclude optional template Order Schedules; and/or

(d) use Special Terms in the Order Form to add or change terms.

2.5 Each Order Contract:

2.6

2.7

2.8

(a) is aseparate Contract from the DPS Contract;
(b) is between a Supplier and a Buyer;

(c) includes Core Terms, Schedules and any other changes or items in the completed
Order Form; and (d) survives the termination of the DPS Contract.

Where the Supplier is approached by any Other Contracting Authority requesting
Deliverables or substantially similar goods or services, the Supplier must tell them about
this DPS Contract before accepting their order.

The Supplier acknowledges it has all the information required to perform its obligations
under each Contract before entering into a Contract. When information is provided by a
Relevant Authority no warranty of its accuracy is given to the Supplier.

The Supplier will not be excused from any obligation, or be entitled to additional Costs or
Charges because it failed to either:

(a) verify the accuracy of the Due Diligence
Information; or (b) properly perform its
own adequate checks.

RM6126 - Research & Insights DPS
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2.9 CCS and the Buyer will not be liable for errors, omissions or misrepresentation of any
information.

2.10 The Supplier warrants and represents that all statements made and documents submitted
as part of the procurement of Deliverables are and remain true and accurate.

2.11 An Order Contract can only be created using the electronic procedures described in the
FTS Notice as required by the Regulations.

2.12 A Supplier can only receive Orders under the DPS Contract while it meets the basic access
requirements for the DPS stated in the FTS Notice. CCS can audit whether a Supplier meets the
basic access requirements at any point during the DPS Contract Period.

3. What needs to be delivered
3.1 All deliverables

3.1.1 The Supplier must provide Deliverables:

that comply with the Specification, the DPS Application and, in relation to an Order
Contract, the Order Tender (if there is one);

(a) to aprofessional standard;

(b) using reasonable skill and care; (d) using Good Industry Practice;

(e) using its own policies, processes and internal quality control measures as long as they
do not conflict with the Contract; (f) on the dates agreed; and (g) that comply with Law.

3.1.2 The Supplier must provide Deliverables with a warranty of at least 90 days from Delivery
against all obvious defects.

3.2 Goods clauses

3.2.1 All Goods delivered must be new, or as new if recycled, unused and of recent origin.

3.2.2 All manufacturer warranties covering the Goods must be assignable to the Buyer on
request and for free.

3.2.3 The Supplier transfers ownership of the Goods on Delivery or payment for those Goods,
whichever is earlier.

3.2.4 Risk in the Goods transfers to the Buyer on Delivery of the Goods, but remains with the
Supplier if the Buyer notices damage following Delivery and lets the Supplier know
within 3 Working Days of Delivery.

3.2.5 The Supplier warrants that it has full and unrestricted ownership of the Goods at the time
of transfer of ownership.

RM6126 - Research & Insights DPS
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3.2.6 The Supplier must deliver the Goods on the date and to the specified location during the
Buyer’s working hours.

3.2.7 The Supplier must provide sufficient packaging for the Goods to reach the point of
Delivery safely and undamaged.

3.2.8 All deliveries must have a delivery note attached that specifies the order number, type
and quantity of Goods.

3.2.9 The Supplier must provide all tools, information and instructions the Buyer needs to make
use of the Goods.

3.2.10 The Supplier must indemnify the Buyer against the costs of any Recall of the Goods and
give notice of actual or anticipated action about the Recall of the Goods.

3.2.11 The Buyer can cancel any order or part order of Goods which has not been Delivered. If
the Buyer gives less than 14 days notice then it will pay the Supplier’s reasonable and
proven costs already incurred on the cancelled order as long as the Supplier takes all
reasonable steps to minimise these costs.

3.2.12 The Supplier must at its own cost repair, replace, refund or substitute (at the Buyer’s
option and request) any Goods that the Buyer rejects because they do not conform
with Clause 3. If the Supplier does not do this it will pay the Buyer’s costs including
repair or re-supply by a third party.

3.3 Services clauses

3.3.1 Late Delivery of the Services will be a Default of an Order Contract.

3.3.2 The Supplier must co-operate with the Buyer and third party suppliers on all aspects
connected with the Delivery of the Services and ensure that Supplier Staff comply with
any reasonable instructions.

3.3.3 The Supplier must at its own risk and expense provide all Supplier Equipment required to
Deliver the Services.

3.3.4 The Supplier must allocate sufficient resources and appropriate expertise to each
Contract.

3.3.5 The Supplier must take all reasonable care to ensure performance does not disrupt the
Buyer’s operations, employees or other contractors.

3.3.6 The Supplier must ensure all Services, and anything used to Deliver the Services, are of
good quality and free from defects.

3.3.7 The Buyer is entitled to withhold payment for partially or undelivered Services, but doing
so does not stop it from using its other rights under the Contract.

RM6126 - Research & Insights DPS
Project Version: v1.0 9
Model Version: v1.3



Docusign Envelope ID: E19BE27C-A559-43CF-894B-E752A49431F5

4. Pricing and payments

4.1 In exchange for the Deliverables, the Supplier must invoice the Buyer for the Charges in the
Order Form.

4.2 CCS must invoice the Supplier for the Management Levy and the Supplier must pay it using
the process in DPS Schedule 5 (Management Levy and Information).

4.3 All Charges and the Management Levy:

(a) exclude VAT, which is payable on provision of a valid
VAT invoice; and (b) include all costs connected with the
Supply of Deliverables.

4.4 The Buyer must pay the Supplier the Charges within 30 days of receipt by the Buyer of a
valid, undisputed invoice, in cleared funds using the payment method and details stated
in the Order Form.

4.5 A Supplier invoice is only valid if it:

(a) includes all appropriate references including the Contract reference number and
other details reasonably requested by the Buyer;

(b) includes a detailed breakdown of Delivered Deliverables and Milestone(s) (if any);
and

(c) does not include any Management Levy (the Supplier must not charge the Buyer in
any way for the Management Levy).

4.6 The Buyer must accept and process for payment an undisputed Electronic Invoice
received from the Supplier.

4.7 The Buyer may retain or set-off payment of any amount owed to it by the Supplier if
notice and reasons are provided.

4.8 The Supplier must ensure that all Subcontractors are paid, in full, within 30 days of
receipt of a valid, undisputed invoice. If this does not happen, CCS or the Buyer can
publish the details of the late payment or non-payment.

4.9 If CCS or the Buyer can get more favourable commercial terms for the supply at cost of
any materials, goods or services used by the Supplier to provide the Deliverables, then
CCS or the Buyer may require the Supplier to replace its existing commercial terms with
the more favourable terms offered for the relevant items.

4.10 If CCS or the Buyer uses Clause 4.9 then the DPS Pricing (and where applicable, the
Charges) must be reduced by an agreed amount by using the Variation Procedure.

4.11 The Supplier has no right of set-off, counterclaim, discount or abatement unless they are
ordered to do so by a court.

RM6126 - Research & Insights DPS
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5. The buyer’s obligations to the supplier

5.1 If Supplier Non-Performance arises from an Authority Cause:

(a) neither CCS or the Buyer can terminate a Contract under Clause 10.4.1;

(b) the Supplier is entitled to reasonable and proven additional expenses and to relief
from liability and Deduction under this Contract;

(c) the Supplier is entitled to additional time needed to make the Delivery; and (d) the
Supplier cannot suspend the ongoing supply of Deliverables.

5.2 Clause 5.1 only applies if the Supplier:

(a) gives notice to the Party responsible for the Authority Cause within 10 Working Days
of becoming aware;

(b) demonstrates that the Supplier Non-Performance would not have occurred but for
the Authority Cause; and

(c) mitigated the impact of the Authority Cause.

6. Record keeping and reporting

6.1 The Supplier must attend Progress Meetings with the Buyer and provide Progress Reports
when specified in the Order Form.

6.2 The Supplier must keep and maintain full and accurate records and accounts on everything
to do with the Contract:

(a) during the Contract Period;

(b) for 7 years after the End Date; and (c) in accordance with UK GDPR, including but
not limited to the records and accounts stated in the definition of Audit in Joint
Schedule 1.

6.3 The Relevant Authority or an Auditor can Audit the Supplier.

6.4 During an Audit, the Supplier must:

(a) allow the Relevant Authority or any Auditor access to their premises to verify all
contract accounts and records of everything to do with the Contract and provide
copies for an Audit; and

(b) provide information to the Relevant Authority or to the Auditor and reasonable co-
operation at their request.

6.5 Where the Audit of the Supplier is carried out by an Auditor, the Auditor shall be entitled
to share any information obtained during the Audit with the Relevant Authority.

6.6 If the Supplier is not providing any of the Deliverables, or is unable to provide them, it
must immediately:

RM6126 - Research & Insights DPS
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(a) tell the Relevant Authority and give reasons;
(b) propose corrective action; and

(c) provide a deadline for completing the corrective action.

6.7 The Supplier must provide CCS with a Self Audit Certificate supported by an audit report at
the end of each Contract Year. The report must contain:

(a) the methodology of the review;
(b) the sampling techniques applied; (c) details of
any issues; and (d) any remedial action taken.

6.8 The Self Audit Certificate must be completed and signed by an auditor or senior member of
the Supplier’s management team that is qualified in either a relevant audit or financial

discipline.

7. Supplier staff

7.1 The Supplier Staff involved in the performance of each Contract must:

(a) be appropriately trained and qualified;
(b) be vetted using Good Industry Practice and the Security Policy; and

(c) comply with all conduct requirements when on the Buyer’s Premises.

7.2  Where a Buyer decides one of the Supplier’s Staff is not suitable to work on a contract,
the Supplier must replace them with a suitably qualified alternative.

7.3 If requested, the Supplier must replace any person whose acts or omissions have caused
the Supplier to breach Clause 27.

7.4  The Supplier must provide a list of Supplier Staff needing to access the Buyer’s Premises
and say why access is required.

7.5 The Supplier indemnifies CCS and the Buyer against all claims brought by any person
employed by the Supplier caused by an act or omission of the Supplier or any Supplier
Staff.

8. Rights and protection

8.1 The Supplier warrants and represents that:

(a) it has full capacity and authority to enter into and to perform each Contract;
(b) each Contract is executed by its authorised representative;

(c) itis alegally valid and existing organisation incorporated in the place it was formed;

RM6126 - Research & Insights DPS
Project Version: v1.0 12
Model Version: v1.3



Docusign Envelope ID: E19BE27C-A559-43CF-894B-E752A49431F5

8.2

8.3

(d) there are no known legal or regulatory actions or investigations before any court,
administrative body or arbitration tribunal pending or threatened against it or its
Affiliates that might affect its ability to perform each Contract;

(e) it maintains all necessary rights, authorisations, licences and consents to perform its
obligations under each Contract;

(f) it does not have any contractual obligations which are likely to have a material
adverse effect on its ability to perform each Contract;

(g) itis notimpacted by an Insolvency Event; and (h) it will comply with each Order
Contract.

The warranties and representations in Clauses 2.10 and 8.1 are repeated each time the
Supplier provides Deliverables under the Contract.

The Supplier indemnifies both CCS and every Buyer against each of the following:

(a) wilful misconduct of the Supplier, Subcontractor and Supplier Staff that impacts the
Contract; and (b) non-payment by the Supplier of any Tax or National Insurance.

8.4 All claims indemnified under this Contract must use Clause 26.

8.5 The description of any provision of this Contract as a warranty does not prevent CCS or a

Buyer from exercising any termination right that it may have for breach of that clause by
the Supplier.

8.6 If the Supplier becomes aware of a representation or warranty that becomes untrue or

misleading, it must immediately notify CCS and every Buyer.

8.7 All third party warranties and indemnities covering the Deliverables must be assigned for

the Buyer’s benefit by the Supplier.

9. Intellectual Property Rights (IPRs)

9.1 Each Party keeps ownership of its own Existing IPRs. The Supplier gives the Buyer a non-

9.2

exclusive, perpetual, royalty-free, irrevocable, transferable worldwide licence to use,
change and sub-license the Supplier’s Existing IPR to enable it to both:

(a) receive and use the Deliverables; and

(b) make use of the deliverables provided by a Replacement Supplier.

Any New IPR created under a Contract is owned by the Buyer. The Buyer gives the
Supplier a licence to use any Existing IPRs and New IPRs for the purpose of fulfilling its
obligations during the Contract Period.
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9.3 Where a Party acquires ownership of IPRs incorrectly under this Contract it must do
everything reasonably necessary to complete a transfer assigning them in writing to the
other Party on request and at its own cost.

9.4 Neither Party has the right to use the other Party’s IPRs, including any use of the other
Party’s names, logos or trademarks, except as provided in Clause 9 or otherwise agreed in
writing.

9.5 Ifthereisan IPR Claim, the Supplier indemnifies CCS and each Buyer against all losses,
damages, costs or expenses (including professional fees and fines) incurred as a result.

9.6 Ifan IPR Claim is made or anticipated the Supplier must at its own expense and the
Buyer’s sole option, either:

(a) obtain for CCS and the Buyer the rights in Clause 9.1 and 9.2 without infringing any
third party IPR; or

(b) replace or modify the relevant item with substitutes that do not infringe IPR without
adversely affecting the functionality or performance of the Deliverables.

9.7 In spite of any other provisions of a Contract and for the avoidance of doubt, award of a
Contract by the Buyer and placement of any contract task under it does not constitute an
authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or Section
12 of the Registered Designs Act 1949. The Supplier acknowledges that any authorisation
by the Buyer under its statutory powers must be expressly provided in writing, with
reference to the acts authorised and the specific IPR involved.

10. Ending the contract or any subcontract
10.1 Contract Period

10.1.1 The Contract takes effect on the Start Date and ends on the End Date or earlier if
required by Law.

10.1.2 The Relevant Authority can extend the Contract for the Extension Period by giving the
Supplier no less than 3 Months' written notice before the Contract expires.

10.2 Ending the contract without a reason

10.2.1 CCS has the right to terminate the DPS Contract at any time without reason by giving the
Supplier at least 30 days' notice.

10.2.2 Each Buyer has the right to terminate their Order Contract at any time without reason by
giving the Supplier not less than 90 days' written notice.
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10.3 Rectification plan process

10.3.1 If there is a Default, the Relevant Authority may, without limiting its other rights, request
that the Supplier provide a Rectification Plan.

10.3.2 When the Relevant Authority receives a requested Rectification Plan it can either:

(a) reject the Rectification Plan or revised Rectification Plan, giving reasons; or

(b) accept the Rectification Plan or revised Rectification Plan (without limiting its rights)
and the Supplier must immediately start work on the actions in the Rectification Plan
at its own cost, unless agreed otherwise by the Parties.

10.3.3 Where the Rectification Plan or revised Rectification Plan is rejected, the Relevant
Authority:

(a) must give reasonable grounds for its decision; and

(b) may request that the Supplier provides a revised Rectification Plan within 5 Working
Days.

10.3.4 If the Relevant Authority rejects any Rectification Plan, including any revised
Rectification Plan, the Relevant Authority does not have to request a revised
Rectification Plan before exercising its right to terminate its Contract under Clause
10.4.3(a).

10.4 When CCS or the buyer can end a contract

10.4.1 If any of the following events happen, the Relevant Authority has the right to
immediately terminate its Contract by issuing a Termination Notice to the Supplier:

(a) thereis a Supplier Insolvency Event;

(b) there is a Default that is not corrected in line with an accepted Rectification Plan;
(c) the Supplier does not provide a Rectification Plan within 10 days of the request;
(d) there is any material Default of the Contract;

(e) thereis any material Default of any Joint Controller Agreement relating to any
Contract;

(f) thereis a Default of Clauses 2.10, 9, 14, 15, 27, 32 or DPS Schedule 9 (Cyber
Essentials) (where applicable) relating to any Contract;

(g) thereis a consistent repeated failure to meet the Performance Indicators in DPS
Schedule 4 (DPS Management);

(h) there is a Change of Control of the Supplier which is not pre-approved by the
Relevant Authority in writing;

(i) if the Relevant Authority discovers that the Supplier was in one of the situations in
57 (1) or 57(2) of the Regulations at the time the Contract was awarded; or

(j) the Supplier or its Affiliates embarrass or bring CCS or the Buyer into disrepute or
diminish the public trust in them.
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10.4.2 CCS may terminate the DPS Contract if a Buyer terminates an Order Contract for any of
the reasons listed in Clause 10.4.1.

10.4.3 If any of the following non-fault based events happen, the Relevant Authority has the
right to immediately terminate its Contract by issuing a Termination Notice to the
Supplier:

(a) the Relevant Authority rejects a Rectification Plan;
(b) there is a Variation which cannot be agreed using Clause 24 (Changing the contract)
or resolved using Clause 34 (Resolving disputes);

(c) if there is a declaration of ineffectiveness in respect of any Variation; or (d) any of
the events in 73 (1) (a) or (c) of the Regulations happen.

10.5 When the supplier can end the contract

The Supplier can issue a Reminder Notice if the Buyer does not pay an undisputed invoice
on time. The Supplier can terminate an Order Contract if the Buyer fails to pay an
undisputed invoiced sum due and worth over 10% of the annual Contract Value within 30
days of the date of the Reminder Notice.

10.6 What happens if the contract ends

10.6.1 Where a Party terminates a Contract under any of Clauses 10.2.1, 10.2.2, 10.4.1, 10.4.2,
10.4.3, 10.5 or 20.2 or a Contract expires all of the following apply:

(a) The Buyer’s payment obligations under the terminated Contract stop immediately.
(b) Accumulated rights of the Parties are not affected.
(c) The Supplier must promptly repay to the Buyer any and all Charges the Buyer has

paid in advance in respect of Deliverables not provided by the Supplier as at the End
Date.

(d) The Supplier must promptly delete or return the Government Data except where
required to retain copies by Law.

(e) The Supplier must promptly return any of CCS or the Buyer’s property provided
under the terminated Contract.

(f) The Supplier must, at no cost to CCS or the Buyer, co-operate fully in the handover
and reprocurement (including to a Replacement Supplier).

10.6.2 In addition to the consequences of termination listed in Clause 10.6.1, where the
Relevant Authority terminates a Contract under Clause 10.4.1 the Supplier is also
responsible for the Relevant Authority’s reasonable costs of procuring Replacement
Deliverables for the rest of the Contract Period.

10.6.3 In addition to the consequences of termination listed in Clause 10.6.1, if either the
Relevant Authority terminates a Contract under Clause 10.2.1 or 10.2.2 or a Supplier
terminates an Order Contract under Clause 10.5:
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(a) the Buyer must promptly pay all outstanding Charges incurred to the Supplier; and

(b) the Buyer must pay the Supplier reasonable committed and unavoidable Losses as
long as the Supplier provides a fully itemised and costed schedule with evidence -
the maximum value of this payment is limited to the total sum payable to the
Supplier if the Contract had not been terminated.

10.6.4 In addition to the consequences of termination listed in Clause 10.6.1, where a Party
terminates under Clause 20.2 each Party must cover its own Losses.

10.6.5 The following Clauses survive the termination or expiry of each Contract: 3.2.10, 4.2, 6,
7.5,9,11,12.2, 14,15, 16, 17, 18, 31.3, 34, 35 and any Clauses and Schedules which are
expressly or by implication intended to continue.

10.7 Partially ending and suspending the contract
10.7.1 Where CCS has the right to terminate the DPS Contract it can suspend the Supplier's
ability to accept Orders (for any period) and the Supplier cannot enter into any new
Order Contracts during this period. If this happens, the Supplier must still meet its
obligations under any existing Order Contracts that have already been signed.

10.7.2 Where CCS has the right to terminate a DPS Contract it is entitled to terminate all or part
of it.

10.7.3 Where the Buyer has the right to terminate an Order Contract it can terminate or
suspend (for any period), all or part of it. If the Buyer suspends a Contract it can provide
the Deliverables itself or buy them from a third party.

10.7.4 The Relevant Authority can only partially terminate or suspend a Contract if the
remaining parts of that Contract can still be used to effectively deliver the intended
purpose.

10.7.5 The Parties must agree any necessary Variation required by Clause 10.7 using the
Variation Procedure, but the Supplier may not either:

(a) reject the Variation; or

(b) increase the Charges, except where the right to partial termination is under Clause
10.2.

10.7.6 The Buyer can still use other rights available, or subsequently available to it if it acts on
its rights under Clause 10.7.

10.8 When subcontracts can be ended

At the Buyer’s request, the Supplier must terminate any Subcontracts in any of the following
events:
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(a) thereis a Change of Control of a Subcontractor which is not pre-approved by the
Relevant Authority in writing;

(b) the acts or omissions of the Subcontractor have caused or materially contributed to
a right of termination under Clause 10.4; or

(c) aSubcontractor or its Affiliates embarrasses or brings into disrepute or diminishes
the public trust in the Relevant Authority.

11. How much you can be held responsible
for

11.1 Each Party's total aggregate liability in each Contract Year under this DPS Contract
(whether in tort, contract or otherwise) is no more than £1,000,000.

11.2 Each Party's total aggregate liability in each Contract Year under each Order Contract
(whether in tort, contract or otherwise) is no more than one hundred and twenty five
percent (125%) of the Estimated Yearly Charges unless specified in the Order Form.

11.3 No Party is liable to the other for:

(a) anyindirect Losses; or

(b) Loss of profits, turnover, savings, business opportunities or damage to goodwill (in
each case whether direct or indirect).

11.4 In spite of Clause 11.1 and 11.2, neither Party limits or excludes any of the following:

(a) its liability for death or personal injury caused by its negligence, or that of its
employees, agents or Subcontractors;

(b) its liability for bribery or fraud or fraudulent misrepresentation by it or its
employees;

(c) any liability that cannot be excluded or limited by Law;

(d) its obligation to pay the required Management Levy or Default Management Levy.

11.5 In spite of Clauses 11.1 and 11.2, the Supplier does not limit or exclude its liability for any
indemnity given under Clauses 7.5, 8.3(b), 9.5, 31.3 or Order Schedule 2 (Staff Transfer)
of a Contract.

11.6 In spite of Clauses 11.1, 11.2 but subject to Clauses 11.3 and 11.4, the Supplier's
aggregate liability in each and any Contract Year under each Contract under Clause 14.8
shall in no event exceed the Data Protection Liability Cap.

11.7 Each Party must use all reasonable endeavours to mitigate any Loss or damage which it
suffers under or in connection with each Contract, including any indemnities.

11.8 When calculating the Supplier’s liability under Clause 11.1 or 11.2 the following items will
not be taken into consideration:
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(a) Deductions; and
(b) any items specified in Clauses 11.5 or 11.6.

11.9 If more than one Supplier is party to a Contract, each Supplier Party is jointly and severally
liable for their obligations under that Contract.

12. Obeying the law

12.1 The Supplier must use reasonable endeavours to comply with the provisions of Joint
Schedule 5 (Corporate Social Responsibility).

12.2 To the extent that it arises as a result of a Default by the Supplier, the Supplier indemnifies
the Relevant Authority against any fine or penalty incurred by the Relevant Authority
pursuant to Law and any costs incurred by the Relevant Authority in defending any
proceedings which result in such fine or penalty.

12.3 The Supplier must appoint a Compliance Officer who must be responsible for ensuring that
the Supplier complies with Law, Clause 12.1 and Clauses 27 to 32.

13. Insurance

The Supplier must, at its own cost, obtain and maintain the Required Insurances in Joint
Schedule 3 (Insurance Requirements) and any Additional Insurances in the Order Form.

14. Data protection

14.1 The Supplier must process Personal Data and ensure that Supplier Staff process Personal
Data only in accordance with Joint Schedule 11 (Processing Data).

14.2 The Supplier must not remove any ownership or security notices in or relating to the
Government Data.

14.3 The Supplier must make accessible back-ups of all Government Data, stored in an agreed
off-site location and send the Buyer copies every 6 Months.

14.4 The Supplier must ensure that any Supplier system holding any Government Data, including
back-up data, is a secure system that complies with the Security Policy and any applicable
Security Management Plan.

14.5 If at any time the Supplier suspects or has reason to believe that the Government Data
provided under a Contract is corrupted, lost or sufficiently degraded, then the Supplier
must notify the Relevant Authority and immediately suggest remedial action.
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14.6 If the Government Data is corrupted, lost or sufficiently degraded so as to be unusable the
Relevant Authority may either or both:

(a) tell the Supplier to restore or get restored Government Data as soon as practical but
no later than 5 Working Days from the date that the Relevant Authority receives
notice, or the Supplier finds out about the issue, whichever is earlier; and/or

(b) restore the Government Data itself or using a third party.

14.7 The Supplier must pay each Party’s reasonable costs of complying with Clause 14.6 unless
CCS or the Buyer is at fault.

14.8 The Supplier:

(a) must provide the Relevant Authority with all Government Data in an agreed open
format within 10 Working Days of a written request;

(b) must have documented processes to guarantee prompt availability of Government
Data if the Supplier stops trading;

(c) must securely destroy all Storage Media that has held Government Data at the end
of life of that media using Good Industry Practice;

(d) securely erase all Government Data and any copies it holds when asked to do so by
CCS or the Buyer unless required by Law to retain it; and

(e) indemnifies CCS and each Buyer against any and all Losses incurred if the Supplier
breaches Clause 14 and any Data Protection Legislation.

15. What you must keep confidential

15.1 Each Party must:

(a) keep all Confidential Information it receives confidential and secure;

(b) except as expressly set out in the Contract at Clauses 15.2 to 15.4 or elsewhere in
the Contract, not disclose, use or exploit the Disclosing Party’s Confidential
Information without the Disclosing Party's prior written consent; and

(c) immediately notify the Disclosing Party if it suspects unauthorised access, copying,
use or disclosure of the Confidential Information.

15.2 In spite of Clause 15.1, a Party may disclose Confidential Information which it receives
from the Disclosing Party in any of the following instances:

(a) where disclosure is required by applicable Law or by a court with the relevant
jurisdiction if, to the extent not prohibited by Law, the Recipient Party notifies the
Disclosing Party of the full circumstances, the affected Confidential Information and
extent of the disclosure;

(b) if the Recipient Party already had the information without obligation of
confidentiality before it was disclosed by the Disclosing Party;
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15.5

15.6

15.7

16.

(c) if the information was given to it by a third party without obligation of
confidentiality;

(d) if the information was in the public domain at the time of the disclosure;

(e) if the information was independently developed without access to the Disclosing
Party’s
Confidential Information;

(f) on a confidential basis, to its auditors;
(g) on aconfidential basis, to its professional advisers on a need-to-know basis; or

(h) to the Serious Fraud Office where the Recipient Party has reasonable grounds to
believe that the Disclosing Party is involved in activity that may be a criminal offence
under the Bribery Act 2010.

In spite of Clause 15.1, the Supplier may disclose Confidential Information on a
confidential basis to Supplier Staff on a need-to-know basis to allow the Supplier to meet
its obligations under the Contract. The Supplier Staff must enter into a direct
confidentiality agreement with the Relevant Authority at its request.

In spite of Clause 15.1, CCS or the Buyer may disclose Confidential Information in any of
the following cases:

(a) on a confidential basis to the employees, agents, consultants and contractors of CCS
or the Buyer;

(b) on a confidential basis to any other Central Government Body, any successor body
to a Central Government Body or any company that CCS or the Buyer transfers or
proposes to transfer all or any part of its business to;

(c) if CCS or the Buyer (acting reasonably) considers disclosure necessary or appropriate
to carry out its public functions;

(d) where requested by Parliament; or (e) under Clauses 4.7 and 16.

For the purposes of Clauses 15.2 to 15.4 references to disclosure on a confidential basis
means disclosure under a confidentiality agreement or arrangement including terms as
strict as those required in Clause 15.

Transparency Information is not Confidential Information.

The Supplier must not make any press announcement or publicise the Contracts or any
part of them in any way, without the prior written consent of the Relevant Authority and
must take all reasonable steps to ensure that Supplier Staff do not either.

When you can share information

16.1 The Supplier must tell the Relevant Authority within 48 hours if it receives a Request For
Information.
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16.2 Within five (5) Working Days of the Buyer’s request the Supplier must give CCS and each
Buyer full cooperation and information needed so the Buyer can:

(a) publish the Transparency Information;

(b) comply with any Freedom of Information Act (FOIA) request; and/or
(c) comply with any Environmental Information Regulations (EIR)
request.

16.3 The Relevant Authority may talk to the Supplier to help it decide whether to publish
information under Clause 16. However, the extent, content and format of the disclosure is the
Relevant Authority’s decision in its absolute discretion.

17. Invalid parts of the contract

If any part of a Contract is prohibited by Law or judged by a court to be unlawful, void or
unenforceable, it must be read as if it was removed from that Contract as much as required
and rendered ineffective as far as possible without affecting the rest of the Contract, whether
it is valid or enforceable.

18. No other terms apply

The provisions incorporated into each Contract are the entire agreement between the Parties.
The Contract replaces all previous statements, agreements and any course of dealings made
between the Parties, whether written or oral, in relation to its subject matter. No other
provisions apply.

19. Other people’s rights in a contract

No third parties may use the Contracts (Rights of Third Parties) Act 1999 (CRTPA) to enforce
any term of the Contract unless stated (referring to CRTPA) in the Contract. This does not
affect third party rights and remedies that exist independently from CRTPA.

20. Circumstances beyond your control

20.1 Any Party affected by a Force Majeure Event is excused from performing its obligations
under a Contract while the inability to perform continues, if it both:

(a) provides a Force Majeure Notice to the other Party; and

(b) uses all reasonable measures practical to reduce the impact of the Force Majeure
Event.
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20.2 Either Party can partially or fully terminate the affected Contract if the provision of the
Deliverables is materially affected by a Force Majeure Event which lasts for 90 days
continuously.

21. Relationships created by the contract

No Contract creates a partnership, joint venture or employment relationship. The Supplier
must represent themselves accordingly and ensure others do so.

22. Giving up contract rights

A partial or full waiver or relaxation of the terms of a Contract is only valid if it is stated to be a
waiver in writing to the other Party.

23. Transferring responsibilities

23.1 The Supplier cannot assign, novate or transfer a Contract or any part of a Contract without
the Relevant Authority’s written consent.

23.2 The Relevant Authority can assign, novate or transfer its Contract or any part of it to any
Central Government Body, public or private sector body which performs the functions of the
Relevant Authority.

23.3 When CCS or the Buyer uses its rights under Clause 23.2 the Supplier must enter into a
novation agreement in the form that CCS or the Buyer specifies.

23.4 The Supplier can terminate a Contract novated under Clause 23.2 to a private sector body
that is experiencing an Insolvency Event.

23.5 The Supplier remains responsible for all acts and omissions of the Supplier Staff as if they
were its own.

23.6 If CCS or the Buyer asks the Supplier for details about Subcontractors, the Supplier must
provide details of Subcontractors at all levels of the supply chain including:

(a) their name;
(b) the scope of their appointment; and

(c) the duration of their appointment.

24. Changing the contract

24.1 Either Party can request a Variation which is only effective if agreed in writing and signed
by both Parties.
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24.2 The Supplier must provide an Impact Assessment either:

(a) with the Variation Form, where the Supplier requests the Variation; or

(b) within the time limits included in a Variation Form requested by CCS or the Buyer.

24.3 If the Variation cannot be agreed or resolved by the Parties, CCS or the Buyer can either:

(@) agree that the Contract continues without the Variation; or

(b) terminate the affected Contract, unless in the case of an Order Contract, the
Supplier has already provided part or all of the provision of the Deliverables, or
where the Supplier can show evidence of substantial work being carried out to
provide them; or

(c) refer the Dispute to be resolved using Clause 34 (Resolving Disputes).
24.4 CCS and the Buyer are not required to accept a Variation request made by the Supplier.

24.5 |If there is a General Change in Law, the Supplier must bear the risk of the change and is
not entitled to ask for an increase to the DPS Pricing or the Charges.

24.6 |If there is a Specific Change in Law or one is likely to happen during the Contract Period
the Supplier must give CCS and the Buyer notice of the likely effects of the changes as
soon as reasonably practical. They must also say if they think any Variation is needed
either to the Deliverables, DPS Pricing or a Contract and provide evidence:

(a) thatthe Supplier has kept costs as low as possible, including in Subcontractor costs;
and

(b) of how it has affected the Supplier’s costs.

24.7 Any change in the DPS Pricing or relief from the Supplier's obligations because of a
Specific Change in Law must be implemented using Clauses 24.1 to 24.4.

24.8 For 101(5) of the Regulations, if the Court declares any Variation ineffective, the Parties
agree that their mutual rights and obligations will be regulated by the terms of the
Contract as they existed immediately prior to that Variation and as if the Parties had
never entered into that Variation.

25. How to communicate about the
contract

25.1 All notices under the Contract must be in writing and are considered effective on the
Working Day of delivery as long as they are delivered before 5:00pm on a Working Day.
Otherwise the notice is effective on the next Working Day. An email is effective at 9:00am
on the first Working Day after sending unless an error message is received.
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25.2 Notices to CCS must be sent to the CCS Authorised Representative’s address or email
address indicated on the Platform.

25.3 Notices to the Buyer must be sent to the Buyer Authorised Representative’s address or
email address in the Order Form.

25.4 This Clause does not apply to the service of legal proceedings or any documents in any
legal action, arbitration or dispute resolution.

26. Dealing with claims

26.1 If a Beneficiary is notified of a Claim then it must notify the Indemnifier as soon as
reasonably practical and no later than 10 Working Days.

26.2 At the Indemnifier’s cost the Beneficiary must both:

(a) allow the Indemnifier to conduct all negotiations and proceedings to do with a
Claim; and

(b) give the Indemnifier reasonable assistance with the claim if requested.

26.3 The Beneficiary must not make admissions about the Claim without the prior written
consent of the Indemnifier which can not be unreasonably withheld or delayed.

26.4 The Indemnifier must consider and defend the Claim diligently using competent legal
advisors and in a way that does not damage the Beneficiary’s reputation.

26.5 The Indemnifier must not settle or compromise any Claim without the Beneficiary's prior
written consent which it must not unreasonably withhold or delay.

26.6 Each Beneficiary must take all reasonable steps to minimise and mitigate any losses that
it suffers because of the Claim.

26.7 If the Indemnifier pays the Beneficiary money under an indemnity and the Beneficiary
later recovers money which is directly related to the Claim, the Beneficiary must
immediately repay the Indemnifier the lesser of either:

(a) the sum recovered minus any legitimate amount spent by the Beneficiary when
recovering this money; or

(b) the amount the Indemnifier paid the Beneficiary for the Claim.

27. Preventing fraud, bribery and
corruption

27.1 The Supplier must not during any Contract Period:
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(a) commit a Prohibited Act or any other criminal offence in the Regulations 57(1) and
57(2); or

(b) do or allow anything which would cause CCS or the Buyer, including any of their
employees, consultants, contractors, Subcontractors or agents to breach any of the
Relevant Requirements or incur any liability under them.

27.2 The Supplier must during the Contract Period:

(a) create, maintain and enforce adequate policies and procedures to ensure it complies
with the Relevant Requirements to prevent a Prohibited Act and require its
Subcontractors to do the same;

(b) keep full records to show it has complied with its obligations under Clause 27 and
give copies to CCS or the Buyer on request; and

(c) if required by the Relevant Authority, within 20 Working Days of the Start Date of
the relevant Contract, and then annually, certify in writing to the Relevant Authority,
that they have complied with Clause 27, including compliance of Supplier Staff, and
provide reasonable supporting evidence of this on request, including its policies and
procedures.

27.3 The Supplier must immediately notify CCS and the Buyer if it becomes aware of any breach
of Clauses 27.1 or 27.2 or has any reason to think that it, or any of the Supplier Staff, has either:

(a) been investigated or prosecuted for an alleged Prohibited Act;

(b) been debarred, suspended, proposed for suspension or debarment, or is otherwise
ineligible to take part in procurement programmes or contracts because of a
Prohibited Act by any government department or agency;

(c) received a request or demand for any undue financial or other advantage of any kind
related to a Contract; or

(d) suspected that any person or Party directly or indirectly related to a Contract has
committed or attempted to commit a Prohibited Act.

27.4 If the Supplier notifies CCS or the Buyer as required by Clause 27.3, the Supplier must
respond promptly to their further enquiries, co-operate with any investigation and allow
the Audit of any books, records and relevant documentation.

27.5 In any notice the Supplier gives under Clause 27.3 it must specify the:

(a) Prohibited Act;
(b) identity of the Party who it thinks has committed the Prohibited Act; and
(c) action it has decided to take.

28. Equality, diversity and human rights

28.1 The Supplier must follow all applicable equality Law when they perform their obligations
under the Contract, including:
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(a) protections against discrimination on the grounds of race, sex, gender reassignment,
religion or belief, disability, sexual orientation, pregnancy, maternity, age or
otherwise; and

(b) any other requirements and instructions which CCS or the Buyer reasonably imposes
related to equality Law.

28.2 The Supplier must take all necessary steps, and inform CCS or the Buyer of the steps taken,
to prevent anything that is considered to be unlawful discrimination by any court or
tribunal, or the Equality and Human Rights Commission (or any successor organisation)
when working on a Contract.

29. Health and safety

29.1 The Supplier must perform its obligations meeting the requirements of:

(a) all applicable Law regarding health and safety; and

(b) the Buyer’s current health and safety policy while at the Buyer’s Premises, as
provided to the Supplier.

29.2 The Supplier and the Buyer must as soon as possible notify the other of any health and
safety incidents or material hazards they are aware of at the Buyer Premises that relate
to the performance of a Contract.

30. Environment

30.1 When working on Site the Supplier must perform its obligations under the Buyer’s current
Environmental Policy, which the Buyer must provide.

30.2 The Supplier must ensure that Supplier Staff are aware of the Buyer’s Environmental
Policy.

31. Tax

31.1 The Supplier must not breach any Tax or social security obligations and must enter into a
binding agreement to pay any late contributions due, including where applicable, any
interest or any fines. CCS and the Buyer cannot terminate a Contract where the Supplier
has not paid a minor Tax or social security contribution.

31.2 Where the Charges payable under a Contract with the Buyer are or are likely to exceed £5
million at any point during the relevant Contract Period, and an Occasion of Tax Non-Compliance
occurs, the Supplier must notify CCS and the Buyer of it within 5 Working Days including:
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(a) the steps that the Supplier is taking to address the Occasion of Tax Non-Compliance
and any mitigating factors that it considers relevant; and

(b) other information relating to the Occasion of Tax Non-Compliance that CCS and the
Buyer may reasonably need.

31.3 Where the Supplier or any Supplier Staff are liable to be taxed or to pay National Insurance
contributions in the UK relating to payment received under an Order Contract, the
Supplier must both:

(a) comply with the Income Tax (Earnings and Pensions) Act 2003 and all other statutes
and regulations relating to income tax, the Social Security Contributions and Benefits
Act 1992 (including IR35) and National Insurance contributions; and

(b) indemnify the Buyer against any Income Tax, National Insurance and social security
contributions and any other liability, deduction, contribution, assessment or claim
arising from or made during or after the Contract Period in connection with the
provision of the Deliverables by the Supplier or any of the Supplier Staff.

31.4 If any of the Supplier Staff are Workers who receive payment relating to the Deliverables,
then the Supplier must ensure that its contract with the Worker contains the following
requirements:

(a) the Buyer may, at any time during the Contract Period, request that the Worker
provides information which demonstrates they comply with Clause 31.3, or why
those requirements do not apply, the Buyer can specify the information the Worker
must provide and the deadline for responding;

(b) the Worker’s contract may be terminated at the Buyer’s request if the Worker fails
to provide the information requested by the Buyer within the time specified by the
Buyer;

(c) the Worker’s contract may be terminated at the Buyer’s request if the Worker
provides information which the Buyer considers is not good enough to demonstrate
how it complies with Clause 31.3 or confirms that the Worker is not complying with
those requirements; and

(d) the Buyer may supply any information they receive from the Worker to HMRC for
revenue collection and management.

32. Conflict of interest

32.1 The Supplier must take action to ensure that neither the Supplier nor the Supplier Staff are
placed in the position of an actual or potential Conflict of Interest.

32.2 The Supplier must promptly notify and provide details to CCS and each Buyer if a Conflict
of Interest happens or is expected to happen.
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32.3 CCS and each Buyer can terminate its Contract immediately by giving notice in writing to
the Supplier or take any steps it thinks are necessary where there is or may be an actual
or potential Conflict of Interest.

33. Reporting a breach of the contract

33.1 As soon as it is aware of it the Supplier and Supplier Staff must report to CCS or the Buyer
any actual or suspected breach of:

(@) Law;
(b) Clause 12.1; or
(c) Clauses 27 to 32.

33.2 The Supplier must not retaliate against any of the Supplier Staff who in good faith reports a
breach listed in Clause 33.1 to the Buyer or a Prescribed Person.

34. Resolving disputes

34.1 If there is a Dispute, the senior representatives of the Parties who have authority to settle
the Dispute will, within 28 days of a written request from the other Party, meet in good
faith to resolve the Dispute.

34.2 If the Dispute is not resolved at that meeting, the Parties can attempt to settle it by
mediation using the

Centre for Effective Dispute Resolution (CEDR) Model Mediation Procedure current at the

time of the

Dispute. If the Parties cannot agree on a mediator, the mediator will be nominated by
CEDR. If either Party does not wish to use, or continue to use mediation, or mediation
does not resolve the Dispute, the Dispute must be resolved using Clauses 34.3 to 34.5.

34.3 Unless the Relevant Authority refers the Dispute to arbitration using Clause 34.4, the
Parties irrevocably agree that the courts of England and Wales have the exclusive
jurisdiction to:

(a) determine the Dispute;
(b) grantinterim remedies; and/or

(c) grant any other provisional or protective relief.

34.4 The Supplier agrees that the Relevant Authority has the exclusive right to refer any
Dispute to be finally resolved by arbitration under the London Court of International
Arbitration Rules current at the time of the Dispute. There will be only one arbitrator. The
seat or legal place of the arbitration will be London and the proceedings will be in English.
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34.5 The Relevant Authority has the right to refer a Dispute to arbitration even if the Supplier
has started or has attempted to start court proceedings under Clause 34.3, unless the
Relevant Authority has agreed to the court proceedings or participated in them. Even if
court proceedings have started, the Parties must do everything necessary to ensure that
the court proceedings are stayed in favour of any arbitration proceedings if they are
started under Clause 34.4.

34.6 The Supplier cannot suspend the performance of a Contract during any Dispute.

35. Which law applies

This Contract and any Disputes arising out of, or connected to it, are governed by English law.
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Joint Schedule 1 (Definitions)

1.11n each Contract, unless the context otherwise requires, capitalised expressions

shall have the meanings set out in this Joint Schedule 1 (Definitions) or the

relevant Schedule in which that capitalised expression appears.

1.2 If a capitalised expression does not have an interpretation in this Schedule or any

other Schedule, it shall, in the first instance, be interpreted in accordance with

the common interpretation within the relevant market sector/industry where

appropriate. Otherwise, it shall be interpreted in accordance with the

dictionary meaning.

1.3 In each Contract, unless the context otherwise requires:

1.3.1the singular includes the plural and vice versa; 1.3.2 reference to a

gender includes the other gender and the neuter; 1.3.3 references to a person

include an individual, company, body corporate, corporation, unincorporated

association, firm, partnership or other legal entity or Crown Body;

1.3.4 a reference to any Law includes a reference to that Law as
amended, extended, consolidated or re-enacted from time to time;

1.3.5 the words "including", "other", "in particular", "for example"
and similar words shall not limit the generality of the preceding words
and shall be construed as if they were immediately followed by the
words "without limitation";

1.3.6 references to "writing" include typing, printing, lithography,
photography, display on a screen, electronic and facsimile
transmission and other modes of representing or reproducing words
in a visible form, and expressions referring to writing shall be
construed accordingly;

1.3.7 references to "representations" shall be construed as
references to present facts, to "warranties" as references to present
and future facts and to "undertakings" as references to obligations
under the Contract;

1.3.8 references to "Clauses" and "Schedules" are, unless otherwise
provided, references to the clauses and schedules of the Core Terms
and references in any Schedule to parts, paragraphs, annexes and
tables are, unless otherwise provided, references to the parts,
paragraphs, annexes and tables of the Schedule in which these
references appear;

1.3.9 references to "Paragraphs" are, unless otherwise provided,
references to the paragraph of the appropriate Schedules unless
otherwise provided;
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1.3.10 references to a series of Clauses or Paragraphs shall be inclusive
of the clause numbers specified;

1.3.11the headings in each Contract are for ease of reference only and shall
not affect the interpretation or construction of a Contract; and 1.3.12 where
the Buyer is a Crown Body the Supplier shall be treated as contracting with the
Crown as a whole.

1.4 In each Contract, unless the context otherwise requires, the following words shall
have the following meanings:

"Achieve" in respect of a Test, to successfully pass such Test without any Test

Issues and in respect of a Milestone, the issue of a Satisfaction Certificate in
respect of that Milestone and "Achieved", "Achieving" and "Achievement" shall
be construed accordingly;

"Additional insurance requirements relating to an Order Contract specified in the Order Form
Insurances” additional to those outlined in Joint Schedule 3 (Insurance Requirements);
"Admin Fee” means the costs incurred by CCS in dealing with Ml Failures calculated in

accordance with the tariff of administration charges published by the CCS on:
http://CCS.cabinetoffice.gov.uk/i-amsupplier/management-information/admin-

fees;
"Affected Party" the party seeking to claim relief in respect of a Force Majeure Event;
" Affiliates" in relation to a body corporate, any other entity which directly or indirectly

Controls, is Controlled by, or is under direct or indirect common Control of that
body corporate from time to time;

“Annex” extra information which supports a Schedule;

"Approval" the prior written consent of the Buyer and "Approve" and "Approved" shall be
construed accordingly;
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"Audit”

the Relevant Authority’s right to:

a)

verify the accuracy of the Charges and any other amounts payable by a Buyer
under an Order Contract (including proposed or actual variations to them in
accordance with the Contract);

b) verify the costs of the Supplier (including the costs of all Subcontractors and
any third party suppliers) in connection with the provision of the Services;

c) verify the Open Book Data;

d) verify the Supplier’s and each Subcontractor’s compliance with the applicable
Law;

e) identify or investigate actual or suspected breach of Clauses 27 to 33 and/or
Joint Schedule 5 (Corporate Social Responsibility), impropriety or accounting
mistakes or any breach or threatened breach of security and in these
circumstances the Relevant Authority shall have no obligation to inform the
Supplier of the purpose or objective of its investigations;

f) identify or investigate any circumstances which may impact upon the financial
stability of the Supplier, any Guarantor, and/or any
Subcontractors or their ability to provide the Deliverables;

g) obtain such information as is necessary to fulfil the Relevant Authority’s
obligations to supply information for parliamentary, ministerial, judicial or
administrative purposes including the supply of information to the
Comptroller and Auditor General;

h) review any books of account and the internal contract management accounts
kept by the Supplier in connection with each Contract;

i) carry out the Relevant Authority’s internal and statutory audits and to
prepare, examine and/or certify the Relevant Authority's annual and interim
reports and accounts;

j) enable the National Audit Office to carry out an examination pursuant to
Section 6(1) of the National Audit Act 1983 of the economy, efficiency and
effectiveness with which the Relevant
Authority has used its resources;

k) verify the accuracy and completeness of any Management

Information delivered or required by the DPS Contract;
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"Auditor"

the Buyer’s internal and external auditors;

the Buyer’s statutory or regulatory auditors;

the Comptroller and Auditor General, their staff and/or any appointed
representatives of the National Audit Office;

HM Treasury or the Cabinet Office;

any party formally appointed by the Buyer to carry out audit or similar review
functions; and

successors or assigns of any of the above;

"Authority"

CCS and each Buyer;

"Authority
Cause"

any breach of the obligations of the Relevant Authority or any other default, act,
omission, negligence or statement of the Relevant Authority, of its employees,
servants, agents in connection with or in relation to the subject-matter of the
Contract and in respect of which the Relevant Authority is liable to the Supplier;

"BACS"

the Bankers” Automated Clearing Services, which is a scheme for the electronic
processing of financial transactions within the United Kingdom;

"Beneficiary"

a Party having (or claiming to have) the benefit of an indemnity under
this Contract;

"Buyer"

the relevant public sector purchaser identified as such in the Order Form;

"Buyer Assets"

the Buyer’s infrastructure, data, software, materials, assets, equipment or other
property owned by and/or licensed or leased to the Buyer and which is or may
be used in connection with the provision of the Deliverables which remain the
property of the Buyer throughout the term of the Contract;

"Buyer
Authorised
Representative"

the representative appointed by the Buyer from time to time in
relation to the Order Contract initially identified in the Order Form;

"Buyer Premises"

premises owned, controlled or occupied by the Buyer which are made available
for use by the Supplier or its Subcontractors for the provision of the
Deliverables (or any of them);

L ccsll

the Minister for the Cabinet Office as represented by Crown Commercial Service,
which is an executive agency and operates as a trading fund of the Cabinet
Office, whose offices are located at 9th Floor, The Capital, Old Hall Street,
Liverpool L3 9PP;
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"CCS Authorised
Representative"

the representative appointed by CCS from time to time in relation to the DPS
Contract initially identified in the DPS Appointment Form and subsequently on
the Platform;

"Central
Government
Body"

a body listed in one of the following sub-categories of the Central Government
classification of the Public Sector Classification Guide, as published and
amended from time to time by the Office for National Statistics:

a) Government Department;

D) Non-Departmental Public Body or Assembly Sponsored Public
Body (advisory, executive, or tribunal);

3) Non-Ministerial Department; or

d)  Executive Agency;

"Change in Law"

any change in Law which impacts on the supply of the Deliverables and
performance of the Contract which comes into force after the Start Date;

"Change of a change of control within the meaning of Section 450 of the Corporation Tax Act

Control" 2010;

"Charges" the prices (exclusive of any applicable VAT), payable to the Supplier by the
Buyer under the Order Contract, as set out in the Order Form, for the full and
proper performance by the Supplier of its obligations under the Order Contract
less any Deductions;

"Claim" any claim which it appears that a Beneficiary is, or may become,

entitled to indemnification under this Contract;

"Commercially

the Confidential Information listed in the DPS Appointment Form or Order Form

Sensitive (if any) comprising of commercially sensitive information relating to the

Information" Supplier, its IPR or its business or which the Supplier has indicated to the
Authority that, if disclosed by the Authority,
would cause the Supplier significant commercial disadvantage or material
financial loss;

"Comparable the supply of Deliverables to another Buyer of the Supplier that are

Supply" the same or similar to the Deliverables;

"Compliance the person(s) appointed by the Supplier who is responsible for

Officer" ensuring that the Supplier complies with its legal obligations;

"Confidential means any information, however it is conveyed, that relates to the business,

Information" affairs, developments, trade secrets, Know-How, personnel and suppliers of

CCS, the Buyer or the Supplier, including IPRs, together with information
derived from the above, and any other information clearly designated as being
confidential (whether or not it is marked as "confidential") or which ought
reasonably to be considered to be confidential;
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"Conflict of a conflict between the financial or personal duties of the Supplier or

Interest" the Supplier Staff and the duties owed to CCS or any Buyer under a Contract, in
the reasonable opinion of the Buyer or CCS;

"Contract" either the DPS Contract or the Order Contract, as the context
requires;

"Contracts the Government’s publishing portal for public sector procurement

Finder" opportunities;

"Contract Period"

the term of either a DPS Contract or Order Contract from the earlier of the:
a) applicable Start Date; or
b) the Effective Date until the applicable End Date;

"Contract Value"

the higher of the actual or expected total Charges paid or payable
under a Contract where all obligations are met by the Supplier;

"Contract Year"

a consecutive period of twelve (12) Months commencing on the Start Date or
each anniversary thereof;

"Control"

control in either of the senses defined in sections 450 and 1124 of
the Corporation Tax Act 2010 and "Controlled" shall be construed accordingly;

“Controller”

has the meaning given to it in the GDPR;

“Core Terms”

CCS’ standard terms and conditions for common goods and services which
govern how Supplier must interact with CCS and Buyers under DPS Contracts
and Order Contracts;

"Costs"

the following costs (without double recovery) to the extent that they are
reasonably and properly incurred by the Supplier in providing the Deliverables:

a) the cost to the Supplier or the Key Subcontractor (as the context requires),
calculated per Man Day, of engaging the Supplier Staff, including:
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i) base salary paid to the Supplier Staff; ii) employer’s
National Insurance contributions; iii) pension
contributions; iv) car allowances;

V) any other contractual employment benefits;

Vi) staff training; vii) work place accommodation; viii)work place IT
equipment and tools reasonably necessary to provide the Deliverables (but
not including items included within limb (b) below); and

ix) reasonable recruitment costs, as agreed with the Buyer;

b) costs incurred in respect of Supplier Assets which would be treated
as capital costs according to generally accepted accounting principles within
the UK, which shall include the cost to be charged in respect of Supplier Assets
by the Supplier to the Buyer or (to the extent that risk and title in any Supplier
Asset is not held by the Supplier) any cost actually incurred by the Supplier in
respect of those Supplier Assets;

c) operational costs which are not included within (a) or (b) above, to
the extent that such costs are necessary and properly incurred by the Supplier
in the provision of the Deliverables;

d) Reimbursable Expenses to the extent these have been specified as
allowable in the Order Form and are incurred in delivering any
Deliverables; but

excluding:

a) Overhead;
b) financing or similar costs;

C) maintenance and support costs to the extent that these relate to
maintenance and/or support Deliverables provided beyond the Order
Contract Period whether in relation to Supplier Assets or otherwise;

d) taxation;
e) fines and penalties;

f) amounts payable under Order Schedule 16 (Benchmarking) where such
Schedule is used; and

g) non-cash items (including depreciation, amortisation, impairments and
movements in provisions);

"Crown Body"

the government of the United Kingdom (including the Northern Ireland Assembly

and Executive Committee, the Scottish Government and the National Assembly
for Wales), including, but not limited to, government ministers and government
departments
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and particular bodies, persons, commissions or agencies from time to time
carrying out functions on its behalf;

"CRTPA"

the Contract Rights of Third Parties Act 1999;

“Data Protection
Impact
Assessment”

an assessment by the Controller of the impact of the envisaged Processing on the
protection of Personal Data;

"Data Protection
Legislation"

(i) the GDPR, the LED and any applicable national implementing Laws as
amended from time to time (ii) the DPA 2018 to the extent that it relates to
Processing of personal data and privacy; (iii) all applicable Law about the
Processing of personal data and privacy;

"Data Protection
Officer"

has the meaning given to it in the GDPR;

"Data Subject"

has the meaning given to it in the GDPR;

"Data Subject
Access Request"

a request made by, or on behalf of, a Data Subject in accordance with rights
granted pursuant to the Data Protection Legislation to access their Personal
Data;

"Deductions"

all Service Credits, Delay Payments (if applicable), or any other deduction which
the Buyer is paid or is payable to the Buyer under an Order Contract;

"Default"

any breach of the obligations of the Supplier (including abandonment of a
Contract in breach of its terms) or any other default (including material default),
act, omission, negligence or statement of the Supplier, of its Subcontractors or
any Supplier Staff howsoever arising in connection with or in relation to the
subject-matter of a Contract and in respect of which the Supplier is liable to the
Relevant Authority;

"Default
Management Levy"

has the meaning given to it in Paragraph 8.1.1 of DPS Schedule 5 (Management
Levy and Information);

"Delay Payments"

the amounts (if any) payable by the Supplier to the Buyer in respect of a delay in
respect of a Milestone as specified in the Mobilisation Plan;

"Deliverables" Goods and/or Services that may be ordered under the Contract including the
Documentation;
"Delivery" delivery of the relevant Deliverable or Milestone in accordance with the terms of

an Order Contract as confirmed and accepted by the Buyer by either (a)
confirmation in writing to the Supplier; or (b) where Order Schedule 13
(Implementation Plan and Testing) is used, issue by the Buyer of a Satisfaction
Certificate. "Deliver" and "Delivered" shall be construed accordingly;
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"Disaster" the occurrence of one or more events which, either separately or cumulatively,
mean that the Deliverables, or a material part thereof

will be unavailable (or could reasonably be anticipated to be unavailable) for
the period specified in the Order Form (for the purposes of this definition the
"Disaster Period");

"Disclosing the Party directly or indirectly providing Confidential Information to the other
Party" Party in accordance with Clause 15 (What you must keep confidential);
"Dispute” any claim, dispute or difference arises out of or in connection with the Contract

or in connection with the negotiation, existence, legal validity, enforceability or
termination of the Contract, whether the alleged liability shall arise under
English law or under the law of some other country and regardless of whether a
particular cause of action may successfully be brought in the English courts;

"Dispute the dispute resolution procedure set out in Clause 34 (Resolving

Resolution disputes);

Procedure"

"Documentation” descriptions of the Services and Service Levels, technical specifications, user

manuals, training manuals, operating manuals, process definitions and
procedures, system environment descriptions and all such other documentation
(whether in hardcopy or electronic form) is required to be supplied by the
Supplier to the Buyer under a Contract as:

a) would reasonably be required by a competent third party capable of
Good Industry Practice contracted by the Buyer to develop, configure, build,
deploy, run, maintain, upgrade and test the individual systems that provide
the Deliverables;

b) is required by the Supplier in order to provide the Deliverables;
and/or

has been or shall be generated for the purpose of providing the Deliverables;

"DOTAS" the Disclosure of Tax Avoidance Schemes rules which require a promoter of tax
schemes to tell HMRC of any specified notifiable arrangements or proposals and
to provide prescribed information on those arrangements or proposals within
set time limits as contained in Part 7 of the Finance Act 2004 and in secondary
legislation made under vires contained in Part 7 of the Finance Act 2004 and as
extended to National Insurance Contributions;

“DPA 2018” a) the Data Protection Act 2018;

“DPS” the dynamic purchasing system operated by CCS in accordance with Regulation
34 that this DPS Contract governs access to;
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"DPS Application"

the application submitted by the Supplier to CCS and annexed to or referred to
in DPS Schedule 2 (DPS Application);

"DPS
Appointment Form'

the document outlining the DPS Incorporated Terms and crucial information
required for the DPS Contract, to be executed by the Supplier and CCS and
subsequently held on the Platform;

Incorporated Terms"

"DPS Contract" the dynamic purchasing system access agreement established between CCS and
the Supplier in accordance with Regulation 34 by the DPS Appointment Form
for the provision of the Deliverables to Buyers by the Supplier pursuant to the
OJEU Notice;

"DPS Contract the period from the DPS Start Date until the End Date or earlier termination of

Period" the DPS Contract;

"DPS Expiry the date of the end of the DPS Contract as stated in the DPS Appointment Form;

Date"

"DPS the contractual terms applicable to the DPS Contract specified in the DPS

Appointment Form;

Registration"

"DPS Initial the initial term of the DPS Contract as specified in the DPS Appointment Form;

Period"

"DPS Optional such period or periods beyond which the DPS Initial Period may be extended up

Extension to a maximum of the number of years in total specified in the DPS Appointment

Period" Form;

"DPS Pricing" the maximum price(s) applicable to the provision of the Deliverables set out in
DPS Schedule 3 (DPS Pricing);

"DPS the registration process a Supplier undertakes when submitting its details onto

the Platform;

"DPS SQ the Supplier’s selection questionnaire response;

Submission"

"DPS Special any additional terms and conditions specified in the DPS Appointment Form
Terms" incorporated into the DPS Contract;

"DPS Start Date"

the date of start of the DPS Contract as stated in the DPS Appointment Form;

"Due Diligence
Information"

any information supplied to the Supplier by or on behalf of the Authority prior to
the Start Date;

"Effective Date"

the date on which the final Party has signed the Contract;

IIEIRII

the Environmental Information Regulations 2004;

"Employment
Regulations"

the Transfer of Undertakings (Protection of Employment) Regulations 2006 (SI
2006/246) as amended or replaced or any other Regulations implementing the
European Council Directive 77/187/EEC;
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"End Date"

the earlier of:

a) the Expiry Date (as extended by any Extension Period exercised by the
Authority under Clause 10.2); or

if a Contract is terminated before the date specified in (a) above, the
date of termination of the Contract;

"Environmental
Policy"

to conserve energy, water, wood, paper and other resources, reduce waste and
phase out the use of ozone depleting substances and

minimise the release of greenhouse gases, volatile organic compounds and
other substances damaging to health and the environment, including any
written environmental policy of the Buyer;

“Estimated Year 1
Contract
Charges”

the anticipated total charges payable by the Supplier in the first
Contract Year specified in the Order Form; a)

"Estimated Yearly
Charges"

means for the purposes of calculating each Party’s annual liability under clause
11.2:

i) in the first Contract Year, the Estimated Year 1 Contract Charges; or
ii) in any subsequent Contract Years, the Charges paid or payable

in the previous Contract Year; or

iii) after the end of the Contract, the Charges paid or payable in
the last Contract Year during the Contract Period;

"Equality and the UK Government body named as such as may be renamed or

Human Rights replaced by an equivalent body from time to time;

Commission"

"Existing IPR" any and all IPR that are owned by or licensed to either Party and which are or
have been developed independently of the Contract (whether prior to the Start
Date or otherwise);

"Expiry Date" the DPS Expiry Date or the Order Expiry Date (as the context dictates);

"Extension the DPS Optional Extension Period or the Order Optional Extension Period as the

Period" context dictates;

"Filter Categories'

the number of categories specified in DPS Schedule 1
(Specification), if applicable;

"FOIA"

the Freedom of Information Act 2000 and any subordinate legislation made
under that Act from time to time together with any guidance and/or codes of
practice issued by the Information Commissioner or relevant Government
department in relation to such legislation;
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"Force Majeure
Event"

any event, occurrence, circumstance, matter or cause affecting the performance
by either the Relevant Authority or the Supplier of its obligations arising from:

a) acts, events, omissions, happenings or non-happenings beyond the
reasonable control of the Affected Party which prevent or materially delay the
Affected Party from performing its obligations under a Contract;

b) riots, civil commotion, war or armed conflict, acts of terrorism,
nuclear, biological or chemical warfare;

c) acts of a Crown Body, local government or regulatory bodies;
d) fire, flood or any disaster; or
e) an industrial dispute affecting a third party for which a substitute

third party is not reasonably available but excluding:

i) any industrial dispute relating to the Supplier, the Supplier Staff (including
any subsets of them) or any other failure in the
Supplier or the Subcontractor's supply chain; ii) any event, occurrence,

circumstance, matter or cause which is attributable to the wilful act, neglect
or failure to take reasonable precautions against it by the Party concerned;
and

any failure of delay caused by a lack of funds;

"Force Majeure
Notice"

a written notice served by the Affected Party on the other Party stating that the
Affected Party believes that there is a Force Majeure Event;

"GDPR" i) the General Data Protection Regulation (Regulation (EU) 2016/679);
"General Anti- b) the legislation in Part 5 of the Finance Act 2013; and
Abuse Rule"

any future legislation introduced into parliament to counteract tax advantages
arising from abusive arrangements to avoid National Insurance contributions;

"General Change in
Law"

a Change in Law where the change is of a general legislative nature (including
taxation or duties of any sort affecting the Supplier) or which affects or relates
to a Comparable Supply;

"Goods"

a) goods made available by the Supplier as specified in DPS Schedule 1
(Specification) and in relation to an Order Contract as specified in the Order
Form;

"Good Industry
Practice"

standards, practices, methods and procedures conforming to the Law and the
exercise of the degree of skill and care, diligence, prudence and foresight which
would reasonably and ordinarily be expected from a skilled and experienced
person or body engaged within the relevant industry or business sector;
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"Government" the government of the United Kingdom (including the Northern Ireland Assembly
and Executive Committee, the Scottish Government and the National Assembly
for Wales), including government ministers and government departments and
other bodies, persons, commissions or agencies from time to time carrying out
functions on its behalf;

"Government the data, text, drawings, diagrams, images or sounds (together with any database

Data" made up of any of these) which are embodied in any electronic, magnetic, optical

or tangible media, including any of the Authority’s Confidential Information, and
which:
i) are supplied to the Supplier by or on behalf of the Authority; or
the Supplier is required to generate, process, store or transmit
pursuant to a Contract;

"Government the Government’s preferred method of purchasing and payment for low value

Procurement goods or services

Card" https://www.gov.uk/government/publications/governmentprocurement-card--
2;

"Guarantor" i) the person (if any) who has entered into a guarantee in the form set out in

Joint Schedule 8 (Guarantee) in relation to this Contract;

"Halifax Abuse

the principle explained in the CJEU Case C-255/02 Halifax and

Principle" others;
"HMRC" Her Majesty’s Revenue and Customs;
"ICT Policy" the Buyer's policy in respect of information and communications technology,

referred to in the Order Form, which is in force as at the Order Start Date (a
copy of which has been supplied to the Supplier), as updated from time to time
in accordance with the Variation Procedure;
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"Impact
Assessment"

an assessment of the impact of a Variation request by the Relevant Authority
completed in good faith, including:

a) details of the impact of the proposed Variation on the Deliverables
and the Supplier's ability to meet its other obligations under the
Contract;

b) details of the cost of implementing the proposed Variation;

C) details of the ongoing costs required by the proposed Variation when
implemented, including any increase or decrease in the DPS Pricing/Charges
(as applicable), any alteration in the resources and/or expenditure required by
either Party and any alteration to the working practices of either Party;

d) a timetable for the implementation, together with any proposals for
the testing of the Variation; and

such other information as the Relevant Authority may reasonably
request in (or in response to) the Variation request;

"Implementation

the plan for provision of the Deliverables set out in Order Schedule 13

Plan" (Implementation Plan and Testing) where that Schedule is used or otherwise as
agreed between the Supplier and the Buyer;
"Indemnifier" a) a Party from whom an indemnity is sought under this Contract;

“Independent

where a Controller has provided Personal Data to another Party which is not a

Commissioner"

Control” Processor or a Joint Controller because the recipient itself determines the
purposes and means of Processing but does so separately from the Controller
providing it with Personal Data and
“Independent Controller” shall be construed accordingly;

"Indexation" the adjustment of an amount or sum in accordance with DPS Schedule 3 (DPS
Pricing) and the relevant Order Form;

"Information" has the meaning given under section 84 of the Freedom of Information Act 2000;

"Information the UK’s independent authority which deals with ensuring information relating to

rights in the public interest and data privacy for individuals is met, whilst
promoting openness by public bodies;

"Initial Period"

the initial term of a Contract specified on the Platform or the Order Form, as the
context requires;
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"Insolvency
Event"

a) inrespect of a person:

b) aproposal is made for a voluntary arrangement within Part | of the
Insolvency Act 1986 or of any other composition scheme or arrangement with,
or assignment for the benefit of, its creditors; or c) a shareholders' meeting is
convened for the purpose of considering a resolution that it be wound up or a
resolution for its winding-up is passed (other than as part of, and exclusively for
the purpose of, a bona fide reconstruction or amalgamation); or

d) a petition is presented for its winding up (which is not dismissed
within fourteen (14) Working Days of its service) or an application is made for
the appointment of a provisional liquidator or a creditors' meeting is convened
pursuant to section 98 of the

Insolvency Act 1986; or

e) a receiver, administrative receiver or similar officer is appointed
over the whole or any part of its business or assets; or

f)an application is made either for the appointment of an administrator or for
an administration order, an administrator is appointed, or notice of intention
to appoint an administrator is given; or

9) it is or becomes insolvent within the meaning of section 123 of the
Insolvency Act 1986; or

h) being a "small company" within the meaning of section 382(3) of the
Companies Act 2006, a moratorium comes into force pursuant to Schedule Al
of the Insolvency Act 1986; or

i) where the person is an individual or partnership, any event analogous to
those listed in limbs (a) to (g) (inclusive) occurs in relation to that individual or
partnership; or

any event analogous to those listed in limbs (a) to (h) (inclusive)
occurs under the law of any other jurisdiction;

"Installation
Works"

all works which the Supplier is to carry out at the beginning of the Order Contract
Period to install the Goods in accordance with the Order Contract;

"Intellectual
Property Rights" or
IIIPRII

a) copyright, rights related to or affording protection similar to copyright, rights
in databases, patents and rights in inventions, semi-conductor topography
rights, trade marks, rights in internet domain names and website addresses
and other rights in trade or
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business names, goodwill, designs, Know-How, trade secrets and other rights
in Confidential Information;

b) applications for registration, and the right to apply for registration,
for any of the rights listed at (a) that are capable of being registered in any
country or jurisdiction; and

c) all other rights having equivalent or similar effect in any country or
jurisdiction;

"Invoicing the address to which the Supplier shall Invoice the Buyer as
Address" specified in the Order Form;
"IPR Claim" a) any claim of infringement or alleged infringement (including the defence of

such infringement or alleged infringement) of any IPR, used to provide the
Deliverables or otherwise provided and/or licensed by the Supplier (or to
which the Supplier has provided access) to the Relevant Authority in the
fulfilment of its obligations under a Contract;

"IR35" the off-payroll rules requiring individuals who work through their company pay
the same tax and National Insurance contributions as an employee which can
be found online at:

https://www.gov.uk/guidance/ir35-find-out-if-it-applies;

“Joint Controller the agreement (if any) entered into between the Relevant Authority and the
Agreement” Supplier substantially in the form set out in Annex 2 of Joint Schedule 11
(Processing Data);

“Joint where two or more Controllers jointly determine the purposes and
Controllers” means of Processing;

"Key Personnel” the individuals (if any) identified as such in the Order Form;

"Key Sub- each Sub-Contract with a Key Subcontractor;

Contract"

"Key any Subcontractor:

Subcontractor a) which is relied upon to deliver any work package within the

Deliverables in their entirety; and/or

b) which, in the opinion of CCS or the Buyer performs (or would
perform if appointed) a critical role in the provision of all or any part of the
Deliverables; and/or

c) with a Sub-Contract with a contract value which at the time of
appointment exceeds (or would exceed if appointed) 10% of the aggregate
Charges forecast to be payable under the Order

Contract, and the Supplier shall list all such Key Subcontractors on the

Platform and in the Key Subcontractor Section in the Order Form;
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"Know-How" all ideas, concepts, schemes, information, knowledge, techniques, methodology,
and anything else in the nature of know-how relating to the Deliverables but
excluding know-how already in the other Party’s possession before the
applicable Start Date;

"Law" any law, subordinate legislation within the meaning of Section 21(1) of the
Interpretation Act 1978, bye-law, enforceable right within the meaning of
Section 2 of the European Communities Act 1972, regulation, order, regulatory
policy, mandatory guidance or code of practice, judgment of a relevant court of
law, or directives or requirements with which the relevant Party is bound to
comply;

“LED” Law Enforcement Directive (Directive (EU) 2016/680);

"Losses" all losses, liabilities, damages, costs, expenses (including legal fees),
disbursements, costs of investigation, litigation, settlement, judgment, interest
and penalties whether arising in contract, tort (including negligence), breach of
statutory duty, misrepresentation or otherwise and "Loss" shall be interpreted
accordingly;

"Man Day" 7.5 Man Hours, whether or not such hours are worked consecutively and whether
or not they are worked on the same day;

"Man Hours" the hours spent by the Supplier Staff properly working on the provision of the
Deliverables including time spent travelling (other than to and from the
Supplier's offices, or to and from the Sites) but excluding lunch breaks;

"Management the management information specified in DPS Schedule 5 (Management Levy and

Information" Information);

"Management the sum specified on the Platform payable by the Supplier to CCS in accordance

Levy" with DPS Schedule 5 (Management Levy and
Information);

"Marketing shall be the person identified in the DPS Appointment Form;

Contact"

“MI Default”

means when two (2) Ml Reports are not provided in any rolling six
(6) month period;

"Ml Failure" means when an Ml report:
a) contains any material errors or material omissions or a missing
mandatory field; or
b)  is submitted using an incorrect Ml reporting Template; or
is not submitted by the reporting date (including where a declaration
of no business should have been filed);
"MI Report" means a report containing Management Information submitted to the Authority

in accordance with DPS Schedule 5 (Management Levy and Information);
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"MI Reporting a) means the form of report set out in the Annex to DPS Schedule 5
Template" (Management Levy and Information) setting out the

information the Supplier is required to supply to the Authority;
"Milestone" an event or task described in the Mobilisation Plan;

"Milestone Date"

the target date set out against the relevant Milestone in the Mobilisation Plan by
which the Milestone must be Achieved;

"Month" a calendar month and "Monthly" shall be interpreted accordingly;

"National contributions required by the National Insurance Contributions Regulations 2012

Insurance" (S12012/1868) made under section 132A of the Social Security Administration
Act 1992;

"New IPR" a)IPR in items created by the Supplier (or by a third party on behalf of the

Supplier) specifically for the purposes of a Contract and updates and
amendments of these items including (but not limited to) database schema;
and/or

b) IPR in or arising as a result of the performance of the Supplier’s obligations
under a Contract and all updates and amendments to the same; but shall not
include the Supplier’s Existing IPR;

"Occasion of Tax
Non — Compliance"

where:

a) any tax return of the Supplier submitted to a Relevant Tax Authority on or
after 1 October 2012 which is found on or after 1 April 2013 to be incorrect
as a result of:

i) a Relevant Tax Authority successfully challenging the Supplier under the
General Anti-Abuse Rule or the Halifax Abuse Principle or under any tax
rules or legislation in any jurisdiction that have an effect equivalent or
similar to the General Anti-

Abuse Rule or the Halifax Abuse Principle; ii) the failure of an avoidance
scheme which the Supplier was involved in, and which was, or should have
been, notified to a Relevant Tax Authority under the DOTAS or any
equivalent or similar regime in any jurisdiction; and/or

any tax return of the Supplier submitted to a Relevant Tax Authority on or after 1
October 2012 which gives rise, on or after 1 April 2013, to a criminal conviction
in any jurisdiction for tax related offences which is not spent at the Start Date or
to a civil penalty for fraud or evasion;
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"Open Book
Data"

complete and accurate financial and non-financial information which is sufficient
to enable the Buyer to verify the Charges already paid or payable and Charges
forecast to be paid during the remainder of the Order Contract, including details
and all assumptions relating to:

a) the Supplier’s Costs broken down against each Good and/or
Service and/or Deliverable, including actual capital expenditure (including
capital replacement costs) and the unit cost and total actual costs of all
Deliverables;

b) operating expenditure relating to the provision of the Deliverables
including an analysis showing:

i) the unit costs and quantity of Goods and any other consumables and
bought-in Deliverables;

ii)  manpower resources broken down into the number and grade/role
of all Supplier Staff (free of any contingency)

together with a list of agreed rates against each manpower grade;

iii)) a list of Costs underpinning those rates for each manpower grade,
being the agreed rate less the Supplier Profit Margin; and

iV) Reimbursable Expenses, if allowed under the Order Form; «c)
Overheads;

d) all interest, expenses and any other third party financing costs
incurred in relation to the provision of the Deliverables;

e) the Supplier Profit achieved over the DPS Contract Period and on an
annual basis;

f) confirmation that all methods of Cost apportionment and Overhead
allocation are consistent with and not more onerous than such methods
applied generally by the Supplier;

9) an explanation of the type and value of risk and contingencies
associated with the provision of the Deliverables, including the amount of
money attributed to each risk and/or contingency; and

the actual Costs profile for each Service Period;

"Order"

a) means an order for the provision of the Deliverables placed by a Buyer with
the Supplier under a Contract;

"Order Contract"

b) the contract between the Buyer and the Supplier (entered into pursuant to
the provisions of the DPS Contract), which consists of the terms set out and
referred to in the Order Form;

"Order Contract
Period"

the Contract Period in respect of the Order Contract;

"Order Expiry
Date"

the date of the end of an Order Contract as stated in the Order Form;
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Incorporated Terms"

"Order Form" a completed Order Form Template (or equivalent information issued
by the Buyer) used to create an Order Contract;
"Order Form the template in DPS Schedule 6 (Order Form Template and Order Schedules);
Template"
"Order the contractual terms applicable to the Order Contract specified

under the relevant heading in the Order Form;

"Order Initial the Initial Period of an Order Contract specified in the Order Form;

Period"

"Order Optional such period or periods beyond which the Order Initial Period may be

Extension extended up to a maximum of the number of years in total specified in the Order
Period" Form;

"Order the process for awarding an Order Contract pursuant to Clause 2 (How the
Procedure" contract works) and DPS Schedule 7 (Order Procedure);

"Order Special any additional terms and conditions specified in the Order Form

Terms" incorporated into the applicable Order Contract;

"Order Start

the date of start of an Order Contract as stated in the Order Form;

Indicators" or "Pls"

Date"

"Order Tender" the tender submitted by the Supplier in response to the Buyer’s Statement of
Requirements following an Order Procedure and set out at Order Schedule 4
(Order Tender);

"Other any actual or potential Buyer under the DPS Contract;

Contracting

Authority"

"Overhead" those amounts which are intended to recover a proportion of the Supplier’s or
the Key Subcontractor’s (as the context requires) indirect corporate costs
(including financing, marketing, advertising, research and development and
insurance costs and any fines or penalties) but excluding allowable indirect
costs apportioned to facilities and administration in the provision of Supplier
Staff and accordingly included within limb (a) of the definition of "Costs";

"Parliament" takes its natural meaning as interpreted by Law;

"Party" in the context of the DPS Contract, CCS or the Supplier, and in the in the context
of an Order Contract the Buyer or the Supplier.
"Parties" shall mean both of them where the context permits;

"Performance the performance measurements and targets in respect of the Supplier’s

performance of the DPS Contract set out in DPS Schedule 4 (DPS Management);

"Personal Data"

has the meaning given to it in the GDPR;

RM6126 - Research & Insights DPS

Project Version: v1.0
Model Version: v1.3

50




Docusign Envelope ID: E19BE27C-A559-43CF-894B-E752A49431F5

Breach”

“Personal Data

has the meaning given to it in the GDPR;

“Personnel”

all directors, officers, employees, agents, consultants and suppliers
of a Party and/or of any Subcontractor and/or Subprocessor engaged in the
performance of its obligations under a Contract;

“Platform”

the online application operated on behalf of CCS to facilitate the
technical operation of the DPS;

"Prescribed
Person"

a legal adviser, an MP or an appropriate body which a whistle-blower may make
a disclosure to as detailed in ‘Whistleblowing: list of prescribed people and
bodies’, 24 November 2016, available online at:
https://www.gov.uk/government/publications/blowing-thewhistle-list-of-
prescribed-people-and-bodies--2/whistleblowing-listof-prescribed-people-and-
bodies;

“Processing”

has the meaning given to it in the GDPR;

“Processor”

has the meaning given to it in the GDPR;

“Processor
Personnel”

all directors, officers, employees, agents, consultants and suppliers of the
Processor and/or of any Subprocessor engaged in the performance of its
obligations under a Contract;

"Progress a meeting between the Buyer Authorised Representative and the Supplier
Meeting" Authorised Representative;

"Progress the frequency at which the Supplier shall conduct a Progress Meeting in
Meeting accordance with Clause 6.1 as specified in the Order Form;

Frequency"

“Progress a report provided by the Supplier indicating the steps taken to

Report” achieve Milestones or delivery dates;

Frequency”

“Progress Report

the frequency at which the Supplier shall deliver Progress Reports in
accordance with Clause 6.1 as specified in the Order Form;
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“Prohibited Acts”

a) to directly or indirectly offer, promise or give any person working
for or engaged by a Buyer or any other public body a financial or other
advantage to:

i) induce that person to perform improperly a relevant function or
activity; or
ii)  reward that person for improper performance of a relevant function
or activity;

b) to directly or indirectly request, agree to receive or accept any
financial or other advantage as an inducement or a reward for improper
performance of a relevant function or activity in connection with each
Contract; or

c) committing any offence:

i) under the Bribery Act 2010 (or any legislation repealed or revoked
by such Act); or

i) under legislation or common law concerning fraudulent acts; or

iii) defrauding, attempting to defraud or conspiring to defraud a
Buyer or other public body; or any activity, practice or conduct which

would constitute one of the offences listed under (c) above if such activity,
practice or conduct had been carried out in the UK;

“Protective
Measures”

appropriate technical and organisational measures which may include

pseudonymising and encrypting Personal Data, ensuring confidentiality,
integrity, availability and resilience of systems and services, ensuring that
availability of and access to Personal Data can be restored in a timely manner
after an incident, and regularly assessing and evaluating the effectiveness of the
such measures adopted by it including those outlined in DPS Schedule 9 (Cyber
Essentials), if applicable, in the case of the DPS Contract or Order

Schedule 9 (Security), if applicable, in the case of an Order Contract;

“Recall”

a) a request by the Supplier to return Goods to the Supplier or the manufacturer
after the discovery of safety issues or defects (including defects in the right
IPR rights) that might endanger health or hinder performance;

"Recipient Party"

the Party which receives or obtains directly or indirectly Confidential Information;
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"Rectification
Plan"

the Supplier’s plan (or revised plan) to rectify its breach using the template in
Joint Schedule 10 (Rectification Plan Template)which shall include:

a) full details of the Default that has occurred, including a root cause
analysis;
b) the actual or anticipated effect of the Default; and

the steps which the Supplier proposes to take to rectify the Default (if applicable)
and to prevent such Default from recurring, including timescales for such steps
and for the rectification of the Default (where applicable);

"Rectification
Plan Process"

the process set out in Clause 10.4.3 to 10.4.5 (Rectification Plan Process);

"Regulations"

a) the Public Contracts Regulations 2015 and/or the Public Contracts (Scotland)
Regulations 2015 (as the context requires);

"Reimbursable
Expenses"

the reasonable out of pocket travel and subsistence (for example, hotel and
food) expenses, properly and necessarily incurred in the performance of the
Services, calculated at the rates and in accordance with the Buyer's expenses
policy current from time to time, but not including:

a) travel expenses incurred as a result of Supplier Staff travelling to and from
their usual place of work, or to and from the premises at which the Services
are principally to be performed, unless the
Buyer otherwise agrees in advance in writing; and subsistence expenses

incurred by Supplier Staff whilst performing

the Services at their usual place of work, or to and from the premises at which
the Services are principally to be performed;

"Relevant
Authority"

the Authority which is party to the Contract to which a right or
obligation is owed, as the context requires;

"Relevant
Authority's
Confidential
Information"

a) all Personal Data and any information, however it is conveyed, that
relates to the business, affairs, developments, property rights, trade secrets,
Know-How and IPR of the Relevant Authority

(including all Relevant Authority Existing IPR and New IPR);

b) any other information clearly designated as being confidential
(whether or not it is marked "confidential") or which ought reasonably be
considered confidential which comes (or has come) to the Relevant
Authority’s attention or into the Relevant

Authority’s possession in connection with a Contract; and

c) information derived from any of the above;

"Relevant
Requirements"

all applicable Law relating to bribery, corruption and fraud, including
the Bribery Act 2010 and any guidance issued by the Secretary of State pursuant
to section 9 of the Bribery Act 2010;
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"Relevant Tax

HMRC, or, if applicable, the tax authority in the jurisdiction in which the Supplier

Authority" is established;
"Reminder a notice sent in accordance with Clause 10.6 given by the Supplier to the Buyer
Notice" providing notification that payment has not been received on time;

"Replacement
Deliverables"

any deliverables which are substantially similar to any of the Deliverables and
which the Buyer receives in substitution for any of the Deliverables following
the Order Expiry Date, whether those goods are provided by the Buyer
internally and/or by any third party;

"Replacement
Subcontractor"

a Subcontractor of the Replacement Supplier to whom Transferring Supplier
Employees will transfer on a Service Transfer Date (or any Subcontractor of any
such Subcontractor);

"Replacement
Supplier"

any third party provider of Replacement Deliverables appointed by or at the
direction of the Buyer from time to time or where the Buyer is providing
Replacement Deliverables for its own account, shall also include the Buyer;

"Request For

a request for information or an apparent request relating to a Contract for the

Information" provision of the Deliverables or an apparent request for such information under
the FOIA or the EIRs;

"Required the insurances required by Joint Schedule 3 (Insurance

Insurances" Requirements) or any additional insurances specified in the Order Form;

"Satisfaction
Certificate"

the certificate (materially in the form of the document contained in Part B of
Order Schedule 13 (Implementation Plan and Testing) or as agreed by the
Parties where Order Schedule 13 is not used in this Contract) granted by the
Buyer when the Supplier has met all of the requirements of an Order, Achieved
a Milestone or a Test;

“Schedules"

any attachment to a DPS or Order Contract which contains important
information specific to each aspect of buying and selling;

"Security
Management Plan"

the Supplier's security management plan prepared pursuant to Order Schedule 9
(Security) (if applicable);

"Security Policy"

the Buyer's security policy, referred to in the Order Form, in force as at the Order
Start Date (a copy of which has been supplied to the Supplier), as updated from
time to time and notified to the Supplier;

"Self Audit
Certificate"

means the certificate in the form as set out in DPS Schedule 8 (Self Audit
Certificate);

"Serious Fraud
Office"

the UK Government body named as such as may be renamed or
replaced by an equivalent body from time to time;
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“Service Levels”

any service levels applicable to the provision of the Deliverables under the Order
Contract (which, where Order Schedule 14 (Service Credits) is used in this
Contract, are specified in the Annex to Part A of such Schedule);

"Service Period"

has the meaning given to it in the Order Form;

"Services" services made available by the Supplier as specified in DPS Schedule 1
(Specification) and in relation to an Order Contract as specified in the Order
Form;

"Service any transfer of the Deliverables (or any part of the Deliverables), for whatever

Transfer" reason, from the Supplier or any Subcontractor to a Replacement Supplier or a

Replacement Subcontractor;

"Service Transfer
Date"

the date of a Service Transfer;

"Sites" any premises (including the Buyer Premises, the Supplier’s premises
or third party premises) from, to or at which:
a) the Deliverables are (or are to be) provided; or
the Supplier manages, organises or otherwise directs the provision
or the use of the Deliverables;
"SME" an enterprise falling within the category of micro, small and medium sized

enterprises defined by the Commission Recommendation of 6 May 2003
concerning the definition of micro, small and medium enterprises;

"Special Terms"

a) any additional Clauses set out in the DPS Appointment Form or Order Form
which shall form part of the respective Contract;

"Specific Change in
Law"

a Change in Law that relates specifically to the business of the Buyer and which
would not affect a Comparable Supply where the effect of that Specific Change
in Law on the Deliverables is not reasonably foreseeable at the Start Date;

"Specification"

the specification set out in DPS Schedule 1 (Specification), as may, in relation to
an Order Contract, be supplemented by the Order Form;

"Standards"

any:

a) standards published by BSI British Standards, the National
Standards Body of the United Kingdom, the International Organisation for
Standardisation or other reputable or equivalent bodies (and their successor
bodies) that a skilled and experienced operator in the same type of industry
or business sector as the Supplier would reasonably and ordinarily be
expected to comply with;

b) standards detailed in the specification in DPS Schedule 1
(Specification);
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c) standards detailed by the Buyer in the Order Form or agreed between the
Parties from time to time;

relevant Government codes of practice and guidance applicable
from time to time;

"Start Date" in the case of the DPS Contract, the date specified on the DPS Appointment
Form, and in the case of an Order Contract, the date specified in the Order
Form;

"Statement of a) a statement issued by the Buyer detailing its requirements in respect of

Requirements" Deliverables issued in accordance with the Order Procedure;

"Storage Media" the part of any device that is capable of storing and retrieving data;

"Sub-Contract" any contract or agreement (or proposed contract or agreement), other than an

Order Contract or the DPS Contract, pursuant to which a third party:
a) provides the Deliverables (or any part of them);

b) provides facilities or services necessary for the provision of the
Deliverables (or any part of them); and/or is responsible for the

management, direction or control of the

provision of the Deliverables (or any part of them);

"Subcontractor" any person other than the Supplier, who is a party to a Sub-Contract
and the servants or agents of that person;

"Subprocessor" a) any third party appointed to process Personal Data on behalf of that Processor
related to a Contract;

"Supplier" the person, firm or company identified in the DPS Appointment Form;

"Supplier Assets" all assets and rights used by the Supplier to provide the Deliverables in
accordance with the Order Contract but excluding the Buyer Assets;

"Supplier the representative appointed by the Supplier named in the DPS Appointment
Authorised Form, or later defined in an Order Contract;
Representative"

"Supplier's a) any information, however it is conveyed, that relates to the business, affairs,
Confidential developments, IPR of the Supplier (including the Supplier Existing IPR) trade
Information" secrets, Know-How, and/or personnel of the Supplier;

b) any other information clearly designated as being confidential (whether or not
it is marked as "confidential") or which ought reasonably to be considered to
be confidential and which comes (or has come) to the Supplier’s attention or
into the Supplier’s possession in connection with a Contract;

Information derived from any of (a) and (b) above;
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"Supplier's the person identified in the Order Form appointed by the Supplier to oversee the
Contract operation of the Order Contract and any alternative person whom the Supplier
Manager” intends to appoint to the role, provided that the Supplier informs the Buyer

prior to the appointment;

"Supplier Equipment" a) the Supplier's hardware, computer and telecoms devices, equipment, plant,
materials and such other items supplied and used by the Supplier (but not
hired, leased or loaned from the Buyer) in the performance of its obligations
under this Order Contract;

"Supplier Non- where the Supplier has failed to:

Performance a) Achieve a Milestone by its Milestone Date;

b) provide the Goods and/or Services in accordance with the Service Levels ;
and/or comply with an obligation under a Contract;

"Supplier Profit" in relation to a period, the difference between the total Charges (in nominal cash
flow terms but excluding any Deductions and total Costs (in nominal cash flow
terms) in respect of an Order Contract for the relevant period;

"Supplier Profit a) in relation to a period or a Milestone (as the context requires), the
Margin" Supplier Profit for the relevant period or in relation to the relevant
Milestone divided by the total Charges over the same period or in relation
to the relevant Milestone and expressed as a percentage;

"Supplier Staff" all directors, officers, employees, agents, consultants and contractors of the
Supplier and/or of any Subcontractor engaged in the performance of the
Supplier’s obligations under a Contract;

“Supply Chain the document at Annex 1 of Joint Schedule 12 (Supply Chain
Information Visibility);

Report Template”

"Supporting sufficient information in writing to enable the Buyer to reasonably assess

Documentation” whether the Charges, Reimbursable Expenses and other sums due from the
Buyer under the Order Contract detailed in the information are properly
payable;

"Termination a written notice of termination given by one Party to the other, notifying the

Notice" Party receiving the notice of the intention of the Party giving the notice to

terminate a Contract on a specified date and setting out the grounds for
termination;

"Test Issue" any variance or non-conformity of the Deliverables or Deliverables
from their requirements as set out in an Order Contract;
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"Test Plan" aplan:
a) for the Testing of the Deliverables; and

setting out other agreed criteria related to the achievement of Milestones;

"Tests and any tests required to be carried out pursuant to an Order Contract as set out in
Testing" the Test Plan or elsewhere in an Order Contract and "Tested" shall be construed
accordingly;

"Third Party IPR" a) Intellectual Property Rights owned by a third party which is or will be used by
the Supplier for the purpose of providing the Deliverables;

"Transferring those employees of the Supplier and/or the Supplier’s Subcontractors to whom
Supplier the Employment Regulations will apply on the Service Transfer Date;
Employees"
"Transparency the Transparency Reports and the content of a Contract, including any changes to
Information" this Contract agreed from time to time, except for —

(i) any information which is exempt from disclosure in accordance

with the provisions of the FOIA, which shall be determined by the Relevant
Authority; and

(i)  Commercially Sensitive Information;
"Transparency the information relating to the Deliverables and performance of the Contracts
Reports" which the Supplier is required to provide to the Buyer in accordance with the

reporting requirements in Order Schedule 1 (Transparency Reports);

"Variation" has the meaning given to it in Clause 24 (Changing the contract);

"Variation Form" the form set out in Joint Schedule 2 (Variation Form);

"Variation Procedure" | the procedure set out in Clause 24 (Changing the contract);

"VAT" value added tax in accordance with the provisions of the Value Added Tax Act
1994;
"VCSE" a non-governmental organisation that is value-driven and which principally

reinvests its surpluses to further social, environmental or cultural objectives;

"Worker" any one of the Supplier Staff which the Buyer, in its reasonable opinion, considers
is an individual to which Procurement Policy Note
08/15 (Tax Arrangements of Public Appointees)

(https://www.gov.uk/government/publications/procurement-policynote-0815-
tax-arrangements-of-appointees) applies in respect of the Deliverables; and
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"Working Day"

any day other than a Saturday or Sunday or public holiday in England and Wales
unless specified otherwise by the Parties in the Order Form.
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Joint Schedule 2 (Variation Form)

This form is to be used in order to change a contract in accordance with Clause 24
(Changing the Contract)

Contract Details

This variation is between: [delete as applicable: Buyer] (“the Buyer")
And
[insert name of Supplier] ("the Supplier")

Contract name: [insert name of contract to be changed] (“the Contract”)

Contract reference number: [insert contract reference number]

Details of Proposed Variation

Variation initiated by: [delete as applicable: Buyer/Supplier]
Variation number: [insert variation number]
Date variation is raised: [insert date]

Proposed variation

Reason for the variation: [insert reason]

An Impact Assessment shall | [insert number] days
be provided within:

Impact of Variation

Likely impact of the proposed | [Supplier to insert assessment of impact]

variation:
Outcome of Variation
Contract variation: This Contract detailed above is varied as follows:
e [Buyer to insert original Clauses or Paragraphs to be
varied and the changed clause]
Financial variation: Original Contract Value: £ [insert amount]

Additional cost due to variation: | £ [insert amount]

New Contract value: £ [insert amount]

1. This Variation must be agreed and signed by both Parties to the Contract and shall only be
effective from the date it is signed by the Buyer.

2. Words and expressions in this Variation shall have the meanings given to them in the Contract.

3. The Contract, including any previous Variations, shall remain effective and unaltered except as
amended by this Variation.
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Signed by an authorised signatory for and on behalf of the Buyer-

Signature

Date

Name (in Capitals)

Address

Signed by an authorised signatory to sign for and on behalf of the Supplier-
Signature

Date

Name (in Capitals)

Address
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Joint Schedule 3 (Insurance Requirements)
1. The insurance you need to have

1.1 The Supplier shall take out and maintain, or procure the taking out and
maintenance of the insurances as set out in the Annex to this Schedule, any
additional insurances required under an Order Contract (specified in the applicable
Order Form) ("Additional Insurances") and any other insurances as may be
required by applicable Law (together the “Insurances”). The Supplier shall ensure
that each of the Insurances is effective no later than:

1.1.1 the DPS Start Date in respect of those Insurances set out in the Annex to
this Schedule and those required by applicable Law; and

1.1.2 the Order Contract Effective Date in respect of the Additional Insurances.
1.2 The Insurances shall be:
1.2.1 maintained in accordance with Good Industry Practice;

1.2.2 (so far as is reasonably practicable) on terms no less favourable than those
generally available to a prudent contractor in respect of risks insured in the
international insurance market from time to time;

1.2.3 taken out and maintained with insurers of good financial standing and good
repute in the international insurance market; and

1.24 maintained for at least six (6) years after the End Date.

1.3 The Supplier shall ensure that the public and products liability policy contain an
indemnity to principals clause under which the Relevant Authority shall be
indemnified in respect of claims made against the Relevant Authority in respect of
death or bodily injury or third party property damage arising out of or in connection
with the Deliverables and for which the Supplier is legally liable.

2. How to manage the insurance

2.1 Without limiting the other provisions of this Contract, the Supplier shall:

2.1.1 take or procure the taking of all reasonable risk management and risk
control measures in relation to Deliverables as it would be reasonable to
expect of a prudent contractor acting in accordance with Good Industry
Practice, including the investigation and reports of relevant claims to
insurers;

2.1.2 promptly notify the insurers in writing of any relevant material fact under any
Insurances of which the Supplier is or becomes aware; and

2.1.3 hold all policies in respect of the Insurances and cause any insurance
broker effecting the Insurances to hold any insurance slips and other
evidence of placing cover representing any of the Insurances to which it is a
party.
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3. What happens if you aren’t insured

3.1 The Supplier shall not take any action or fail to take any action or (insofar as is
reasonably within its power) permit anything to occur in relation to it which would
entitle any insurer to refuse to pay any claim under any of the Insurances.

3.2 Where the Supplier has failed to purchase or maintain any of the Insurances in
full force and effect, the Relevant Authority may elect (but shall not be obliged)
following written notice to the Supplier to purchase the relevant Insurances and
recover the reasonable premium and other reasonable costs incurred in connection
therewith as a debt due from the Supplier.

4. Evidence of insurance you must provide

4.1 The Supplier shall upon the Start Date and within 15 Working Days after the
renewal of each of the Insurances, provide evidence, in a form satisfactory to the
Relevant Authority, that the Insurances are in force and effect and meet in full the
requirements of this Schedule.

5. Making sure you are insured to the required amount

5.1 The Supplier shall ensure that any Insurances which are stated to have a
minimum limit "in the aggregate" are maintained at all times for the minimum limit of
indemnity specified in this Contract and if any claims are made which do not relate
to this Contract then the Supplier shall notify the Relevant Authority and provide
details of its proposed solution for maintaining the minimum limit of indemnity.

6. Cancelled Insurance

6.1 The Supplier shall notify the Relevant Authority in writing at least five (5)
Working Days prior to the cancellation, suspension, termination or nonrenewal of
any of the Insurances.

6.2 The Supplier shall ensure that nothing is done which would entitle the relevant
insurer to cancel, rescind or suspend any insurance or cover, or to treat any
insurance, cover or claim as voided in whole or part. The Supplier shall use all
reasonable endeavours to notify the Relevant Authority (subject to third party
confidentiality obligations) as soon as practicable when it becomes aware of any
relevant fact, circumstance or matter which has caused, or is reasonably likely to
provide grounds to, the relevant insurer to give notice to cancel, rescind, suspend
or void any insurance, or any cover or claim under any insurance in whole or in
part.

7. Insurance claims

7.1 The Supplier shall promptly notify to insurers any matter arising from, or in
relation to, the Deliverables, or each Contract for which it may be entitled to claim
under any of the Insurances. In the event that the Relevant Authority receives a
claim relating to or arising out of a Contract or the Deliverables, the Supplier shall
co-operate with the Relevant Authority and assist it in dealing with such claims
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including without limitation providing information and documentation in a timely
manner.

7.2 Except where the Relevant Authority is the claimant party, the Supplier shall
give the Relevant Authority notice within twenty (20) Working Days after any
insurance claim in excess of 10% of the sum required to be insured pursuant to
Paragraph 5.1 relating to or arising out of the provision of the Deliverables or this
Contract on any of the Insurances or which, but for the application of the applicable
policy excess, would be made on any of the Insurances and (if required by the
Relevant Authority) full details of the incident giving rise to the claim.

7.3 Where any Insurance requires payment of a premium, the Supplier shall be
liable for and shall promptly pay such premium.

7.4 Where any Insurance is subject to an excess or deductible below which the
indemnity from insurers is excluded, the Supplier shall be liable for such excess or
deductible. The Supplier shall not be entitled to recover from the Relevant
Authority any sum paid by way of excess or deductible under the Insurances
whether under the terms of this Contract or otherwise.
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ANNEX: REQUIRED INSURANCES

1. The Supplier shall hold the following [standard] insurance cover from the DPS Start Date
in accordance with this Schedule:

1.1 professional indemnity insurance [with cover (for a single event or a series of
related events and in the aggregate) of not less than] one million pounds
(£1,000,000);

1.2 public liability insurance [with cover (for a single event or a series of related events
and in the aggregate)] of not less than one million pounds (£1,000,000); and

1.3employers’ liability insurance [with cover (for a single event or a series of related
events and in the aggregate) of not less than] five million pounds (£5,000,000).
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Joint Schedule 4 (Commercially Sensitive

Information)

1. What is the Commercially Sensitive Information?

1.1 Inthis Schedule the Parties have sought to identify the Supplier's Confidential
Information that is genuinely commercially sensitive and the disclosure of

which would be the subject of an exemption under the FOIA and the EIRs.

1.2 Where possible, the Parties have sought to identify when any relevant
Information will cease to fall into the category of Information to which this
Schedule applies in the table below and in the Order Form (which shall be
deemed incorporated into the table below).

1.3 Without prejudice to the Relevant Authority's obligation to disclose
Information in accordance with FOIA or Clause 16 (When you can share
information), the Relevant Authority will, in its sole discretion, acting
reasonably, seek to apply the relevant exemption set out in the FOIA to the
following Information:

No.

Date

Item(s)

Duration of
Confidentiality
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Joint Schedule 5 (Corporate Social Responsibility)

1. What we expect from our Suppliers

1.1 In September 2017, HM Government published a Supplier Code of Conduct setting
out the standards and behaviours expected of suppliers who work with
government.
(https://www.gov.uk/government/uploads/system/uploads/attachment data/fi
le/646497/2017-09-

13 Official Sensitive Supplier Code of Conduct September 2017.pdf)

1.2 CCS expects its suppliers and subcontractors to meet the standards set out in that
Code. In addition, CCS expects its suppliers and subcontractors to comply with the
standards set out in this Schedule.

1.3 The Supplier acknowledges that the Buyer may have additional requirements in
relation to corporate social responsibility. The Buyer expects that the Supplier and
its Subcontractors will comply with such corporate social responsibility
requirements as the Buyer may notify to the Supplier from time to time.

2. Equality and Accessibility

2.1 In addition to legal obligations, the Supplier shall support CCS and the Buyer in
fulfilling its Public Sector Equality duty under S149 of the Equality Act 2010 by
ensuring that it fulfils its obligations under each Contract in a way that seeks to:

2.1.1 eliminate discrimination, harassment or victimisation of any kind; and

2.1.2 advance equality of opportunity and good relations between those
with a protected characteristic (age, disability, gender
reassignment, pregnancy and maternity, race, religion or belief,
sex, sexual orientation, and marriage and civil partnership) and
those who do not share it.

3. Modern Slavery, Child Labour and Inhumane Treatment

"Modern Slavery Helpline" means the mechanism for reporting suspicion, seeking help or
advice and information on the subject of modern slavery available online at
https://www.modernslaveryhelpline.org/report or by telephone on 08000 121 700.

3.1 The Supplier:

3.1.1 shall not use, nor allow its Subcontractors to use forced, bonded or
involuntary prison labour;

3.1.2 shall not require any Supplier Staff or Subcontractor Staff to lodge
deposits or identify papers with the Employer and shall be free to leave
their employer after reasonable notice;

3.1.3 warrants and represents that it has not been convicted of any slavery or
human trafficking offences anywhere around the world.
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3.14 warrants that to the best of its knowledge it is not currently under
investigation, inquiry or enforcement proceedings in relation to any
allegation of slavery or human trafficking offences anywhere around the
world.

3.1.5 shall make reasonable enquires to ensure that its officers, employees and
Subcontractors have not been convicted of slavery or human trafficking
offences anywhere around the world.

3.1.6 shall have and maintain throughout the term of each Contract its own
policies and procedures to ensure its compliance with the Modern Slavery
Act and include in its contracts with its
Subcontractors anti-slavery and human trafficking provisions;

3.1.7 shall implement due diligence procedures to ensure that there is no
slavery or human trafficking in any part of its supply chain performing
obligations under a Contract;

3.1.8 shall prepare and deliver to CCS, an annual slavery and human trafficking
report setting out the steps it has taken to ensure that slavery and human
trafficking is not taking place in any of its supply chains or in any part of its
business with its annual certification of compliance with Paragraph 3;

3.1.9 shall not use, nor allow its employees or Subcontractors to use physical
abuse or discipline, the threat of physical abuse, sexual or other
harassment and verbal abuse or other forms of intimidation of its
employees or Subcontractors;

3.1.10 shall not use or allow child or slave labour to be used by its Subcontractors;

3.1.11 shall report the discovery or suspicion of any slavery or trafficking by it or its
Subcontractors to CCS, the Buyer and Modern Slavery Helpline.

4. Income Security

4.1 The Supplier shall:

4.1.1 ensure that all wages and benefits paid for a standard working week
meet, at a minimum, national legal standards in the country of
employment;

4.1.2 ensure that all Supplier Staff are provided with written and
understandable Information about their employment conditions in
respect of wages before they enter;

4.1.3 ensure that all workers are provided with written and understandable
Information about their employment conditions in respect of wages
before they enter employment and about the particulars of their
wages for the pay period concerned each time that they are paid;

4.1.4 not make deductions from wages:
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(a) as a disciplinary measure

(b) except where permitted by law; or

(c) without expressed permission of the worker concerned;
4.1.5 record all disciplinary measures taken against Supplier Staff; and
4.1.6 ensure that Supplier Staff are engaged under a recognised

employment relationship established through national law and
practice.

5. Working Hours

5.1 The Supplier shall:

5.1.1 ensure that the working hours of Supplier Staff comply with national
laws, and any collective agreements;

5.1.2 ensure that the working hours of Supplier Staff, excluding overtime,
shall be defined by contract, and shall not exceed 48 hours per
week unless the individual has agreed in writing;

5.1.3 ensure that use of overtime is used responsibly, taking into account:

(a) the extent;
(b) frequency; and
(c) hours worked;
by individuals and by the Supplier Staff as a whole;
5.2  The total hours worked in any seven day period shall not exceed 60 hours, except
where covered by Paragraph 5.3 below.

5.3  Working hours may exceed 60 hours in any seven day period only in exceptional
circumstances where all of the following are met:

5.3.1 this is allowed by national law;

5.3.2 this is allowed by a collective agreement freely negotiated with a
workers’ organisation representing a significant portion of the
workforce;

5.3.3 appropriate safeguards are taken to protect the workers’ health and
safety; and

5.3.4 the employer can demonstrate that exceptional circumstances
apply such as unexpected production peaks, accidents or
emergencies.

5.4  All Supplier Staff shall be provided with at least one (1) day off in every seven (7)
day period or, where allowed by national law, two (2) days off in every fourteen (14)
day period.
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6. Sustainability

6.1  The supplier shall meet the applicable Government Buying Standards applicable
to Deliverables which can be found online at:

https://www.gov.uk/government/collections/sustainable-procurement-
thegovernment-buying-standards-gbs
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Joint Schedule 6 (Key Subcontractors)

1. Restrictions on certain subcontractors

1.1

1.2

1.3

1.4

The Supplier is entitled to sub-contract its obligations under the DPS
Contract to the Key Subcontractors identified on the Platform.

The Supplier is entitled to sub-contract its obligations under an Order
Contract to Key Subcontractors listed on the Platform who are specifically
nominated in the Order Form.

Where during the Contract Period the Supplier wishes to enter into a new
Key Sub-contract or replace a Key Subcontractor, it must obtain the prior
written consent of CCS and the Buyer and the Supplier shall, at the time of
requesting such consent, provide CCS and the Buyer with the information
detailed in Paragraph 1.4. The decision of CCS and the Buyer to consent or
not will not be unreasonably withheld or delayed. Where CCS consents to
the appointment of a new Key Subcontractor then they will be added to the
Platform. Where the Buyer consents to the appointment of a new Key
Subcontractor then they will be added to the Key Subcontractor section of
the Order Form. CCS and the Buyer may reasonably withhold their consent
to the appointment of a Key Subcontractor if it considers that:

1.3.1 the appointment of a proposed Key Subcontractor may prejudice the
provision of the Deliverables or may be contrary to its interests;

1.3.2 the proposed Key Subcontractor is unreliable and/or has not
provided reliable goods and or reasonable services to its other
customers; and/or

1.3.3 the proposed Key Subcontractor employs unfit persons.

The Supplier shall provide CCS and the Buyer with the following information
in respect of the proposed Key Subcontractor:

1.4.1 the proposed Key Subcontractor's name, registered office and
company registration number;

1.4.2 the scope/description of any Deliverables to be provided by the
proposed Key Subcontractor;

1.4.3 where the proposed Key Subcontractor is an Affiliate of the Supplier,
evidence that demonstrates to the reasonable satisfaction of the
CCS and the Buyer that the proposed Key Sub-Contract has been
agreed on "arm’s-length" terms;

1.4.4 for CCS, the Key Sub-Contract price expressed as a percentage of
the total projected DPS Price over the DPS Contract Period;

1.4.5 for the Buyer, the Key Sub-Contract price expressed as a
percentage of the total projected Charges over the Order Contract
Period; and

1.4.6 (where applicable) Credit Rating Threshold (as defined in Joint
Schedule 7 (Financial Distress)) of the Key Subcontractor.
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1.5 If requested by CCS and/or the Buyer, within ten (10) Working Days of
receipt of the information provided by the Supplier pursuant to Paragraph
1.4, the Supplier shall also provide:

1.5.1
1.5.2

a copy of the proposed Key Sub-Contract; and

any further information reasonably requested by CCS and/or the
Buyer.

1.6 The Supplier shall ensure that each new or replacement Key Sub-Contract
shall include:

1.6.1

1.6.2

1.6.3

1.6.4

1.6.5

1.6.6

provisions which will enable the Supplier to discharge its obligations
under the Contracts;

a right under CRTPA for CCS and the Buyer to enforce any
provisions under the Key Sub-Contract which confer a benefit upon
CCS and the Buyer respectively;

a provision enabling CCS and the Buyer to enforce the Key Sub-
Contract as if it were the Supplier;

a provision enabling the Supplier to assign, novate or otherwise
transfer any of its rights and/or obligations under the Key Sub-
Contract to CCS and/or the Buyer;

obligations no less onerous on the Key Subcontractor than those
imposed on the Supplier under the DPS Contract in respect of:

(a) the data protection requirements set out in Clause 14 (Data
protection);

(b) the FOIA and other access request requirements set out in
Clause 16 (When you can share information);

(c) the obligation not to embarrass CCS or the Buyer or
otherwise bring CCS or the Buyer into disrepute;

(d) the keeping of records in respect of the goods and/or
services being provided under the Key Sub-Contract,
including the maintenance of Open Book Data; and

(e) the conduct of audits set out in Clause 6 (Record keeping
and reporting);

provisions enabling the Supplier to terminate the Key Sub-Contract
on notice on terms no more onerous on the Supplier than those
imposed on CCS and the Buyer under Clauses 10.4 (When CCS or
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the Buyer can end this contract) and 10.5 (What happens if the
contract ends) of this Contract; and

1.6.7 a provision restricting the ability of the Key Subcontractor to sub-
contract all or any part of the provision of the Deliverables provided
to the Supplier under the Key Sub-Contract without first seeking the
written consent of CCS and the Buyer.
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SUBCONTRACTORS

DHSC_OHID_HPYV Self-sampling Social and Behavioural
Research
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Regulations 2015 (as amended). The detailed grounds for mandatory exclusion of an organisation are set
out on this Annex C Exclusion Grounds.pdf (publishing.service.gov.uk), which should be referred to before
completing these questions.
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SUBCONTRACTORS

DHSC_OHID_HPV Self-sampling Social and Behavioural
Research
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By proposing the above list of subcontractors or consortia members you declare and confirm that none of
the listed parties fall within the grounds for mandatory or discretionary exclusions as listed in Public Contract
Regulations 2015 (as amended). The detailed grounds for mandatory exclusion of an organisation are set
out on this Annex C Exclusion Grounds.pdf (publishing.service.gov.uk), which should be referred to before
completing these questions.
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SUBCONTRACTORS

DHSC_OHID_HPYV Self-sampling Social and Behavioural
Research
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Regulations 2015 (as amended). The detailed grounds for mandatory exclusion of an organisation are set
out on this Annex C Exclusion Grounds.pdf (publishing.service.gov.uk), which should be referred to before
completing these questions.
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Joint Schedule 10 (Rectification Plan)

Request for Rectification Plan

Details of the Default:

Deadline for receiving the | [add date (minimum 10 days from request)]
Rectification Plan:

Signed by Buyer: Date:

Supplier Rectification Plan

Cause of the Default

Anticipated impact
assessment:

Actual effect of Default:

Steps to be taken to Steps Timescale
rectification:

Timescale for complete [X] Working Days
Rectification of Default

Steps taken to prevent Steps Timescale
recurrence of Default
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Signed by the Supplier:

Date:

Review of Rectification Plan by Buyer

Outcome of review

Reasons for Rejection (if
applicable)

Signed by Buyer

Date:
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Joint Schedule 11 (Processing Data)

Definitions

1.

In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

“Processor all directors, officers, employees, agents, consultants and
Personnel” suppliers of the Processor and/or of any Subprocessor

engaged in the performance of its obligations under a
Contract;

Status of the Controller

2.

(a)
(b)
(c)
(d)

The Parties acknowledge that for the purposes of the Data Protection
Legislation, the nature of the activity carried out by each of them in relation to
their respective obligations under a Contract dictates the status of each party
under the DPA 2018. A Party may act as:

“Controller” in respect of the other Party who is “Processor”;
“Processor” in respect of the other Party who is “Controller”;
“Joint Controller” with the other Party;

“Independent Controller” of the Personal Data where the other Party is also
“Controller”,

in respect of certain Personal Data under a Contract and shall specify in
Annex 1 (Processing Personal Data) which scenario they think shall apply in
each situation.

Where one Party is Controller and the other Party its Processor

3.

(a)

(b)

Where a Party is a Processor, the only Processing that it is authorised to do is
listed in Annex 1 (Processing Personal Data) by the Controller.

The Processor shall notify the Controller immediately if it considers that any of
the Controller’s instructions infringe the Data Protection Legislation.

The Processor shall provide all reasonable assistance to the Controller in the
preparation of any Data Protection Impact Assessment prior to commencing
any Processing. Such assistance may, at the discretion of the Controller,
include:

a systematic description of the envisaged Processing and the purpose of the
Processing;

an assessment of the necessity and proportionality of the Processing in
relation to the Deliverables;
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(c) an assessment of the risks to the rights and freedoms of Data Subjects; and

(d)  the measures envisaged to address the risks, including safeguards, security
measures and mechanisms to ensure the protection of Personal Data.

6. The Processor shall, in relation to any Personal Data Processed in connection
with its obligations under the Contract:

(@) Process that Personal Data only in accordance with Annex 1 (Processing
Personal Data), unless the Processor is required to do otherwise by Law. If it
is so required the Processor shall notify the Controller before Processing the
Personal Data unless prohibited by Law;

(b) ensure that it has in place Protective Measures, including in the case of the
Supplier the measures set out in Clause 14.3 of the Core Terms, which the
Controller may reasonably reject (but failure to reject shall not amount to
approval by the Controller of the adequacy of the Protective Measures) having
taken account of the:

(i) nature of the data to be protected;

(i) harm that might result from a Personal Data Breach;

(iii)  state of technological development; and

(iv)  cost of implementing any measures;

(c) ensure that :

(i) the Processor Personnel do not Process Personal Data except in
accordance with the Contract (and in particular Annex 1
(Processing Personal Data));

(ii) it takes all reasonable steps to ensure the reliability and integrity
of any Processor Personnel who have access to the Personal
Data and ensure that they:

(A)

(D)

are aware of and comply with the Processor’s duties under
this Joint Schedule 11, Clauses 14 (Data protection), 15
(What you must keep confidential) and 16 (When you can
share information);

are subject to appropriate confidentiality undertakings with
the Processor or any Subprocessor;

are informed of the confidential nature of the Personal Data
and do not publish, disclose or divulge any of the Personal
Data to any third party unless directed in writing to do so by
the Controller or as otherwise permitted by the Contract;
and

have undergone adequate training in the use, care,
protection and handling of Personal Data;

(d) not transfer Personal Data outside of the UK or EU unless the prior written
consent of the Controller has been obtained and the following conditions are

fulfilled:
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(e)

(a)

(b)

(d)

(e)

(f)

(i) the Controller or the Processor has provided appropriate
safeguards in relation to the transfer (whether in accordance with
UK GDPR Article 46 or LED Article 37) as determined by the
Controller;

(ii) the Data Subject has enforceable rights and effective legal
remedies;

(i)  the Processor complies with its obligations under the Data
Protection Legislation by providing an adequate level of protection
to any Personal Data that is transferred (or, if it is not so bound,
uses its best endeavours to assist the Controller in meeting its
obligations); and

(iv)  the Processor complies with any reasonable instructions notified
to it in advance by the Controller with respect to the Processing of
the Personal Data; and

at the written direction of the Controller, delete or return Personal Data (and
any copies of it) to the Controller on termination of the Contract unless the
Processor is required by Law to retain the Personal Data.

Subject to paragraph 7 of this Joint Schedule 11, the Processor shall notify the
Controller immediately if in relation to it Processing Personal Data under or in
connection with the Contract it:

receives a Data Subject Access Request (or purported Data Subject Access
Request);

receives a request to rectify, block or erase any Personal Data;

receives any other request, complaint or communication relating to either
Party's obligations under the Data Protection Legislation;

receives any communication from the Information Commissioner or any other
regulatory authority in connection with Personal Data Processed under the
Contract;

receives a request from any third Party for disclosure of Personal Data where
compliance with such request is required or purported to be required by Law;
or

becomes aware of a Personal Data Breach.

The Processor’s obligation to notify under paragraph 6 of this Joint Schedule
11 shall include the provision of further information to the Controller, as details
become available.

Taking into account the nature of the Processing, the Processor shall provide
the Controller with assistance in relation to either Party's obligations under Data
Protection Legislation and any complaint, communication or request made
under paragraph 6 of this Joint Schedule 11 (and insofar as possible within the
timescales reasonably required by the Controller) including by immediately
providing:
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(a)

(b)

(d)

(e)

10.

(b)

(c)

11.

12.

13.

(a)
(b)
(c)

(d)

14.

15.

the Controller with full details and copies of the complaint, communication or
request;

such assistance as is reasonably requested by the Controller to enable it to
comply with a Data Subject Access Request within the relevant timescales set
out in the Data Protection Legislation;

the Controller, at its request, with any Personal Data it holds in relation to a
Data Subject;

assistance as requested by the Controller following any Personal Data Breach;
and/or

assistance as requested by the Controller with respect to any request from the
Information Commissioner’s Office, or any consultation by the Controller with
the Information Commissioner's Office.

The Processor shall maintain complete and accurate records and information
to demonstrate its compliance with this Joint Schedule 11. This requirement
does not apply where the Processor employs fewer than 250 staff, unless:

the Controller determines that the Processing is not occasional;

the Controller determines the Processing includes special categories of data
as referred to in Article 9(1) of the UK GDPR or Personal Data relating to
criminal convictions and offences referred to in Article 10 of the UK GDPR; or

the Controller determines that the Processing is likely to result in a risk to the
rights and freedoms of Data Subjects.

The Processor shall allow for audits of its Data Processing activity by the
Controller or the Controller's designated auditor.

The Parties shall designate a Data Protection Officer if required by the Data
Protection Legislation.

Before allowing any Subprocessor to Process any Personal Data related to the
Contract, the Processor must:

notify the Controller in writing of the intended Subprocessor and Processing;
obtain the written consent of the Controller;

enter into a written agreement with the Subprocessor which give effect to the
terms set out in this Joint Schedule 11 such that they apply to the
Subprocessor; and

provide the Controller with such information regarding the Subprocessor as
the Controller may reasonably require.

The Processor shall remain fully liable for all acts or omissions of any of its
Subprocessors.

The Relevant Authority may, at any time on not less than thirty (30) Working
Days’ notice, revise this Joint Schedule 11 by replacing it with any applicable
controller to processor standard clauses or similar terms forming part of an
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16.

applicable certification scheme (which shall apply when incorporated by
attachment to the Contract).

The Parties agree to take account of any guidance issued by the Information
Commissioner’s Office. The Relevant Authority may on not less than thirty (30)
Working Days’ notice to the Supplier amend the Contract to ensure that it
complies with any guidance issued by the Information Commissioner’s Office.

Where the Parties are Joint Controllers of Personal Data

17.

In the event that the Parties are Joint Controllers in respect of Personal Data
under the Contract, the Parties shall implement paragraphs that are necessary
to comply with UK GDPR Article 26 based on the terms set out in Annex 2 to
this Joint Schedule 11.

Independent Controllers of Personal Data

18.

19.

20.

21.

22.

(a)

(b)

(c)

23.

With respect to Personal Data provided by one Party to another Party for which
each Party acts as Controller but which is not under the Joint Control of the
Parties, each Party undertakes to comply with the applicable Data Protection
Legislation in respect of their Processing of such Personal Data as Controller.

Each Party shall Process the Personal Data in compliance with its obligations
under the Data Protection Legislation and not do anything to cause the other
Party to be in breach of it.

Where a Party has provided Personal Data to the other Party in accordance
with paragraph 8 of this Joint Schedule 11 above, the recipient of the Personal
Data will provide all such relevant documents and information relating to its data
protection policies and procedures as the other Party may reasonably require.

The Parties shall be responsible for their own compliance with Articles 13 and
14 UK GDPR in respect of the Processing of Personal Data for the purposes of
the Contract.

The Parties shall only provide Personal Data to each other:

to the extent necessary to perform their respective obligations under the
Contract;

in compliance with the Data Protection Legislation (including by ensuring all
required data privacy information has been given to affected Data Subjects to
meet the requirements of Articles 13 and 14 of the UK GDPR); and

where it has recorded it in Annex 1 (Processing Personal Data).

Taking into account the state of the art, the costs of implementation and the
nature, scope, context and purposes of Processing as well as the risk of varying
likelihood and severity for the rights and freedoms of natural persons, each
Party shall, with respect to its Processing of Personal Data as Independent
Controller, implement and maintain appropriate technical and organisational
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24.

25.

(a)

(b)

26.

(@)

(b)

(d)

measures to ensure a level of security appropriate to that risk, including, as
appropriate, the measures referred to in Article 32(1)(a), (b), (c) and (d) of the
UK GDPR, and the measures shall, at a minimum, comply with the
requirements of the Data Protection Legislation, including Article 32 of the UK
GDPR.

A Party Processing Personal Data for the purposes of the Contract shall
maintain a record of its Processing activities in accordance with Article 30 UK
GDPR and shall make the record available to the other Party upon reasonable
request.

Where a Party receives a request by any Data Subject to exercise any of their
rights under the Data Protection Legislation in relation to the Personal Data
provided to it by the other Party pursuant to the Contract (“Request
Recipient”):

the other Party shall provide any information and/or assistance as reasonably
requested by the Request Recipient to help it respond to the request or
correspondence, at the cost of the Request Recipient; or

where the request or correspondence is directed to the other Party and/or
relates to that other Party's Processing of the Personal Data, the Request
Recipient will:

(i) promptly, and in any event within five (5) Working Days of receipt
of the request or correspondence, inform the other Party that it
has received the same and shall forward such request or
correspondence to the other Party; and

(i) provide any information and/or assistance as reasonably
requested by the other Party to help it respond to the request or
correspondence in the timeframes specified by Data Protection
Legislation.

Each Party shall promptly notify the other Party upon it becoming aware of any
Personal Data Breach relating to Personal Data provided by the other Party
pursuant to the Contract and shall:

do all such things as reasonably necessary to assist the other Party in
mitigating the effects of the Personal Data Breach;

implement any measures necessary to restore the security of any
compromised Personal Data;

work with the other Party to make any required notifications to the Information
Commissioner’s Office and affected Data Subjects in accordance with the Data
Protection Legislation (including the timeframes set out therein); and

not do anything which may damage the reputation of the other Party or that
Party's relationship with the relevant Data Subjects, save as required by Law.
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27.  Personal Data provided by one Party to the other Party may be used exclusively
to exercise rights and obligations under the Contract as specified in Annex 1
(Processing Personal Data).

28.  Personal Data shall not be retained or processed for longer than is necessary
to perform each Party’s respective obligations under the Contract which is
specified in Annex 1 (Processing Personal Data).

29. Notwithstanding the general application of paragraphs 2 to 16 of this Joint
Schedule 11 to Personal Data, where the Supplier is required to exercise its
regulatory and/or legal obligations in respect of Personal Data, it shall act as an
Independent Controller of Personal Data in accordance with paragraphs 18 to
27 of this Joint Schedule 11.
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Annex 1 - Processing Personal Data

This Annex shall be completed by the Controller, who may take account of the view
of the Processors, however the final decision as to the content of this Annex shall be
with the Relevant Authority at its absolute discretion.

1.1 The contact details of the Relevant Authority’s Data Protection Officer are:-
1.2 |!e conlacl !ela||s o! l!e !u ||er|s !ala !rolection Officer are: -
Description Details
Identity of The Parties are Joint Controllers
Controller for each
Category of

Personal Data The Parties acknowledge that for the purposes of the Data

Protection Legislation, the Authority and Supplier are Joint

Controllers and Processors of the Personal Data processed for the
purpose of this contract.

Duration of the Data will be processed for the duration of the contract.
Processing

Nature and Data will be processed by the research team to invite participants,
purposes of the and as part of their behavioural analysis to inform

Processing geographical/age/sex/gender/ethnic considerations.

Type of Personal Name, address, postcode, date of birth, age, sex, gender, voice
Data recording, geographical location, ethnic origin
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Categories of Data | Patients, service users, general public
Subject

Plan for return and | Data collected will be destroyed at the end of the contract unless
destruction of the | otherwise advised by the Authority.

data once the
Processing is
complete

UNLESS
requirement under
Union or Member
State law to
preserve that type
of data
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Order Schedule 1 (Transparency Reports)

1.1 The Supplier recognises that the Buyer is subject to PPN 01/17 (Updates to
transparency principles v1.1
(https://www.gov.uk/government/publications/procurement-policy-note-0117-
update-to-transparency-principles). The Supplier shall comply with the provisions
of this Schedule in order to assist the Buyer with its compliance with its
obligations under that PPN.

1.2Without prejudice to the Supplier's reporting requirements set out in the DPS
Contract, within three (3) Months of the Start Date the Supplier shall submit to the
Buyer for Approval (such Approval not to be unreasonably withheld or delayed)
draft Transparency Reports consistent with the content requirements and format
set out in the Annex of this Schedule.

1.3 If the Buyer rejects any proposed Transparency Report submitted by the
Supplier, the Supplier shall submit a revised version of the relevant report for
further Approval within five (5) days of receipt of any notice of rejection, taking
account of any recommendations for revision and improvement to the report
provided by the Buyer. If the Parties fail to agree on a draft Transparency Report
the Buyer shall determine what should be included. Any other disagreement in
connection with Transparency Reports shall be treated as a Dispute.

1.4 The Supplier shall provide accurate and up-to-date versions of each
Transparency Report to the Buyer at the frequency referred to in the Annex of
this Schedule.
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Annex A: List of Transparency Reports

Title Content

Format

Frequency

Performance

Order Contract Charges

Key Subcontractors

Technical

Performance
management
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Order Schedule 2 (Staff Transfer)

Buyers will need to ensure that appropriate provisions are included to deal with staff
transfer on both entry and exit, and, irrespective of whether TUPE does apply on
entry if there are employees eligible for New Fair Deal pension protection then the
appropriate pensions provisions will also need to be selected.

If there is a staff transfer from the Buyer on entry (1st generation) then Part A shall
apply.

If there is a staff transfer from former/incumbent supplier on entry (2nd generation),
Part B shall apply.

If there is both a 1st and 2nd generation staff transfer on entry, then both Part A and
Part B shall apply.

If either Part A and/or Part B apply, then consider whether Part D (Pensions) shall
apply and the Buyer shall indicate on the Order Form which Annex shall apply (either
D1 (CSPS), D2 (NHSPS), D3 (LGPS) or D4 (Other Schemes)). Part D pensions may
also apply where there is not a TUPE transfer for example where the incumbent
provider is successful.

If there is no staff transfer (either 1st generation or 2nd generation) at the Start Date
then Part C shall apply and Part D pensions may also apply where there is not a
TUPE transfer for example where the incumbent provider is successful.

If the position on staff transfers is not known at the bid stage, include Parts A, B, C
and D at the bid stage and then update the Buyer Contract Details before signing to
specify whether Parts A and/or B, or C and D apply to the Contract.

Part E (dealing with staff transfer on exit) shall apply to every Contract.

For further guidance on this Schedule contact Government Legal Department’s
Employment Law Group]

1. Definitions

1.1 In this Schedule, the following words have the following meanings and they
shall supplement Joint Schedule 1 (Definitions):

“Acquired Rights | 1the European Council Directive 77/187/EEC on the
Directive” approximation of laws of European member states
relating to the safeguarding of employees’ rights in the
event of transfers of undertakings, businesses or parts
of undertakings or businesses, as amended or re-
enacted from time to time;
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2
"Employee 3all claims, actions, proceedings, orders, demands,
Liability" complaints, investigations (save for any claims for
personal injury which are covered by insurance) and
any award, compensation, damages, tribunal awards,
fine, loss, order, penalty, disbursement, payment
made by way of settlement and costs, expenses and

legal costs reasonably incurred in connection with a

claim or investigation including in relation to the

following:

a) redundancy payments including contractual or
enhanced redundancy costs, termination costs
and notice payments;

b) unfair, wrongful or constructive dismissal
compensation;

c) compensation for discrimination on grounds
of sex, race, disability, age, religion or belief,
gender reassignment, marriage or civil
partnership, pregnancy and maternity or sexual
orientation or claims for equal pay;

d) compensation for less favourable treatment of
part-time workers or fixed term employees;

e) outstanding employment debts and unlawful
deduction of wages including any PAYE and
National Insurance Contributions;

f)  employment claims whether in tort, contract or
statute or otherwise;

g) anyinvestigation relating to employment matters
by the Equality and Human Rights Commission
or other enforcement, regulatory or supervisory
body and of implementing any requirements
which may arise from such investigation;

"Former a supplier supplying services to the Buyer before the

Supplier” Relevant Transfer Date that are the same as or
substantially similar to the Services (or any part of the
Services) and shall include any Subcontractor of such
supplier (or any Subcontractor of any such
Subcontractor);
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"New Fair Deal"

the revised Fair Deal position set out in the HM
Treasury guidance: "Fair Deal for Staff Pensions: Staff
Transfer from Central Government" issued in

October 2013 including:

(i) any amendments to that document
immediately prior to the Relevant Transfer
Date; and

(i) any similar pension protection in
accordance with the Annexes D1-D3
inclusive to Part D of this Schedule as
notified to the Supplier by the Buyer;

“Old Fair Deal”

HM Treasury Guidance “Staff Transfers from Central

Government: A Fair Deal for Staff Pensions” issued in
June 1999 including the supplementary guidance “Fair
Deal for Staff pensions: Procurement of Bulk Transfer
Agreements and Related Issues” issued in June 2004;

"Partial
Termination"

the partial termination of the relevant Contract to the
extent that it relates to the provision of any part of the
Services as further provided for in Clause 10.4 (When
CCS or the Buyer can end this contract) or 10.6 (When
the Supplier can end the contract);

Transfer Date"

"Relevant a transfer of employment to which the Employment
Transfer" Regulations applies;
"Relevant in relation to a Relevant Transfer, the date upon which

the Relevant Transfer takes place. For the purposes of
Part D: Pensions and its Annexes, where the Supplier
or a Subcontractor was the Former Supplier and there
is no Relevant Transfer of the Fair Deal Employees
because they remain continuously employed by the
Supplier (or Subcontractor), references to the Relevant
Transfer Date shall become references to the Start
Date;
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"Staffing
Information"

in relation to all persons identified on the Supplier's
Provisional Supplier Personnel List or Supplier's Final
Supplier Personnel List, as the case may be, such
information as the Buyer may reasonably request
(subject to all applicable provisions of the Data
Protection Legislation), but including in an anonymised
format:

(@) their ages, dates of commencement of
employment or engagement, gender and place
of work;

(b)  details of whether they are employed, self-
employed contractors or consultants, agency
workers or otherwise;

(c) the identity of the employer or relevant
contracting Party;

(d)  their relevant contractual notice periods and any
other terms relating to termination of
employment, including redundancy procedures,
and redundancy payments;

(e) their wages, salaries, bonuses and profit sharing
arrangements as applicable;

(f) details of other employment-related benéefits,
including (without limitation) medical insurance,
life assurance, pension or other retirement
benefit schemes, share option schemes and
company car schedules applicable to them;

(g) any outstanding or potential contractual,
statutory or other liabilities in respect of such
individuals (including in respect of personal
injury claims);

(h)  details of any such individuals on long term
sickness absence, parental leave, maternity
leave or other authorised long term absence;

(i) copies of all relevant documents and materials
relating to such information, including copies of
relevant contracts of employment (or relevant
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standard contracts if applied generally in respect
of such employees); and

() any other "employee liability information" as
such term is defined in regulation 11 of the
Employment Regulations;

"Supplier's Final
Supplier
Personnel List"

a list provided by the Supplier of all Supplier Staff
whose will transfer under the Employment Regulations
on the Service Transfer Date;

"Supplier's
Provisional
Supplier
Personnel List"

a list prepared and updated by the Supplier of all
Supplier Staff who are at the date of the list wholly or
mainly engaged in or assigned to the provision of the
Services or any relevant part of the Services which it is
envisaged as at the date of such list will no longer be
provided by the Supplier;

"Term"

the period commencing on the Start Date and ending
on the expiry of the Initial Period or any Extension
Period or on earlier termination of the relevant
Contract;

"Transferring
Buyer
Employees”

those employees of the Buyer to whom the
Employment Regulations will apply on the Relevant
Transfer Date;

"Transferring
Former Supplier
Employees”

in relation to a Former Supplier, those employees of
the Former Supplier to whom the Employment
Regulations will apply on the Relevant Transfer Date.

2.2

INTERPRETATION

Where a provision in this Schedule imposes any obligation on the Supplier
including (without limit) to comply with a requirement or provide an indemnity,
undertaking or warranty, the Supplier shall procure that each of its
Subcontractors shall comply with such obligation and provide such indemnity,
undertaking or warranty to CCS, the Buyer, Former Supplier, Replacement
Supplier or Replacement Subcontractor, as the case may be and where the
Subcontractor fails to satisfy any claims under such indemnities the Supplier
will be liable for satisfying any such claim as if it had provided the indemnity
itself.

The provisions of Paragraphs 2.1 and 2.6 of Part A, Paragraph 3.1 of Part B,
Paragraphs 1.5, 1.7 and 1.9 of Part C, Part D and Paragraphs 1.4, 2.3 and 2.8
of Part E of this Schedule (together “Third Party Provisions”) confer benefits on
third parties (each such person a “Third Party Beneficiary”) and are intended to
be enforceable by Third Party Beneficiaries by virtue of the CRTPA.
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2.3  Subject to Paragraph 2.2 above, a person who is not a Party to this Order
Contract has no right under the CRTPA to enforce any term of this Order
Contract but this does not affect any right or remedy of any person which exists
or is available otherwise than pursuant to that Act.

2.4  No Third Party Beneficiary may enforce, or take any step to enforce, any Third
Party Provision without the prior written consent of the Buyer, which may, if
given, be given on and subject to such terms as the Buyer may determine.

2.5 Any amendments or modifications to this Order Contract may be made, and
any rights created under Paragraph 2.2 above may be altered or extinguished,
by the Parties without the consent of any Third Party Beneficiary.

3. Which parts of this Schedule apply
Only the following parts of this Schedule shall apply to this Call Off Contract:

o Part C (No Staff Transfer on the Start Date)
o Part E (Staff Transfer on Exit)
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Part C: No Staff Transfer on the Start Date

1. What happens if there is a staff transfer

1.1

1.2

1.3

1.4

The Buyer and the Supplier agree that the commencement of the provision of
the Services or of any part of the Services will not be a Relevant Transfer in
relation to any employees of the Buyer and/or any Former Supplier.

If any employee of the Buyer and/or a Former Supplier claims, or it is
determined in relation to any employee of the Buyer and/or a Former Supplier,
that his/her contract of employment has been transferred from the Buyer and/or
the Former Supplier to the Supplier and/or any Subcontractor pursuant to the
Employment Regulations or the Acquired Rights Directive then:

1.2.1 the Supplier shall, and shall procure that the relevant
Subcontractor shall, within 5 Working Days of becoming aware
of that fact, notify the Buyer in writing and, where required by the
Buyer, notify the Former Supplier in writing; and

1.2.2 the Buyer and/or the Former Supplier may offer (or may procure
that a third party may offer) employment to such person within
15 Working Days of the notification from the Supplier or the
Subcontractor (as appropriate) or take such other reasonable
steps as the Buyer or Former Supplier (as the case may be) it
considers appropriate to deal with the matter provided always
that such steps are in compliance with applicable Law.

If an offer referred to in Paragraph 1.2.2 is accepted (or if the situation has
otherwise been resolved by the Buyer and/or the Former Supplier),, the
Supplier shall, or shall procure that the Subcontractor shall, immediately
release the person from his/her employment or alleged employment.

If by the end of the 15 Working Day period referred to in Paragraph 1.2.2:

1.4.1 no such offer of employment has been made;
1.4.2 such offer has been made but not accepted; or
14.3 the situation has not otherwise been resolved;

the Supplier may within 5 Working Days give notice to terminate the employment or

1.5

alleged employment of such person.

Subject to the Supplier and/or the relevant Subcontractor acting in accordance
with the provisions of Paragraphs 1.2 to 1.4 and in accordance with all
applicable employment procedures set out in applicable Law and subject also
to Paragraph 1.8 the Buyer shall:

1.5.1 indemnify the Supplier and/or the relevant Subcontractor against
all Employee Liabilities arising out of the termination of the
employment of any of the Buyer's employees referred to in
Paragraph 1.2 made pursuant to the provisions of Paragraph 1.4
provided that the Supplier takes, or shall procure that the
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Subcontractor takes, all reasonable steps to minimise any such
Employee Liabilities; and

1.5.2 procure that the Former Supplier indemnifies the Supplier and/or
any Subcontractor against all Employee Liabilities arising out of
termination of the employment of the employees of the Former
Supplier referred to in Paragraph 1.2 made pursuant to the
provisions of Paragraph 1.4 provided that the Supplier takes, or
shall procure that the relevant Subcontractor takes, all
reasonable steps to minimise any such Employee Liabilities.

1.6  If any such person as is described in Paragraph 1.2 is neither re employed by
the Buyer and/or the Former Supplier as appropriate nor dismissed by the
Supplier and/or any Subcontractor within the 15 Working Day period referred
to in Paragraph 1.4 such person shall be treated as having transferred to the
Supplier and/or the Subcontractor (as appropriate) and the Supplier shall, or
shall procure that the Subcontractor shall, comply with such obligations as may
be imposed upon it under Law.

1.7 Where any person remains employed by the Supplier and/or any Subcontractor
pursuant to Paragraph 1.6, all Employee Liabilities in relation to such employee
shall remain with the Supplier and/or the Subcontractor and the Supplier shall
indemnify the Buyer and any Former Supplier, and shall procure that the
Subcontractor shall indemnify the Buyer and any Former Supplier, against any
Employee Liabilities that either of them may incur in respect of any such
employees of the Supplier and/or employees of the Subcontractor.

1.8  The indemnities in Paragraph 1.5:
1.8.1 shall not apply to:
(@) any claim for:

(i) discrimination, including on the grounds of sex,
race, disability, age, gender reassignment,
marriage or civil partnership, pregnancy and
maternity or sexual orientation, religion or
belief; or

(i) equal pay or compensation for less favourable
treatment of part-time workers or fixed-term
employees,

in any case in relation to any alleged act or omission of the
Supplier and/or Subcontractor; or

(b) any claim that the termination of employment was unfair
because the Supplier and/or any Subcontractor neglected
to follow a fair dismissal procedure; and

1.8.2 shall apply only where the notification referred to in
Paragraph 1.2.1 is made by the Supplier and/or any
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Subcontractor to the Buyer and, if applicable, Former Supplier
within 6 months of the Start Date.

1.9 If the Supplier and/or the Subcontractor does not comply with Paragraph 1.2,
all Employee Liabilities in relation to such employees shall remain with the
Supplier and/or the Subcontractor and the Supplier shall (i) comply with the
provisions of Part D: Pensions of this Schedule, and (ii) indemnify the Buyer
and any Former Supplier against any Employee Liabilities that either of them
may incur in respect of any such employees of the Supplier and/or employees
of the Subcontractor.

2. Limits on the Former Supplier’s obligations

Where in this Part C the Buyer accepts an obligation to procure that a Former
Supplier does or does not do something, such obligation shall be limited so that it
extends only to the extent that the Buyer's contract with the Former Supplier
contains a contractual right in that regard which the Buyer may enforce, or
otherwise so that it requires only that the Buyer must use reasonable endeavours
to procure that the Former Supplier does or does not act accordingly.
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Part E: Staff Transfer on Exit

1. Obligations before a Staff Transfer

1.1

1.2

1.3

1.4

1.5

The Supplier agrees that within 20 Working Days of the earliest of:

1.1.1 receipt of a notification from the Buyer of a Service Transfer or
intended Service Transfer;

1.1.2 receipt of the giving of notice of early termination or any Partial
Termination of the relevant Contract;

1.1.3 the date which is 12 Months before the end of the Term; and

1.14 receipt of a written request of the Buyer at any time (provided that
the Buyer shall only be entitled to make one such request in any
6 Month period),

it shall provide in a suitably anonymised format so as to comply with the
Data Protection Legislation, the Supplier's Provisional Supplier Personnel
List, together with the Staffing Information in relation to the Supplier's
Provisional Supplier Personnel List and it shall provide an updated
Supplier's Provisional Supplier Personnel List at such intervals as are
reasonably requested by the Buyer.

At least 20 Working Days prior to the Service Transfer Date, the Supplier shall
provide to the Buyer or at the direction of the Buyer to any Replacement
Supplier and/or any Replacement Subcontractor (i) the Supplier's Final Supplier
Personnel List, which shall identify the basis upon which they are Transferring
Supplier Employees and (ii) the Staffing Information in relation to the Supplier's
Final Supplier Personnel List (insofar as such information has not previously
been provided).

The Buyer shall be permitted to use and disclose information provided by the
Supplier under Paragraphs 1.1 and 1.2 for the purpose of informing any
prospective Replacement Supplier and/or Replacement Subcontractor.

The Supplier warrants, for the benefit of The Buyer, any Replacement Supplier,
and any Replacement Subcontractor that all information provided pursuant to
Paragraphs 1.1 and 1.2 shall be true and accurate in all material respects at
the time of providing the information.

From the date of the earliest event referred to in Paragraph 1.1.1, 1.1.2
and 1.1.3, the Supplier agrees that it shall not, and agrees to procure that each
Subcontractor shall not, assign any person to the provision of the Services who
is not listed on the Supplier’s Provisional Supplier Personnel List and shall not
without the approval of the Buyer (not to be unreasonably withheld or delayed):

1.51 replace or re-deploy any Supplier Staff listed on the Supplier
Provisional Supplier Personnel List other than where any
replacement is of equivalent grade, skills, experience and
expertise and is employed on the same terms and conditions of
employment as the person he/she replaces
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1.5.2 make, promise, propose, permit or implement any material
changes to the terms and conditions of employment of the
Supplier Staff (including pensions and any payments connected
with the termination of employment);

1.5.3 increase the proportion of working time spent on the Services (or
the relevant part of the Services) by any of the Supplier Staff save
for fulfilling assignments and projects previously scheduled and
agreed;

1.54 introduce any new contractual or customary practice concerning
the making of any lump sum payment on the termination of
employment of any employees listed on the Supplier's
Provisional Supplier Personnel List;

1.5.5 increase or reduce the total number of employees so engaged,
or deploy any other person to perform the Services (or the
relevant part of the Services);

1.5.6 terminate or give notice to terminate the employment or contracts
of any persons on the Supplier's Provisional Supplier Personnel
List save by due disciplinary process;

and shall promptly notify, and procure that each Subcontractor shall promptly notify,

1.6

1.7

the Buyer or, at the direction of the Buyer, any Replacement Supplier and any
Replacement Subcontractor of any notice to terminate employment given by
the Supplier or relevant Subcontractor or received from any persons listed on
the Supplier's Provisional Supplier Personnel List regardless of when such
notice takes effect.

On or around each anniversary of the Start Date and up to four times during the
last 12 Months of the Term, the Buyer may make written requests to the
Supplier for information relating to the manner in which the Services are
organised. Within 20 Working Days of receipt of a written request the Supplier
shall provide, and shall procure that each Subcontractor shall provide, to the
Buyersuch information as the Buyer may reasonably require relating to the
manner in which the Services are organised, which shall include:

1.6.1 the numbers of employees engaged in providing the Services;

1.6.2 the percentage of time spent by each employee engaged in
providing the Services;

1.6.3 the extent to which each employee qualifies for membership of
any of the Statutory Schemes or any Broadly Comparable
scheme set up pursuant to the provisions of any of the Annexes
to Part D (Pensions) (as appropriate); and

1.6.4 a description of the nature of the work undertaken by each
employee by location.

The Supplier shall provide, and shall procure that each Subcontractor shall
provide, all reasonable cooperation and assistance to the Buyer, any
Replacement Supplier and/or any Replacement Subcontractor to ensure the
smooth transfer of the Transferring Supplier Employees on the Service Transfer
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2.2

Date including providing sufficient information in advance of the Service
Transfer Date to ensure that all necessary payroll arrangements can be made
to enable the Transferring Supplier Employees to be paid as appropriate.
Without prejudice to the generality of the foregoing, within 5 Working Days
following the Service Transfer Date, the Supplier shall provide, and shall
procure that each Subcontractor shall provide, to the Buyer or, at the direction
of the Buyer, to any Replacement Supplier and/or any Replacement
Subcontractor (as appropriate), in respect of each person on the Supplier's
Final Supplier Personnel List who is a Transferring Supplier Employee:

1.71 the most recent month's copy pay slip data;

1.7.2 details of cumulative pay for tax and pension purposes;
1.7.3 details of cumulative tax paid;

1.7.4 tax code;

1.7.5 details of any voluntary deductions from pay; and

1.7.6 bank/building society account details for payroll purposes.

Staff Transfer when the contract ends

The Buyer and the Supplier acknowledge that subsequent to the
commencement of the provision of the Services, the identity of the provider of
the Services (or any part of the Services) may change (whether as a result of
termination or Partial Termination of the relevant Contract or otherwise)
resulting in the Services being undertaken by a Replacement Supplier and/or a
Replacement Subcontractor. Such change in the identity of the supplier of such
services may constitute a Relevant Transfer to which the Employment
Regulations and/or the Acquired Rights Directive will apply. The Buyer and the
Supplier agree that, as a result of the operation of the Employment Regulations,
where a Relevant Transfer occurs, the contracts of employment between the
Supplier and the Transferring Supplier Employees (except in relation to any
contract terms disapplied through operation of regulation 10(2) of the
Employment Regulations) will have effect on and from the Service Transfer
Date as if originally made between the Replacement Supplier and/or a
Replacement Subcontractor (as the case may be) and each such Transferring
Supplier Employee.

The Supplier shall, and shall procure that each Subcontractor shall, comply
with all its obligations in respect of the Transferring Supplier Employees arising
under the Employment Regulations in respect of the period up to (and including)
the Service Transfer Date and shall perform and discharge, and procure that
each Subcontractor shall perform and discharge, all its obligations in respect of
all the Transferring Supplier Employees arising in respect of the period up to
(and including) the Service Transfer Date (including (without limit) the payment
of all remuneration, benefits, entitlements, and outgoings, all wages, accrued
but untaken holiday pay, bonuses, commissions, payments ofPAYE, national
insurance contributions and pension contributions and all such sums due as a
result of any Fair Deal Employees' participation in the Schemes which in any
case are attributable in whole or in part to the period ending on (and including)
the Service Transfer Date) and any necessary apportionments in respect of any
periodic payments shall be made between: (i) the Supplier and/or the
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Subcontractor (as appropriate); and (ii) the Replacement Supplier and/or
Replacement Subcontractor.

2.3  Subject to Paragraph 2.4, the Supplier shall indemnify the Buyer and/or the
Replacement Supplier and/or any Replacement Subcontractor against any
Employee Liabilities arising from or as a result of:

2.3.1

2.3.2

2.3.3

234

any act or omission of the Supplier or any Subcontractor in
respect of any Transferring Supplier Employee or any
appropriate employee representative (as defined in the
Employment Regulations) of any Transferring Supplier Employee
whether occurring before, on or after the Service Transfer Date;

the breach or non-observance by the Supplier or any
Subcontractor occurring on or before the Service Transfer Date
of:

(a) any collective agreement applicable to the
Transferring Supplier Employees; and/or

(b) any other custom or practice with a trade union or
staff association in respect of any Transferring
Supplier Employees which the Supplier or any
Subcontractor is contractually bound to honour;

any claim by any trade union or other body or person
representing any Transferring Supplier Employees arising from
or connected with any failure by the Supplier or a Subcontractor
to comply with any legal obligation to such trade union, body or
person arising on or before the Service Transfer Date;

any proceeding, claim or demand by HMRC or other statutory
authority in respect of any financial obligation including, but not
limited to, PAYE and primary and secondary national insurance
contributions:

(a) in relation to any Transferring Supplier Employee,
to the extent that the proceeding, claim or
demand by HMRC or other statutory authority
relates to financial obligations arising on and
before the Service Transfer Date; and

(b) in relation to any employee who is not identified
in the Supplier’s Final Supplier Personnel List,
and in respect of whom it is later alleged or
determined that the Employment Regulations
applied so as to transfer his/lher employment from
the Supplier to the Buyer and/or Replacement
Supplier and/or any Replacement Subcontractor,
to the extent that the proceeding, claim or
demand by HMRC or other statutory authority
relates to financial obligations arising on or
before the Service Transfer Date;
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24

2.5

2.3.5 a failure of the Supplier or any Subcontractor to discharge or
procure the discharge of all wages, salaries and all other benefits
and all PAYE tax deductions and national insurance contributions
relating to the Transferring Supplier Employees in respect of the
period up to (and including) the Service Transfer Date);

2.3.6 any claim made by or in respect of any person employed or
formerly employed by the Supplier or any Subcontractor other
than a Transferring Supplier Employee identified in the Supplier's
Final Supplier Personnel List for whom it is alleged the Buyer
and/or the Replacement Supplier and/or any Replacement
Subcontractor may be liable by virtue of the relevant Contract
and/or the Employment Regulations and/or the Acquired Rights
Directive; and

2.3.7 any claim made by or in respect of a Transferring Supplier
Employee or any appropriate employee representative (as
defined in the Employment Regulations) of any Transferring
Supplier Employee relating to any act or omission of the Supplier
or any Subcontractor in relation to its obligations under
regulation 13 of the Employment Regulations, except to the
extent that the liability arises from the failure by the Buyer and/or
Replacement Supplier to comply with regulation 13(4) of the
Employment Regulations.

The indemnities in Paragraph 2.3 shall not apply to the extent that the
Employee Liabilities arise or are attributable to an act or omission of the
Replacement Supplier and/or any Replacement Subcontractor whether
occurring or having its origin before, on or after the Service Transfer Date
including any Employee Liabilities:

241 arising out of the resignation of any Transferring Supplier
Employee before the Service Transfer Date on account of
substantial detrimental changes to his/her working conditions
proposed by the Replacement Supplier and/or any Replacement
Subcontractor to occur in the period on or after the Service
Transfer Date); or

24.2 arising from the Replacement Supplier's failure, and/or
Replacement Subcontractor’'s failure, to comply with its
obligations under the Employment Regulations.

If any person who is not identified in the Supplier's Final Supplier Employee List
claims, or it is determined in relation to any employees of the Supplier, that
his/her contract of employment has been transferred from the Supplier to the
Replacement Supplier and/or Replacement Subcontractor pursuant to the
Employment Regulations or the Acquired Rights Directive, then:

2.51 the Buyer shall procure that the Replacement Supplier and/or
Replacement Subcontractor will, within 5 Working Days of

RM6126 - Research & Insights DPS
Project Version: v1.0 107
Model Version: v1.3



Docusign Envelope ID: E19BE27C-A559-43CF-894B-E752A49431F5

26

2.7

becoming aware of that fact, notify the Buyer and the Supplier in
writing; and

252 the Supplier may offer (or may procure that a Subcontractor may
offer) employment to such person, or take such other reasonable
steps as it considered appropriate to deal the matter provided
always that such steps are in compliance with Law,
within15 Working Days of receipt of notice from the Replacement
Supplier and/or Replacement Subcontractor.

If such offer of is accepted, or if the situation has otherwise been resolved by
the Supplier or a Subcontractor, Buyer shall procure that the Replacement
Supplier shall, or procure that the and/or Replacement Subcontractor shall,
immediately release or procure the release the person from his/her employment
or alleged employment;

If after the 15 Working Day period specified in Paragraph 2.5.2 has elapsed:

2.71 no such offer has been made:
2.7.2 such offer has been made but not accepted; or
2.7.3 the situation has not otherwise been resolved

the Buyer shall advise the Replacement Supplier and/or Replacement Subcontractor

2.8

29

(as appropriate) that it may within 5 Working Days give notice to terminate
the employment or alleged employment of such person;

Subject to the Replacement Supplier's and/or Replacement Subcontractor
acting in accordance with the provisions of Paragraphs 2.5 to 2.7 and in
accordance with all applicable proper employment procedures set out in
applicable Law and subject to Paragraph 2.9 below, the Supplier will indemnify
the Replacement Supplier and/or Replacement Subcontractor against all
Employee Liabilities arising out of the termination of the employment of any of
the Supplier's employees pursuant to the provisions of Paragraph 2.7 provided
that the Replacement Supplier takes, or shall procure that the Replacement
Subcontractor takes, all reasonable steps to minimise any such Employee
Liabilities.
The indemnity in Paragraph 2.8:

2.9.1 shall not apply to:

(a) any claim for:

(i) discrimination, including on the grounds of
sex, race, disability, age, gender
reassignment, marriage or civil partnership,
pregnancy and maternity or sexual
orientation, religion or belief; or

(ii) equal pay or compensation for less
favourable treatment of part-time workers or
fixed-term employees,
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210

2.1

212

213

In any case in relation to any alleged act or omission of
the Replacement Supplier and/or Replacement
Subcontractor, or

(b) any claim that the termination of employment was unfair
because the Replacement Supplier and/or Replacement
Subcontractor neglected to follow a fair dismissal
procedure; and

29.2 shall apply only where the notification referred to in
Paragraph 2.5.1 is made by the Replacement Supplier and/or
Replacement Subcontractor to the Supplier within 6 months of
the Service Transfer Date..

If any such person as is described in Paragraph 2.5 is neither re-employed by
the Supplier or any Subcontractor nor dismissed by the Replacement Supplier
and/or Replacement Subcontractor within the time scales set out in
Paragraphs 2.5 to 2.7, such person shall be treated as a Transferring Supplier
Employee. .

The Supplier shall comply, and shall procure that each Subcontractor shall
comply, with all its obligations under the Employment Regulations and shall
perform and discharge, and shall procure that each Subcontractor shall perform
and discharge, all its obligations in respect of any person identified in the
Supplier’s Final Supplier Personnel List before and on the Service Transfer
Date (including the payment of all remuneration, benefits, entitlements and
outgoings, all wages, accrued but untaken holiday pay, bonuses, commissions,
payments of PAYE, national insurance contributions and pension contributions
and such sums due as a result of any Fair Deal Employees' participation in the
Schemes and any requirement to set up a broadly comparable pension scheme
which in any case are attributable in whole or in part in respect of the period up
to (and including) the Service Transfer Date) and any necessary
apportionments in respect of any periodic payments shall be made between:

(b) the Supplier and/or any Subcontractor; and

(c) the Replacement Supplier and/or the Replacement Subcontractor.

The Supplier shall, and shall procure that each Subcontractor shall, promptly
provide the Buyer and any Replacement Supplier and/or Replacement
Subcontractor, in writing such information as is necessary to enable the Buyer,
the Replacement Supplier and/or Replacement Subcontractor to carry out their
respective duties under regulation 13 of the Employment Regulations. The
Buyer shall procure that the Replacement Supplier and/or Replacement
Subcontractor, shall promptly provide to the Supplier and each Subcontractor
in writing such information as is necessary to enable the Supplier and each
Subcontractor to carry out their respective duties under regulation 13 of the
Employment Regulations.

Subject to Paragraph 2.14, the Buyer shall procure that the Replacement
Supplier indemnifies the Supplier on its own behalf and on behalf of any
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Replacement Subcontractor and its Subcontractors against any Employee
Liabilities arising from or as a result of:

2.13.1

2.13.2

2.13.3

2.13.4

2.13.5

any act or omission of the Replacement Supplier and/or
Replacement Subcontractor in respect of any Transferring
Supplier Employee in the Supplier’s Final Supplier Personnel List
or any appropriate employee representative (as defined in the
Employment Regulations) of any such Transferring Supplier
Employee;

the breach or non-observance by the Replacement Supplier
and/or Replacement Subcontractor on or after the Service
Transfer Date of:

(a) any collective agreement applicable to the
Transferring Supplier Employees identified in the
Supplier’s Final Supplier Personnel List; and/or

(b) any custom or practice in respect of any
Transferring Supplier Employees identified in the
Supplier’s Final Supplier Personnel List which the
Replacement Supplier and/or Replacement
Subcontractor is contractually bound to honour;

any claim by any trade union or other body or person
representing any Transferring Supplier Employees identified in
the Supplier's Final Supplier Personnel List arising from or
connected with any failure by the Replacement Supplier and/or
Replacement Subcontractor to comply with any legal obligation
to such trade union, body or person arising on or after the Service
Transfer Date;

any proposal by the Replacement Supplier and/or Replacement
Subcontractor to change the terms and conditions of employment
or working conditions of any Transferring Supplier Employees
identified in the Supplier's Final Supplier Personnel List on or
after their transfer to the Replacement Supplier or Replacement
Subcontractor (as the case may be) on the Service Transfer
Date, or to change the terms and conditions of employment or
working conditions of any person identified in the Supplier’s Final
Supplier Personnel List who would have been a Transferring
Supplier Employee but for their resignation (or decision to treat
their employment as terminated under regulation 4(9) of the
Employment Regulations) before the Service Transfer Date as a
result of or for a reason connected to such proposed changes;

any statement communicated to or action undertaken by the
Replacement Supplier or Replacement Subcontractor to, or in
respect of, any Transferring Supplier Employee identified in the
Supplier’s Final Supplier Personnel List on or before the Service
Transfer Date regarding the Relevant Transfer which has not
been agreed in advance with the Supplier in writing;
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2.14

2.13.6

2.13.7

2.13.8

any proceeding, claim or demand by HMRC or other statutory
authority in respect of any financial obligation including, but not
limited to, PAYE and primary and secondary national insurance
contributions:

(a) in relation to any Transferring Supplier
Employee identified in the Supplier’s Final
Supplier Personnel List, to the extent that the
proceeding, claim or demand by HMRC or other
statutory authority relates to financial
obligations arising after the Service Transfer
Date; and

(b) in relation to any employee who is not a
Transferring Supplier Employee identified in the
Supplier’s Final Supplier Personnel List, and in
respect of whom it is later alleged or determined
that the Employment Regulations applied so as
to transfer his/her employment from the Supplier
or Subcontractor, to the Replacement Supplier
or Replacement Subcontractor to the extent that
the proceeding, claim or demand by HMRC or
other statutory authority relates to financial
obligations arising after the Service Transfer
Date;

a failure of the Replacement Supplier or Replacement
Subcontractor to discharge or procure the discharge of all wages,
salaries and all other benefits and all PAYE tax deductions and
national insurance contributions relating to the Transferring
Supplier Employees identified in the Supplier's Final Supplier
Personnel List in respect of the period from (and including) the
Service Transfer Date; and

any claim made by or in respect of a Transferring Supplier
Employee identified in the Supplier's Final Supplier Personnel
List or any appropriate employee representative (as defined in
the Employment Regulations) of any such Transferring Supplier
Employee relating to any act or omission of the Replacement
Supplier or Replacement Subcontractor in relation to obligations
under regulation 13 of the Employment Regulations.

The indemnities in Paragraph 2.13 shall not apply to the extent that the Employee
Liabilities arise or are attributable to an act or omission of the Supplier and/or any
Subcontractor (as applicable) whether occurring or having its origin before, on or
after the Service Transfer Date, including any Employee Liabilities arising from the
failure by the Supplier and/or any Subcontractor (as applicable) to comply with its
obligations under the Employment Regulations.
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Order Schedule 3 (Continuous Improvement)
2. Buyer’s Rights

2.1

The Buyer and the Supplier recognise that, where specified in DPS
Schedule 4 (DPS Management), the Buyer may give CCS the right to
enforce the Buyer's rights under this Schedule.

3. Supplier’s Obligations

3.1

3.2

3.3

3.4

3.5

The Supplier must, throughout the Contract Period, identify new or potential
improvements to the provision of the Deliverables with a view to reducing
the Buyer’s costs (including the Charges) and/or improving the quality and
efficiency of the Deliverables and their supply to the Buyer.

The Supplier must adopt a policy of continuous improvement in relation to
the Deliverables, which must include regular reviews with the Buyer of the
Deliverables and the way it provides them, with a view to reducing the
Buyer's costs (including the Charges) and/or improving the quality and
efficiency of the Deliverables. The Supplier and the Buyer must provide
each other with any information relevant to meeting this objective.

In addition to Paragraph 2.1, the Supplier shall produce at the start of each
Contract Year a plan for improving the provision of Deliverables and/or
reducing the Charges (without adversely affecting the performance of this
Contract) during that Contract Year ("Continuous Improvement Plan") for
the Buyer's Approval. The Continuous Improvement Plan must include, as
a minimum, proposals:

3.3.1 identifying the emergence of relevant new and evolving technologies;

3.3.2 changes in business processes of the Supplier or the Buyer and
ways of working that would provide cost savings and/or enhanced
benefits to the Buyer (such as methods of interaction, supply chain
efficiencies, reduction in energy consumption and methods of sale);

3.3.3 new or potential improvements to the provision of the Deliverables
including the quality, responsiveness, procedures, benchmarking
methods, likely performance mechanisms and customer support
services in relation to the Deliverables; and

3.3.4 measuring and reducing the sustainability impacts of the Supplier's
operations and supply-chains relating to the Deliverables, and
identifying opportunities to assist the Buyer in meeting their
sustainability objectives.

The initial Continuous Improvement Plan for the first (15t) Contract Year
shall be submitted by the Supplier to the Buyer for Approval within one
hundred (100) Working Days of the first Order or six (6) Months following
the Start Date, whichever is earlier.

The Buyer shall notify the Supplier of its Approval or rejection of the
proposed Continuous Improvement Plan or any updates to it within twenty
(20) Working Days of receipt. If it is rejected then the Supplier shall, within
ten (10) Working Days of receipt of notice of rejection, submit a revised
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3.6

3.7

3.8

3.9

3.10

3.11

3.12

RM6126 -

Continuous Improvement Plan reflecting the changes required. Once
Approved, it becomes the Continuous Improvement Plan for the purposes of
this Contract.

The Supplier must provide sufficient information with each suggested
improvement to enable a decision on whether to implement it. The Supplier
shall provide any further information as requested.

If the Buyer wishes to incorporate any improvement into this Contract, it
must request a Variation in accordance with the Variation Procedure and
the Supplier must implement such Variation at no additional cost to the
Buyer or CCS.

Once the first Continuous Improvement Plan has been Approved in
accordance with Paragraph 2.5:

3.8.1 the Supplier shall use all reasonable endeavours to implement any
agreed deliverables in accordance with the Continuous Improvement
Plan; and

3.8.2 the Parties agree to meet as soon as reasonably possible following
the start of each quarter (or as otherwise agreed between the
Parties) to review the Supplier's progress against the Continuous
Improvement Plan.

The Supplier shall update the Continuous Improvement Plan as and when
required but at least once every Contract Year (after the first (15t) Contract
Year) in accordance with the procedure and timescales set out in Paragraph
2.3.

All costs relating to the compilation or updating of the Continuous
Improvement Plan and the costs arising from any improvement made
pursuant to it and the costs of implementing any improvement, shall have
no effect on and are included in the Charges.

Should the Supplier's costs in providing the Deliverables to the Buyer be
reduced as a result of any changes implemented, all of the cost savings
shall be passed on to the Buyer by way of a consequential and immediate
reduction in the Charges for the Deliverables.

At any time during the Contract Period of the Order Contract, the Supplier
may make a proposal for gainshare. If the Buyer deems gainshare to be
applicable then the Supplier shall update the Continuous Improvement Plan
so as to include details of the way in which the proposal shall be
implemented in accordance with an agreed gainshare ratio.
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Order Schedule 4 (Order Tender)

Please see below
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Order Schedule 5 (Pricing Details)

Please see below
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Order Schedule 7 (Key Supplier Staff)

1.1 The Annex 1 to this Schedule lists the key roles (“Key Roles”) and names
of the persons who the Supplier shall appoint to fill those Key Roles at
the Start Date.

1.2 The Supplier shall ensure that the Key Staff fulfil the Key Roles at all
times during the Contract Period.

1.3 The Buyer may identify any further roles as being Key Roles and,
following agreement to the same by the Supplier, the relevant person
selected to fill those Key Roles shall be included on the list of Key
Staff.

1.4 The Supplier shall not and shall procure that any Subcontractor shall not
remove or replace any Key Staff unless:

1.4.1 requested to do so by the Buyer or the Buyer Approves such
removal or replacement (not to be unreasonably withheld or
delayed);

1.4.2 the person concerned resigns, retires or dies or is on maternity
or long-term sick leave; or

1.4.3 the person’s employment or contractual arrangement with the
Supplier or Subcontractor is terminated for material breach of
contract by the employee.

1.5 The Supplier shall:

1.5.1 notify the Buyer promptly of the absence of any Key Staff (other
than for short-term sickness or holidays of two (2) weeks or less,
in which case the Supplier shall ensure appropriate temporary
cover for that Key Role);

1.5.2 ensure that any Key Role is not vacant for any longer than ten
(10) Working Days;

1.5.3 give as much notice as is reasonably practicable of its intention
to remove or replace any member of Key Staff and, except in
the cases of death, unexpected ill health or a material breach of
the Key Staff’'s employment contract, this will mean at least
three (3) Months’ notice;

1.5.4 ensure that all arrangements for planned changes in Key Staff
provide adequate periods during which incoming and outgoing
staff work together to transfer responsibilities and ensure that
such change does not have an adverse impact on the provision
of the Deliverables; and
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1.5.5 ensure that any replacement for a Key Role has a level of
qualifications and experience appropriate to the relevant Key
Role and is fully competent to carry out the tasks assigned to
the Key Staff whom he or she has replaced.

1.6  The Buyer may require the Supplier to remove or procure that any
Subcontractor shall remove any Key Staff that the Buyer considers in any

respect unsatisfactory. The Buyer shall not be liable for the cost of replacing
any Key Staff.
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Annex 1- Key Roles
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Order Schedule 8 (Business Continuity and Disaster
Recovery)

Definitions

In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"BCDR Plan"

"Business Continuity
Plan™

"Disaster Recovery
Deliverables™

"Disaster Recovery Plan’

"Disaster Recovery
System"

has the meaning given to it in Paragraph 2.2 of
this Schedule;

has the meaning given to it in Paragraph 2.3.2
of this Schedule;

the Deliverables embodied in the processes and
procedures for restoring the provision of
Deliverables following the occurrence of a
Disaster;

has the meaning given to it in Paragraph 2.3.3
of this Schedule;

the system embodied in the processes and
procedures for restoring the provision of

Deliverables following the occurrence of a
Disaster;

"Related Supplier" any person who provides Deliverables to the
Buyer which are related to the Deliverables

from time to time;

"Review Report" has the meaning given to it in Paragraph 6.2 of

this Schedule; and

"Supplier's Proposals" has the meaning given to it in Paragraph 6.3 of

this Schedule;

BCDR Plan

1. The Buyer and the Supplier recognise that, where specified in DPS
Schedule 4 (DPS Management), CCS shall have the right to enforce the
Buyer's rights under this Schedule.

2. At least ninety (90) Working Days after the Start Date the Supplier shall
prepare and deliver to the Buyer for the Buyer’s written approval a plan
(a “BCDR Plan”), which shall detail the processes and arrangements that
the Supplier shall follow to:

2.1.1 ensure continuity of the business processes and operations
supported by the Services following any failure or disruption of
any element of the Deliverables; and
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3.

2.1.2 the recovery of the Deliverables in the event of a Disaster
The BCDR Plan shall be divided into three sections:

3.1.1

Section 1 which shall set out general principles applicable to the
BCDR Plan;

3.1.2  Section 2 which shall relate to business continuity (the "Business

Continuity Plan"); and

3.1.3 Section 3 which shall relate to disaster recovery (the "Disaster

Recovery Plan").

4, Following receipt of the draft BCDR Plan from the Supplier, the Parties shall
use reasonable endeavours to agree the contents of the BCDR Plan. If the
Parties are unable to agree the contents of the BCDR Plan within twenty (20)
Working Days of its submission, then such Dispute shall be resolved in
accordance with the Dispute Resolution Procedure.

5. General Principles of the BCDR Plan (Section 1)
5.1 Section 1 of the BCDR Plan shall:

5.1.1

5.1.2

5.1.3

51.4

5.1.5

5.1.6

set out how the business continuity and disaster recovery elements
of the BCDR Plan link to each other;

provide details of how the invocation of any element of the BCDR
Plan may impact upon the provision of the Deliverables and any
goods and/or services provided to the Buyer by a Related Supplier;

contain an obligation upon the Supplier to liaise with the Buyer and
any Related Suppliers with respect to business continuity and
disaster recovery;

detail how the BCDR Plan interoperates with any overarching
disaster recovery or business continuity plan of the Buyer and any of
its other Related Supplier in each case as notified to the Supplier by
the Buyer from time to time;

contain a communication strategy including details of an incident and
problem management service and advice and help desk facility which
can be accessed via multiple channels;

contain a risk analysis, including:

(@) failure or disruption scenarios and assessments of likely
frequency of occurrence;

(b) identification of any single points of failure within the
provision of Deliverables and processes for managing those
risks;

(c) identification of risks arising from the interaction of the

provision of Deliverables with the goods and/or services
provided by a Related Supplier; and

(d) a business impact analysis of different anticipated failures or
disruptions;
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5.1.7

5.1.8

5.1.9

5.1.10

5.1.11

5.1.12

provide for documentation of processes, including business
processes, and procedures;

set out key contact details for the Supplier (and any Subcontractors)
and for the Buyer;

identify the procedures for reverting to "normal service";

set out method(s) of recovering or updating data collected (or which
ought to have been collected) during a failure or disruption to
minimise data loss;

identify the responsibilities (if any) that the Buyer has agreed it will
assume in the event of the invocation of the BCDR Plan; and

provide for the provision of technical assistance to key contacts at
the Buyer as required by the Buyer to inform decisions in support of
the Buyer’s business continuity plans.

5.2 The BCDR Plan shall be designed so as to ensure that:

5.2.1

5.2.2

5.2.3

524

the Deliverables are provided in accordance with this Contract at all
times during and after the invocation of the BCDR Plan;

the adverse impact of any Disaster is minimised as far as reasonably
possible;

it complies with the relevant provisions of ISO/IEC 27002;
1ISO22301/ISO22313 and all other industry standards from time to
time in force; and

it details a process for the management of disaster recovery testing.

5.3 The BCDR Plan shall be upgradeable and sufficiently flexible to support any
changes to the Deliverables and the business operations supported by the
provision of Deliverables.

5.4 The Supplier shall not be entitled to any relief from its obligations under the
Performance Indicators (PI's) or Service Levels, or to any increase in the
Charges to the extent that a Disaster occurs as a consequence of any
breach by the Supplier of this Contract.

6. Business Continuity (Section 2)

6.1 The Business Continuity Plan shall set out the arrangements that are to be
invoked to ensure that the business processes facilitated by the provision of
Deliverables remain supported and to ensure continuity of the business
operations supported by the Services including:

6.1.1

6.1.2

the alternative processes, options and responsibilities that may be
adopted in the event of a failure in or disruption to the provision of
Deliverables; and

the steps to be taken by the Supplier upon resumption of the
provision of Deliverables in order to address the effect of the failure
or disruption.
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6.2 The Business Continuity Plan shall:

6.2.1

6.2.2

6.2.3

6.2.4

address the various possible levels of failures of or disruptions to the
provision of Deliverables;

set out the goods and/or services to be provided and the steps to be
taken to remedy the different levels of failures of and disruption to the
Deliverables;

specify any applicable Performance Indicators with respect to the
provision of the Business Continuity Services and details of any
agreed relaxation to the Performance Indicators or Service Levels in
respect of the provision of other Deliverables during any period of
invocation of the Business Continuity Plan; and

set out the circumstances in which the Business Continuity Plan is
invoked.

7. Disaster Recovery (Section 3)

7.1 The Disaster Recovery Plan (which shall be invoked only upon the
occurrence of a Disaster) shall be designed to ensure that upon the
occurrence of a Disaster the Supplier ensures continuity of the business
operations of the Buyer supported by the Services following any Disaster or
during any period of service failure or disruption with, as far as reasonably
possible, minimal adverse impact.

7.2 The Supplier's BCDR Plan shall include an approach to business continuity
and disaster recovery that addresses the following:

7.2.1
7.2.2
7.2.3
7.2.4
7.2.5
7.2.6
7.2.7
7.2.8
7.2.9
7.2.10

7.2.11

7.212

loss of access to the Buyer Premises;

loss of utilities to the Buyer Premises;

loss of the Supplier's helpdesk or CAFM system;
loss of a Subcontractor;

emergency notification and escalation process;
contact lists;

staff training and awareness;

BCDR Plan testing;

post implementation review process;

any applicable Performance Indicators with respect to the provision
of the disaster recovery services and details of any agreed relaxation
to the Performance Indicators or Service Levels in respect of the
provision of other Deliverables during any period of invocation of the
Disaster Recovery Plan;

details of how the Supplier shall ensure compliance with security
standards ensuring that compliance is maintained for any period
during which the Disaster Recovery Plan is invoked;

access controls to any disaster recovery sites used by the Supplier in
relation to its obligations pursuant to this Schedule; and
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8.

9.

7.2.13  testing and management arrangements.

8.1

Review and changing the BCDR Plan

The Supplier shall review the BCDR Plan:

8.1.1 on a regular basis and as a minimum once every six (6) Months;
8.1.2 within three (3) calendar Months of the BCDR Plan (or any part)

having been invoked pursuant to Paragraph 7; and

8.1.3 where the Buyer requests in writing any additional reviews (over and

8.2

8.3

8.4

8.5

above those provided for in Paragraphs 6.1.1 and 6.1.2 of this
Schedule) whereupon the Supplier shall conduct such reviews in
accordance with the Buyer’s written requirements. Prior to starting its
review, the Supplier shall provide an accurate written estimate of the
total costs payable by the Buyer for the Buyer’s approval. The costs
of both Parties of any such additional reviews shall be met by the
Buyer except that the Supplier shall not be entitled to charge the
Buyer for any costs that it may incur above any estimate without the
Buyer’s prior written approval.

Each review of the BCDR Plan pursuant to Paragraph 6.1 shall assess its
suitability having regard to any change to the Deliverables or any underlying
business processes and operations facilitated by or supported by the
Services which have taken place since the later of the original approval of
the BCDR Plan or the last review of the BCDR Plan, and shall also have
regard to any occurrence of any event since that date (or the likelihood of
any such event taking place in the foreseeable future) which may increase
the likelihood of the need to invoke the BCDR Plan. The review shall be
completed by the Supplier within such period as the Buyer shall reasonably
require.

The Supplier shall, within twenty (20) Working Days of the conclusion of
each such review of the BCDR Plan, provide to the Buyer a report (a
"Review Report") setting out the Supplier's proposals (the "Supplier's
Proposals") for addressing any changes in the risk profile and its proposals
for amendments to the BCDR Plan.

Following receipt of the Review Report and the Supplier’s Proposals, the
Parties shall use reasonable endeavours to agree the Review Report and
the Supplier's Proposals. If the Parties are unable to agree Review Report
and the Supplier's Proposals within twenty (20) Working Days of its
submission, then such Dispute shall be resolved in accordance with the
Dispute Resolution Procedure.

The Supplier shall as soon as is reasonably practicable after receiving the
approval of the Supplier's Proposals effect any change in its practices or
procedures necessary so as to give effect to the Supplier's Proposals. Any
such change shall be at the Supplier’'s expense unless it can be reasonably
shown that the changes are required because of a material change to the
risk profile of the Deliverables.

Testing the BCDR Plan
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9.1 The Supplier shall test the BCDR Plan:

9.1.1 regularly and in any event not less than once in every Contract Year;

9.1.2 in the event of any major reconfiguration of the Deliverables

9.1.3 at any time where the Buyer considers it necessary (acting in its sole
discretion).

9.2 If the Buyer requires an additional test of the BCDR Plan, it shall give the
Supplier written notice and the Supplier shall conduct the test in accordance
with the Buyer’s requirements and the relevant provisions of the BCDR
Plan. The Supplier's costs of the additional test shall be borne by the Buyer
unless the BCDR Plan fails the additional test in which case the Supplier's
costs of that failed test shall be borne by the Supplier.

9.3 The Supplier shall undertake and manage testing of the BCDR Plan in full
consultation with and under the supervision of the Buyer and shall liaise
with the Buyer in respect of the planning, performance, and review, of each
test, and shall comply with the reasonable requirements of the Buyer.

9.4 The Supplier shall ensure that any use by it or any Subcontractor of "live"
data in such testing is first approved with the Buyer. Copies of live test data
used in any such testing shall be (if so required by the Buyer) destroyed or
returned to the Buyer on completion of the test.

9.5 The Supplier shall, within twenty (20) Working Days of the conclusion of
each test, provide to the Buyer a report setting out:

951 the outcome of the test;

952 any failures in the BCDR Plan (including the BCDR Plan's
procedures) revealed by the test; and

9.5.3 the Supplier's proposals for remedying any such failures.

9.6 Following each test, the Supplier shall take all measures requested by the
Buyer to remedy any failures in the BCDR Plan and such remedial activity
and re-testing shall be completed by the Supplier, at its own cost, by the
date reasonably required by the Buyer.

10. Invoking the BCDR Plan

10.1 In the event of a complete loss of service or in the event of a Disaster, the
Supplier shall immediately invoke the BCDR Plan (and shall inform the
Buyer promptly of such invocation). In all other instances the Supplier shall
invoke or test the BCDR Plan only with the prior consent of the Buyer.

11.  Circumstances beyond your control

11.1 The Supplier shall not be entitled to relief under Clause 20 (Circumstances
beyond your control) if it would not have been impacted by the Force
Majeure Event had it not failed to comply with its obligations under this
Schedule.
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Order Schedule 10 (Exit Management)

1. Definitions

In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Exclusive Assets"

"Exit Information"

"Exit Manager"

"Net Book Value”

"Non-Exclusive Assets"

"Registers"

"Replacement Goods"

"Replacement Services"

"Termination Assistance"
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Supplier Assets used exclusively by the
Supplier or a Key Subcontractor in the
provision of the Deliverables;

has the meaning given to it in Paragraph 3.1
of this Schedule;

the person appointed by each Party to
manage their respective obligations under this
Schedule;

the current net book value of the relevant
Supplier Asset(s) calculated in accordance
with the DPS Application or Order Tender (if
stated) or (if not stated) the depreciation
policy of the Supplier (which the Supplier shall
ensure is in accordance with Good Industry
Practice);

those Supplier Assets used by the Supplier or
a Key Subcontractor in connection with the
Deliverables but which are also used by the
Supplier or Key Subcontractor for other
purposes;

the register and configuration database
referred to in Paragraph 2.2 of this Schedule;

any goods which are substantially similar to
any of the Goods and which the Buyer
receives in substitution for any of the Goods
following the End Date, whether those goods
are provided by the Buyer internally and/or by
any third party;

any services which are substantially similar to
any of the Services and which the Buyer
receives in substitution for any of the Services
following the End Date, whether those goods
are provided by the Buyer internally and/or by
any third party;

the activities to be performed by the Supplier
pursuant to the Exit Plan, and other assistance
required by the Buyer pursuant to the
Termination Assistance Notice;
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"Termination Assistance has the meaning given to it in Paragraph 5.1
Notice" of this Schedule;

"Termination Assistance the period specified in a Termination

Period" Assistance Notice for which the Supplier is
required to provide the Termination
Assistance as such period may be extended
pursuant to Paragraph 5.2 of this Schedule;

"Transferable Assets" Exclusive Assets which are capable of legal
transfer to the Buyer;

"Transferable Contracts" Sub-Contracts, licences for Supplier's
Software, licences for Third Party Software or
other agreements which are necessary to
enable the Buyer or any Replacement Supplier
to provide the Deliverables or the
Replacement Goods and/or Replacement
Services, including in relation to licences all
relevant Documentation;

"Transferring Assets" has the meaning given to it in Paragraph 8.2.1
of this Schedule;

"Transferring Contracts" has the meaning given to it in Paragraph 8.2.3
of this Schedule.

2. Supplier must always be prepared for contract exit

1. The Supplier shall within 30 days from the Start Date provide to the Buyer
a copy of its depreciation policy to be used for the purposes of calculating
Net Book Value.

2. During the Contract Period, the Supplier shall promptly:

(a) create and maintain a detailed register of all Supplier Assets
(including description, condition, location and details of
ownership and status as either Exclusive Assets or Non-
Exclusive Assets and Net Book Value) and Sub-contracts and
other relevant agreements required in connection with the
Deliverables; and

(b) create and maintain a configuration database detailing the
technical infrastructure and operating procedures through which
the Supplier provides the Deliverables ("Registers").

3. The Supplier shall:

(a) ensure that all Exclusive Assets listed in the Registers are
clearly physically identified as such; and

(b) procure that all licences for Third Party Software and all Sub-
Contracts shall be assignable and/or capable of novation
(at no cost or restriction to the Buyer) at the request of
the Buyer to the Buyer (and/or its nominee) and/or any
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3.

3.1

3.2

3.3

3.4

4.1

4.2

Replacement Supplier upon the Supplier ceasing to
provide the Deliverables (or part of them) and if the
Supplier is unable to do so then the Supplier shall
promptly notify the Buyer and the Buyer may require the
Supplier to procure an alternative Subcontractor or
provider of Deliverables.

Each Party shall appoint an Exit Manager within three (3) Months of the
Start Date. The Parties' Exit Managers will liaise with one another in
relation to all issues relevant to the expiry or termination of this
Contract.

Assisting re-competition for Deliverables

The Supplier shall, on reasonable notice, provide to the Buyer and/or its
potential Replacement Suppliers (subject to the potential Replacement
Suppliers entering into reasonable written confidentiality undertakings),
such information (including any access) as the Buyer shall reasonably
require in order to facilitate the preparation by the Buyer of any invitation to
tender and/or to facilitate any potential Replacement Suppliers undertaking
due diligence (the "Exit Information").

The Supplier acknowledges that the Buyer may disclose the Supplier's
Confidential Information (excluding the Supplier’s or its Subcontractors’
prices or costs) to an actual or prospective Replacement Supplier to the
extent that such disclosure is necessary in connection with such
engagement.

The Supplier shall provide complete updates of the Exit Information on an
as-requested basis as soon as reasonably practicable and notify the Buyer
within five (5) Working Days of any material change to the Exit Information
which may adversely impact upon the provision of any Deliverables (and
shall consult the Buyer in relation to any such changes).

The Exit Information shall be accurate and complete in all material respects
and shall be sufficient to enable a third party to prepare an informed offer for
those Deliverables; and not be disadvantaged in any procurement process
compared to the Supplier.

Exit Plan

The Supplier shall, within three (3) Months after the Start Date, deliver to
the Buyer an Exit Plan which complies with the requirements set out in
Paragraph 4.3 of this Schedule and is otherwise reasonably satisfactory to
the Buyer.

The Parties shall use reasonable endeavours to agree the contents of the
Exit Plan. If the Parties are unable to agree the contents of the Exit Plan
within twenty (20) Working Days of the latest date for its submission
pursuant to Paragraph 4.1, then such Dispute shall be resolved in
accordance with the Dispute Resolution Procedure.
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4.3 The Exit Plan shall set out, as a minimum:

4.3.1

43.2

4.3.3

434

4.3.5

4.3.6

4.3.7

4.3.8

4.3.9

4.3.10

a detailed description of both the transfer and cessation processes,
including a timetable;

how the Deliverables will transfer to the Replacement Supplier and/or
the Buyer;

details of any contracts which will be available for transfer to the
Buyer and/or the Replacement Supplier upon the Expiry Date
together with any reasonable costs required to effect such transfer;

proposals for the training of key members of the Replacement
Supplier’s staff in connection with the continuation of the provision of
the Deliverables following the Expiry Date;

proposals for providing the Buyer or a Replacement Supplier copies
of all documentation relating to the use and operation of the
Deliverables and required for their continued use;

proposals for the assignment or novation of all services utilised by
the Supplier in connection with the supply of the Deliverables;

proposals for the identification and return of all Buyer Property in the
possession of and/or control of the Supplier or any third party;

proposals for the disposal of any redundant Deliverables and
materials;

how the Supplier will ensure that there is no disruption to or
degradation of the Deliverables during the Termination Assistance
Period; and

any other information or assistance reasonably required by the Buyer
or a Replacement Supplier.

4.4 The Supplier shall:

4.4.1

442

maintain and update the Exit Plan (and risk management plan) no
less frequently than:

(@) as requested by the Authority throughout the Contract
Period; and

(b) no later than twenty (20) Working Days after a request from
the Buyer for an up-to-date copy of the Exit Plan;

(c) as soon as reasonably possible following a Termination
Assistance Notice, and in any event no later than ten (10)
Working Days after the date of the Termination Assistance
Notice;

(d) as soon as reasonably possible following, and in any event
no later than twenty (20) Working Days following, any
material change to the Deliverables (including all changes
under the Variation Procedure); and

jointly review and verify the Exit Plan if required by the Buyer and
promptly correct any identified failures.
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4.5

4.6

5.
5.1

Only if (by notification to the Supplier in writing) the Buyer agrees with a
draft Exit Plan provided by the Supplier under Paragraph 4.2 or 4.4 (as the
context requires), shall that draft become the Exit Plan for this Contract.

A version of an Exit Plan agreed between the parties shall not be
superseded by any draft submitted by the Supplier.

Termination Assistance

The Buyer shall be entitled to require the provision of Termination
Assistance at any time during the Contract Period by giving written notice to
the Supplier (a "Termination Assistance Notice") at least four (4) Months
prior to the Expiry Date or as soon as reasonably practicable (but in any
event, not later than one (1) Month) following the service by either Party of a
Termination Notice. The Termination Assistance Notice shall specify:

5.1.1 the nature of the Termination Assistance required; and

5.1.2 the start date and period during which it is anticipated that

5.2

5.3

6.
6.1

Termination Assistance will be required, which shall continue no
longer than twelve (12) Months after the date that the Supplier
ceases to provide the Deliverables.

The Buyer shall have an option to extend the Termination Assistance Period
beyond the Termination Assistance Notice period provided that such
extension shall not extend for more than six (6) Months beyond the end of
the Termination Assistance Period and provided that it shall notify the
Supplier of such this extension no later than twenty (20) Working Days prior
to the date on which the provision of Termination Assistance is otherwise
due to expire. The Buyer shall have the right to terminate its requirement for
Termination Assistance by serving not less than (20) Working Days' written
notice upon the Supplier.

In the event that Termination Assistance is required by the Buyer but at the
relevant time the parties are still agreeing an update to the Exit Plan
pursuant to Paragraph 4, the Supplier will provide the Termination
Assistance in good faith and in accordance with the principles in this
Schedule and the last Buyer approved version of the Exit Plan (insofar as it
still applies).

Termination Assistance Period

Throughout the Termination Assistance Period the Supplier shall:

6.1.1 continue to provide the Deliverables (as applicable) and otherwise

perform its obligations under this Contract and, if required by the
Buyer, provide the Termination Assistance;

6.1.2 provide to the Buyer and/or its Replacement Supplier any reasonable

assistance and/or access requested by the Buyer and/or its
Replacement Supplier including assistance and/or access to facilitate
the orderly transfer of responsibility for and conduct of the
Deliverables to the Buyer and/or its Replacement Supplier;

6.1.3 use all reasonable endeavours to reallocate resources to provide

such assistance without additional costs to the Buyer;
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6.1.4 subject to Paragraph 6.3, provide the Deliverables and the

Termination Assistance at no detriment to the Performance
Indicators (PI's) or Service Levels, the provision of the Management
Information or any other reports nor to any other of the Supplier's
obligations under this Contract;

6.1.5 at the Buyer's request and on reasonable notice, deliver up-to-date

Registers to the Buyer;

6.1.6 seek the Buyer's prior written consent to access any Buyer Premises

6.2

6.3

from which the de-installation or removal of Supplier Assets is
required.

If it is not possible for the Supplier to reallocate resources to provide such
assistance as is referred to in Paragraph 6.1.2 without additional costs to
the Buyer, any additional costs incurred by the Supplier in providing such
reasonable assistance shall be subject to the Variation Procedure.

If the Supplier demonstrates to the Buyer's reasonable satisfaction that the
provision of the Termination Assistance will have a material, unavoidable
adverse effect on the Supplier's ability to meet one or more particular
Service Levels, the Parties shall vary the relevant Service Levels and/or the
applicable Service Credits accordingly.

7. Obligations when the contract is terminated

7.1 The Supplier shall comply with all of its obligations contained in the Exit
Plan.

7.2 Upon termination or expiry or at the end of the Termination Assistance
Period (or earlier if this does not adversely affect the Supplier's performance
of the Deliverables and the Termination Assistance), the Supplier shall:

7.2.1 vacate any Buyer Premises;

7.2.2 remove the Supplier Equipment together with any other materials
used by the Supplier to supply the Deliverables and shall leave the
Sites in a clean, safe and tidy condition. The Supplier is solely
responsible for making good any damage to the Sites or any objects
contained thereon, other than fair wear and tear, which is caused by
the Supplier;

7.2.3 provide access during normal working hours to the Buyer and/or the

Replacement Supplier for up to twelve (12) Months after expiry or
termination to:

(@) such information relating to the Deliverables as remains in
the possession or control of the Supplier; and

(b) such members of the Supplier Staff as have been involved
in the design, development and provision of the Deliverables
and who are still employed by the Supplier, provided that the
Buyer and/or the Replacement Supplier shall pay the
reasonable costs of the Supplier actually incurred in
responding to such requests for access.
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7.3 Except where this Contract provides otherwise, all licences, leases and
authorisations granted by the Buyer to the Supplier in relation to the
Deliverables shall be terminated with effect from the end of the Termination
Assistance Period.

8. Assets, Sub-contracts and Software

8.1 Following notice of termination of this Contract and during the Termination
Assistance Period, the Supplier shall not, without the Buyer's prior written
consent:

8.1.1 terminate, enter into or vary any Sub-contract or licence for any
software in connection with the Deliverables; or

8.1.2 (subject to normal maintenance requirements) make material
modifications to, or dispose of, any existing Supplier Assets or
acquire any new Supplier Assets.

8.2 Within twenty (20) Working Days of receipt of the up-to-date Registers
provided by the Supplier, the Buyer shall notify the Supplier setting out:

8.2.1 which, if any, of the Transferable Assets the Buyer requires to be
transferred to the Buyer and/or the Replacement Supplier
("Transferring Assets");

8.2.2 which, if any, of:
(@) the Exclusive Assets that are not Transferable Assets; and
(b) the Non-Exclusive Assets,

the Buyer and/or the Replacement Supplier requires the continued
use of; and

8.2.3 which, if any, of Transferable Contracts the Buyer requires to be
assigned or novated to the Buyer and/or the Replacement Supplier
(the "Transferring Contracts"),

in order for the Buyer and/or its Replacement Supplier to provide the
Deliverables from the expiry of the Termination Assistance Period. The
Supplier shall provide all reasonable assistance required by the Buyer
and/or its Replacement Supplier to enable it to determine which
Transferable Assets and Transferable Contracts are required to provide the
Deliverables or the Replacement Goods and/or Replacement Services.

8.3 With effect from the expiry of the Termination Assistance Period, the
Supplier shall sell the Transferring Assets to the Buyer and/or the
Replacement Supplier for their Net Book Value less any amount already
paid for them through the Charges.

8.4 Risk in the Transferring Assets shall pass to the Buyer or the Replacement
Supplier (as appropriate) at the end of the Termination Assistance Period
and title shall pass on payment for them.
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9.

10.

8.5 Where the Buyer and/or the Replacement Supplier requires continued use
of any Exclusive Assets that are not Transferable Assets or any Non-
Exclusive Assets, the Supplier shall as soon as reasonably practicable:

8.5.1

8.5.2

procure a non-exclusive, perpetual, royalty-free licence for the Buyer
and/or the Replacement Supplier to use such assets (with a right of
sub-licence or assignment on the same terms); or failing which

procure a suitable alternative to such assets, the Buyer or the
Replacement Supplier to bear the reasonable proven costs of
procuring the same.

8.6 The Supplier shall as soon as reasonably practicable assign or procure the
novation of the Transferring Contracts to the Buyer and/or the Replacement
Supplier. The Supplier shall execute such documents and provide such
other assistance as the Buyer reasonably requires to effect this novation or
assignment.

8.7 The Buyer shall:

8.7.1

8.7.2

accept assignments from the Supplier or join with the Supplier in
procuring a novation of each Transferring Contract; and

once a Transferring Contract is novated or assigned to the Buyer
and/or the Replacement Supplier, discharge all the obligations and
liabilities created by or arising under that Transferring Contract and
exercise its rights arising under that Transferring Contract, or as
applicable, procure that the Replacement Supplier does the same.

8.8 The Supplier shall hold any Transferring Contracts on trust for the Buyer
until the transfer of the relevant Transferring Contract to the Buyer and/or
the Replacement Supplier has taken place.

8.9 The Supplier shall indemnify the Buyer (and/or the Replacement Supplier,
as applicable) against each loss, liability and cost arising out of any claims
made by a counterparty to a Transferring Contract which is assigned or
novated to the Buyer (and/or Replacement Supplier) pursuant to
Paragraph 8.6 in relation to any matters arising prior to the date of
assignment or novation of such Transferring Contract. Clause 19 (Other
people's rights in this contract) shall not apply to this Paragraph 8.9 which is
intended to be enforceable by Third Parties Beneficiaries by virtue of the
CRTPA.

No charges

9.1 Unless otherwise stated, the Buyer shall not be obliged to pay for costs
incurred by the Supplier in relation to its compliance with this Schedule.

Dividing the bills

10.1 All outgoings, expenses, rents, royalties and other periodical payments
receivable in respect of the Transferring Assets and Transferring Contracts
shall be apportioned between the Buyer and/or the Replacement and the
Supplier as follows:

10.1.1

the amounts shall be annualised and divided by 365 to reach a daily
rate;
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10.1.2  the Buyer or Replacement Supplier (as applicable) shall be
responsible for or entitled to (as the case may be) that part of the
value of the invoice pro rata to the number of complete days
following the transfer, multiplied by the daily rate; and

10.1.3  the Supplier shall be responsible for or entitled to (as the case may
be) the rest of the invoice.
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Order Schedule 20 (Order Specification)

This Schedule sets out the characteristics of the Deliverables that the Supplier will
be required to make to the Buyers under this Order Contract

See Specification below.
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The offer of a choice between Human papillomavirus (HPV) self-sampling and
clinician-taken sampling in the Cervical Screening Programme: social research

1. Background
The health problem

1.1.In the UK, cervical cancer is the 14th most common cancer in females. There
are approximately 3,200 (9.6 per 100,000) new cases of cervical cancer every
year, accounting for 2% of all new cancer cases in females (2016-2018).(1) In
England, around 51% of women diagnosed with cervical cancer survive their
disease for 10 years or more (2013-2017).(1)

Screening programme

1.2. Cervical cancer screening, which has been implemented for at least five
decades, aims to detect precancerous lesions that can be treated before cancer
develops.(2, 3)

1.3. Up until recently, cervical screening was based on cytology. However, there has
been well-established evidence that infection with human papillomavirus (HPV, a
sexually transmitted virus) is a necessary cause of cervical cancer.(4) Although
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most types of HPV are benign and clear up with no intervention,(5) a small
proportion of ‘high-risk’ types of HPV infection persist and can lead to cervical
cancer.(5,6) High-risk HPV is found in 99.7% of cervical cancers. HPV types 16
and 18 are particularly high-risk and contribute to around 70% of all cervical
cancers.(7) A report in 2017 estimated that 3.2% of women in the general
population have cervical HPV-16/18, increasing to 29.6% in women with low-
grade cervical lesions, 58.6% in women with high-grade cervical lesions, and
79% in women with invasive cervical cancers.(8,9)

1.4.Given the instrumental role of the HPV high-risk strains in the aetiology of
cervical cancer, along with the introduction of the HPV vaccination programme in
2008, there was a strong rationale for the implementation of primary HPV
screening in the UK, reserving cytology testing for HPV positive women only.
The UK National Screening Committee (NSC) recommended the use of the test
for HPV as a primary screening test in 2017.(10) Following this recommendation,
a national programme of primary HPV screening was fully implemented in Wales
(2018), England (2019) and Scotland (2020). Northern Ireland is aiming for
implementation in 2022/2023.

1.5. Primary HPV screening is when the first test carried out on the sample looks for
the high-risk HPV virus first. If high-risk HPV is detected, a cytology test is used
as a triage to check for any abnormal cells. Please refer to the cervical screening
care pathway for more information on the screening pathway.

HPV self-sampling

1.6. The move to primary HPV screening in the UK provides an opportunity to
change the method of sample collection and allows women and other people
with a cervix! to self-collect a vaginal or urine sample at home via a self-
sampling device.

1.7.Coverage in the UK cervical screening programme has been below the
acceptable standard for many years, with a number of those invited choosing not
to attend. As such, the offer of a self-sampling kit has the potential to increase
the uptake of cervical screening and therefore could have a positive impact in
reducing the incidence of cervical cancer.

1.8. The UK NSC currently does not recommend HPV self-sampling in the CSP. In
2017, the UK NSC commissioned an external review of HPV self-sampling to
find out about the potential of HPV self-sampling to improve the performance of
the CSP.(11) The review identified several evidence gaps.

1.9.1In 2019, the UK NSC requested an in-service evaluation (ISE) of HPV self-
sampling to address the evidence gaps from the 2017 review. The aim of the ISE

1 *Sometimes referred to as ‘women’ from herein for sentence brevity
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is to provide the UK NSC with good quality, robust evidence on the clinical
effectiveness, feasibility, acceptability, and cost-effectiveness in the use of HPV
self-sampling in the CSP. Evidence from the ISE will support a definitive
recommendation by the UK NSC to the four UK nations.

2. The requirement

Decision problem, key questions, and objectives

2.1.

2.2.

2.3.

24,

2.5.

The HPV self-sampling ISE will offer a portion of women eligible for cervical
screening in England the choice between a clinician taken sample and a self-
sample for HPV.

The UK NSC, hosted by the Department of Health and Social Care (DHSC), is
looking to appoint a competent supplier to undertake research to provide
evidence on how best to support women in the UK to make an informed and
preference-based choice about their method of cervical screening (clinician
based sampling or self-sampling for HPV). More evidence is needed on
women’s attitudes to being given such a choice in a UK context, particularly
given possible uncertainty over the test accuracy of a self-sample compared to
a clinician sample.(12,13)

To do this, the research should aim to understand women’s decision support
needs and communication preferences towards being offered a choice of
sampling strategies given: hypothetical differences between the two test
sensitivities, hypothetical differences in screening outcomes, differences in
clinical follow-up between sampling strategies, and differences in participant
demographics and histories.

Findings from the research will provide qualitative evidence to support the
delivery of a high-quality and evidence-based ISE of HPV self-sampling in the
NHS England CSP. Findings will support optimal communication of the offer of
a choice between a self-sample and a clinician taken sample in the ISE. More
widely, findings from the research can contribute to the UK evidence on cervical
screening communication, with an aim to support optimal engagement with the
offer of cervical screening in the UK.

The key question for this research is:
How do we best support women and other people with a cervix in the UK to

make an informed and preference-based choice about their method of cervical
screening (clinician based sampling or self-sampling for HPV)?
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2.6.

2.7.

2.8.

Contractors are expected to utilise the existing evidence and academic
literature on cervical screening participant attitudes and behaviours to HPV self-
sampling to inform the study design.

The obijectives for this research are to understand participants’ decision support

needs and communication preferences towards being offered a choice of HPV

sampling strategies under different actual and hypothetical scenarios. These

include:

e Given possible uncertainties in test sensitivities between a self and clinician
collected sample

¢ Given different pathway requirements for each sampling strategy

o For different types of individuals (from different demographic and
geographic backgrounds and screening histories)

This list is not definitive nor exhaustive. The DHSC project management team
will work with the contractors to determine the final choice of scenarios for
exploration within this study and within the project budget.

Scope

2.9.

The target population for this research is women and other people with a cervix
aged 25 to 64 years eligible for cervical screening in the UK. Where the
methodology allows, participants of the research should represent the UK
population for this group of people with respect to age, gender, socioeconomic
background, ethnicity, and disability. Research participants should also come
from a range of screening histories (non-attenders and attenders). Priorities for
sub-group inclusion in the study can be agreed with the DHSC project team
and project steering group if required.

2.10. The aim of the research is to support individuals with a cervix to make an

informed choice about their method of cervical screening.

2.11. The research should gather participant decision support and communication

attitudes and needs given different hypothetical and actual cervical screening
scenarios. These include:
a) Self-sample test is equally as sensitive as a clinician taken test
b) Self-sample test is 2-10% less sensitive than a clinician taken test
c) Individuals who test HPV positive on a self-sampling are invited to a
follow-up GP appointment for a clinician taken sample
d) Individuals who test HPV negative on a self-sample test are invited back
for screening in three years compared to five years for a clinician taken
sample
e) Individuals who test HPV negative on a self-sample are invited back for
screening at the same time (3 or 5 years) as those who test HPV negative
on a clinician taken sample
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2.12.

2.13.

It is expected that contractors will work with the DHSC project management
team to finalise the list of suitable scenarios through the project steering group.
The DHSC team can help contractors to establish a steering group for the
project and suggest expert stakeholders for inclusion in such a group. Please
note that the priority scenario for this study is a difference in test sensitivity
between sampling strategies.

As above, DHSC can suggest expert stakeholders to sit on the project steering
group if required. The DHSC team can also provide high-level HPV subject
matter expertise alongside standard project delivery oversight. However, the
DHSC team expects that contractors will source their own HPV subject matter
support for the study throughout the duration of the project if this is not already
a part of the contractor’s team (academic and/or clinical). This will be one of the
core evaluation criteria.

Suggested methodology

2.14.

2.15.

2.16.

2.17.

2.18.

An understanding of cervical screening participants’ attitudes, needs, and
preferences, with regards to the offer of a choice of sampling strategies is
required. As such, qualitative research is suggested for this contract.

To answer the research question and fulfil the objectives of the research, it is
suggested that a mixture of qualitative research methods is employed.

These could include deliberative methods, focus groups and qualitative
interviews. A mixture of qualitative methods is required because we need to
understand attitudes under different participation contexts:

a) Where individuals have knowledge of all the available information on cervical
screening including HPV self-sampling

b) Where individuals have limited to no knowledge of cervical screening
including HPV self-sampling

It is suggested that as part of the contractor’s recruitment and inclusion of
participants into the study, their current knowledge of cervical screening is
gathered as a baseline to support robust findings.

It is suggested that to generate evidence under context a) above, deliberative
methods will be the most suitable method. Deliberative methods include
citizens’ juries and public dialogue. They provide an opportunity for participants
to find out more about a topic, consider the relevant evidence and discuss this
evidence with other participants before reaching a consensus and presenting
their view. It is suggested that there are four to six sessions, however, the
number and length of the sessions will depend on the number of cervical
screening scenarios chosen for deliberation, as stipulated above. Sessions may

6
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2.19.

2.20.

2.21.

2.22.

2.23.

2.24.

contain between 15-30 participants. The demographic of participants should be
representative of the UK cervical screening eligible population. Selection of
participants should use probability sampling (including over-sampling for some
sub-groups were necessary), to ensure adequate representation.

Participants will be presented with detailed information on cervical screening
and HPV self-sampling, including the latest academic literature on the accuracy
of the different sampling strategies. Expert withesses for the sessions should
be provided by contractors, and this is costed as part of the project, although
DHSC can help identify suitable expert witnesses if required.

It is suggested that to generate evidence under context b) above, focus groups
and/or qualitative interviews will be most suitable. Focus group and qualitative
interviewing will enable researchers to understand needs and attitudes where
limited information is presented to participants. Focus groups and/or interview
composition should aim to be broadly representative of the UK cervical
screening eligible population, although contractors are expected to work with
the DHSC team to prioritise certain groups if necessary. Interviews may be
conducted with around 30 individuals with a cervix eligible for cervical
screening. Several focus groups may be conducted, either with a mixed
composition of participant demographics in each or focusing on certain groups
of individuals as prioritised by the project steering group. Purposive sampling
may be utilised for these methods.

Phasing and ordering of the qualitative method components should be
suggested by the contractor and their choice suitably justified. Four nation
representation will be required across all qualitative methods.

The above are suggestions only. Contractors should outline their proposed
qualitative data approach to answering the research question, considering the
cervical screening scenarios and participation contexts outline in this
specification, and justify their choice. Contractors should also outline their
recruitment and sampling strategy in full. Limitations to proposed designs
should also be highlighted.

Sessions can be conducted virtually across all research methods to help with
recruitment into the study and/or as a choice alongside in-person to facilitate
participation for individuals. On the other hand, contractors may feel that some
methods should be conducted in person only, for example to encourage greater
engagement with the research team and questions. Contractors should outline
their suggested mode of research clearly in their bids, including their benefits
and limitations. Where data collection will be conducted virtually, contractors
should outline how they will support those with internet accessibility barriers.

It is expected that the contractor will acquire their own ethical approval for the
study, and this has been incorporated into the project timelines. Alternative
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methodologies to address the research question and aims of the study are
welcome, if they are suitable justified by contractors.

3. Resource

3.1. The projects require social and or behavioural science researchers with

knowledge and understanding of cancer screening. In addition, knowledge,
understanding and previous experience of working in the field of cervical cancer
and HPV self-sampling would be preferable.

4. Project outputs

41.

4.2

5.1.

Deliverables will likely include the following:

e Qualitative research findings on women'’s attitudes and communication
support needs towards the offer of a choice between self-sampling and
clinician sampling

e Given findings, suggested possible approach for communicating the offer of
a choice to women, including suggestions of any visuals required

e Recruitment and research protocol and materials (e.g., topic guides and any
communication tools used) shared with DHSC

e Anonymised data shared with DHSC

e Interim report (including presentations)

e Final report including sampling/recruitment strategy, methodology,
limitations to the research, analysis of results, implications for policy

e Research is of a high enough quality for submission to a peer-reviewed
journal

The main expected outputs for this project are women’s attitudes and
communication and decision support needs. This includes the type of
information women would like to receive and their preferences for how this
information should be communicated to them. It is not expected that contractors
develop final communication materials as an output from this study. However, it
may be necessary to develop mock materials as stimuli to support the
qualitative data collection and research with participants. Contractors should
work with DHSC in this event, for advice on the ethical and logistical
considerations relating to the ‘real world’ provision of screening. Findings from
this study may be used alongside other evidence to inform the UK NSC and
NHS to develop appropriate communication materials for use in the Cervical
Screening Programmes if required.

Timescales

The suppliers will be informed of the decision a month after submission. It is
estimated that the project will be completed by Winter 2025, but this is
negotiable. After award of contract, detailed protocols for the research should

be discussed with the UK NSC secretariat, including but not limited to an
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outline of sampling, recruitment, development of topic guides and other
materials, research structure, and analysis.

Event Target completion dates | Notes
Starting August 2024
Develop detailed protocol, including [End of September 2024
an outline of sampling, recruitment,
data collection, and analysis
Ethical approval Mid-October 2024
Finalise protocol ggg;nning of November
Development of topic guides and End of December 2024
other session materials
Recruitment End of February 2025
Data collection End of June 2025
Analysis End of July 2025
End of August 2025 Includes

Interim findings

presentation to
relevant boards

Reporting and final findings

September 2025

6.1.

6.2.

7.

Project management

Regular online meetings between the Supplier’s project team and the DHSC
project team will be scheduled throughout the duration of the contract. The
frequency of these meetings will be decided by the Authority in collaboration

with the Supplier.

The supplier will put in place a project plan. Completion of project plan with
detailed tasks and milestones will be monitored as Key Performance Indicators.
The milestones and related activities and outputs will be monitored in the
project meeting where the supplier would present and updated project plan and
a summary of the activities that have been undertaken, and milestones

completed. and the status of those.

Contract Term

The contract will be for a period of 11 months with the option to extend for a
further period or periods of up to 4 months at no costs.
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8. Budget and Payment Schedule

8.1. The overall contract value is capped at £100,000 (excluding VAT). The Supplier
will provide a project plan outlining key deliverables and associated deadlines.

8.2. Payment for the contract value will be made in 3 equal instalments:

8.2.1. 10% initiation costs: After the contract has been awarded and the exit
plan has been submitted to the Authority, there will be an initiation fee
of 10% of the contract value.

8.2.2. Three equal instalments: These to be paid in arrears on the 3, 6"
months and on completion of the contract.
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