Schedule of Works

Sally Port, Hugh Town

Window Replacement

Client:

Contract

Administrator:

C&B Ref:

Council of the Isles of Scilly Site
Address:

ITEM  DESCRIPTION

1.0 SECTION 1 — GENERAL PROVISIONS AND CONTRACT
DETAILS

Refer to preliminaries section of the tender package

1.1 Scope of Works by the Contractor:

The Contractor shall:

Carry out everything necessary for the proper execution and
completion of the works, whether or not described in this
specification or in the attached drawings, provided the same
may reasonably be inferred therefrom and is to include all
necessary allowances when tendering.

Provide general attendance of one trade upon another and
upon all sub-contractors, including the provision of facilities,
plant etc, carrying out all sundry and jobbing works and
making good etc, necessary for the proper execution of the
works.

Be responsible for liaison with and co-ordination of all works
by the various trades and Sub Contractors and. putin hand
any works such as cutting chases, holes or mortices,
providing fixings, plant or temporary services to avoid conflict
with other work.

Provide and install all necessary plant, scaffolding,
temporary shoring and supports, tools etc. including hoists,
ladders, planking, tackle, trestles, storage facilities, vehicles
etc. together will all fixings and fittings and is to alter, adapt
and maintain as necessary for the use of all trades including
those required by Sub-Contractors, for proper execution of
the work and shall remove them and make good any damage
before completion.
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Sally Port, Hugh Town, St
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ITEM DESCRIPTION

Provide and maintain during the Works all incidental shoring,
strutting, needling and other supports as may be necessary
to preserve the stability of existing structures on the Site or
adjoining that may be endangered or affected by the Works.
Provide and install all necessary temporary services
including artificial lighting, electrical power etc. required for
the works together with all fixings and fittings and is to alter,
adapt, move and maintain as necessary and shall remove
them and make good any damage before completion.
Where existing supplies can be used, the Contractor shall
check their adequacy for his use and where inappropriate,
make all necessary arrangements and pay all charges to
enable him to use them if he so requires.

Comply with and give all notices required by any Act of
Parliament, By-Laws and Regulations of Local Authorities
and Statutory Undertakings, together with any local Police
requirements and pay all those charges legally demandable
and incurred in respect of these works, except for the
Building Regulations which will be paid by the Employer.
Ascertain the location of all services (including those
underground or overhead) drains or sewers, etc within the
vicinity of the works before commencing site operations and
shall maintain and protect the same at all times during the
contract and make good any damage or pay any costs or
charges in connection therewith.

Inform the Contract Administrator of any additional repairs
which are outside the scope of this specification before the
specified works are carried out, however, no additional work
is to be carried out without his written instructions. provide all
safety, health and welfare measures and amenities for his
own workmen and for those of any Sub Contractors as laid
down in all Health & Safety Legislation applicable to this
contract and maintain all safety measures required
thereunder.

Remove all rubbish, debris and surplus materials from the
site as work proceeds including any existing or occasioned
by Sub Contractors, and shall keep the site and surrounds
clean and tidy at all times.

Ensure that the structure and services of the property
including all fixtures, fittings and finishes etc., (whether new
or existing to be retained) are protected against falling
objects, dust, damage, frost, inclement weather or other
hazards throughout the contract by providing all necessary
covering, guards, dust sheets, screens, tarpaulins etc. and
making good at his own expense any damage caused the
inadequacy thereof

Move all furniture and take up and relay any carpet in
occupied premises as necessary in order to facilitate the
works.

On completion of the works, dismantle and remove all plant
and temporary work, clear away all rubbish, debris and
surplus materials and shall thoroughly clean all surfaces
including any affected portions of the existing premises, both
internally and externally including removing all stains and
paint splashes, touching up any damaged decoration and
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ITEM DESCRIPTION COST
cleaning all parts, to leave the site clean and perfect to the
satisfaction of the Contract Administrator.

1.2 Site Administration:

The Contractor must:

e Ensure that all work, including that of Sub-Contractors, is
adequately supervised at all times by a competent foreman.

e Take all reasonable care in order to confine the area of
building operations to a minimum necessary for completion
of the works.

o Keep all persons (including those employed by the Sub
Contractors), under his control and within the boundaries of
the site.

e Obtain all necessary permissions where the execution of the
works requires workmen to enter upon adjoining properties
prior to such works being executed.

o Safeguard the Site, the Works, products, materials and any
parts of the existing building affected by the works from
unauthorised access, damage and theft and provide all
necessary facilities to do so.

e Indemnify the Employer against all claims or actions for
damages arising from failure to comply with the above.

¢ Allow for attending meetings as notified by the Contract
Administrator.

e Take all necessary precautions to prevent nuisance from
smoke, dust, rubbish, vermin and other causes.

o Make every effort to keep noise and disturbance to the
occupier of the site and surrounding premises to a minimum.

e Retain copies of maintenance instructions and guarantees
delivered with components and equipment and keep safe for
handover to the CA on completion.

e Take all necessary precautions to prevent personal injury,
death, and damage to the Works or other property from fire.
Comply with Joint Code of Practice 'Fire Prevention on
Construction Sites' published by the Building Employers
Confederation and the Loss Prevention Council.

2.0 SECTION 2 — CONSTRUCTION (DESIGN AND
MANAGEMENT) REGULATIONS & PREAMBLES

2.1 The contractor is to allow for following the procedures of the Item
CDM Regulations and performing the duties of principle
contractor.

2.2 All work implemented to the premises as specified within Section Item
3 of this report are to be undertaken in accordance with good
building practice and in compliance with current British
Standards and Code of Practices.

2.3 All works are to be undertaken to ensure compliance with current Item
Building Regulations where applicable and the Contractor will be
responsible for submitting a Building Notice if necessary and to
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obtain a Completion Certificate prior to Practical Completion
being issued.

2.4 Materials Generally:

Materials and goods shall be of the best quality of their
respective kinds, British Standard Specifications (referred to
herein as BS) shall apply unless otherwise stated.

Where the name of a proprietary material has been used or
referred to in a preamble note or in descriptions, unless
otherwise described that proprietary material shall be handled,
stored and used strictly in accordance with the manufacturer’s
recommendations, instructions or specifications. It is the
Contractor’s responsibility to obtain such details and inform all
Sub Contractors and operatives of the requirements and
restrictions contained therein.

2.5 Substitution of Products:

No substitution of specified products will be permitted without
approval. Such approval will only be granted if the contractor
submits documentary evidence that the alternative product is
equivalent in respect of material, safety, reliability, fithess for
purpose, compatibility with adjacent construction, availability of
compatible accessories and, where relevant, appearance.

Any proposal for use of an alternative product must also include
proposals for substitution of compatible accessory products and
variation of details as necessary, with evidence of equivalent
durability, fithess for purposes and appearance of the
construction as a whole.

2.6 Workmanship Generally:

Where not fully described herein all works shall be carried out in
accordance with current British Standard Codes of Practice and
where none apply, shall be carried out to accepted good practice
and to the satisfaction of the Contract Administrator.

Subject to any specific requirements stated later, fix everything
that is intended to be fixed in such a manner that it stays fixed.

2.7 Workmanship Definitions:

Fix Only All labours in unloading, handling, storing and
fixing in position, including use of all plant.

Remove Disconnect, dismantle as necessary and
remove the stated element, work or component
and all associated accessories, fastenings,
supports, linings and bedding materials, and
dispose of unwanted materials. It does not
include removing associated pipework, wiring,
ductwork or other services.
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Keep for During removal prevent damage to the stated
Reuse components or materials, and clean off bedding
and jointing materials, stack neatly, adequately
protect and store until required by the Employer
or for use in the Works as instructed.

Replace Remove the stated existing components,
features and finishes; provide and fit in lieu new
components, features or finishes which, (unless
specified otherwise, must match those which
have been removed) and make good as
necessary.

Repair Carry out local remedial work to components,
features and finishes, resecure or refix as
necessary and leave in a sound and neat
condition. It does not include replacement of
components or parts of components or
redecoration.

Make Good Carry out local remedial work to components,
features and finishes which have been disturbed
by other, previous work under this Contract and
leave in a sound and neat condition. It does not
include replacement of components or parts of
components, redecoration.

Ease Make minor adjustments to moving parts of the
stated component to achieve good fit in both
open and closed positions and ensure free
movement in relation to fixed surrounds and
make good as necessary.

To Match Use products, materials and methods to match
Existing closely all visual characteristics and features of

the existing work, with joints between existing
and new work as inconspicuous as possible.

ITEM  DESCRIPTION COST
3.0 SECTION 3 - SCHEDULE OF WORKS

3.1 Protection, Access Requirement

The Contractor has the choice to utilise scaffolding or
working access platforms to undertake works as long as
they can prove compliance with the Working at Height
Regulations 2005 and all other statutory legislation / HSE
Guidance. Should scaffolding be used it is to comply with
the following:

3.1.1  The Contractor is to provide safe and install suitable scaffold Item
access to enable all external works to be undertaken. Where the
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ITEM

3.1.2

3.1.3

3.14

3.15

3.1.6

3.1.7

3.1.8

3.1.9

3.1.10

3.1.11

3.1.12

DESCRIPTION

building dictates that sectional, scaffold towers, hanging or
cantilevered scaffolding is required, an allowance must be
incorporated.

Ensure that where scaffolding needs to be installed adjacent or
in close proximity to pedestrian routes that a suitable gantry is
installed which is fully boarded with polythene protection beneath
the scaffold board. Provide double guard rails and toe boards to
all perimeters. All to be agreed with CA and Health & Safety
Officer as identified within the Contractors Health & Safety Plan.

The scaffolding to be installed must have no
irregularities/projection capable of causing personal injury or
damage to vehicles or pedestrians during the course of the
works.

The Contractor is to provide ladders, tressels, tower scaffolding,
etc., to facilitate the works not readily accessible from main
scaffolding.

All ladders are to be locked in horizontal position at the end of
each working day above first floor lifts.

The Contractor will be responsible for applying to the Local
Authority to erect scaffolding to any elevation where support off
a public footpath is required. Such must be obtained prior to
erection of any scaffolding.

The Contractor is to allow for a non maintained scaffolding alarm
fitted to all scaffolding erected to the premises. To include PIR
and motion detectors.

The Site Agent is to maintain a scaffolding inspection register.
Copies to be provided to the Contract Administrator at each
formal site inspection. The Contractors attention is drawn to any
pedestrians entrances.

The Contractor is to be provided and sufficient access to all
internal areas to enable all specified works to be undertaken
safely.

Prior to any access towers/staging being erected, the Contractor
is to forward the CA a method statement and risk assessment
for consideration.

Method statements and risk assessments must be submitted to
the CA for all works undertaken at height and should clearly
demonstrate compliance with the Working At Height Regulations
2005.

Any use of Ladders proposed by the contractor must be
compliant with the Working at Height Regulations 2005 and the
HSE guide “safe use of ladders and stepladders.” To the
satisfaction of the CA/principle designer.

Iltem

ltem

ltem

Iltem

Iltem

ltem

Item

Iltem

Iltem

Item

ltem
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ITEM
3.1.13

3.1.14

3.1.15

3.2

3.2.1

3.2.2

3.2.3

3.2.3

3.24

3.25

3.2.6

DESCRIPTION

The building is occupied by residential occupants and
consideration must be given to those occupants. The Contractor
IS to ensure access is not restricted in any way, especially at the
end of each working day.

All scaffolding is to be erected, maintained, dismantled in
accordance with the Local Authority requirements (scaffold
licensing), where applicable and all other current regulations,
Guidance Notes or Codes of Practice.

The contractor is to allow for safe storage of all materials. To be
kept locked and secured between delivery and carrying out the
works.

Health & Safety

The Contractor is to be aware the project will be notifiable under
the Construction (Design & Management) Regulations 2015 if
their works programme is longer than 30 days on site & 20
workers simultaneously on site at any one time or 500 man
hours.

All Contractors are to tender these works on the understanding
that if selected and the project is notifiable, they will be appointed
Principal Contractor under the Construction (Design &
Management) Regulations 2015.

For all projects the contractor will have a duty to prepare a
Construction Phase Plan for approval by the Client and Principle
Designer prior to works being committed for commencement. In
this regard, the Construction Phase Plan is required to be
submitted for consideration, not less than 7 working days before
the proposed commencement date. Any delay to the
commencement of these works as a result of a late submission
of this document will be entirely the Contractors costs.

The Contractor will also be required to provide the Health &
Safety File documentation to the Principle Designer, not less
than 48 hours before the date of Practical Completion. This is to
include relevant guarantees operating and maintenance
manuals, as-built drawings details and any Statutory Approvals
etc.

The Contractor is to be fully responsible for ensuring the safety
of his operatives whilst working on site and to ensure that all
scaffolding for access is arranged in accordance with current
regulations and Code of Practice.

The Contractor is to ensure all necessary C.0.S.S.H. sheets are
obtained for relevant material use within the specification and
that all requirements detailed within the sheet are followed to
ensure the manufacturers recommendations and requirements
are fully complied with.

The scaffold feet should bear onto doubled-up scaffold boards or
similar to spread the load from individual uprights. The scaffold

ltem

ltem

ltem

Iltem

ltem

Iltem

Iltem

Item

ltem
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ITEM

3.3

3.3.1

3.3.2

3.4

34.1

3.5

DESCRIPTION
design should be provided by the supplier and the applied loads
reviewed by the CA.

Enabling works

The landscaping to the front of numbers 40 and 42 Sally Port
should be cut back a sufficient amount to allow for sandbags to
be placed. Area to be cut back to be confirmed with the CA on
site.

The contractor is to supply and lay sandbags (or similar
approved) in front of the dwarf wall to provide a counter weight.
Sandbags to cover the dwarf wall in a consistent line. Local
materials to be used.

Windows

Windows generally

See indicative window schedule in appendix B for a breakdown
of windows. The contractor is to allow to measure all windows
shown in the indicative window schedule, to each property and
supply the manufacturer which dimensions for each window as
a separate line item. OQur indicative window schedule should
be referred to for pricing purposes only.

The contractor is to allow to remove and dispose of all windows
and make good the area. The contractor should supply and
install Veka M70 PVCu windows (or similar approved product).

- Hinges: Securistyle Defender Hinge (Austenitic
Stainless)
- Locking mechanism: Maco MKV Espag (Tricoat)
(or similar approved products).
All new windows to match the design of the exiting although
without the Georgian bar design. All new windows to be top
hung.

Refer to manufacturer’s information in tender package.

Windows are to be installed as per the manufacturer’s
quidance.

Note: Only the windows detailed in the indicative window
schedule are to be replaced. Windows fixed to doors are to
be maintained.

Redecoration

(note: Dulux trade products have been specified in this
specification, if the contractor is proposing an alternative
product then this is to be detailed with the tender return)

Iltem

Iltem

ltem

COST
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ITEM

351

3.5.2

3.5.3

354

3.55

3.5.6

3.5.7

3.5.8

3.5.9

DESCRIPTION
Cost option for client

Taking into account the specification items below. Provide a
option for each property to be decorated in a different colour (6nr
properties in total over the two buildings). Colours TBC.

Cost option for client

Taking into account the specification items below. Provide a cost
for all properties to be decorated in one colour. Colour TBC.

The contractor is to make good localised areas of cracked and
blown render the elevations.

Allow a provisional quantity of 20 m2 of defective/cracked render
to be cut out and renewed under strict direction of the CA. All
render is to be cut out to a width of 150mm following the line of
the cracks and allow for insertion of EML to prevent surface
fracturing. Apply graded sand and cement mix to strength of
1:2:1 to finish flush and true with surrounding surfaces. The
contractor is to contact the CA to determine and agree the
precise areas for renewal.

Prior to redecoration, although while scaffold is in place, the
contractor is to allow to break out 2nr sections of the outside skin
of the building for the CA to undertake a cavity wall tie inspection
at high level. Following the inspection, the area is to be made
repaired and re rendered ready for decoration. Areas under strict
guidance of the CA.

All surfaces are to be clean, suitably dry and free from anything
that may interfere with adhesion of new finishes to be applied.
Remove all loose and failing material through scraping and stiff
bristle brushing (not wire), back to a sound and firm edge.
Ensure all edges of sound paintwork are feathered in.

Where areas of severe localised adhesion failures are present,
such decorations are to be stripped back to bare surface and
allowed to dry for at least 48 hours or longer before application
of new decorative finishes.

It is not considered appropriate for any areas of existing
paintwork to be skimmed over and where required, paint should
be stripped back to an appropriate straight joint or window or
projecting architectural feature to permit smooth and even finish
to be obtained.

To all existing previously decorated masonry surfaces, allow to
apply Dulux Trade Weathershield Multi-Surface Fungicidal
Wash to all surfaces, applied in strict accordance with
manufacturers recommendations.

To all random, small isolated cracks, allow to rake out, make
good with Dulux Trade Weathershield Exterior Flexible Filler and
apply in accordance with manufacturers recommendations. All

COST

Cost option

Cost option

Iltem

Provisional
guantity

Iltem

Iltem

Item

Item

Iltem

ltem

Schedule of Works 9
Sally Port, Hugh Town

Ref: 4101280-100
Date: September 2019



ITEM DESCRIPTION COST
filler surrounding the cracks should be removed and allow to
harden and cure accordingly.

3.5.10 To all bare, repaired and chalking areas of the external Item
decorative finishes, allow to stabilise with application of Dulux
Trade Weathershield Stabilising Primer, allow for a minimum
drying time of 16 hours under normal drying conditions and apply
in strict accordance with the manufacturer’s recommendation. It
should be noted that such application must not be applied over
surfaces treated with bitumen.

3.5.11 Bring forward to a smooth and even surface and apply one full Item
coat of Dulux Trade All Seasons Masonry Paint to all patch and
stabilised areas, and apply in strict accordance with the
manufacturer’'s recommendation. Allow a minimum drying time
of 2 hours under normal drying conditions before proceeding with
2 coat decoration.

3.5.12 To all previously prepared and decorated surfaces, allow to Item

redecorate with 2 full body coats of Dulux Trade All Seasons
Masonry Paint in accordance with manufacturers instructions.
Allow a minimum drying time of 2 hours between coats under
normal drying conditions. Colour to match existing. The
Contractor is to provide a sample for CA approval prior to
application.

3.6 Completion

3.6.1 On completion, the contractor is to ensure that all rubbish and Item
debris have been disposed of.

All surfaces are to be left clean and tidy.

All windows/ doors should be cleaned externally following
completion of the works.

3.7 Provisional sums

3.7.1  Allow a provisional sum of £5,000.00 for localised repairs to the Provisional £5,000.00
fascia boards, soffits and other localised repairs detailed by the sum
CA once scaffold access is provided. Under strict instruction of
the CA.

3.7.2  Allow a provisional sum of £10,000.00 for drainage repairs. TBC. Provisional £10,000.00
sum

Schedule of Works 10 Ref: 4101280-100
Sally Port, Hugh Town Date: September 2019



