



Department
for Environment
Food & Rural Affairs



The European Agricultural
Fund for Rural Development:
Europe investing in rural areas



Building 14
MOD Stafford
ST18 0AQ

RSK ADAS Ltd
Spring Lodge
Helsby
Cheshire
WA6 0AR

30 June 2020

COMMERCIAL IN CONFIDENCE

Farm and Land Management Advice Framework (contract ecm_57635)

Farm and Land Management Advice Framework Theme:	Theme 11 – Water Resource Management
Mini-Contract Title:	Individual Water Resource Audits
Mini-Contract Reference:	FaLMACSFEE006

IT IS AGREED as follows:

As per the mini-tender Request for Quotation, the delivery of CSF advice in the East Midlands Lot will commence on 01 August 2020. Activities and payment details are summarised below.

Table 1

Activity Type	Delivery Deadline	Funding Source (RDPE or GiA)	No. of Units	Unit Cost (£s exc VAT)	Total Cost (£s exc VAT)
WQ1/V - Water Resource Audits					
Grand Total					£51,120.00

The Service Provider shall deliver the Services in accordance with the details specified in the following documents:

1. the mini-tender Request for Quotation dated 11/02/2020
2. the mini-tender specification issued in support of the Request for Quotation
3. the mini-tender submission of the Service Provider submitted to Bravo on 26/02/2020
4. the delivery milestones as set out in Annex A to this Work Order.

If there is any conflict between the documents referred to above or the terms of the Framework Agreement, the conflict shall be resolved in accordance with the following order of precedence:

1. this Work Order (including Annex A).
2. the mini-tender specification issued by Natural England as referred to above.
3. the Framework Agreement.
4. the mini-tender submission of the Service Provider as referred to above.

All other terms and conditions are as per the main framework contract. The final claim should be submitted by 11/02/2021 (within 6 weeks of the mini-contract delivery end date).

To note the terms and conditions attached with the purchase order are not applicable as the terms and conditions of the main framework contract take precedence.

The offer comprised in the Award Letter shall be deemed to be accepted by the Contractor on receipt by the Customer of the Contractor's notification of acceptance via Bravo within 7 days of the date of the Award Letter.

Yours sincerely

[Redacted signature block]

Annex A: Delivery Milestones

Deadline	Activity
11/15/2023	<p>1. Review and approve the final report.</p> <p>2. Prepare the final presentation.</p>
11/16/2023	<p>1. Review and approve the final report.</p> <p>2. Prepare the final presentation.</p>
11/17/2023	<p>1. Review and approve the final report.</p> <p>2. Prepare the final presentation.</p>
11/18/2023	<p>1. Review and approve the final report.</p> <p>2. Prepare the final presentation.</p>
11/19/2023	<p>1. Review and approve the final report.</p> <p>2. Prepare the final presentation.</p>