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SECTION 1
FORM OF CONTRACT

PARTIES:

(1) THE SECRETARY OF STATE FOR ENVIRONMENT, FOOD AND RURAL AFFAIRS
of Nobel House, 17 Smith Square, London, SW1P 3JR (the “Authority™);

AND

(2) LEICA MICROSYSTEMS UK LTD (registered in England and Wales under number
476611) whose registered office is Larch House, Woodlands Business Park, Breckland,
Linford Wood, Buckinghamshire, MK14 6FG (the “Contractor”)

(each a “Party” and together the “Parties”).

WHEREAS

The Authority wishes to appoint the Contractor to provide certain Goods and the
Contractor agrees to provide those Goods in accordance with these terms and conditions.

NOW IT IS HEREBY AGREED as follows:

1. TERMS OF CONTRACT

1.1 The “Contract” comprises the following:
Section 1: Form of Contract
Section 2: Terms and Conditions
Schedule 1: Specification
Schedule 2: Prices
Schedule 3: Change Control
Schedule 4: Commercially Sensitive Information (NOT USED)
Schedule 5: Processing, Personal Data and Data Subjects
Schedule 6: Non-Disclosure Agreement (NOT USED)
Schedule 7: Contractor and Third-Party Software (NOT USED)

Schedule 8: Security Requirements, Policy and Plan (NOT USED)
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Schedule 9: Business Continuity and Disaster Recovery (NOT USED)
Schedule 10: Contractor’s Tender Response (NOT USED)

1.2  Execution of the Contract is carried out in accordance with EU Directive 99/93
(Community framework for electronic signatures) and the Electronic
Communications Act 2000. The Contract is formed on the date on which both
Parties communicate acceptance of its terms on the Authority’s electronic contract
management system (“Bravo”).

1.3  The Contract starts on 10" February 2023 (the “Commencement Date”) and ends
on 318t March 2024 (the “End Date”) unless it is terminated early or extended in
accordance with the Contract.

1.4  The Authority may extend the term of the Contract until 315t March 2027
(“Extension”). The terms of the Contract will apply throughout the period of any
Extension.
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A GENERAL PROVISIONS

Al  Definitions and Interpretation

Unless the context otherwise requires the following terms shall have the meanings given to them
below:

“Affected Party” means the Party seeking to claim relief in respect of a Force Majeure Event.
“Affiliate” means in relation to a body corporate, any other entity which directly or indirectly
Controls is Controlled by, or is under direct or indirect common Control with, that body corporate
from time to time.

“APHA” means the Animal and Plant Health Agency.

“Approval” and “Approved” means the prior written consent of the Authority.

“‘Authorised Representative” means the Authority representative named in the CCN as
authorised to approve agreed Variations.

“‘Authority Data” means:

(a) the data, text, drawings, diagrams, images or sounds (together with any database
made up of any of these) which are embodied in any electronic, magnetic, optical or
tangible media, and which are: (i) supplied to the Contractor by or on behalf of the
Authority; or (ii) which the Contractor is required to generate, process, store or
transmit pursuant to the Contract; or

(b) any Personal Data for which the Authority is the Controller.
“Authority Premises” means any premises owned, occupied or controlled by the Authority or any
other Crown Body which are made available for use by the Contractor or its Sub-Contractors for
provision of the Services.
“Authority Software” means software which is owned by or licensed to the Authority (other than
under or pursuant to the Contract) and which is or will be used by the Contractor for the purposes
of providing the Services.
“‘Authority System” means the Authority’s computing environment (consisting of hardware,
software and/or telecommunications networks or equipment) used by the Authority or the
Contractor in connection with the Contract which is owned by or licensed to the Authority by a third
party and which interfaces with the Contractor System or which is necessary for the Authority to
receive the Services.
“BPSS” means the HMG Baseline Personnel Security Standard for Government employees.
“‘Bravo” has the meaning given in paragraph 1.2 of the Form of Contract.
“CCN” means a change control notice in the form set out in Schedule 3.

‘Commencement Date” means the date set out in paragraph 1.3 of the Form of Contract.

‘Commercially Sensitive Information” means the information listed in Schedule 4 comprising the
information of a commercially sensitive nature relating to:
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(a) the Price;
(b) details of the Contractor’s business and investment plans

which the Contractor has indicated to the Authority that, if disclosed by the Authority, would cause
the Contractor significant commercial disadvantage or material financial loss.

“Confidential Information” means any information which has been designated as confidential by
either Party in writing or that ought to be considered as confidential (however it is conveyed or on
whatever media it is stored) including information the disclosure of which would, or would be likely
to, prejudice the commercial interests of any person or trade secrets or Intellectual Property Rights
of either Party and all Personal Data. Confidential Information shall not include information which:

(a) was public knowledge at the time of disclosure otherwise than by breach of clause
E4;

(b) was in the possession of the receiving Party, without restriction as to its disclosure,
before receiving it from the disclosing Party;

(c) is received from a third party (who lawfully acquired it) without restriction as to its
disclosure; or

(d) is independently developed without access to the Confidential Information.
“Contract” has the meaning given in paragraph 1.1 of the Form of Contract.
“Contract Period” means the period from the Commencement Date to:

(@) the End Date; or

(b) following an Extension, the end date of the Extension

or such earlier date of termination or partial termination of the Contract in accordance with
the Law or the Contract.

“Contracting Authority” means any contracting authority (other than the Authority) as defined in
regulation 3 of the Regulations.

“Contractor Software” means software which is proprietary to the Contractor, including software
which is or will be used by the Contractor for the purposes of providing the Services and which is
set out in Schedule 7.

“Contractor System” means the information and communications technology system used by the
Contractor in performing the Services including the Software, the Contractor Equipment and
related cabling (but excluding the Authority System).

“Control” means that a person possesses, directly or indirectly, the power to direct or cause the
direction of the management and policies of the other person (whether through the ownership of
voting shares, by contract or otherwise) and “Controls” and “Controlled” shall be interpreted
accordingly.

“Controller” has the meaning given in the GDPR.
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“Copyright” means as it is defined in s.1 of Part 1 Chapter 1 of the Copyright, Designs and
Patents Act 1988.

“Crown” means the government of the United Kingdom (including the Northern Ireland Executive
Committee and Northern Ireland Departments, the Scottish Executive and the National Assembly
for Wales), including, but not limited to, government ministers, government departments,
government offices and government agencies and “Crown Body” is an emanation of the
foregoing.

‘Data Loss Event” means any event that results, or may result, in unauthorised access to
Personal Data held by the Contractor under this Contract, and/or actual or potential loss and/or
destruction of Personal Data in breach of this Contract, including any Personal Data Breach.

“‘Data Protection Impact Assessment” means an assessment by the Controller of the impact of
the envisaged processing on the protection of Personal Data.

“‘Data Protection Legislation” means (i) the GDPR, the LED and any applicable national
implementing Laws as amended from time to time (ii) the DPA 2018 to the extent that it relates to
processing of personal data and privacy; and (iii) all applicable Law about the processing of
personal data and privacy.

“Data Protection Officer” has the meaning given in the GDPR.
“‘Data Subject” has the meaning given in the GDPR.

“‘Data Subject Request” means a request made by, or on behalf of, a Data Subject in accordance
with rights granted pursuant to the Data Protection Legislation to access their Personal Data.

“‘Database Rights” means as rights in databases are defined in s.3A of Part 1 Chapter 1 of the
Copyright, Designs and Patents Act 1988.

“Default” means any breach of the obligations of the relevant Party (including abandonment of the
Contract in breach of its terms, repudiatory breach or breach of a fundamental term) or any other
default, act, omission, negligence or statement of the relevant Party or the Staff in connection with
the subject-matter of the Contract and in respect of which such Party is liable to the other.

“‘DOTAS” means the Disclosure of Tax Avoidance Schemes rules which require a promotor of tax
schemes to tell HMRC of any specified notifiable arrangements or proposals and to provide
prescribed information on those arrangements or proposals within set time limits as contained in
Part 7 of the Finance Act 2004 and in secondary legislation made under vires contained in Part 7
of the Finance Act and as extended to NICs by the National Insurance (Application of Part 7 of the
Finance Act 2004) regulations 2012, S| 2012/1868 made under section 132A of the Social Security
Administration Act 1992.

“‘DPA 2018” means the Data Protection Act 2018.

“‘EIR” means the Environmental Information Regulations 2004 (Sl 2004/3391) and any guidance
and/or codes of practice issued by the Information Commissioner or relevant government
department in relation to such regulations.

“‘End Date” means the date the Contract ends set out in paragraph 1.3 of the Form of Contract.

‘Equipment” means the Contractor's equipment, consumables, plant, materials and such other
items supplied and used by the Contractor in the delivery of the Services.
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“‘Extension” has the meaning given in paragraph 1.4 of the Form of Contract.
“FOIA” means the Freedom of Information Act 2000 and any subordinate legislation made under
that Act from time to time together with any guidance and/or codes of practice issued by the
Information Commissioner or relevant government department in relation to such legislation.
“Force Majeure Event” means any event outside the reasonable control of either Party affecting
its performance of its obligations under the Contract arising from acts, events, omissions,
happenings or non-happenings beyond its reasonable control and which are not attributable to any
wilful act, neglect or failure to take reasonable preventative action by that Party, including acts of
God, riots, war or armed conflict, acts of terrorism, acts of government, local government or
regulatory bodies, for flood, storm or earthquake, or disaster but excluding any industrial dispute
relating to the Contractor or the Staff or any other failure in the Contractor’s supply chain.
“Form of Contract” means Section 1 of the Contract.
“GDPR” means the General Data Protection Regulation (Regulation (EU) 2016/679).
“‘General Anti-Abuse Rule” means:

(@) the legislation in Part 5 of the Finance Act 2013; and

(b) any future legislation introduced into parliament to counteract tax advantages arising
from abusive arrangements to avoid NICs;

“Good Industry Practice” means standards, practices, methods and procedures conforming to the
Law and the degree of skill and care, diligence, prudence and foresight which would reasonably
and ordinarily be expected from a skilled and experienced person or body engaged in a similar
type of undertaking under the same or similar circumstances.

“Goods” means any goods supplied by the Contractor (or by a Sub-Contractor) under the Contract
as specified in Schedule 1 including any modified or alternative goods.

“Halifax Abuse Principle” means the principle explained in the CJEU Case C-255/02 Halifax and
others.

“‘HMRC” means HM Revenue & Customs.

“ICT Environment” means the Authority System and the Contractor System.

“Information” has the meaning given under section 84 of the FOIA.

“Initial Contract Period” means the period from the Commencement Date to the End Date.
‘Intellectual Property Rights” means patents, utility models, inventions, trademarks, service
marks, logos, design rights (whether registrable or otherwise), applications for any of the foregoing,
copyright, database rights, domain names, plant variety rights, Know-How, trade or business
names, moral rights and other similar rights or obligations whether registrable or not in any country
(including but not limited to the United Kingdom) and the right to sue for passing off.

“ITEPA” means the Income Tax (Earnings and Pensions) Act 2003.

“Key Personnel” mean those persons named in the Specification as key personnel.

“KPI” means key performance indicators.
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“‘Know-How” means all information not in the public domain held in any form (including without
limitation that comprised in or derived from drawings, data formulae, patterns, specifications, notes,
samples, chemical compounds, biological materials, computer software, component lists,
instructions, manuals, brochures, catalogues and process descriptions and scientific approaches
and methods).

‘Law” means any law, statute, subordinate legislation within the meaning of section 21(1) of the
Interpretation Act 1978, bye-law, enforceable right within the meaning of section 2 of the European
Communities Act 1972, regulation, order, regulatory policy, mandatory guidance or code of

practice, judgment of a relevant court of law, or directives or requirements of any Regulatory Body
with which the relevant Party is bound to comply.

“LED” means Law Enforcement Directive (Directive (EU) 2016/680).

“‘Malicious Software” means any software program or code intended to destroy, interfere with,
corrupt, or cause undesired effects on program files, data or other information, executable code or
application software macros, whether or not its operation is immediate or delayed, and whether the
malicious software is introduced wilfully, negligently or without knowledge of its existence.

“Material Breach” means a breach (including an anticipatory breach) that is serious in the widest
sense of having a serious effect on the benefit which the Authority would otherwise derive from:

@) a substantial portion of the Contract; or

(b) any of the obligations set out in clauses A6, D1, E1, E2, E3, E4, E7, E8 or E10.
“Month” means calendar month.
“NICs” means National Insurance Contributions.
“Occasion of Tax Non-Compliance” means:

(a) any tax return of the Contractor submitted to a Relevant Tax Authority on or after 1
October 2012 which is found on or after 1 April 2013 to be incorrect as a result of:

i) a Relevant Tax Authority successfully challenging the Contractor under the
General Anti-Abuse Rule or the Halifax Abuse principle or under any tax rules
or legislation that have an effect equivalent or similar to the General Anti-
Abuse Rule or the Halifax Abuse Principle;

i) the failure of an avoidance scheme which the Contractor was involved in, and
which was, or should have been, notified to the Relevant Tax Authority under
the DOTAS or any equivalent or similar regime; and/or

(b) any tax return of the Contractor submitted to a Relevant Tax Authority on or after 1

October 2012 gives rise on or after 1 April 2013 to a criminal conviction in any

jurisdiction for tax related offences which is not spent at the Commencement Date or

to a civil penalty for fraud or evasion.
“Personal Data” has the meaning given in the GDPR.
“Personal Data Breach” has the meaning given in the GDPR.

“PMF” means performance management framework.
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“Premises” means the location where the Services are to be supplied as set out in the
Specification.

“Price” means the price (excluding any applicable VAT) payable to the Contractor by the Authority
under the Contract, as set out in Schedule 2 for the full and proper performance by the Contractor
of its obligations under the Contract.

“Processor” has the meaning given in the GDPR.

“Prohibited Act” means:

(a) to directly or indirectly offer, promise or give any person working for or engaged by
the Authority a financial or other advantage to:

i) induce that person to perform improperly a relevant function or activity; or

i) reward that person for improper performance of a relevant function or activity;
(b) to directly or indirectly request, agree to receive or accept any financial or other

advantage as an inducement or a reward for improper performance of a relevant

function or activity in connection with the Contract;

(c) an offence:

i) under the Bribery Act 2010 (or any legislation repealed or revoked by such
Act;

i) under legislation or common law concerning fraudulent acts; or
i) the defrauding, attempting to defraud or conspiring to defraud the Authority;

(d) any activity, practice or conduct which would constitute one of the offences listed
under (c) above if such activity, practice or conduct has been carried out in the UK.

“Protective Measures” means appropriate technical and organisational measures which may
include: pseudonymising and encrypting Personal Data, ensuring confidentiality, integrity,
availability and resilience of systems and services, ensuring that availability of and access to
Personal Data can be restored in a timely manner after an incident, and regularly assessing and
evaluating the effectiveness of the such measures adopted by it.

“Property” means the property, other than real property, issued or made available to the
Contractor by the Authority in connection with the Contract.

“‘Purchase Order” means the document in which the Authority specifies the Services which are to
be supplied by the Contractor under the Contract.

“‘Quality Standards” means the quality standards published by BSI British Standards, the National
Standards Body of the United Kingdom, the International Organisation for Standardization or other
reputable or equivalent body (and their successor bodies) that a skilled and experienced operator
in the same type of industry or business sector as the Contractor would reasonably and ordinarily
be expected to comply with, and as may be further detailed in Schedule 1.

“RAMS” means risk assessment and method statement.
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“‘Receipt” means the physical or electronic arrival of the invoice at the address specified in clause
A4.4 or at any other address given by the Authority to the Contractor for the submission of invoices
from time to time.

“‘Regulations” means the Public Contract Regulations 2015 (SI 2015/102).

‘Regulatory Body” means a government department and regulatory, statutory and other entities,
committees, ombudsmen and bodies which, whether under statute, rules, regulations, codes of
practice or otherwise, are entitled to regulate, investigate, or influence the matters dealt with in the
Contract or any other affairs of the Authority.

"Relevant Conviction" means a conviction that is relevant to the nature of the Services or as
listed by the Authority and/or relevant to the work of the Authority.

‘Relevant Requirements” means all applicable Law relating to bribery, corruption and fraud,
including the Bribery Act 2010 and any guidance issued by the Secretary of State for Justice
pursuant to section 9 of the Bribery Act 2010.

“‘Relevant Tax Authority” means HMRC or, if applicable, a tax authority in the jurisdiction in which
the Contractor is established.

‘Replacement Contractor” means any third party supplier appointed by the Authority to supply
any goods and/or services which are substantially similar to any of the Services in substitution for
any of the Services following the expiry, termination or partial termination of the Contract.

“‘Request for Information” means a request for information under the FOIA or the EIR.

“Results” means any guidance, specifications, reports, studies, instructions, toolkits, plans, data,
drawings, databases, patents, patterns, models, designs or other material which is:

a) prepared by or for the Contractor for use in relation to the performance of its obligations
under the Contract; or

b) the result of any work done by the Contractor, the Staff or any Sub-Contractor in relation to
the provision of the Services.

“‘Returning Employees” means those persons agreed by the Parties to be employed by the
Contractor (and/or any Sub-Contractor) wholly or mainly in the supply of the Services immediately
before the end of the Contract Period.

“Security Policy Framework” means the HMG Security Policy Framework (available from the
Cabinet Office’s Government Security Secretariat) as updated from time to time.

“Services” means the services set out in Schedule 1 (including any modified or alternative
services).

“Specification” means the description of the Services to be supplied under the Contract as set out
in Schedule 1 including, where appropriate, the Key Personnel, the Premises and the Quality
Standards.

“SSCBA” means the Social Security Contributions and Benefits Act 1992.

“Staff” means all persons employed by the Contractor to perform its obligations under the Contract

together with the Contractor’'s servants, agents, suppliers and Sub-Contractors used in the
performance of its obligations under the Contract.
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“Sub-Contract” means a contract between 2 or more suppliers, at any stage of remoteness from
the Authority in a sub-contracting chain, made wholly or substantially for the purpose of performing
(or contributing to the performance of) the whole or any part of the Contract and “Sub-Contractor”
shall be construed accordingly.

“Sub-processor” means any third party appointed to process Personal Data on behalf of the
Contractor related to this Contract.

“Tender” means the document submitted by the Contractor to the Authority in response to the
Authority’s invitation to suppliers for formal offers to supply the Services.

“TFEU” means the Treaty on the Functioning of the European Union.

“Third Party IP Claim” has the meaning given to it in clause E8.7 (Intellectual Property Rights).
“Third Party Software” means software which is proprietary to any third party which is or will be
used by the Contractor to provide the Services including the software and which is specified as
such in Schedule 7.

“Treaties” means the TFEU and the Treaty on European Union.

“TUPE” means the Transfer of Undertakings (Protection of Employment) Regulations 2006.

“TUPE Information” means the information set out in clause B17.1.

“Valid Invoice” means an invoice containing the information set out in clause C2.5.

“Variation” means a variation to the Specification, the Price or any of the terms or conditions of the
Contract.

“VAT” means value added tax charged or regulated in accordance with the provisions of the Value
Added Tax Act 1994.

“Working Day” means a day (other than a Saturday or Sunday) on which banks are open for
general business in the City of London.

In the Contract, unless the context implies otherwise:
(@) the singular includes the plural and vice versa,;
(b)  words importing the masculine include the feminine and the neuter;

(c) reference to a clause is a reference to the whole of that clause unless stated
otherwise;

(d) references to a person include an individual, company, body corporate, corporation,
unincorporated association, firm, partnership or other legal entity or central
Government body;

(e) the words “other”, “in particular”, “for example”, “including” and similar words shall
not limit the generality of the preceding words and shall be construed as if they were
immediately followed by the words “without limitation”;

October 2019
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A2

A2.1

A3

A3.1

A3.2

A4

A4l

A4.2

A4.3

Ad.4

(f) headings are included for ease of reference only and shall not affect the
interpretation or construction of the Contract;

(g) a reference to any Law includes a reference to that Law as amended, extended,
consolidated or re-enacted from time to time; and

(h) references to the Contract are references to the Contract as amended from time to
time.

The Authority’s Obligations

Save as otherwise expressly provided, the obligations of the Authority under the Contract
are obligations of the Authority in its capacity as a contracting counterparty and nothing in
the Contract shall operate as an obligation upon, or in any other way fetter or constrain
the Authority in any other capacity, and the exercise by the Authority of its duties and
powers in any other capacity shall not lead to any liability (howsoever arising) on the part
of the Authority to the Contractor.

Contractor’s Status

The Contractor shall be an independent contractor and nothing in the Contract shall
create a contract of employment, a relationship of agency or partnership or a joint venture
between the Parties and accordingly neither Party shall be authorised to act in the name
of, or on behalf of, or otherwise bind the other Party save as expressly permitted by the
terms of the Contract.

The Contractor shall not (and shall ensure that any other person engaged in relation to the
Contract shall not) say or do anything that might lead any other person to believe that the
Contractor is acting as the agent or employee of the Authority.

Notices and Communications

Subject to clause A4.3, where the Contract states that a notice or communication between
the Parties must be “written” or “in writing” it is not valid unless it is made by letter (sent by
hand, first class post, recorded delivery or special delivery) or by email or by
communication via Bravo.

If it is not returned as undelivered a notice served:

(& in a letter is deemed to have been received 2 Working Days after the day it was
sent; and

(b) in an email is deemed to have been received 4 hours after the time it was sent
provided it was sent on a Working Day

or when the other Party acknowledges receipt, whichever is the earlier.

Notices pursuant to clauses G3 (Force Majeure), 12 (Dispute Resolution) or to terminate
the Contract or any part of the Services are valid only if served in a letter by hand,
recorded delivery or special delivery.

Notices shall be sent to the addresses set out below or at such other address as the
relevant Party may give notice to the other Party for the purpose of service of notices
under the Contract:

October 2019
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A5

A5.1

A6

A6.1

AG6.2

(@) For the Authority:

Address:

APHA Worcester
Worcestershire County Hall
Spetchley Road Worcester
WR5 2NP

and

Emai

(b)For the Contractor:
Contact Name: Customer Care Team;

Address: Larch House, Woodlands Business Park, Linford Wood, Milton Keynes. MK14
6FG; and

Email: [
Mistakes in Information

The Contractor is responsible for the accuracy of all drawings, documentation and
information supplied to the Authority by the Contractor in connection with the Services and
shall pay the Authority any extra costs occasioned by any discrepancies, errors or
omissions therein.

Conflicts of Interest

The Contractor shall take appropriate steps to ensure that neither the Contractor nor any
Staff is placed in a position where, in the reasonable opinion of the Authority, there is or
may be an actual conflict, or a potential conflict, between the pecuniary or personal
interests of the Contractor and the duties owed to the Authority under the provisions of the
Contract. The Contractor will notify the Authority without delay giving full particulars of any
such conflict of interest which may arise.

The Authority may terminate the Contract immediately by notice and/or take or require the
Contractor to take such other steps it deems necessary if, in the Authority’s reasonable
opinion, there is or may be an actual conflict, or a potential conflict, between the pecuniary
or personal interests of the Contractor and the duties owed to the Authority under the
provisions of the Contract. The actions of the Authority pursuant to this clause A6 shall not
prejudice or affect any right of action or remedy which shall have accrued or shall
thereafter accrue to the Authority.

B. THE SERVICES

Bl

Bl.1

Specification

In consideration of the Contractor supplying the Services and the Goods the Contractor
shall be paid the Price.
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B2

B2.1

B2.2

B2.3

B3

B3.1

B3.2

B3.3

B3.4

B3.5

B3.6

B3.7

B3.8

Samples

If requested by the Authority, the Contractor shall provide the Authority with samples of
Goods for evaluation and Approval, at the Contractor’s cost and expense.

The Contractor shall ensure that the Goods are fully compatible with any equipment, to
the extent specified in the Specification.

The Contractor acknowledges that the Authority relies on the skill and judgment of the
Contractor in the supply of the Goods and the performance of the Contractor’s obligations
under the Contract.

Delivery

Unless otherwise stated in the Specification, where the Goods are delivered by the
Contractor, the point of delivery shall be when the Goods are removed from the
transporting vehicle at the Premises. If the Goods are collected by the Authority, the point
of delivery shall be when the Goods are loaded on the Authority’s vehicle.

Except where otherwise provided in the Contract, delivery shall include the unloading,
stacking or installation of the Goods by the Staff or the Contractor’s suppliers or carriers at
such place as the Authority or duly authorised person shall reasonably direct.

Any access to the Premises and any labour and equipment that may be provided by the
Authority in connection with delivery shall be provided without acceptance by the Authority
of any liability whatsoever to the extent permitted by law.

Where access to the Premises is necessary in connection with delivery or installation of
the Goods, the Contractor and its Sub-Contractors shall at all times comply with the
security requirements of the Authority.

The Authority shall be under no obligation to accept or pay for any Goods supplied earlier
than the date for delivery stated in the Specification.

The Authority is under no obligation to accept or pay for any Goods delivered in excess of
the quantity ordered. If the Authority elects not to accept such over-delivered Goods it
shall give notice to the Contractor to remove them within 5 Working Days and to refund to
the Authority any expenses incurred by it as a result of such over-delivery (including but
not limited to the costs of moving and storing the Goods), failing which the Authority may
dispose of such Goods and charge the Contractor for the costs of such disposal. The risk
in any over-delivered Goods shall remain with the Contractor unless they are accepted by
the Authority.

Unless expressly agreed to the contrary, the Authority shall not accept delivery by
instalments. If, however, the Authority does specify or agree to delivery by instalments,
delivery of any instalment later than the date specified or agreed for its delivery shall,
without prejudice to any other rights or remedies of the Authority, entitle the Authority to
terminate the whole of any unfulfilled part of the Contract without further liability to the
Authority.

The Authority may inspect and examine the manner in which the Contractor supplies the
Services at the Premises during normal business hours on reasonable notice. The
Contractor shall provide free of charge all such facilities as the Authority may reasonably
require for such inspection and examination. In this clause B3, Services include planning
or preliminary work in connection with the supply of the Services.
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B3.9

B3.10

B4

B4.1

B4.2

B5

B5.1

B5.2

B6

B6.1

B6.2

B6.3

B6.4

If reasonably requested to do so by the Authority, the Contractor shall co-ordinate its
activities in supplying the Services with those of the Authority and other contractors
engaged by the Authority.

Timely supply of the Goods and Services is of the essence of the Contract, including in
relation to commencing the supply of the Services within the time agreed or on a specified
date. If the Contractor fails to deliver the Goods or Services within the time promised or
specified in the Specification, the Authority is released from any obligation to accept and
pay for the Goods or Services, as applicable, and may terminate the Contract, in either
case without prejudice to any other rights and remedies of the Authority.

Risk and Ownership

Subject to clauses B3.5 and B3.6, risk in the Goods shall, without prejudice to any other
rights or remedies of the Authority (including the Authority’s rights and remedies under
clause F1 (Failure to meet Requirements)), pass to the Authority at the time of delivery.

Ownership in the Goods shall, without prejudice to any other rights or remedies of the
Authority (including the Authority’s rights and remedies under clause F1), pass to the
Authority at the time of delivery (or payment, if earlier).

Non-Delivery

On dispatch of any consignment of the Goods the Contractor shall send the Authority an
advice note specifying the means of transport, the place and date of dispatch, the number
of packages and their weight and volume.

If the Authority has been informed in writing of the despatch of the Goods and, having
been placed in transit, the Goods are not delivered to the Authority on the due date for
delivery, the Authority shall, within 10 Working Days of the notified date of delivery, give
notice to the Contractor that the Goods have not been delivered and may request the
Contractor to deliver substitute Goods free of charge within the timescales specified by
the Authority or terminate the Contract in accordance with clause B3.10.

Labelling and Packaging

The Contractor shall ensure that the Goods are labelled and packaged in accordance with
the Contract.

The Contractor shall comply with the Packaging & Packaging Waste Directive (94/62/EC),
implemented in the UK by the Packaging (Essential Requirements) Regulations 2003. The
container in which the Goods are held shall be labelled with the Contractor's name, the
net, gross and tare weights, and contain a description of its contents. All containers of
hazardous Goods (and all documents relating thereto) shall bear prominent and adequate
warnings.

The Contractor is responsible for the removal and disposal of all packaging materials from
the Premises within the period specified by the Authority and at no cost to the Authority.

If no period for collection and disposal is specified by the Authority, the Contractor shall
collect the packaging from the Premises no later than 10 Working Days from the date of
delivery of the Goods. The Authority shall be entitled to dispose of any packaging
materials which have not been collected by the Contractor within those 10 Working Days
or such other period specified by the Authority for collection. The Contractor shall be
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responsible for the payment of any costs incurred by the Authority in connection with its
collection and disposal of that packaging material.

The Contractor shall:

(a) use packaging capable of easy recovery for further use or recycling. Packaging
materials shall be easily separable by hand into recyclable parts consisting of one
material (e.g. cardboard, paper, plastic, textile);

(b) reuse the packaging and, where reuse is not practicable, recycle the materials in the
manufacture of crates, pallets, boxes, cartons, cushioning and other forms of
packaging, where these fulfil other packaging specifications;

() make maximum use of materials taken from renewable sources, if recycled
materials are not suitable or not readily available;

(d) if using wooden pallets or timber derived products for the packaging and supply of
Goods, comply with the UK timber procurement policy and the provisions in clause
D5;

(e) review packaging specifications periodically to ensure that no unnecessary
limitations on the use of recycled materials exist; and

(f) if requested to do so, provide the Authority with a description of the product
packaging and evidence to satisfy the Authority that it is reusing, recycling and
reviewing its use of packaging. The evidence should provide proof of compliance
with BS EN 13430 on recyclability or BS EN 13429 on reusability, or equivalent.

Training

If included in the Specification, the Price includes the cost of instruction of the Authority’s
personnel in the use and maintenance of the Goods and such instruction shall be in
accordance with the requirements detailed in the Specification.

Provision and Removal of Equipment

The Contractor shall provide all the Equipment and resource necessary for the supply of
the Services.

The Contractor shall not deliver any Equipment to or begin any work on the Premises
without obtaining Approval.

All Equipment brought onto the Premises shall be at the Contractor's own risk and the
Authority shall have no liability for any loss of or damage to any Equipment unless the
Contractor is able to demonstrate that such loss or damage was caused or contributed to
by the Authority’s Default. The Contractor shall provide for the haulage or carriage thereof
to the Premises and the removal of Equipment when no longer required at its sole cost.

Unless otherwise agreed, Equipment brought onto the Premises will remain the property
of the Contractor.

If the cost of any Equipment is reimbursed to the Contractor such Equipment shall be the
property of the Authority and shall on request be delivered to the Authority as directed by
the Authority. The Contractor will keep a full and accurate inventory of such Equipment
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and will deliver that inventory to the Authority on request and on completion of the
Services.

The Contractor shall maintain all Equipment in a safe, serviceable and clean condition.

The Contractor shall, at the Authority’s written request, at its own expense and as soon as
reasonably practicable:

(& remove immediately from the Premises Equipment which is, in the Authority’s
opinion, hazardous, noxious or not supplied in accordance with the Contract; and

(b) replace such item with a suitable substitute item of Equipment.

Within 20 Working Days following the end of the Contract Period, the Contractor shall
remove the Equipment together with any other materials used by the Contractor to supply
the Services and shall leave the Premises in a clean, safe and tidy condition. The
Contractor shall make good any damage to those Premises and any fixtures and fitting in
the Premises which is caused by the Contractor or Staff.

Goods Delivery

The Contractor shall perform its obligations under the Contract:

(&) with appropriately experienced, qualified and trained personnel with all due skill, care
and diligence;

(b) in accordance with Good Industry Practice; and
(c) in compliance with all applicable Laws.
The Contractor shall ensure the Goods:

(@) conform in all respects with the Specification and, where applicable, with any sample
approved by the Authority;

(b) operate in accordance with the relevant technical specifications and correspond with
the requirements of the Specification;

(c) conform in all respects with all applicable Laws; and

(d) are free from defects in design, materials and workmanship and are fit and sufficient
for all the purposes for which such goods are ordinarily used and for any particular
purpose made known to the Contractor by the Authority.

Service Delivery

The Contractor shall at all times comply with the Quality Standards and, where applicable,
shall maintain accreditation with the relevant Quality Standards authorisation body. To the
extent that the standard of the Service has not been specified in the Contract, the
Contractor shall agree the relevant standard of the Services with the Authority prior to the
supply of the Services and, in any event, the Contractor shall perform its obligations under
the Contract in accordance with the Law and Good Industry Practice.

The Contractor shall ensure that all Staff supplying the Services do so with all due skill,
care and diligence and shall possess such qualifications, skills and experience as are
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necessary for the proper supply of the Services. The Contractor shall ensure that those
Staff are properly managed and supervised.

If the Specification includes installation of equipment the Contractor shall notify the
Authority in writing when it has completed installation. Following receipt of such notice, the
Authority shall inspect the installation and shall, by giving notice to the Contractor:

(a) accept the installation; or

(b) reject the installation and inform the Contractor why, in the Authority’s reasonable
opinion, the installation does not satisfy the Specification.

If the Authority rejects the installation pursuant to clause B10.3(b), the Contractor shall
immediately rectify or remedy any defects and if, in the Authority’s reasonable opinion, the
installation does not, within 2 Working Days or such other period agreed by the Parties,
satisfy the Specification, the Authority may terminate the Contract with immediate effect
by notice.

The installation shall be complete when the Contractor receives a notice issued by the
Authority in accordance with clause B10.3(a). Notwithstanding acceptance of any
installation in accordance with clause B10.3(a), the Contractor shall remain solely
responsible for ensuring that the Services and the installation conform to the Specification.
No rights of estoppel or waiver shall arise as a result of the acceptance by the Authority of
the installation.

During the Contract Period, the Contractor shall:

(a) at all times have all licences, approvals and consents necessary to enable the
Contractor and Staff to carry out the installation;

(b) provide all tools and equipment (or procure the provision of all tools and equipment)
necessary for completion of the installation; and

(c) not, in delivering the Services, in any manner endanger the safety or convenience of
the public.

Key Personnel

The Contractor acknowledges that the Key Personnel are essential to the proper provision
of the Services.

The Key Personnel shall not be released from supplying the Services without the
agreement of the Authority, except by reason of long-term sickness, maternity leave,
paternity leave or termination of employment or other similar extenuating circumstances.

Any replacements to the Key Personnel shall be subject to Approval. Such replacements
shall be of at least equal status, experience and skills to the Key Personnel being
replaced and be suitable for the responsibilities of that person in relation to the Services.

The Authority shall not unreasonably withhold its agreement under clauses B11.2 or
B11.3. Such agreement shall be conditional on appropriate arrangements being made by
the Contractor to minimise any adverse effect on the Services which could be caused by a
change in Key Personnel.
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The Authority may, by notice to the Contractor, ask it to remove any Staff whose presence
is, in the Authority’s reasonable opinion, undesirable. The Contractor shall comply with
any such request immediately.

Contractor’s Staff

The Authority may, by notice to the Contractor, refuse to admit onto, or withdraw
permission to remain on, the Authority’s Premises:

(a) any member of the Staff; or
(b) any person employed or engaged by any member of the Staff,

whose admission or continued presence would, in the Authority’s reasonable opinion, be
undesirable.

At the Authority’s written request, the Contractor shall provide a list of the names and
addresses of all persons who may require admission in to the Authority’s Premises,
specifying the capacities in which they are concerned with the Contract and giving such
other particulars as the Authority may reasonably request.

The decision of the Authority as to whether any person is to be refused access to the
Authority’s Premises and as to whether the Contractor has failed to comply with clause
B12.2 shall be final.

The Contractor shall ensure that all Staff who have access to the Authority’s Premises,
the Authority System or the Authority Data have been cleared in accordance with the
BPSS.

Inspection of Premises

Save as the Authority may otherwise direct, the Contractor is deemed to have inspected
the Premises before submitting its Tender and to have complete due diligence in relation
to all matters connected with the performance of its obligations under the Contract.

Licence to Occupy Premises

Any land or Premises made available from time to time to the Contractor by the Authority
in connection with the Contract shall be on a non-exclusive licence basis free of charge
and shall be used by the Contractor solely for the purpose of performing its obligations
under the Contract. The Contractor shall have the use of such land or Premises as
licensee and shall vacate the same on termination of the Contract.

The Contractor shall limit access to the land or Premises to such Staff as is necessary for
it to perform its obligations under the Contract and the Contractor shall co-operate (and
ensure that its Staff co-operate) with such other persons working concurrently on such
land or Premises as the Authority may reasonably request.

Should the Contractor require modifications to the Authority’s Premises, such
madifications shall be subject to Approval and shall be carried out by the Authority at the
Contractor’'s expense. The Authority shall undertake approved modification work without
undue delay.

The Contractor shall (and shall ensure that any Staff on the Authority’s Premises shall)
observe and comply with such rules, regulations and requirements (including those
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B16.1
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relating to security arrangements) as may be in force from time to time for the conduct of
personnel when on the Authority’s Premises as determined by the Authority.

The Contract does not create a tenancy of any nature whatsoever in favour of the
Contractor or its Staff and no such tenancy has or shall come into being and,
notwithstanding any rights granted pursuant to the Contract, the Authority retains the right
at any time to use the Premises owned or occupied by it in any manner it sees fit.

Property

All Property is and shall remain the property of the Authority and the Contractor
irrevocably licenses the Authority and its agents to enter any Premises of the Contractor
during normal business hours on reasonable notice to recover any such Property. The
Contractor shall not in any circumstances have a lien or any other interest on the Property
and the Contractor shall at all times possess the Property as fiduciary agent and bailee of
the Authority. The Contractor shall take all reasonable steps to ensure that the title of the
Authority to the Property and the exclusion of any such lien or other interest are brought to
the notice of all Sub-Contractors and other appropriate persons and shall, at the
Authority’s request, store the Property separately and ensure that it is clearly identifiable
as belonging to the Authority.

The Property shall be deemed to be in good condition when received by or on behalf of
the Contractor unless the Contractor notifies the Authority otherwise within 5 Working
Days of receipt.

The Contractor shall maintain the Property in good order and condition (excluding fair
wear and tear), and shall use the Property solely in connection with the Contract and for
no other purpose without Approval.

The Contractor shall ensure the security of all the Property whilst in its possession, either
on the Premises or elsewhere during the supply of the Services, in accordance with the
Authority’s reasonable security requirements as required from time to time.

The Contractor shall be liable for all loss of or damage to the Property, unless such loss or
damage was caused by the Authority’s negligence. The Contractor shall inform the
Authority immediately of becoming aware of any defects appearing in, or losses or
damage occurring to, the Property.

Offers of Employment

Except in respect of any transfer of Staff under TUPE, for the Contract Period and for 12
Months thereafter the Contractor shall not employ or offer employment to any of the
Authority’s staff who have been associated with the Services and/or the Contract without
Approval.

Employment Provisions
Not later than 12 Months prior to the end of the Contract Period, the Contractor shall fully
and accurately disclose to the Authority all information that the Authority may reasonably

request in relation to the Staff including the following:

(@) the total number of Staff whose employment/engagement shall terminate at the end
of the Contract Period, save for any operation of Law;
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B17.2

B17.3

B17.4

B17.5

(b) the age, gender, salary or other remuneration, future pay settlements and
redundancy and pensions entitlement of the Staff referred to in clause B17.1 (a);

(c) the terms and conditions of employment/engagement of the Staff referred to in
clause B17.1 (a), their job titles and qualifications;

(d) details of any current disciplinary or grievance proceedings ongoing or
circumstances likely to give rise to such proceedings and details of any claims
current or threatened; and

(e) details of all collective agreements with a brief summary of the current state of
negotiations with any such bodies and with details of any current industrial disputes
and claims for recognition by any trade union.

At intervals determined by the Authority (which shall not be more frequent than once every
30 days) the Contractor shall give the Authority updated TUPE Information.

Each time the Contractor supplies TUPE Information to the Authority it shall warrant its
completeness and accuracy and the Authority may assign the benefit of this warranty to
any Replacement Contractor.

The Authority may use TUPE Information it receives from the Contractor for the purposes
of TUPE and/or any retendering process in order to ensure an effective handover of all
work in progress at the end of the Contract Period. The Contractor shall provide the
Replacement Contractor with such assistance as it shall reasonably request.

If TUPE applies to the transfer of the Services on termination of the Contract, the
Contractor shall indemnify and keep indemnified the Authority, the Crown and any
Replacement Contractor against all actions, suits, claims, demands, losses, charges,
damages, costs and expenses and other liabilities which the Authority or the Crown or any
Replacement Contractor may suffer or incur as a result of or in connection with:

(@) the provision of TUPE Information;

(b) any claim or demand by any Returning Employee (whether in contract, tort, under
statute, pursuant to EU Law or otherwise) in each case arising directly or indirectly
from any act, fault or omission of the Contractor or any Sub-Contractor in respect of
any Returning Employee on or before the end of the Contract Period;

(c) any failure by the Contractor or any Sub-Contractor to comply with its obligations
under regulations 13 or 14 of TUPE or any award of compensation under regulation
15 of TUPE save where such failure arises from the failure of the Authority or a
Replacement Contractor to comply with its duties under regulation 13 of TUPE;

(d) any claim (including any individual employee entitlement under or consequent on
such a claim) by any trade union or other body or person representing any
Returning Employees arising from or connected with any failure by the Contractor or
any Sub-Contractor to comply with any legal obligation to such trade union, body or
person; and

(e) any claim by any person who is transferred by the Contractor to the Authority and/or
a Replacement Contractor whose name is not included in the list of Returning
Employees.
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c2.2

Cc2.3

c24

If the Contractor becomes aware that TUPE Information it provided has become
inaccurate or misleading, it shall notify the Authority and provide the Authority with up to
date TUPE Information.

This clause B17 applies during the Contract Period and indefinitely thereafter.

The Contractor undertakes to the Authority that, during the 12 Months prior to the end of
the Contract Period the Contractor shall not (and shall procure that any Sub-Contractor
shall not) without Approval (such Approval not to be unreasonably withheld or delayed):

(@) amend or vary (or purport to amend or vary) the terms and conditions of
employment or engagement (including, for the avoidance of doubt, pay) of any Staff
(other than where such amendment or variation has previously been agreed
between the Contractor and the Staff in the normal course of business and where
any such amendment or variation is not in any way related to the transfer of the
Services);

(b) terminate or give notice to terminate the employment or engagement of any Staff
(other than in circumstances in which the termination is for reasons of misconduct or
lack of capability);

(© transfer away, remove, reduce or vary the involvement of any other Staff from or in
the provision of the Services (other than where such transfer or removal: (i) was
planned as part of the individual's career development; (ii) takes place in the normal
course of business; and (iii) will not have any adverse impact upon the delivery of
the Services by the Contractor, (provided that any such transfer, removal, reduction
or variation is not in any way related to the transfer of the Services); or

(d) recruit or bring in any new or additional individuals to provide the Services who were
not already involved in providing the Services prior to the relevant period.

PAYMENT

Price

In consideration of the Contractor’s performance of its obligations under the Contract, the
Authority shall pay the Price in accordance with clause C2.

Payment and VAT
The Contractor shall submit invoices to the Authority on the dates set out in Schedule 2.

The Authority shall, in addition to the Price and following Receipt of a Valid Invoice, pay
the Contractor a sum equal to the VAT chargeable on the value of the Services supplied
in accordance with the Contract.

The Contractor shall add VAT to the Price at the prevailing rate as applicable and shall
show the amount of VAT payable separately on all invoices as an extra charge. If the
Contractor fails to show VAT on an invoice, the Authority will not, at any later date, be
liable to pay the Contractor any additional VAT.

All Contractor invoices shall be expressed in sterling or such other currency as shall be
permitted by the Authority in writing.
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Valid Invoices shall include:
(@) the Contractor’s full name, address and title of the Contract;

(b) (if Goods are included in the Specification) the name and quantity of the Goods
delivered including batch numbers;

(c) the Purchase Order number
and, if requested by the Authority:

(d) timesheets for Staff engaged in providing the Services signed and dated by the
Authority’s representative on the Premises on the day;

(e) the name of the individuals to whom the timesheet relates and hourly rates for each;

(f) identification of which individuals are Contractor's staff and which are Sub-
Contractors;

(g) the address of the Premises and the date on which work was undertaken;

(h) the time spent working on the Premises by the individuals concerned;

(i) details of the type of work undertaken by the individuals concerned;

()  details of plant or materials operated and on standby;

(k) separate identification of time spent travelling and/or meal or rest breaks; and
(D where appropriate, details of journeys made and distances travelled.

The Authority shall not pay Contractor time spent on meal or rest breaks and the
Contractor shall ensure that all workers take adequate meal or rest breaks.

The Authority shall not pay for plant which is not in use during a meal or rest break.

Meal and rest breaks will include breaks both in or outside an individual's workplace along
with any time taken in travelling to or from the break location and/or any facilities for
cleaning/changing/washing in preparation for or return from a meal or rest break.

Timesheets must include a minimum of 30 minutes break for each shift of 8 hours, a
minimum of 45 minutes break in a shift of between 8 and 12 hours and a minimum of one
hour break will be taken within a shift in excess of 12 hours and the Contractor's rates and
Contract Price must include such breaks.

The Authority shall not pay the Contractor’s overhead costs unless specifically agreed in
writing by the Authority and overhead costs shall include, without limitation; facilities,
utilities, insurance, tax, head office overheads, indirect staff costs and other costs not
specifically and directly ascribable solely to the provision of the Services.

If Schedule 2 expressly provides that the Authority may be charged for plant which is on
standby then in circumstances where plant was waiting to be transferred between
Premises or where the Authority has instructed that the plant is retained on the Premises
then a standby charge of 60% of agreed rates may be made in respect of such relevant
periods if supported by timesheets.
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C2.21

C2.22
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C3

The Authority shall pay only for the time spent by Staff working on the Premises.

The Authority shall not pay a stand-by rate if plant is on standby because no work was
being carried out on the Premises at that time or no operator or other relevant staff were
available (unless the standby is because the Contractor is awaiting licensing of the
Premises on the Authority’s instructions).

The Authority shall not pay for plant or equipment which is stood down during any notice
period pursuant to clauses H1, H2 and/or H3 and the Contractor shall mitigate such costs
as far as is reasonably possible, for example, by reutilising Staff, plant, materials and
services on other contracts.

The Contractor may claim expenses only if they are clearly identified, supported by
original receipts and Approved.

If the Authority pays the Contractor prior to the submission of a Valid Invoice this payment
shall be on account of and deductible from the next payment to be made.

If any overpayment has been made or the payment or any part is not supported by a Valid
Invoice the Authority may recover this payment against future invoices raised or directly
from the Contractor. All payments made by the Authority to the Contractor shall be on an
interim basis pending final resolution of an account with the Contractor in accordance with
the terms of this clause C2.

The Authority shall pay all sums due to the Contractor within 30 days of Receipt of a Valid
Invoice. Valid Invoices should be submitted for payment to the following address:

accounts-payable.aph@gov.sscl.com (the Authority’s preferred option); or SSCL AP,
Defra, PO Box 790, Newport Gwent, NP10 8FZ.

If a payment of an undisputed amount is not made by the Authority by the due date, then
the Authority shall pay the Contractor interest at the interest rate specified in the Late
Payment of Commercial Debts (Interest) Act 1998.

The Contractor shall ensure that a provision is included in all Sub-Contracts which
requires payment to be made of all sums due to Sub-Contractors within 30 days from the
receipt of a valid invoice.

The Contractor shall indemnify the Authority on a continuing basis against any liability,
including any interest, penalties or costs incurred, which is levied, demanded or assessed
on the Authority at any time in respect of the Contractor’s failure to account for or to pay
any VAT relating to payments made to the Contractor under the Contract. Any amounts
due under this clause C2.21 shall be paid by the Contractor to the Authority not less than
5 Working Days before the date upon which the tax or other liability is payable by the
Authority.

The Contractor shall not suspend the Services unless the Contractor is entitled to
terminate the Contract under clause H2.3 for failure to pay undisputed sums of money.

The Authority shall not pay an invoice which is not Valid Invoice.

Recovery of Sums Due
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If under the Contract any sum of money is recoverable from or payable by the Contractor
to the Authority (including any sum which the Contractor is liable to pay to the Authority in
respect of any breach of the Contract), the Authority may unilaterally deduct that sum from
any sum then due, or which at any later time may become due to the Contractor from the
Authority under the Contract or under any other agreement with the Authority or the
Crown.

Any overpayment by either Party, whether of the Price or of VAT or otherwise, shall be a
sum of money recoverable by the Party who made the overpayment from the Party in
receipt of the overpayment.

The Contractor shall make all payments due to the Authority without any deduction
whether by way of set-off, counterclaim, discount, abatement or otherwise unless the
Contractor has a valid court order requiring an amount equal to such deduction to be paid
by the Authority to the Contractor.

All payments due shall be made within a reasonable time unless otherwise specified in the
Contract, in cleared funds, to such bank or building society account as the recipient Party
may from time to time direct.

Price During Extension

Subject to Schedule 2 and clause F6 (Variation), the Price shall apply for the Initial

Contract Period and until the end date of any Extension or such earlier date of termination
or partial termination of the Contract in accordance with the Law or the Contract.

STATUTORY OBLIGATIONS

Prevention of Fraud and Bribery

The Contractor represents and warrants that neither it, nor to the best of its knowledge
any Staff, have at any time prior to the Commencement Date:

(@) committed a Prohibited Act or been formally notified that it is subject to an
investigation or prosecution which relates to an alleged Prohibited Act; and/or

(b) been listed by any government department or agency as being debarred,
suspended, proposed for suspension or debarment, or otherwise ineligible for
participation in government procurement programmes or contracts on the grounds of
a Prohibited Act.

The Contractor shall not during the Contract Period:

(@) commit a Prohibited Act; and/or

(b) do or suffer anything to be done which would cause the Authority or any of its
employees, consultants, contractors, sub-contractors or agents to contravene any of
the Relevant Requirements or otherwise incur any liability in relation to the Relevant
Requirements.

The Contractor shall, during the Contract Period:

(a) establish, maintain and enforce, and require that its Sub-Contractors establish,
maintain and enforce, policies and procedures which are adequate to ensure
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D1.6
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D2

D2.1

compliance with the Relevant Requirements and prevent the occurrence of a
Prohibited Act; and

(b) keep appropriate records of its compliance with its obligations under clause D1.3(a)
and make such records available to the Authority on request.

The Contractor shall immediately notify the Authority in writing if it becomes aware of any
breach of clauses D1.1 and/or D1.2, or has reason to believe that it has or any of the Staff
have:

(a) been subject to an investigation or prosecution which relates to an alleged
Prohibited Act;

(b) been listed by any government department or agency as being debarred,
suspended, proposed for suspension or debarment, or otherwise ineligible for
participation in government procurement programmes or contracts on the grounds of
a Prohibited Act; and/or

(c) received a request or demand for any undue financial or other advantage of any
kind in connection with the performance of the Contract or otherwise suspects that
any person directly or indirectly connected with the Contract has committed or
attempted to commit a Prohibited Act.

If the Contractor notifies the Authority pursuant to clause D1.4, the Contractor shall
respond promptly to the Authority’s enquiries, co-operate with any investigation, and allow
the Authority to audit any books, records and/or any other relevant documentation.

If the Contractor is in Default under clauses D1.1 and/or D1.2, the Authority may by
notice:

(a) require the Contractor to remove from performance of the Contract any Staff whose
acts or omissions have caused the Default; or

(b) immediately terminate the Contract.
Any notice served by the Authority under clause D1.6 shall specify the nature of the
Prohibited Act, the identity of the party who the Authority believes has committed the
Prohibited Act and the action that the Authority has taken (including, where relevant, the
date on which the Contract shall terminate).
Discrimination
The Contractor shall:
(a) perform its obligations under the Contract in accordance with:

i) all applicable equality Law (whether in relation to race, sex, gender

reassignment, age, disability, sexual orientation, religion or belief, pregnancy

maternity or otherwise);

i)  the Authority’s equality and diversity policy as given to the Contractor from
time to time;
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iii) any other requirements and instructions which the Authority reasonably
imposes in connection with any equality obligations imposed on the Authority
at any time under applicable equality Law; and

(b) take all necessary steps and inform the Authority of the steps taken to prevent
unlawful discrimination designated as such by any court or tribunal, or the Equality
and Human Rights Commission (or any successor organisation).

Rights of Third Parties

The provisions of clauses B17.5 and E8.3 confer benefits on persons named in such
provisions (together “Third Party Provisions”) other than the Parties (each person a
“Third Party Beneficiary”) and are intended to be enforceable by Third Party
Beneficiaries by virtue of the Contracts (Rights of Third Parties) Act 1999 (“CRTPA”).
Subject to clause D3.1, a person who is not a Party has no right under the CRTPA to
enforce any provisions of the Contract but this does not affect any right or remedy of any
person which exists or is available otherwise than pursuant to the CRTPA and does not
apply to the Crown.

No Third Party Beneficiary may enforce or take steps to enforce any Third Party Provision
without Approval.

Any amendments to the Contract may be made by the Parties without the consent of any
Third Party Beneficiary.

Health and Safety

The Contractor shall perform its obligations under the Contract in accordance with:

(a) all applicable Law regarding health and safety; and

(b)  the Authority’s health and safety policy while at the Authority’s Premises.

Each Party shall notify the other as soon as practicable of any health and safety incidents
or material health and safety hazards at the Authority’s Premises of which it becomes
aware and which relate to or arise in connection with the performance of the Contract. The

Contractor shall instruct Staff to adopt any necessary associated safety measures in order
to manage any such material health and safety hazards.

Environmental Requirements

The Contractor shall in the performance of the Contract have due regard to the Authority’s
environmental, sustainable and ethical procurement policies (“Environmental Policies”)
which require the Authority through its procurement and management of suppliers to:

(a) conserve energy, water, wood, paper and other resources and reduce waste;

(b) phase out the use of ozone depleting substances;

(c) minimise the release of greenhouse gases, volatile organic compounds and other
substances damaging to health and the environment;

(d) minimise the use of products harmful to health and the environment such as
hazardous substances and solvents, replacing them with more benign substances
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D5.2

D5.3

D5.4

D5.5

D5.6

D5.7

where feasible and, where such substances are necessary, to ensure that they are
stored in properly labelled containers, used and disposed of in compliance with legal
and regulatory requirements and any instructions from the Authority;

(e) reduce fuel emissions wherever possible;

(f)  maximise the use of recovered materials and, if recycled materials are not suitable
or not readily available, to maximise the use of materials taken from renewable
sources; and

(g) promote the design of products that are capable of reuse or remanufacture or easily
separable into recyclable parts consisting of one material (e.g. steel, plastic, textile).

The Contractor shall ensure that any equipment and materials used in the provision of the
Services do not contain:

(@) ozone depleting substances such as hydrochlorofluorocarbons (HCFCs), halons,
carbon tetrachloride, 111 trichoroethane, bromochloromethane or any other
damaging substances; and/or

(b) HFCs and other gaseous and non-gaseous substances with a high global warming
potential

unless given written permission by the Authority to do so.

The Contractor shall conserve energy and water; reduce carbon emissions and other
greenhouse gases; minimise the use of substances damaging or hazardous to health and
the environment and reduce waste by, for example, using resources more efficiently and
reusing, recycling and composting and respecting biodiversity.

If required by the Authority the Contractor shall provide the Authority with information
about its compliance with its obligations under clause D5.3.

The Contractor shall ensure that its Staff are aware of the Authority’s Environmental
Policies.

The Contractor shall comply with the minimum environmental mandatory standards in the
“Government Buying Standards” and in addition where required by the Authority, comply
with any relevant “Best Practice” and “Class Leader” standards in relation to any goods on
that list which are supplied to the Authority by or on behalf of the Contractor under the
Contract.

The Contractor shall:

(a) identify any risks arising from climate change and variable weather such as higher
temperatures, droughts, flooding, sea and river level rises, coastal and riparian
erosion, water scarcity, and loss of water quality which may disrupt and/or affect the
supply of the Services; and

(b) if such risks have been identified, enhance the resilience of its organisation to
enable it to adapt and deal with the effects of such extreme events, including by
having the necessary awareness-raising, evaluation, preventive, preparatory,
recovery measures and support systems in place in order to minimise any disruption
to the supply of the Services.
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E PROTECTION OF INFORMATION

El

El.1l

E1.2

E1.3

El.4

E15

El1.6

E1.7

E1.8

E2

E2.1

E2.2

E2.3

Authority Data

The Contractor shall not delete or remove any proprietary notices contained within or
relating to the Authority Data.

The Contractor shall not store, copy, disclose, or use the Authority Data except as
necessary for the performance by the Contractor of its obligations under this Contract or
as otherwise expressly authorised in writing by the Authority.

To the extent that Authority Data is held and/or processed by the Contractor, the
Contractor shall supply Authority Data to the Authority as requested by the Authority in the
format specified in the Specification.

The Contractor shall preserve the integrity of Authority Data and prevent the corruption or
loss of Authority Data.

The Contractor shall perform secure back-ups of all Authority Data and shall ensure that
up-to-date back-ups are stored securely off-site. The Contractor shall ensure that such
back-ups are made available to the Authority immediately upon request.

The Contractor shall ensure that any system on which the Contractor holds any Authority
Data, including back-up data, is a secure system that complies with the Security Policy
Framework.

If Authority Data is corrupted, lost or sufficiently degraded as a result of the Contractor's
Default so as to be unusable, the Authority may:

(@) require the Contractor (at the Contractor's expense) to restore or procure the
restoration of Authority Data and the Contractor shall do so promptly; and/or

(b) itself restore or procure the restoration of Authority Data, and shall be repaid by the
Contractor any reasonable expenses incurred in doing so.

If at any time the Contractor suspects or has reason to believe that Authority Data has or
may become corrupted, lost or sufficiently degraded in any way for any reason, then the
Contractor shall notify the Authority immediately and inform the Authority of the remedial
action the Contractor proposes to take.

Data Protection

The Parties acknowledge that for the purposes of the Data Protection Legislation, the
Authority is the Controller and the Contractor is the Processor unless otherwise specified
in Schedule 5. The only processing that the Contractor is authorised to do is listed in
Schedule 5 by the Authority and may not be determined by the Contractor.

The Contractor shall notify the Authority immediately if it considers that any of the
Authority’s instructions infringe the Data Protection Legislation.

The Contractor shall provide all reasonable assistance to the Authority in the preparation
of any Data Protection Impact Assessment prior to commencing any processing. Such
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assistance may, at the discretion of the Authority, include:
(@) a systematic description of the envisaged processing operations and the purpose
of the processing;

(b) an assessment of the necessity and proportionality of the processing operations in
relation to the Services;

(c) an assessment of the risks to the rights and freedoms of Data Subjects; and

(d) the measures envisaged to address the risks, including safeguards, security
measures and mechanisms to ensure the protection of Personal Data.

E2.4  The Contractor shall, in relation to any Personal Data processed in connection with its
obligations under this Contract:

(@) process that Personal Data only in accordance with Schedule 5 unless the
Contractor is required to do otherwise by Law. If it is so required the Contractor
shall promptly notify the Authority before processing the Personal Data unless
prohibited by Law;

(b) ensure that it has in place Protective Measures which are appropriate to protect
against a Data Loss Event, which the Authority may reasonably reject (but failure
to reject shall not amount to approval by the Authority of the adequacy of the
Protective Measures), having taken account of the:

0] nature of the data to be protected:;
(i) harm that might result from a Data Loss Event;
(i)  state of technological development; and
(iv) cost of implementing any measures;
(c) ensurethat:

() the Staff do not process Personal Data except in accordance with this
Contract (and in particular Schedule 5);

(i) it takes all reasonable steps to ensure the reliability and integrity of any
Staff who have access to the Personal Data and ensure that they:

(A) are aware of and comply with the Contractor’s duties under this
clause;

(B) are subject to appropriate confidentiality undertakings with the
Contractor or any Sub-processor;

(© are informed of the confidential nature of the Personal Data and do
not publish, disclose or divulge any of the Personal Data to any third
party unless directed in writing to do so by the Authority or as
otherwise permitted by this Contract; and

(D) have undergone adequate training in the use, care, protection and
handling of Personal Data; and

(d) not transfer Personal Data outside of the European Union unless the prior written
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(e)

consent of the Authority has been obtained and the following conditions are
fulfilled:

() the Authority or the Contractor has provided appropriate safeguards in
relation to the transfer (whether in accordance with the GDPR Article 46 or
LED Article 37) as determined by the Authority;

(i)  the Data Subject has enforceable rights and effective legal remedies;

(i) the Contractor complies with its obligations under the Data Protection
Legislation by providing an adequate level of protection to any Personal
Data that is transferred (or, if it is not so bound, uses its best endeavours to
assist the Authority in meeting its obligations); and

(iv) the Contractor complies with any reasonable instructions notified to it in
advance by the Authority with respect to the processing of the Personal
Data;

at the written direction of the Authority, delete or return Personal Data (and any
copies of it) to the Authority on termination of the Contract unless the Contractor is
required by Law to retain the Personal Data.

E2.5 Subiject to clause E2.6 the Contractor shall notify the Authority immediately if, in relation to
any Personal Data processed in connection with its obligations under this Contract, it:

@)
(b)
(©)

(d)

(e)

(®

receives a Data Subject Request (or purported Data Subject Request);
receives a request to rectify, block or erase any Personal Data;

receives any other request, complaint or communication relating to either Party's
obligations under the Data Protection Legislation;

receives any communication from the Information Commissioner or any other
regulatory authority;

receives a request from any third party for disclosure of Personal Data where
compliance with such request is required or purported to be required by Law; or

becomes aware of a Data Loss Event.

E2.6  The Contractor’s obligation to notify under clause E2.5 shall include the provision of
further information to the Authority in phases, as details become available.

E2.7 Taking into account the nature of the processing, the Contractor shall provide the
Authority with full assistance in relation to either Party's obligations under Data Protection
Legislation in relation to any Personal Data processed in connection with its obligations
under this Contract and any complaint, communication or request made under Clause
E2.5 (and insofar as possible within the timescales reasonably required by the Authority)
including by promptly providing:

(@)
(b)
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to comply with a Data Subject Request within the relevant timescales set out in the
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E2.8

E2.9

E2.10

E2.11

E2.12

E2.13

E2.14

Data Protection Legislation;

(© the Authority, at its request, with any Personal Data it holds in relation to a Data
Subject;

(d) assistance as requested by the Authority following any Data Loss Event;

(e) assistance as requested by the Authority with respect to any request from the
Information Commissioner’s Office, or any consultation by the Authority with the
Information Commissioner's Office.

The Contractor shall maintain complete and accurate records and information to
demonstrate its compliance with this clause. This requirement does not apply where the
Contractor employs fewer than 250 staff, unless:

(a) the Authority determines that the processing is not occasional,

(b) the Authority determines the processing includes special categories of data as
referred to in Article 9(1) of the GDPR or Personal Data relating to criminal
convictions and offences referred to in Article 10 of the GDPR; or

(c) the Authority determines that the processing is likely to result in a risk to the rights
and freedoms of Data Subjects.

The Contractor shall allow for audits of its Personal Data processing activity by the
Authority or the Authority’s designated auditor.

Each Party shall designate its own Data Protection Officer if required by the Data
Protection Legislation.

Before allowing any Sub-processor to process any Personal Data related to this Contract,
the Contractor must:

(@) notify the Authority in writing of the intended Sub-processor and processing;
(b)  obtain the written consent of the Authority;

(c) enter into a written agreement with the Sub-processor which give effect to the terms
set out in this clause E2 such that they apply to the Sub-processor; and

(d) provide the Authority with such information regarding the Sub-processor as the
Authority may reasonably require.

The Contractor shall remain fully liable for all acts or omissions of any of its Sub-
processors.

The Authority may, at any time on not less than 30 Working Days’ notice, revise this
clause by replacing it with any applicable controller to processor standard clauses or
similar terms forming part of an applicable certification scheme (which shall apply when
incorporated by attachment to this Contract).

The Parties agree to take account of any non-mandatory guidance issued by the
Information Commissioner’s Office. The Authority may on not less than 30 Working Days’
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E2.15

E3

E3.1

E4

E4.1

E4.2

E4.3

E4.4

E4.5

E4.6

E4.7

notice to the Contractor amend this Contract to ensure that it complies with any guidance
issued by the Information Commissioner’s Officer.

This clause E2 shall apply during the Contract Period and indefinitely after its expiry.

Official Secrets Acts and Finance Act

The Contractor shall comply with the provisions of:
(a) the Official Secrets Acts 1911 to 1989; and
(b) section 182 of the Finance Act 1989.
Confidential Information

Except to the extent set out in this clause E4 or if disclosure or publication is expressly
permitted elsewhere in the Contract each Party shall treat all Confidential Information
belonging to the other Party as confidential and shall not disclose any Confidential
Information belonging to the other Party to any other person without the other party’s
consent, except to such persons and to such extent as may be necessary for the
performance of the Party’s obligations under the Contract.

The Contractor hereby gives its consent for the Authority to publish the whole Contract
(but with any information which is Confidential Information belonging to the Authority
redacted) including from time to time agreed changes to the Contract, to the general
public.

If required by the Authority, the Contractor shall ensure that Staff, professional advisors
and consultants sign a non-disclosure agreement prior to commencing any work in
connection with the Contract in substantially the form attached in Schedule 6 and, if
applicable, incorporating the requirements of clause E2.11. The Contractor shall maintain
a list of the non-disclosure agreements completed in accordance with this clause E4.3.

If requested by the Authority, the Contractor shall give the Authority a copy of the list and,
subsequently upon request by the Authority, copies of such of the listed non-disclosure
agreements as required by the Authority. The Contractor shall ensure that its Staff,
professional advisors and consultants are aware of the Contractor's confidentiality
obligations under the Contract.

The Contractor may only disclose the Authority's Confidential Information to the Staff who
are directly involved in the provision of the Services and who need to know the
information, and shall ensure that such Staff are aware of and shall comply with these
obligations as to confidentiality.

The Contractor shall not, and shall procure that the Staff do not, use any of the Authority's
Confidential Information received otherwise than for the purposes of this Contract.

Clause E4.1 shall not apply to the extent that:

(@) such disclosure is a requirement of Law placed upon the Party making the
disclosure, including any requirements for disclosure under the FOIA or the EIR;

(b) such information was in the possession of the Party making the disclosure without
obligation of confidentiality prior to its disclosure by the information owner;
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E4.8

E4.9

E4.10

E4.11

E4.12

E4.13

(c) such information was obtained from a third party without obligation of confidentiality;

(d) such information was already in the public domain at the time of disclosure
otherwise than by a breach of the Contract; or

(e) it is independently developed without access to the other Party's Confidential
Information.

Nothing in clause E4.1 shall prevent the Authority disclosing any Confidential Information
obtained from the Contractor:

(a) for the purpose of the examination and certification of the Authority’s accounts;

(b) for the purpose of any examination pursuant to section 6(1) of the National Audit Act
1983 of the economy, efficiency and effectiveness with which the Authority has used
its resources;

(c) to any Crown Body or any Contracting Authority and the Contractor hereby
acknowledges that all government departments or Contracting Authorities receiving
such Confidential Information may further disclose the Confidential Information to
other government departments or other Contracting Authorities on the basis that the
information is confidential and is not to be disclosed to a third party which is not part
of any government department or any Contracting Authority;

(d) to any consultant, contractor or other person engaged by the Authority

provided that in disclosing information under clauses E4.8 (c) and (d) the Authority
discloses only the information which is necessary for the purpose concerned and requests
that the information is treated in confidence and that a confidentiality undertaking is given
where appropriate.

Nothing in clauses E4.1 to E4.6 shall prevent either Party from using any techniques,
ideas or Know-How gained during the performance of its obligations under the Contract in
the course of its normal business, to the extent that this does not result in a disclosure of
the other Party’s Confidential Information or an infringement of the other Party’s
Intellectual Property Rights.

The Authority shall use all reasonable endeavours to ensure that any government
department, Contracting Authority, employee, third party or Sub-Contractor to whom the
Contractor's Confidential Information is disclosed pursuant to clause E4.6 is made aware
of the Authority's obligations of confidentiality.

If the Contractor does not comply with clauses E4.1 to E4.6 the Authority may terminate
the Contract immediately on notice to the Contractor.

In order to ensure that no unauthorised person gains access to any Confidential
Information or any data obtained in the supply of the Services, the Contractor shall
maintain adequate security arrangements that meet the requirements of professional
standards and best practice.

The Contractor will immediately notify the Authority of any breach of security in relation to
Confidential Information and all data obtained in the supply of the Services and will keep a
record of such breaches. The Contractor will use its best endeavours to recover such
Confidential Information or data however it may be recorded. The Contractor will co-
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E4.14

ES

ES5.1

E5.2

ES5.3

E6

E6.1

E6.2

E7

E7.1

E7.2

E7.3

operate with the Authority in any investigation as a result of any breach of security in
relation to Confidential Information or data.

The Contractor shall, at its own expense, alter any security systems at any time during the
Contract Period at the Authority’s request if the Authority reasonably believes the
Contractor has failed to comply with clause E4.12.

Freedom of Information

The Contractor acknowledges that the Authority is subject to the requirements of the FOIA
and the EIR.

The Contractor shall transfer to the Authority all Requests for Information that it receives
as soon as practicable and in any event within 2 Working Days of receipt and shall:

(a) give the Authority a copy of all Information in its possession or control in the form
that the Authority requires within 5 Working Days (or such other period as the
Authority may specify) of the Authority's request;

(b) provide all necessary assistance as reasonably requested by the Authority to enable
the Authority to comply with its obligations under the FOIA and EIR; and

(c) not respond to directly to a Request for Information unless authorised to do so in
writing by the Authority.

The Authority shall determine in its absolute discretion and notwithstanding any other
provision in the Contract or any other agreement whether the Commercially Sensitive
Information and any other Information is exempt from disclosure in accordance with the
provisions of the FOIA and/or the EIR.

Publicity, Media and Official Enquiries

Without prejudice to the Authority’s obligations under the FOIA, the EIR or any obligations
under the Regulations or any policy requirements as to transparency, neither Party shall
make any press announcement or publicise the Contract or any part thereof in any way,
except with the written consent of the other Party.

The Contractor shall use its reasonable endeavours to ensure that its Staff, professional
advisors and consultants comply with clause E6.1.

Security

The Authority shall be responsible for maintaining the security of the Authority’s Premises
in accordance with its standard security requirements. The Contractor shall comply with all
security requirements of the Authority while on the Authority’s Premises, and shall ensure
that all Staff comply with such requirements.

The Authority shall give the Contractor upon request copies of its written security
procedures.

The Contractor shall, as an enduring obligation during the Contract Period, use the latest
versions of anti-virus definitions available from an industry accepted anti-virus software
vendor to check for and delete Malicious Software from the ICT Environment.
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E7.4

E7.5

ES8

E8.1

E8.2

E8.3

Notwithstanding clause E7.3, if Malicious Software is found, the Parties shall co-operate
to reduce the effect of the Malicious Software and, particularly if Malicious Software
causes loss of operational efficiency or loss or corruption of the Authority Data, assist
each other to mitigate any losses and to restore the provision of Services to their desired
operating efficiency.

Any cost arising out of the actions of the Parties taken in compliance with clause E7.4
shall be borne by the Parties as follows:

(a) by the Contractor where the Malicious Software originates from the Contractor
Software, the Third Party Software or the Authority Data (whilst the Authority Data
was under the control of the Contractor); and

(b) by the Authority if the Malicious Software originates from the Authority Software or
Authority Data (whilst the Authority Data was under the control of the Authority).

Intellectual Property Rights
All Intellectual Property Rights in:
(@) the Results; or

(b) any guidance, specifications, reports, studies, instructions, toolkits, plans, data,
drawings, databases, patents, patterns, models, designs or other material which is
furnished to or made available to the Contractor by or on behalf of the Authority
(together with the Results, the "IP Materials")

shall vest in the Authority (save for Copyright and Database Rights which shall vest in Her
Majesty the Queen) and the Contractor shall not, and shall ensure that the Staff shall not,
use or disclose any IP Materials without Approval save to the extent necessary for
performance by the Contractor of its obligations under the Contract.

The Contractor hereby assigns:

(a) to the Authority, with full title guarantee, all Intellectual Property Rights (save for
Copyright and Database Rights) which may subsist in the IP Materials prepared in
accordance with clauses E8.1(a) and (b). This assignment shall take effect on the
date of the Contract or (in the case of rights arising after the date of the Contract) as
a present assignment of future rights that will take effect immediately on the coming
into existence of the Intellectual Property Rights produced by the Contractor; and

(b) to Her Majesty the Queen, with full titte guarantee, all Copyright and Database
Rights which may subsist in the IP Materials prepared in accordance with clauses
E8.1 (a) and (b),

and shall execute all documents and do all acts as are necessary to execute these
assignments.

The Contractor shall:
(a) waive or procure a waiver of any moral rights held by it or any third party in copyright

material arising as a result of the Contract or the performance of its obligations under
the Contract;
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E8.4

E8.5

E8.6

E8.7

(b) ensure that the third party owner of any Intellectual Property Rights that are or which
may be used to perform the Services grants to the Authority a non-exclusive licence
or, if itself a licensee of those rights, shall grant to the Authority an authorised sub-
licence, to use, reproduce, modify, develop and maintain the Intellectual Property
Rights in the same. Such licence or sub-licence shall be non-exclusive, perpetual,
royalty-free, worldwide and irrevocable and shall include the right for the Authority to
sub-license, transfer, novate or assign to other Contracting Authorities, the Crown, the
Replacement Contractor or to any other third party supplying goods and/or services to
the Authority (“Indemnified Persons”);

(c) not infringe any Intellectual Property Rights of any third party in supplying the
Services; and

(d) during and after the Contract Period, indemnify and keep indemnified the Authority
and the Indemnified Persons from and against all actions, suits, claims, demands,
losses, charges, damages, costs and expenses and other liabilities which the
Authority or Indemnified Persons may suffer or incur as a result of or in connection
with any breach of this clause E8.3, except to the extent that any such claim results
directly from:

i) items or materials based upon designs supplied by the Authority; or

ii) the use of data supplied by the Authority which is not required to be verified
by the Contractor under any provision of the Contract.

The Authority shall notify the Contractor in writing of any claim or demand brought against
the Authority or Indemnified Person for infringement or alleged infringement of any
Intellectual Property Right in materials supplied and/or licensed by the Contractor to the
Authority.

The Contractor shall at its own expense conduct all negotiations and any litigation arising
in connection with any claim, demand or action by any third party for infringement or
alleged infringement of any third party Intellectual Property Rights (whether by the
Authority, the Contractor or Indemnified Person) arising from the performance of the
Contractor’s obligations under the Contract (“Third Party IP Claim”), provided that the
Contractor shall at all times:

(a) consult the Authority on all material issues which arise during the conduct of such
litigation and negotiations;

(b) take due and proper account of the interests of the Authority; and

(c) not settle or compromise any claim without Approval (not to be unreasonably
withheld or delayed).

The Authority shall, at the request of the Contractor, afford to the Contractor all
reasonable assistance for the purpose of contesting any Third Party IP Claim and the
Contractor shall indemnify the Authority for all costs and expenses (including, but not
limited to, legal costs and disbursements) incurred in doing so. The Contractor shall not
be required to indemnify the Authority under this clause E8.6 in relation to any costs and
expenses to the extent that such arise directly from the matters referred to in clauses
E8.3(d) i) and ii).

The Authority shall not, without the Contractor's consent, make any admissions which
may be prejudicial to the defence or settlement of any Third Party IP Claim.

October 2019

38



E8.8

E8.9

E9

E9.1

E9.2

E9.3

E9.4

E10

If any Third Party IP Claim is made or in the reasonable opinion of the Contractor is likely
to be made, the Contractor shall notify the Authority and any relevant Indemnified Person,
at its own expense and subject to Approval (not to be unreasonably withheld or delayed),
shall (without prejudice to the rights of the Authority under clauses E8.3(b) and G2.1(g))
use its best endeavours to:

(@) modify any or all of the Services without reducing the performance or functionality of
the same, or substitute alternative services of equivalent performance and
functionality, so as to avoid the infringement or the alleged infringement; or

(b) procure a licence to use the Intellectual Property Rights and supply the Services
which are the subject of the alleged infringement, on terms which are acceptable to
the Authority

and if the Contractor is unable to comply with clauses E8.8 (a) or (b) within 20
Working Days of receipt by the Authority of the Contractor’s notification the Authority
may terminate the Contract immediately by notice to the Contractor.

The Contractor grants to the Authority and, if requested by the Authority, to a
Replacement Contractor, a royalty-free, irrevocable, worldwide, non-exclusive licence
(with a right to sub-license) to use any Intellectual Property Rights that the Contractor
owned or developed prior to the Commencement Date and which the Authority (or the
Replacement Contractor) reasonably requires in order for the Authority to exercise its
rights under, and receive the benefit of, the Contract (including, without limitation, the
Services).

Audit

The Contractor shall keep and maintain until 6 years after the end of the Contract Period,
or as long a period as may be agreed between the Parties, full and accurate records of
the Contract including the Services supplied under it, all expenditure reimbursed by the
Authority, and all payments made by the Authority. The Contractor shall on request afford
the Authority or the Authority’s representatives such access to those records and
processes as may be requested by the Authority in connection with the Contract.

The Contractor agrees to make available to the Authority, free of charge, whenever
requested, copies of audit reports obtained by the Contractor in relation to the Services.

The Contractor shall permit duly authorised representatives of the Authority and/or the
National Audit Office to examine the Contractor’s records and documents relating to the
Contract and to provide such copies and oral or written explanations as may reasonably
be required.

The Contractor (and its agents) shall permit the Comptroller and Auditor General (and his
appointed representatives) access free of charge during normal business hours on
reasonable notice to all such documents (including computerised documents and data)
and other information as the Comptroller and Auditor General may reasonably require for
the purposes of his financial audit of the Authority and for carrying out examinations into
the economy, efficiency and effectiveness with which the Authority has used its resources.
The Contractor shall provide such explanations as are reasonably required for these
purposes.

Tax Compliance
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E10.1

E10.2

If, during the Contract Period, an Occasion of Tax Non-Compliance occurs, the Contractor
shall:

(@) notify the Authority in writing of such fact within 5 Working Days of its occurrence;
and
(b) promptly give the Authority:

i) details of the steps it is taking to address the Occasion of Tax Non-
Compliance and to prevent the same from recurring, together with any
mitigating factors it considers relevant; and

i) such other information in relation to the Occasion of Tax Non-Compliance as
the Authority may reasonably require.

If the Contractor or any Staff are liable to be taxed in the UK or to pay NICs in respect of
consideration received under the Contract, the Contractor shall:

(a) at all times comply with ITEPA and all other statutes and regulations relating to
income tax, and SSCBA and all other statutes and regulations relating to NICs, in
respect of that consideration; and

(b) indemnify the Authority against any income tax, NICs and social security
contributions and any other liability, deduction, contribution, assessment or claim
arising from or made in connection with the provision of the Services by the
Contractor or any Staff.

F. CONTROL OF THE CONTRACT

F1

F1.1

F1.2

Failure to meet Requirements

If the Authority informs the Contractor in writing that the Authority reasonably believes that
any part of the Services do not meet the requirements of the Contract or differs in any way
from those requirements, and this is not as a result of a default by the Authority, the
Contractor shall at its own expense re-schedule and carry out the Services in accordance
with the requirements of the Contract within such reasonable time as may be specified by
the Authority.

The Authority may by notice to the Contractor reject any of the Goods which fail to
conform to the approved sample or fail to meet the Specification. Such notice shall be
given within a reasonable time after delivery to the Authority of such Goods. If the
Authority rejects any of the Goods pursuant to this clause the Authority may (without
prejudice to its other rights and remedies) either:

(@) have such Goods promptly, free of charge and in any event within 5 Working Days,
either repaired by the Contractor or replaced by the Contractor with Goods which
conform in all respects with the approved sample or with the Specification and due
delivery shall not be deemed to have taken place until such repair or replacement
has occurred; or

(b) treat the Contract as discharged by the Contractor’s breach and obtain a refund (if
payment for the Goods has already been made) from the Contractor in respect of
the Goods concerned together with payment of any additional expenditure
reasonably incurred by the Authority in obtaining other goods in replacement.
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F1.3

F1.4

F1.5

F1.6

F2

F2.1

F2.2

F2.3

F2.4

F2.5

F2.6

The Authority will be deemed to have accepted the Goods if it expressly states the same
in writing or fails to reject the Goods in accordance with clause F1.2.

The issue by the Authority of a receipt note for delivery of the Goods shall not constitute
any acknowledgement of the condition, quantity or nature of those Goods, or the
Authority's acceptance of them.

The Contractor hereby guarantees the Goods against faulty materials or workmanship for
such period as may be specified in the Specification or, if no period is specified, for a
period of 18 months from the date of delivery. If the Authority shall within such period or
within 25 Working Days thereafter give notice to the Contractor of any defect in any of the
Goods as may have arisen during such period under proper and normal use, the
Contractor shall (without prejudice to any other rights and remedies which the Authority
may have) promptly remedy such defects (whether by repair or replacement as the
Authority shall elect) free of charge.

Any Goods rejected or returned by the Authority as described in clause F1.2 shall be
returned to the Contractor at the Contractor’s risk and expense.

Monitoring of Contract Performance

The Contractor shall immediately inform the Authority if any of the Services are not being
or are unable to be performed, the reasons for non-performance, any corrective action
and the date by which that action will be completed.

At or around 6 Months from the Commencement Date and each anniversary of the
Commencement Date thereafter (each being a "Review Date"), the Authority shall carry
out a review of the performance of the Contractor (“Checkpoint Review”). Without
prejudice to the generality of the foregoing, the Authority may in respect of the period
under review consider such items as (but not limited to): the Contractor’s delivery of the
Services; the Contractor’s contribution to innovation in the Authority; whether the Services
provide the Authority with best value for money; consideration of any changes which may
need to be made to the Services; a review of future requirements in relation to the
Services and progress against key milestones.

The Contractor shall provide at its own cost any assistance reasonably required by the
Authority to perform such Checkpoint Review including the provision of data and
information.

The Authority may produce a report (a "Checkpoint Review Report") of the results of
each Checkpoint Review stating any areas of exceptional performance and areas for
improvement in the provision of the Services and where there is any shortfall in any
aspect of performance reviewed as against the Authority’s expectations and the
Contractor’s obligations under this Contract.

The Authority shall give the Contractor a copy of the Checkpoint Review Report (if
applicable). The Authority shall consider any Contractor comments and may produce a
revised Checkpoint Review Report.

The Contractor shall, within 10 Working Days of receipt of the Checkpoint Review Report
(revised as appropriate) provide the Authority with a plan to address resolution of any
shortcomings and implementation of improvements identified by the Checkpoint Review
Report.
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F2.7

F3

F3.1

F3.2

F3.3

F3.4

F3.5

Actions required to resolve shortcomings and implement improvements (either as a
consequence of the Contractor’s failure to meet its obligations under this Contract
identified by the Checkpoint Review Report, or those which result from the Contractor’s
failure to meet the Authority's expectations notified to the Contractor or of which the
Contractor ought reasonably to have been aware) shall be implemented at no extra
charge to the Authority.

Remedies for inadequate performance

If the Authority reasonably believes the Contractor has committed a Material Breach it
may, without prejudice to its rights under clause H2 (Termination on Default), do any of
the following:

(&) without terminating the Contract, itself supply or procure the supply of all or part of
the Services until such time as the Contractor has demonstrated to the Authority’s
reasonable satisfaction that the Contractor will be able to supply the Services in
accordance with the Specification;

(b) without terminating the whole of the Contract, terminate the Contract in respect of
part of the Services only (whereupon a corresponding reduction in the Price shall be
made) and thereafter itself supply or procure a third party to supply such part of the
Services;

(c) withhold or reduce payments to the Contractor in such amount as the Authority
reasonably deems appropriate in each particular case; and/or

(a) terminate the Contract in accordance with clause H2.

Without prejudice to its right under clause C3 (Recovery of Sums Due), the Authority may
charge the Contractor for any costs reasonably incurred and any reasonable
administration costs in respect of the supply of any part of the Services by the Authority or
a third party to the extent that such costs exceed the payment which would otherwise
have been payable to the Contractor for such part of the Services.

If the Authority reasonably believes the Contractor has failed to supply all or any part of
the Services in accordance with the Contract, professional or industry practice which
could reasonably be expected of a competent and suitably qualified person, or any
legislative or regulatory requirement, the Authority may give the Contractor notice
specifying the way in which its performance falls short of the requirements of the Contract
or is otherwise unsatisfactory.

If the Contractor has been notified of a failure in accordance with clause F3.3 the Authority
may:

(a) direct the Contractor to identify and remedy the failure within such time as may be
specified by the Authority and to apply all such additional resources as are
necessary to remedy that failure at no additional charge to the Authority within the
specified timescale; and/or

(b)  withhold or reduce payments to the Contractor in such amount as the Authority
deems appropriate in each particular case until such failure has been remedied to
the satisfaction of the Authority.

If the Contractor has been notified of a failure in accordance with clause F3.3, it shall:
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F3.6

F4

F4.1

F4.2

F4.3

F4.4

F4.5

(@) use all reasonable endeavours to immediately minimise the impact of such failure to
the Authority and to prevent such failure from recurring; and

(b) immediately give the Authority such information as the Authority may request
regarding what measures are being taken to comply with the obligations in this
clause F3.5 and the progress of those measures until resolved to the satisfaction of
the Authority.

If, having been notified of any failure, the Contractor fails to remedy it in accordance with
clause F3.5 within the time specified by the Authority, the Authority may treat the
continuing failure as a Material Breach and may terminate the Contract immediately on
notice to the Contractor.

Transfer and Sub-Contracting

Except where clauses F4.6 and F4.7 both apply, the Contractor shall not transfer, charge,
assign, sub-contract or in any other way dispose of the Contract or any part of it without
Approval. All such documents shall be evidenced in writing and shown to the Authority on
request. Sub-contracting any part of the Contract shall not relieve the Contractor of any of
its obligations or duties under the Contract.

The Contractor shall be responsible for the acts and/or omissions of its Sub-Contractors
as though they are its own. If it is appropriate, the Contractor shall provide each Sub-
Contractor with a copy of the Contract and obtain written confirmation from them that they
will provide the Services fully in accordance with the Contract.

The Contractor shall ensure that its Sub-Contractors and suppliers retain all records
relating to the Services for at least 6 years from the date of their creation and make them
available to the Authority on request in accordance with the provisions of clause E9
(Audit). If any Sub-Contractor or supplier does not allow the Authority access to the
records then the Authority shall have no obligation to pay any claim or invoice made by
the Contractor on the basis of such documents or work carried out by the Sub-Contractor
or supplier.

If the Authority has consented to the award of a Sub-Contract, the Contractor shall ensure

that:

(a) the Sub-Contract contains a right for the Contractor to terminate the Sub-Contract if
the relevant Sub-Contractor does not comply in the performance of its contract with
legal obligations in environmental, social or labour law;

(b) the Sub-Contractor includes a provision having the same effect as set out in clause
F4.4 (a) in any Sub-Contract which it awards; and

(c) copies of each Sub-Contract shall, at the request of the Authority, be sent by the
Contractor to the Authority immediately.

If the Authority believes there are:

(a) compulsory grounds for excluding a Sub-Contractor pursuant to regulation 57 of the
Regulations, the Contractor shall replace or not appoint the Sub-Contractor; or

(b)  non-compulsory grounds for excluding a Sub-Contractor pursuant to regulation 57 of
the Regulations, the Authority may require the Contractor to replace or not appoint
the Sub-Contractor and the Contractor shall comply with such requirement.

October 2019

43



F4.6

F4.7

F4.8

F4.9

F4.10

F4.11

F4.12

Notwithstanding clause F4.1, the Contractor may assign to a third party (the “Assignee”)
the right to receive payment of the Price or any part thereof due to the Contractor
(including any interest which the Authority incurs under clause C2 (Payment and VAT)).
Any assignment under this clause F4.6 shall be subject to:

(8 reduction of any sums in respect of which the Authority exercises its right of
recovery under clause C3 (Recovery of Sums Due);

(b) all related rights of the Authority under the Contract in relation to the recovery of
sums due but unpaid; and

(c) the Authority receiving notification under both clauses F4.7 and F4.8.

If the Contractor assigns the right to receive the Price under clause F4.6, the Contractor or
the Assignee shall notify the Authority in writing of the assignment and the date upon
which the assignment becomes effective.

The Contractor shall ensure that the Assignee notifies the Authority of the Assignee’s
contact information and bank account details to which the Authority shall make payment.

The provisions of clause C2 shall continue to apply in all other respects after the
assignment and shall not be amended without Approval.

Subject to clause F4.11, the Authority may assign, novate or otherwise dispose of its
rights and obligations under the Contract or any part thereof to:

(a) any Contracting Authority;

(b) any other body established or authorised by the Crown or under statute in order
substantially to perform any of the functions that had previously been performed by
the Authority; or

(c) any private sector body which substantially performs the functions of the Authority

provided that any such assignment, novation or other disposal shall not increase the
burden of the Contractor’s obligations under the Contract.

Any change in the legal status of the Authority such that it ceases to be a Contracting
Authority shall not, subject to clause F4.12, affect the validity of the Contract and the
Contract shall bind and inure to the benefit of any successor body to the Authority.

If the rights and obligations under the Contract are assigned, novated or otherwise
disposed of pursuant to clause F4.10 to a body which is not a Contracting Authority or if
there is a change in the legal status of the Authority such that it ceases to be a
Contracting Authority (in the remainder of this clause both such bodies being referred to
as the “Transferee”):

(@) the rights of termination of the Authority in clauses H1 and H2 shall be available to
the Contractor in respect of the Transferee; and

(b) the Transferee shall only be able to assign, novate or otherwise dispose of its rights
and obligations under the Contract or any part thereof with the prior consent in
writing of the Contractor.
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F4.13

F4.14

F5

F5.1

F5.2

F5.3

F6

F6.1

F6.2

F6.3

F6.4

The Authority may disclose to any Transferee any Confidential Information of the
Contractor which relates to the performance of the Contractor’s obligations under the
Contract. In such circumstances the Authority shall authorise the Transferee to use such
Confidential Information only for purposes relating to the performance of the Contractor’s
obligations under the Contract and for no other purpose and shall take all reasonable
steps to ensure that the Transferee gives a confidentiality undertaking in relation to such
Confidential Information.

Each Party shall at its own cost and expense carry out, or use all reasonable endeavours
to ensure the carrying out of, whatever further actions (including the execution of further
documents) the other Party reasonably requires from time to time for the purpose of giving
that other Party the full benefit of the provisions of the Contract.

Waiver

The failure of either Party to insist upon strict performance of any provision of the
Contract, or the failure of either Party to exercise, or any delay in exercising, any right or
remedy shall not constitute a waiver of that right or remedy and shall not cause a
diminution of the obligations established by the Contract.

No waiver shall be effective unless it is expressly stated to be a waiver and communicated
to the other Party in writing in accordance with clause A4 (Notices and Communications).

A waiver of any right or remedy arising from a breach of the Contract shall not constitute a
waiver of any right or remedy arising from any other or subsequent breach of the Contract.

Variation

If, after the Commencement Date, the Authority’s requirements change, the Authority may
request a Variation subject to the terms of this clause 6.

The Authority may request a Variation by notifying the Contractor in writing of the
Variation and giving the Contractor sufficient information to assess the extent of the
Variation and consider whether any change to the Price is required in order to implement
the Variation within a reasonable time limit specified by the Authority. If the Contractor
accepts the Variation it shall confirm it in writing.

If the Contractor is unable to accept the Variation or where the Parties are unable to agree
a change to the Price, the Authority may:

(a) allow the Contractor to fulfil its obligations under the Contract without the Variation
to the Specification; or

(b) terminate the Contract immediately except where the Contractor has already
delivered all or part of the Services or where the Contractor can show evidence of
substantial work being carried out to fulfil the requirements of the Specification; and
in such case the Parties shall attempt to agree upon a resolution to the matter. If a
resolution cannot be reached, the matter shall be dealt with under the Dispute
Resolution procedure detailed in clause 12 (Dispute Resolution).

No Variation will take effect unless and until it is recorded in a validly executed CCN.
Execution of a CNN shall be made via electronic signature as described in clause 1.2 of
Section 1 of the Contract.
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F6.5

F6.6

F7

F7.1

F8

F8.1

F9

F9.1

F10

F10.1

A CCN takes effect on the date on which both Parties communicate acceptance of the
CCN via Bravo and, on the date it communicates its acceptance of the CCN in this way,
the Contractor shall be deemed to warrant and represent that the CNN has been executed
by a duly authorised representative of the Contractor in addition to the warranties and
representations set out in clause G2.

The provisions of clauses F6.4 and F6.5 may be varied in an emergency if it is not
practicable to obtain the Authorised Representative’s approval within the time necessary
to make the Variation in order to address the emergency. In an emergency, Variations
may be approved by a different representative of the Authority. However, the Authorised
Representative shall have the right to review such a Variation and require a CCN to be
entered into on a retrospective basis which may itself vary the emergency Variation.

Severability

If any provision of the Contract which is not of a fundamental nature is held invalid, illegal
or unenforceable for any reason by any court of competent jurisdiction, such provision
shall be severed and the remainder of the provisions of the Contract shall continue in full
force and effect as if the Contract had been executed with the invalid, illegal or
unenforceable provision eliminated.

Remedies Cumulative

Except as expressly provided in the Contract all remedies available to either Party for
breach of the Contract are cumulative and may be exercised concurrently or separately,
and the exercise of any one remedy shall not be deemed an election of such remedy to
the exclusion of other remedies.

Entire Agreement

The Contract constitutes the entire agreement between the Parties in respect of the
matters dealt with therein. The Contract supersedes all prior negotiations between the
Parties and all representations and undertakings made by one Party to the other, whether
written or oral, except that this clause shall not exclude liability in respect of any fraudulent
misrepresentation.

Counterparts
The Contract may be executed in counterparts, each of which when executed and

delivered shall constitute an original but all counterparts together shall constitute one and
the same instrument.

G LIABILITIES

G1

Gl1

Liability, Indemnity and Insurance

Neither Party limits its liability for:

(@) death or personal injury caused by its negligence;
(b) fraud or fraudulent misrepresentation;

(c) any breach of any obligations implied by section 12 of the Sale of Goods Act 1979
or section 2 of the Supply of Goods and Services Act 1982;
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G1.2

G1.3

Gl4

G1.5

G1l.6

G1.7

(c) any breach of clauses D1, E1, E2 or E4;
(d) any breach of Schedule 8; or
(e) any liability to the extent it cannot be limited or excluded by Law.

Subject to clauses G1.3 and G1.4, the Contractor shall indemnify the Authority and keep
the Authority indemnified fully against all claims, proceedings, demands, charges, actions,
damages, costs, breach of statutory duty, expenses and any other liabilities which may
arise out of the supply, or the late or purported supply, of the Services or the performance
or non-performance by the Contractor of its obligations under the Contract or the
presence of the Contractor or any Staff on the Premises, including in respect of any death
or personal injury, loss of or damage to property, financial loss arising from any advice
given or omitted to be given by the Contractor, or any other loss which is caused directly
by any act or omission of the Contractor.

Subject to clause G1.1 the Contractor’'s aggregate liability in respect of the Contract shall
not exceed £5 million.

The Contractor shall not be responsible for any injury, loss, damage, cost or expense if
and to the extent that it is caused by the negligence or wilful misconduct of the Authority
or by breach by the Authority of its obligations under the Contract.

The Authority may recover from the Contractor the following losses incurred by the
Authority to the extent they arise as a result of a Default by the Contractor:

(a) any additional operational and/or administrative costs and expenses incurred by the
Authority, including costs relating to time spent by or on behalf of the Authority in
dealing with the consequences of the Default;

(b) any wasted expenditure or charges;

(c) the additional costs of procuring a Replacement Contractor for the remainder of the
Contract Period and or replacement deliverables which shall include any
incremental costs associated with the Replacement Contractor and/or replacement
deliverables above those which would have been payable under the Contract;

(d) any compensation or interest paid to a third party by the Authority; and

(e) any fine or penalty incurred by the Authority pursuant to Law and any costs incurred
by the Authority in defending any proceedings which result in such fine or penalty.

Subject to clauses G1.1 and G1.5, neither Party shall be liable to the other for any:

(a) loss of profits, turnover, business opportunities or damage to goodwill (in each case
whether direct or indirect); or

(b) indirect, special or consequential loss.

Unless otherwise specified by the Authority, the Contractor shall, with effect from the
Commencement Date for such period as necessary to enable the Contractor to comply
with its obligations herein, take out and maintain with a reputable insurance company a
policy or policies of insurance providing an adequate level of cover in respect of all risks
which may be incurred by the Contractor, arising out of the Contractor’s performance of its
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G1.8

G1.9

G1.10

G1l.11

G1.12

G2

G2.1

obligations under the Contract, including death or personal injury, loss of or damage to
property or any other loss. Such policies shall include cover in respect of any financial loss
arising from any advice given or omitted to be given by the Contractor. Such insurance
shall be maintained for the duration of the Contract Period and for a minimum of 6 years
following the end of the Contract.

The Contractor shall hold employer’s liability insurance in respect of Staff and such
insurance shall be in accordance with any legal requirement from time to time in force.

The Contractor shall give the Authority, on request, copies of all insurance policies
referred to in this clause or a broker’s verification of insurance to demonstrate that the
appropriate cover is in place, together with receipts or other evidence of payment of the
latest premiums due under those policies.

If the Contractor does not give effect to and maintain the insurances required by the
provisions of the Contract, the Authority may make alternative arrangements to protect its
interests and may recover the costs of such arrangements from the Contractor.

The provisions of any insurance or the amount of cover shall not relieve the Contractor of
any liabilities under the Contract.

The Contractor shall not take any action or fail to take any reasonable action, or (to the
extent that it is reasonably within its power) permit anything to occur in relation to the
Contractor, which would entitle any insurer to refuse to pay any claim under any insurance
policy in which the Contractor is an insured, a co-insured or additional insured person.

Warranties and Representations

The Contractor warrants and represents on the Commencement Date and for the Contract
Period that:

(@) it has full capacity and authority and all necessary consents to enter into and
perform the Contract and that the Contract is executed by a duly authorised
representative of the Contractor;

(b) in entering the Contract it has not committed any fraud;

(c) as at the Commencement Date, all information contained in the Tender or other offer
made by the Contractor to the Authority remains true, accurate and not misleading,
save as may have been specifically disclosed in writing to the Authority prior to
execution of the Contract and in addition, that it will advise the Authority of any fact,
matter or circumstance of which it may become aware which would render such
information to be false or misleading;

(d) no claim is being asserted and no litigation, arbitration or administrative proceeding is
presently in progress or, to the best of its knowledge and belief, pending or threatened
against it or any of its assets which will or might have an adverse effect on its ability to
perform its obligations under the Contract;

(e) itis not subject to any contractual obligation, compliance with which is likely to have a
material adverse effect on its ability to perform its obligations under the Contract;

() no proceedings or other steps have been taken and not discharged (nor, to the best of
its knowledge, are threatened) for the winding up of the Contractor or for its
dissolution or for the appointment of a receiver, administrative receiver, liquidator,
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G3

G3.1

G3.2

G3.3

manager, administrator or similar officer in relation to any of the Contractor’s assets or
revenue;

(g) it owns, or has obtained or is able to obtain valid licences for, all Intellectual Property
Rights that are necessary for the performance of its obligations under the Contract;

(h) any person engaged by the Contractor shall be engaged on terms which do not entitle
them to any Intellectual Property Right in any IP Materials;

(i) inthe 3 years (or period of existence where the Contractor has not been in existence
for 3 years) prior to the date of the Contract:

i) it has conducted all financial accounting and reporting activities in compliance in
all material respects with the generally accepted accounting principles that apply
to it in any country where it files accounts;

ii) it has been in full compliance with all applicable securities and tax laws and
regulations in the jurisdiction in which it is established; and

i) it has not done or omitted to do anything which could have a material adverse
effect on its assets, financial condition or position as an ongoing business
concern or its ability to fulfil its obligations under the Contract;

() it has and will continue to hold all necessary (if any) regulatory approvals from the
Regulatory Bodies necessary to perform its obligations under the Contract; and

(k) it has notified the Authority in writing of any Occasions of Tax Non-Compliance and
any litigation in which it is involved that is in connection with any Occasion of Tax
Non-Compliance.

Force Majeure

Subiject to the remaining provisions of this clause G3, a Party may claim relief under this
clause G3 from liability for failure to meet its obligations under the Contract for as long as
and only to the extent that the performance of those obligations is directly affected by a
Force Majeure Event. Any failure or delay by the Contractor in performing its obligations
under the Contract which results from a failure or delay by an agent, Sub-Contractor or
supplier shall be regarded as due to a Force Majeure Event only if that agent, Sub-
Contractor or supplier is itself impeded by a Force Majeure Event from complying with an
obligation to the Contractor.

The Affected Party shall as soon as reasonably practicable issue a Force Majeure Notice,
which shall include details of the Force Majeure Event, its effect on the obligations of the
Affected Party and any action the Affected Party proposes to take to mitigate its effect.

If the Contractor is the Affected Party, it shall not be entitled to claim relief under this
clause G3 to the extent that consequences of the relevant Force Majeure Event:

(a) are capable of being mitigated by any of the Services, but the Contractor has failed
to do so; and/or

(b) should have been foreseen and prevented or avoided by a prudent provider of services
similar to the Services, operating to the standards required by the Contract.
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G3.4  Subject to clause G3.5, as soon as practicable after the Affected Party issues the Force
Majeure Notice, and at regular intervals thereafter, the Parties shall consult in good faith
and use reasonable endeavours to agree any steps to be taken and an appropriate
timetable in which those steps should be taken, to enable continued provision of the
Services affected by the Force Majeure Event.

G3.5 The Parties shall at all times following the occurrence of a Force Majeure Event and
during its subsistence use their respective reasonable endeavours to prevent and mitigate
the effects of the Force Majeure Event. Where the Contractor is the Affected Party, it shall
take all steps in accordance with Good Industry Practice to overcome or minimise the
consequences of the Force Majeure Event.

G3.6 If, as a result of a Force Majeure Event:

(a) an Affected Party fails to perform its obligations in accordance with the Contract,
then during the continuance of the Force Majeure Event:

i) the other Party shall not be entitled to exercise its rights to terminate the
Contract in whole or in part as a result of such failure pursuant to clause H2.1
or H2.3; and

i) neither Party shall be liable for any Default arising as a result of such failure;

(b) the Contractor fails to perform its obligations in accordance with the Contract it shall
be entitled to receive payment of the Price (or a proportional payment of it) only to
the extent that the Services (or part of the Services) continue to be performed in
accordance with the terms of the Contract during the occurrence of the Force
Majeure Event.

G3.7 The Affected Party shall notify the other Party as soon as practicable after the Force
Majeure Event ceases or no longer causes the Affected Party to be unable to comply with
its obligations under the Contract.

G3.8 Relief from liability for the Affected Party under this clause G3 shall end as soon as the
Force Majeure Event no longer causes the Affected Party to be unable to comply with its

obligations under the Contract and shall not be dependent on the serving of notice under
clause G3.7.

H DEFAULT, DISRUPTION AND
TERMINATION

H1 Termination on Insolvency and Change of Control

H1.1  The Authority may terminate the Contract with immediate effect by notice and without
compensation to the Contractor where the Contractor is a company and in respect of the
Contractor:

(a) a proposal is made for a voluntary arrangement within Part | of the Insolvency Act

1986 or of any other composition scheme or arrangement with, or assignment for
the benefit of, its creditors;

October 2019

50



(b)

(©)

(d)

(€)

(®

(9)

(h)

a shareholders’ meeting is convened for the purpose of considering a resolution that
it be wound up or a resolution for its winding-up is passed (other than as part of, and
exclusively for the purpose of, a bona fide reconstruction or amalgamation);

a petition is presented for its winding up (which is not dismissed within 14 days of its
service) or an application is made for the appointment of a provisional liquidator or a
creditors’ meeting is convened pursuant to section 98 of the Insolvency Act 1986;

a receiver, administrative receiver or similar officer is appointed over the whole or
any part of its business or assets;

an application order is made either for the appointment of an administrator or for an
administration order, an administrator is appointed, or notice of intention to appoint
an administrator is given;

it is or becomes insolvent within the meaning of section 123 of the Insolvency Act
1986;

being a “small company” within the meaning of section 247(3) of the Companies Act
1985, a moratorium comes into force pursuant to Schedule Al of the Insolvency Act
1986; or

any event similar to those listed in H1.1(a)-(g) occurs under the law of any other
jurisdiction.

H1.2  The Authority may terminate the Contract with immediate effect by notice and without
compensation to the Contractor where the Contractor is an individual and:

@)

(b)

(©)

(d)

(e)

(®

(9)

(h)
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an application for an interim order is made pursuant to sections 252-253 of the
Insolvency Act 1986 or a proposal is made for any composition scheme or
arrangement with, or assignment for the benefit of, the Contractor’s creditors;

a petition is presented and not dismissed within 14 days or order made for the
Contractor’s bankruptcy;

a receiver, or similar officer is appointed over the whole or any part of the
Contractor’s assets or a person becomes entitled to appoint a receiver, or similar
officer over the whole or any part of his assets;

the Contractor is unable to pay his debts or has no reasonable prospect of doing so,
in either case within the meaning of section 268 of the Insolvency Act 1986;

a creditor or encumbrancer attaches or takes possession of, or a distress,
execution, sequestration or other such process is levied or enforced on or sued
against, the whole or any part of the Contractor’'s assets and such attachment or
process is not discharged within 14 days;

he dies or is adjudged incapable of managing his affairs within the meaning of Part
VII of the Mental Capacity Act 2005;

he suspends or ceases, or threatens to suspend or cease, to carry on all or a
substantial part of his business; or

any event similar to those listed in clauses H1.2(a) to (g) occurs under the law of
any other jurisdiction.
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H1.3

H1.4

H1.5

The Contractor shall notify the Authority immediately in writing of any proposal or
negotiations which will or may result in a merger, take-over, change of control, change of
name or status including where the Contractor undergoes a change of control within the
meaning of section 1124 of the Corporation Taxes Act 2010 (“Change of Control”). The
Authority may terminate the Contract with immediate effect by notice and without
compensation to the Contractor within 6 Months of:

(a) being notified that a Change of Control has occurred; or

(b)  where no notification has been made, the date that the Authority becomes aware of
the Change of Control,

but shall not be permitted to terminate where Approval was granted prior to the Change of
Control.

The Authority may terminate the Contract with immediate effect by notice and without
compensation to the Contractor where the Contractor is a partnership and:

(a) a proposal is made for a voluntary arrangement within Article 4 of the Insolvent
Partnerships Order 1994 or a proposal is made for any other composition, scheme
or arrangement with, or assignment for the benefit of, its creditors; or

(b) itis for any reason dissolved; or

(c) a petition is presented for its winding up or for the making of any administration
order, or an application is made for the appointment of a provisional liquidator; or

(d) areceiver, or similar officer is appointed over the whole or any part of its assets; or
(e) the partnership is deemed unable to pay its debts within the meaning of section 222
or 223 of the Insolvency Act 1986 as applied and modified by the Insolvent
Partnerships Order 1994, or
()  any of the following occurs in relation to any of its partners:
() an application for an interim order is made pursuant to sections 252-253 of the
Insolvency Act 1986 or a proposal is made for any composition scheme or
arrangement with, or assignment for the benefit of, his creditors;

(i) a petition is presented for his bankruptcy; or

(i) a receiver, or similar officer is appointed over the whole or any part of his
assets;

(g) any event similar to those listed in clauses H1.4(a) to (f) occurs under the law of any
other jurisdiction

The Authority may terminate the Contract with immediate effect by notice and without
compensation to the Contractor where the Contractor is a limited liability partnership and:

(a) a proposal is made for a voluntary arrangement within Part | of the Insolvency Act
1986 or a proposal is made for any other compaosition, scheme or arrangement with,
or assignment for the benefit of, its creditors;
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H1.6

H2

H2.1

H2.2

H2.3

(b) itis for any reason dissolved;

(c) an application is made either for the appointment of an administrator or for an
administration order, an administrator is appointed, or notice of intention to appoint
an administrator is given within Part Il of the Insolvency Act 1986;

(d) any step is taken with a view to it being determined that it be wound up (other than
as part of, and exclusively for the purpose of, a bona fide reconstruction or
amalgamation) within Part IV of the Insolvency Act 1986;

(e) a petition is presented for its winding up (which is not dismissed within 14 days of its
service) or an application is made for the appointment of a provisional liquidator
within Part IV of the Insolvency Act 1986;

(f)  areceiver, or similar officer is appointed over the whole or any part of its assets; or

(g) it is or becomes unable to pay its debts within the meaning of section 123 of the
Insolvency Act 1986;

(h) a moratorium comes into force pursuant to Schedule Al of the Insolvency Act 1986;
or

() any event similar to those listed in clauses H1.5 (a) to (h) occurs under the law of
any other jurisdiction.

References to the Insolvency Act 1986 in clause H1.5(a) shall be construed as being
references to that Act as applied under the Limited Liability Partnerships Act 2000
subordinate legislation.

Termination on Default

The Authority may terminate the Contract with immediate effect by notice if the Contractor
commits a Default and:

(a) the Contractor has not remedied the Default to the satisfaction of the Authority within
25 Working Days or such other period as may be specified by the Authority, after
issue of a notice specifying the Default and requesting it to be remedied;

(b) the Default is not, in the opinion of the Authority, capable of remedy; or
(c) the Default is a Material Breach.

If, through any Default of the Contractor, data transmitted or processed in connection with
the Contract is either lost or sufficiently degraded as to be unusable, the Contractor shall
be liable for the cost of reconstitution of that data and shall reimburse the Authority in
respect of any charge levied for its transmission and any other costs charged in
connection with such Default.

If the Authority fails to pay the Contractor undisputed sums of money when due, the
Contractor shall give notice to the Authority of its failure to pay. If the Authority fails to pay
such undisputed sums within 90 Working Days of the date of such notice, the Contractor
may terminate the Contract in writing with immediate effect, save that such right of
termination shall not apply where the failure to pay is due to the Authority exercising its
rights under clause C3.1 (Recovery of Sums Due) or to a Force Majeure Event.
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H3

H3.1

H4

H4.1

H5

H5.1

H5.2

H5.3

H5.4

Termination on Notice

The Authority may terminate the Contract at any time by giving 30 days notice to the
Contractor.

Other Termination Grounds
The Authority may terminate the Contract on written notice to the Contractor if:

(a) the Contract has been subject to a substantial modification which requires a new
procurement procedure pursuant to regulation 72(9) of the Regulations;

(b) the Contractor was, at the time the Contract was awarded, in one of the situations
specified in regulation 57(1) of the Regulations, including as a result of the application of
regulation 57(2), and should therefore have been excluded from the procurement
procedure which resulted in its award of the Contract;

(c) the Contract should not have been awarded to the Contractor in view of a serious
infringement of the obligations under the Treaties and the Regulations that has been
declared by the Court of Justice of the European Union in a procedure under Article 258
of the TFEU; or

(d) the Contractor has not, in performing the Services, complied with its legal
obligations in respect of environmental, social or labour law.

Consequences of Expiry or Termination

If the Authority terminates the Contract under clause H2 and makes other arrangements
for the supply of the Services the Authority may recover from the Contractor the cost
reasonably incurred of making those other arrangements and any additional expenditure
incurred by the Authority throughout the remainder of the Contract Period.

If Contract is terminated under clause H2 the Authority shall make no further payments to
the Contractor (for Services supplied by the Contractor prior to termination and in
accordance with the Contract but where the payment has yet to be made by the
Authority), until the Authority has established the final cost of making the other
arrangements envisaged under this clause.

If the Authority terminates the Contract under clauses H3 or H4 the Authority shall make
no further payments to the Contractor except for Services supplied by the Contractor prior
to termination and in accordance with the Contract but where the payment has yet to be
made by the Authority.

Save as otherwise expressly provided in the Contract:

(a) termination or expiry of the Contract shall be without prejudice to any rights,
remedies or obligations accrued under the Contract prior to termination or expiration
and nothing in the Contract shall prejudice the right of either Party to recover any
amount outstanding at such termination or expiry; and

(b) termination of the Contract shall not affect the continuing rights, remedies or
obligations of the Authority or the Contractor under clauses C2 (Payment and VAT),
C3 (Recovery of Sums Due), D1 (Prevention of Fraud and Bribery), E2 (Data
Protection), E3 (Official Secrets Acts 1911 to 1989, Section 182 of the Finance Act
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H6

H6.1

H6.2

H6.3

H6.4

H6.5

H7

H7.1

H7.2

1989), E4 (Confidential Information), E5 (Freedom of Information), E8 (Intellectual
Property Rights), E9 (Audit), F9 (Remedies Cumulative), G1 (Liability, Indemnity and
Insurance), H5 (Consequences of Expiry or Termination), H7 (Recovery upon
Termination) and 11 (Governing Law and Jurisdiction).

Disruption

The Contractor shall take reasonable care to ensure that in the performance of its
obligations under the Contract it does not disrupt the operations of the Authority, its
employees or any other contractor employed by the Authority.

The Contractor shall immediately inform the Authority of any actual or potential industrial
action, whether such action be by its own employees or others, which affects or might
affect its ability at any time to perform its obligations under the Contract.

If there is industrial action by the Staff, the Contractor shall seek Approval to its proposals
to continue to perform its obligations under the Contract.

If the Contractor's proposals referred to in clause H6.3 are considered insufficient or
unacceptable by the Authority acting reasonably, then the Contract may be terminated
with immediate effect by the Authority by notice.

If the Contractor is unable to deliver the Services owing to disruption of the Authority’s
normal business, the Contractor may request a reasonable allowance of time, and, in
addition, the Authority will reimburse any additional expense reasonably incurred by the
Contractor as a direct result of such disruption.

Recovery upon Termination
On termination of the Contract for any reason, the Contractor shall at its cost:

(a) immediately return to the Authority all Confidential Information, Personal Data and
IP Materials in its possession or in the possession or under the control of any
permitted suppliers or Sub-Contractors, which was obtained or produced in the
course of providing the Goods and Services;

(b) immediately deliver to the Authority all Property (including materials, documents,
information and access keys) provided to the Contractor in good working order;

(c) immediately vacate any Authority Premises occupied by the Contractor;

(d) assist and co-operate with the Authority to ensure an orderly transition of the
provision of the Services to the Replacement Contractor and/or the completion of
any work in progress; and

(e) promptly provide all information concerning the provision of the Services which may
reasonably be requested by the Authority for the purposes of adequately
understanding the manner in which the Services have been provided and/or for the
purpose of allowing the Authority and/or the Replacement Contractor to conduct due
diligence.

If the Contractor does not comply with clauses H7.1(a) and (b), the Authority may recover
possession thereof and the Contractor grants a licence to the Authority or its appointed
agents to enter (for the purposes of such recovery) any premises of the Contractor or its
permitted suppliers or Sub-Contractors where any such items may be held.
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H8

H8.1

H8.2

H8.3

H8.4

H8.5

H8.6

H8.7

H8.8

H9

H9.1

H10

H10.1

Retendering and Handover

Within 21 days of being requested by the Authority, the Contractor shall provide, and
thereafter keep updated, in a fully indexed and catalogued format, all the information
necessary to enable the Authority to issue tender documents for the future provision of the
Services.

The Authority shall take all necessary precautions to ensure that the information referred
to in clause H8.1 is given only to potential providers who have qualified to tender for the
future provision of the Services.

The Authority shall require that all potential providers treat the information in confidence;
that they do not communicate it except to such persons within their organisation and to
such extent as may be necessary for the purpose of preparing a response to an invitation
to tender issued by the Authority; and that they shall not use it for any other purpose.

The Contractor indemnifies the Authority against any claim made against the Authority at
any time by any person in respect of any liability incurred by the Authority arising from any
deficiency or inaccuracy in information which the Contractor is required to provide under
clause H8.1.

The Contractor shall allow access to the Premises in the presence of the Authorised
Representative, to any person representing any potential provider whom the Authority has
selected to tender for the future provision of the Services.

If access is required to the Contractor’'s Premises for the purposes of clause H8.5, the
Authority shall give the Contractor 7 days’ notice of a proposed visit together with a list
showing the names of all persons who will be visiting. Their attendance shall be subject to
compliance with the Contractor’'s security procedures, subject to such compliance not
being in conflict with the objectives of the visit.

The Contractor shall co-operate fully with the Authority during any handover at the end of
the Contract. This co-operation shall include allowing full access to, and providing copies
of, all documents, reports, summaries and any other information necessary in order to
achieve an effective transition without disruption to routine operational requirements.

Within 10 Working Days of being requested by the Authority, the Contractor shall transfer
to the Authority, or any person designated by the Authority, free of charge, all
computerised filing, recording, documentation, planning and drawing held on software and
utilised in the provision of the Services. The transfer shall be made in a fully indexed and
catalogued disk format, to operate on a proprietary software package identical to that
used by the Authority.

Exit Management

Upon termination the Contractor shall render reasonable assistance to the Authority to the
extent necessary to effect an orderly assumption by a Replacement Contractor in
accordance with the procedure set out in clause H10.

Exit Procedures

Where the Authority requires a continuation of all or any of the Services on expiry or

termination of this Contract, either by performing them itself or by engaging a third party to
perform them, the Contractor shall co-operate fully with the Authority and any such third
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party and shall take all reasonable steps to ensure the timely and effective transfer of the
Services without disruption to routine operational requirements.

H10.2 The following commercial approach shall apply to the transfer of the Services if the
Contractor:

(a) does not have to use resources in addition to those normally used to deliver the
Services prior to termination or expiry, there shall be no change to the Price; or

(b) reasonably incurs additional costs, the Parties shall agree a Variation to the Price
based on the Contractor’s rates either set out in Schedule 2 or forming the basis for
the Price.

H10.3 When requested to do so by the Authority, the Contractor shall deliver to the Authority
details of all licences for software used in the provision of the Services including the
software licence agreements.

H10.4 Within one Month of receiving the software licence information described above, the
Authority shall notify the Contractor of the licences it wishes to be transferred, and the
Contractor shall provide for the approval of the Authority a plan for licence transfer.

H11 Knowledge Retention

H11.1 The Contractor shall co-operate fully with the Authority in order to enable an efficient and
detailed knowledge transfer from the Contractor to the Authority on the completion or
earlier termination of the Contract and in addition, to minimise any disruption to routine
operational requirements. To facilitate this transfer, the Contractor shall provide the
Authority free of charge with full access to its Staff, and in addition, copies of all
documents, reports, summaries and any other information requested by the Authority. The
Contractor shall comply with the Authority’s request for information no later than 15
Working Days from the date that that request was made.

|  DISPUTES AND LAW

11 Governing Law and Jurisdiction

11.1 Subiject to the provisions of clause 12 the Contract, including any matters arising out of or
in connection with it, shall be governed by and interpreted in accordance with English Law
and shall be subject to the jurisdiction of the Courts of England and Wales. The
submission to such jurisdiction shall not limit the right of the Authority to take proceedings
against the Contractor in any other court of competent jurisdiction, and the taking of
proceedings in any other court of competent jurisdiction shall not preclude the taking of
proceedings in any other jurisdiction whether concurrently or not.

12 Dispute Resolution

2.1 The Parties shall attempt in good faith to negotiate a settlement to any dispute between
them arising out of or in connection with the Contract within 20 Working Days of either
Party notifying the other of the dispute and such efforts shall involve the escalation of the
dispute to the finance director of the Contractor and the commercial director of the
Authority.
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12.2

12.3

12.4

12.5

12.6

Nothing in this dispute resolution procedure shall prevent the Parties from seeking from
any court of competent jurisdiction an interim order restraining the other Party from doing
any act or compelling the other Party to do any act.

If the dispute cannot be resolved by the Parties pursuant to clause 12.1 either Party may
refer it to mediation pursuant to the procedure set out in clause 12.5.

The obligations of the Parties under the Contract shall not cease, or be suspended or
delayed by the reference of a dispute to mediation (or arbitration) and the Contractor and
the Staff shall comply fully with the requirements of the Contract at all times.

The procedure for mediation and consequential provisions relating to mediation are as
follows:

(&) a neutral adviser or mediator (the “Mediator”) shall be chosen by agreement
between the Parties or, if they are unable to agree upon a Mediator within 10
Working Days after a request by one Party to the other or if the Mediator agreed
upon is unable or unwilling to act, either Party shall within 10 Working Days from the
date of the proposal to appoint a Mediator or within 10 Working Days of notice to
either Party that he is unable or unwilling to act, apply to the Centre for Effective
Dispute Resolution to appoint a Mediator;

(b) the Parties shall within 10 Working Days of the appointment of the Mediator meet
with him in order to agree a programme for the exchange of all relevant information
and the structure to be adopted for negotiations. If appropriate, the Parties may at
any stage seek assistance from the Centre for Effective Dispute Resolution to
provide guidance on a suitable procedure;

(c) unless otherwise agreed, all negotiations connected with the dispute and any
settlement agreement relating to it shall be conducted in confidence and without
prejudice to the rights of the Parties in any future proceedings;

(d) if the Parties reach agreement on the resolution of the dispute, the agreement shall
be recorded in writing and shall be binding on the Parties once it is signed by their
duly authorised representatives;

(e) failing agreement, either of the Parties may invite the Mediator to provide a non-
binding but informative written opinion. Such an opinion shall be provided on a
without prejudice basis and shall not be used in evidence in any proceedings
relating to the Contract without the prior written consent of both Parties; and

(f) if the Parties fail to reach agreement within 60 Working Days of the Mediator being
appointed, or such longer period as may be agreed by the Parties, then any dispute
or difference between them may be referred to the Courts unless the dispute is
referred to arbitration pursuant to the procedures set out in clause 12.6.

Subject to clause 12.2, the Parties shall not institute court proceedings until the procedures
set out in clauses 12.1 and 12.3 have been completed save that:

(@) The Authority may at any time before court proceedings are commenced, serve a
notice on the Contractor requiring the dispute to be referred to and resolved by
arbitration in accordance with clause 12.7;

(b) if the Contractor intends to commence court proceedings, it shall serve notice on the
Authority of its intentions and the Authority shall have 21 days following receipt of
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(©)

such notice to serve a reply on the Contractor requiring the dispute to be referred to
and resolved by arbitration in accordance with clause 12.7; and

the Contractor may request by notice to the Authority that any dispute be referred
and resolved by arbitration in accordance with clause 12.7, to which the Authority
may consent as it sees fit.

12.7 If any arbitration proceedings are commenced pursuant to clause 12.6:

@)

(b)

(©)
(d)

(e)

(®
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the arbitration shall be governed by the provisions of the Arbitration Act 1996 and
the Authority shall give a notice of arbitration to the Contractor (the “Arbitration
Notice”) stating:

() that the dispute is referred to arbitration; and
(i)  providing details of the issues to be resolved,;

the London Court of International Arbitration (“LCIA”) procedural rules in force at
the date that the dispute was referred to arbitration in accordance with 12.7(b) shall
be applied and are deemed to be incorporated by reference to the Contract and the
decision of the arbitrator shall be binding on the Parties in the absence of any
material failure to comply with such rules;

the tribunal shall consist of a sole arbitrator to be agreed by the Parties;
if the Parties fail to agree the appointment of the arbitrator within 10 days of the
Arbitration Notice being issued by the Authority under clause 12.7(a) or if the person

appointed is unable or unwilling to act, the arbitrator shall be appointed by the LCIA,;

the arbitration proceedings shall take place in London and in the English language;
and

the arbitration proceedings shall be governed by, and interpreted in accordance
with, English Law.
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SCHEDULE 1 - SPECIFICATION

This Section sets out the Authority’s requirements.

1.
1.1.

1.2.

Introduction

The Authority is the UK Government Department with lead responsibility for safeguarding
the environment, food and farming and rural affairs. The Authority’s priorities are to secure
a healthy natural environment; a sustainable, low-carbon economy; a thriving farming
sector and a sustainable, healthy and secure food supply. Further information on the
Authority can be found at:

https://www.gov.uk/government/organisations/department-for-environment-food-_rural-
affairs

The Animal and Plant Health Agency (APHA) is responsible for safe-guarding animal and
plant health for the benefit of people, the environment and the economy. As part of its
regulatory and other official duties, APHA engages with farmers, industry groups and the
public, often acting as an interface between industry and government. APHA has
responsibility for applying and providing expert advice to decision makers and rapidly
responding to emergencies in case of outbreak of diseases.

Further information on APHA can be found at:

https://www.gov.uk/government/organisations/animal-and-plant-health-agency

2. Overview of Requirements

2.1.

2.2.

2.3.

2.4.

The APHA requires three (3) fully automated immunohistochemistry and in-situ
hybridisation microscope slide preparation systems for diagnostic and research
histopathological testing within the Pathology department.

The requirement includes supply, delivery, installation and commissioning of the Equipment
and appropriate training of APHA staff.

APHA reserves the right to include servicing and maintenance of the Equipment as an
optional extension.

APHA reserves the right to purchase reagents for operation of the Equipment as part of this
Contract.

3. Background To Requirement

3.1.

3.2.

Mammalian diagnostic, statutory testing, disease outbreak (e.g. influenza) and policy driven
research samples are received by the Pathology and Animal Sciences Department, Animal
and Plant Health Agency (APHA) Weybridge on a daily basis for differential disease
diagnosis and reporting. The demonstration of disease-causing agents and/or host
response factors using an automated test platform is critical for both the diagnostic service
and research capability as it ensures a rapid turn-around of accurate, robust and
reproducible Immunohistochemistry (IHC) and in-situ hybridisation (ISH) test results.

An automated system is required to significantly reduce operator time as well as delivering
the core diagnostic requirements. It is planned to use the Equipment for IHC and ISH
single and multi-plex test development, supporting APHA disease outbreak response,
policy driven research and developing tools for new and emerging disease threats.
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3.3.

The aim of purchasing of a fully automated IHC and ISH hybridisation microscope slide
preparation system for diagnostic and research histopathological testing is to shorten
diagnostic test turn-around time and reduce demands on APHA staff.

4. Detailed Requirements

4.1.

4.2.

4.3.

4.4,

4.5,

4.6.

4.7.

4.8.
4.9.

4.10.

4.11.

4.12.
4.13.

4.14.
4.15.

The Equipment must have the capacity to undertake baking, deparaffinization, heat and
enzyme mediated antigen retrieval procedures and single and multiplex IHC and ISH
labelling staining

The Equipment must have more than thirty (30) different reagent positions to be able to run
both IHC and ISH.

The Equipment must have an integrated waste collection system that aims to minimise
Equipment downtime .

The Equipment must have fully customisable protocol software and protocol management
system for baking, antigen retrieval (time and temperatures), antibody incubation (time and
temperature), choice of demonstration system. The Equipment must be supplied with
relevant hardware and software to support it (e.g. PC or integrated into the system).

It is anticipated that all three (3) Equipment will be located within the same laboratory,
however APHA reserves the right to move the Equipment to an alternative laboratory,
therefore the Equipment must be capable of operating separately. APHA accepts that this
may require an additional PC if one (1) Equipment is moved to an alternative laboratory.

Any proprietary software updates that are required for operation of the Equipment must be
made available to APHA. APHA reserves the right to purchase proprietary software
updates at a future date as part of this contract or not at all.

The software will be required to be connected to APHA’s network. Operational software
upgrades (e.g. Windows 10) and patches for existing operational software must be included
as part regular system maintenance.

A minimum of one (1) user login is required for the software.
The Equipment must have a barcode printer or equivalent if required for operation.

The Equipment must have slide capacity of more than twenty-five (25) slides. It is preferred
if the Equipment has the capability for each slide to be processed and managed
individually.

The Equipment must have the capability to control slide positions and/or reaction chambers
independently, with temperature control range from ambient to 100°C.

The Equipment must be free standing.

The size of the Equipment must be no greater than Width 120cm x Depth 90cm x Height
160cm, including any PC that is required.

The Equipment must be compatible with general 240v UK electricity supply.

The Equipment must have sufficient reagent dispensing units, reagent bottles (including
spares), bulk reagent bottles, waste containers, racking and other paraphernalia required to
run the Equipment.
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4.16. The Equipment must be provided with bulk reagents (wash buffers, pre-treatment buffers,
demonstration systems (ISH and IHC) for the operation of the Equipment for a minimum of
one (1) month of operation.

4.17. APHA reserves the right to purchase proprietary reagents as part of this contract including
but not limited to:

a) Bulk reagents: Antigen retrieval/epitope demasking/permeabilization; pH6 epitope
retrieval solution; pHY epitope retrieval solution; enzyme pre-treatment Kkit;
Permeabilisation reagents for ISH

b) Wash buffer solution (IHC)

c) Wash buffer solution (ISH)

d) Dewax/deparaffinisation solution

e) Hybridisation solution

f) Demonstration/visualisation reagents: Polymer kits (IHC), Chromoplex IHC Kit,
RNAscope brown detection kit, RNA duplex amplification kit, Chromogen Kkits,
Counterstain

g) Other ancillaries: flexible reagent dispensers

h) Section coverage system (if required — e.g. cover slip).

4.18. The Contractor must be capable of supplying the reagents listed in 4.17 above, the
estimated usage of the Equipment is 200 slides per week for ICH and 60 slides per week
for ISH. These numbers are estimates only and APHA does not guarantee any volumes.
This estimated usage is the total usage for all three (3) Automated IHC and ISH slide
preparation systems.

4.19. The Authority prefers the option for the Equipment to have the capacity to also use non-
proprietary reagents, i.e. able to use reagents from other platforms, such as different
demonstration systems (e.g. polymers/avidin-biotin, streptavidin — biotin), secondary
antibodies and chromogens as well as reagents provided by the manufacturer.

5. Warranty

5.1. The Equipment must have a minimum one year warranty including all parts, labour,
breakdown call-outs and servicing.

5.2.  In the event of any break-downs, call-outs, servicing or other circumstance during the
warranty period, the Authority will inform the Contractor, specifying the relevant details and
required timings. Accredited, trained engineers shall be required to attend APHA’s site
within a 72 hour response time.

5.3.  Beyond standard warranty, spare parts for corrective maintenance and technical support
and advice, shall be available to support operation of the Equipment for a minimum of five
(5) years.

5.4.  All proprietary software upgrades must be provided free of charge during the warranty
period.

6. Delivery

6.1. The Equipment must be delivered on time and in full, by the 31st March 2023.
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6.2.

6.3.

6.4.

6.5.

7.
7.1.

7.2.

7.3.

The delivery address is APHA Weybridge, Woodham Lane, New Haw, Addlestone, Surrey,
KT15 3NB.

Delivery shall be made within normal Working Hours, 9am — 5pm Monday to Friday
(excluding Public Holidays).

Equipment will be supplied under Delivered Duty Paid incoterms, and all associated costs
must be met by the Contractor.

All packaging must be removed by the Contractor and recycled/reused where possible and
in accordance with all relevant legislation.

Installation, Training And Aftersales Support

The Authority requires installation of the Equipment to include initial assembly and
programme set-up, within two (2) weeks of delivery. An instruction manual for operation
must be provided with the Equipment.

The Contractor will deliver training to a minimum of three (3) users which may be required
to be delivered across three (3) separate sessions with dates for training agreed with the
Authority.

The Contractor shall as a minimum provide aftersales support in the form of an applications
team.

8. Preventative and Corrective Maintenance Service Options

8.1.

8.2.

8.3.

Following the initial one (1) year warranty period, the Authority will evaluate further optional
Preventative and Corrective Maintenance three (3) year service plans.

As a minimum, the Preventative and Corrective Maintenance plans shall include:
a) Unlimited Corrective Maintenance visits;

b) Travel and labour included (excluding where the root cause of the fault is Customer
misuse);

¢) A minimum of 10% discount from the published list price to any spare parts that are
replaced during Preventative and Corrective maintenance visits.

d) Highest priority processing in the event of a breakdown within standard Working Hours;

e) Access to initial response from help desk engineers within one (1) Working Day of
APHA contact;

f) On site response within forty-eight (48) hours if the initial help desk response is unable
to resolve problem;

g) Provide service reports/certificates containing all required information within four (4)
Working Days of service.

h) Essential proprietary and operational software updates and patches.

i) Any spare parts used on a Preventative Maintenance or Corrective Maintenance visit to
be guaranteed for six (6) months.

If this optional service is taken up, an annual charge will be payable in advance at annual
intervals for the Preventative and Corrective Maintenance service plan. If this option is
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taken up, the first year’'s annual charge will only be made upon the first anniversary of
commencement of the Contract, subject to APHA funding approval.

9. Payment And Invoicing

9.1. The Contractor's invoice shall be sent on completion of the satisfactory delivery,
installation, commissioning and training of users. Payment shall be made in accordance
with the Authority’s standard terms of 30 days from invoice date.

10. Additional Information

10.1. The Contractor must ensure that the Authority is aware of any communications or safety
alerts applicable to the Equipment at any time during the life of the Equipment.

11. Social Value - Identifying And Managing The Risks Of Modern Slavery In The Supply
Chain

11.1. In June 2018, Government announced it would explicitly evaluate Social Value when
awarding most major contracts. Following a public consultation,the Government
has defined Social Value through a series of priority themes and policy outcomes which are
important to deliver through Government's commercial activities. Please visit
https://www.gov.uk/government/publications/social-value-act-information-and-
resources/social-value-act-information-and-resources for further information.

11.2. The Contractor shall seek to implement the Social Value commitments made in their
Tender and report on their progress against these commitments to the Authority on an
annual basis as part of the Annual Review Meetings.

11.3. The priority themes and policy outcomes assessed as part of the Tender for this Contract
are as follows: Tackle Workforce Inequality — Identifying and Managing the Risks of
Modern Slavery.

11.4. The Contractor shall be expected to put in place actions to demonstrate how the following
requirements will be met in delivery of this Contract:

a) A demonstrable understanding of the modern slavery risks and issues affecting the
supply chain for this Equipment, including the tenderers own organisation and those of
its key suppliers;

b) Policies and practices and measures are in place, or planned to be put in place, to
identify, mitigate and manage modern slavery risks relating to the contract;

c) Relevant plans and actions are in place or will be put in place to implement the above.

d) The contract workforce, including the tenderers own organisation and those of its key
suppliers:

e Has access to an independent democratic trade union or other forms of worker
representation.

e Has access to grievance mechanisms to report incidents or suspected
incidences of modern slavery relating to the contract through whistleblowing and
reporting, including a process of escalation routes and access to grievance
systems.
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¢ Receive induction on workplace rights.
¢ Has access to modern slavery training.
e) An ability to influence staff, suppliers, customers, communities and/or any other
appropriate stakeholders with respect to modern slavery risks relating to the contract
including illustrative examples.

12. Key Personnel

For the Authority:

For the Contractor:

13. Performance Management Framework (including Key Performance Indicators and

Service Credits)

13.1.

13.2.

13.3.

13.4.

13.5.

13.6.

13.7.

Performance Management Framework (PMF) will be used to monitor, measure and control
all aspects of the Contractor’s performance of contract responsibilities.

The purpose of the PMF is to set out the obligations on the Contractor, to outline how the
Contractor’'s performance will be evaluated and to detail the sanctions for performance
failure. The Contractor is responsible for the performance of any sub- Contractors.

Key Performance Indicators (KPIs) are essential in order to align Contractor performance
with the requirements of the Authority and to do so in a fair and practical way.

KPIs have to be realistic, measurable and achievable; they also have to be met otherwise
indicating that the service is failing to deliver. Without the use of service credits in such a
situation, this service failure places strain on the relationship as delivery falls short of
agreed levels.

The proactive approach to correcting failures and addressing their cause improves the
relationship and enables a partnership rather than a confrontational style of working. Its
focus is on managing and improving service.

The Authority shall review performance against KPI's and, if appropriate, instigate meetings
and work closely with the Contractor to agree action plans. The Authority expects the
Contractor to agree and implement these plans. If this does not happen, only then shall
service credit principles be applied.

The KPIs for this Contract are set out at Annex A.

Service Credit Principles

13.8.

The use of service credits is governed by the following principles:
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13.9.

13.10.

13.11.

13.12.

13.13.

Service credits sit within the wide service management approach being pursued by the
Contractor and the Authority. Use of service credits does not preclude any other remedy for
failure of performance available to the Authority under the terms and conditions of the
Contract.

The service credit regime shall be instigated on each occasion where there is a service
failure. Failure to meet a KPI may also give rise to a remediation plan.

. KPIs with a service credit rating of 1 will have a service credit of 3% of the invoice
amount for the monitoring period, applied for each KPI failure

. KPIs with a service credit rating of 2 will have a service credit of 5% of the invoice
amount for the monitoring period, applied for each KPI failure

. The maximum annual service credit to be applied will be no more than 10% of the

total annual contract value per Contractor.

The Authority has full and complete discretion on whether to claim all, part or none of a
service credit to which it is due.

Service credits claimed shall be paid to APHA as a credit note within one (1) month
following the date at which the service credits were applied.

The full, agreed service credit regime will operate from the Contract start date until the end
of the contract period. The KPIs may be adjusted to ensure that they are appropriate and
achievable.
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ANNEX A - KEY PERFORMANCE INDICATORS

Warranty

issues under the
warranty.

carried out  within
seventy-two (72)
hours  during the

Warranty period for
the costs agreed in
the contract.

Scheduling of visits to
be agreed forty-eight
(48) hours in advance
with end user.

Service
KPI Description Measure KPI Target | credit
Rating
KPI One (1) Goods shall be delivered on | Delivery against 100% One (1)
time and in full by 315t March | agreed
Delivery 2023: timescales.
Siting and commissioning to
be completed within two (2)
weeks of Delivery.
KPI Two (2) The Equipment is The product meets 100% Two (2)
accepted as suitable by the required
Quality APHA and performs to the standards as stated
manufacturer’s in the Specification.
specifications.
Effective repairs
KPI Three (3) Effective resolution of (confirmed by APHA) 100% Two (2)
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Service

Social Value —
[Modern Slavery

the actions identified as part
of the Tender response.

actions identified as
part of the Tender
response.

KPI Description Measure KPI Target | credit
Rating
KPI Four (4) To be n/a
An update is provided against [Progress against |determined
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SCHEDULE 2 - PRICING

1. Pricing
1.2  The following will apply to all pricing on this Contract:
e Pricing is exclusive of VAT.
e Pricing is in £ Sterling.
¢ Pricing is inclusive of all costs, duties, tariffs and other costs under Delivered
Duty Paid incoterms.

1.3  Table A shows the Equipment pricing for the original contract term, prices are firm.

14 Table B shows the pricing for the optional extension period for the optional
preventative and corrective maintenance services, prices are firm.

1.5 Table C shows the pricing for optional reagents.

1.6 The pricing for reagents, shown in Table C, are the maximum prices that will be
charged for supply of reagents.

1.7  If the Authority identifies a requirement for supply of reagents, forecast volumes will
be shared with the Contractor and the Contractor is required to offer further
discount where possible.

1.8  The Authority does not guarantee to order any quantities of reagents during the
Contract.

1.9  Any optional extensions are subject to approval by the Authority.

TABLE A:

Supplier Description and Item Code Quantity Net Unit Price Total Price

BOND RX Processing Module No.: 21.2821 3

BOND PM Add Kit — UK No.: 21.1992.C

BOND RX System Control Kit (7.0/W10 loT) No.: 49.1511.A

Installation — Bond No.: 91 BOND

IR SN P

Subtotal incl. Discount

Freight & Handling costs

Total without VAT

TABLE B:

Supplier Description & Item Code Quantity = Net Unit Price Total Price

Gold Service BOND3 or RX H
No.: 9FULL BOND3
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TABLE C:

Bond Polymer Refine Detection
No.: DS9800

Bond Polymer Refine Red Detection
No.: DS9390

ChromoPlex 1 Dual Detection - 50 Test
No.: DS9665

ChromoPlex 1 Dual Detection for BOND
No.: DS9477

BOND FISH Kit
No.: DS9636

Bond Intense R Detection System
No.: DS9263

Bond Research Detection System
No.: DS9455

Bond Research Detection System 2
No.. DS9777

BOND RNAscope Brown Detection

BOND Polymer HRP PLEX Detection
No.: DS9914

Green Chromogen
No.: DC9913

Blue Chromogen
No.: DC9896

Red Counterstain
No.: AR9895

Hematoxylin Counterstain
No.: AR9915

Bond Dewax Solution
No.: AR9222

BondTM Wash Solution 10X Concentrate, 1L
No.: AR9590

Bond TM Epitope Retrieval 1-1L
No.: AR9961

Bond TM Epitope Retrieval 2-1L
No.: AR9640

BOND Universal Covertiles (pack of 160)
No.: $21.4611

Bond Open Containers 7ml
No.: OP79193

Bond Open Containers 30ml
No.: OP309700

Bond Titration Kit
No.: OPT9049

Bond Titration Inserts 50x
No.: OPT9719

Bond™ Mixing Stations
No.: $21.1971

BOND Slide Labels and Printing Ribbon
No.: S21.4564.A

BOND Printer Ribbon & Labels Cxi (1Pack)
No.: $21.4604.C
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BOND Printer Ribbon & Labels Cxi (6Pack)
No.: $21.4610.C

Bond™ Reagent Tray
No.: S21.1003

BOND Slide Tray
No.: S21.4586.B

BOND Plus Slides
No.: S21.2113.A

BondTM Primary Antibody Diluent 0.5L
No.: AR9352

Bond Enzyme Pretreatment Kit
No.: AR9551

Bond DAB Enhancer 30ml
No.: AR9432

Bond Aspirating Probe Cleaning Kit
No.: CS9100

Bond™ Aspirating Probe
No.: S21.0605

Bond Syringe For 9 Port Pump
No.: S21.2131

BOND Il Syringes
No.: S21.4565.F

BOND Covertile Cleaning Rack
No.: S21.4588.B

I -
o
o
I o
o
7
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SCHEDULE 3 - CHANGE CONTROL

Contract Change Note (“CCN”)

CCN:

Contract Reference Number & Title

Variation Title

Number of Pages

WHEREAS the Contractor and the Authority entered into a Contract for the supply of [project
name] dated [dd/mm/yyyy] (the "Original Contract") and now wish to amend the Original Contract

IT IS AGREED as follows

1. The Original Contract shall be amended as set out in this CCN:

Change Requestor / Originator
Summary of Change
Reason for Change

Revised Contract Price Original Contract £
Value
Previous Contract £
Changes
Contract Change Note | £
[X]
New Contract Value £
Revised Payment Schedule
Revised Specification (See Annexe [X]
for Details)
Revised Contract Period
Change in Contract Manager(s)
Other Changes
2. Save as amended in the CCN all other terms of the Original Contract remain effective.
3. The CCN takes effect from the date on which both Parties confirm acceptance of its terms

via Bravo.
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SCHEDULE 4 - COMMERCIALLY SENSITIVE
INFORMATION

Not used
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SCHEDULE 5 - PROCESSING, PERSONAL
DATA AND DATA SUBJECTS

1. This Schedule shall be completed by the Authority, who may take account of the view of the
Contractor, however the final decision as to the content of this Schedule shall be with the
Authority at its absolute discretion.

2. The contact details of the Authority Data Protection Officer are:

Name: Defra Group Commercial

Email. I

3. The contact details of the Contractor Data Protection Officer are:

Name:

e I
Email:

4. The Contractor shall comply with any further written instructions with respect to processing by
the Authority.

5. Any such further instructions shall be incorporated into this Schedule.

Data Processing descriptor Narrative

Identity of the Controller and The Parties acknowledge that for the purposes of the Data
Processor Protection Legislation, the Authority is the Controller and the
Contractor is the Processor in accordance with Clause E2.1.

The processing is needed in order to ensure that the servicing

Subject matter of the of equipment can be organised and delivered (as detailed in the

processing Specification of Requirements, Schedule 1).

Duration of the processing The duration of the Contract term including any Extension
period.

Nature and purposes of the The nature of the processing includes collection, recording,

processing organisation.
The purpose of the processing is to ensure that the Processor
can plan and deliver servicing of the equipment listed in the
Specification.

Type of Personal Data Details that may identify Authority contacts or any other

personnel involved in the delivery of the Contract through:
Names, addresses, telephone numbers, email address, job
titles.
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Categories of Data Subject

Contractor staff, Authority contacts.

Plan for return and destruction
of the data once the
processing is complete

UNLESS requirement under
union or member state law to
preserve that type of data

On the termination of the Contract for any reason, the Supplier
shall at its cost:

(a) immediately return to the Authority all Confidential
Information and Personal Data in its possession or in the
possession or under the control of any permitted suppliers or
Sub-Contractors, which was obtained or produced in the course
of providing the Services;

(b) In line with clause E2.4(e) : “at the written direction of the
Authority, delete or return Personal Data (and any copies of it)
to the Authority on termination of the Contract unless the
Contractor is required by Law to retain the Personal Data.
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SCHEDULE 6 - NON DISCLOSURE
AGREEMENT

Not used
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SCHEDULE 7 - CONTRACTOR AND THIRD
PARTY SOFTWARE

Not used - this isn't applicable to the Bond controller software. This software comes pre-installed
and loaded on the Control Kit with the instruments and enables all users to have access via the
Control Kit PC. It is not a case of having a set of licenses, or a license key. The software does not
need any external connectivity to LIMS or any connectivity to an external network/domain. It runs
as an independent PC to control the BOND RX modules.
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SCHEDULE 8 - SECURITY REQUIREMENTS,
POLICY AND PLAN

NOT USED
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SCHEDULE 9 — BUSINESS CONTINUITY AND
DISASTER RECOVERY

NOT USED
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SCHEDULE 10 - CONTRACTOR’S TENDER
RESPONSE

A copy of this is saved by the Authority

October 2019

80





