

SECTION H

23700

Corby International Pool,
Parkland Gateway, George St, Corby NN17 1QB

Corby International Swimming Pool Mechanical & Electrical replacement works.

PROVISIONAL SUMS

Provide the Following Sums for Works and Costs to be Expended or Deducted from the Contract Sum as shall be directed by the Contract Administrator

CLIENT CONTINGENCY SUM

For unforeseen mechanical works:	£11,000.00
Allow for provisional sum for steel cage installation around ventilation terminal	£2,000.00
For unforeseen electrical works:	£2,000.00

TOTAL CONTINGENCY SUMS- Carried to Summary	£15,000.00
--	------------