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Schedule 1 - Definitions of Contract

Article

Articles

Authority

Authority’s Representative(s)

Business Day

Central Government Body

Collect

Commercial Packaging

Conditions

Consignee

means, in relation to clause 24 and Schedule 6 only, an object
which during production is given a special shape, surface or design
which determines its function to a greater degree than does its
chemical composition;

means, (except in relation to Schedule 10) the Contractor
Deliverables (goods and/or the services), including Packaging (and
Certificate(s) of Conformity and supplied in accordance with any
QA requirements if specified) which the Contractor is required to
provide under the Contract in accordance with Schedule 2
(Schedule of Requirements), but excluding incidentals outside
Schedule 2 (Schedule of Requirements) such as progress reports.
(This definition only applies when DEFCONSs are added to
these Conditions);

means the Secretary of State for Defence acting on behalf of the
Crown;

shall be those person(s) defined in Schedule 3 (Contract Data
Sheet) who will act as the Authority’s Representative(s) in
connection with the Contract. Where the term “Authority’s
Representative(s)” in the Conditions is immediately followed by a
functional description in brackets, the appropriate Authority’s
Representative(s) shall be the designated person(s) for the
purposes of Condition 7;

means 09:00 to 17:00 Monday to Friday, excluding public and
statutory holidays;

a body listed in one of the following sub-categories of the Central
Government classification of the Public Sector Classification
Guide, as published and amended from time to time by the Office
for National Statistics:

a. Government Department;

b. Non-Departmental Public Body or Assembly Sponsored
Public Body (advisory, executive, or tribunal);

C. Non-Ministerial Department; or

d. Executive Agency;

means pick up the Contractor Deliverables from the Consignor.
This shall include loading, and any other specific arrangements,
agreed in accordance with Clause 28.c and Collected and
Collection shall be construed accordingly;

means commercial Packaging for military use as described in Def
Stan 81-041 (Part 1)

means the terms and conditions set out in this document;

means that part of the Authority identified in Schedule 3 (Contract
Data Sheet) to whom the Contractor Deliverables are to be
Delivered or on whose behalf they are to be Collected at the
address specified in Schedule 3 (Contract Data Sheet) or such
other part of the Authority as may be instructed by the Authority by
means of a Diversion Order;
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Consignor means the name and address specified in Schedule 3 (Contract
Data Sheet) from whom the Contractor Deliverables will be
dispatched or Collected;

Contract means the Contract including its Schedules and any amendments
agreed by the Parties in accordance with Condition 6 (Formal
Amendments to the Contract);

Contract Price means the amount set out in Schedule 2 (Schedule of
Requirements) to be paid (inclusive of Packaging and exclusive of
any applicable VAT) by the Authority to the Contractor, for the full
and proper performance by the Contractor of its obligations under
the Contract.

Contractor means the person who, by the Contract, undertakes to supply the
Contractor Deliverables, for the Authority as is provided by the
Contract. Where the Contractor is an individual or a partnership,
the expression shall include the personal representatives of the
individual or of the partners, as the case may be, and the
expression shall also include any person to whom the benefit of the
Contract may be assigned by the Contractor with the consent of
the Authority;

Contractor Deliverables means the goods and/or the services, including Packaging (and
Certificate(s) of Conformity and supplied in accordance with any
QA requirements if specified) which the Contractor is required to
provide under the Contract;

Control means the power of a person to secure that the affairs of the
Contractor are conducted in accordance with the wishes of that
person:

a. by means of the holding of shares, or the possession of
voting powers in, or in relation to, the Contractor; or

b. by virtue of any powers conferred by the constitutional or
corporate documents, or any other document, regulating the
Contractor;

and a change of Control occurs if a person who Controls the
Contractor ceases to do so or if another person acquires Control of
the Contractor;

Counterfeit Materiel means any Contractor Deliverable or any part thereof whose origin,
age, composition, configuration, certification status or other
characteristic (including whether or not such Contractor Deliverable
or part has been used previously) has been falsely represented by:

a. misleading marking of the materiel, labelling or packaging;
b. misleading documentation; or
C. any other means, including failing to disclose information;

except where it has been demonstrated that the false
representation was not the result of dishonesty by the Contractor
or any party within the Contractor’s supply chain.

CPET means the UK Government’s Central Point of Expertise on Timber,
which provides a free telephone helpline and website to support
implementation of the UK Government timber procurement policy;

Crown Use in relation to a patent means the doing of anything by virtue of
Sections 55 to 57 of the Patents Act 1977 which otherwise would
be an infringement of the patent and in relation to a Registered
Design has the meaning given in paragraph 2A(6) of the First
Schedule to the Registered Designs Act 1949;
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means those substances, preparations and articles that are
capable of posing a risk to health, safety, property or the
environment which are prohibited by regulation, or classified and
authorised only under the conditions prescribed by the:

a. Carriage of Dangerous Goods and Use of Transportable
Pressure Equipment Regulations 2009 (CDG) (as amended 2011);
b. European Agreement Concerning the International Carriage
of Dangerous Goods by Road (ADR);

C. Regulations Concerning the International Carriage of
Dangerous Goods by Rail (RID);

d. International Maritime Dangerous Goods (IMDG) Code;

e. International Civil Aviation Organisation (ICAQ) Technical

Instructions for the Safe Transport of Dangerous Goods by Air;

f. International Air Transport Association (IATA) Dangerous Goods
Regulations;

DBS Finance

DEFFORM

DEF STAN

Deliver

Delivery Date

Denomination of Quantity
(D of Q)
Design Right(s)

Diversion Order

Effective Date of Contract

Evidence

Firm Price

means Defence Business Services Finance, at the address stated
in Schedule 3 (Contract Data Sheet);

means the MOD DEFFORM series which can be found at
https://www.kid.mod.uk;

means Defence Standards which can be accessed at
https://www.dstan.mod.uk;

means hand over the Contractor Deliverables to the Consignee.
This shall include unloading, and any other specific arrangements,
agreed in accordance with Condition 28 and Delivered and
Delivery shall be construed accordingly;

means the date as specified in Schedule 2 (Schedule of
Requirements) on which the Contractor Deliverables or the
relevant portion of them are to be Delivered or made available for
Collection;

means the quantity or measure by which an item of material is
managed,;

has the meaning ascribed to it by Section 213 of the Copyright,
Designs and Patents Act 1988;

means the Authority’s written instruction (typically given by MOD
Form 199) for urgent Delivery of specified quantities of Contractor
Deliverables to a Consignee other than the Consignee stated in
Schedule 3 (Contract Data Sheet);

means the date upon which both Parties have signed the Contract;

means either:

a. an invoice or delivery note from the timber supplier or
Subcontractor to the Contractor specifying that the product
supplied to the Authority is FSC or PEFC certified; or

b. other robust Evidence of sustainability or FLEGT licensed
origin, as advised by CPET;

means a price (excluding VAT) which is not subject to variation;
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FLEGT means the Forest Law Enforcement, Governance and Trade
initiative by the European Union to use the power of
timberconsuming countries to reduce the extent of illegal logging;

Government Furnished is a generic term for any MOD asset such as equipment,

Assets (GFA) information or resources issued or made available to the
Contractor in connection with the Contract by or on behalf of the
Authority;

Hazardous Contractor means a Contractor Deliverable or a component of a Contractor

Deliverable Deliverable that is itself a hazardous material or substance or that

may in the course of its use, maintenance, disposal, or in the event
of an accident, release one or more hazardous materials or
substances and each material or substance that may be so
released;

Independent Verification means that an evaluation is undertaken and reported by an
individual or body whose organisation, systems and procedures
conform to “ISO Guide 65:1996 (EN 45011:1998) General
requirements for bodies operating product certification systems or
equivalent”, and who is accredited to audit against forest
management standards by a body whose organisation, systems
and procedures conform to “ISO 17011: 2004 General
Requirements for Providing Assessment and Accreditation of
Conformity Assessment Bodies or equivalent”;

Information means any Information in any written or other tangible form
disclosed to one Party by or on behalf of the other Party under or
in connection with the Contract;

Issued Property means any item of Government Furnished Assets (GFA), including
any materiel issued or otherwise furnished to the Contractor in
connection with the Contract by or on behalf of the Authority;

Legal and Sustainable means production and process methods, also referred to as timber
production standards, as defined by the document titled “UK
Government Timber Production Policy: Definition of legal and
sustainable for timber procurement”. The edition current on the
day the Contract documents are issued by the Authority shall

apply;

Legislation means in relation to the United Kingdom any Act of Parliament, any
subordinate legislation within the meaning of section 21 of the
Interpretation Act 1978, or any exercise of Royal Prerogative;

Military Level Packaging (MLP) means Packaging that provides enhanced protection in accordance
with Def Stan 81-041 (Part 1), beyond that which Commercial
Packaging normally provides for the military supply chain;

Military Packager is a MOD sponsored scheme to certify military Packaging

Approval Scheme (MPAS) designers and register organisations, as capable of producing
acceptable Services Packaging Instruction Sheet (SPIS) designs
in accordance with Defence Standard (Def Stan) 81-041 (Part 4);

Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-041 (Part 1);
Mixture means a mixture or solution composed of two or more substances;

MPAS Registered Organisation is a packaging organisation having one or more MPAS Certificated
Designers capable of Military Level designs. A company capable
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MPAS Certificated Designer

NATO

Notices

Overseas

Packaging

Packaging Design Authority
(PDA)

Parties

Plastic Packaging
Components

PPT

PPT Legislation

Primary Packaging Quantity
(PPQ)

Publishable Performance
Information
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of both Military Level and commercial Packaging designs including
MOD labelling requirements;

shall mean an experienced Packaging designer trained and
certified to MPAS requirements;

means the North Atlantic Treaty Organisation which is an
intergovernmental military alliance based on the North Atlantic
Treaty which was signed on 4 April 1949;

shall mean all Notices, orders, or other forms of communication
required to be given in writing under or in connection with the
Contract;

shall mean non UK or foreign;

Verb. The operations involved in the preparation of materiel for;
transportation, handling, storage and Delivery to the user;
Noun. The materials and components used for the preparation
of the Contractor Deliverables for transportation and storage in
accordance with the Contract;

shall mean the organisation that is responsible for the original
design of the Packaging except where transferred by agreement.
The PDA shall be identified in the Contract, see Annex A to
Schedule 3 (Appendix — Addresses and Other Information), Box 3;

means the Contractor and the Authority, and Party shall be
construed accordingly;

shall have the same meaning as set out in Part 2 of the Finance
Act 2021 together with any associated secondary legislation;

means a tax called “plastic packaging tax” charged in accordance
with Part 2 of the Finance Act 2021;

means the legislative provisions set out in Part 2 and Schedules
915 of the Finance Act 2021 together with any secondary
legislation made under powers contained in Part 2 of the Finance
Act 2021.

This includes, but is not limited to, The Plastic Packaging Tax
(Descriptions of Products) Regulations 2021 and The Plastic
Packaging Tax (General) Regulations 2022;

means the quantity of an item of material to be contained in an

individual package, which has been selected as being the most
suitable for issue(s) to the ultimate user, as described in Def Stan
81-041 (Part 1);

means any of the Information in Schedule 9 (KPI Data Report) as
it relates to Key Performance Indicator where it is expressed as
publishable in the table in Schedule 9 which shall not contain any
Information which is exempt from disclosure which shall be
determined by the Authority; and which shall not constitute
Sensitive Information;
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means recovered wood that prior to being supplied to the
Authority had an end use as a standalone object or as part of a
structure. Recycled Timber covers:

a. pre-consumer reclaimed wood and wood fibre and
industrial by-products;

b. post-consumer reclaimed wood and wood fibre, and
driftwood;

C. reclaimed timber abandoned or confiscated at least ten
years previously;

it excludes sawmill co-products;

Robust Contractor Deliverables shall mean Robust items as described in Def Stan 81-041 (Part 2)

Safety Data Sheet

Schedule of Requirements

Sensitive Information

Short-Rotation Coppice

Specification

STANAG 4329

Subcontractor

Substance

has the meaning as defined in the Registration, Evaluation,
Authorisation and Restriction of Chemicals (REACH) Regulations
2007 (as amended);

means Schedule 2 (Schedule of Requirements), which identifies,
either directly or by reference, Contractor Deliverables to be
provided, the quantities and dates involved and the price or pricing
terms in relation to each Contractor Deliverable;

means the Information listed in the completed Schedule 5
(Contractor’s Sensitive Information), which is Information notified
by the Contractor to the Authority, which is acknowledged by the
Authority as being sensitive, at the point at which the Contract is
entered into or amended (as relevant) and remains sensitive
information at the time of publication;

means a specific management regime whereby the poles of trees
are cut every one to two years and which is aimed at producing
biomass for energy. It is exempt from the UK Government timber
procurement policy. For avoidance of doubt, Short-Rotation
Coppice is not conventional coppice, which is subject to the timber

policy;

means the description of the Contractor Deliverables, including any
specifications, drawings, samples and / or patterns, and shall
include any document or item which, individually or collectively is
referred to in Schedule 2 (Schedule of Requirements). The
Specification forms part of the Contract and all Contractor
Deliverables to be supplied by the Contractor under the Contract
shall conform in all respects with the Specification;

means the publication NATO Standard Bar Code Symbologies
which can be sourced at https://www.dstan.mod.uk/fags.html;

means any subcontractor engaged by the Contractor or by any
other subcontractor of the Contractor at any level of subcontracting
to provide Contractor Deliverables wholly or substantially for the
purpose of performing (or contributing to the performance of) the
whole or any part of this Contract and ‘Subcontract’ shall be
interpreted accordingly;

means a chemical element and its compounds in the natural state
or obtained by any manufacturing process, including any additive
necessary to preserve its stability and any impurity deriving from
the process used, but excluding any solvent which may be
separated without affecting the stability of the substance or
changing its composition;
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Timber and Wood-Derived means timber (including Recycled Timber and Virgin Timber but

Products excluding Short-Rotation Coppice) and any products that contain
wood or wood fibre derived from those timbers. Such products
range from solid wood to those where the manufacturing
processes obscure the wood element;

Transparency Information means the content of this Contract in its entirety, including from
time to time agreed changes to the Contract, except for (i) any
Information which is exempt from disclosure in accordance with the
provisions of the Freedom of Information Act 2000 (FOIA) or the
Environmental Information Regulations 2004 (EIR), which shall be
determined by the Authority, and (ii) any Sensitive Information;

Virgin Timber means Timber and Wood-Derived Products that do not include
Recycled Timber.

Where project specific DEFCONSs are included under Condition 45 definitions shall be in accordance
with DEFCON 501.
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Schedule 2 - Schedule of Requirements for Contract No: 709282452

For MICA Support

Cont actor Deliverables

Item MOD Stock| Part No. Specification Consignee | Packaging Delivery Date | Total Price (E) Ex VAT
Number | Reference | (where Address |Requirements Qty | Perltem Total inc. Packaging
No. applicable) Code (full |inc. PPQ and (and Delivery if
address is DofQ (as specified in Schedule 3
detailed in detailed in (Contract Data Sheet))
DEFFORM | DEFFORM 96)
96)
1 Core Support - Inclusive of items listed Contract Award 4 REDACTE REDACTED
in Section 2.1 (Paid quarterly in (CA), D
advance) CA+3mths,
CA+6mths,
CA+9mths
2 Call-Off Days — as required by the As required by 20 | REDACTE REDACTED
Authority (Invoiced monthly in arrears) the Authority D
3 Set of Spare Sub-Unit Holdings for 50% at CA, 2 REDACTED
8-week Turnaround Time 50% on REDACTE
confirmation of D
Stock Holding
completion
4 Repairs and Surveys iaw Annex A as As required by As | law Pricing| REDACTED (Limit of
instructed by TOF the Authority reqd Matrix Liability)
REDACTED
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OPTIONS
1 Core Support: additional year (Paid Contract 4 | REDACTE REDACTED
quarterly in advance) Extension (CE), D
CE+3mths,
CE+6mths,
CE+9mths
2 Limit of Liability for Database As required by| As | law Pricing REDACTED
Integration - Inclusive of details listed the Authority reqd Matrix (Limit of Liability)
in Section 2.2. Invoiced monthly in
arrears
Item Consignee Address (XY code only)
Number
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Repair Pricing For MICA Support

Annex A to Schedule 2
for Contract No: 709282452

Repair Description Price Conditions

Level

Survey Initial Phase; Unit is tested REDACTED All units on receipt.

and fault diagnosed.
Initial Fault Report with
diagnostics and
recommended course of
action provided

Light Light Level Repair REDACTED In instances that a maximum of
10 hours manufacturing time is
allocated. No recalibration. Up to
REDACTED materials.

Medium Medium Level Repair REDACTED In instances that a maximum of
40 hours manufacturing time is
allocated. No recalibration. Up to
REDACTED materials.

Heavy A Heavy A Level Repair REDACTED In instances that a maximum of
60 hours manufacturing time is
allocated. Unit is recalibrated.
Up to REDACTED materials.

Heavy B Heavy B Level Repair REDACTED In instances that a maximum of
90 hours manufacturing time is
allocated. Unit is recalibrated.
Up to REDACTED materials.

No Fault As Survey price

Found

Beyond As Survey price

Repair
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Schedule 3 — Contract Data Sheet

General Conditions

Condition 2 — Duration of Contract:

The Contract expiry date shall be: 12 months from date of Contract Acceptance

Condition 4 — Governing Law:

Contract to be governed and construed in accordance with:

English Law

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably
appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in
accordance with Clause 4.g (if applicable) are as follows:

Condition 7 — Authority’s Representatives:
The Authority’s Representatives for the Contract are as follows:
Commercial: (as per Annex A to Schedule 3 (DEFFORM 111))

Project Manager: (as per Annex A to Schedule 3 (DEFFORM 111))

Condition 18 — Notices:
Notices served under the Contract shall be sent to the following address:

Authority: (as per Annex A to Schedule 3 (DEFFORM 111))

Contractor:

Notices can be sent by electronic mail

Condition 19.a — Progress Meetings:

The Contractor shall be required to attend the Quarterly Review meetings:
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Condition 19.b — Progress Reports:
The Contractor is required to submit the following Reports: Quarterly Report, Annual Report and Fault Analysis

Report (as required)

Reports shall be Delivered to the following address: SO3 Equipment G6 CEMA Effects Group
(REDACTED) and cc’'d to the End User (to be detailed)

Supply of Contractor Deliverables

Condition 20 — Quality Assurance:
Is a Deliverable Quality Plan required for this Contract? (tick as appropriate)

No

A Deliverable Quality Plan is required in accordance with DEFCON 602A (SC2) [] or

A Deliverable Quality Plan with additional Quality Assurance Information is required in accordance with
DEFCON 602C (sc2) L]

If required, the Deliverable Quality Plan and / or Deliverable Quality Plan with additional Quality
Assurance Information must be delivered to the Authority (Quality) within Business Days of Contract
Award.

Other Quality Assurance Requirements: nil

Condition 21 — Marking of Contractor Deliverables:

Special Marking requirements: NIL

Condition 24 - Supply of Data for Hazardous Substances, Mixtures and Articles in Contractor
Deliverables:

A completed Schedule 6 (Hazardous and Non-Hazardous Substances, Mixture or Articles Statement),
and if applicable, UK REACH compliant Safety Data Sheet(s) are to be provided by e-mail with
attachments in Adobe PDF or MS WORD format to:

a) The Authority’s Representative (Commercial)

b) Defence Safety Authority — DESEngSfty-QSEPSEP-HSISMulti@mod.gov.uk

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or by
the following date:
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Condition 25 — Timber and Wood-Derived Products:
A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data
Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the
Authority’s Representative (Commercial)

to be Delivered by the following date: n/a

Condition 26 — Certificate of Conformity:
Is a Certificate of Conformity required for this Contract? No, see Part 4 of TOF Form
Applicable to Line Items:

If required, does the Contractor Deliverables require traceability throughout the supply chain? ]
(tick as appropriate)

Applicable to Line Items:

Condition 28.b — Delivery by the Contractor:

The following Line Iltems are to be Delivered by the Contractor: Only parts and engineering support as
required and described in the Schedule of Requirements and Statement of Requirements

Special Delivery Instructions: Nil

Each consignment is to be accompanied by a DEFFORM 129J.
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Condition 28.c - Collection by the Authority:

The following Line Items are to be Collected by the Authority: n/a

Special Delivery Instructions: n/a

Each consignment is to be accompanied by a DEFFORM 129J.

Consignor details (in accordance with Condition 28.c.(4)):
Line ltems: Address:

Line Items: Address:

Consignee details (in accordance with Condition 22):

Line Items: Address:

Line Items: Address:

Condition 30 — Rejection:

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise
specified here:

n/a

Condition 32 — Self-to-Self Delivery:
Self-to-Self Delivery required? n/a

If required, Delivery address applicable:

Pricing and Payment

Condition 35 - Contract Price:

All Schedule 2 line items shall be FIRM Price other than those stated below:

n/a
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Termination

Condition 42 — Termination for Convenience:

The Notice period for terminating the Contract shall be twenty (20) business days unless otherwise
specified here:
n/a

Other Addresses and Other Information (forms and publications addresses and official use information)

See Annex A to Schedule 3 (DEFFORM 111)
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Schedule 3 - 709282452
Annex A

DEFFORM 111
(Edn 10/22)
Appendix - Addresses and Other Information

1. Commercial Officer
Name: REDACTED

Address:  Army Commercial, Army Headquarters, Ramillies Bldg,
Marlborough Lines, Monxton Road, Andover, Hants SP11 8HJ

Email: REDACTED

8. Public Accounting Authority

1. Returns under DEFCON 694 (or SC equivalent) should be sent
to DBS Finance ADMT — Assets In Industry 1, Level 4 Piccadilly
Gate, Store Street, Manchester, M1 2WD

@ 44 (0) 161 233 5397

2. For all other enquiries contact DES Fin FA-AMET Policy, Level
4 Piccadilly Gate, Store Street, Manchester, M1 2WD @& 44 (0)
161 233 5394

2. Project Manager, Equipment Support Manager or PT Leader
(from whom technical information is available)

Name: REDACTED

Address: SO3 Eqgpt, G6 & CEMA Effects Gp, Field

Army Troopsc, Field Army HQ, Ramillies Building

Zone 4 Andover SP11 8HJ

Email: REDACTED

9. Consignment Instructions

The items are to be consigned as follows:

3. Packaging Design Authority

Organisation & point of contact:

(Where no address is shown please contact the Project Team in Box 2)

4. (a) Supply / Support Management Branch or Order Manager:
Branch/Name:
TBC by Project Manager as Required

Tel No:

(b) U.IN. A4371A

10. Transport. The appropriate Ministry of Defence Transport
Offices are:

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail
Point 3351, BRISTOL BS34 8JH

Air Freight Centre

IMPORTS @ 030 679 81113/81114 Fax 0117 913 8943
EXPORTS & 030 67981113 /81114 Fax 0117 913 8943
Surface Freight Centre

IMPORTS @& 030 679 81129 /81133 /81138 Fax 0117
913 8946

EXPORTS & 030 679 81129 /81133 /81138 Fax 0117 913 8946
B.JSCS

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)
JSCS Fax No. 01869 256837

Users requiring an account to use the MOD Freight Collection
Service should contact UKStratCom-DefSp-RAMP@mod.gov.uk in
the first instance.

5. Drawings/Specifications are available from

11. The Invoice Paying Authority

Ministry of Defence @ 0151-242-2000

DBS Finance

Walker House, Exchange Flags Fax: 0151-242-2809
Liverpool, L2 3YL Website is:
https://www.gov.uk/government/organisations/ministry-
ofdefence/about/procurement

6. INTENTIONALLY BLANK

12. Forms and Documentation are available through *:
Ministry of Defence, Forms and Pubs Commodity Management
PO Box 2, Building C16, C Site

Lower Arncott

Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824)
Applications via fax or email:
LeidosFormsPublications@teamleidos.mod.uk
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1. Quality Assurance Representative: *NOTE

Commercial staff are reminded that all Quality Assurance requirements Internet Site:

should be listed under the General Contract Conditions.

AQAPS and DEF STANSs are available from UK Defence
Standardization, for access to the documents and details of the
helpdesk visit http://dstan.gateway.isg-r.r.mil.uk/index.html [intranet] or
https://www.dstan.mod.uk/ [extranet, registration needed].

1.Many DEFCONs and DEFFORMSs can be obtained from the MOD

https://www.kid.mod.uk/maincontent/business/commercial/index.ht

m

MOD Internet site requests should be submitted through the
Commercial Officer named in Section 1.

Schedule 4 - Contract Change Control Procedure (i.a.w. clause 6.d) for Contract No:

Authority Changes

1.

The Authority shall be entitled to propose any change to the Contract (a " Change") or (subject
to Clause 2) Changes in accordance with this Schedule 4.

Nothing in this Schedule shall operate to prevent the Authority from specifying more than one
Change in any single proposal, provided that such changes are related to the same or similar
matter or matters.

Notice of Change

3.

If the Authority wishes to propose a Change or Changes, it shall serve a written notice (an
"Authority Notice of Change") on the Contractor.

The Authority Notice of Change shall set out the Change(s) proposed by the Authority in
sufficient detail to enable the Contractor to provide a written proposal (a "Contractor Change
Proposal") in accordance with clauses 7 to 9 (inclusive).

The Contractor may only refuse to implement a Change or Changes proposed by the Authority,
if such change(s):

a. would, if implemented, require the Contractor to deliver any Contractor Deliverables
under the Contract in a manner that infringes any applicable law relevant to such delivery;
and/or

b. would, if implemented, cause any existing consent obtained by or on behalf of the
Contractor in connection with their obligations under the Contract to be revoked (or would
require a new necessary consent to be obtained to implement the Change(s) which, after
using reasonable efforts, the Contractor has been unable to obtain or procure and
reasonably believes it will be unable to obtain or procure using reasonable efforts); and/or

C. would, if implemented, materially change the nature and scope of the requirement
(including its risk profile) under the Contract; and:

d. the Contractor notifies the Authority within 10 (ten) Business Days (or such longer period
as shall have been agreed in writing by the parties) after the date of the Authority Notice
of Change that the relevant proposed Change or Changes is/are a Change(s) falling
within the scope of Clauses 5.a, 5.b and/or 5.c providing written evidence for the
Contractor's reasoning on the matter; and

e. further to such notification:

(1) either the Authority notifies the Contractor in writing that the Authority agrees, or
(where the Authority (acting reasonably) notifies the Contractor that the Authority
disputes the Contractor's notice under Clause 5.d) it is determined in accordance
with Condition 40 (Dispute Resolution), that the relevant Change(s) is/are a
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c; and

(2) (where the Authority either agrees or it is so determined that the relevant
Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c) the
Authority fails to make sufficient adjustments to the relevant Authority Notice of Change
(and issue a revised Authority Notice of Change) to remove the Contractor's grounds for
refusing to implement the relevant Change under Clauses 5.a, 5.b and/or 5.c within 10
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(ten) Business Days (or such longer period as shall have been agreed in writing by the
parties) after:

i) the date on which the Authority notifies in writing the Contractor that the
Authority agrees that the relevant Change(s) is/are a Change(s) falling within the
scope of Clauses 5.a, 5.b and/or 5.c); or ii) the date of such determination.

6. The Contractor shall at all times act reasonably, and shall not seek to raise unreasonable
objections, in respect of any such adjustment.

Contractor Change Proposal
7. As soon as practicable, and in any event within:

a. (where the Contractor has not notified the Authority that the relevant Change or Changes
is/fare a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance
with Clause 5) fifteen (15) Business Days (or such other period as the Parties agree
(acting reasonably) having regard to the nature of the Change(s)) after the date on which
the Contract shall have received the Authority Notice of Change; or

b. (where the Contractor has notified the Authority that the relevant Change or Changes
is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance
with Clause 5 and:

(1) the Authority has agreed with the Contractor's conclusion so notified or it is
determined under Condition 40 (Dispute Resolution) that the relevant Change(s)
is/fare a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c and the
Authority has made sufficient adjustments to the relevant Authority Notice of
Change (and issued a revised Authority Notice of Change(s)) to remove the
Contractor's grounds for refusing to implement the relevant Change(s) under
Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business Days (or such other period as the
parties shall have agreed (both parties acting reasonably) having regard to the
nature of the Change(s)) after the date on which the Contractor shall have received
such revised Authority Notice of Change; or

(2) the Authority has disputed such conclusion and it has been determined in
accordance with Condition 40 (Dispute Resolution) that the relevant Change(s)
is/are not a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c) fifteen
(15) Business Days (or such other period as the parties shall have agreed (both
parties acting reasonably) having regard to the nature of the Change(s)) after the
date of such determination,

the Contractor shall deliver to the Authority a Contractor Change Proposal. For the avoidance of
doubt, the Contractor shall not be obliged to deliver to the Authority a Contractor Change
Proposal where the Contractor notifies the Authority, and the Authority agrees or it is
determined further to such notification in accordance with Clause 5, that the relevant Change or
Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c.

8. The Contractor Change Proposal shall comprise in respect of each and all Change(s) proposed:
a. the effect of the Change(s) on the Contractor’s obligations under the Contract;
b. a detailed breakdown of any costs which result from the Change(s);
C. the programme for implementing the Change(s);
d. any amendment required to this Contract as a result of the Change(s), including,
where appropriate, to the Contract Price; and
e. such other information as the Authority may reasonably require.
9. The price for any Change(s) shall be based on the prices (including rates) already agreed for

the Contract and shall include, without double recovery, only such charges that are fairly and
properly attributable to the Change(s).

Contractor Change Proposal — Process and Implementation

10. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority
shall:

a. evaluate the Contractor Change Proposal; and
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b. where necessary, discuss with the Contractor any issues arising (and (in relation to a
Change(s) proposed by the Authority) following such discussions the Authority may
modify the Authority Notice of Change) and the Contractor shall as soon as practicable,
and in any event not more than ten (10) Business Days (or such other period as the
Parties shall have agreed in writing) after receipt of such modification, submit an
amended Contractor Change Proposal.

11. As soon as practicable after the Authority has evaluated the Contractor Change Proposal
(amended as necessary) the Authority shall:

a. either indicate its acceptance of the Change Proposal by issuing a DEFFORM 10B in
accordance with Condition 6 (Formal Amendments to the Contract), whereupon the
Contractor shall promptly sign and return to the Authority the DEFFORM 10B indicating
their unqualified acceptance of such amendment in accordance with, and otherwise
discharge their obligations under, such Condition and implement the relevant Change(s)
in accordance with such proposal; or

b. serve Notice on the Contractor rejecting the Contractor Change Proposal and
withdrawing (where issued in relation to a Change or Changes proposed by the Authority)
the

Authority Notice of Change (in which case such notice of change shall have no further effect).

12. If the Authority rejects the Contractor Change Proposal, it shall not be obliged to give its reasons
for such rejection.

13. The Authority shall not be liable to the Contractor for any additional work undertaken or expense
incurred in connection with the implementation of any Change(s), unless a Contractor Change
Proposal has been accepted by the Authority in accordance with Clausell.a and then subject
only to the terms of the Contractor Change proposal so accepted.

Contractor Changes

14. If the Contractor wishes to propose a Change or Change(s), they shall serve a Contractor
Change Proposal on the Authority. Such proposal shall be prepared and reviewed in
accordance with and otherwise be subject to the provisions of Clauses 8 to 13 (inclusive).

OFFICIAL SENSITIVE - COMMERCIAL



OFFICIAL SENSITIVE - COMMERCIAL
Schedule 5 - Contractor’s Sensitive Information (i.a.w. Condition 12) for Contract No:
709282452

Contract No: 709282452

Description of Contractor’'s Sensitive Information:

Cross Reference(s) to location of Sensitive Information:

Explanation of Sensitivity:

Details of potential harm resulting from disclosure:

Period of Confidence (if applicable):

Contact Details for Transparency / Freedom of Information matters:
Name:

Position:

Address:

Telephone Number:

Email Address:
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Schedule 6 - Hazardous Substances, Mixtures and Articles in Contractor Deliverables Supplied
under the Contract (i.a.w. Condition 24): Data Requirements for Contract No: 709282452

Hazardous and Non-Hazardous Substances, Mixtures or
Articles Statement by the Contractor

Contract No: 709282452
Contract Title: ~ MICA Support
Contractor:

Date of Contract:

* To the best of our knowledge there are no hazardous Substances, Mixtures or Articles in the
Contractor Deliverables to be supplied. Ll or

* To the best of our knowledge the hazards associated with Substances, Mixtures or Articles in the
Contractor Deliverables to be supplied under the Contract are identified in the Safety Data Sheets or
UK REACH Communication attached in accordance with Condition 24. []

Contractor’s Signature:

Name:

Job Title:

Date:

* check box (XI) as appropriate

To be completed by the Authority
Domestic Management Code (DMC):
NATO Stock Number:

Contact Name:

Contact Phone Number:

Contact Address:

Copy to be forwarded to:

Hazardous Stores Information System (HSIS)
Spruce 2C, #1260

MOD Abbey Wood (South)

Bristol BS34 8JH

Email: DESEngSfty-QSEPSEP-HSISMulti@mod.gov.uk
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Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract: Data
Requirements for Contract No:

The following information is provided in respect of Condition 25 (Timber and Wood-Derived Products):

Schedule of Volume of Volume of Volume (as Delivered Total volume
Requirements timber timber to the Authority) of of timber
item and Delivered to Delivered to timber without Delivered to
timber product | the Authority the Authority evidence of compliance | the Authority
type with FSC, with other with Government under the
PEFC or evidence Timber Procurement Contract
equivalent Policy
evidence
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Schedule 8 - Acceptance Procedure (i.a.w. Condition 29) for Contract No: 709282452 In
accordance with the TOF Form process
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Schedule 9 — Publishable Performance Information - Key Performance Indicator Data Report (i.a.w. Condition 12) for Contract No: 709282452

KPI Description*

Rating Thresholds

Frequency of
Measurement

Quarter and
Year*

Average for
Reporting Period

Rating*

Comment*

Turnaround Times

Good*: 5to 7 weeks

Ad hoc

Approaching Target:
7 to 8 weeks

Requires Improvement:

8 to 10 weeks

Inadequate:
Over 10 weeks

Approaching Target:

Requires Improvement:

Inadequate:

Social Value KPI (if
applicable)

Good*:

Approaching Target:

Requires Improvement:

Inadequate:

*Publishable fields. Please note, of the four Rating Thresholds, only the ‘Good’ threshold is published.

Please see the DEFFORM 539B Explanatory Notes for guidance on completing the KPI Data Report.
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Schedule 10 — Notification of Intellectual Property Rights (IPR) Restrictions for Contract No.

709282452

PART A — Notification of IPR Restrictions

1. ITT/ Contract Number
2. 3. 4, 5. 6.
ID # Unique Technical Data Unique Article(s)* Identification Statement Ownership of the Intellectual

Reference Number / Label

Number / Label

Describing IPR Restriction

Property Rights

Please continue on additional sheets where necessary.

*

Article(s), for the purpose of this form only, means part or the whole of any item, component or process which the Contractor is required under the Contract
to supply or in connection with which it is required under the Contract to carry out any service and any other article or part thereof to the same design as

that article.
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PART B - System / Product Breakdown Structure (PBS)

The Contractor should insert their PBS here. For Software, please provide a Modular Breakdown Structure.
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(Please see the DEFFORM 711 Completion Notes for guidance on completing the Natification of Intellectual Property Rights (IPR) Restrictions form)
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