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Framework Schedule 6 (Order Form and Call-Off Schedules) 

 

Order Form 

Applicable Framework Contract 

 

This Order Form is for the provision of the Deliverables and dated 30th June 2025  

 

CONTRACT REFERENCE: Con_25144 

  

THE BUYER: REDACTED 

 

BUYER ADDRESS: 

Ministry of Justice, Commercial, 

1st floor, 5 Wellington Place, Leeds, LS1 

4AP 

  

THE CUSTOMER: Ministry of Justice 

CUSTOMER ADDRESS: 102 Petty France, London, SW1H 9AJ  
 

  

THE SUPPLIER: National Centre for Social Research 

SUPPLIER ADDRESS: 35 Northampton Square, London, EC1V 
0AX 

REGISTRATION NUMBER: 4392418 

DUNS NUMBER: 42-404-7426 

SME STATUS Large 

  

ORDER START DATE: 7th July 2025 

ORDER EXPIRY DATE: 6th July 2026 

ORDER INITIAL PERIOD: 12 months 

ORDER EXTENSION PERIOD: N/a 

FINAL POSSIBLE EXPIRY DATE: 6th July 2026 

DELIVERABLES: See details in Order Schedule 20 (Order 

Specification) 
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CALL-OFF ORDER INCORPORATED TERMS 

 

The following documents are incorporated into this Order Contract. Where schedules  

are missing, those schedules are not part of the agreement and cannot be used. If the 

documents conflict, the following order of precedence applies: 

1. This Order Form (DPS Schedule 6) including the Order Special Terms and 
Order Special Schedules. 

2. DPS Schedule 7 (Order Procedure and Award Criteria) 

3. DPS Special Terms  

4. DPS Schedule 9 (Cyber Essentials Scheme)   

5. Research and Insights RM6126-Core-Terms 

6. The following Schedules in equal order of precedence: 

 

● Joint Schedules for RM6126 Research & Insights DPS  

 

o Joint Schedule 1 (Definitions and Interpretation)  

o Joint Schedule 2 (Variation Form)  

o Joint Schedule 3 (Insurance Requirements) 

o Joint Schedule 4 (Commercially Sensitive Information) 

o Joint Schedule 5 (Corporate Social Responsibility) 

o Joint-Schedule 6 (Key-Subcontractors) 

o Joint Schedule 10 (Rectification Plan)     

o Joint Schedule 11 (Processing Data)  

  

● Order Schedules for RM6126 Research & Insights DPS  

   

o Order Schedule 3 (Continuous Improvement) 

o Order Schedule 4 (Order Tender) Supplier Proposal 

o Order Schedule 5 (Pricing Details)     

o Order Schedule 7 (Key Supplier Staff)       

o Order Schedule 8 (Business Continuity and Disaster Recovery) 

o Order Schedule 9 (Security)          

o Order Schedule 10 (Exit Management)        

o Order Schedule 14 (Service Levels)       

o Order Schedule 20 (Order Specification)  

    

No other Supplier terms are part of the Order Contract. That includes any terms written 

on the back of, added to this Order Form, or presented at the time of delivery.  
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CALL-OFF ORDER SPECIAL TERMS 

 

The following Special Terms are incorporated into this Order Contract: 

Costs and Payment Milestones  

 

REDACTED 

 

All costs must be included in the pricing submission, and any assumptions made in relation to 
these costs must be clearly indicated. 

These rates MUST be fixed for the term of the contract 

Payment Milestones 

Payment will be provided on receipt and approval of the following outputs (output numbers relate 

to section 5 within the Specification of Requirements): 

REDACTED 

 

The Intellectual Property Rights  

 

• Parties retain background IPR 

• Supplier gives MoJ a wide (non-exclusive, perpetual, royalty-free, irrevocable, 

transferable worldwide licence to use, change and sub-license) licence over 

its background IPR so it can   

 

o (a) receive and use the deliverables and make use of the deliverables 

provided  

o (b) a replacement supplier.   

 

• MoJ gives supplier a licence for the contract period for it to use its background 

and the foreground to fulfil its obligations. 

• Foreground vests in MoJ 

 

The Supplier will be required to provide assurance to the Authority that all data will 

be destroyed within a reasonable timeframe from completion of the project 
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Order Schedule 14 (Service Levels) 

 

Project Management 
 

Supplier: 

The successful bidder is expected to use a structured and 
transparent approach to project management throughout the 
contract's duration. The supplier should appoint a project 
manager with sufficient experience, seniority, and time allocated 
to manage the project effectively. 

Following the project initiation meeting, regular contact between 
the Supplier and the MoJ is expected via email, and virtual 
meetings, to regularly discuss updates and ensure delivery 
against timelines. Project progress reports, including current 
issues/risks and mitigation strategies as well as performance 
against contract KPIs outlined in section 13, should be submitted 
monthly. 

Bidders must provide details of their project team and delivery 
plans as part of their proposal. 
 
 

MoJ: 
The MoJ will appoint a contract manager as the Supplier’s first 
point of contact during the project, managing all administrative, 
contractual, and technical matters. They or a designated 
replacement will be available to address queries. 

Day-to-day management of the work will be overseen by the 
contract manager in the MoJ Analysis Directorate. Formal and 
timely updates will be provided to the wider policy team, and 
emerging issues will be discussed. The Supplier will be invited to 
attend as necessary. 

The MoJ contract manager will liaise with other MoJ colleagues 
throughout the project, ensuring all parties are kept informed. 

Quality Assurance: 

The bidder must commit to undertaking quality assurance of all 
deliverables and for the contractor to guarantee the accuracy of 
all outputs to the MoJ Analysis Directorate. Bidders must provide 
details of the quality assurance procedures they have in place. 

Risks: 

A risk is any factor that may delay, disrupt or prevent the full 

achievement of a project objective. All risks should be identified. 

For each risk, the register should assess its likelihood (high, 

medium, or low) and specify its possible impact on the project 

objectives (again rated high, medium, or low). A risk register 

should include appropriate actions that would reduce or eliminate 

each risk or its impact. 

Performance Monitoring   The Supplier shall provide MoJ Commercial with performance 
data on the provision of the service. This will include: 

• Spend: Is the contract expected to remain within the agreed 

Total Contract Value? 

• Performance: On track to deliver outcomes in accordance with 

agreed KPIs, timescales and milestones. 

• Risks: Notification of any risks to contract delivery. 
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• Invoicing and Payment: Notification of any issues with payment. 

• Relationship: Feedback on the relationship with the Contracting 

Authority. 

• Social Value: On track to deliver Social Value outcomes 

according to agreed timescales. 

Upon Contract Award, the Authority will share the reporting 
mechanism with the Supplier. It is the responsibility of the Supplier 
to submit this form to the Authority on a Quarterly basis, from the 
commencement of the contract. 

 

REPORTING 

PROGRESS REPORT 

FREQUENCY 

 

Quarterly submission of MoJ Commercial performance report, 
from the commencement date of the contract. 

Project progress reports, including current issues/risks and 
mitigation strategies as well as performance against contract KPIs 
(outlined in section 13 of the Specification of Requirements), 
should be submitted monthly. 

PROGRESS MEETING 

FREQUENCY 

 

Weekly project meetings during mobilisation, to build early 
momentum and ensure alignment on priorities. These will 
transition to fortnightly meetings (or a cadence agreed with MoJ) 
to review delivery progress, surface and address any risks or 
challenges, and agree any necessary refinements. The Supplier 
shall share agenda items in advance and provide a short briefing 
note or progress summary at least one day before each meeting, 
so attendees have time to consider key points and come 
prepared. 
 
Monthly written progress reports that clearly summarise key 
activities, milestones achieved, upcoming deliverables, and any 
changes to timelines or resourcing. These reports will also 
highlight current risks and mitigations in plain language, making it 
easy to track progress at a glance. 
 

 

PAYMENT METHOD 

 

All invoices must be sent, quoting a valid purchase order number (PO Number) Within 10 Working 

Days* of receipt of your countersigned copy of this letter, we will send you a unique PO Number.  

You must be in receipt of a valid PO Number before submitting an invoice. 

Ministry of Justice (including its various departments, agencies and arm’s-length bodies) now uses 

the Basware Network to trade electronically with our suppliers. 

 

If you are not currently a supplier to the Ministry of Justice or your details are out of date, we will 

need to do a supplier set up. 

 

To ensure that both the Ministry of Justice and our suppliers can maximise the benefits from using 

Basware, we will require you to register with Basware.  Please see the attached Basware letter for 

further information. 

 

Welcome-to-Basware

-eMarketplace-suppliers-Letter.pdf
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There are 3 ways suppliers can submit invoices can be submitted to MoJ for payment: 

 

 

1. Paper/PDF 

 

invoices are posted/emailed to the shared service centre. On 

receipt, the invoice is scanned and loaded onto SOP using 

Optical Character Recognition (OCR) software. 

2.Electronic invoice file (Tech 

11)  

invoices are emailed to the shared service centre in a specific 

text file format that SOP can read without the need of OCR 

software. Engagement is required with the supplier before 

invoices are accepted in this format. 

 

3.Basware  invoices are submitted via the Basware supplier portal and 

are then transmitted electronically into SOP via XML. 

Suppliers must be onboarded to Basware before they submit 

invoices in this method. 

 

 

 

What you need to do 

 

Except for those submitted via Basware, all invoice should be sent directly to SSCL (see below) 

 

Suppliers providing electronic invoice files will be given a specific email for their invoices once 

onboarded. 

Invoice minimum requirements 

 

To enable successful processing, all invoices submitted to MoJ must clearly state the word ‘invoice’ 

and contain the following: 

 

•   a unique identification number (invoice number) 

•   your company name, address and contact information 

•   the name and address of the department/agency you’re invoicing 

•   a clear description of what you’re charging for 

•   the date the goods or service were provided (supply date) 

•   the date of the invoice 

•   the amount(s) being charged 

•   VAT amount if applicable 

•   the total amount owed 

•   a cost centre code (available from your MoJ business contact) or a valid    

    purchase order (PO) number 

 

If any of the above information is missing from your invoice, it will be returned to you. 

 

Invoices relating to a purchase order 

 

In addition to the minimum requirements above, invoices relating to a PO must not contain any lines 

for items which are not on the purchase order. If this occurs, your invoice will be returned to you.  

 

Speak to the business contact on the purchase order if there are any additional items/services which 

you need to invoice for. 
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Invoice submission by email 

 

All invoices submitted by email must meet the following criteria: 

 

•   Email size must not exceed 4mb 

•   1 invoice per file attachment (PDF), multiple invoices can be attached as separate files  

•    Any supporting information, backing data etc. must be contained within the invoice PDF 

file 

 

Failure to meet these criteria may result in not all your invoices being processed, or your invoice(s) 

being returned to you. 

 

CUSTOMER’S INVOICE ADDRESS:  

 

The email and postal address for PDF and paper invoices can be found here.  

 

https://www.gov.uk/government/organisations/ministry-of-justice/about/procurement  

 

 

 

AUTHORITY’S ENVIRONMENTAL POLICY 

 

 

Climate change and sustainability strategy: MOJ - How the Ministry of Justice will tackle climate 

change, promote resource efficiency and help nature recover across our estate and operations. 

Published 15 March 2024, available online at:  https://www.gov.uk/guidance/ministry-of-justice-and-

the-environment   

 

AUTHORITY’S SECURITY POLICY 

 

 

Cyber and Technical Security Guidance, 14 August 2024, available online at: Security Guidance 
(justice.gov.uk).  This site lists the Ministry of Justice (MoJ) Information Security policies. 
 

   

AUTHORITY’S AUTHORISED REPRESENTATIVE 

 

Name: REDACTED 

Role: REDACTED 

Email:       REDACTED 

Address:  

 

REDACTED 

 

AUTHORITY’S KEY STAFF 

Key Role Key Staff (Name & email) Contact Details 

REDACTED REDACTED REDACTED 

REDACTED REDACTED REDACTED 

https://www.gov.uk/government/organisations/ministry-of-justice/about/procurement
https://www.gov.uk/guidance/ministry-of-justice-and-the-environment
https://www.gov.uk/guidance/ministry-of-justice-and-the-environment
https://security-guidance.service.justice.gov.uk/#cyber-and-technical-security-guidance
https://security-guidance.service.justice.gov.uk/#cyber-and-technical-security-guidance
https://www.gov.uk/government/organisations/ministry-of-justice
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REDACTED REDACTED REDACTED 

REDACTED REDACTED REDACTED 

 

AUTHORITY’S CONTRACT MANAGER 

 

Name: REDACTED 

Role: REDACTED 

Email:       REDACTED 

Address:  

 

REDACTED 

 

SUPPLIER’S AUTHORISED REPRESENTATIVE 

 

Name: REDACTED 

Role: REDACTED 

Email:       REDACTED 

Address:  

 

REDACTED 

 

SUPPLIER’S KEY STAFF – See DPS Order Schedule 7 - Key Supplier Staff 

Key Role Key Staff  Contact Details 

REDACTED REDACTED REDACTED 

REDACTED REDACTED REDACTED 

REDACTED REDACTED REDACTED 

REDACTED REDACTED REDACTED 

REDACTED REDACTED REDACTED 

REDACTED REDACTED REDACTED 

REDACTED REDACTED REDACTED 

REDACTED REDACTED REDACTED 

REDACTED REDACTED REDACTED 

REDACTED REDACTED REDACTED 

 

SUPPLIER’S CONTRACT MANAGER 

 

Name: REDACTED 

Role: REDACTED 

Email:       REDACTED 

Address:  

 

REDACTED 

 

KEY SUBCONTRACTOR(S) – See DPS Joint Schedule 6 - Key Subcontractors-v1.0 
(IF APPLICABLE) 

Key Role Key Staff (Name 
& email) 

Contact Details 

REDACTED REDACTED REDACTED 
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REDACTED REDACTED REDACTED 

 

INFORMATION  

MAXIMUM LIABILITY  

 

The limitation of liability for this Order 

Contract is as below and not as is stated in 

Clause 11.2 of the Core Terms. 

Each Party's total aggregate liability in each 

Contract Year under each Order Contract (whether 
in tort, contract or otherwise) is no more than one 
hundred and fifty percent (150%) of the Estimated 

Yearly Charges unless specified in the Order Form.  

 

CALL-OFF ORDER CHARGES 

 

See details in Order Schedule 5 (Pricing Details) 

 

REIMBURSABLE EXPENSES 

 

Not permitted unless approved in advance by the 
Customer and in line with MoJ Policy. 

Travel and 

subsistence policy and guidance.pdf 

DPS FILTER CATEGORY(IES): 

 

Not applicable 

E-AUCTIONS   

 

Not applicable 

SERVICE CREDITS 

 

Not applicable 

ADDITIONAL INSURANCES 

 

Not applicable 

GUARANTEE  

 

Not applicable 

COMMERCIALLY SENSITIVE 

INFORMATION 

 

See DPS Joint Schedule 4 - Commercially 

Sensitive Information v1.0  

 
For example: 

 

Daily rates                
Client organisation names       
Client contact information 
Experience descriptions 
Staff information (including all information contained within, but 

not limited to biographies and CV's       

 

SOCIAL VALUE COMMITMENT 
 

The Supplier agrees, in providing the Deliverables and performing its obligations under the 
Order Contract, that it will comply with the social value commitments in DPS Order 
Schedule 4 - Order Tender v1.0 
 
REDACTED 
 
CONFIDENTIAL INFORMATION  
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Formation of call off Contract 

By signing and returning this Call-Off Order Form the Supplier agrees to enter a Call-
Off Contract with the Buyer to provide the Services in accordance with the Call-Off 
Order Form and the Call-Off Terms. 

The Parties hereby acknowledge and agree that they have read the Call-Off Order 
Form and the Call-Off Terms and by signing below agree to be bound by this Call-Off 
Contract. 

For and on behalf of the Buyer:  Ministry of Justice 

Signature: REDACTED 

Name: REDACTED 

Role: REDACTED 

Date: REDACTED 

 

For and on behalf of the Supplier:  National Centre for Social Research 

Signature: REDACTED 

Name: REDACTED 

Role: REDACTED 

Date: REDACTED 
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Contract Schedules 

JOINT SCHEDULES FOR RM6126 RESEARCH & INSIGHTS DPS 

DPS Schedule 7 (Order Procedure and Award Criteria)  

DPS Schedule 9 (Cyber Essentials Scheme)    

DPS Joint Schedule 1 - Definitions v1.0  

DPS Joint Schedule 2 (Variation Form)  

DPS Joint Schedule 3 (Insurance Requirements)  

DPS Joint Schedule 4 (Commercially Sensitive Information) CONFIDENTIAL 

DPS Joint Schedule 5 (Corporate Social Responsibility)  

DPS Joint-Schedule 6 (Key-Subcontractors) CONFIDENTIAL 

DPS Joint Schedule 10 (Rectification Plan)  

DPS JointSchedule11 (Processing Data)  

  

ORDER SCHEDULES FOR RM6126 RESEARCH & INSIGHTS DPS 
 
 

DPS Order Schedule 3 (Continuous Improvement)  

DPS Order Schedule 4 (Order Tender) - (Supplier Proposal) CONFIDENTIAL 

DPS Order Schedule 5 (Pricing Details) CONFIDENTIAL 

DPS Order Schedule 7 (Key Supplier Staff) CONFIDENTIAL 

DPS Order Schedule 8 (Business Continuity and Disaster Recovery)  

DPS Order Schedule 9 (Security)  

DPS Order Schedule 10 - Exit Management v1.1  

DPS Order Schedule 14 - Service Levels v1.1  

DPS Order Schedule 20 - Specification v1.0  

DPS Core Terms  
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Joint Schedule 1 (Definitions)  

 In each Contract, unless the context otherwise requires, capitalised 

expressions shall have the meanings set out in this Joint Schedule 1 

(Definitions) or the relevant Schedule in which that capitalised expression 

appears.  

 If a capitalised expression does not have an interpretation in this Schedule 

or any other Schedule, it shall, in the first instance, be interpreted in 

accordance with the common interpretation within the relevant market 

sector/industry where appropriate. Otherwise, it shall be interpreted in 

accordance with the dictionary meaning.  

 In each Contract, unless the context otherwise requires:  

 the singular includes the plural and vice versa;  reference to a 

gender includes the other gender and the neuter;  references to a 

person include an individual, company, body corporate, corporation, 

unincorporated association, firm, partnership or other legal entity or 

Crown Body;  

 a reference to any Law includes a reference to that Law as 

amended, extended, consolidated or re-enacted from time to 

time;  

 the words "including", "other", "in particular", "for 

example" and similar words shall not limit the generality of the 

preceding words and shall be construed as if they were 

immediately followed by the words "without limitation";  

 references to "writing" include typing, printing, 

lithography, photography, display on a screen, electronic and 

facsimile transmission and other modes of representing or 

reproducing words in a visible form, and expressions referring to 

writing shall be construed accordingly;  

 references to "representations" shall be construed as 

references to present facts, to "warranties" as references to 

present and future facts and to "undertakings" as references to 

obligations under the Contract;   

 references to "Clauses" and "Schedules" are, unless 

otherwise provided, references to the clauses and schedules of 

the Core Terms and references in any Schedule to parts, 

paragraphs, annexes and tables are, unless otherwise provided, 

references to the parts, paragraphs, annexes and tables of the 

Schedule in which these references appear;   

 references to "Paragraphs" are, unless otherwise 

provided, references to the paragraph of the appropriate 

Schedules unless otherwise provided;   
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 references to a series of Clauses or Paragraphs shall be inclusive  

of the clause numbers specified;  

 the headings in each Contract are for ease of reference only and 

shall not affect the interpretation or construction of a Contract; and 

 where the Buyer is a Crown Body the Supplier shall be treated as 

contracting with the Crown as a whole.  

 In each Contract, unless the context otherwise requires, the following 

words shall have the following meanings:  

  

"Achieve"   in respect of a Test, to successfully pass such Test without any Test  

Issues and in respect of a Milestone, the issue of a Satisfaction 

Certificate in respect of that Milestone and "Achieved", "Achieving" and 

"Achievement" shall be construed accordingly;  

"Additional  

Insurances"  

 insurance requirements relating to an Order Contract specified in the 

Order Form additional to those outlined in Joint Schedule 3 (Insurance 

Requirements);   

"Admin Fee”   means the costs incurred by CCS in dealing with MI Failures calculated in 

accordance with the tariff of administration charges published by the CCS 

on: http://CCS.cabinetoffice.gov.uk/i-amsupplier/management-

information/admin-fees;  

"Affected Party"   the party seeking to claim relief in respect of a Force Majeure Event;  

"Affiliates"   in relation to a body corporate, any other entity which directly or indirectly 

Controls, is Controlled by, or is under direct or indirect common Control of 

that body corporate from time to time;  

“Annex”   extra information which supports a Schedule;  

"Approval"   the prior written consent of the Buyer and "Approve" and "Approved" shall 

be construed accordingly;  

"Audit"   the Relevant Authority’s right to:   

a) verify the accuracy of the Charges and any other amounts payable by a 
Buyer under an Order Contract (including proposed or actual variations 
to them in accordance with the Contract);   

b) verify the costs of the Supplier (including the costs of all Subcontractors 
and any third party suppliers) in connection with the provision of the 
Services;  

c) verify the Open Book Data;  

d) verify the Supplier’s and each Subcontractor’s compliance with the 
applicable Law;  

e) identify or investigate actual or suspected breach of Clauses 27 to 33 

and/or Joint Schedule 5 (Corporate Social Responsibility), impropriety 

or accounting mistakes or any breach or threatened breach of security 

and in these circumstances the Relevant Authority shall have no 

obligation to inform the Supplier of the purpose or objective of its 

investigations;  
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 f) identify or investigate any circumstances which may impact upon the 
financial stability of the Supplier, any Guarantor, and/or any  
Subcontractors or their ability to provide the Deliverables;  

g) obtain such information as is necessary to fulfil the Relevant Authority’s 
obligations to supply information for parliamentary, ministerial, judicial 
or administrative purposes including the supply of information to the 
Comptroller and Auditor General;  

h) review any books of account and the internal contract management 
accounts kept by the Supplier in connection with each Contract;  

i) carry out the Relevant Authority’s internal and statutory audits and to 
prepare, examine and/or certify the Relevant Authority's annual and 
interim reports and accounts;  

j) enable the National Audit Office to carry out an examination pursuant to 
Section 6(1) of the National Audit Act 1983 of the economy, efficiency 
and effectiveness with which the Relevant  
Authority has used its resources;  

k) verify the accuracy and completeness of any Management  

Information delivered or required by the DPS Contract;  

"Auditor"  a) the Buyer’s internal and external auditors;  

b) the Buyer’s statutory or regulatory auditors;  

c) the Comptroller and Auditor General, their staff and/or any appointed 
representatives of the National Audit Office;  

d) HM Treasury or the Cabinet Office;  

e) any party formally appointed by the Buyer to carry out audit or similar 
review functions; and  

f) successors or assigns of any of the above;  

"Authority"     CCS and each Buyer;  

"Authority  

Cause"  

 any breach of the obligations of the Relevant Authority or any other 

default, act, omission, negligence or statement of the Relevant Authority, 

of its employees, servants, agents in connection with or in relation to the 

subject-matter of the Contract and in respect of which the Relevant 

Authority is liable to the Supplier;  

"BACS"   the Bankers’ Automated Clearing Services, which is a scheme for the 

electronic processing of financial transactions within the United Kingdom;  

"Beneficiary"   a Party having (or claiming to have) the benefit of an indemnity under  

this Contract;  

"Buyer"   the relevant public sector purchaser identified as such in the Order Form;  
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"Buyer Assets"   the Buyer’s infrastructure, data, software, materials, assets, equipment or 

other property owned by and/or licensed or leased to the Buyer and 

which is or may be used in connection with the provision of the 

Deliverables which remain the property of the Buyer throughout the term 

of the Contract;  

"Buyer  

Authorised  

Representative"  

 the representative appointed by the Buyer from time to time in  

relation to the Order Contract initially identified in the Order Form;  

"Buyer Premises"   premises owned, controlled or occupied by the Buyer which are made 

available for use by the Supplier or its Subcontractors for the provision of 

the Deliverables (or any of them);  

     

"CCS"   the Minister for the Cabinet Office as represented by Crown Commercial 

Service, which is an executive agency and operates as a trading fund of 

the Cabinet Office, whose offices are located at 9th Floor, The Capital, 

Old Hall Street, Liverpool L3 9PP;  

"CCS Authorised  

Representative"  

 the representative appointed by CCS from time to time in relation to the 

DPS Contract initially identified in the DPS Appointment Form and 

subsequently on the Platform;  

"Central  

Government  

Body"  

 a body listed in one of the following sub-categories of the Central 
Government classification of the Public Sector Classification Guide, as 
published and amended from time to time by the Office for National 
Statistics:  

a) Government Department;  

b) Non-Departmental Public Body or Assembly Sponsored Public  

Body (advisory, executive, or tribunal);  

c) Non-Ministerial Department; or  

d) Executive Agency;  

"Change in Law"   any change in Law which impacts on the supply of the Deliverables and 

performance of the Contract which comes into force after the Start Date;   

"Change of  

Control"  

 a change of control within the meaning of Section 450 of the Corporation 

Tax Act 2010;  

"Charges"  the prices (exclusive of any applicable VAT), payable to the Supplier by 

the Buyer under the Order Contract, as set out in the Order Form, for the 

full and proper performance by the Supplier of its obligations under the 

Order Contract less any Deductions;  

"Claim"   any claim which it appears that a Beneficiary is, or may become,  

entitled to indemnification under this Contract;  

"Commercially  

Sensitive  

Information"  

 the Confidential Information listed in the DPS Appointment Form or Order 

Form (if any) comprising of commercially sensitive information relating to 

the Supplier, its IPR or its business or which the Supplier has indicated to 

the Authority that, if disclosed by the Authority,  
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 would cause the Supplier significant commercial disadvantage or material 

financial loss;  

"Comparable  

Supply"  

 the supply of Deliverables to another Buyer of the Supplier that are  

the same or similar to the Deliverables;  

"Compliance  

Officer"  

 the person(s) appointed by the Supplier who is responsible for  

ensuring that the Supplier complies with its legal obligations;  

"Confidential  

Information"  

 means any information, however it is conveyed, that relates to the 

business, affairs, developments, trade secrets, Know-How, personnel and 

suppliers of CCS, the Buyer or the Supplier, including IPRs, together with 

information derived from the above, and any other information clearly 

designated as being confidential (whether or not it is marked as 

"confidential") or which ought reasonably to be considered to be 

confidential;  

"Conflict of  

Interest"  

 a conflict between the financial or personal duties of the Supplier or  

the Supplier Staff and the duties owed to CCS or any Buyer under a 

Contract, in the reasonable opinion of the Buyer or CCS;  

"Contract"   either the DPS Contract or the Order Contract, as the context  

requires;  

"Contracts  

Finder"  

 the Government’s publishing portal for public sector procurement  

opportunities;  

"Contract Period"   the term of either a DPS Contract or Order Contract from the earlier of the:  

a) applicable Start Date; or  

b) the Effective Date until the applicable End Date;   

"Contract Value"   the higher of the actual or expected total Charges paid or payable  

under a Contract where all obligations are met by the Supplier;  

"Contract Year"   a consecutive period of twelve (12) Months commencing on the Start Date 

or each anniversary thereof;  

"Control"   control in either of the senses defined in sections 450 and 1124 of  

the Corporation Tax Act 2010 and "Controlled" shall be construed 

accordingly;  

“Controller”   has the meaning given to it in the GDPR;  

“Core Terms”  CCS’ standard terms and conditions for common goods and services 

which govern how Supplier must interact with CCS and Buyers under 

DPS Contracts and Order Contracts;  

"Costs"   the following costs (without double recovery) to the extent that they are 
reasonably and properly incurred by the Supplier in providing the 
Deliverables:  

a) the cost to the Supplier or the Key Subcontractor (as the context 

requires), calculated per Man Day, of engaging the Supplier Staff, 

including:  
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 i) base salary paid to the Supplier Staff; ii) 

employer’s National Insurance contributions; iii) 

pension contributions; iv) car allowances;   

v) any other contractual employment benefits;  

vi) staff training; vii) work place accommodation; viii)work place 

IT equipment and tools reasonably necessary to provide the 

Deliverables (but not including items included within limb (b) below); 

and  

ix) reasonable recruitment costs, as agreed with the Buyer;   

b) costs incurred in respect of Supplier Assets which would be treated as 
capital costs according to generally accepted accounting principles 
within the UK, which shall include the cost to be charged in respect of 
Supplier Assets by the Supplier to the Buyer or (to the extent that risk 
and title in any Supplier Asset is not held by the Supplier) any cost 
actually incurred by the Supplier in respect of those Supplier Assets;  

c) operational costs which are not included within (a) or (b) above, to the 
extent that such costs are necessary and properly incurred by the 
Supplier in the provision of the Deliverables;  

d) Reimbursable Expenses to the extent these have been specified as 
allowable in the Order Form and are incurred in delivering any  
Deliverables;   but 

excluding:  

a) Overhead;  

b) financing or similar costs;  

c) maintenance and support costs to the extent that these relate to 
maintenance and/or support Deliverables provided beyond the Order 
Contract Period whether in relation to Supplier Assets or otherwise;  

d) taxation;  

e) fines and penalties;  

f) amounts payable under Order Schedule 16 (Benchmarking) where 
such Schedule is used; and  

g) non-cash items (including depreciation, amortisation, impairments and 

movements in provisions);  

"Crown Body"   the government of the United Kingdom (including the Northern Ireland 

Assembly and Executive Committee, the Scottish Government and the 

National Assembly for Wales), including, but not limited to, government 

ministers and government departments  

 

 and particular bodies, persons, commissions or agencies from time to time 

carrying out functions on its behalf;  
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"CRTPA"   the Contract Rights of Third Parties Act 1999;  

“Data Protection 
Impact  
Assessment”  

 an assessment by the Controller of the impact of the envisaged Processing 

on the protection of Personal Data;  

"Data Protection  

Legislation"  

 (i) the GDPR, the LED and any applicable national implementing Laws as 

amended from time to time (ii) the DPA 2018 to the extent that it relates 

to Processing of personal data and privacy; (iii) all applicable Law about 

the Processing of personal data and privacy;  

"Data Protection  

Officer"  

 has the meaning given to it in the GDPR;  

"Data Subject"   has the meaning given to it in the GDPR;  

     

"Data Subject  

Access Request"  

 a request made by, or on behalf of, a Data Subject in accordance with 

rights granted pursuant to the Data Protection Legislation to access their 

Personal Data;  

"Deductions"   all Service Credits, Delay Payments (if applicable), or any other deduction 

which the Buyer is paid or is payable to the Buyer under an Order 

Contract;  

"Default"   any breach of the obligations of the Supplier (including abandonment of a 

Contract in breach of its terms) or any other default (including material 

default), act, omission, negligence or statement of the Supplier, of its 

Subcontractors or any Supplier Staff howsoever arising in connection with 

or in relation to the subject-matter of a Contract and in respect of which 

the Supplier is liable to the Relevant Authority;  

"Default  

Management Levy"  

 has the meaning given to it in Paragraph 8.1.1 of DPS Schedule 5 

(Management Levy and Information);  

"Delay Payments"   the amounts (if any) payable by the Supplier to the Buyer in respect of a 

delay in respect of a Milestone as specified in the Mobilisation Plan;  

"Deliverables"   Goods and/or Services that may be ordered under the Contract including 

the Documentation;   

"Delivery"   delivery of the relevant Deliverable or Milestone in accordance with the 

terms of an Order Contract as confirmed and accepted by the Buyer by 

either (a) confirmation in writing to the Supplier; or (b) where Order 

Schedule 13 (Implementation Plan and Testing) is used, issue by the 

Buyer of a Satisfaction Certificate. "Deliver" and "Delivered" shall be 

construed accordingly;  

"Disaster"   the occurrence of one or more events which, either separately or 

cumulatively, mean that the Deliverables, or a material part thereof  

 

 will be unavailable (or could reasonably be anticipated to be unavailable) 

for the period specified in the Order Form (for the purposes of this 

definition the "Disaster Period");   
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"Disclosing  

Party"  

 the Party directly or indirectly providing Confidential Information to the 

other Party in accordance with Clause 15 (What you must keep 

confidential);  

"Dispute"   any claim, dispute or difference arises out of or in connection with the 

Contract or in connection with the negotiation, existence, legal validity, 

enforceability or termination of the Contract, whether the alleged liability 

shall arise under English law or under the law of some other country and 

regardless of whether a particular cause of action may successfully be 

brought in the English courts;   

"Dispute  

Resolution  

Procedure"  

 the dispute resolution procedure set out in Clause 34 (Resolving  

disputes);  

"Documentation"  descriptions of the Services and Service Levels, technical specifications, 
user manuals, training manuals, operating manuals, process definitions 
and procedures, system environment descriptions and all such other 
documentation (whether in hardcopy or electronic form) is required to be 
supplied by the Supplier to the Buyer under a Contract as:  

a) would reasonably be required by a competent third party capable of 
Good Industry Practice contracted by the Buyer to develop, configure, 
build, deploy, run, maintain, upgrade and test the individual systems that 
provide the Deliverables;  

b) is required by the Supplier in order to provide the Deliverables; and/or  

 has been or shall be generated for the purpose of providing the 

Deliverables;  

"DOTAS"   the Disclosure of Tax Avoidance Schemes rules which require a promoter 

of tax schemes to tell HMRC of any specified notifiable arrangements or 

proposals and to provide prescribed information on those arrangements 

or proposals within set time limits as contained in Part 7 of the Finance 

Act 2004 and in secondary legislation made under vires contained in Part 

7 of the Finance Act 2004 and as extended to National Insurance 

Contributions;  

“DPA 2018”  a) the Data Protection Act 2018;  

“DPS”  the dynamic purchasing system operated by CCS in accordance with 

Regulation 34 that this DPS Contract governs access to;   

"DPS Application"  the application submitted by the Supplier to CCS and annexed to or 

referred to in DPS Schedule 2 (DPS Application);  

"DPS  

Appointment Form"  

the document outlining the DPS Incorporated Terms and crucial 

information required for the DPS Contract, to be executed by the Supplier 

and CCS and subsequently held on the Platform;  

 

"DPS Contract"  the dynamic purchasing system access agreement established between 

CCS and the Supplier in accordance with Regulation 34 by the DPS 

Appointment Form for the provision of the Deliverables to Buyers by the 

Supplier pursuant to the OJEU Notice;  
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"DPS Contract  

Period"  

the period from the DPS Start Date until the End Date or earlier 

termination of the DPS Contract;  

"DPS Expiry  

Date"  

the date of the end of the DPS Contract as stated in the DPS Appointment 

Form;  

"DPS  

Incorporated 

Terms"  

the contractual terms applicable to the DPS Contract specified in the DPS 

Appointment Form;  

"DPS Initial  

Period"  

the initial term of the DPS Contract as specified in the DPS Appointment 

Form;  

"DPS Optional  

Extension  

Period"  

such period or periods beyond which the DPS Initial Period may be 

extended up to a maximum of the number of years in total specified in the 

DPS Appointment Form;  

"DPS Pricing"  the maximum price(s) applicable to the provision of the Deliverables set 

out in DPS Schedule 3 (DPS Pricing);  

"DPS  

Registration"  

the registration process a Supplier undertakes when submitting its details 

onto the Platform;  

"DPS SQ  

Submission"  

the Supplier’s selection questionnaire response;  

"DPS Special  

Terms"  

any additional terms and conditions specified in the DPS Appointment 

Form incorporated into the DPS Contract;  

"DPS Start Date"  the date of start of the DPS Contract as stated in the DPS Appointment 

Form;  

"Due Diligence  

Information"  

any information supplied to the Supplier by or on behalf of the Authority 

prior to the Start Date;  

"Effective Date"  the date on which the final Party has signed the Contract;  

"EIR"  the Environmental Information Regulations 2004;  

"Employment  

Regulations"  

 the Transfer of Undertakings (Protection of Employment) Regulations 

2006 (SI 2006/246) as amended or replaced or any other Regulations 

implementing the European Council Directive 77/187/EEC;  

"End Date"   the earlier of:   

a) the Expiry Date (as extended by any Extension Period exercised by the 
Authority under Clause 10.2); or  

 if a Contract is terminated before the date specified in (a) above, the  

date of termination of the Contract;  

"Environmental  

Policy"  

 to conserve energy, water, wood, paper and other resources, reduce waste 

and phase out the use of ozone depleting substances and  

 

 minimise the release of greenhouse gases, volatile organic compounds 

and other substances damaging to health and the environment, including 

any written environmental policy of the Buyer;  
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“Estimated Year 1  

Contract  

Charges”  

 the anticipated total charges payable by the Supplier in the first  

Contract Year specified in the Order Form; a)   

"Estimated Yearly  

Charges"  

 means for the purposes of calculating each Party’s annual liability under 
clause 11.2 :  

 i)  in the first Contract Year, the Estimated Year 1 Contract Charges; or   

   ii) in any subsequent Contract Years, the Charges paid or payable  

in the previous Contract Year; or  

  

     iii) after the end of the Contract, the Charges paid or payable in  

the last Contract Year during the Contract Period;   

"Equality and  

Human Rights  

Commission"  

 the UK Government body named as such as may be renamed or  

replaced by an equivalent body from time to time;  

"Existing IPR"   any and all IPR that are owned by or licensed to either Party and which 

are or have been developed independently of the Contract (whether prior 

to the Start Date or otherwise);  

"Expiry Date"   the DPS Expiry Date or the Order Expiry Date (as the context dictates);   

"Extension  

Period"  

 the DPS Optional Extension Period or the Order Optional Extension Period 

as the context dictates;  

"Filter Categories"  the number of categories specified in DPS Schedule 1  

(Specification), if applicable;  

"FOIA"   the Freedom of Information Act 2000 and any subordinate legislation made 

under that Act from time to time together with any guidance and/or codes 

of practice issued by the Information Commissioner or relevant 

Government department in relation to such legislation;  

"Force Majeure  

Event"  

 any event, occurrence, circumstance, matter or cause affecting the 
performance by either the Relevant Authority or the Supplier of its 
obligations arising from:  

a) acts, events, omissions, happenings or non-happenings beyond the 
reasonable control of the Affected Party which prevent or materially 
delay the Affected Party from performing its obligations under a Contract;  

b) riots, civil commotion, war or armed conflict, acts of terrorism, nuclear, 

biological or chemical warfare;  
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 c) acts of a Crown Body, local government or regulatory bodies;  

d) fire, flood or any disaster; or  

e) an industrial dispute affecting a third party for which a substitute third 
party is not reasonably available but excluding:  

i) any industrial dispute relating to the Supplier, the Supplier Staff 
(including any subsets of them) or any other failure in the  

Supplier or the Subcontractor's supply chain;  ii) any event, 

occurrence, circumstance, matter or cause which is attributable to the 

wilful act, neglect or failure to take reasonable precautions against it by 

the Party concerned; and  

 any failure of delay caused by a lack of funds;  

"Force Majeure  

Notice"  

 a written notice served by the Affected Party on the other Party stating that 

the Affected Party believes that there is a Force Majeure Event;  

"GDPR"  i) the General Data Protection Regulation (Regulation (EU) 2016/679);  

"General Anti- 

Abuse Rule"  

b) the legislation in Part 5 of the Finance Act 2013; and   

 any future legislation introduced into parliament to counteract tax 

advantages arising from abusive arrangements to avoid National 

Insurance contributions;  

"General Change in 

Law"  

 a Change in Law where the change is of a general legislative nature 

(including taxation or duties of any sort affecting the Supplier) or which 

affects or relates to a Comparable Supply;  

"Goods"  a) goods made available by the Supplier as specified in DPS Schedule 1 

(Specification) and in relation to an Order Contract as specified in the 

Order Form;  

"Good Industry  

Practice"  

 standards, practices, methods and procedures conforming to the Law and 

the exercise of the degree of skill and care, diligence, prudence and 

foresight which would reasonably and ordinarily be expected from a 

skilled and experienced person or body engaged within the relevant 

industry or business sector;  

"Government"   the government of the United Kingdom (including the Northern Ireland 

Assembly and Executive Committee, the Scottish Government and the 

National Assembly for Wales), including government ministers and 

government departments and other bodies, persons, commissions or 

agencies from time to time carrying out functions on its behalf;  

"Government  

Data"  

the data, text, drawings, diagrams, images or sounds (together with any 

database made up of any of these) which are embodied in any electronic, 

magnetic, optical or tangible media, including any of the Authority’s 

Confidential Information, and which:  

i) are supplied to the Supplier by or on behalf of the Authority; or  

 

  the Supplier is required to generate, process, store or transmit  

pursuant to a Contract;  
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"Government  

Procurement  

Card"  

 the Government’s preferred method of purchasing and payment for low 
value goods or services  
https://www.gov.uk/government/publications/governmentprocurement-

card--2;  

"Guarantor"  i) the person (if any) who has entered into a guarantee in the form set 

out in Joint Schedule 8 (Guarantee) in relation to this Contract;  

"Halifax Abuse  

Principle"  

 the principle explained in the CJEU Case C-255/02 Halifax and  

others;  

"HMRC"   Her Majesty’s Revenue and Customs;  

"ICT Policy"   the Buyer's policy in respect of information and communications 

technology, referred to in the Order Form, which is in force as at the 

Order Start Date (a copy of which has been supplied to the Supplier), as 

updated from time to time in accordance with the Variation Procedure;  

"Impact  

Assessment"  

 an assessment of the impact of a Variation request by the Relevant 
Authority completed in good faith, including:  

a) details of the impact of the proposed Variation on the Deliverables and 
the Supplier's ability to meet its other obligations under the  
Contract;   

b) details of the cost of implementing the proposed Variation;  

c) details of the ongoing costs required by the proposed Variation when 
implemented, including any increase or decrease in the DPS 
Pricing/Charges (as applicable), any alteration in the resources and/or 
expenditure required by either Party and any alteration to the working 
practices of either Party;  

d) a timetable for the implementation, together with any proposals for the 
testing of the Variation; and  

 such other information as the Relevant Authority may reasonably  

request in (or in response to) the Variation request;  

"Implementation  

Plan"  

 the plan for provision of the Deliverables set out in Order Schedule 13 

(Implementation Plan and Testing) where that Schedule is used or 

otherwise as agreed between the Supplier and the Buyer;  

"Indemnifier"  a) a Party from whom an indemnity is sought under this Contract;  

“Independent  

Control”  

 where a Controller has provided Personal Data to another Party which is 
not a Processor or a Joint Controller because the recipient itself 
determines the purposes and means of Processing but does so 
separately from the Controller providing it with Personal Data and  

“Independent Controller” shall be construed accordingly;  

"Indexation"   the adjustment of an amount or sum in accordance with DPS Schedule 3 

(DPS Pricing) and the relevant Order Form;  

 

"Information"   has the meaning given under section 84 of the Freedom of Information Act 

2000;  
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"Information 

Commissioner"  

 the UK’s independent authority which deals with ensuring information 

relating to rights in the public interest and data privacy for individuals is 

met, whilst promoting openness by public bodies;   

"Initial Period"   the initial term of a Contract specified on the Platform or the Order Form, as 

the context requires;  

"Insolvency  

Event"  
a) in respect of a person:  

b) a proposal is made for a voluntary arrangement within Part I of the 

Insolvency Act 1986 or of any other composition scheme or arrangement 

with, or assignment for the benefit of, its creditors; or c) a shareholders' 

meeting is convened for the purpose of considering a resolution that it be 

wound up or a resolution for its winding-up is passed (other than as part 

of, and exclusively for the purpose of, a bona fide reconstruction or 

amalgamation); or  

d) a petition is presented for its winding up (which is not dismissed within 
fourteen (14) Working Days of its service) or an application is made for 
the appointment of a provisional liquidator or a creditors' meeting is 
convened pursuant to section 98 of the  
Insolvency Act 1986; or   

e) a receiver, administrative receiver or similar officer is appointed over the 
whole or any part of its business or assets; or   

f) an application is made either for the appointment of an administrator or 
for an administration order, an administrator is appointed, or notice of 
intention to appoint an administrator is given; or   

g) it is or becomes insolvent within the meaning of section 123 of the  

Insolvency Act 1986; or   

h) being a "small company" within the meaning of section 382(3) of the 
Companies Act 2006, a moratorium comes into force pursuant to 
Schedule A1 of the Insolvency Act 1986; or   

i) where the person is an individual or partnership, any event analogous 
to those listed in limbs (a) to (g) (inclusive) occurs in relation to that 
individual or partnership; or   

 any event analogous to those listed in limbs (a) to (h) (inclusive)  

occurs under the law of any other jurisdiction;  

"Installation  

Works"  

 all works which the Supplier is to carry out at the beginning of the Order 

Contract Period to install the Goods in accordance with the Order 

Contract;  

"Intellectual 

Property Rights" 

or "IPR"  

a) copyright, rights related to or affording protection similar to copyright, 

rights in databases, patents and rights in inventions, semi-conductor 

topography rights, trade marks, rights in internet domain names and 

website addresses and other rights in trade or  
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 business names, goodwill, designs, Know-How, trade secrets and other 
rights in Confidential Information;   

b) applications for registration, and the right to apply for registration, for 
any of the rights listed at (a) that are capable of being registered in any 
country or jurisdiction; and  

c) all other rights having equivalent or similar effect in any country or 

jurisdiction;  

"Invoicing  

Address"  

 the address to which the Supplier shall Invoice the Buyer as  

specified in the Order Form;  

"IPR Claim"  a) any claim of infringement or alleged infringement (including the 

defence of such infringement or alleged infringement) of any IPR, used 

to provide the Deliverables or otherwise provided and/or licensed by 

the Supplier (or to which the Supplier has provided access) to the 

Relevant Authority in the fulfilment of its obligations under a Contract;  

"IR35"   the off-payroll rules requiring individuals who work through their company 
pay the same tax and National Insurance contributions as an employee 
which can be found online at:  
https://www.gov.uk/guidance/ir35-find-out-if-it-applies;  

“Joint Controller  

Agreement”  

 the agreement (if any) entered into between the Relevant Authority and the 

Supplier substantially in the form set out in Annex 2 of Joint Schedule 11 

(Processing Data);  

“Joint  

Controllers”  

 where two or more Controllers jointly determine the purposes and  

means of Processing;  

"Key Personnel"   the individuals (if any) identified as such in the Order Form;  

"Key Sub- 

Contract"  

 each Sub-Contract with a Key Subcontractor;  

"Key  

Subcontractor"  

 any Subcontractor:  

a) which is relied upon to deliver any work package within the  

Deliverables in their entirety; and/or  

b) which, in the opinion of CCS or the Buyer performs (or would perform if 
appointed) a critical role in the provision of all or any part of the 
Deliverables; and/or  

c) with a Sub-Contract with a contract value which at the time of 
appointment exceeds (or would exceed if appointed) 10% of the 
aggregate Charges forecast to be payable under the Order  
Contract,  and the Supplier shall list all such Key Subcontractors on 

the  

Platform and in the Key Subcontractor Section in the Order Form;  

"Know-How"   all ideas, concepts, schemes, information, knowledge, techniques, 

methodology, and anything else in the nature of know-how relating to the 

Deliverables but excluding know-how already in the other Party’s 

possession before the applicable Start Date;  

 

https://www.gov.uk/guidance/ir35-find-out-if-it-applies
https://www.gov.uk/guidance/ir35-find-out-if-it-applies
https://www.gov.uk/guidance/ir35-find-out-if-it-applies
https://www.gov.uk/guidance/ir35-find-out-if-it-applies
https://www.gov.uk/guidance/ir35-find-out-if-it-applies
https://www.gov.uk/guidance/ir35-find-out-if-it-applies
https://www.gov.uk/guidance/ir35-find-out-if-it-applies
https://www.gov.uk/guidance/ir35-find-out-if-it-applies
https://www.gov.uk/guidance/ir35-find-out-if-it-applies
https://www.gov.uk/guidance/ir35-find-out-if-it-applies
https://www.gov.uk/guidance/ir35-find-out-if-it-applies
https://www.gov.uk/guidance/ir35-find-out-if-it-applies
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"Law"  any law, subordinate legislation within the meaning of Section 21(1) of the 

Interpretation Act 1978, bye-law, enforceable right within the meaning of 

Section 2 of the European Communities Act 1972, regulation, order, 

regulatory policy, mandatory guidance or code of practice, judgment of a 

relevant court of law, or directives or requirements with which the relevant 

Party is bound to comply;  

“LED”   Law Enforcement Directive (Directive (EU) 2016/680);  

"Losses"   all losses, liabilities, damages, costs, expenses (including legal fees), 

disbursements, costs of investigation, litigation, settlement, judgment, 

interest and penalties whether arising in contract, tort (including 

negligence), breach of statutory duty, misrepresentation or otherwise and 

"Loss" shall be interpreted accordingly;  

"Man Day"   7.5 Man Hours, whether or not such hours are worked consecutively and 

whether or not they are worked on the same day;  

"Man Hours"   the hours spent by the Supplier Staff properly working on the provision of 

the Deliverables including time spent travelling (other than to and from 

the Supplier's offices, or to and from the Sites) but excluding lunch 

breaks;  

"Management  

Information"  

 the management information specified in DPS Schedule 5 (Management 

Levy and Information);  

"Management  

Levy"  

 the sum specified on the Platform payable by the Supplier to CCS in 
accordance with DPS Schedule 5 (Management Levy and  
Information);  

"Marketing  

Contact"  

 shall be the person identified in the DPS Appointment Form;  

“MI Default”   means when two (2) MI Reports are not provided in any rolling six  

(6) month period;  

"MI Failure"   means when an MI report:  

a) contains any material errors or material omissions or a missing 

mandatory field; or    

b) is submitted using an incorrect MI reporting Template; or   

 is not submitted by the reporting date (including where a declaration  

of no business should have been filed);  

"MI Report"   means a report containing Management Information submitted to the 

Authority in accordance with DPS Schedule 5 (Management Levy and 

Information);  

"MI Reporting  

Template"  

a) means the form of report set out in the Annex to DPS Schedule 5 
(Management Levy and Information) setting out the  
information the Supplier is required to supply to the Authority;  

"Milestone"   an event or task described in the Mobilisation Plan;  

"Milestone Date"   the target date set out against the relevant Milestone in the Mobilisation 

Plan by which the Milestone must be Achieved;  

 

"Month"   a calendar month and "Monthly" shall be interpreted accordingly;  
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"National  

Insurance"  

 contributions required by the National Insurance Contributions Regulations 

2012 (SI 2012/1868) made under section 132A of  the Social Security 

Administration Act 1992;  

"New IPR"  a) IPR in items created by the Supplier (or by a third party on behalf of the 
Supplier) specifically for the purposes of a Contract and updates and 
amendments of these items including (but not limited to) database 
schema; and/or  

b) IPR in or arising as a result of the performance of the Supplier’s 

obligations under a Contract and all updates and amendments to the 

same;   but shall not include the Supplier’s Existing IPR;  

"Occasion of Tax  

Non – Compliance"  

 where:   

a) any tax return of the Supplier submitted to a Relevant Tax Authority on 
or after 1 October 2012 which is found on or after 1 April 2013 to be 
incorrect as a result of:  

i) a Relevant Tax Authority successfully challenging the Supplier under 
the General Anti-Abuse Rule or the Halifax Abuse Principle or 
under any tax rules or legislation in any jurisdiction that have an 
effect equivalent or similar to the General Anti- 
Abuse Rule or the Halifax Abuse Principle; ii) the failure of an 

avoidance scheme which the Supplier was involved in, and which was, 

or should have been, notified to a Relevant Tax Authority under the 

DOTAS or any equivalent or similar regime in any jurisdiction; and/or  

 any tax return of the Supplier submitted to a Relevant Tax Authority on or 

after 1 October 2012 which gives rise, on or after 1 April 2013, to a 

criminal conviction in any jurisdiction for tax related offences which is not 

spent at the Start Date or to a civil penalty for fraud or evasion;  

"Open Book  

Data"  

 complete and accurate financial and non-financial information which is 
sufficient to enable the Buyer to verify the Charges already paid or 
payable and Charges forecast to be paid during the remainder of the 
Order Contract, including details and all assumptions relating to:  

a) the Supplier’s Costs broken down against each Good and/or  

Service and/or Deliverable, including actual capital expenditure 
(including capital replacement costs) and the unit cost and total actual 
costs of all Deliverables;  

b) operating expenditure relating to the provision of the Deliverables 
including an analysis showing:  

i) the unit costs and quantity of Goods and any other consumables and 
bought-in Deliverables;  

ii) manpower resources broken down into the number and grade/role of 

all Supplier Staff (free of any contingency)  
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 together with a list of agreed rates against each manpower grade;  

iii) a list of Costs underpinning those rates for each manpower grade, 
being the agreed rate less the Supplier Profit Margin; and  

iv) Reimbursable Expenses, if allowed under the Order Form;  c) 

Overheads;   

d) all interest, expenses and any other third party financing costs incurred 
in relation to the provision of the Deliverables;  

e) the Supplier Profit achieved over the DPS Contract Period and on an 
annual basis;  

f) confirmation that all methods of Cost apportionment and Overhead 
allocation are consistent with and not more onerous than such methods 
applied generally by the Supplier;  

g) an explanation of the type and value of risk and contingencies 
associated with the provision of the Deliverables, including the amount 
of money attributed to each risk and/or contingency; and  

 the actual Costs profile for each Service Period;  

"Order"  a) means an order for the provision of the Deliverables placed by a Buyer 

with the Supplier under a Contract;  

"Order Contract"  b) the contract between the Buyer and the Supplier (entered into pursuant 

to the provisions of the DPS Contract), which consists of the terms set 

out and referred to in the Order Form;  

"Order Contract  

Period"  

 the Contract Period in respect of the Order Contract;  

"Order Expiry  

Date"  

 the date of the end of an Order Contract as stated in the Order Form;  

"Order Form"   a completed Order Form Template (or equivalent information issued  

by the Buyer) used to create an Order Contract;  

"Order Form  

Template"  

 the template in DPS Schedule 6 (Order Form Template and Order 

Schedules);  

"Order  

Incorporated 

Terms"  

 the contractual terms applicable to the Order Contract specified  

under the relevant heading in the Order Form;  

"Order Initial  

Period"  

 the Initial Period of an Order Contract specified in the Order Form;  

"Order Optional  

Extension  

Period"  

 such period or periods beyond which the Order Initial Period may be  

extended up to a maximum of the number of years in total specified in the 

Order Form;  

"Order  

Procedure"  

 the process for awarding an Order Contract pursuant to Clause 2 (How the 

contract works) and DPS Schedule 7 (Order Procedure);  
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"Order Special  

Terms"  

 any additional terms and conditions specified in the Order Form  

incorporated into the applicable Order Contract;   

"Order Start  

Date"  

 the date of start of an Order Contract as stated in the Order Form;  

"Order Tender"   the tender submitted by the Supplier in response to the Buyer’s Statement 

of Requirements following an Order Procedure and set out at Order 

Schedule 4 (Order Tender);  

"Other  

Contracting  

Authority"  

 any actual or potential Buyer under the DPS Contract;  

"Overhead"   those amounts which are intended to recover a proportion of the Supplier’s 

or the Key Subcontractor’s (as the context requires) indirect corporate 

costs (including financing, marketing, advertising, research and 

development and insurance costs and any fines or penalties) but 

excluding allowable indirect costs apportioned to facilities and 

administration in the provision of Supplier Staff and accordingly included 

within limb (a) of the definition of "Costs";  

"Parliament"   takes its natural meaning as interpreted by Law;  

"Party"   in the context of the DPS Contract, CCS or the Supplier, and in the in the 
context of an Order Contract the Buyer or the Supplier.  
"Parties" shall mean both of them where the context permits;  

"Performance  

Indicators" or "PIs"  

 the performance measurements and targets in respect of the Supplier’s 

performance of the DPS Contract set out in DPS Schedule 4 (DPS 

Management);  

"Personal Data"   has the meaning given to it in the GDPR;  

“Personal Data  

Breach”  

 has the meaning given to it in the GDPR;  

“Personnel”   all directors, officers, employees, agents, consultants and suppliers  

of a Party and/or of any Subcontractor and/or Subprocessor engaged in 

the performance of its obligations under a Contract;  

“Platform”   the online application operated on behalf of CCS to facilitate the  

technical operation of the DPS;  

"Prescribed  

Person"  

 a legal adviser, an MP or an appropriate body which a whistle-blower may 

make a disclosure to as detailed in ‘Whistleblowing: list of prescribed 

people and bodies’, 24 November 2016, available online at: 

https://www.gov.uk/government/publications/blowing-

thehttps://www.gov.uk/government/publications/blowing-the-whistle-list-

of-prescribed-people-and-bodies--2/whistleblowing-list-of-prescribed-

people-and-bodieswhistle-list-of-prescribed-people-and-bodies--

2/whistleblowing-listhttps://www.gov.uk/government/publications/blowing-

the-whistle-list-of-prescribed-people-and-bodies--2/whistleblowing-list-of-

prescribed-people-and-bodiesof-prescribed-people-and-bodies;  

“Processing”   has the meaning given to it in the GDPR;  

“Processor”   has the meaning given to it in the GDPR;  
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“Processor  

Personnel”  

 all directors, officers, employees, agents, consultants and suppliers of the 

Processor and/or of any Subprocessor engaged in the performance of its 

obligations under a Contract;  

"Progress  

Meeting"  

 a meeting between the Buyer Authorised Representative and the Supplier 

Authorised Representative;   

"Progress  

Meeting  

Frequency"  

 the frequency at which the Supplier shall conduct a Progress Meeting in 

accordance with Clause 6.1 as specified in the Order Form;  

“Progress  

Report”  

 a report provided by the Supplier indicating the steps taken to  

achieve Milestones or delivery dates;  

“Progress Report  

Frequency”  

 the frequency at which the Supplier shall deliver Progress Reports in  

accordance with Clause 6.1 as specified in the Order Form;  

“Prohibited Acts”  a) to directly or indirectly offer, promise or give any person working for or 
engaged by a Buyer or any other public body a financial or other 
advantage to:  

i) induce that person to perform improperly a relevant function or 
activity; or  

ii) reward that person for improper performance of a relevant function 
or activity;   

b) to directly or indirectly request, agree to receive or accept any financial 
or other advantage as an inducement or a reward for improper 
performance of a relevant function or activity in connection with each 
Contract; or  

c) committing any offence:    

i) under the Bribery Act 2010 (or any legislation repealed or revoked by 
such Act); or  

ii) under legislation or common law concerning fraudulent acts; or  

iii) defrauding, attempting to defraud or conspiring to defraud a  

Buyer or other public body; or   any activity, practice or conduct 

which would constitute one of the offences listed under (c) above if such 

activity, practice or conduct had been carried out in the UK;  

“Protective  

Measures”  

 appropriate technical and organisational measures which may include 
pseudonymising and encrypting Personal Data, ensuring confidentiality, 
integrity, availability and resilience of systems and services, ensuring that 
availability of and access to Personal Data can be restored in a timely 
manner after an incident, and regularly assessing and evaluating the 
effectiveness of the such measures adopted by it including those outlined 
in DPS Schedule 9 (Cyber Essentials), if applicable, in the case of the 
DPS Contract or Order  

Schedule 9 (Security), if applicable, in the case of an Order Contract;  
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“Recall”  a) a request by the Supplier to return Goods to the Supplier or the 

manufacturer after the discovery of safety issues or defects (including 

defects in the right IPR rights) that might endanger health or hinder 

performance;  

"Recipient Party"   the Party which receives or obtains directly or indirectly Confidential 

Information;  

"Rectification  

Plan"  

 the Supplier’s plan (or revised plan) to rectify its breach using the template 
in Joint Schedule 10 (Rectification Plan Template)which shall include:  

a) full details of the Default that has occurred, including a root cause 
analysis;   

b) the actual or anticipated effect of the Default; and  

 the steps which the Supplier proposes to take to rectify the Default (if 

applicable) and to prevent such Default from recurring, including 

timescales for such steps and for the rectification of the Default (where 

applicable);  

"Rectification  

Plan Process"  

 the process set out in Clause 10.4.3 to 10.4.5 (Rectification Plan Process);   

"Regulations"  a) the Public Contracts Regulations 2015 and/or the Public Contracts 

(Scotland) Regulations 2015 (as the context requires);  

"Reimbursable  

Expenses"  

 the reasonable out of pocket travel and subsistence (for example, hotel 
and food) expenses, properly and necessarily incurred in the 
performance of the Services, calculated at the rates and in accordance 
with the Buyer's expenses policy current from time to time, but not 
including:  

a) travel expenses incurred as a result of Supplier Staff travelling to and 
from their usual place of work, or to and from the premises at which 
the Services are principally to be performed, unless the  
Buyer otherwise agrees in advance in writing; and  subsistence 

expenses incurred by Supplier Staff whilst performing  

the Services at their usual place of work, or to and from the premises at 

which the Services are principally to be performed;  

"Relevant  

Authority"  

 the Authority which is party to the Contract to which a right or  

obligation is owed, as the context requires;   

"Relevant  

Authority's  

Confidential  

Information"  

a) all Personal Data and any information, however it is conveyed, that 
relates to the business, affairs, developments, property rights, trade 
secrets, Know-How and IPR of the Relevant Authority  

(including all Relevant Authority Existing IPR and New IPR);   

b) any other information clearly designated as being confidential (whether 
or not it is marked "confidential") or which ought reasonably be 
considered confidential which comes (or has come) to the Relevant 
Authority’s attention or into the Relevant  

Authority’s possession in connection with a Contract; and  

 

 c) information derived from any of the above;  
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"Relevant   

Requirements"  

 all applicable Law relating to bribery, corruption and fraud, including  

the Bribery Act 2010 and any guidance issued by the Secretary of State 

pursuant to section 9 of the Bribery Act 2010;  

"Relevant Tax  

Authority"  

 HMRC, or, if applicable, the tax authority in the jurisdiction in which the 

Supplier is established;  

"Reminder  

Notice"  

 a notice sent in accordance with Clause 10.6 given by the Supplier to the 

Buyer providing notification that payment has not been received on time;   

"Replacement  

Deliverables"  

 any deliverables which are substantially similar to any of the Deliverables 

and which the Buyer receives in substitution for any of the Deliverables 

following the Order Expiry Date, whether those goods are provided by the 

Buyer internally and/or by any third party;  

"Replacement  

Subcontractor"  

 a Subcontractor of the Replacement Supplier to whom Transferring 

Supplier Employees will transfer on a Service Transfer Date (or any 

Subcontractor of any such Subcontractor);   

"Replacement  

Supplier"  

 any third party provider of Replacement Deliverables appointed by or at 

the direction of the Buyer from time to time or where the Buyer is 

providing Replacement Deliverables for its own account, shall also 

include the Buyer;  

"Request For  

Information"  

 a request for information or an apparent request relating to a Contract for 

the provision of the Deliverables or an apparent request for such 

information under the FOIA or the EIRs;  

"Required  

Insurances"  

 the insurances required by Joint Schedule 3 (Insurance  

Requirements) or any additional insurances specified in the Order Form;   

"Satisfaction  

Certificate"  

 the certificate (materially in the form of the document contained in Part B of 

Order Schedule 13 (Implementation Plan and Testing) or as agreed by 

the Parties where Order Schedule 13 is not used in this Contract) granted 

by the Buyer when the Supplier has met all of the requirements of an 

Order, Achieved a Milestone or a Test;  

“Schedules"   any attachment to a DPS or Order Contract which contains important  

information specific to each aspect of buying and selling;  

"Security  

Management Plan"  

 the Supplier's security management plan prepared pursuant to Order 

Schedule 9 (Security) (if applicable);   

"Security Policy"   the Buyer's security policy, referred to in the Order Form, in force as at the 

Order Start Date (a copy of which has been supplied to the Supplier), as 

updated from time to time and notified to the Supplier;  

"Self Audit  

Certificate"  

 means the certificate in the form as set out in DPS Schedule 8 (Self Audit 

Certificate);  

 

"Serious Fraud  

Office"  

 the UK Government body named as such as may be renamed or  

replaced by an equivalent body from time to time;  
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“Service Levels”   any service levels applicable to the provision of the Deliverables under the 

Order Contract (which, where Order Schedule 14 (Service Credits) is 

used in this Contract, are specified in the Annex to Part A of such 

Schedule);  

"Service Period"   has the meaning given to it in the Order Form;  

"Services"   services made available by the Supplier as specified in DPS Schedule 1 

(Specification) and in relation to an Order Contract as specified in the 

Order Form;  

"Service  

Transfer"  

 any transfer of the Deliverables (or any part of the Deliverables), for 

whatever reason, from the Supplier or any Subcontractor to a 

Replacement Supplier or a Replacement Subcontractor;  

"Service Transfer  

Date"  

 the date of a Service Transfer;  

"Sites"   any premises (including the Buyer Premises, the Supplier’s premises  

or third party premises) from, to or at which:  

a) the Deliverables are (or are to be) provided; or  

 the Supplier manages, organises or otherwise directs the provision  

or the use of the Deliverables;  

"SME"   an enterprise falling within the category of micro, small and medium sized 

enterprises defined by the Commission Recommendation of 6 May 2003 

concerning the definition of micro, small and medium enterprises;  

"Special Terms"  a) any additional Clauses set out in the DPS Appointment Form  or Order 

Form which shall form part of the respective Contract;  

"Specific Change in 

Law"  

 a Change in Law that relates specifically to the business of the Buyer and 

which would not affect a Comparable Supply where the effect of that 

Specific Change in Law on the Deliverables is not reasonably foreseeable 

at the Start Date;  

"Specification"   the specification set out in DPS Schedule 1 (Specification), as may, in 

relation to an Order Contract, be supplemented by the Order Form;  

"Standards"   any:  

a) standards published by BSI British Standards, the National Standards 
Body of the United Kingdom, the International Organisation for 
Standardisation or other reputable or equivalent bodies (and their 
successor bodies) that a skilled and experienced operator in the same 
type of industry or business sector as the Supplier would reasonably 
and ordinarily be expected to comply with;   

b) standards detailed in the specification in DPS Schedule 1 

(Specification);  
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 c) standards detailed by the Buyer in the Order Form or agreed between 
the Parties from time to time;  

 relevant Government codes of practice and guidance applicable  

from time to time;  

"Start Date"   in the case of the DPS Contract, the date specified on the DPS 

Appointment Form, and in the case of an Order Contract, the date 

specified in the Order Form;  

"Statement of  

Requirements"  

a) a statement issued by the Buyer detailing its requirements in respect of 

Deliverables issued in accordance with the Order Procedure;  

"Storage Media"   the part of any device that is capable of storing and retrieving data;   

"Sub-Contract"   any contract or agreement (or proposed contract or agreement), other than 
an Order Contract or the DPS Contract, pursuant to which a third party:  

a) provides the Deliverables (or any part of them);  

b) provides facilities or services necessary for the provision of the  

Deliverables (or any part of them); and/or  is responsible for the 

management, direction or control of the  

provision of the Deliverables (or any part of them);  

"Subcontractor"   any person other than the Supplier, who is a party to a Sub-Contract  

and the servants or agents of that person;  

"Subprocessor"  a) any third party appointed to process Personal Data on behalf of that 

Processor related to a Contract;  

"Supplier"   the person, firm or company identified in the DPS Appointment Form;  

"Supplier Assets"   all assets and rights used by the Supplier to provide the Deliverables in 

accordance with the Order Contract but excluding the Buyer Assets;  

"Supplier  

Authorised  

Representative"  

 the representative appointed by the Supplier named in the DPS 

Appointment Form, or later defined in an Order Contract;   

"Supplier's  

Confidential  

Information"  

a) any information, however it is conveyed, that relates to the business, 
affairs, developments, IPR of the Supplier (including the Supplier 
Existing IPR) trade secrets, Know-How, and/or personnel of the 
Supplier;   

b) any other information clearly designated as being confidential (whether 
or not it is marked as "confidential") or which ought reasonably to be 
considered to be confidential and which comes (or has come) to the 
Supplier’s attention or into the Supplier’s possession in connection with 
a Contract;  

 Information derived from any of (a) and (b) above;  
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"Supplier's  

Contract  

Manager”   

 the person identified in the Order Form appointed by the Supplier to 

oversee the operation of the Order Contract and any alternative person 

whom the Supplier intends to appoint to the role, provided that the 

Supplier informs the Buyer prior to the appointment;  

"Supplier 

Equipment"  

a) the Supplier's hardware, computer and telecoms devices, equipment, 

plant, materials and such other items supplied and used by the 

Supplier (but not hired, leased or loaned from the Buyer) in the 

performance of its obligations under this Order Contract;  

"Supplier Non- 

Performance"  

 where the Supplier has failed to:  

a) Achieve a Milestone by its Milestone Date;  

b) provide the Goods and/or Services in accordance with the Service 

Levels ; and/or comply with an obligation under a Contract;  

"Supplier Profit"   in relation to a period, the difference between the total Charges (in nominal 

cash flow terms but excluding any Deductions and total Costs (in nominal 

cash flow terms) in respect of an Order Contract for the relevant period;  

"Supplier Profit  

Margin"  

a) in relation to a period or a Milestone (as the context requires), the  

Supplier Profit for the relevant period or in relation to the relevant 

Milestone divided by the total Charges over the same period or in 

relation to the relevant Milestone and expressed as a percentage;  

"Supplier Staff"   all directors, officers, employees, agents, consultants and contractors of 

the Supplier and/or of any Subcontractor engaged in the performance of 

the Supplier’s obligations under a Contract;  

“Supply Chain 
Information  

Report Template”  

 the document at Annex 1 of Joint Schedule 12 (Supply Chain  

Visibility);  

"Supporting  

Documentation"  

 sufficient information in writing to enable the Buyer to reasonably assess 

whether the Charges, Reimbursable Expenses and other sums due from 

the Buyer under the Order Contract detailed in the information are 

properly payable;  

"Termination  

Notice"  

 a written notice of termination given by one Party to the other, notifying the 

Party receiving the notice of the intention of the Party giving the notice to 

terminate a Contract on a specified date and setting out the grounds for 

termination;   

"Test Issue"   any variance or non-conformity of the Deliverables or Deliverables  

from their requirements as set out in an Order Contract;  

"Test Plan"   a plan:  

a) for the Testing of the Deliverables; and   

 setting out other agreed criteria related to the achievement of Milestones;  
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"Tests and  

Testing"  

 any tests required to be carried out pursuant to an Order Contract as set 

out in the Test Plan or elsewhere in an Order Contract and "Tested" shall 

be construed accordingly;  

"Third Party IPR"  a) Intellectual Property Rights owned by a third party which is or will be 

used by the Supplier for the purpose of providing the Deliverables;  

"Transferring  

Supplier  

Employees"  

 those employees of the Supplier and/or the Supplier’s Subcontractors to 

whom the Employment Regulations will apply on the Service Transfer 

Date;   

"Transparency  

Information"  

 the Transparency Reports and the content of a Contract, including any 
changes to this Contract agreed from time to time, except for –   

(i) any information which is exempt from disclosure in 
accordance with the provisions of the FOIA, which shall be 
determined by the Relevant Authority; and  

(ii) Commercially Sensitive Information;  

   

"Transparency  

Reports"  

 the information relating to the Deliverables and performance of the 

Contracts which the Supplier is required to provide to the Buyer in 

accordance with the reporting requirements in Order Schedule 1 

(Transparency Reports);  

"Variation"   has the meaning given to it in Clause 24 (Changing the contract);  

"Variation Form"   the form set out in Joint Schedule 2 (Variation Form);  

"Variation 

Procedure"  

 the procedure set out in Clause 24 (Changing the contract);  

"VAT"   value added tax in accordance with the provisions of the Value Added Tax 

Act 1994;  

"VCSE"   a non-governmental organisation that is value-driven and which principally 

reinvests its surpluses to further social, environmental or cultural 

objectives;  

"Worker"   any one of the Supplier Staff which the Buyer, in its reasonable opinion, 
considers is an individual to which Procurement Policy Note  

 08/15  (Tax  Arrangements  of  Public  Appointees)  

(https://www.gov.uk/government/publications/procurement-policynote-

0815-tax-arrangements-of-appointees) applies in respect of the 

Deliverables; and   

"Working Day"   any day other than a Saturday or Sunday or public holiday in England and 

Wales unless specified otherwise by the Parties in the Order Form.   
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Joint Schedule 2 (Variation Form) 

This form is to be used in order to change a contract in accordance with Clause 24 

(Changing the Contract) 

Contract Details  

This variation is between: [delete as applicable: CCS / Buyer] ("CCS”  “the Buyer") 

And  

[insert name of Supplier] ("the Supplier") 

Contract name: [insert name of contract to be changed] (“the Contract”) 

Contract reference number: [insert contract reference number] 

Details of Proposed Variation 

Variation initiated by: [delete as applicable: CCS/Buyer/Supplier] 

Variation number: [insert variation number] 

Date variation is raised: [insert date] 

Proposed variation  

Reason for the variation: [insert reason] 

An Impact Assessment shall 
be provided within: 

[insert number] days 

Impact of Variation 

Likely impact of the proposed 
variation: 

[Supplier to insert assessment of impact]  

Outcome of Variation 

Contract variation: This Contract detailed above is varied as follows: 

• [CCS/Buyer to insert original Clauses or Paragraphs to 
be varied and the changed clause] 

Financial variation: Original Contract Value: £ [insert amount] 

Additional cost due to variation: £ [insert amount] 

New Contract value: £ [insert amount] 

1. This Variation must be agreed and signed by both Parties to the Contract and shall only be 
effective from the date it is signed by [delete as applicable: CCS / Buyer] 

2. Words and expressions in this Variation shall have the meanings given to them in the Contract.  

3. The Contract, including any previous Variations, shall remain effective and unaltered except as 

amended by this Variation.  
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Signed by an authorised signatory for and on behalf of the [delete as applicable: CCS / Buyer] 

Signature  

Date  

Name (in Capitals)  

Address  

  

Signed by an authorised signatory to sign for and on behalf of the Supplier 

Signature  

Date  

Name (in Capitals)  

Address  
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Joint Schedule 3 (Insurance Requirements)  

The insurance you need to have  

1.1 The Supplier shall take out and maintain, or procure the taking out and 

maintenance of the insurances as set out in the Annex to this Schedule, any 

additional insurances required under an Order Contract (specified in the applicable 

Order Form) ("Additional Insurances") and any other insurances as may be 

required by applicable Law (together the “Insurances”).  The Supplier shall ensure 

that each of the Insurances is effective no later than:   

1.1.1  the DPS Start Date in respect of those Insurances set out in the Annex to 

this Schedule and those required by applicable Law; and   

1.1.2  the Order Contract Effective Date in respect of the Additional Insurances.  

1.2 The Insurances shall be:   

 1.2.1  maintained in accordance with Good Industry Practice;   

1.2.2  (so far as is reasonably practicable) on terms no less favourable than those 

generally available to a prudent contractor in respect of risks insured in the 

international insurance market from time to time;  

1.2.3  taken out and maintained with insurers of good financial standing and good 

repute in the international insurance market; and  

 1.2.4  maintained for at least six (6) years after the End Date.  

1.3 The Supplier shall ensure that the public and products liability policy contain an 

indemnity to principals clause under which the Relevant Authority shall be 

indemnified in respect of claims made against the Relevant Authority in respect of 

death or bodily injury or third party property damage arising out of or in connection 

with the Deliverables and for which the Supplier is legally liable.  

How to manage the insurance  

2.1 Without limiting the other provisions of this Contract, the Supplier shall:  

2.1.1  take or procure the taking of all reasonable risk management and risk 

control measures in relation to Deliverables as it would be reasonable to 

expect of a prudent contractor acting in accordance with Good Industry 

Practice, including the investigation and reports of relevant claims to 

insurers;  

2.1.2  promptly notify the insurers in writing of any relevant material fact under any 

Insurances of which the Supplier is or becomes aware; and  

2.1.3  hold all policies in respect of the Insurances and cause any insurance 

broker effecting the Insurances to hold any insurance slips and other 

evidence of placing cover representing any of the Insurances to which it is a 

party.  
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What happens if you aren’t insured  

3.1 The Supplier shall not take any action or fail to take any action or (insofar as is 

reasonably within its power) permit anything to occur in relation to it which would 

entitle any insurer to refuse to pay any claim under any of the Insurances.  

3.2 Where the Supplier has failed to purchase or maintain any of the Insurances in 

full force and effect, the Relevant Authority may elect (but shall not be obliged) 

following written notice to the Supplier to purchase the relevant Insurances and 

recover the reasonable premium and other reasonable costs incurred in connection 

therewith as a debt due from the Supplier.  

Evidence of insurance you must provide  

4.1 The Supplier shall upon the Start Date and within 15 Working Days after the 

renewal of each of the Insurances, provide evidence, in a form satisfactory to the 

Relevant Authority, that the Insurances are in force and effect and meet in full the 

requirements of this Schedule.  

Making sure you are insured to the required amount  

5.1 The Supplier shall ensure that any Insurances which are stated to have a 

minimum limit "in the aggregate" are maintained at all times for the minimum limit of 

indemnity specified in this Contract and if any claims are made which do not relate 

to this Contract then the Supplier shall notify the Relevant Authority and provide 

details of its proposed solution for maintaining the minimum limit of indemnity.  

Cancelled Insurance  

6.1 The Supplier shall notify the Relevant Authority in writing at least five (5) 

Working Days prior to the cancellation, suspension, termination or nonrenewal of 

any of the Insurances.  

6.2 The Supplier shall ensure that nothing is done which would entitle the relevant 

insurer to cancel, rescind or suspend any insurance or cover, or to treat any 

insurance, cover or claim as voided in whole or part.  The Supplier shall use all 

reasonable endeavours to notify the Relevant Authority (subject to third party 

confidentiality obligations) as soon as practicable when it becomes aware of any 

relevant fact, circumstance or matter which has caused, or is reasonably likely to 

provide grounds to, the relevant insurer to give notice to cancel, rescind, suspend 

or void any insurance, or any cover or claim under any insurance in whole or in 

part.  

Insurance claims  

7.1 The Supplier shall promptly notify to insurers any matter arising from, or in 

relation to, the Deliverables, or each Contract for which it may be entitled to claim 

under any of the Insurances.  In the event that the Relevant Authority receives a 

claim relating to or arising out of a Contract or the Deliverables, the Supplier shall 

co-operate with the Relevant Authority and assist it in dealing with such claims 
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including without limitation providing information and documentation in a timely 

manner.  

7.2 Except where the Relevant Authority is the claimant party, the Supplier shall 

give the Relevant Authority notice within twenty (20) Working Days after any 

insurance claim in excess of 10% of the sum required to be insured pursuant to 

Paragraph 5.1 relating to or arising out of the provision of the Deliverables or this 

Contract on any of the Insurances or which, but for the application of the applicable 

policy excess, would be made on any of the Insurances and (if required by the 

Relevant Authority) full details of the incident giving rise to the claim.  

7.3 Where any Insurance requires payment of a premium, the Supplier shall be 

liable for and shall promptly pay such premium.  

7.4 Where any Insurance is subject to an excess or deductible below which the 

indemnity from insurers is excluded, the Supplier shall be liable for such excess or 

deductible.  The Supplier shall not be entitled to recover from the Relevant 

Authority any sum paid by way of excess or deductible under the Insurances 

whether under the terms of this Contract or otherwise.   
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ANNEX: REQUIRED INSURANCES  

 

1. The Supplier shall hold the following [standard] insurance cover from the DPS Start Date 

in accordance with this Schedule:  

1.1 professional indemnity insurance [with cover (for a single event or a series of 

related events and in the aggregate) of not less than] one million pounds 

(£1,000,000);   

1.2 public liability insurance [with cover (for a single event or a series of related events 

and in the aggregate)] of not less than one million pounds (£1,000,000); and  

1.3 employers’ liability insurance [with cover (for a single event or a series of related 

events and in the aggregate) of not less than] five million pounds (£5,000,000).   
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Joint Schedule 5 (Corporate Social Responsibility)  

1. What we expect from our Suppliers  

1.1 In September 2017, HM Government published a Supplier Code of Conduct setting 

out the standards and behaviours expected of suppliers who work with 

government.  

(https://www.gov.uk/government/uploads/system/uploads/attachment_data/fi 

le/646497/2017-09- 

13_Official_Sensitive_Supplier_Code_of_Conduct_September_2017.pdf)  

1.2 CCS expects its suppliers and subcontractors to meet the standards set out in that 

Code. In addition, CCS expects its suppliers and subcontractors to comply with the 

standards set out in this Schedule.  

1.3 The Supplier acknowledges that the Buyer may have additional requirements in 

relation to corporate social responsibility.  The Buyer expects that the Supplier and 

its Subcontractors will comply with such corporate social responsibility 

requirements as the Buyer may notify to the Supplier from time to time.  

2. Equality and Accessibility  

2.1 In addition to legal obligations, the Supplier shall support CCS and the Buyer in 

fulfilling its Public Sector Equality duty under S149 of the Equality Act 2010 by 

ensuring that it fulfils its obligations under each Contract in a way that seeks to:  

2.1.1 eliminate discrimination, harassment or victimisation of any kind; and  

2.1.2 advance equality of opportunity and good relations between those 

with a protected characteristic (age, disability, gender 

reassignment, pregnancy and maternity, race, religion or belief, 

sex, sexual orientation, and marriage and civil partnership) and 

those who do not share it.  

3. Modern Slavery, Child Labour and Inhumane Treatment  

"Modern Slavery Helpline" means the mechanism for reporting suspicion, seeking help or 

advice and information on the subject of modern slavery available online at 

https://www.modernslaveryhelpline.org/report or by telephone on 08000 121 700.  

3.1 The Supplier:  

3.1.1  shall not use, nor allow its Subcontractors to use forced, bonded or 

involuntary prison labour;  

 3.1.2  shall not require any Supplier Staff or Subcontractor Staff to lodge  

deposits or identify papers with the Employer and shall be free to leave 

their employer after reasonable notice;    

3.1.3  warrants and represents that it has not been convicted of any slavery or 

human trafficking offences anywhere around the world.    

https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/646497/2017-09-13_Official_Sensitive_Supplier_Code_of_Conduct_September_2017.pdf
https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/646497/2017-09-13_Official_Sensitive_Supplier_Code_of_Conduct_September_2017.pdf
https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/646497/2017-09-13_Official_Sensitive_Supplier_Code_of_Conduct_September_2017.pdf
https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/646497/2017-09-13_Official_Sensitive_Supplier_Code_of_Conduct_September_2017.pdf
https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/646497/2017-09-13_Official_Sensitive_Supplier_Code_of_Conduct_September_2017.pdf
https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/646497/2017-09-13_Official_Sensitive_Supplier_Code_of_Conduct_September_2017.pdf
https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/646497/2017-09-13_Official_Sensitive_Supplier_Code_of_Conduct_September_2017.pdf
https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/646497/2017-09-13_Official_Sensitive_Supplier_Code_of_Conduct_September_2017.pdf
https://www.gov.uk/government/uploads/system/uploads/attachment_data/file/646497/2017-09-13_Official_Sensitive_Supplier_Code_of_Conduct_September_2017.pdf
https://www.modernslaveryhelpline.org/report
https://www.modernslaveryhelpline.org/report
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3.1.4  warrants that to the best of its knowledge it is not currently under 

investigation, inquiry or enforcement proceedings in relation to any 

allegation of slavery or human trafficking offences anywhere around the 

world.    

3.1.5  shall make reasonable enquires to ensure that its officers, employees and 

Subcontractors have not been convicted of slavery or human trafficking 

offences anywhere around the world.  

3.1.6  shall have and maintain throughout the term of each Contract its own 

policies and procedures to ensure its compliance with the Modern Slavery 

Act and include in its contracts with its  

Subcontractors anti-slavery and human trafficking provisions;  

3.1.7  shall implement due diligence procedures to ensure that there is no 

slavery or human trafficking in any part of its supply chain performing 

obligations under a Contract;  

3.1.8  shall prepare and deliver to CCS, an annual slavery and human trafficking 

report setting out the steps it has taken to ensure that slavery and human 

trafficking is not taking place in any of its supply chains or in any part of its 

business with its annual certification of compliance with Paragraph 3;  

3.1.9  shall not use, nor allow its employees or Subcontractors to use physical 

abuse or discipline, the threat of physical abuse, sexual or other 

harassment and verbal abuse or other forms of intimidation of its 

employees or Subcontractors;  

3.1.10 shall not use or allow child or slave labour to be used by its Subcontractors;  

3.1.11 shall report the discovery or suspicion of any slavery or trafficking by it or its 

Subcontractors to CCS, the Buyer and Modern Slavery Helpline.  

4. Income Security     

4.1 The Supplier shall:  

4.1.1 ensure that all wages and benefits paid for a standard working week 

meet, at a minimum, national legal standards in the country of 

employment;  

4.1.2 ensure that all Supplier Staff are provided with written and 

understandable Information about their employment conditions in 

respect of wages before they enter;  

4.1.3 ensure that all workers are provided with written and understandable 
Information about their employment conditions in respect of wages 
before they enter employment and about the particulars of their 
wages for the pay period concerned each time that they are paid;  

4.1.4 not make deductions from wages:  

(a) as a disciplinary measure   

(b) except where permitted by law; or  
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(c) without expressed permission of the worker concerned;  

4.1.5 record all disciplinary measures taken against Supplier Staff; and  

4.1.6 ensure that Supplier Staff are engaged under a recognised 

employment relationship established through national law and 

practice.  

5. Working Hours  

5.1 The Supplier shall:  

5.1.1 ensure that the working hours of Supplier Staff comply with national 

laws, and any collective agreements;  

5.1.2 ensure that the working hours of Supplier Staff, excluding overtime, 

shall be defined by contract, and shall not exceed 48 hours per 

week unless the individual has agreed in writing;  

5.1.3 ensure that use of overtime is used responsibly, taking into account:  

(a) the extent;  

(b) frequency; and   

(c) hours worked;   

by individuals and by the Supplier Staff as a whole;  

5.2 The total hours worked in any seven day period shall not exceed 60 hours, except 

where covered by Paragraph 5.3 below.  

5.3 Working hours may exceed 60 hours in any seven day period only in exceptional 

circumstances where all of the following are met:  

5.3.1 this is allowed by national law;  

5.3.2 this is allowed by a collective agreement freely negotiated with a 

workers’ organisation representing a significant portion of the 

workforce;  

5.3.3 appropriate safeguards are taken to protect the workers’ health and 

safety; and  

5.3.4 the employer can demonstrate that exceptional circumstances 

apply such as unexpected production peaks, accidents or 

emergencies.  

5.4  All Supplier Staff shall be provided with at least one (1) day off in every seven (7) 

day period or, where allowed by national law, two (2) days off in every fourteen (14) 

day period.  

  

6. Sustainability  

6.1  The supplier shall meet the applicable Government Buying Standards applicable 

to Deliverables which can be found online at:   
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https://www.gov.uk/government/collections/sustainable-procurement-

thehttps://www.gov.uk/government/collections/sustainable-procurement-the-

government-buying-standards-gbsgovernment-buying-standards-gbs               

  

https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
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Joint Schedule 10 (Rectification Plan) 

 

Request for [Revised] Rectification Plan 

Details of the Default: [Guidance: Explain the Default, with clear schedule 

and clause references as appropriate] 

Deadline for receiving the 

[Revised] Rectification 

Plan: 

[add date (minimum 10 days from request)] 

 

Signed by [CCS/Buyer] :  Date:  

Supplier [Revised] Rectification Plan 

Cause of the Default [add cause] 

Anticipated impact 

assessment:  

[add impact] 

Actual effect of Default: [add effect] 

Steps to be taken to 

rectification: 

Steps Timescale  

1. [date] 

2. [date] 

3. [date] 

4. [date] 

[…] [date] 

Timescale for complete 

Rectification of Default  

[X] Working Days  

Steps taken to prevent 

recurrence of Default 

 

 

 

 

 

Steps Timescale  

1. [date] 

2. [date] 

3. [date] 

4. [date] 

[…] [date] 
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Signed by the Supplier: 

  

Date: 

 

 

Review of Rectification Plan [CCS/Buyer] 

Outcome of review  [Plan Accepted] [Plan Rejected] [Revised Plan 

Requested] 

Reasons for Rejection (if 

applicable)  

[add reasons] 

Signed by [CCS/Buyer]  Date:  
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Order Schedule 3 (Continuous Improvement)  

1. BUYER’S RIGHTS 

1.1 The Buyer and the Supplier recognise that, where specified in DPS 
Schedule 4 (DPS Management), the Buyer may give CCS the right to 
enforce the Buyer's rights under this Schedule. 

2. SUPPLIER’S OBLIGATIONS 

2.1 The Supplier must, throughout the Contract Period, identify new or potential 
improvements to the provision of the Deliverables with a view to reducing 
the Buyer’s costs (including the Charges) and/or improving the quality and 
efficiency of the Deliverables and their supply to the Buyer.   

2.2 The Supplier must adopt a policy of continuous improvement in relation to 
the Deliverables, which must include regular reviews with the Buyer of the 
Deliverables and the way it provides them, with a view to reducing the 
Buyer's costs (including the Charges) and/or improving the quality and 
efficiency of the Deliverables.  The Supplier and the Buyer must provide 
each other with any information relevant to meeting this objective.  

2.3 In addition to Paragraph 2.1, the Supplier shall produce at the start of each 
Contract Year a plan for improving the provision of Deliverables and/or 
reducing the Charges (without adversely affecting the performance of this 
Contract) during that Contract Year ("Continuous Improvement Plan") for 
the Buyer's Approval.  The Continuous Improvement Plan must include, as 
a minimum, proposals: 

2.3.1 identifying the emergence of relevant new and evolving technologies; 

2.3.2 changes in business processes of the Supplier or the Buyer and 
ways of working that would provide cost savings and/or enhanced 
benefits to the Buyer (such as methods of interaction, supply chain 
efficiencies, reduction in energy consumption and methods of sale); 

2.3.3 new or potential improvements to the provision of the Deliverables 
including the quality, responsiveness, procedures, benchmarking 
methods, likely performance mechanisms and customer support 
services in relation to the Deliverables; and 

2.3.4 measuring and reducing the sustainability impacts of the Supplier's 
operations and supply-chains relating to the Deliverables, and 
identifying opportunities to assist the Buyer in meeting their 
sustainability objectives. 

2.4 The initial Continuous Improvement Plan for the first (1st) Contract Year 
shall be submitted by the Supplier to the Buyer for Approval within one 
hundred (100) Working Days of the first Order or six (6) Months following 
the Start Date, whichever is earlier.   

2.5 The Buyer shall notify the Supplier of its Approval or rejection of the 
proposed Continuous Improvement Plan or any updates to it within twenty 
(20) Working Days of receipt.  If it is rejected then the Supplier shall, within 
ten (10) Working Days of receipt of notice of rejection, submit a revised 
Continuous Improvement Plan reflecting the changes required.  Once 
Approved, it becomes the Continuous Improvement Plan for the purposes of 
this Contract. 
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2.6 The Supplier must provide sufficient information with each suggested 
improvement to enable a decision on whether to implement it. The Supplier 
shall provide any further information as requested. 

2.7 If the Buyer wishes to incorporate any improvement into this Contract, it 
must request a Variation in accordance with the Variation Procedure and 
the Supplier must implement such Variation at no additional cost to the 
Buyer or CCS. 

2.8 Once the first Continuous Improvement Plan has been Approved in 
accordance with Paragraph 2.5: 

2.8.1 the Supplier shall use all reasonable endeavours to implement any 
agreed deliverables in accordance with the Continuous Improvement 
Plan; and 

2.8.2 the Parties agree to meet as soon as reasonably possible following 
the start of each quarter (or as otherwise agreed between the 
Parties) to review the Supplier's progress against the Continuous 
Improvement Plan. 

2.9 The Supplier shall update the Continuous Improvement Plan as and when 
required but at least once every Contract Year (after the first (1st) Contract 
Year) in accordance with the procedure and timescales set out in Paragraph 
2.3.  

2.10 All costs relating to the compilation or updating of the Continuous 
Improvement Plan and the costs arising from any improvement made 
pursuant to it and the costs of implementing any improvement, shall have 
no effect on and are included in the Charges. 

2.11 Should the Supplier's costs in providing the Deliverables to the Buyer be 
reduced as a result of any changes implemented, all of the cost savings 
shall be passed on to the Buyer by way of a consequential and immediate 
reduction in the Charges for the Deliverables. 

2.12 At any time during the Contract Period of the Order Contract, the Supplier 
may make a proposal for gainshare. If the Buyer deems gainshare to be 
applicable then the Supplier shall update the Continuous Improvement Plan 
so as to include details of the way in which the proposal shall be 
implemented in accordance with an agreed gainshare ratio. 
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Order Schedule 8 (Business Continuity and Disaster 
Recovery) 

3. Definitions 

3.1 In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

"BCDR Plan" 1. has the meaning given to it in Paragraph 2.2 of 
this Schedule; 

"Business Continuity 
Plan" 

2. has the meaning given to it in Paragraph 4.3.2 
of this Schedule; 

"Disaster Recovery 
Deliverables" 

3. the Deliverables embodied in the processes and 
procedures for restoring the provision of 
Deliverables following the occurrence of a 
Disaster; 

  

"Disaster Recovery Plan" 4. has the meaning given to it in Paragraph 4.3.3 
of this Schedule; 

"Disaster Recovery 
System" 

5. the system embodied in the processes and 
procedures for restoring the provision of 
Deliverables following the occurrence of a 
Disaster; 

 6.  

"Related Supplier" 7. any person who provides Deliverables to the 
Buyer which are related to the Deliverables 
from time to time; 

"Review Report" 8. has the meaning given to it in Paragraph 8.2 of 
this Schedule; and 

"Supplier's Proposals" 9. has the meaning given to it in Paragraph 8.3 of 
this Schedule; 

4. BCDR Plan 

4.1 The Buyer and the Supplier recognise that, where specified in DPS 
Schedule 4 (DPS Management), CCS shall have the right to enforce the 
Buyer's rights under this Schedule. 

4.2 At least ninety (90) Working Days after the Start Date the Supplier shall 
prepare and deliver to the Buyer for the Buyer’s written approval a plan (a 
“BCDR Plan”), which shall detail the processes and arrangements that the 
Supplier shall follow to: 

4.2.1 ensure continuity of the business processes and operations 
supported by the Services following any failure or disruption of any 
element of the Deliverables; and 
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4.2.2 the recovery of the Deliverables in the event of a Disaster  

4.3 The BCDR Plan shall be divided into three sections: 

4.3.1 Section 1 which shall set out general principles applicable to the 
BCDR Plan;  

4.3.2 Section 2 which shall relate to business continuity (the "Business 
Continuity Plan"); and 

4.3.3 Section 3 which shall relate to disaster recovery (the "Disaster 
Recovery Plan"). 

4.4 Following receipt of the draft BCDR Plan from the Supplier, the Parties shall 
use reasonable endeavours to agree the contents of the BCDR Plan. If the 
Parties are unable to agree the contents of the BCDR Plan within twenty 
(20) Working Days of its submission, then such Dispute shall be resolved in 
accordance with the Dispute Resolution Procedure. 

5. General Principles of the BCDR Plan (Section 1) 

5.1 Section 1 of the BCDR Plan shall: 

5.1.1 set out how the business continuity and disaster recovery elements 
of the BCDR Plan link to each other; 

5.1.2 provide details of how the invocation of any element of the BCDR 
Plan may impact upon the provision of the Deliverables and any 
goods and/or services provided to the Buyer by a Related Supplier; 

5.1.3 contain an obligation upon the Supplier to liaise with the Buyer and 
any Related Suppliers with respect to business continuity and 
disaster recovery; 

5.1.4 detail how the BCDR Plan interoperates with any overarching 
disaster recovery or business continuity plan of the Buyer and any of 
its other Related Supplier in each case as notified to the Supplier by 
the Buyer from time to time; 

5.1.5 contain a communication strategy including details of an incident and 
problem management service and advice and help desk facility which 
can be accessed via multiple channels; 

5.1.6 contain a risk analysis, including: 

(a) failure or disruption scenarios and assessments of likely 
frequency of occurrence; 

(b) identification of any single points of failure within the 
provision of Deliverables and processes for managing those 
risks; 

(c) identification of risks arising from the interaction of the 
provision of Deliverables with the goods and/or services 
provided by a Related Supplier; and 

(d) a business impact analysis of different anticipated failures or 
disruptions; 

5.1.7 provide for documentation of processes, including business 
processes, and procedures; 
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5.1.8 set out key contact details for the Supplier (and any Subcontractors) 
and for the Buyer; 

5.1.9 identify the procedures for reverting to "normal service"; 

5.1.10 set out method(s) of recovering or updating data collected (or which 
ought to have been collected) during a failure or disruption to 
minimise data loss; 

5.1.11 identify the responsibilities (if any) that the Buyer has agreed it will 
assume in the event of the invocation of the BCDR Plan; and 

5.1.12 provide for the provision of technical assistance to key contacts at 
the Buyer as required by the Buyer to inform decisions in support of 
the Buyer’s business continuity plans. 

5.2 The BCDR Plan shall be designed so as to ensure that: 

5.2.1 the Deliverables are provided in accordance with this Contract at all 
times during and after the invocation of the BCDR Plan; 

5.2.2 the adverse impact of any Disaster is minimised as far as reasonably 
possible;  

5.2.3 it complies with the relevant provisions of ISO/IEC 27002; 
ISO22301/ISO22313   and all other industry standards from time to 
time in force; and 

5.2.4 it details a process for the management of disaster recovery testing. 

5.3 The BCDR Plan shall be upgradeable and sufficiently flexible to support any 
changes to the Deliverables and the business operations supported by the 
provision of Deliverables. 

5.4 The Supplier shall not be entitled to any relief from its obligations under the 
Performance Indicators (PI’s) or Service Levels, or to any increase in the 
Charges to the extent that a Disaster occurs as a consequence of any 
breach by the Supplier of this Contract. 

6. Business Continuity (Section 2) 

6.1 The Business Continuity Plan shall set out the arrangements that are to be 
invoked to ensure that the business processes facilitated by the provision of 
Deliverables remain supported and to ensure continuity of the business 
operations supported by the Services including: 

6.1.1 the alternative processes, options and responsibilities that may be 
adopted in the event of a failure in or disruption to the provision of 
Deliverables; and 

6.1.2 the steps to be taken by the Supplier upon resumption of the 
provision of Deliverables in order to address the effect of the failure 
or disruption. 

6.2 The Business Continuity Plan shall: 

6.2.1 address the various possible levels of failures of or disruptions to the 
provision of Deliverables; 

6.2.2 set out the goods and/or services to be provided and the steps to be 
taken to remedy the different levels of failures of and disruption to the 
Deliverables; 
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6.2.3 specify any applicable Performance Indicators with respect to the 
provision of the Business Continuity Services and details of any 
agreed relaxation to the Performance Indicators or Service Levels in 
respect of the provision of other Deliverables during any period of 
invocation of the Business Continuity Plan; and 

6.2.4 set out the circumstances in which the Business Continuity Plan is 
invoked. 

7. Disaster Recovery (Section 3) 

7.1 The Disaster Recovery Plan (which shall be invoked only upon the 
occurrence of a Disaster) shall be designed to ensure that upon the 
occurrence of a Disaster the Supplier ensures continuity of the business 
operations of the Buyer supported by the Services following any Disaster or 
during any period of service failure or disruption with, as far as reasonably 
possible, minimal adverse impact. 

7.2 The Supplier's BCDR Plan shall include an approach to business continuity 
and disaster recovery that addresses the following: 

7.2.1 loss of access to the Buyer Premises; 

7.2.2 loss of utilities to the Buyer Premises; 

7.2.3 loss of the Supplier's helpdesk or CAFM system; 

7.2.4 loss of a Subcontractor; 

7.2.5 emergency notification and escalation process; 

7.2.6 contact lists; 

7.2.7 staff training and awareness; 

7.2.8 BCDR Plan testing;  

7.2.9 post implementation review process;  

7.2.10 any applicable Performance Indicators with respect to the provision 
of the disaster recovery services and details of any agreed relaxation 
to the Performance Indicators or Service Levels in respect of the 
provision of other Deliverables during any period of invocation of the 
Disaster Recovery Plan; 

7.2.11 details of how the Supplier shall ensure compliance with security 
standards ensuring that compliance is maintained for any period 
during which the Disaster Recovery Plan is invoked; 

7.2.12 access controls to any disaster recovery sites used by the Supplier in 
relation to its obligations pursuant to this Schedule; and 

7.2.13 testing and management arrangements. 

8. Review and changing the BCDR Plan 

8.1 The Supplier shall review the BCDR Plan: 

8.1.1 on a regular basis and as a minimum once every six (6) Months; 

8.1.2 within three (3) calendar Months of the BCDR Plan (or any part) 
having been invoked pursuant to Paragraph Error! Reference s
ource not found.; and 
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8.1.3 where the Buyer requests in writing any additional reviews (over and 
above those provided for in Paragraphs 8.1.1 and 8.1.2 of this 
Schedule) whereupon the Supplier shall conduct such reviews in 
accordance with the Buyer’s written requirements. Prior to starting its 
review, the Supplier shall provide an accurate written estimate of the 
total costs payable by the Buyer for the Buyer’s approval.  The costs 
of both Parties of any such additional reviews shall be met by the 
Buyer except that the Supplier shall not be entitled to charge the 
Buyer for any costs that it may incur above any estimate without the 
Buyer’s prior written approval.  

8.2 Each review of the BCDR Plan pursuant to Paragraph 8.1 shall assess its 
suitability having regard to any change to the Deliverables or any underlying 
business processes and operations facilitated by or supported by the 
Services which have taken place since the later of the original approval of 
the BCDR Plan or the last review of the BCDR Plan, and shall also have 
regard to any occurrence of any event since that date (or the likelihood of 
any such event taking place in the foreseeable future) which may increase 
the likelihood of the need to invoke the BCDR Plan. The review shall be 
completed by the Supplier within such period as the Buyer shall reasonably 
require.   

8.3 The Supplier shall, within twenty (20) Working Days of the conclusion of 
each such review of the BCDR Plan, provide to the Buyer a report (a 
"Review Report") setting out the Supplier's proposals (the "Supplier's 
Proposals") for addressing any changes in the risk profile and its proposals 
for amendments to the BCDR Plan. 

8.4 Following receipt of the Review Report and the Supplier’s Proposals, the 
Parties shall use reasonable endeavours to agree the Review Report and 
the Supplier's Proposals. If the Parties are unable to agree Review Report 
and the Supplier's Proposals within twenty (20) Working Days of its 
submission, then such Dispute shall be resolved in accordance with the 
Dispute Resolution Procedure.  

8.5 The Supplier shall as soon as is reasonably practicable after receiving the 
approval of the Supplier's Proposals effect any change in its practices or 
procedures necessary so as to give effect to the Supplier's Proposals. Any 
such change shall be at the Supplier’s expense unless it can be reasonably 
shown that the changes are required because of a material change to the 
risk profile of the Deliverables. 

9. Testing the BCDR Plan 

9.1 The Supplier shall test the BCDR Plan:  

9.1.1 regularly and in any event not less than once in every Contract Year; 

9.1.2 in the event of any major reconfiguration of the Deliverables 

9.1.3 at any time where the Buyer considers it necessary (acting in its sole 
discretion).   

9.2 If the Buyer requires an additional test of the BCDR Plan, it shall give the 
Supplier written notice and the Supplier shall conduct the test in accordance 
with the Buyer’s requirements and the relevant provisions of the BCDR 
Plan.  The Supplier's costs of the additional test shall be borne by the Buyer 
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unless the BCDR Plan fails the additional test in which case the Supplier's 
costs of that failed test shall be borne by the Supplier. 

9.3 The Supplier shall undertake and manage testing of the BCDR Plan in full 
consultation with and under the supervision of the Buyer and shall liaise 
with the Buyer in respect of the planning, performance, and review, of each 
test, and shall comply with the reasonable requirements of the Buyer.  

9.4 The Supplier shall ensure that any use by it or any Subcontractor of "live" 
data in such testing is first approved with the Buyer. Copies of live test data 
used in any such testing shall be (if so required by the Buyer) destroyed or 
returned to the Buyer on completion of the test. 

9.5 The Supplier shall, within twenty (20) Working Days of the conclusion of 
each test, provide to the Buyer a report setting out: 

9.5.1 the outcome of the test; 

9.5.2 any failures in the BCDR Plan (including the BCDR Plan's 
procedures) revealed by the test; and 

9.5.3 the Supplier's proposals for remedying any such failures. 

9.6 Following each test, the Supplier shall take all measures requested by the 
Buyer to remedy any failures in the BCDR Plan and such remedial activity 
and re-testing shall be completed by the Supplier, at its own cost, by the 
date reasonably required by the Buyer. 

10. Invoking the BCDR Plan 

10.1 In the event of a complete loss of service or in the event of a Disaster, the 
Supplier shall immediately invoke the BCDR Plan (and shall inform the 
Buyer promptly of such invocation). In all other instances the Supplier shall 
invoke or test the BCDR Plan only with the prior consent of the Buyer. 

11. Circumstances beyond your control 

11.1 The Supplier shall not be entitled to relief under Clause 20 (Circumstances 
beyond your control) if it would not have been impacted by the Force 
Majeure Event had it not failed to comply with its obligations under this 
Schedule.  
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Order Schedule 9 (Security) 

Part A: Short Form Security Requirements 

12. Definitions 

12.1 In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

"Breach of 
Security" 

10. the occurrence of: 

a) any unauthorised access to or use of the 
Deliverables, the Sites and/or any Information 
and Communication Technology ("ICT"), 
information or data (including the Confidential 
Information and the Government Data) used 
by the Buyer and/or the Supplier in 
connection with this Contract; and/or 

b) the loss and/or unauthorised disclosure of any 
information or data (including the Confidential 
Information and the Government Data), 
including any copies of such information or 
data, used by the Buyer and/or the Supplier in 
connection with this Contract, 

11. in either case as more particularly set out in 
the Security Policy where the Buyer has required 
compliance therewith in accordance with paragraph 
2.2; 

"Security 
Management Plan"  

12. the Supplier's security management plan 
prepared pursuant to this Schedule, a draft of which 
has been provided by the Supplier to the Buyer and 
as updated from time to time; 

13. Complying with security requirements and updates to them 

13.1 The Buyer and the Supplier recognise that, where specified in DPS 
Schedule 4 (DPS Management), CCS shall have the right to enforce the 
Buyer's rights under this Schedule. 

13.2 The Supplier shall comply with the requirements in this Schedule in respect 
of the Security Management Plan. Where specified by a Buyer that has 
undertaken a Further Competition it shall also comply with the Security 
Policy and shall ensure that the Security Management Plan produced by the 
Supplier fully complies with the Security Policy.  

13.3 Where the Security Policy applies the Buyer shall notify the Supplier of any 
changes or proposed changes to the Security Policy. 

13.4 If the Supplier believes that a change or proposed change to the Security 
Policy will have a material and unavoidable cost implication to the provision 
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of the Deliverables it may propose a Variation to the Buyer. In doing so, the 
Supplier must support its request by providing evidence of the cause of any 
increased costs and the steps that it has taken to mitigate those costs.  Any 
change to the Charges shall be subject to the Variation Procedure. 

13.5 Until and/or unless a change to the Charges is agreed by the Buyer 
pursuant to the Variation Procedure the Supplier shall continue to provide 
the Deliverables in accordance with its existing obligations. 

14. Security Standards 

14.1 The Supplier acknowledges that the Buyer places great emphasis on the 
reliability of the performance of the Deliverables, confidentiality, integrity 
and availability of information and consequently on security. 

14.2 The Supplier shall be responsible for the effective performance of its 
security obligations and shall at all times provide a level of security which: 

14.2.1 is in accordance with the Law and this Contract;  

14.2.2 as a minimum demonstrates Good Industry Practice; 

14.2.3 meets any specific security threats of immediate relevance to the 
Deliverables and/or the Government Data; and 

14.2.4 where specified by the Buyer in accordance with paragraph 2.2 
complies with the Security Policy and the ICT Policy. 

14.3 The references to standards, guidance and policies contained or set out in 
Paragraph 14.2 shall be deemed to be references to such items as 
developed and updated and to any successor to or replacement for such 
standards, guidance and policies, as notified to the Supplier from time to 
time. 

14.4 In the event of any inconsistency in the provisions of the above standards, 
guidance and policies, the Supplier should notify the Buyer's Representative 
of such inconsistency immediately upon becoming aware of the same, and 
the Buyer's Representative shall, as soon as practicable, advise the 
Supplier which provision the Supplier shall be required to comply with. 

15. Security Management Plan 

15.1 Introduction 

15.1.1 The Supplier shall develop and maintain a Security Management 
Plan in accordance with this Schedule. The Supplier shall thereafter 
comply with its obligations set out in the Security Management Plan. 

15.2 Content of the Security Management Plan 

15.2.1 The Security Management Plan shall: 

(a) comply with the principles of security set out in Paragraph Error! R
eference source not found. and any other provisions of this 
Contract relevant to security; 

(b) identify the necessary delegated organisational roles for those 
responsible for ensuring it is complied with by the Supplier; 

(c) detail the process for managing any security risks from 
Subcontractors and third parties authorised by the Buyer with 
access to the Deliverables, processes associated with the 
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provision of the Deliverables, the Buyer Premises, the Sites and 
any ICT, Information and data (including the Buyer’s 
Confidential Information and the Government Data) and any 
system that could directly or indirectly have an impact on that 
Information, data and/or the Deliverables; 

(d) be developed to protect all aspects of the Deliverables and all 
processes associated with the provision of the Deliverables, 
including the Buyer Premises, the Sites, and any ICT, 
Information and data (including the Buyer’s Confidential 
Information and the Government Data) to the extent used by the 
Buyer or the Supplier in connection with this Contract or in 
connection with any system that could directly or indirectly have 
an impact on that Information, data and/or the Deliverables; 

(e) set out the security measures to be implemented and 
maintained by the Supplier in relation to all aspects of the 
Deliverables and all processes associated with the provision of 
the Goods and/or Services and shall at all times comply with 
and specify security measures and procedures which are 
sufficient to ensure that the Deliverables comply with the 
provisions of this Contract; 

(f) set out the plans for transitioning all security arrangements and 
responsibilities for the Supplier to meet the full obligations of the 
security requirements set out in this Contract and, where 
necessary in accordance with paragraph 2.2 the Security Policy; 
and 

(g) be written in plain English in language which is readily 
comprehensible to the staff of the Supplier and the Buyer 
engaged in the provision of the Deliverables and shall only 
reference documents which are in the possession of the Parties 
or whose location is otherwise specified in this Schedule. 

15.3 Development of the Security Management Plan 

15.3.1 Within twenty (20) Working Days after the Start Date and in 
accordance with Paragraph 15.4, the Supplier shall prepare and 
deliver to the Buyer for Approval a fully complete and up to date 
Security Management Plan which will be based on the draft Security 
Management Plan.  

15.3.2 If the Security Management Plan submitted to the Buyer in 
accordance with Paragraph 15.3.1, or any subsequent revision to it in 
accordance with Paragraph 15.4, is Approved it will be adopted 
immediately and will replace the previous version of the Security 
Management Plan and thereafter operated and maintained in 
accordance with this Schedule.  If the Security Management Plan is 
not Approved, the Supplier shall amend it within ten (10) Working 
Days of a notice of non-approval from the Buyer and re-submit to the 
Buyer for Approval.  The Parties will use all reasonable endeavours 
to ensure that the approval process takes as little time as possible 
and in any event no longer than fifteen (15) Working Days from the 
date of its first submission to the Buyer.  If the Buyer does not 
approve the Security Management Plan following its resubmission, 
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the matter will be resolved in accordance with the Dispute Resolution 
Procedure.  

15.3.3 The Buyer shall not unreasonably withhold or delay its decision to 
Approve or not the Security Management Plan pursuant to Paragraph 
15.3.2.  However a refusal by the Buyer to Approve the Security 

Management Plan on the grounds that it does not comply with the 
requirements set out in Paragraph 15.2 shall be deemed to be 
reasonable. 

15.3.4 Approval by the Buyer of the Security Management Plan pursuant to 
Paragraph 15.3.2 or of any change to the Security Management Plan 
in accordance with Paragraph 15.4 shall not relieve the Supplier of its 
obligations under this Schedule.  

15.4 Amendment of the Security Management Plan 

15.4.1 The Security Management Plan shall be fully reviewed and updated 
by the Supplier at least annually to reflect: 

(a) emerging changes in Good Industry Practice; 

(b) any change or proposed change to the Deliverables and/or 
associated processes;  

(c) where necessary in accordance with paragraph 2.2, any change 
to the Security Policy;  

(d) any new perceived or changed security threats; and 

(e) any reasonable change in requirements requested by the Buyer. 

15.4.2 The Supplier shall provide the Buyer with the results of such reviews 
as soon as reasonably practicable after their completion and 
amendment of the Security Management Plan at no additional cost to 
the Buyer. The results of the review shall include, without limitation: 

(a) suggested improvements to the effectiveness of the Security 
Management Plan; 

(b) updates to the risk assessments; and 

(c) suggested improvements in measuring the effectiveness of 
controls. 

15.4.3 Subject to Paragraph 15.4.4, any change or amendment which the 
Supplier proposes to make to the Security Management Plan (as a 
result of a review carried out in accordance with Paragraph 15.4.1, a 
request by the Buyer or otherwise) shall be subject to the Variation 
Procedure. 

15.4.4 The Buyer may, acting reasonably, Approve and require changes or 
amendments to the Security Management Plan to be implemented on 
timescales faster than set out in the Variation Procedure but, without 
prejudice to their effectiveness, all such changes and amendments 
shall thereafter be subject to the Variation Procedure for the 
purposes of formalising and documenting the relevant change or 
amendment. 
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16. Security breach 

16.1 Either Party shall notify the other in accordance with the agreed security 
incident management process (as detailed in the Security Management 
Plan) upon becoming aware of any Breach of Security or any potential or 
attempted Breach of Security. 

16.2 Without prejudice to the security incident management process, upon 
becoming aware of any of the circumstances referred to in Paragraph 16.1, 
the Supplier shall: 

16.2.1 immediately take all reasonable steps (which shall include any action 
or changes reasonably required by the Buyer) necessary to: 

(a) minimise the extent of actual or potential harm caused 
by any Breach of Security; 

(b) remedy such Breach of Security to the extent possible 
and protect the integrity of the Buyer and the provision of 
the Goods and/or Services to the extent within its control 
against any such Breach of Security or attempted 
Breach of Security;  

(c) prevent an equivalent breach in the future exploiting the 
same cause failure; and 

(d) as soon as reasonably practicable provide to the Buyer, 
where the Buyer so requests, full details (using the 
reporting mechanism defined by the Security 
Management Plan) of the Breach of Security or 
attempted Breach of Security, including a cause analysis 
where required by the Buyer. 

16.3 In the event that any action is taken in response to a Breach of Security or 
potential or attempted Breach of Security that demonstrates non-
compliance of the Security Management Plan with the Security Policy 
(where relevant in accordance with paragraph 2.2) or the requirements of 
this Schedule, then any required change to the Security Management Plan 
shall be at no cost to the Buyer.  
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Order Schedule 10 (Exit Management) 

17. Definitions 

17.1 In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions): 

"Exclusive Assets" 13. Supplier Assets used exclusively by the 
Supplier [or a Key Subcontractor] in the 
provision of the Deliverables; 

"Exit Information" 14. has the meaning given to it in 
Paragraph 19.1 of this Schedule; 

"Exit Manager" 15. the person appointed by each Party to 
manage their respective obligations under this 
Schedule; 

"Net Book Value" 16. the current net book value of the 
relevant Supplier Asset(s) calculated in 
accordance with the DPS Application or Order 
Tender (if stated) or (if not stated) the 
depreciation policy of the Supplier (which the 
Supplier shall ensure is in accordance with 
Good Industry Practice); 

"Non-Exclusive Assets" 17. those Supplier Assets used by the 
Supplier [or a Key Subcontractor] in 
connection with the Deliverables but which 
are also used by the Supplier [or Key 
Subcontractor] for other purposes; 

"Registers" 18. the register and configuration database 
referred to in Paragraph 18.2 of this Schedule;  

"Replacement Goods" 19. any goods which are substantially similar 
to any of the Goods and which the Buyer 
receives in substitution for any of the Goods 
following the End Date, whether those goods 
are provided by the Buyer internally and/or by 
any third party; 

"Replacement Services" 20. any services which are substantially 
similar to any of the Services and which the 
Buyer receives in substitution for any of the 
Services following the End Date, whether 
those goods are provided by the Buyer 
internally and/or by any third party; 

"Termination Assistance" 21. the activities to be performed by the 
Supplier pursuant to the Exit Plan, and other 
assistance required by the Buyer pursuant to 
the Termination Assistance Notice; 

"Termination Assistance 
Notice" 

22. has the meaning given to it in Paragraph 
21.1 of this Schedule; 
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"Termination Assistance 
Period" 

23. the period specified in a Termination 
Assistance Notice for which the Supplier is 
required to provide the Termination 
Assistance as such period may be extended 
pursuant to Paragraph 21.2 of this Schedule; 

"Transferable Assets" 24. Exclusive Assets which are capable of 
legal transfer to the Buyer; 

"Transferable Contracts" 25. Sub-Contracts, licences for Supplier's 
Software, licences for Third Party Software or 
other agreements which are necessary to 
enable the Buyer or any Replacement Supplier 
to provide the Deliverables or the 
Replacement Goods and/or Replacement 
Services, including in relation to licences all 
relevant Documentation; 

"Transferring Assets" 26. has the meaning given to it in Paragraph 
24.2.1 of this Schedule; 

"Transferring Contracts" 27. has the meaning given to it in 
Paragraph 24.2.3 of this Schedule. 

18. Supplier must always be prepared for contract exit  

18.1 The Supplier shall within 30 days from the Start Date provide to the Buyer a 
copy of its depreciation policy to be used for the purposes of calculating Net 
Book Value. 

18.2 During the Contract Period, the Supplier shall promptly: 

18.2.1 create and maintain a detailed register of all Supplier Assets 
(including description, condition, location and details of ownership 
and status as either Exclusive Assets or Non-Exclusive Assets and 
Net Book Value) and Sub-contracts and other relevant agreements 
required in connection with the Deliverables; and 

18.2.2 create and maintain a configuration database detailing the technical 
infrastructure and operating procedures through which the Supplier 
provides the Deliverables  

("Registers"). 

18.3 The Supplier shall: 

18.3.1 ensure that all Exclusive Assets listed in the Registers are clearly 
physically identified as such; and 

18.3.2 procure that all licences for Third Party Software and all Sub-
Contracts shall be assignable and/or capable of novation (at no cost 
or restriction to the Buyer) at the request of the Buyer to the Buyer 
(and/or its nominee) and/or any Replacement Supplier upon the 
Supplier ceasing to provide the Deliverables (or part of them) and if 
the Supplier is unable to do so then the Supplier shall promptly notify 
the Buyer and the Buyer may require the Supplier to procure an 
alternative Subcontractor or provider of Deliverables.  
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18.4 Each Party shall appoint an Exit Manager within three (3) Months of the 
Start Date. The Parties' Exit Managers will liaise with one another in relation 
to all issues relevant to the expiry or termination of this Contract. 

19. Assisting re-competition for Deliverables  

19.1 The Supplier shall, on reasonable notice, provide to the Buyer and/or its 
potential Replacement Suppliers (subject to the potential Replacement 
Suppliers entering into reasonable written confidentiality undertakings), 
such information (including any access) as the Buyer shall reasonably 
require in order to facilitate the preparation by the Buyer of any invitation to 
tender and/or to facilitate any potential Replacement Suppliers undertaking 
due diligence (the "Exit Information"). 

19.2 The Supplier acknowledges that the Buyer may disclose the Supplier's 
Confidential Information (excluding the Supplier’s or its Subcontractors’ 
prices or costs) to an actual or prospective Replacement Supplier to the 
extent that such disclosure is necessary in connection with such 
engagement. 

19.3 The Supplier shall provide complete updates of the Exit Information on an 
as-requested basis as soon as reasonably practicable and notify the Buyer 
within five (5) Working Days of any material change to the Exit Information 
which may adversely impact upon the provision of any Deliverables (and 
shall consult the Buyer in relation to any such changes). 

19.4 The Exit Information shall be accurate and complete in all material respects 
and shall be sufficient to enable a third party to prepare an informed offer for 
those Deliverables; and not be disadvantaged in any procurement process 
compared to the Supplier. 

20. Exit Plan 

20.1 The Supplier shall, within three (3) Months after the Start Date, deliver to 
the Buyer an Exit Plan which complies with the requirements set out in 
Paragraph 20.3 of this Schedule and is otherwise reasonably satisfactory to 
the Buyer. 

20.2 The Parties shall use reasonable endeavours to agree the contents of the 
Exit Plan. If the Parties are unable to agree the contents of the Exit Plan 
within twenty (20) Working Days of the latest date for its submission 
pursuant to Paragraph 20.1, then such Dispute shall be resolved in 
accordance with the Dispute Resolution Procedure.  

20.3 The Exit Plan shall set out, as a minimum: 

20.3.1 a detailed description of both the transfer and cessation processes, 
including a timetable;  

20.3.2 how the Deliverables will transfer to the Replacement Supplier and/or 
the Buyer; 

20.3.3 details of any contracts which will be available for transfer to the 
Buyer and/or the Replacement Supplier upon the Expiry Date 
together with any reasonable costs required to effect such transfer; 

20.3.4 proposals for the training of key members of the Replacement 
Supplier’s staff in connection with the continuation of the provision of 
the Deliverables following the Expiry Date; 
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20.3.5 proposals for providing the Buyer or a Replacement Supplier copies 
of all documentation relating to the use and operation of the 
Deliverables and required for their continued use;  

20.3.6 proposals for the assignment or novation of all services utilised by 
the Supplier in connection with the supply of the Deliverables; 

20.3.7 proposals for the identification and return of all Buyer Property in the 
possession of and/or control of the Supplier or any third party; 

20.3.8 proposals for the disposal of any redundant Deliverables and 
materials; 

20.3.9 how the Supplier will ensure that there is no disruption to or 
degradation of the Deliverables during the Termination Assistance 
Period; and 

20.3.10 any other information or assistance reasonably required by the 
Buyer or a Replacement Supplier. 

20.4 The Supplier shall: 

20.4.1 maintain and update the Exit Plan (and risk management plan) no 
less frequently than:  

(a) every [six (6) months] throughout the Contract Period; and 

(b) no later than [twenty (20) Working Days] after a request 
from the Buyer for an up-to-date copy of the Exit Plan;  

(c) as soon as reasonably possible following a Termination 
Assistance Notice, and in any event no later than [ten (10) 
Working Days] after the date of the Termination Assistance 
Notice; 

(d) as soon as reasonably possible following, and in any event 
no later than [twenty (20) Working Days] following, any 
material change to the Deliverables (including all changes 
under the Variation Procedure); and   

20.4.2 jointly review and verify the Exit Plan if required by the Buyer and 
promptly correct any identified failures. 

20.5 Only if (by notification to the Supplier in writing) the Buyer agrees with a 
draft Exit Plan provided by the Supplier under Paragraph 20.2 or 20.4 (as 
the context requires), shall that draft become the Exit Plan for this Contract.   

20.6 A version of an Exit Plan agreed between the parties shall not be 
superseded by any draft submitted by the Supplier. 

21. Termination Assistance  

21.1 The Buyer shall be entitled to require the provision of Termination 
Assistance at any time during the Contract Period by giving written notice to 
the Supplier (a "Termination Assistance Notice") at least four (4) Months 
prior to the Expiry Date or as soon as reasonably practicable (but in any 
event, not later than one (1) Month) following the service by either Party of a 
Termination Notice. The Termination Assistance Notice shall specify: 

21.1.1 the nature of the Termination Assistance required; and 

21.1.2 the start date and period during which it is anticipated that 
Termination Assistance will be required, which shall continue no 
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longer than twelve (12) Months after the date that the Supplier 
ceases to provide the Deliverables. 

21.2 The Buyer shall have an option to extend the Termination Assistance Period 
beyond the Termination Assistance Notice period provided that such 
extension shall not extend for more than six (6) Months beyond the end of 
the Termination Assistance Period and provided that it shall notify the 
Supplier of such this extension no later than twenty (20) Working Days prior 
to the date on which the provision of Termination Assistance is otherwise 
due to expire. The Buyer shall have the right to terminate its requirement for 
Termination Assistance by serving not less than (20) Working Days' written 
notice upon the Supplier. 

21.3 In the event that Termination Assistance is required by the Buyer but at the 
relevant time the parties are still agreeing an update to the Exit Plan 
pursuant to Paragraph Error! Reference source not found., the Supplier w
ill provide the Termination Assistance in good faith and in accordance with 
the principles in this Schedule and the last Buyer approved version of the 
Exit Plan (insofar as it still applies). 

22. Termination Assistance Period  

22.1 Throughout the Termination Assistance Period the Supplier shall: 

22.1.1 continue to provide the Deliverables (as applicable) and otherwise 
perform its obligations under this Contract and, if required by the 
Buyer, provide the Termination Assistance; 

22.1.2 provide to the Buyer and/or its Replacement Supplier any reasonable 
assistance and/or access requested by the Buyer and/or its 
Replacement Supplier including assistance and/or access to facilitate 
the orderly transfer of responsibility for and conduct of the 
Deliverables to the Buyer and/or its Replacement Supplier; 

22.1.3 use all reasonable endeavours to reallocate resources to provide 
such assistance without additional costs to the Buyer; 

22.1.4 subject to Paragraph 22.3, provide the Deliverables and the 
Termination Assistance at no detriment to the Performance 
Indicators (PI’s) or Service Levels, the provision of the Management 
Information or any other reports nor to any other of the Supplier's 
obligations under this Contract;  

22.1.5 at the Buyer's request and on reasonable notice, deliver up-to-date 
Registers to the Buyer; 

22.1.6 seek the Buyer's prior written consent to access any Buyer Premises 
from which the de-installation or removal of Supplier Assets is 
required. 

22.2 If it is not possible for the Supplier to reallocate resources to provide such 
assistance as is referred to in Paragraph 22.1.2 without additional costs to 
the Buyer, any additional costs incurred by the Supplier in providing such 
reasonable assistance shall be subject to the Variation Procedure. 

22.3 If the Supplier demonstrates to the Buyer's reasonable satisfaction that the 
provision of the Termination Assistance will have a material, unavoidable 
adverse effect on the Supplier's ability to meet one or more particular 
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Service Levels, the Parties shall vary the relevant Service Levels and/or the 
applicable Service Credits accordingly. 

23. Obligations when the contract is terminated   

23.1 The Supplier shall comply with all of its obligations contained in the Exit 
Plan. 

23.2 Upon termination or expiry or at the end of the Termination Assistance 
Period (or earlier if this does not adversely affect the Supplier's performance 
of the Deliverables and the Termination Assistance), the Supplier shall: 

23.2.1 vacate any Buyer Premises; 

23.2.2 remove the Supplier Equipment together with any other materials 
used by the Supplier to supply the Deliverables and shall leave the 
Sites in a clean, safe and tidy condition. The Supplier is solely 
responsible for making good any damage to the Sites or any objects 
contained thereon, other than fair wear and tear, which is caused by 
the Supplier;  

23.2.3 provide access during normal working hours to the Buyer and/or the 
Replacement Supplier for up to twelve (12) Months after expiry or 
termination to: 

(a) such information relating to the Deliverables as remains in 
the possession or control of the Supplier; and 

(b) such members of the Supplier Staff as have been involved 
in the design, development and provision of the Deliverables 
and who are still employed by the Supplier, provided that the 
Buyer and/or the Replacement Supplier shall pay the 
reasonable costs of the Supplier actually incurred in 
responding to such requests for access. 

23.3 Except where this Contract provides otherwise, all licences, leases and 
authorisations granted by the Buyer to the Supplier in relation to the 
Deliverables shall be terminated with effect from the end of the Termination 
Assistance Period. 

24. Assets, Sub-contracts and Software 

24.1 Following notice of termination of this Contract and during the Termination 
Assistance Period, the Supplier shall not, without the Buyer's prior written 
consent: 

24.1.1 terminate, enter into or vary any Sub-contract or licence for any 
software in connection with the Deliverables; or 

24.1.2 (subject to normal maintenance requirements) make material 
modifications to, or dispose of, any existing Supplier Assets or 
acquire any new Supplier Assets. 

24.2 Within twenty (20) Working Days of receipt of the up-to-date Registers 
provided by the Supplier, the Buyer shall notify the Supplier setting out: 

24.2.1 which, if any, of the Transferable Assets the Buyer requires to be 
transferred to the Buyer and/or the Replacement Supplier 
("Transferring Assets");  
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24.2.2 which, if any, of: 

(a) the Exclusive Assets that are not Transferable Assets; and  

(b) the Non-Exclusive Assets, 

the Buyer and/or the Replacement Supplier requires the continued 
use of; and 

24.2.3 which, if any, of Transferable Contracts the Buyer requires to be 
assigned or novated to the Buyer and/or the Replacement Supplier 
(the "Transferring Contracts"), 

in order for the Buyer and/or its Replacement Supplier to provide the 
Deliverables from the expiry of the Termination Assistance Period. The 
Supplier shall provide all reasonable assistance required by the Buyer 
and/or its Replacement Supplier to enable it to determine which 
Transferable Assets and Transferable Contracts are required to provide the 
Deliverables or the Replacement Goods and/or Replacement Services. 

24.3 With effect from the expiry of the Termination Assistance Period, the 
Supplier shall sell the Transferring Assets to the Buyer and/or the 
Replacement Supplier for their Net Book Value less any amount already 
paid for them through the Charges.  

24.4 Risk in the Transferring Assets shall pass to the Buyer or the Replacement 
Supplier (as appropriate) at the end of the Termination Assistance Period 
and title shall pass on payment for them. 

24.5 Where the Buyer and/or the Replacement Supplier requires continued use 
of any Exclusive Assets that are not Transferable Assets or any Non-
Exclusive Assets, the Supplier shall as soon as reasonably practicable: 

24.5.1 procure a non-exclusive, perpetual, royalty-free licence for the Buyer 
and/or the Replacement Supplier to use such assets (with a right of 
sub-licence or assignment on the same terms); or failing which 

24.5.2 procure a suitable alternative to such assets, the Buyer or the 
Replacement Supplier to bear the reasonable proven costs of 
procuring the same. 

24.6 The Supplier shall as soon as reasonably practicable assign or procure the 
novation of the Transferring Contracts to the Buyer and/or the Replacement 
Supplier.  The Supplier shall execute such documents and provide such 
other assistance as the Buyer reasonably requires to effect this novation or 
assignment. 

24.7 The Buyer shall: 

24.7.1 accept assignments from the Supplier or join with the Supplier in 
procuring a novation of each Transferring Contract; and 

24.7.2 once a Transferring Contract is novated or assigned to the Buyer 
and/or the Replacement Supplier, discharge all the obligations and 
liabilities created by or arising under that Transferring Contract and 
exercise its rights arising under that Transferring Contract, or as 
applicable, procure that the Replacement Supplier does the same. 

24.8 The Supplier shall hold any Transferring Contracts on trust for the Buyer 
until the transfer of the relevant Transferring Contract to the Buyer and/or 
the Replacement Supplier has taken place. 
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24.9 The Supplier shall indemnify the Buyer (and/or the Replacement Supplier, 
as applicable) against each loss, liability and cost arising out of any claims 
made by a counterparty to a Transferring Contract which is assigned or 
novated to the Buyer (and/or Replacement Supplier) pursuant to 
Paragraph 24.6 in relation to any matters arising prior to the date of 
assignment or novation of such Transferring Contract. Clause 19 (Other 
people's rights in this contract) shall not apply to this Paragraph 24.9 which 
is intended to be enforceable by Third Parties Beneficiaries by virtue of the 
CRTPA. 

25. No charges  

25.1 Unless otherwise stated, the Buyer shall not be obliged to pay for costs 
incurred by the Supplier in relation to its compliance with this Schedule. 

26. Dividing the bills  

26.1 All outgoings, expenses, rents, royalties and other periodical payments 
receivable in respect of the Transferring Assets and Transferring Contracts 
shall be apportioned between the Buyer and/or the Replacement and the 
Supplier as follows: 

26.1.1 the amounts shall be annualised and divided by 365 to reach a daily 
rate; 

26.1.2 the Buyer or Replacement Supplier (as applicable) shall be 
responsible for or entitled to (as the case may be) that part of the 
value of the invoice pro rata to the number of complete days 
following the transfer, multiplied by the daily rate; and 

26.1.3 the Supplier shall be responsible for or entitled to (as the case may 
be) the rest of the invoice. 
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DPS Schedule 7 (Order Procedure and Award  

Criteria)  

Part 1: Order Procedure  

1. Overview  

1.1.  This DPS Schedule sets out the Order Procedure for all Buyers and Suppliers 

to follow.  

 1.2.  CCS reserves the right to change this Order Procedure.  

1.3.  All Buyers listed under the FTS Notice may award an Order Contract under 

this DPS Contract.  

1.4.  The Buyer may appoint an agent to act on their behalf, this includes 

completing this Order Procedure.  

 1.5.  CCS is not responsible for the actions of any Buyer.  

2. Buyer reserves the right not to award  

2.1.  An Order Procedure may be cancelled at any time. The Buyer is not obliged to 

award any Order Contract.  

2.2.  At any time during the Further Competition Procedure, the Buyer may go back 

to any previous stage in the Procedure and amend requirements.  

2.3.  The Supplier may ask clarification questions relating to the Buyer’s 

requirements. The Buyer will specify how clarification questions can be asked 

and when the clarification period will close. Questions and responses will be 

anonymised and made available to all Suppliers identified in the Buyer’s 

filtered shortlist as applicable to the Buyer’s requirements.             

3. How services will be bought  

3.1.  The Buyer shall award an Order Contract in accordance with the Further 

Competition Procedure as set out in Clause 4 below.        

4. Further Competition Procedure  

4.1.  Develop a Statement of Requirements. The Buyer shall develop a 

Statement of Requirements detailing what is needed from the Supplier and 

the outcome that the Supplier shall be required to deliver. As a minimum the 

Statement of Requirement must include:  

4.1.1. an outline of the business challenge/issue, including any known 

objectives;  

4.1.2. details of any mandatory activities, or specialist services that should be 

included within any proposed solution;  
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4.1.3. the evaluation method and criteria for assessing Suppliers against the 

Statement of Requirement, based on the Further Competition Award 

Criteria together with a timetable for the evaluation Procedure;  

4.1.4. the number of highest scoring Suppliers that will be invited to Pitch, 

where applicable, following the Written Proposal; 4.1.5. a request for 

interested Suppliers to respond; and  

4.1.6. the Supplier’s Proposal due date.  

  

4.2. The Buyer is advised but not mandated to include the below in the Statement of 

Requirement:  

4.2.1. a budget range;  

4.2.2. geographical location of work (if required);  

4.2.3. any security clearances needed;  

4.2.4. a clarification period for Suppliers to ask questions about the Statement 

of Requirements. The time frame for this clarification period shall be 

outlined in the Statement of Requirements; and  

4.2.5. any other information that the Buyer considers necessary to enable 

Suppliers to submit a Proposal and a template Statement of 

Requirements layout is attached as Annex A to this Schedule.  

4.3. The Buyer may wish to engage with Suppliers before starting the below stages, 
including providing preliminary details of the requirement for Supplier 
feedback.  

4.4.  The Buyer shall undertake the required stage (clause 4.8 Written Proposal) 

and may choose to undertake one or more of the optional stages set out 

below.  

4.5.  Pre-Market Engagement (Recommended but Optional). If a Buyer chooses 

to undertake pre-market engagement the Buyer:  

4.5.1. shall send the draft Statement of Requirements to all Suppliers on the 

Buyer’s filtered shortlist, as applicable to the Buyer’s requirements, 

asking for a response for the purposes of assisting with market 

engagement, as detailed within the Statement of Requirements;  

4.5.2. may hold a market engagement event where they shall invite all            

Suppliers on the DPS to help develop the Statement of Requirements; 

and  

4.5.3. may choose to update and re-issue the Statement of Requirements to all 

Suppliers on the Buyer’s filtered shortlist following pre-market 

engagement.   

4.6.  Supplier Capability Assessment (Optional). If a Buyer chooses to 

undertake Supplier Capability Assessments the Buyer:  
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4.6.1. shall send the Statement of Requirements to all Suppliers on the 

Buyer’s filtered shortlist, as applicable to the Buyer’s requirements;  

4.6.2. shall send questions relating to the requirements set out in the 

Statement of Requirements to Suppliers which require a “Yes” or “No” 

response (the “Capability Assessment Questions”) and shall 

indicate the timeframe in which these must be completed.  

4.6.3. shall only proceed with Suppliers that have responded ‘Yes’ to all the 

Capability Assessment Questions to the next stage of the Procedure.  

4.7.  Where a Buyer chooses to undertake Supplier capability assessment the 

Supplier shall respond to the Capability Assessment Questions answering 

“Yes” or “No”.  

       

4.8.  Written Proposal (Required). The Buyer shall undertake the written Proposal 

stage for all Order Contracts under this DPS Contract. The Buyer:  

4.8.1. shall send the Statement of Requirements to all Suppliers on the Buyer’s 

filtered shortlist, as applicable to the Buyer’s requirements, (or only 

those Suppliers passing the Capability  

Assessment if the Buyer has undertaken Supplier Capability 

Assessment under clause 4.6); and   

4.8.2. shall conduct a quality and price assessment of the Supplier’s Proposal 

against the evaluation method and scoring system outlined in the 

Statement of Requirements.        

 4.9.  During the undertaking of the written Proposal stage the Suppliers:  

4.9.1. shall submit their written Proposal in line with the requirements in the 

Buyer’s Statement of Requirements including timeframe and format;  

4.9.2. shall be required to demonstrate how they will deliver the solution, 

including whether the Services will be delivered solely by their ‘in-

house’ capability or whether they intend to SubContract any 

element(s) of the Services delivering the solution. Where an Supplier 

declares that it intends to Sub-Contract any element(s) of the Services, 

the Supplier shall be required to clearly state in its response:  

(a) The name of the Sub-Contractor(s);  

(b) The Companies House Registration number of the Sub- 

Contractor(s);  

(c) The registered address of the Sub-Contractor(s) and the address 

of the premises from where the Services will be delivered;  

(d) Details of the Services that will be Sub-Contracted; and  

(e) the estimated value of the work that will be SubContracted.  

  

4.10. Pre-Pitch Feedback (Recommended when including a pitch but Optional) 

The Buyer may choose to undertake a pre-pitch feedback session with each 

of the Suppliers invited to pitch, to provide feedback on the general direction 
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of the Supplier's approach. These take place before the pitch and are not 

evaluated.   

4.11. Pitch (Recommended but Optional). If a Buyer chooses to undertake a pitch 

to further shortlist after the written stage the Buyer shall:  

4.11.1. specify in the Statement of Requirements that, if the Supplier is 

successful at the written Proposal stage, that written Proposal must be 

supported by a further submission in the form of:  

(a) a presentation;  

(b) a face to face pitch; or  

(c) such other submission as the Buyer may specify;  

4.11.2. specify in the Statement of Requirements how many of the highest 

scoring Suppliers at the written Proposal stage will be invited to pitch.  

4.11.3. set out in the Statement of Requirements the evaluation method and 

scoring system to be used for assessment of the Supplier’s further 

submission; and  

4.11.4. conduct a quality and price assessment of the Supplier’s further 

submission in line with the evaluation method and scoring system 

outlined in the Statement of Requirements.  

4.12. Where a Buyer chooses to undertake a pitch, the Supplier shall address the 

pitch requirements in its written Proposal.       

4.13. If the Buyer chooses to undertake a pitching stage, the Supplier shall provide 

the further submission in accordance with the requirements in the Buyer’s 

Statement of Requirements.  

4.14. The Buyer shall award an Order Contract to the successful Supplier in 

accordance with the methodology set out in the Statement of Requirements.  

4.15. At all stages the Buyer shall notify unsuccessful Suppliers and may provide 

the Suppliers with feedback.  

4.16. A Supplier shall inform the Buyer if at any stage it does not wish to participate 

in the Further Competition Procedure.  

5. Further Competition Award Criteria  

5.1. The Buyer may wish to use the GCS evaluation framework found here:  

https://gcs.civilservice.gov.uk/publications/evaluation-framework/ The Buyer 

has discretion to develop the Further Competition Award Criteria as it deems 

appropriate.   

5.2.  The Buyer will evaluate the Supplier’s Proposal against the following criteria to 

determine which of the Suppliers provides the most economically 

advantageous solution from the perspective of the Buyer. For the avoidance 

of doubt the most economically advantageous solution will not necessarily be 

the lowest price solution:  

  

https://gcs.civilservice.gov.uk/publications/evaluation-framework/
https://gcs.civilservice.gov.uk/publications/evaluation-framework/
https://gcs.civilservice.gov.uk/publications/evaluation-framework/
https://gcs.civilservice.gov.uk/publications/evaluation-framework/
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     Criteria  Percentage Weightings  

Quality*  

   

60 - 95%  

Price  5 - 40%  

TOTAL  100%  

  

* Central Government Bodies in scope of PPN 06/20 must give  

Social Value a minimum weighting of 10% of the total scoring  

  

5.3.  Weightings and sub-weightings for the evaluation criteria will be set by the 

Buyer and must add up to 100%.  

5.4.  Where the Buyer has chosen to undertake a Pitch, the Buyer will evaluate 

quality and price in the Written stage to identify Suppliers to invite to Pitch.  

6. What the Supplier has to do  

6.1.  The Supplier agrees that all tenders submitted by the Supplier are made and 

will be made in good faith and that the Supplier has not fixed or adjusted and 

will not fix or adjust the price of the tender by or in accordance with any 

agreement or arrangement with any other person. The Supplier certifies that it 

has not and undertakes that it will not:  

6.1.1. communicate to any person other than the person inviting these tenders 

the amount or approximate amount of the tender, except where the 

disclosure, in confidence, of the approximate amount of the tender 

was necessary to obtain quotations required for the preparation of the 

tender; and  

6.1.2. enter into any arrangement or agreement with any other person that 

they or the other person(s) shall refrain from submitting a tender or as 

to the amount of any tenders to be submitted.  

7. Awarding and creating an Order Contract  

 7.1.  A Buyer may award an Order Contract with the Supplier by sending  

(including electronically) a signed Order Form substantially in the form  

(as may be amended or refined by the Buyer) of the Order Form Template set 

out in DPS Schedule 6 (Order Form Template and Order Schedules).  

7.2.  The Parties agree that any document or communication (including any 

document or communication in the apparent form of an Order Contract) which 

is not as described in this Paragraph 2 shall not constitute an Order Contract 

under this DPS Contract.  
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7.3.  On receipt of an Order Form as described in Paragraph 7.1 from a Buyer the 

Supplier shall accept the Order Contract by promptly signing and returning 

(including by electronic means) a copy of the Order Form to the Buyer 

concerned.  

7.4.  On receipt of the countersigned Order Form from the Supplier, the Buyer shall 

send (including by electronic means) a written notice of receipt to the Supplier 

within two (2) Working Days and the Order Contract shall be formed with 

effect from the Order Start Date stated in the Order Form.  

7.5.  The Supplier acknowledges that the Buyer is independently responsible for 

the conduct of its award of Order Contracts under this DPS Contract and that 

CCS is not responsible or accountable for and shall have no liability 

whatsoever, except where it is the Buyer, in relation to:  

7.5.1. the conduct of Buyer in relation to this Contract; or  

7.5.2. the performance or non-performance of any Order Contracts between 

the Supplier and Buyer entered into pursuant to this Contract.  

8. Awarding and creating an Exempt Order Contract  

 8.1.  Paragraph 3.1 above shall not apply to an Exempt Buyer.  

8.2.  If a potential Exempt Buyer decides to source Deliverables through this DPS 

Contract, it will award an Exempt Order Contract for Deliverables in 

accordance with the procedure in this Schedule as modified by this Paragraph 

8 and in accordance with any legal requirements applicable to that potential 

Exempt Buyer.  

8.3.  A potential Exempt Buyer may award an Exempt Order Contract under this 

DPS Contract through a Further Competition Procedure in accordance with 

Paragraph 4 as modified by Paragraph 8.4 below.  

8.4.  If the potential Exempt Buyer requires the Supplier to develop proposals or a 

solution in respect of Deliverables, then the potential Exempt Buyer may at its 

discretion use the procedure set out in Paragraph 4 above as modified by this 

Paragraph 8.4. In that case, references to “the Regulations” in Paragraph 4 

above shall be read as references to “any legal requirements applicable to 

that potential  

Exempt Buyer”, and the Exempt Buyer shall be permitted to modify the 

Further Competition Procedure in accordance with any legal requirements 

applicable to the Exempt Buyer.  

8.5.  Paragraphs 8.1 to 8.4 above are without prejudice to an Exempt Buyer’s 

ability to make such further modifications to the Order Procedure as it 

considers necessary and in accordance with any legal requirements 

applicable to that potential Exempt Buyer. 
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Annex A – Template Statement of Requirement  

Template  

  

Department / Organisation:  

Contact name:  

Contact email:  

DPS ref:  

Date issued / clarification period / response deadline:  

Summary   

a) The problem and services required   

b) Any constraints that may preclude Suppliers from accepting this Statement of  

Requirement   

c) Budget (if appropriate)  

d) Timescales  

Context and objectives  

a) About our organisation  

b) Existing strategy (i.e. known sensitivities, constraints, conflicts of interest)  

c) Any data, previous research activity, audience insight and outputs  

d) Your goals and objectives  

Requirement and implementation  

a) Detail of requirement  
b) Role of the Supplier, management and staffing (if applicable)  

c) Key delivery milestones  

Supplier response (evaluation)  

a) Questions and evaluation methodology with marking scheme   

b) Any further stages  

Appointment and timings   

e) Timescales for tender (stages / award)   

f) Contract length and any extension possibilities  

g) Total contract value   

Copyright 2021  
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DPS Schedule 9 (Cyber Essentials Scheme)   
 

 

 

                                             

1. Definitions  

1.1 In this Schedule, the following words shall have the following meanings 

and they shall supplement Joint Schedule 1 (Definitions):  

"Cyber Essentials  

Scheme"  

"Cyber Essentials Basic 
Certificate"  

"Cyber Essentials 
Certificate"  

"Cyber Essential Scheme 
Data"  

"Cyber Essentials Plus 
Certificate"  

  

2. What Certification do you need the 

Cyber Essentials Scheme developed by the 

Government which provides a clear 

statement of the basic controls all 

organisations should implement to mitigate 

the risk from common internet based threats 

(as may be amended from time to time). 

Details of the Cyber Essentials Scheme can 

be found here: 

https://www.cyberessentials.ncsc.gov.uk/; the 

certificate awarded on the basis of 

selfassessment, verified by an independent 

certification body, under the Cyber Essentials 

Scheme and is the basic level of assurance;  

Cyber Essentials Basic Certificate or the 

Cyber Essentials Plus Certificate to be 

provided by the Supplier as set out on the 

Platform; sensitive and personal information 

and other relevant information as referred to 

in the Cyber Essentials Scheme; and the 

certification awarded on the basis of external 

testing by an independent certification body 

of the Supplier’s cyber security approach 

under the Cyber Essentials Scheme and is a 

more advanced level of assurance.  

2.1 Where the DPS Appointment Form requires that the Supplier provide a 

Cyber Essentials Certificate prior to the DPS Start Date, the Supplier shall 

provide a valid Cyber Essentials Certificate to CCS. Where the Supplier 

fails to comply with this Paragraph it shall be prohibited from commencing 

the provision of Goods or Services under any Contract until such time as 

the Supplier has evidenced to CCS its compliance with this Paragraph 2.1.  

2.2 Where the Supplier continues to Process data during the Contract Period 

of any Order Contract, the Supplier shall deliver to CCS evidence of 

renewal of the Cyber Essentials Certificate or Cyber Essentials Plus 

Certificate on each anniversary of the first applicable certificate obtained by 

the Supplier under Paragraph 2.1.  
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2.3 Where the Supplier is due to Process data after the Start date of the first 

Order Contract but before the end of the DPS Period or Contract Period of the 

last Order Contract, the Supplier shall deliver to CCS evidence of:  

2.3.1 a valid and current Cyber Essentials Certificate before the 

Supplier Processes any such Cyber Essentials Scheme Data; and  

2.3.2 renewal of the valid Cyber Essentials Certificate on each 

anniversary of the first Cyber Essentials Scheme certificate obtained 

by the Supplier under Paragraph 2.1.  

2.4 In the event that the Supplier fails to comply with Paragraphs 2.2 or 2.3 

(as applicable), CCS reserves the right to terminate this Contract for material 

Default.  

2.5 The Supplier shall ensure that all Sub-Contracts with Subcontractors 

who Process Cyber Essentials Scheme Data contain provisions no less 

onerous on the Subcontractors than those imposed on the Supplier under this 

Contract in respect of the Cyber Essentials Scheme under Paragraph 2.1 of 

this Schedule.    

2.6 This Schedule shall survive termination or expiry of this Contract and 

each and any Order Contract.
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Joint Schedule 4 (Commercially Sensitive 

Information) 

1. What is the Commercially Sensitive Information? 

1.1  In this Schedule the Parties have sought to identify the Supplier's Confidential  
Information that is genuinely commercially sensitive and the disclosure of 
which would be the subject of an exemption under the FOIA and the EIRs.  

1.2  Where possible, the Parties have sought to identify when any relevant 
Information will cease to fall into the category of Information to which this 
Schedule applies in the table below and in the Order Form (which shall be 
deemed incorporated into the table below). 

1.3 Without prejudice to the Relevant Authority's obligation to disclose 
Information in accordance with FOIA or Clause 16 (When you can share 
information), the Relevant Authority will, in its sole discretion, acting 
reasonably, seek to apply the relevant exemption set out in the FOIA to the 
following Information: 

 

No. Date Item(s) Duration of 
Confidentiality 

REDACTED REDACTED REDACTED REDACTED 
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Joint Schedule 6 (Key Subcontractors)  

1. Restrictions on certain subcontractors  

1.1 The Supplier is entitled to sub-contract its obligations under the DPS Contract to 

the Key Subcontractors identified on the Platform.   

1.2 The Supplier is entitled to sub-contract its obligations under an Order Contract to 

Key Subcontractors listed on the Platform who are specifically nominated in the 

Order Form.  

1.3 Where during the Contract Period the Supplier wishes to enter into a new Key Sub-

contract or replace a Key Subcontractor, it must obtain the prior written consent of 

CCS and the Buyer and the Supplier shall, at the time of requesting such consent, 

provide CCS and the Buyer with the information detailed in Paragraph 1.4.  The 

decision of CCS and the Buyer to consent or not will not be unreasonably withheld 

or delayed.  Where CCS consents to the appointment of a new Key Subcontractor 

then they will be added to the Platform.  Where the Buyer consents to the 

appointment of a new Key Subcontractor then they will be added to the Key 

Subcontractor section of the Order Form.  CCS and the Buyer may reasonably 

withhold their consent to the appointment of a Key Subcontractor if it considers 

that:  

1.3.1 the appointment of a proposed Key Subcontractor may prejudice the 

provision of the Deliverables or may be contrary to its interests;  

1.3.2 the proposed Key Subcontractor is unreliable and/or has not provided 

reliable goods and or reasonable services to its other customers; and/or  

1.3.3 the proposed Key Subcontractor employs unfit persons.  

1.4 The Supplier shall provide CCS and the Buyer with the following information in 

respect of the proposed Key Subcontractor:  

1.4.1 the proposed Key Subcontractor’s name, registered office and company 

registration number;  

1.4.2 the scope/description of any Deliverables to be provided by the proposed 

Key Subcontractor;   

1.4.3 where the proposed Key Subcontractor is an Affiliate of the Supplier, 

evidence that demonstrates to the reasonable satisfaction of the CCS and 

the Buyer that the proposed Key Sub-Contract has been agreed on "arm’s-

length" terms;  

1.4.4 for CCS, the Key Sub-Contract price expressed as a percentage of the 

total projected DPS Price over the DPS Contract Period;   

1.4.5 for the Buyer, the Key Sub-Contract price expressed as a percentage of 

the total projected Charges over the Order Contract Period; and  

1.4.6 (where applicable) Credit Rating Threshold (as defined in Joint Schedule 7 

(Financial Distress)) of the Key Subcontractor.   

1.5 If requested by CCS and/or the Buyer, within ten (10) Working Days of receipt of 

the information provided by the Supplier pursuant to Paragraph 1.4, the Supplier 

shall also provide:  
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1.5.1 a copy of the proposed Key Sub-Contract; and   

1.5.2 any further information reasonably requested by CCS and/or the Buyer.  

1.6 The Supplier shall ensure that each new or replacement Key Sub-Contract shall 

include:   

1.6.1 provisions which will enable the Supplier to discharge its obligations under 

the Contracts;  

1.6.2 a right under CRTPA for CCS and the Buyer to enforce any provisions 

under the Key Sub-Contract which confer a benefit upon CCS and the 

Buyer respectively;  

1.6.3 a provision enabling CCS and the Buyer to enforce the Key Sub-Contract 

as if it were the Supplier;   

1.6.4 a provision enabling the Supplier to assign, novate or otherwise transfer 

any of its rights and/or obligations under the Key Sub-Contract to CCS 

and/or the Buyer;   

1.6.5 obligations no less onerous on the Key Subcontractor than those imposed 

on the Supplier under the DPS Contract in respect of:  

(a) the data protection requirements set out in Clause 14 (Data 

protection);  

(b) the FOIA and other access request requirements set out in  

Clause 16 (When you can share information);  

(c) the obligation not to embarrass CCS or the Buyer or otherwise 

bring CCS or the Buyer into disrepute;   

(d) the keeping of records in respect of the goods and/or services 

being provided under the Key Sub-Contract, including the 

maintenance of Open Book Data; and  

(e) the conduct of audits set out in Clause 6 (Record keeping and 

reporting);  

1.6.6 provisions enabling the Supplier to terminate the Key Sub-Contract on 

notice on terms no more onerous on the Supplier than those imposed on 

CCS and the Buyer under Clauses 10.4 (When CCS or the Buyer can end 

this contract) and 10.5 (What happens if the contract ends) of this 

Contract; and  

1.6.7 a provision restricting the ability of the Key Subcontractor to sub-contract 

all or any part of the provision of the Deliverables provided to the Supplier 

under the Key Sub-Contract without first seeking the written consent of 

CCS and the Buyer.   
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KEY SUBCONTRACTOR(S) 
 

Key Role Key Staff Contact Details 

REDACTED REDACTED REDACTED 

REDACTED REDACTED REDACTED 
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Joint Schedule 11 (Processing Data)  

  

Definitions  
 

1. In this Schedule, the following words shall have the following meanings and 
they shall supplement Joint Schedule 1 (Definitions):  
 

“Processor 
Personnel”  

all directors, officers, employees, agents, consultants and 
suppliers of the Processor and/or of any Subprocessor engaged 
in the performance of its obligations under a Contract;  

Status of the Controller  
 

2. The Parties acknowledge that for the purposes of the Data Protection 
Legislation, the nature of the activity carried out by each of them in relation to their 
respective obligations under a Contract dictates the status of each party under the 
DPA 2018. A Party may act as:  
 

a. “Controller” in respect of the other Party who is “Processor”;  
b. “Processor” in respect of the other Party who is “Controller”;  
c. “Joint Controller” with the other Party;   
d. “Independent Controller” of the Personal Data where the other Party is 
also “Controller”,  
 
in respect of certain Personal Data under a Contract and shall specify in 
Annex 1 (Processing Personal Data) which scenario they think shall apply in 
each situation.   
 

Where one Party is Controller and the other Party its Processor   
 

3. Where a Party is a Processor, the only Processing that it is authorised to do is 
listed in Annex 1 (Processing Personal Data) by the Controller.   
 
4. The Processor shall notify the Controller immediately if it considers that any of 
the Controller’s instructions infringe the Data Protection Legislation.  
 
5. The Processor shall provide all reasonable assistance to the Controller in the 
preparation of any Data Protection Impact Assessment prior to commencing any 
Processing.  Such assistance may, at the discretion of the Controller, include:  
 

a. a systematic description of the envisaged Processing and the purpose 
of the Processing;  
 
b. an assessment of the necessity and proportionality of the Processing in 
relation to the Deliverables;  
 
c. an assessment of the risks to the rights and freedoms of Data Subjects; 
and  
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d. the measures envisaged to address the risks, including safeguards, 
security measures and mechanisms to ensure the protection of Personal 
Data.  
 

6. The Processor shall, in relation to any Personal Data Processed in connection 
with its obligations under the Contract:  
 

a. Process that Personal Data only in accordance with Annex 1 
(Processing Personal Data), unless the Processor is required to do otherwise 
by Law. If it is so required the Processor shall notify the Controller before 
Processing the Personal Data unless prohibited by Law;  
 
b. ensure that it has in place Protective Measures, including in the case of 
the Supplier the measures set out in Clause 14.3 of the Core Terms, which  the 
Controller may reasonably reject (but failure to reject shall not amount to 
approval by the Controller of the adequacy of the Protective Measures) having 
taken account of the:  
 

i.nature of the data to be protected;  
ii. harm that might result from a Personal Data Breach;  
iii. state of technological development; and  
iv.cost of implementing any measures;   

 
c. ensure that :  
 

i.the Processor Personnel do not Process Personal Data except in 
accordance with the Contract (and in particular Annex 1 
(Processing Personal Data));  
 

ii. it takes all reasonable steps to ensure the reliability and integrity 
of any Processor Personnel who have access to the Personal 
Data and ensure that they:  
 

A. are aware of and comply with the Processor’s duties 
under this Joint Schedule 11, Clauses 14 (Data protection), 
15 (What you must keep confidential) and 16 (When you 
can share information);  
 
B. are subject to appropriate confidentiality 
undertakings with the Processor or any Subprocessor;  
 
C. are informed of the confidential nature of the 
Personal Data and do not publish, disclose or divulge any 
of the Personal Data to any third party unless directed in 
writing to do so by the Controller or as otherwise permitted 
by the Contract; and  
 
D. have undergone adequate training in the use, care, 
protection and handling of Personal Data;   
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d. not transfer Personal Data outside of the UK or EU unless the prior 
written consent of the Controller has been obtained and the following 
conditions are fulfilled:  
 

i.the Controller or the Processor has provided appropriate 
safeguards in relation to the transfer (whether in accordance with 
UK GDPR Article 46 or LED Article 37) as determined by the 
Controller;  

ii. the Data Subject has enforceable rights and effective legal 
remedies;  

iii. the Processor complies with its obligations under the Data 
Protection Legislation by providing an adequate level of protection 
to any Personal Data that is transferred (or, if it is not so bound, 
uses its best endeavours to assist the Controller in meeting its 
obligations); and  

iv.the Processor complies with any reasonable instructions notified 
to it in advance by the Controller with respect to the Processing of 
the Personal Data; and 
 

e. at the written direction of the Controller, delete or return Personal Data 
(and any copies of it) to the Controller on termination of the Contract unless 
the Processor is required by Law to retain the Personal Data.  
 

7. Subject to paragraph 7 of this Joint Schedule 11, the Processor  shall notify the 
Controller immediately if in relation to it Processing Personal Data under or in 
connection with the Contract it:  
 

a. receives a Data Subject Access Request (or purported Data Subject 
Access Request);  
 
b. receives a request to rectify, block or erase any Personal Data;   
 
c. receives any other request, complaint or communication relating to 
either Party's obligations under the Data Protection Legislation;   
 
d. receives any communication from the Information Commissioner or any 
other regulatory authority in connection with Personal Data Processed under 
the Contract;   
 
e. receives a request from any third Party for disclosure of Personal Data 
where compliance with such request is required or purported to be required by 
Law; or  
 
f. becomes aware of a Personal Data Breach.  
 

8. The Processor’s obligation to notify under paragraph 6 of this Joint Schedule 
11 shall include the provision of further information to the Controller, as details become 
available.   
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9. Taking into account the nature of the Processing, the Processor shall 
provide the Controller with assistance in relation to either Party's obligations 
under Data Protection Legislation and any complaint, communication or 
request made under paragraph 6 of this Joint Schedule 11 (and insofar as 
possible within the timescales reasonably required by the Controller) including 
by immediately providing:  
 
a. the Controller with full details and copies of the complaint, 
communication or request;  
 
b. such assistance as is reasonably requested by the Controller to enable 
it to comply with a Data Subject Access Request within the relevant timescales 
set out in the Data Protection Legislation;   
 
c. the Controller, at its request, with any Personal Data it holds in relation 
to a Data Subject;   
 
d. assistance as requested by the Controller following any Personal Data 
Breach;  and/or 
 
e. assistance as requested by the Controller with respect to any request 
from the Information Commissioner’s Office, or any consultation by the 
Controller with the Information Commissioner's Office.  
 

10. The Processor shall maintain complete and accurate records and information 
to demonstrate its compliance with this Joint Schedule 11. This requirement does not 
apply where the Processor employs fewer than 250 staff, unless:  
 

a. the Controller determines that the Processing is not occasional;  
b. the Controller determines the Processing includes special categories of 
data as referred to in Article 9(1) of the UK GDPR or Personal Data relating to 
criminal convictions and offences referred to in Article 10 of the UK GDPR; or  
c. the Controller determines that the Processing is likely to result in a risk 
to the rights and freedoms of Data Subjects.  
 

11. The Processor shall allow for audits of its Data Processing activity by the 
Controller or the Controller’s designated auditor.  
 
12. The Parties shall designate a Data Protection Officer if required by the Data 
Protection Legislation.   
 
13. Before allowing any Subprocessor to Process any Personal Data related to the 
Contract, the Processor must:  
 

a. notify the Controller in writing of the intended Subprocessor and 
Processing;  
b. obtain the written consent of the Controller;   
c. enter into a written agreement with the Subprocessor which give effect 
to the terms set out in this Joint Schedule 11 such that they apply to the 
Subprocessor; and  
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d. provide the Controller with such information regarding the Subprocessor 
as the Controller may reasonably require.  
 

14. The Processor shall remain fully liable for all acts or omissions of any of its 
Subprocessors.  
 
15. The Relevant Authority may, at any time on not less than thirty (30) Working 
Days’ notice, revise this Joint Schedule 11 by replacing it with any applicable controller 
to processor standard clauses or similar terms forming part of an applicable 
certification scheme (which shall apply when incorporated by attachment to the 
Contract).  
 
16. The Parties agree to take account of any guidance issued by the Information 
Commissioner’s Office. The Relevant Authority may on not less than thirty (30) 
Working Days’ notice to the Supplier amend the Contract to ensure that it complies 
with any guidance issued by the Information Commissioner’s Office.   
 
Where the Parties are Joint Controllers of Personal Data   
 
17. In the event that the Parties are Joint Controllers in respect of Personal Data 
under the Contract, the Parties shall implement paragraphs that are necessary to 
comply with UK GDPR Article 26 based on the terms set out in Annex 2 to this Joint 
Schedule 11.   
 
Independent Controllers of Personal Data   
 

18. With respect to Personal Data provided by one Party to another Party for which 
each Party acts as Controller but which is not under the Joint Control of the Parties, 
each Party undertakes to comply with the applicable Data Protection Legislation in 
respect of their Processing of such Personal Data as Controller.  
 
19. Each Party shall Process the Personal Data in compliance with its obligations 
under the Data Protection Legislation and not do anything to cause the other Party to 
be in breach of it.   
 
20. Where a Party has provided Personal Data to the other Party in accordance 
with paragraph 8 of this Joint Schedule 11 above, the recipient of the Personal Data 
will provide all such relevant documents and information relating to its data protection 
policies and procedures as the other Party may reasonably require.  
 
21. The Parties shall be responsible for their own compliance with Articles 13 and 
14 UK GDPR in respect of the Processing of Personal Data for the purposes of the 
Contract.   
 
22. The Parties shall only provide Personal Data to each other:  
 

a. to the extent necessary to perform their respective obligations under the 
Contract;  
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b. in compliance with the Data Protection Legislation (including by ensuring 
all required data privacy information has been given to affected Data Subjects 
to meet the requirements of Articles 13 and 14 of the UK GDPR); and  
c. where it has recorded it in Annex 1 (Processing Personal Data).  
 

23. Taking into account the state of the art, the costs of implementation and 
the nature, scope, context and purposes of Processing as well as the risk of varying 
likelihood and severity for the rights and freedoms of natural persons, each Party shall, 
with respect to its Processing of Personal Data as Independent Controller, implement 
and maintain appropriate technical and organisational measures to ensure a level of 
security appropriate to that risk, including, as appropriate, the measures referred to in 
Article 32(1)(a), (b), (c) and (d) of the UK GDPR, and the measures shall, at a 
minimum, comply with the requirements of the Data Protection Legislation, including 
Article 32 of the UK GDPR.  

 
24. A Party Processing Personal Data for the purposes of the Contract shall 
maintain a record of its Processing activities in accordance with Article 30 UK GDPR 
and shall make the record available to the other Party upon reasonable request.  
 
25. Where a Party receives a request by any Data Subject to exercise any of their 
rights under the Data Protection Legislation in relation to the Personal Data provided 
to it by the other Party pursuant to the Contract (“Request Recipient”):  
 

a. the other Party shall provide any information and/or assistance as 
reasonably requested by the Request Recipient to help it respond to the 
request or correspondence, at the cost of the Request Recipient; or  
b. where the request or correspondence is directed to the other Party 
and/or relates to that other Party's Processing of the Personal Data, the 
Request Recipient  will:  
 

i.promptly, and in any event within five (5) Working Days of receipt 
of the request or correspondence, inform the other Party that it 
has received the same and shall forward such request or 
correspondence to the other Party; and  

ii. provide any information and/or assistance as reasonably 
requested by the other Party to help it respond to the request or 
correspondence in the timeframes specified by Data Protection 
Legislation.  
 

26. Each Party shall promptly notify the other Party upon it becoming aware of any 
Personal Data Breach relating to Personal Data provided by the other Party pursuant 
to the Contract and shall:   
 

a. do all such things as reasonably necessary to assist the other Party in 
mitigating the effects of the Personal Data Breach;   
b. implement any measures necessary to restore the security of any 
compromised Personal Data;   
c. work with the other Party to make any required notifications to the 
Information Commissioner’s Office and affected Data Subjects in accordance 
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with the Data Protection Legislation (including the timeframes set out therein); 
and  
d. not do anything which may damage the reputation of the other Party or 
that Party's relationship with the relevant Data Subjects, save as required by 
Law.  
 

27. Personal Data provided by one Party to the other Party may be used exclusively 
to exercise rights and obligations under the Contract as specified in Annex 1 
(Processing Personal Data).   
 

28. Personal Data shall not be retained or processed for longer than is 
necessary to perform each Party’s respective obligations under the Contract which is 
specified in Annex 1 (Processing Personal Data).   

 
29. Notwithstanding the general application of paragraphs 2 to 16 of this Joint 
Schedule 11 to Personal Data, where the Supplier is required to exercise its regulatory 
and/or legal obligations in respect of Personal Data, it shall act as an Independent 
Controller of Personal Data in accordance with paragraphs 18 to 27 of this Joint 
Schedule 11.  

  
Annex 1 - Processing Personal Data  
 

This Annex shall be completed by the Controller, who may take account of the view 
of the Processors, however the final decision as to the content of this Annex shall be 
with the Relevant Authority at its absolute discretion.   
  
 

1.1 The contact details of the Relevant Authority’s Data Protection Officer are: 

REDACTED 
1.2 The contact details of the Supplier’s Data Protection Officer are:  REDACTED      
REDACTED  
 
1.3 The Processor shall comply with any further written instructions with respect to 
Processing by the Controller.  
 
1.4 Any such further instructions shall be incorporated into this Annex.  

  

Description  Details  

Identity of Controller for 
each Category of 
Personal Data  

The Relevant Authority is Controller and the Supplier is 
Processor  
The Parties acknowledge that in accordance with paragraph 
2 to paragraph 15 and for the purposes of the Data 
Protection Legislation, the Relevant Authority is the 
Controller and the Supplier is the Processor of the following 
Personal Data:  
  

• Contact details (include full name), company 
addresses, and phone numbers for key victim 
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services providers, and key PCC contacts 
involved in victims’ services. 

• Information collected by the supplier through 
primary and secondary quantitative and 
qualitative data, both anonymised and identifiable, 
and other evaluation data regarding service 
delivery. 

  
    

Duration of the 
Processing  

For the length of the contract, from June 30th 2025 to 31st 
March 2026 

Nature and purposes of 
the Processing  

The purposes of processing are the activities outlined in the 
Statement of Requirements to fulfil the aims of the contract, 
specifically: 
 

- The supplier will process the contact details (include 
full name), company addresses, and phone numbers 
for key victim services providers, and key PCC 
contacts involved in victims’ services (for the 
purposes or organising qualitative research such as 
interviews, focus groups, and workshops). Processing 
will involve constructing sampling frames and drawing 
samples from such data (with input and advice from 
the Authority) for the collection of qualitative and 
quantitative data from individuals and organisations 
through research instruments (such as surveys and 
interviews), which might also include recordings. This 
data will be stored and analysed; including statistical 
and qualitative analysis. Processing will also include 
destruction of data in accordance with GDPR.  

- The purposes of data processing include to: 
screen/recruit participation for surveys and interviews, 
develop appropriate research materials tailored to the 
categorization of stakeholders, in order to produce a 
comprehensive stakeholder and intervention map, 
plus Theory of Change, of group-based intervention 
support services across the UK to inform service 
improvements, policy decisions and the evidence 
base. This will establish the pre-requisites for 
evaluation before moving towards the development of 
new evaluation programmes 
 

-  
  

Type of Personal Data  PCC and Victim Services staff and representatives of any 

other stakeholder groups: bespoke data 

- Identifiers: name, role, organisation, phone number, 

email address 
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- Background information: reported perceptions and 

experiences of challenges, barriers, and successes in 

delivering group-based support, and resources 

involved in delivery. 

 
Categories of Data 
Subject  

• key victim services providers,  

• key PCC contacts involved in victims’ services. 
 

Plan for return and 
destruction of the data 
once the Processing is 
complete  
UNLESS requirement 
under Union or 
Member State law to 
preserve that type of 
data  

As per the Supplier, National Centre for Social Research 
Data Protection Policy: 
• Data minimisation: Only necessary personal data will be 

collected. 
• Security: All data will be stored on encrypted, access-

restricted servers. 
• Transparency: Participants will be informed of data use, 

retention, and withdrawal rights via tailored participant 
information sheets. 

• Access controls: Only authorised staff can access 
personal or sensitive data. 

• Retention and disposal: Data will be securely deleted in 
line with contractual requirements. 
 

All staff receive mandatory GDPR and data security training. 
NatCen will adhere to all MoJ data security requirements 
and can complete a Data Processing Agreement where 
required. 
 

  
  



DPS Schedule 6 (Order Form Template and Order Schedules) 
Crown Copyright 2021 

RM6126 - Research & Insights DPS                                             
Project Version: v1.0   230 
Model Version: v1.3 

  

Annex 2 - Joint Controller Agreement (NOT APPLICABLE) 
 

1. Joint Controller Status and Allocation of Responsibilities   
1.1 With respect to Personal Data under Joint Control of the Parties, the  

                      Parties envisage that they shall each be a Data Controller in respect of   
                      that Personal Data in accordance with the terms of this Annex 2 (Joint  
                      Controller Agreement) in replacement of paragraphs 2-15 of Joint  
                      Schedule 11 (Where one Party is Controller and the other Party is  
                      Processor) and paragraphs 7-27 of Joint Schedule 11 (Independent  
                      Controllers of Personal Data). Accordingly, the Parties each undertake  
                      to comply with the applicable Data Protection Legislation in respect of  
                      their Processing of such Personal Data as Data Controllers.   

1.2      The Parties agree that the [Supplier/Relevant Authority]:   
a. is the exclusive point of contact for Data Subjects and is  
           responsible for all steps necessary to comply with the UK  
           GDPR regarding the exercise by Data Subjects of their  
           rights under the UK GDPR;  
b. shall direct Data Subjects to its Data Protection Officer or  
           suitable alternative in connection with the exercise of their    
           rights as Data Subjects and for any enquiries concerning  
           their Personal Data or privacy;  
c. is solely responsible for the Parties’ compliance with all  
           duties to provide information to Data Subjects under  
           Articles 13 and 14 of the UK GDPR;  
d. is responsible for obtaining the informed consent of Data  
           Subjects, in accordance with the UK GDPR, for  
           Processing in connection with the Deliverables where  
           consent is the relevant legal basis for that Processing; and  
e. shall make available to Data Subjects the essence of this  
           Annex (and notify them of any changes to it) concerning   
           the allocation of responsibilities as Joint Controller and its  
           role as  exclusive point of contact, the Parties having used  
           their best endeavours to agree the terms of that essence.  
           This must be outlined in the [Supplier’s/Relevant  
           Authority’s] privacy policy (which must be readily available  
           by hyperlink or otherwise on all of its public facing services  
           and marketing).  

1.4 Notwithstanding the terms of clause 1.2, the Parties acknowledge that    
         a Data Subject has the right to exercise their legal rights under the  
         Data Protection Legislation as against the relevant Party as Controller.  

2. Undertakings of both Parties  
1. The Supplier and the Relevant Authority each undertake that they shall:   

a. report to the other Party every [x] months on:  
i. the volume of Data Subject Access Request (or  
          purported Data Subject  Access Requests) from  
          Data Subjects (or third parties on their behalf);  

ii. the volume of requests from Data Subjects (or third  
          parties on their behalf) to rectify, block or erase any  
          Personal Data;   
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iii.            any other requests, complaints or communications  
           from Data Subjects (or third parties on their behalf)  
           relating to the other Party’s obligations under  
           applicable Data Protection Legislation;  

iv.           any communications from the Information     
           Commissioner or any other regulatory authority in  
           connection with Personal Data; and  
           any requests from any third party for disclosure of  
           Personal Data where compliance with such request  
           is required or purported to be required by Law, that it  
           has received in relation to the subject matter of the   
           Contract during that period;   

b. notify each other immediately if it receives any request, complaint  
           or communication made as referred to in Clauses 2.1(a)(i) to (v);   
c. provide the other Party with full cooperation and assistance in  
           relation to any request, complaint or communication made as  
           referred to in Clauses 2.1(a)(iii) to (v) to enable the other Party to  
           comply with the relevant timescales set out in the Data Protection  
           Legislation;  
d.        not disclose or transfer the Personal Data to any third party unless  
          necessary for the provision of the Deliverables and, for any  
          disclosure or transfer of Personal Data to any third party, (save  
          where such disclosure or transfer is specifically authorised under  
          the Contract or is required by Law) ensure consent has been  
          obtained from the Data Subject prior to disclosing or transferring  
          the Personal Data to the third party. For the avoidance of doubt,  
          the third party to which Personal Data is transferred must be  
          subject to equivalent obligations which are no less onerous than  
          those set out in this Annex;  
e. request from the Data Subject only the minimum information  
           necessary to provide the Deliverables and treat such extracted   
           information as Confidential Information;  
f. ensure that at all times it has in place appropriate Protective  
           Measures to guard against unauthorised or unlawful Processing  
           of the Personal Data and/or accidental loss, destruction or  
           damage to the Personal Data and unauthorised or unlawful  
           disclosure of or access to the Personal Data;  
g. take all reasonable steps to ensure the reliability and integrity of  
           any of its Personnel who have access to the Personal Data and  
           ensure that its Personnel:  

i.are aware of and comply with their duties under this Annex 
2 (Joint Controller Agreement) and those in respect of 
Confidential Information;   

ii.are informed of the confidential nature of the Personal 
Data, are subject to appropriate obligations of 
confidentiality and do not publish, disclose or divulge any 
of the Personal Data to any third party where the that Party 
would not be permitted to do so; and  
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iii. have undergone adequate training in the use, care, 
protection and handling of personal data as required by 
the applicable Data Protection Legislation;  

h. ensure that it has in place Protective Measures as appropriate to  
                  protect against a Personal Data Breach having taken account of  
                  the:  

i.nature of the data to be protected;  
ii.harm that might result from a Personal Data Breach;  
iii.state of technological development; and  
iv.cost of implementing any measures;  

i. ensure that it has the capability (whether technological or  
           otherwise), to the extent required by Data Protection Legislation,    
           to provide or correct or delete at the request of a Data Subject all  
           the Personal Data relating to that Data Subject that it holds; and  
j. ensure that it notifies the other Party as soon as it becomes aware  
           of a Personal Data Breach.   

2. Each Joint Controller shall use its reasonable endeavours to assist the other  
           Controller to comply with any obligations under applicable Data Protection  
           Legislation and shall not perform its obligations under this Annex in such a way  
           as to cause the other Joint Controller to breach any of its obligations under  
           applicable Data Protection Legislation to the extent it is aware, or ought  
           reasonably to have been aware, that the same would be a breach of such  
           obligations.  
 
3. Data Protection Breach  
 

1. Without prejudice to clause 3.2, each Party shall notify the other Party  
           promptly and without undue delay, and in any event within 48 hours,  
           upon becoming aware of any Personal Data Breach or circumstances  
           that are likely to give rise to a Personal Data Breach, providing the other  
           Party and its advisors with:  

a. sufficient information and in a timescale which allows the other  
           Party to meet any obligations to report a Personal Data Breach  
           under the Data Protection Legislation; and  
b. all reasonable assistance, including:  

i.co-operation with the other Party and the Information 
Commissioner investigating the Personal Data Breach and its 
cause, containing and recovering the compromised Personal 
Data and compliance with the applicable guidance;  

ii.co-operation with the other Party including taking such 
reasonable steps as are directed by the other Party to assist in 
the investigation, mitigation and remediation of a Personal Data 
Breach;  

iii.co-ordination with the other Party regarding the management of 
public relations and public statements relating to the Personal 
Data Breach; and/or  

iv.providing the other Party and to the extent instructed by the other 
Party to do so, and/or the Information Commissioner investigating 
the Personal Data Breach, with complete information relating to 
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the Personal Data Breach, including, without limitation, the 
information set out in Clause 3.2.  

2. Each Party shall take all steps to restore, re-constitute and/or reconstruct  
           any Personal Data where it has  lost, damaged, destroyed, altered or       
           corrupted as a result of a Personal Data Breach as it was  that Party’s  
           own data at its own cost with all possible speed and shall provide the  
           other Party with all reasonable assistance in respect of any such  
           Personal Data Breach, including providing the other Party, as soon as  
           possible and within 48 hours of the Personal Data Breach relating to the  
           Personal Data Breach, in particular:  

a. the nature of the Personal Data Breach;   
b. the nature of Personal Data affected;  
c. the categories and number of Data Subjects concerned;  
d. the name and contact details of the Supplier’s Data  
           Protection Officer or other relevant contact from whom   
           more information may be obtained;  
e. measures taken or proposed to be taken to address the  
           Personal Data Breach; and  
f. describe the likely consequences of the Personal Data  
           Breach.  

4. Audit  
1. The Supplier shall permit:   

a. the Relevant Authority, or a third-party auditor acting under  
           the Relevant Authority’s direction, to conduct, at the  
           Relevant Authority’s cost, data privacy and security audits,  
           assessments and inspections concerning the Supplier’s  
           data security and privacy procedures relating to Personal  
           Data, its compliance with this Annex 2 and the Data  
           Protection Legislation; and/or  
b. the Relevant Authority, or a third-party auditor acting under  
           the Relevant Authority’s direction, access to premises at  
           which the Personal Data is accessible or at which it is able  
           to inspect any relevant records, including the record  
           maintained under Article 30 UK GDPR by the Supplier so  
           far as relevant to the Contract, and procedures, including  
           premises under the control of any third party appointed by  
           the Supplier to assist in the provision of the Deliverables.   

  
2. The Relevant Authority may, in its sole discretion, require the Supplier  
           to provide evidence of the Supplier’s compliance with Clause 4.1 in lieu  
           of conducting such an audit, assessment or inspection 
 

5. Impact Assessments  
1. The Parties shall:  

a. provide all reasonable assistance to each other to prepare  
          any Data Protection Impact Assessment as may be  
          required (including provision of detailed information and  
          assessments in relation to Processing operations, risks and  
          measures); and  
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b. maintain full and complete records of all Processing  
          carried out in respect of the Personal Data in connection  
          with the Contract, in accordance with the terms of Article  
          30 UK GDPR.  

  
6. ICO Guidance  

The Parties agree to take account of any guidance issued by the Information 
Commissioner and/or any relevant Central Government Body. The Relevant 
Authority may on not less than thirty (30) Working Days’ notice to the Supplier 
amend the Contract to ensure that it complies with any guidance issued by 
the Information Commissioner and/or any relevant Central Government Body.  
 

7. Liabilities for Data Protection Breach  
 

1. If financial penalties are imposed by the Information Commissioner on  
           either the Relevant Authority or the Supplier for a Personal Data Breach  
           ("Financial Penalties") then the following shall occur:  

a. if in the view of the Information Commissioner, the Relevant  
          Authority is responsible for the Personal Data Breach, in that it is  
          caused as a result of the actions or inaction of the Relevant  
          Authority, its employees, agents, contractors (other than the  
          Supplier) or systems and procedures controlled by the Relevant  
          Authority, then the Relevant Authority shall be responsible for the  
          payment of such Financial Penalties. In this case, the Relevant  
          Authority will conduct an internal audit and engage at its  
          reasonable cost when necessary, an independent third party to  
          conduct an audit of any such Personal Data Breach. The Supplier  
          shall provide to the Relevant Authority and its third party  
          investigators and auditors, on request and at the Supplier's  
          reasonable cost, full cooperation and access to conduct a 
thorough audit of such Personal Data Breach;   
b. if in the view of the Information Commissioner, the Supplier is  
           responsible for the Personal Data Breach, in that it is not a  
           Personal Data Breach that the Relevant Authority is responsible  
           for, then the Supplier shall be responsible for the payment of  
           these Financial Penalties. The Supplier will provide to the  
           Relevant Authority and its auditors, on request and at the  
           Supplier’s sole cost, full cooperation and access to conduct a  
           thorough audit of such Personal Data Breach; or  
c. if no view as to responsibility is expressed by the Information  
           Commissioner, then the Relevant Authority and the Supplier shall  
           work together to investigate the relevant Personal Data Breach  
           and allocate responsibility for any Financial Penalties as outlined  
           above, or by agreement to split any financial penalties equally if  
           no responsibility for the Personal Data Breach can be  
           apportioned. In the event that the Parties do not agree such  
           apportionment then such Dispute shall be referred to the Dispute  
           Resolution Procedure set out in Clause 34 of the Core Terms  
           (Resolving disputes).   

2. If either the Relevant Authority or the Supplier is the defendant in a legal  
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           claim brought before a court of competent jurisdiction (“Court”) by a third  
           party in respect of a Personal Data Breach, then unless the Parties    
           otherwise agree, the Party that is determined by the final decision of the  
           court to be responsible for the Personal Data Breach shall be liable for  
           the losses arising from such Personal Data Breach. Where both Parties  
           are liable, the liability will be apportioned between the Parties in  
           accordance with the decision of the Court.    
3. In respect of any losses, cost claims or expenses incurred by either Party  
           as a result of a Personal Data Breach (the “Claim Losses”):  

a. if the Relevant Authority is responsible for the relevant  
           Personal Data Breach, then the Relevant Authority shall  
           be responsible for the Claim Losses;  
b. if the Supplier is responsible for the relevant Personal Data  
           Breach, then the Supplier shall be responsible for the   
           Claim Losses: and  
c. if responsibility for the relevant Personal Data Breach is  
           unclear, then the Relevant Authority and the Supplier shall  
           be responsible for the Claim Losses equally.   

  
4. Nothing in either clause 7.2 or clause 7.3 shall preclude the Relevant   
          Authority and the Supplier reaching any other agreement, including by  
          way of compromise with a third party complainant or claimant, as to the  
          apportionment of financial responsibility for any Claim Losses as a result  
          of a Personal Data Breach, having regard to all the circumstances of the  
          Personal Data Breach and the legal and financial obligations of the   
          Relevant Authority.  
 

8. Termination  
If the Supplier is in material Default under any of its obligations under this 
Annex 2 (Joint Controller Agreement), the Relevant Authority shall be entitled 
to terminate the Contract by issuing a Termination Notice to the Supplier in 
accordance with Clause 10 of the Core Terms (Ending the contract).  
 

9. Sub-Processing  
1. In respect of any Processing of Personal Data performed by a third party 
on behalf of a Party, that Party shall:  

a. carry out adequate due diligence on such third party to ensure 
that it is capable of providing the level of protection for the Personal Data 
as is required by the Contract, and  provide evidence of such due 
diligence to the  other Party where reasonably requested; and  
b. ensure that a suitable agreement is in place with the third party 
as required under applicable Data Protection Legislation.  

  
10. Data Retention  

The Parties agree to erase Personal Data from any computers, storage devices 
and storage media that are to be retained as soon as practicable after it has 
ceased to be necessary for them to retain such Personal Data under applicable 
Data Protection Legislation and their privacy policy (save to the extent (and for 
the limited period) that such information needs to be retained by the a Party for 
statutory compliance purposes or as otherwise required by the Contract), and 
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taking all further actions as may be necessary to ensure its compliance with 
Data Protection Legislation and its privacy policy.   
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Order Schedule 4 (Order Tender)  

 

REDACTED 
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Order Schedule 5 (Pricing Details) 
 

REDACTED 
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Order Schedule 7 (Key Supplier Staff)  

1.1 The Annex 1 to this Schedule lists the key roles (“Key Roles”) and names of 
the persons who the Supplier shall appoint to fill those Key Roles at the Start 
Date.  

 

1.2 The Supplier shall ensure that the Key Staff fulfil the Key Roles at all times 
during the Contract Period. 

 

1.3 The Buyer may identify any further roles as being Key Roles and, following 
agreement to the same by the Supplier, the relevant person selected to fill 
those Key Roles shall be included on the list of Key Staff.   

 

1.4 The Supplier shall not and shall procure that any Subcontractor shall not 
remove or replace any Key Staff unless: 

 

1.4.1 requested to do so by the Buyer or the Buyer Approves such removal 
or replacement (not to be unreasonably withheld or delayed); 

1.4.2 the person concerned resigns, retires or dies or is on maternity or long-
term sick leave; or 

1.4.3 the person’s employment or contractual arrangement with the Supplier 
or Subcontractor is terminated for material breach of contract by the 
employee. 

 

1.5 The Supplier shall: 

1.5.1 notify the Buyer promptly of the absence of any Key Staff (other than 
for short-term sickness or holidays of two (2) weeks or less, in which 
case the Supplier shall ensure appropriate temporary cover for that Key 
Role);  

1.5.2 ensure that any Key Role is not vacant for any longer than ten (10) 
Working Days;  

1.5.3 give as much notice as is reasonably practicable of its intention to 
remove or replace any member of Key Staff and, except in the cases of 
death, unexpected ill health or a material breach of the Key Staff’s 
employment contract, this will mean at least three (3) Months’ notice; 

1.5.4 ensure that all arrangements for planned changes in Key Staff provide 
adequate periods during which incoming and outgoing staff work 
together to transfer responsibilities and ensure that such change does 
not have an adverse impact on the provision of the Deliverables; and 

1.5.5 ensure that any replacement for a Key Role has a level of qualifications 
and experience appropriate to the relevant Key Role and is fully 
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competent to carry out the tasks assigned to the Key Staff whom he or 
she has replaced. 

 

1.6 The Buyer may require the Supplier to remove or procure that any 

Subcontractor shall remove any Key Staff that the Buyer considers in any 

respect unsatisfactory. The Buyer shall not be liable for the cost of replacing 

any Key Staff. 
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Annex 1- Key Roles 

Key Role Key Staff Contact Details 

REDACTED REDACTED REDACTED 

REDACTED REDACTED REDACTED 

REDACTED REDACTED REDACTED 

REDACTED REDACTED REDACTED 

REDACTED REDACTED REDACTED 

REDACTED REDACTED REDACTED 

REDACTED REDACTED REDACTED 

REDACTED REDACTED REDACTED 

REDACTED REDACTED REDACTED 

REDACTED REDACTED REDACTED 
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Order Schedule 14 (Service Levels) 

1. Definitions 

1.1 In this Schedule, the following words shall have the following meanings and 

they shall supplement Joint Schedule 1 (Definitions): 

 

 

“Critical Service 
Level Failure” 

has the meaning given to it in the Order Form; 

"Service Credits" any service credits specified in the Annex to Part A of 
this Schedule being payable by the Supplier to the 
Buyer in respect of any failure by the Supplier to meet 
one or more Service Levels; 

"Service Credit 
Cap" 

has the meaning given to it in the Order Form; 

"Service Level 
Failure" 

means a failure to meet the Service Level 
Performance Measure in respect of a Service Level; 

"Service Level 
Performance 
Measure" 

shall be as set out against the relevant Service Level 
in the Annex to Part A of this Schedule; and 

"Service Level 
Threshold" 

shall be as set out against the relevant Service Level 
in the Annex to Part A of this Schedule. 

 

2. What happens if you don’t meet the Service Levels 

2.1 The Supplier shall at all times provide the Deliverables to meet or exceed the 

Service Level Performance Measure for each Service Level. 

2.2 The Supplier acknowledges that any Service Level Failure shall entitle the 

Buyer to the rights set out in Part A of this Schedule including the right to any 

Service Credits and that any Service Credit is a price adjustment and not an 

estimate of the Loss that may be suffered by the Buyer as a result of the Supplier’s 

failure to meet any Service Level Performance Measure. 

2.3 The Supplier shall send Performance Monitoring Reports to the Buyer 

detailing the level of service which was achieved in accordance with the provisions of 

Part B (Performance Monitoring) of this Schedule. 

2.4 A Service Credit shall be the Buyer’s exclusive financial remedy for a Service 

Level Failure except where: 

2.4.1 the Supplier has over the previous (twelve) 12 Month period exceeded the 

Service Credit Cap; and/or 
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2.4.2 the Service Level Failure: 

(a) exceeds the relevant Service Level Threshold; 

(b) has arisen due to a Prohibited Act or wilful Default by the Supplier;  

(c) results in the corruption or loss of any Government Data; and/or 

(d) results in the Buyer being required to make a compensation payment to one 

or more third parties; and/or 

2.4.3 the Buyer is otherwise entitled to or does terminate this Contract pursuant to 

Clause 10.4 (CCS and Buyer Termination Rights). 

2.5 Not more than once in each Contract Year, the Buyer may, on giving the 

Supplier at least three (3) Months’ notice, change the weighting of Service Level 

Performance Measure in respect of one or more Service Levels and the Supplier 

shall not be entitled to object to, or increase the Charges as a result of such 

changes, provided that: 

2.5.1 the total number of Service Levels for which the weighting is to be changed 

does not exceed the number applicable as at the Start Date;  

2.5.2 the principal purpose of the change is to reflect changes in the Buyer's 

business requirements and/or priorities or to reflect changing industry standards; and 

2.5.3 there is no change to the Service Credit Cap. 

3. Critical Service Level Failure 

On the occurrence of a Critical Service Level Failure: 

3.1 any Service Credits that would otherwise have accrued during the relevant 

Service Period shall not accrue; and 

3.2 the Buyer shall (subject to the Service Credit Cap) be entitled to withhold and 

retain as compensation a sum equal to any Charges which would otherwise have 

been due to the Supplier in respect of that Service Period ("Compensation for Critical 

Service Level Failure"), 

provided that the operation of this paragraph 3 shall be without prejudice to the right 

of the Buyer to terminate this Contract and/or to claim damages from the Supplier for 

material Default. 
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Annex A to Part A: Services Levels and Service 
Credits Table 

Project Management: 

Supplier: 

The successful bidder is expected to use a structured and transparent approach to project 

management throughout the contract's duration. The supplier should appoint a project 

manager with sufficient experience, seniority, and time allocated to manage the project 

effectively. 

Following the project initiation meeting, regular contact between the Supplier and the MoJ is 

expected via email, and virtual meetings, to regularly discuss updates and ensure delivery 

against timelines. Project progress reports, including current issues/risks and mitigation 

strategies as well as performance against contract KPIs outlined in section 13, should be 

submitted monthly. 

Bidders must provide details of their project team and delivery plans as part of their 

proposal. 

In addition to the above requirements, the Supplier shall provide MoJ Commercial with 

performance data on the provision of the service. This will include: 

• Spend: Is the contract expected to remain within the agreed Total Contract Value? 

• Performance: On track to deliver outcomes in accordance with agreed KPIs, 

timescales and milestones. 

• Risks: Notification of any risks to contract delivery. 

• Invoicing and Payment: Notification of any issues with payment. 

• Relationship: Feedback on the relationship with the Contracting Authority. 

• Social Value: On track to deliver Social Value outcomes according to agreed 

timescales. 

Upon Contract Award, the Authority will share the reporting mechanism with the Supplier. It 

is the responsibility of the Supplier to submit this form to the Authority on a Quarterly basis, 

from the commencement of the contract. 

MoJ: 

The MoJ will appoint a contract manager as the Supplier’s first point of contact during the 

project, managing all administrative, contractual, and technical matters. They or a designated 

replacement will be available to address queries. 

Day-to-day management of the work will be overseen by the contract manager in the MoJ 

Analysis Directorate. Formal and timely updates will be provided to the wider policy team, and 

emerging issues will be discussed. The Supplier will be invited to attend as necessary. 

The MoJ contract manager will liaise with other MoJ colleagues throughout the project, 

ensuring all parties are kept informed. 
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Quality Assurance: 

The bidder must commit to undertaking quality assurance of all deliverables and for the 

contractor to guarantee the accuracy of all outputs to the MoJ Analysis Directorate. Bidders 

must provide details of the quality assurance procedures they have in place. 

The key performance indicators (KPIs) for the project are listed below. These KPIs will be 

regularly reviewed and reported on in the monthly project reports delivered by the Supplier to 

the MoJ, aligned to the completion of deliverables. Additional reviews may be arranged 

where necessary. 

KPI Description 

Information 

needed to 

measure 

KPI 

How will 

the KPI be 

measured? 

Red Amber Green 

1) 

Timelines

s  

Timely 

submission of 

outputs to 

MoJ in 

accordance 

with the 

agreed 

schedule 

(including 

research 

plan, data 

collection 

instruments, 

copies of all 

datasets 

created as 

part of the 

research, 

presentation 

materials, 

draft and final 

reports). 

Agreed 

research 

plan; 

submission 

of outputs 

as per the 

agreed 

schedule for 

delivery – 

these may 

be updated 

occasionally 

in 

agreement 

with MoJ. 

Outputs 

submitted to 

MoJ by 

agreed 

deadlines.  

Multiple 

outputs 

delivered 

more than 

five 

working 

days after 

the original 

deadline. 

A small 

number of 

outputs 

delivered 

up to five 

working 

days after 

the original 

deadline. 

All outputs 

delivered 

according 

to agreed 

schedule. 

2) 

Extension 

Requests 

Extensions to 

submission 

dates shall be 

requested 

well in 

advance to 

allow for 

future 

planning and 

mitigation of 

risks to 

delivery. 

Requests 

for 

extensions 

to be made 

via email, 

along with 

reasoning 

for request, 

to the MoJ 

Contract 

Manager. 

Extensions 

requested 

within the 

timescales 

set out 

within the 

RAG 

ratings. 

Extensions 

requested 

within 10 

working 

days of the 

deadline. 

Extensions 

requested 

at least 10 

working 

days 

before the 

deadline. 

Extensions 

requested 

at least 15 

working 

days 

before the 

deadline. 
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KPI Description 

Information 

needed to 

measure 

KPI 

How will 

the KPI be 

measured? 

Red Amber Green 

3) Quality Outputs 

submitted to 

MoJ will 

adhere to 

high-quality 

standards, 

meeting 

Government 

Social 

Research 

criteria where 

specified 

(including 

research 

plan, data 

collection 

instruments, 

copies of all 

datasets 

created as 

part of the 

research, 

presentation 

materials, 

draft and final 

reports*).  

Agreed 

project plan 

and 

schedule for 

deliverables

; the 

number of 

revisions 

required to 

bring the 

outputs to a 

satisfactory 

standard.  

Delivery in 

line with 

agreed 

project plan 

without 

delays, 

caused by 

the quality 

of outputs 

submitted. 

More than 

three 

revisions 

required to 

bring the 

outputs to 

a 

satisfactor

y quality 

standard.  

Three 

revisions 

required to 

bring the 

outputs to 

a 

satisfactor

y quality 

standard.  

1 – 2 

revisions 

required to 

bring the 

outputs to 

a 

satisfactor

y quality 

standard. 

3) Social 

value** 

Regular 

reporting on 

improvement

s made on 

staff health 

and 

wellbeing. 

Health and 

wellbeing 

statement / 

policy / 

visibility of 

action plan. 

Provision of 

evidence of 

activity in 

regards to 

the Social 

Value 

commitment

. 

No visible 

action 

toward 

improving 

workforce 

health and 

wellbeing. 

- Evidenced 

and 

effective 

measures 

with 

respect to 

health and 

wellbeing, 

including 

physical 

and mental 

health, in 

the 

contract 

workforce. 

*The submission of the final report shall not require any significant revisions to bring the 

outputs to a satisfactory quality standard. All feedback received from the MoJ project team 

following the submission of the draft report shall be addressed in the final submission. The 
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report must be submitted in its final form by 27th March 2026 to allow for MoJ approval of 

final invoice by 31st March 2026. 
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Part B: Performance Monitoring  

3. Performance Monitoring and Performance Review 

3.1 Within twenty (20) Working Days of the Start Date the Supplier shall 

provide the Buyer with details of how the process in respect of the monitoring 

and reporting of Service Levels will operate between the Parties and the 

Parties will endeavour to agree such process as soon as reasonably possible. 

3.2 The Supplier shall provide the Buyer with performance monitoring 

reports ("Performance Monitoring Reports") in accordance with the process 

and timescales agreed pursuant to paragraph 1.1 of Part B of this Schedule 

which shall contain, as a minimum, the following information in respect of the 

relevant Service Period just ended: 

3.2.1 for each Service Level, the actual performance achieved over 

the Service Level for the relevant Service Period; 

3.2.2 a summary of all failures to achieve Service Levels that occurred 

during that Service Period; 

3.2.3 details of any Critical Service Level Failures; 

3.2.4 for any repeat failures, actions taken to resolve the underlying 

cause and prevent recurrence; 

3.2.5 the Service Credits to be applied in respect of the relevant period 

indicating the failures and Service Levels to which the Service 

Credits relate; and 

3.2.6 such other details as the Buyer may reasonably require from 

time to time. 

3.3 The Parties shall attend meetings to discuss Performance Monitoring 

Reports ("Performance Review Meetings") on a Monthly basis. The 

Performance Review Meetings will be the forum for the review by the Supplier 

and the Buyer of the Performance Monitoring Reports.  The Performance 

Review Meetings shall: 

3.3.1 take place within one (1) week of the Performance Monitoring 

Reports being issued by the Supplier at such location and time (within 

normal business hours) as the Buyer shall reasonably require; 

3.3.2 be attended by the Supplier's Representative and the Buyer’s 

Representative; and 

3.3.3 be fully minuted by the Supplier and the minutes will be 

circulated by the Supplier to all attendees at the relevant meeting and also 
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to the Buyer’s Representative and any other recipients agreed at the 

relevant meeting.   

3.4 The minutes of the preceding Month's Performance Review Meeting will be 

agreed and signed by both the Supplier's Representative and the Buyer’s 

Representative at each meeting. 

3.5 The Supplier shall provide to the Buyer such documentation as the Buyer may 

reasonably require in order to verify the level of the performance by the Supplier and 

the calculations of the amount of Service Credits for any specified Service Period. 

4. Satisfaction Surveys 

4.1 The Buyer may undertake satisfaction surveys in respect of the Supplier's 

provision of the Deliverables. The Buyer shall be entitled to notify the Supplier of any 

aspects of their performance of the provision of the Deliverables which the 

responses to the Satisfaction Surveys reasonably suggest are not in accordance 

with this Contract. 
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DPS Order Schedule 20 - Specification v1.0 

Specification Document 

Title of Request: 
Evaluation Pre-Requisites: Research into Group Victim Support 

Interventions 

Estimated Total Value: £180,000 (excl. VAT) 

Duration of Engagement: 
12 Month contract (depending on sign-off and procurement 

timelines) 

Required Commencement Date: 30/06/2025 

 

1. Introduction 

The MoJ is a major Government department, at the heart of the justice system. It is a ministerial 

department, supported by 33 agencies and public bodies. The organisation works together and with other 

government departments and agencies to bring the principles of justice to life for everyone in society.  

The MoJ is the lead department responsible for victims’ policy and support in the England and Wales and 

is the largest Government commissioner of victim services. This project is commissioned by the Ministry of 

Justice (MoJ) Analysis Directorate, responsible for putting data, analysis, and evidence at the heart of the 

justice system.  

 

2. Background to the Requirement 

The Government commits significant funding to support victim-survivors of crime through a number of 

routes including direct grant provision from government departments including MOJ, and funding via other 

public bodies such as Police and Crime Commissioners and Local Authorities.  The Victims’ Funding 

Strategy (VFS) outlined the Government’s commitment to improve how we fund and commission victim 

support services. Improving the evidence on outcomes from support for victims is the one of the VFS 

strategic aims. 

Collectively, little is known about the impact of the funding, commissioning, and interventions being 

delivered. This knowledge gap is due to operational, methodological, and ethical challenges with victim 

data, which make it difficult to collect, combine, and analyse the effect of interventions and commissioning. 

This is further exacerbated by the victim data landscape which is extensive and fragmented due to over 

1,000 organisations collecting information in varied ways, with different purposes, and without a central 

framework. Due to the knowledge gap, both commissioners and providers of victim support can struggle to 
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make evidence-informed decisions about intervention choice and resource allocation for victim support and 

demonstrate that funding offers value for money.  

To improve the position, MOJ developed a Monitoring and Evaluation (M&E) strategy for victim support 

interventions and funding. This strategy identifies a sequential approach to improve evidence on the 

effectiveness of victim support interventions. This approach starts by establishing pre-requisites for 

evaluation before moving towards new evaluation programmes. 

The typical pre-requisites are, for a specified intervention, as follows:  

• Stakeholder mapping: Identifying and developing an engagement plan for key M&E partners involved 
in funding, commissioning, provision, and research into the relevant intervention. 

• Intervention Mapping: Documenting where and what type of intervention is being commissioned and 
delivered (prioritising those with MOJ funding), including details on nature of intervention, volumes, 
spend, locations, and mode of support (i.e. in-person or remote), by victim and crime characteristics.  

• Theory of Change: Describing the theory of how an intervention leads to Victim Funding Strategy 
(VFS) outcomes, clarifying causal links, assumptions and evidence gaps.  

• Evidence Review: Assessing and synthesising the existing evidence on the effectiveness, costs, and 
key evidence gaps for the intervention.   

By addressing these pre-requisite requirements, commissioners and providers benefit from: 

• New evidence on the extent and usage of an intervention and a stronger theoretical understanding of 

how it could deliver the expected outcomes, and 

• Easy access to a summary of existing evidence on whether the intervention has been shown to deliver 

these benefits for different victims in different circumstances and any known implementation 

considerations.  

This research commission aims to implement the pre-requisite steps of this approach for group victim 

support interventions. Group support has been selected because:  

• Departmental grant monitoring information has indicated spend in this area, providing an opportunity to 
gain further insights into the recipients of support and scale of usage. 

• The intervention is thought to be applied across various victim cohorts, aligning with ministerial and 
departmental priorities, such as addressing violence against women and girls (VAWG). 

• There are several assumptions about group support interventions that would benefit from a review of 
the existing evidence to test such as: Group support is assumed to be more cost-effective than one-on-
one support.  

• Group support is assumed to be less effective or preferred than one-to-one support. 
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3. Requirement 

This research commission aims to implement the first four steps of the Monitoring and Evaluation (M&E) 

strategy for victim support services in relation to specific types of group victim support interventions.  

The following requirements are mandatory to the commission:  

1. Stakeholder mapping (internal report):  

Description: Identify and develop an engagement plan for priority partners engaged with group victim 

support interventions and associated M&E. This will include those with direct/indirect roles in funding, 

commissioning, provision, and research. This aims to ensure stakeholder collaboration and avoid 

duplication of research. 

Supplier Tasks: 

• Design Research Methodology and Engagement Plans: Create a structured approach for 

conducting desk research and engaging with stakeholders. 

• Conduct Desk Research: Review existing internal resources (e.g., stakeholder registers, grant 

management information) and published evidence (e.g., stakeholder engagement guidance, academic 

institute websites, provider websites)  

• Develop a “Long List” of Stakeholders: Compile and categorise a comprehensive list of potential 

stakeholders. 

• Design Qualitative Engagement Tools: Create tools such as workshop topic guides to review and 

"score" stakeholders in collaboration with key MoJ colleagues. 

• Conduct Qualitative Engagement: Engage with stakeholders through qualitative methods to gather 

insights. 

• Analyse Outputs: Analyse the data and insights gathered from desk research and engagement 

activities. 

• Develop a Comprehensive Engagement Plan Report: Produce a detailed report mapping priority 

stakeholders, their areas of interest, their level of influence/impact, contact levels, preferred ways of 

working and strategies for engaging in future research and evaluation. 

 

2. Intervention Mapping (external report):  

Description: Document where and what type of group victim support is being commissioned and delivered 

(with MoJ funding). This will include details on type of group support interventions, volumes, spend, 

locations, and modes of support (e.g., in-person or remote), categorised by victim characteristics or crime 

type where feasible. This comprehensive understanding will inform a decision on the scope of steps 3 and 

4, enhance understanding of MoJ funding, and service provision more broadly. 

Supplier Tasks: 

• Design Research Methodology: Develop a research approach for documenting group support 

interventions, utilising secondary data and primary research methodologies. 

• Conduct Desk Research: Review existing MoJ resources (e.g., grant management information) and 

published evidence (e.g., provider publications, website information). 
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• Design data collection tools: Design the data collection tools to fill gaps from desk research, with key 

stakeholders identified. 

• Collect Data: Gather information on the types of group support interventions being commissioned and 

delivered, focusing on, but not restricted to, those funded by the MoJ. 

• Analyse Data: Analyse the collected data to identify types of group intervention, volumes, spend, 

locations, and modes of support, by victim characteristics. 

• Draft and Final reports: Produce a detailed report documenting the findings and gaps, to a publishable 

standard. 

Group support interventions are broad in nature, therefore Steps 3 and 4 will be focused on a specific type 

of group support intervention. The selection of this prioritised intervention will be made following provisional 

findings from Stages 1 and 2 and in discussion with MOJ officials. 

3. Theory of Change (ToC) (external report):  

Description: Description of the theory of how a prioritised group victim support intervention selected from 

intervention mapping exercise leads to victim outcomes, clarifying causal links, assumptions and gaps. This 

will develop a clear framework for future evaluations, whilst clarifying whether group support outcomes align 

with MoJ and stakeholder priorities. 

Supplier Tasks: 

• Research Methodology: Develop a research approach for documenting group support interventions, 

utilising secondary data and primary data approaches. 

• Desk Research: Review existing MoJ resources (e.g., ToC guidance) and published evidence (e.g., 

grey literature, magenta book guidance). 

• Workshop Tools: Design the theory of change workshop topic guides to fill gaps from desk research, 

from key stakeholders identified by MoJ leads. 

• Collect Data: Facilitate theory of change workshop with key stakeholders, considering victims support 
services providers both in their own right and as a proxy for direct victim engagement.  

• Analyse Data: Analyse the collected data to identify the ToC elements: inputs, activity, outputs, 

outcomes, impact, assumptions, risks, and mechanisms of change. 

• Draft and Final reports: covering two key elements: 

o Diagram: A clear, visual representation of the theory, showing the connections between 

activities, outputs, outcomes, and the ultimate impact for the prioritised intervention. 

o Narrative: A written description of alongside the diagram on how and why the desired change is 

expected to happen, including the context and rationale behind the theory and the quality of the 

supporting evidence. 

 

4. Evidence Review (external, Government Social Research (GSR) report):  

Description: Assess and synthesise the existing evidence on the effectiveness, value for money, and key 

evidence gaps for a prioritised group victim support intervention. This will identify existing evidence for use 

in policy, commissioning and provision decisions, as well as highlight gaps to be addressed with investment 

in future research and evaluation. 

Supplier Tasks: 

• Comprehensive Methodology: Develop a detailed methodology including a detailed search strategy 
and quality appraisal framework.  
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• Desk Research: Perform desk research to gather and review existing evidence.  

• Analysis and Synthesis of Findings: Synthesise extracted data to address the research questions.  

• Draft and Final report: Produce a final evidence review report to a Government Social Research 
publishable standard.  

 

Overall Project Roles and Responsibilities:  

It is expected that the steps will run in parallel and interconnect with one another. As part of the response 

and at the start of the research commission, the Supplier will be expected to outline a comprehensive plan 

to address how the outputs can be delivered simultaneously to ensure delivery within the required timelines 

(see section 15). This approach should facilitate regular updates of findings and outputs, ensuring that each 

research process informs and enhances the others. 

Outputs will require external academic peer review following the completion of the final report on 31st March 

2026, which may lead to further revisions. The Supplier should be prepared to engage with the MoJ 

Contract Manager to support this process after the submission of the final report and invoice by 31st March 

2026. The peer review is expected to take up to 3 months, ending the contract on 30th June 2026. This 

involvement will be kept to a minimum, and the Supplier will only be required to address outstanding 

comments that MoJ analysis leads cannot resolve.  

Ongoing communication will be required throughout the project. The contractor should establish robust 

project management plans to mitigate risks and manage any issues that arise. Regular communication with 

the MoJ project team will be necessary to provide progress updates, address concerns, and ensure 

alignment with project goals. 

The MoJ:  

• will provide access to existing evidence required for desk research that they are aware of but is not 
published.  

• will provide contact details for current stakeholders. 

• will provide ongoing support and guidance throughout the contract to ensure ongoing alignment with 
MoJ priorities and standards. 

• Will sign off any workshop or fieldwork materials before use. 

• will sign-off the report structure from the outset, and any subsequent revisions required as the project 
progresses. 

• will review draft and final reports, with the MoJ Contract Manager responsible for managing review from 
across teams and obtaining final sign-off. 

• will manage the peer review and publication processes post contract for final reports. 
 

The Supplier:  

• will conduct the research in line with requirements. 

• will develop and implement project management plans to mitigate risks and manage issues as they 
arise including ensuring full quality assurance throughout the contract.  

• will develop all materials for primary research which may include a survey, interview or focus group 
topic guides. 

• will store data appropriately in line with GDPR requirements.  

• will engage with stakeholders throughout the research process. 

• will provide updates on emerging findings when requested. 
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• will provide an interim presentation on findings following the delivery of the stakeholder and intervention 
mapping to inform a decision on the scope of the theory of change and evidence review.  

• will produce draft and final research reports, to MoJ publication standards where applicable with the 
number of reports to be agreed based on findings from research.  

• will address any outstanding comments from peer reviews where this is not feasible for MoJ analysis 
leads. 

 

4. Aims 

This research aims to address a critical need within the MoJ to enhance the evidence on effectiveness of 

victim support services, aligning with the strategic priority to deliver swift access to justice and protect the 

public from harm. It supports MoJ’s broader investment in victim support by improving the evidence to 

support decisions on resource allocation and better outcomes for victims.  

The commission seeks to deliver the first four steps outlined in the internal Monitoring and Evaluation 

(M&E) for victim support interventions and funding, producing the pre-requisites identified for future 

evaluations addressing the following research questions: 

Primary Research Questions (RQ) Secondary Research Questions 

RQ1. Stakeholder map: Who are the 
key stakeholders to support/deliver 
evaluation activity for group victim 
support? 

• Who are the priority stakeholders for evaluating group victim 
support? 

• What existing roles and interests do priority 
stakeholders/organisations have in evaluating group victim 
support?  

• What roles should/could each priority stakeholder have in 
supporting or conducting the evaluation? 

• When, how, and how frequently should priority stakeholders 
be contacted? 

• What mechanisms (e.g., governance structures, advisory 
groups) can ensure effective stakeholder involvement? 

RQ2. Intervention map: Who is 
delivering group victim support 
interventions with MOJ funding, and 
how do characteristics vary by type of 
intervention, provider, location, 
support mode, volume of victims 
supported, and victim characteristics? 

• What types of group support are being offered currently? 
• How does the volume of group victim support vary across 

different providers, locations and commissioning models? 
• What modes of support (in-person or remote) are being used 

to deliver group victim support? 
• What victim characteristics (e.g., age, gender, crime type) 

are accessing group victim support? 

RQ3. Theory of Change (ToC): What 
are the assumed causal links for how 
a prioritised group victim support 
intervention leads to better victim 
outcomes?  

• What are the key mechanisms of change and hypotheses for 
how group victim support leads to victim outcomes? 

• What are the outcomes impacted? 
• What gaps exist in understanding how group victim support 

leads to victim outcomes? 
• What assumptions are being made about how group victim 

support leads to victim outcomes? 
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• What external factors (e.g. policy, funding) influence the 
effectiveness of group victim support? 

RQ4. Evidence Review: What 
existing evidence supports the 
effectiveness of the prioritised group 
victim support intervention in achieve 
better victim outcomes? What are the 
gaps and how could they be 
addressed in future research? 

• What is the existing evidence on the effectiveness of the 
prioritised group victim support, and how applicable is it to 
the victim support context?  

• How does the effectiveness of different models of delivery 
(in-person, online) compare?     

• What characteristics of victims/individuals (e.g., 
demographics, crime type) influence the outcomes of group 
victim support? 

• What are the key evidence gaps that need to be addressed 
in future evaluations of group victim support?    

• What are the costs associated with the group victim support 
(if available)?   

• Is there evidence that group victim support impacts victim 
engagement with the criminal justice system, such as 
reducing attrition?  

 

 

 

5. Target Participant Group 

 

The primary audience for this research includes: 

• Those making policy on the commissioning, funding and delivery of victims support services, 

• Funders and commissioners of victims support services,  

• Providers of victims support services, and 

• Analysts working to evaluate victim support interventions and grants.  

As such, the outputs are expected to be published to support use across these key stakeholder groups. 

 

There is considerable desk research required for this project. This section focuses on the requirements 

around primary research.  

 

1. Stakeholder mapping (internal report):  
Key stakeholders involved in group victim support interventions should be considered in its broadest form 

covering, three groups: 

1. Direct Role: Stakeholders directly involved in funding, commissioning, and substantial provision of 
support, such as government departments, PCCs, and national support providers (e.g., Victim Support). 

2. Vested Interest: Stakeholders with a vested interest, skills, or capacity for robust M&E, including 
commissioners (e.g., the Victims’ Commissioner), academics, research organisations, and capacity-
building organisations (e.g., Lloyds Bank Foundation). 

3. Peripheral Role: Stakeholders involved in or using M&E but lack capacity, or having a peripheral 
interest in M&E, such as small "by and for" providers, cross-cutting organisations (e.g., Local 
Authorities), and victim advocates (e.g., Independent Sexual Violence Advisors). 
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The target populations to consider include: 

• MOJ victims commissioning team, 

• 42 PCCs who have direct commissioning relationship with the providers and MOJ,  

• Other government departments and public commissioning support services for victims (e.g. 
representatives of local authorities, NHS, etc.),  

• Funders and commissioners of research focusing on victim support services, and 

• Victims support services providers both in their own right and as a proxy for direct victim engagement. 

External engagement with contacts known to MoJ will initially be facilitated by the MoJ. There are regular 

forums to engage with victim support providers and PCCs, largely via grant management processes. This 

should be discussed in the inception meeting and throughout the contract delivery period. The contractor 

may need to supplement these contacts as necessary to ensure appropriate coverage. 

 

2. Intervention Mapping:  

The intervention mapping phase is expected to have the largest target population for primary data 

collection.  The mapping should cover victims support services commissioned with MOJ funding. Support 

services commissioned by other funders should be captured if it is feasible to do so. PCCs will need to be 

contacted to confirm their providers. We have reason to believe there are over 500 victim support service 

providers receiving some form of funding through the PCC grant funding. There are also a small number of 

providers commissioned directly by MOJ.  

 

3. Theory of Change (ToC)  

The target audience for the ToC will be key stakeholders with expertise directly relevant to the development 

of the ToC. Attendees will be informed by the stakeholder and intervention mapping exercises, alongside 

key stakeholders identified through existing MoJ relationships. The MoJ will support the initial contact where 

appropriate.  

 

4. Evidence Review:  

The scope of the evidence review will be informed by an assessment of the outputs from the intervention 

mapping, the available evidence, and the time within the contract to deliver the outputs. If a substantial 

amount of literature is identified, the Supplier will work with the MoJ to agree on the scope of the review, 

ensuring the findings align with MoJ priorities. 

 

6. Objectives (Measurable Outputs) 

The research aims to build evidence on group victim support interventions funded by the Ministry of Justice 

(MoJ).  

By the end of the contract, we expect to have met several objectives and delivered measurable outputs, 

including: 
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Objective 1: Identify and document key stakeholders for group victim support interventions, considering 

monitoring and evaluation plans. 

• Measurable Output: A comprehensive stakeholder map with recommendations for engagement 
approaches (internal). 

 

Objective 2: Identify and document in detail group victim support provision being delivered with MoJ 

funding. 

• Measurable Output: A comprehensive intervention map for group victim support, categorised by 
support type, volume, expenditure, location, and mode of support, with key findings (publishable). 

 

Objective 3: Identify the assumed causality for how group victim support leads to victim outcomes. 

• Measurable Output: A Theory of Change (ToC) narrative report with a diagram covering key ToC 
elements (publishable). 

 

Objective 4: Assess the strength of the existing evidence base for the effectiveness of a prioritised group 

victim support intervention and identify key evidence gaps. 

• Measurable Output: An evidence review report, meeting Government Social Research standards, 
summarising findings and evidence gaps for future research and evaluation (publishable). 

 
Criteria and quality expectations related to the outputs are described in this section.. 

 

7. Suggested Approach and Analysis 

We are looking for a Supplier to develop the approach for delivering the outputs identified in previous 

sections, incorporating novel research methods and innovative presentation techniques. While we expect 

the requirement to involve reviewing existing evidence and engaging with stakeholders, we are open to 

other approaches for the anticipated phases, especially if there are examples of successful implementation 

in other projects. Given the constraints around timelines and budget, alternative approaches should 

highlight risks and mitigation strategies. We particularly encourage suggestions on how steps can be 

delivered in parallel. 

We would expect the proposed approach to involve the following stages: 

1. Inception meeting:   

An initial inception meeting with the MoJ project team in the analysis and policy directorates to clarify 

objectives and scope, agree on ways of working, key deadlines, and outputs. This discussion will also 

highlight key evidence and data identified by MoJ leads, along with possible stakeholder groups/individuals 

to be engaged, which will be reviewed throughout the research. 
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2. Research Plan: 

Using inception meeting discussion, develop a research plan covering all elements of the project. It should 

provide a timeline for the key decision points, deliverables and with key milestones. The contractor should 

maintain a risk register with mitigation strategies, address ethical considerations, and implement quality 

assurance processes. Timescales for the decisions on the number, structure, and content of the reports 

should be set out in the research plan and must ensure the final reports present a coherent narrative 

across the research. 

3. Desk Research:  

A desk research phase covering the mapping elements, which include stakeholder and intervention 

mapping. These tasks will be conducted simultaneously to ensure efficiency and comprehensive data 

collection. 

a. Stakeholder Mapping 

This process will likely involve reviewing existing internal resources such as stakeholder registers and grant 

management information, as well as published evidence including Gov.UK stakeholder engagement 

guidance and organisation websites.  

b. Intervention Mapping  

Concurrently, intervention mapping will be conducted to document the types of group victim support 

interventions being delivered with MoJ funding. This will likely involve desk research and analysis of 

existing MoJ resources such as grant management information and published evidence, including provider 

publications and website information.  

4. Primary Research: 
Primary research is expected to gather insights from key stakeholders to validate and expand desk 

research findings. We anticipate the primary research can be delivered remotely (either via a survey or 

online workshops) however, we will work with the supplier on the limitations this may present and whether 

in-person engagement is required at any point or with particular groups.  

a. Stakeholder Mapping 

It is expected that workshops will be required with mainly internal MoJ stakeholders to agree key 

stakeholder groups and agree the engagement plan. Participants will be identified in consultation with MoJ 

project leads, prioritising those likely to have responsibility for taking actions forward. Decisions should be 

recorded and will be reflected in the final reporting, ensuring a thorough and collaborative approach, laying 

the foundation for effective engagement in the future.  

b. Intervention Mapping  

Considering the number of organisations involved, a mix of methods such as surveys, focus groups, and 

interviews may be necessary for the intervention mapping. The approach should aim to include as many 

PCCs/providers as practical to create a comprehensive picture of current support provision. However, it 

should also account for risks related to capacity, contract timelines, and available data. Mitigations and 

alternative approaches such as reducing the sample or scope should be considered if research plans do 

not yield the required data.   
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Participants will be identified in consultation with the MoJ project team who have contact details through 

grant management processes, prioritising those who are believed to provide or commission group support 

with MoJ grants. 

5. MOJ Decision: Prioritising scope of Evidence Review and Theory of Change    

Using findings from stakeholder and intervention mapping, a series of options and recommendations for 

the scope of the evidence review and theory of change should be produced for MoJ leads to agree on. This 

could involve a presentation and internal engagement with MoJ policy and analyst decision-makers in a 

workshop. This engagement will be arranged by the MoJ Contract Manager, supported by the supplier to 

ensure a range of views are included. 

Following agreement on the scope of outputs, desk research for the evidence review and ToC will 

commence in parallel to ensure efficiency and alignment, allowing insights from each to inform the other. 

6. Theory of Change  

The approach to developing the ToC should be proportionate to the intervention and in line with the 

Magenta Book guidance. The draft and final ToCs will be developed, both diagrammatically and narratively, 

highlighting gaps or weaker elements to inform future evaluation questions. 

7. Evidence Review  

Given the length of the contract, it is expected that the evidence review will be a Rapid Evidence 

Assessment (REA). Alternative approaches are welcomed. 

8. Reporting and Sign-Off   
Drafts of the reports will be prepared throughout the contract period, with final drafts for all outputs due by 

February 2026 at the latest. Following this, the MoJ will provide feedback on drafts to be addressed in the 

final reports submitted by the supplier no later than the 27th March 2026, to be signed off by the MoJ by the 

31st March 2026.  

The structure of the reports for stakeholder mapping, intervention mapping and ToC are open to 

discussion. It is expected that the intervention map and ToC will be published but the format is open to 

discussion. The Evidence Review will be published in a GSR research report format and peer reviewed 

(see next step). 

9. External peer review  
The MoJ project manager will oversee the external peer review process for the final reports submitted by 

27th March 2026. Peer review feedback will be addressed by the MoJ in the first instance, and if further 

clarification is needed, the MoJ project manager may contact the Supplier for input. The peer review 

process is expected to continue until the end of the contract period (30th June 2026). However, the final 

invoice is not contingent upon this process, as it will be aligned with step 8 (refer to section 15 for payment 

milestones). 
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8. Outputs 

The following outputs must be delivered as part of this contract. The activities and time required to deliver 

each output must be fully costed. 

Inception 

 

1. An inception meeting to discuss and clarify the requirements and scope of the 
project (MoJ to support). 

2. Any additional required meetings with key individuals to provide further detail on 
the background to agree the project plan (MoJ to support). 

Project 

Management* 

 

3. Weekly written progress updates, 30-minute fortnightly meetings (remote) and 
monthly review/updates to decision and risk log and project plan. 

4. Ad hoc updates to decision makers at the MoJ on request. 

Scoping 
5. Written research plan (Outline of final reports to be completed at the end of the 

commission setting out the main headings, subheadings and any diagrams to be 

included  

Delivery 

 

For QA purposes, we require: 

10. Copies of data collection tools, research materials and presentations developed to 

deliver the project objectives  

11. Presentation of findings from stakeholder and Intervention mapping (to inform 

evidence review and ToC scope)  

12. Copies of all datasets created as part of the research 

Reporting** 

 

13. Draft reports covering:  

a. Stakeholder Map (internal),  

b. Intervention Map,  

c. Theory of Change (narrative and diagram), and  

d. Evidence Review. 
14. Final reports covering:  

a. Stakeholder Map (internal),  

b. Intervention Map,  

c. Theory of Change (narrative and diagram), and  

d. Evidence Review.  

 

*To quality assure the products, the Supplier will be required to provide updates at project meetings with 

MoJ project leads in policy and analysis teams, this will be facilitated by the designated MoJ contract 

manager. As part of these project meetings, we expect the Supplier to raise any issues early and share 

drafts for review if practical.   

**Reporting will be required to meet the following criteria: 

• The Supplier will provide all outputs in plain English, and for these to be quality assured and 
proofread by the Supplier before submission to the MoJ. All outputs will be reviewed by the MoJ.  
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• In accordance with Government Social Research (GSR) protocols on transparency1, we intend to 
publish the report(s) from this project (excl. stakeholder mapping). The supplier must meet the 
standards set out in ‘MoJ Publications Guidance’ and use the MoJ’s publication templates for final 
reports unless otherwise agreed.  

• The draft reports must cover all aspects agreed in the outline (output 6) for feedback from MoJ 
Analysis leads and the wider policy team. The designated contract manager at the MoJ will be 
responsible for collating and agreeing feedback from the various parties before passing it on to the 
Supplier.  

• The final report should incorporate feedback from the MoJ Analysis leads and the wider policy 
team. The designated contract manager at MoJ Analysis leads will be responsible for obtaining sign 
off on final versions.  

• The satisfactory delivery of each output is dependent on approval from the MoJ. The Supplier 
should plan for a minimum of two rounds of comments. Therefore, bidders should ensure 
sufficient time and resource is set aside for drafting reports and responding to comments from the 
MoJ project leads. 

• An external peer review of publishable outputs will be required after March 2026, following the 

submission of the final reports. The supplier may be required to address any outstanding comments 

from peer reviews, expected between April – June 2026 where it is not feasible for MoJ analysis 

leads. 

• The MoJ holds the final decision on the appropriate dissemination of findings. 

 

 

9. In Scope, Out of Scope 

The following tasks are in the scope of requirement and the Supplier will:  

• Design the Research Methodology: Agree on the final methodological approach for each output. 
• Design Data Collection Tools: Create tools for primary research. 
• Conduct Fieldwork and Analysis: Perform the necessary fieldwork and analyse the data. 
• Options for Evidence Review and Theory of Change Scope: Use the findings from the research 

to present options for the evidence review and ToC scope, leading the decision-making workshop 
with MoJ attendees. 

• Draft Reports: Produce reports that address the objectives outlined in sections 4 and 6. 
• Produce Final Reports: Create final reports ready for publication, addressing MoJ feedback on 

drafts. 
 

The following tasks are optional: 

• Additional Workshops: Conduct extra workshops if deemed beneficial, to discuss emerging 
findings. 

• Additional Outputs: Supplementary research outputs, such as summaries or visual tools, based 
on findings. 
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The following tasks are out of scope: 

• Collection of Primary data from Victims engagement directly with victims is out of scope of this 

project. Consideration of victims views through proxies (e.g. victims services providers) is within 

scope.  

• Evaluation Design: The design of the evaluation process is not included. 

• Peer Review and Publication Process: The peer review and publication process are outside the 

scope. 

• Dissemination of Reports: The distribution of the final reports is not part of the requirement. 

• Policy Implementation Tasks: Any tasks related to policy implementation based on the research 

findings are not included. 

 

10. Liaison Arrangements 

As outlined in the sections above, the Supplier will work closely with decision makers at the MoJ to inform 

the commitments made in the final draft reports. This engagement will be supported by the MoJ project 

team including analyst and policy leads.  

The MoJ project team will work with the Supplier to identify suitable groups to engage with on the work to 

capitalise on opportunities to gather feedback on options within existing channels.  

We anticipate the requirement will be delivered remotely at the supplier’s site. If in-person engagement is 

required, this should place a minimal burden on stakeholders.   

At a minimum, monthly project progress reports with regular project catchups are expected. Reporting on 

KPIs listed in section 13 will be included in these updates. For more information on the frequency of 

updates and key milestones in terms of reporting requirements, see section 8, 12 and 13.  

 

11. Regulatory requirements 

Data security and protection  

The Supplier will be required to securely store data, which may include contact details, in accordance with 

the Data Protection Act. The successful bidder must follow the appropriate requirements for this. Further, 

if MoJ data is used, this data sharing will be subject to MoJ’s data sharing agreements and data protection 

policy.    

Ownership of data and Intellectual Property from this project will be retained by the MoJ and the Supplier 

will be required to provide assurance to the MoJ that all data will be destroyed within a reasonable 

timeframe from completion of the project.  
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The research and data collection will be carried out for the express purposes of this project and will not be 

used for other outputs and publications without prior consent by the MoJ.   

Government Social Research standards  

Suppliers should as a minimum be able to comply with:  

• The Government’s Social Research Code and publications protocol 
https://www.gov.uk/government/publications/the-goverment-social-research-code-people-and-
products   

• Ethical Assurance for Social Research in 
Government  https://www.gov.uk/government/publications/ethical-assurance-guidance-for-social-
research-in-government  

• Publishing Research and Analysis in Government   
  

The Intellectual Property Rights of all products and reporting from the contract will belong to MoJ. 

 

12. Service Levels  

Project Management: 

Supplier: 

The successful bidder is expected to use a structured and transparent approach to project management 

throughout the contract's duration. The supplier should appoint a project manager with sufficient experience, 

seniority, and time allocated to manage the project effectively. 

Following the project initiation meeting, regular contact between the Supplier and the MoJ is expected via 

email, and virtual meetings, to regularly discuss updates and ensure delivery against timelines. Project 

progress reports, including current issues/risks and mitigation strategies as well as performance against 

contract KPIs outlined in section 13, should be submitted monthly. 

Bidders must provide details of their project team and delivery plans as part of their proposal. 

In addition to the above requirements, the Supplier shall provide MoJ Commercial with performance data 

on the provision of the service. This will include: 

• Spend: Is the contract expected to remain within the agreed Total Contract Value? 

• Performance: On track to deliver outcomes in accordance with agreed KPIs, timescales and 

milestones. 

• Risks: Notification of any risks to contract delivery. 

• Invoicing and Payment: Notification of any issues with payment. 

• Relationship: Feedback on the relationship with the Contracting Authority. 

• Social Value: On track to deliver Social Value outcomes according to agreed timescales. 

https://www.gov.uk/government/publications/the-goverment-social-research-code-people-and-products
https://www.gov.uk/government/publications/the-goverment-social-research-code-people-and-products
https://www.gov.uk/government/publications/ethical-assurance-guidance-for-social-research-in-government
https://www.gov.uk/government/publications/ethical-assurance-guidance-for-social-research-in-government
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attachment_data/file/431367/GSR_publication_protocol_2015_FINAL.pdf
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Upon Contract Award, the Authority will share the reporting mechanism with the Supplier. It is the 

responsibility of the Supplier to submit this form to the Authority on a Quarterly basis, from the 

commencement of the contract. 

MoJ: 

The MoJ will appoint a contract manager as the Supplier’s first point of contact during the project, managing 

all administrative, contractual, and technical matters. They or a designated replacement will be available to 

address queries. 

Day-to-day management of the work will be overseen by the contract manager in the MoJ Analysis 

Directorate. Formal and timely updates will be provided to the wider policy team, and emerging issues will 

be discussed. The Supplier will be invited to attend as necessary. 

The MoJ contract manager will liaise with other MoJ colleagues throughout the project, ensuring all parties 

are kept informed. 

Quality Assurance: 

The bidder must commit to undertaking quality assurance of all deliverables and for the contractor to 

guarantee the accuracy of all outputs to the MoJ Analysis Directorate. Bidders must provide details of the 

quality assurance procedures they have in place. 

Risks: 

A risk is any factor that may delay, disrupt or prevent the full achievement of a project objective. All risks 

should be identified. For each risk, the register should assess its likelihood (high, medium, or low) and 

specify its possible impact on the project objectives (again rated high, medium, or low). A risk register 

should include appropriate actions that would reduce or eliminate each risk or its impact. 

 

13. KPI’s 

The key performance indicators (KPIs) for the project are listed below. These KPIs will be regularly reviewed 

and reported on in the monthly project reports delivered by the Supplier to the MoJ, aligned to the completion 

of deliverables. Additional reviews may be arranged where necessary. 

KPI Description 

Information 

needed to 

measure KPI 

How will the 

KPI be 

measured? 

Red Amber Green 

1) 

Timeliness  

Timely 

submission of 

outputs to MoJ 

in accordance 

with the 

agreed 

Agreed 

research 

plan; 

submission 

of outputs as 

per the 

Outputs 

submitted to 

MoJ by 

agreed 

deadlines.  

Multiple 

outputs 

delivered 

more than 

five working 

days after 

A small number 

of outputs 

delivered up to 

five working 

All outputs 

delivered 

according to 

agreed 

schedule. 
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schedule 

(including 

research plan, 

data collection 

instruments, 

copies of all 

datasets 

created as part 

of the 

research, 

presentation 

materials, draft 

and final 

reports). 

agreed 

schedule for 

delivery – 

these may be 

updated 

occasionally 

in agreement 

with MoJ. 

the original 

deadline. 

days after the 

original deadline. 

2) 

Extension 

Requests 

Extensions to 

submission 

dates shall be 

requested well 

in advance to 

allow for future 

planning and 

mitigation of 

risks to 

delivery. 

Requests for 

extensions to 

be made via 

email, along 

with 

reasoning for 

request, to 

the MoJ 

Contract 

Manager. 

Extensions 

requested 

within the 

timescales 

set out within 

the RAG 

ratings. 

Extensions 

requested 

within 10 

working days 

of the 

deadline. 

Extensions 

requested at 

least 10 working 

days before the 

deadline. 

Extensions 

requested at 

least 15 

working days 

before the 

deadline. 

3) Quality Outputs 

submitted to 

MoJ will 

adhere to high-

quality 

standards, 

meeting 

Government 

Social 

Research 

criteria where 

specified 

(including 

research plan, 

data collection 

instruments, 

copies of all 

datasets 

created as part 

of the 

research, 

presentation 

materials, draft 

Agreed 

project plan 

and schedule 

for 

deliverables; 

the number 

of revisions 

required to 

bring the 

outputs to a 

satisfactory 

standard.  

Delivery in 

line with 

agreed 

project plan 

without 

delays, 

caused by 

the quality of 

outputs 

submitted. 

More than 

three 

revisions 

required to 

bring the 

outputs to a 

satisfactory 

quality 

standard.  

Three revisions 

required to bring 

the outputs to a 

satisfactory 

quality standard.  

1 – 2 

revisions 

required to 

bring the 

outputs to a 

satisfactory 

quality 

standard. 
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and final 

reports*).  

3) Social 

value** 

Regular 

reporting on 

improvements 

made on staff 

health and 

wellbeing. 

Health and 

wellbeing 

statement / 

policy / 

visibility of 

action plan. 

Provision of 

evidence of 

activity in 

regards to 

the Social 

Value 

commitment. 

No visible 

action 

toward 

improving 

workforce 

health and 

wellbeing. 

- Evidenced 

and effective 

measures 

with respect 

to health and 

wellbeing, 

including 

physical and 

mental 

health, in the 

contract 

workforce. 

 

*The submission of the final report shall not require any significant revisions to bring the outputs to a 

satisfactory quality standard. All feedback received from the MoJ project team following the submission of 

the draft report shall be addressed in the final submission. The report must be submitted in its final form 

by 27th March 2026 to allow for MoJ approval of final invoice by 31st March 2026. 

** Social Value Model  

As of 1st January 2021, all Central Government contracts are required to deliver Social Value over and 

above the core deliverable/s of the tender or the contract. All bids will be evaluated under the Social Value 

Model to determine whether they meet these criteria. The authority places a weighting of 10% of our 

overall score on how closely suppliers meet our Social Value criteria. 

The Social Value Policy Outcome which the bidder must demonstrate is: Improve Health and Wellbeing.   

As part of your bid, you need to describe the commitment your organisation will make to ensure that 

opportunities under this contract deliver this Social Value Policy Outcome.  

For more detailed information about the evaluation criteria, please refer to the Invitation to Tender (ITT) 

Response Guidance (Appendix D).  

Bidders must include a ‘Method Statement’, stating how they will achieve the Social Value Policy 

Outcome and how their commitment meets the Award Criteria. The entire response should be concise 

and not exceed two pages of A4 Aerial Size 12.  
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14. Security arrangements for Consultants 

The successful contractor must ensure that all staff working on the project have had a Baseline Personnel 

Security Standard (BPSS) check. 

Baseline Personnel Security Standards (of which Disclosure Scotland is a part) are a default requirement in 

any Research contract (see Annex A).  

 https://www.gov.uk/government/publications/government-baseline-personnel-security-standard 

 

15. Timetable 
 

Provisional Timeline: The contractor is expected to outline their approach and timelines in the bid. The 

final report must be submitted by 31st March 2026. Other than the submission of the draft and final 

reports, all other dates and times are subject to change. 

Activity  May 
25 

Jun 
25 

Jul 
25  

Aug 
25  

Sep
t 25  

Oct 
25  

Nov 
25  

Dec 
25  

Jan 
26  

Feb 
26  

Mar 
26 

Apr 
26 

May 
26 

Jun 
26 

Procurement  

Identify preferred 
supplier  

                        

Contract drafting and 
Award  

                        

Work formally 
commences  

                        

Delivery  

Scoping/Research 
Design 

                        

Stakeholder & 
Intervention mapping 

                        

Initial mapping 
findings/Decision on 
ToC and Evidence 
Review scope 

                        

ToC and Evidence 
Review 

                        

Reporting 
Draft reports               

Final reports               

External Peer 
Review 

(Possible) Input to 
peer review feedback  

              

 

Key Milestones: 

• June 2025: Notification of the successful supplier. 
• June 2025: Project inception meeting with the supplier and the MoJ. 

https://www.gov.uk/government/publications/government-baseline-personnel-security-standard
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• November 2025: Initial findings from mapping activity to inform the scope of the evidence review 
and ToC, allowing sufficient time for delivery. 

• By 27th March 2026: Final reporting of the research. 
• By 31st March 2026: MoJ approval of final invoice (milestone 5 below). 
• April -  June 2026: External peer review of reports is expected. MoJ leads will manage this 

process but may require minimal support from the supplier, depending on peer review feedback. 

The need for supplier input will be minimised throughout the contract by using agreed templates 

and conducting regular reviews and quality assurance of content. Final reports will be reviewed by 

the MoJ within the contract, taking into consideration expected peer review feedback.  

Payment Milestones 

Payment will be provided on receipt and approval of the following outputs (output numbers relate to 

section 5): 

Milestone and 

percentage of 

payment 

Milestone 
Expected Date of 

Payment 

Milestone 1 – 10% • Receipt and approval of research plan (output 5). July 2025 

Milestone 2 – 30% 
• Presentation of findings from stakeholder and 

Intervention mapping (output 11). 
November 2025 

Milestone 3 – 20% 
• Copies of all datasets created as part of the 

research (outputs 12). 

January 2026 

 

Milestone 4 – 20% 
• Receipt and approval of first draft reports (output 

13). 
February 2026 

Milestone 5 - 20% • Receipt and approval of final reports (output 14). March/April 2026 

 

Bidders must: clarify when the research can be started, the role different team members will perform and 

their standard rates. 

 

16.    Budget 
 

The budget for this project, including expenses, is £180,000 (excluding VAT).  
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17.    Form of proposal 

This procurement process is being conducted as an open competition through the Research and Insights 

(R&I). All providers must be registered on the R&I framework. All eligible suppliers are invited to submit 

their proposals in line with the guidelines outlined in the response guidance, summarised below. The 

evaluation will be based on three weighted criteria: Technical Requirement (70%), Social Value (10%), 

and Pricing (20%). The responses will be scored against these criteria individually and then agreed upon 

as a group. Additionally, there are mandatory and additional questions that will be part of the submission 

but will not be scored.  

Technical Requirement (Total: 70% Weighting):  

The bidder must demonstrate their technical capabilities across the following four questions (see 

response guidance for full details). The entire response should be up to 10 pages of A4 (Arial font size 

11pt), likely requiring 2.5 A4 pages (Arial font size 11pt) for each question (not including annexes).  

1. Understanding of the Policy and Research Area (25% Weighting): Demonstrate knowledge of the 
policy context related to victims, their support needs, and the Criminal Justice System (CJS), including 
group victim support interventions and research challenges. 
 

2. Robustness and Suitability of the Proposed Approach (25% Weighting): Detail the research 
methodology for each project strand, covering data collection, analysis methods, and strategies for 
managing bias. Ensure findings are synthesised into a clear narrative. 
 

3. Organisational Experience and Capability (25% Weighting): Provide evidence of the team's 
research skills, including stakeholder engagement, intervention mapping, application of Theories of 
Change and delivery of evidence reviews. Highlight experience in producing high-quality reports and 
working with policy stakeholders. 
 

4. Project Management and Risk Management (25% Weighting): Explain the project management 
approach, including timelines, risk management, and quality assurance. Outline the communication 
approach, experience in managing multiple projects, and processes for ensuring continuity and 
handling sensitive information. 

   

Social Value (10% Weighting): Respond to the single Social Value question, focusing on the 

commitment your organisation will make to improve health and wellbeing within the contract workforce. 

Demonstrate actions to support physical and mental health, inclusive recruitment, and retention 

practices. The response to this question should be limited to 2 pages of A4, Arial font size 11pt.  

Pricing (20% Weighting):  

• Upload a detailed pricing schedule, clearly outlining the costs associated with the project.  
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 Mandatory Questions:  

• There are several mandatory yes/no questions regarding your organisation’s policies and 
procedures, including those related to ethical standards and data security.  

• If you answer “No” to any of these questions, provide a brief explanation outlining your status or 
planned actions to comply.  

   

Additional Questions:  

• Social Mobility: Respond to the additional questions on social mobility. These responses are not 
graded.   

For more detailed information about the evaluation criteria, please refer to the Invitation to Tender (ITT) 

Response Guidance (Appendix D). 

 

18.    Any other Key features 

Data collection 

Researchers will be expected to clear any data collection tools with the MoJ contract manager before 

delivering field work and ensure that in all cases the respondent documentation and/or interviewer briefing 

notes clearly state that the data is being collected for and on behalf of the Department and that no reference 

is made, implied or otherwise, to the data being used solely by or available only to the Contractor.  

Consent arrangements 

The MoJ and the successful contractor shall agree in advance of any survey or interview activity taking 

place. All participants should be informed of the purpose of the research, that the Supplier is acting on 

behalf of the MoJ and that they have the option to refuse to participate (opt out). Contact details should be 

provided including a contact person at the MoJ.  

 

19.   Outcome  

The primary aim is for the research to deliver the pre-requisites for future evaluations of a group victim 

support intervention, ensuring that decision-makers have the necessary evidence to scope and invest in 

research. The specific expected outcomes include: 

1. Enhanced Stakeholder Engagement: A comprehensive stakeholder map with recommendations 
for engagement will facilitate better collaboration and coordination among key partners involved in 
group victim support, and future research, monitoring and evaluation plans in the area. 
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2. Detailed Intervention Mapping: A comprehensive understanding of the types, volumes, spends, 
locations, and modes of group victim support interventions funded by the MoJ, which will inform 
future service delivery and commissioning decisions. 

3. Clear Theory of Change: A Theory of Change narrative and diagram that clarifies the causal links 
between group support interventions and victim outcomes, helping to align these interventions with 
MoJ and stakeholder priorities. 

4. Improved Understanding of the Existing Evidence-Base: An evidence review report that 
summarises and assesses the quality of the existing evidence on the effectiveness of a prioritised 
group victim support intervention, identifying key evidence gaps, providing evidence for future 
policy, funding and research decisions. 

These outcomes will ultimately aim to contribute to more effective and targeted victim support services, 

better use of resources, and improved outcomes for victims. 

Escalation process  

Milestones will be agreed with the Supplier for the delivery of each stage of the project to ensure that each 

of the project’s components and identified work in each of the phases are delivered on time and are of 

sufficient quality, using the timeline above as an initial guide. The project will have an identified MoJ 

Analysis project manager who will be responsible for liaising with the Supplier and managing the project 

according to project management principles e.g. monitoring progress, managing risks and escalating risks 

and issues. The MoJ project manager will actively manage risks, seek to mitigate them and develop 

contingency plans if necessary.  The Supplier will be expected to nominate a lead person with overall 

responsibility for delivery and with the same expectations around project and risk management.   

As a first stage, if any difficulties arise, it is anticipated they would be resolved through the respective 

contract/project managers. If concerns persist or become more serious, the MoJ project managers will 

escalate concerns to senior leaders in the policy, analytical and commercial directorates and seek 

guidance on the next steps. 

 

20.   Exit Strategy  

This is a time limited piece of work. Findings will be communicated at several points throughout the 

requirement, and this will culminate in the draft and final reports outlined in section 8.  

There will be a final handover session by 27th March 2026 to discuss and handover final reports. Final 

payment to the supplier will only be available once these outputs have been agreed and are of sufficient 

quality. Subject to this, the MoJ will approve/receipt the final invoice by 31st March 2026. The work will be 

delivered to a standard that can be managed internally through to publication stage, subject to ministerial 

approval and quality.  

As outlined, the peer review and publication process are expected to take place between April – June 

2026. Therefore, the Supplier may need to engage with MoJ analysis leads to address any outstanding 

comments that cannot be addressed internally. This engagement is anticipated to be minimal and 
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expected feedback will be managed throughout the project by agreeing report templates, review points 

and draft outputs to minimise the volume of outstanding issues. 
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Core Terms - DPS 
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1. Definitions used in the contract   

Interpret this Contract using Joint Schedule 1 (Definitions).  

  

2. How the contract works   
2.1 The Supplier is eligible for the award of Order Contracts during the DPS Contract Period.  

  

2.2 CCS does not guarantee the Supplier any exclusivity, quantity or value of work under the 
DPS Contract.  

  

2.3 CCS has paid one penny to the Supplier legally to form the DPS Contract. The Supplier 
acknowledges this payment.   

  

2.4 If the Buyer decides to buy Deliverables under the DPS Contract it must use DPS 

Schedule 7 (Order Procedure) and must state its requirements using DPS Schedule 6 (Order 
Form Template and Order Schedules). If allowed by the Regulations, the Buyer can:  

  

(a) make changes to DPS Schedule 6 (Order Form Template and Order 

Schedules);  

(b) create new Order Schedules;  

(c) exclude optional template Order Schedules; and/or   

(d) use Special Terms in the Order Form to add or change terms.  

  

2.5 Each Order Contract:  

  

(a) is a separate Contract from the DPS Contract;  

(b) is between a Supplier and a Buyer;  

(c) includes Core Terms, Schedules and any other changes or items in the 

completed Order Form; and (d) survives the termination of the DPS Contract.  

  

2.6 Where the Supplier is approached by any Other Contracting Authority requesting 
Deliverables or substantially similar goods or services, the Supplier must tell them 

about this DPS Contract before accepting their order.   

  

2.7 The Supplier acknowledges it has all the information required to perform its 
obligations under each Contract before entering into a Contract. When 

information is provided by a Relevant Authority no warranty of its accuracy is 

given to the Supplier.  

  

2.8 The Supplier will not be excused from any obligation, or be entitled to additional 

Costs or Charges because it failed to either:  
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(a) verify the accuracy of the Due Diligence 

Information; or (b) properly perform its own 
adequate checks.  

  

2.9 CCS and the Buyer will not be liable for errors, omissions or misrepresentation of any 

information.  

  

2.10 The Supplier warrants and represents that all statements made and documents 

submitted as part of the procurement of Deliverables are and remain true and accurate.  

  

2.11 An Order Contract can only be created using the electronic procedures described in the 
FTS Notice as required by the Regulations.  

  

2.12 A Supplier can only receive Orders under the DPS Contract while it meets the basic 

access requirements for the DPS stated in the FTS Notice. CCS can audit whether a Supplier 
meets the basic access requirements at any point during the DPS Contract Period.  

  

3. What needs to be delivered   
3.1 All deliverables  
3.1.1 The Supplier must provide Deliverables:  

  

(a) that comply with the Specification, the DPS Application and, in relation to an 
Order Contract, the Order Tender (if there is one);  

(b) to a professional standard;  

(c) using reasonable skill and care; (d) using Good Industry Practice;  

(e) using its own policies, processes and internal quality control measures as long as they do 
not conflict with the Contract; (f) on the dates agreed; and  (g) that comply with Law.   

  

3.1.2 The Supplier must provide Deliverables with a warranty of at least 90 days from 

Delivery against all obvious defects.  

  

3.2 Goods clauses  
3.2.1 All Goods delivered must be new, or as new if recycled, unused and of recent origin.  

  

3.2.2 All manufacturer warranties covering the Goods must be assignable to the Buyer on 
request and for free.  

  

3.2.3 The Supplier transfers ownership of the Goods on Delivery or payment for those 

Goods, whichever is earlier.  
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3.2.4 Risk in the Goods transfers to the Buyer on Delivery of the Goods, but remains with 

the Supplier if the Buyer notices damage following Delivery and lets the Supplier know 
within 3 Working Days of Delivery.  

  

3.2.5 The Supplier warrants that it has full and unrestricted ownership of the Goods at the 

time of transfer of ownership.  

  

3.2.6 The Supplier must deliver the Goods on the date and to the specified location during 

the Buyer’s working hours.  

  

3.2.7 The Supplier must provide sufficient packaging for the Goods to reach the point of 
Delivery safely and undamaged.  

  

3.2.8 All deliveries must have a delivery note attached that specifies the order number, type 

and quantity of Goods.  

  

3.2.9 The Supplier must provide all tools, information and instructions the Buyer needs to 

make use of the Goods.  

  

3.2.10 The Supplier must indemnify the Buyer against the costs of any Recall of the Goods 

and give notice of actual or anticipated action about the Recall of the Goods.   

  

3.2.11 The Buyer can cancel any order or part order of Goods which has not been Delivered. 
If the Buyer gives less than 14 days notice then it will pay the Supplier’s reasonable and 

proven costs already incurred on the cancelled order as long as the Supplier takes all 

reasonable steps to minimise these costs.  

  

3.2.12 The Supplier must at its own cost repair, replace, refund or substitute (at the Buyer’s 

option and request) any Goods that the Buyer rejects because they do not conform with 

Clause 3. If the Supplier does not do this it will pay the Buyer’s costs including repair or re-
supply by a third party.  

  

3.3 Services clauses  
3.3.1 Late Delivery of the Services will be a Default of an Order Contract.   

  

3.3.2 The Supplier must co-operate with the Buyer and third party suppliers on all aspects 

connected with the Delivery of the Services and ensure that Supplier Staff comply with any 
reasonable instructions.  

  

3.3.3 The Supplier must at its own risk and expense provide all Supplier Equipment required 

to Deliver the Services.  

  

3.3.4 The Supplier must allocate sufficient resources and appropriate expertise to each 

Contract.  
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3.3.5 The Supplier must take all reasonable care to ensure performance does not disrupt the 

Buyer’s operations, employees or other contractors.  

  

3.3.6 The Supplier must ensure all Services, and anything used to Deliver the Services, are of 
good quality and free from defects.  

  

3.3.7 The Buyer is entitled to withhold payment for partially or undelivered Services, but 

doing so does not stop it from using its other rights under the Contract.   

  

4. Pricing and payments  
4.1 In exchange for the Deliverables, the Supplier must invoice the Buyer for the Charges in 

the Order Form.  

  

4.2 CCS must invoice the Supplier for the Management Levy and the Supplier must pay it 
using the process in DPS Schedule 5 (Management Levy and Information).   

  

4.3 All Charges and the Management Levy:  

  

(a) exclude VAT, which is payable on provision of a valid VAT 

invoice; and (b) include all costs connected with the Supply of 
Deliverables.  

  

4.4 The Buyer must pay the Supplier the Charges within 30 days of receipt by the Buyer of a 
valid, undisputed invoice, in cleared funds using the payment method and details stated in 

the Order Form.   

  

4.5 A Supplier invoice is only valid if it:  

  

(a) includes all appropriate references including the Contract reference number 

and other details reasonably requested by the Buyer;  

(b) includes a detailed breakdown of Delivered Deliverables and Milestone(s) (if 
any); and  

(c) does not include any Management Levy (the Supplier must not charge the 

Buyer in any way for the Management Levy).  

  

4.6 The Buyer must accept and process for payment an undisputed Electronic Invoice 
received from the Supplier.  

  

4.7 The Buyer may retain or set-off payment of any amount owed to it by the Supplier 

if notice and reasons are provided.  
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4.8 The Supplier must ensure that all Subcontractors are paid, in full, within 30 days 

of receipt of a valid, undisputed invoice. If this does not happen, CCS or the Buyer 
can publish the details of the late payment or non-payment.  

  

4.9 If CCS or the Buyer can get more favourable commercial terms for the supply at 

cost of any materials, goods or services used by the Supplier to provide the 

Deliverables, then CCS or the Buyer may require the Supplier to replace its 
existing commercial terms with the more favourable terms offered for the 

relevant items.  

  

4.10 If CCS or the Buyer uses Clause 4.9 then the DPS Pricing (and where applicable, 
the Charges) must be reduced by an agreed amount by using the Variation 

Procedure.  

  

4.11 The Supplier has no right of set-off, counterclaim, discount or abatement unless 

they are ordered to do so by a court.    

  

5. The buyer’s obligations to the supplier   
5.1 If Supplier Non-Performance arises from an Authority Cause:  

  

(a) neither CCS or the Buyer can terminate a Contract under Clause 10.4.1;  

(b) the Supplier is entitled to reasonable and proven additional expenses and to 

relief from liability and Deduction under this Contract;  

(c) the Supplier is entitled to additional time needed to make the Delivery; and 

(d) the Supplier cannot suspend the ongoing supply of Deliverables.  

  

5.2 Clause 5.1 only applies if the Supplier:  

  

(a) gives notice to the Party responsible for the Authority Cause within 10 

Working Days of becoming aware;  

(b) demonstrates that the Supplier Non-Performance would not have occurred 
but for the Authority Cause; and  

(c) mitigated the impact of the Authority Cause.  

  

6. Record keeping and reporting   
6.1 The Supplier must attend Progress Meetings with the Buyer and provide Progress 

Reports when specified in the Order Form.  

  

6.2 The Supplier must keep and maintain full and accurate records and accounts on 
everything to do with the Contract:  
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(a) during the Contract Period;  

(b) for 7 years after the End Date; and (c) in accordance with UK GDPR, including 
but not limited to the records and accounts stated in the definition of Audit in 

Joint Schedule 1.  

  

6.3 The Relevant Authority or an Auditor can Audit the Supplier.  

  

6.4 During an Audit, the Supplier must:  

  

(a) allow the Relevant Authority or any Auditor access to their premises to verify 

all contract accounts and records of everything to do with the Contract and 
provide copies for an Audit; and  

(b) provide information to the Relevant Authority or to the Auditor and 

reasonable co-operation at their request.  

  

6.5 Where the Audit of the Supplier is carried out by an Auditor, the Auditor shall be 
entitled to share any information obtained during the Audit with the Relevant 

Authority.  

  

6.6 If the Supplier is not providing any of the Deliverables, or is unable to provide 

them, it must immediately:   

  

(a) tell the Relevant Authority and give reasons;  

(b) propose corrective action; and   

(c) provide a  deadline for completing the corrective action.  

  

6.7 The Supplier must provide CCS with a Self Audit Certificate supported by an audit report 

at the end of each Contract Year. The report must contain:  

  

(a) the methodology of the review;  

(b) the sampling techniques applied; (c) details 
of any issues; and (d) any remedial action 
taken.  

  

6.8 The Self Audit Certificate must be completed and signed by an auditor or senior member 
of the Supplier’s management team that is qualified in either a relevant audit or financial 

discipline.   

  

7. Supplier staff   
7.1 The Supplier Staff involved in the performance of each Contract must:  

  

(a) be appropriately trained and qualified;  
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(b) be vetted using Good Industry Practice and the Security Policy; and  

(c) comply with all conduct requirements when on the Buyer’s Premises.  

  

7.2 Where a Buyer decides one of the Supplier’s Staff is not suitable to work on a 

contract, the Supplier must replace them with a suitably qualified alternative.  

  

7.3 If requested, the Supplier must replace any person whose acts or omissions have 

caused the Supplier to breach Clause 27.   

  

7.4 The Supplier must provide a list of Supplier Staff needing to access the Buyer’s 

Premises and say why access is required.   

  

7.5 The Supplier indemnifies CCS and the Buyer against all claims brought by any 
person employed by the Supplier caused by an act or omission of the Supplier or 

any Supplier Staff.   

  

8. Rights and protection   
8.1 The Supplier warrants and represents that:  

  

(a) it has full capacity and authority to enter into and to perform each Contract;  

(b) each Contract is executed by its authorised representative;  

(c) it is a legally valid and existing organisation incorporated in the place it was 
formed;  

(d) there are no known legal or regulatory actions or investigations before any 

court, administrative body or arbitration tribunal pending or threatened 
against it or its Affiliates that might affect its ability to perform each Contract;  

(e) it maintains all necessary rights, authorisations, licences and consents to 
perform its obligations under each Contract;  

(f) it does not have any contractual obligations which are likely to have a 

material adverse effect on its ability to perform each Contract;  

(g) it is not impacted by an Insolvency Event; and (h) it will comply with each 
Order Contract.  

  

8.2 The warranties and representations in Clauses 2.10 and 8.1 are repeated each 

time the Supplier provides Deliverables under the Contract.  

  

8.3 The Supplier indemnifies both CCS and every Buyer against each of the following:  

  

(a) wilful misconduct of the Supplier, Subcontractor and Supplier Staff that impacts the 

Contract; and (b) non-payment by the Supplier of any Tax or National Insurance.  

  

8.4 All claims indemnified under this Contract must use Clause 26.  
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8.5 The description of any provision of this Contract as a warranty does not prevent CCS or a 
Buyer from exercising any termination right that it may have for breach of that clause by the 

Supplier.  

  

8.6 If the Supplier becomes aware of a representation or warranty that becomes untrue or 
misleading, it must immediately notify CCS and every Buyer.  

  

8.7 All third party warranties and indemnities covering the Deliverables must be assigned 

for the Buyer’s benefit by the Supplier.   

  

9. Intellectual Property Rights (IPRs)  
9.1 Each Party keeps ownership of its own Existing IPRs. The Supplier gives the Buyer a non-

exclusive, perpetual, royalty-free, irrevocable, transferable worldwide licence to use, change 

and sub-license the Supplier’s Existing IPR to enable it to both:  

  

(a) receive and use the Deliverables; and  

(b) make use of the deliverables provided by a Replacement Supplier.  

  

9.2 Any New IPR created under a Contract is owned by the Buyer. The Buyer gives the 

Supplier a licence to use any Existing IPRs and New IPRs for the purpose of 
fulfilling its obligations during the Contract Period.  

  

9.3 Where a Party acquires ownership of IPRs incorrectly under this Contract it must 

do everything reasonably necessary to complete a transfer assigning them in 
writing to the other Party on request and at its own cost.  

  

9.4 Neither Party has the right to use the other Party’s IPRs, including any use of the 

other Party’s names, logos or trademarks, except as provided in Clause 9 or 

otherwise agreed in writing.  

  

9.5 If there is an IPR Claim, the Supplier indemnifies CCS and each Buyer against all 
losses, damages, costs or expenses (including professional fees and fines) incurred 

as a result.  

  

9.6 If an IPR Claim is made or anticipated the Supplier must at its own expense and 

the Buyer’s sole option, either:  

  

(a) obtain for CCS and the Buyer the rights in Clause 9.1 and 9.2 without 

infringing any third party IPR; or   

(b) replace or modify the relevant item with substitutes that do not infringe IPR 

without adversely affecting the functionality or performance of the 
Deliverables.  
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9.7 In spite of any other provisions of a Contract and for the avoidance of doubt, award of a 

Contract by the Buyer and placement of any contract task under it does not constitute an 
authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or Section 12 

of the Registered Designs Act 1949. The Supplier acknowledges that any authorisation by 
the Buyer under its statutory powers must be expressly provided in writing, with reference 

to the acts authorised and the specific IPR involved.  

   

10. Ending the contract or any subcontract  
10.1 Contract Period  
10.1.1 The Contract takes effect on the Start Date and ends on the End Date or earlier if 
required by Law.  

  

10.1.2 The Relevant Authority can extend the Contract for the Extension Period by giving 
the Supplier no less than 3 Months' written notice before the Contract expires.  

  

10.2 Ending the contract without a reason   
10.2.1 CCS has the right to terminate the DPS Contract at any time without reason by giving 
the Supplier at least 30 days' notice.  

  

10.2.2 Each Buyer has the right to terminate their Order Contract at any time without 

reason by giving the Supplier not less than 90 days' written notice.  

  

10.3 Rectification plan process  
10.3.1 If there is a Default, the Relevant Authority may, without limiting its other rights, 
request that the Supplier provide a Rectification Plan.  

  

10.3.2 When the Relevant Authority receives a requested Rectification Plan it can either:  

  

(a) reject the Rectification Plan or revised Rectification Plan, giving reasons; or  

(b) accept the Rectification Plan or revised Rectification Plan (without limiting its 

rights) and the Supplier must immediately start work on the actions in the 

Rectification Plan at its own cost, unless agreed otherwise by the Parties.  

  

10.3.3 Where the Rectification Plan or revised Rectification Plan is rejected, the Relevant 
Authority:  

  

(a) must give reasonable grounds for its decision; and  

(b) may request that the Supplier provides a revised Rectification Plan within 5 
Working Days.  
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10.3.4  If the Relevant Authority rejects any Rectification Plan, including any revised 

Rectification Plan, the Relevant Authority does not have to request a revised Rectification 
Plan before exercising its right to terminate its Contract under Clause 10.4.3(a).   

  

10.4 When CCS or the buyer can end a contract   
10.4.1 If any of the following events happen, the Relevant Authority has the right to 

immediately terminate its Contract by issuing a Termination Notice to the Supplier:  

  

(a) there is a Supplier Insolvency Event;  

(b) there is a Default that is not corrected in line with an accepted Rectification 

Plan;   

(c) the Supplier does not provide a Rectification Plan within 10 days of the 
request;  

(d) there is any material Default of the Contract;  

(e) there is any material Default of any Joint Controller Agreement relating to 

any Contract;  

(f) there is a Default of Clauses 2.10, 9, 14, 15, 27, 32 or DPS Schedule 9 (Cyber 
Essentials) (where applicable) relating to any Contract;  

(g) there is a consistent repeated failure to meet the Performance Indicators in 

DPS Schedule 4 (DPS Management);  

(h) there is a Change of Control of the Supplier which is not pre-approved by the 
Relevant Authority in writing;  

(i) if the Relevant Authority discovers that the Supplier was in one of the 

situations in 57 (1) or 57(2) of the Regulations at the time the Contract was 
awarded; or  

(j) the Supplier or its Affiliates embarrass or bring CCS or the Buyer into 
disrepute or diminish the public trust in them.  

  

10.4.2 CCS may terminate the DPS Contract if a Buyer terminates an Order Contract for any 

of the reasons listed in Clause 10.4.1.   

  

10.4.3 If any of the following non-fault based events happen, the Relevant Authority has the 
right to immediately terminate its Contract by issuing a Termination Notice to the Supplier:  

  

(a) the Relevant Authority rejects a Rectification Plan;  

(b) there is a Variation which cannot be agreed using Clause 24 (Changing the 

contract) or resolved using Clause 34 (Resolving disputes);   

(c) if there is a declaration of ineffectiveness in respect of any Variation; or (d) 

any of the events in 73 (1) (a) or (c) of the Regulations happen.  
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10.5 When the supplier can end the contract   
The Supplier can issue a Reminder Notice if the Buyer does not pay an undisputed invoice 

on time. The Supplier can terminate an Order Contract if the Buyer fails to pay an 
undisputed invoiced sum due and worth over 10% of the annual Contract Value within 30 

days of the date of the Reminder Notice.   

  

10.6 What happens if the contract ends  
10.6.1 Where a Party terminates a Contract under any of Clauses 10.2.1, 10.2.2, 10.4.1, 

10.4.2, 10.4.3, 10.5 or  

20.2 or a Contract expires all of the following apply:  

  

(a) The Buyer’s payment obligations under the terminated Contract stop 

immediately.  

(b) Accumulated rights of the Parties are not affected.  

(c) The Supplier must promptly repay to the Buyer any and all Charges the Buyer 

has paid in advance in respect of Deliverables not provided by the Supplier as 

at the End Date.  

(d) The Supplier must promptly delete or return the Government Data except 

where required to retain copies by Law.  

(e) The Supplier must promptly return any of CCS or the Buyer’s property 

provided under the terminated Contract.  

(f) The Supplier must, at no cost to CCS or the Buyer, co-operate fully in the 

handover and reprocurement (including to a Replacement Supplier).  

  

10.6.2 In addition to the consequences of termination listed in Clause 10.6.1, where the 
Relevant Authority terminates a Contract under Clause 10.4.1 the Supplier is also 

responsible for the Relevant Authority’s reasonable costs of procuring Replacement 

Deliverables for the rest of the Contract Period.  

  

10.6.3 In addition to the consequences of termination listed in Clause 10.6.1, if either the 

Relevant Authority terminates a Contract under Clause 10.2.1 or 10.2.2 or a Supplier 

terminates an Order Contract under Clause 10.5:  

  

(a) the Buyer must promptly pay all outstanding Charges incurred to the 

Supplier; and  

(b) the Buyer must pay the Supplier reasonable committed and unavoidable 

Losses as long as the Supplier provides a fully itemised and costed schedule 
with evidence - the maximum value of this payment is limited to the total 

sum payable to the Supplier if the Contract had not been terminated.   

  

10.6.4 In addition to the consequences of termination listed in Clause 10.6.1, where a Party 

terminates under Clause 20.2 each Party must cover its own Losses.  
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10.6.5 The following Clauses survive the termination or expiry of each Contract: 3.2.10, 4.2, 

6, 7.5, 9, 11, 12.2, 14, 15, 16, 17, 18, 31.3, 34, 35 and any Clauses and Schedules which are 
expressly or by implication intended to continue.  

  

10.7 Partially ending and suspending the contract   
10.7.1 Where CCS has the right to terminate the DPS Contract it can suspend the Supplier's 

ability to accept Orders (for any period) and the Supplier cannot enter into any new Order 

Contracts during this period. If this happens, the Supplier must still meet its obligations 
under any existing Order Contracts that have already been signed.  

  

10.7.2 Where CCS has the right to terminate a DPS Contract it is entitled to terminate all or 

part of it.  

  

10.7.3 Where the Buyer has the right to terminate an Order Contract it can terminate or 

suspend (for any period), all or part of it. If the Buyer suspends a Contract it can provide the 
Deliverables itself or buy them from a third party.   

  

10.7.4  The Relevant Authority can only partially terminate or suspend a Contract if the 

remaining parts of that Contract can still be used to effectively deliver the intended 
purpose.  

  

10.7.5 The Parties must agree any necessary Variation required by Clause 10.7 using the 

Variation Procedure, but the Supplier may not either:  

  

(a) reject the Variation; or  

(b) increase the Charges, except where the right to partial termination is under 

Clause 10.2.  

  

10.7.6 The Buyer can still use other rights available, or subsequently available to it if it acts 

on its rights under Clause 10.7.  

  

10.8 When subcontracts can be ended   
At the Buyer’s request, the Supplier must terminate any Subcontracts in any of the following 

events:  

  

(a) there is a Change of Control of a Subcontractor which is not pre-approved by 
the Relevant Authority in writing;  

(b) the acts or omissions of the Subcontractor have caused or materially 

contributed to a right of termination under Clause 10.4; or  

(c) a Subcontractor or its Affiliates embarrasses or brings into disrepute or 

diminishes the public trust in the Relevant Authority.  
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11. How much you can be held responsible for   
11.1 Each Party's total aggregate liability in each Contract Year under this DPS Contract 

(whether in tort, contract or otherwise) is no more than £1,000,000.   

  

11.2 Each Party's total aggregate liability in each Contract Year under each Order Contract 
(whether in tort, contract or otherwise) is no more than one hundred and twenty five 

percent (125%) of the Estimated Yearly Charges unless specified in the Order Form.  

  

11.3 No Party is liable to the other for:  

  

(a) any indirect Losses; or  

(b) Loss of profits, turnover, savings, business opportunities or damage to 

goodwill (in each case whether direct or indirect).  

  

11.4 In spite of Clause 11.1 and 11.2, neither Party limits or excludes any of the following:  

  

(a) its liability for death or personal injury caused by its negligence, or that of its 

employees, agents or Subcontractors;  

(b) its liability for bribery or fraud or fraudulent misrepresentation by it or its 

employees;  

(c) any liability that cannot be excluded or limited by Law;   

(d) its obligation to pay the required Management Levy or Default Management 

Levy.  

  

11.5 In spite of Clauses 11.1 and 11.2, the Supplier does not limit or exclude its liability 
for any indemnity given under Clauses 7.5, 8.3(b), 9.5, 31.3 or Order Schedule 2 

(Staff Transfer) of a Contract.    
11.6 In spite of Clauses 11.1, 11.2 but subject to Clauses 11.3 and 11.4, the Supplier's 

aggregate liability in each and any Contract Year under each Contract under 

Clause 14.8 shall in no event exceed the Data Protection Liability Cap.  

  

11.7 Each Party must use all reasonable endeavours to mitigate any Loss or damage 

which it suffers under or in connection with each Contract, including any 
indemnities.   

  

11.8 When calculating the Supplier’s liability under Clause 11.1 or 11.2 the following 

items will not be taken into consideration:  

  

(a) Deductions; and  

(b) any items specified in Clauses 11.5 or 11.6.  

  

11.9 If more than one Supplier is party to a Contract, each Supplier Party is jointly and 

severally liable for their obligations under that Contract.  
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12. Obeying the law  
12.1 The Supplier must use reasonable endeavours to comply with the provisions of Joint 

Schedule 5 (Corporate Social Responsibility).  

  

12.2 To the extent that it arises as a result of a Default by the Supplier, the Supplier 
indemnifies the Relevant Authority against any fine or penalty incurred by the Relevant 

Authority pursuant to Law and any costs incurred by the Relevant Authority in defending 
any proceedings which result in such fine or penalty.  

  

12.3 The Supplier must appoint a Compliance Officer who must be responsible for ensuring 

that the Supplier complies with Law, Clause 12.1 and Clauses 27 to 32.  

  

13. Insurance  
The Supplier must, at its own cost, obtain and maintain the Required Insurances in Joint 
Schedule 3 (Insurance Requirements) and any Additional Insurances in the Order Form.  

  

14. Data protection  
14.1 The Supplier must process Personal Data and ensure that Supplier Staff process 

Personal Data only in accordance with Joint Schedule 11 (Processing Data).  

  

14.2 The Supplier must not remove any ownership or security notices in or relating to the 
Government Data.  

  

14.3 The Supplier must make accessible back-ups of all Government Data, stored in an 

agreed off-site location and send the Buyer copies every 6 Months.   

  

14.4 The Supplier must ensure that any Supplier system holding any Government Data, 
including back-up data, is a secure system that complies with the Security Policy and any 
applicable Security Management Plan.  
  

14.5 If at any time the Supplier suspects or has reason to believe that the Government Data 

provided under a Contract is corrupted, lost or sufficiently degraded, then the Supplier must 
notify the Relevant Authority and immediately suggest remedial action.  

  

14.6 If the Government Data is corrupted, lost or sufficiently degraded so as to be unusable 

the Relevant Authority may either or both:  

  

(a) tell the Supplier to restore or get restored Government Data as soon as 
practical but no later than 5 Working Days from the date that the Relevant 
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Authority receives notice, or the Supplier finds out about the issue, 

whichever is earlier; and/or  

(b) restore the Government Data itself or using a third party.  

  

14.7 The Supplier must pay each Party’s reasonable costs of complying with Clause 

14.6 unless CCS or the Buyer is at fault.   

  

14.8 The Supplier:  

  

(a) must provide the Relevant Authority with all Government Data in an agreed 

open format within 10 Working Days of a written request;  

(b) must have documented processes to guarantee prompt availability of 

Government Data if the Supplier stops trading;  

(c) must securely destroy all Storage Media that has held Government Data at 

the end of life of that media using Good Industry Practice;  

(d) securely erase all Government Data and any copies it holds when asked to do 

so by CCS or the Buyer unless required by Law to retain it; and  

(e) indemnifies CCS and each Buyer against any and all Losses incurred if the 

Supplier breaches Clause 14 and any Data Protection Legislation.  

  

15. What you must keep confidential  
15.1 Each Party must:  

  

(a) keep all Confidential Information it receives confidential and secure;  

(b) except as expressly set out in the Contract at Clauses 15.2 to 15.4 or 
elsewhere in the Contract, not disclose, use or exploit the Disclosing Party’s 

Confidential Information without the Disclosing Party's prior written consent; 

and   

(c) immediately notify the Disclosing Party if it suspects unauthorised access, 

copying, use or disclosure of the Confidential Information.  

  

15.2 In spite of Clause 15.1, a Party may disclose Confidential Information which it receives 

from the Disclosing Party in any of the following instances:  

  

(a) where disclosure is required by applicable Law or by a court with the relevant 

jurisdiction if, to the extent not prohibited by Law, the Recipient Party 
notifies the Disclosing Party of the full circumstances, the affected 

Confidential Information and extent of the disclosure;  

(b) if the Recipient Party already had the information without obligation of 

confidentiality before it was disclosed by the Disclosing Party;  

(c) if the information was given to it by a third party without obligation of 

confidentiality;  
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(d) if the information was in the public domain at the time of the disclosure;  

(e) if the information was independently developed without access to the 

Disclosing Party’s  

Confidential Information;  

(f) on a confidential basis, to its auditors;  

(g) on a confidential basis, to its professional advisers on a need-to-know basis; 
or  

(h) to the Serious Fraud Office where the Recipient Party has reasonable grounds 

to believe that the Disclosing Party is involved in activity that may be a 

criminal offence under the Bribery Act 2010.  

  

15.3 In spite of Clause 15.1, the Supplier may disclose Confidential Information on a 
confidential basis to Supplier Staff on a need-to-know basis to allow the Supplier 

to meet its obligations under the Contract. The Supplier Staff must enter into a 
direct confidentiality agreement with the Relevant Authority at its request.  

  

15.4 In spite of Clause 15.1, CCS or the Buyer may disclose Confidential Information in 

any of the following cases:  

  

(a) on a confidential basis to the employees, agents, consultants and contractors 

of CCS or the Buyer;  

(b) on a confidential basis to any other Central Government Body, any successor 
body to a Central Government Body or any company that CCS or the Buyer 

transfers or proposes to transfer all or any part of its business to;  

(c) if CCS or the Buyer (acting reasonably) considers disclosure necessary or 

appropriate to carry out its public functions;  

(d) where requested by Parliament; or (e) under Clauses 4.7 and 16.  

  

15.5 For the purposes of Clauses 15.2 to 15.4 references to disclosure on a confidential 

basis means disclosure under a confidentiality agreement or arrangement 

including terms as strict as those required in Clause 15.  

  

15.6 Transparency Information is not Confidential Information.  

  

15.7 The Supplier must not make any press announcement or publicise the Contracts 

or any part of them in any way, without the prior written consent of the Relevant 
Authority and must take all reasonable steps to ensure that Supplier Staff do not 

either.   

  

16. When you can share information   
16.1 The Supplier must tell the Relevant Authority within 48 hours if it receives a Request 

For Information.  
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16.2 Within five (5) Working Days of the Buyer’s request the Supplier must give CCS and 
each Buyer full cooperation and information needed so the Buyer can:  

  

(a) publish the Transparency Information;   

(b) comply with any Freedom of Information Act (FOIA) request; 

and/or (c) comply with any Environmental Information 
Regulations (EIR) request.  

  

16.3 The Relevant Authority may talk to the Supplier to help it decide whether to publish 

information under Clause 16. However, the extent, content and format of the disclosure is 

the Relevant Authority’s decision in its absolute discretion.   

  

17. Invalid parts of the contract   
If any part of a Contract is prohibited by Law or judged by a court to be unlawful, void or 

unenforceable, it must be read as if it was removed from that Contract as much as required 

and rendered ineffective as far as possible without affecting the rest of the Contract, 
whether it is valid or enforceable.  

  

18. No other terms apply   
The provisions incorporated into each Contract are the entire agreement between the 
Parties. The Contract  replaces all previous statements, agreements and any course of 

dealings made between the Parties, whether written or oral, in relation to its subject 

matter. No other provisions apply.   

  

19. Other people’s rights in a contract   
No third parties may use the Contracts (Rights of Third Parties) Act 1999 (CRTPA) to enforce 

any term of the Contract unless stated (referring to CRTPA) in the Contract. This does not 

affect third party rights and remedies that exist independently from CRTPA.   

  

20. Circumstances beyond your control   
20.1 Any Party affected by a Force Majeure Event is excused from performing its obligations 

under a Contract while the inability to perform continues, if it both:  

  

(a) provides a Force Majeure Notice to the other Party; and  

(b) uses all reasonable measures practical to reduce the impact of the Force 

Majeure Event.  
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20.2 Either Party can partially or fully terminate the affected Contract if the provision of the 

Deliverables is materially affected by a Force Majeure Event which lasts for 90 days 
continuously.   

  

21. Relationships created by the contract   
No Contract creates a partnership, joint venture or employment relationship. The Supplier 
must represent themselves accordingly and ensure others do so.  

  

22. Giving up contract rights  
A partial or full waiver or relaxation of the terms of a Contract is only valid if it is stated to 

be a waiver in writing to the other Party.  

  

23. Transferring responsibilities   
23.1 The Supplier cannot assign, novate or transfer a Contract or any part of a Contract 

without the Relevant Authority’s written consent.  

  

23.2 The Relevant Authority can assign, novate or transfer its Contract or any part of it to 

any Central Government Body, public or private sector body which performs the functions 

of the Relevant Authority.  

  

23.3 When CCS or the Buyer uses its rights under Clause 23.2 the Supplier must enter into a 

novation agreement in the form that CCS or the Buyer specifies.   

  

23.4 The Supplier can terminate a Contract novated under Clause 23.2 to a private sector 
body that is experiencing an Insolvency Event.  

  

23.5 The Supplier remains responsible for all acts and omissions of the Supplier Staff as if 

they were its own.  

  

23.6 If CCS or the Buyer asks the Supplier for details about Subcontractors, the Supplier 

must provide details of Subcontractors at all levels of the supply chain including:  

  

(a) their name;  

(b) the scope of their appointment; and  

(c) the duration of their appointment.  

  

24. Changing the contract  
24.1 Either Party can request a Variation which is only effective if agreed in writing and 

signed by both Parties.  
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24.2 The Supplier must provide an Impact Assessment either:  

  

(a) with the Variation Form, where the Supplier requests the Variation; or  

(b) within the time limits included in a Variation Form requested by CCS or the 
Buyer.  

  

24.3 If the Variation cannot be agreed or resolved by the Parties, CCS or the Buyer can 

either:  

  

(a) agree that the Contract continues without the Variation; or  

(b) terminate the affected Contract, unless in the case of an Order Contract, the 

Supplier has already provided part or all of the provision of the Deliverables, 

or where the Supplier can show evidence of substantial work being carried 
out to provide them; or  

(c) refer the Dispute to be resolved using Clause 34 (Resolving Disputes).  

  

24.4 CCS and the Buyer are not required to accept a Variation request made by the 
Supplier.  

  

24.5 If there is a General Change in Law, the Supplier must bear the risk of the change 

and is not entitled to ask for an increase to the DPS Pricing or the Charges.  

  

24.6 If there is a Specific Change in Law or one is likely to happen during the Contract 

Period the Supplier must give CCS and the Buyer notice of the likely effects of the 

changes as soon as reasonably practical. They must also say if they think any 
Variation is needed either to the Deliverables, DPS Pricing or a Contract and 

provide evidence:   

  

(a) that the Supplier has kept costs as low as possible, including in Subcontractor 

costs; and  

(b) of how it has affected the Supplier’s costs.  

  

24.7 Any change in the DPS Pricing or relief from the Supplier's obligations because of 

a Specific Change in Law must be implemented using Clauses 24.1 to 24.4.  

  

24.8 For 101(5) of the Regulations, if the Court declares any Variation ineffective, the 
Parties agree that their mutual rights and obligations will be regulated by the 

terms of the Contract as they existed immediately prior to that Variation and as if 

the Parties had never entered into that Variation.  

  

25. How to communicate about the contract   
25.1 All notices under the Contract must be in writing and are considered effective on the 

Working Day of delivery as long as they are delivered before 5:00pm on a Working Day. 
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Otherwise the notice is effective on the next Working Day. An email is effective at 9:00am 

on the first Working Day after sending unless an error message is received.  

  

25.2 Notices to CCS must be sent to the CCS Authorised Representative’s address or email 

address indicated on the Platform.  

  

25.3 Notices to the Buyer must be sent to the Buyer Authorised Representative’s address or 

email address in the Order Form.   

  

25.4 This Clause does not apply to the service of legal proceedings or any documents in any 

legal action, arbitration or dispute resolution.   

  

26. Dealing with claims   
26.1 If a Beneficiary is notified of a Claim then it must notify the Indemnifier as soon as 
reasonably practical and no later than 10 Working Days.  

  

26.2 At the Indemnifier’s cost the Beneficiary must both:  

  

(a) allow the Indemnifier to conduct all negotiations and proceedings to do with 

a Claim; and   

(b) give the Indemnifier reasonable assistance with the claim if requested.  

  

26.3 The Beneficiary must not make admissions about the Claim without the prior 
written consent of the Indemnifier which can not be unreasonably withheld or 

delayed.  

  

26.4 The Indemnifier must consider and defend the Claim diligently using competent 
legal advisors and in a way that does not damage the Beneficiary’s reputation.  

  

26.5 The Indemnifier must not settle or compromise any Claim without the 

Beneficiary's prior written consent which it must not unreasonably withhold or 
delay.  

  

26.6 Each Beneficiary must take all reasonable steps to minimise and mitigate any 

losses that it suffers because of the Claim.  

  

26.7 If the Indemnifier pays the Beneficiary money under an indemnity and the 
Beneficiary later recovers money which is directly related to the Claim, the 

Beneficiary must immediately repay the Indemnifier the lesser of either:  

  

(a) the sum recovered minus any legitimate amount spent by the Beneficiary 
when recovering this money; or   

(b) the amount the Indemnifier paid the Beneficiary for the Claim.  
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27. Preventing fraud, bribery and corruption  
27.1 The Supplier must not during any Contract Period:   

  

(a) commit a Prohibited Act or any other criminal offence in the Regulations 

57(1) and 57(2); or  

(b) do or allow anything which would cause CCS or the Buyer, including any of 

their employees, consultants, contractors, Subcontractors or agents to 
breach any of the Relevant Requirements or incur any liability under them.  

  

27.2 The Supplier must during the Contract Period:  

  

(a) create, maintain and enforce adequate policies and procedures to ensure it 
complies with the Relevant Requirements to prevent a Prohibited Act and 

require its Subcontractors to do the same;  

(b) keep full records to show it has complied with its obligations under Clause 27 
and give copies to CCS or the Buyer on request; and  

(c) if required by the Relevant Authority, within 20 Working Days of the Start 
Date of the relevant Contract, and then annually, certify in writing to the 

Relevant Authority, that they have complied with Clause 27, including 
compliance of Supplier Staff, and provide reasonable supporting evidence of 

this on request, including its policies and procedures.  

  

27.3 The Supplier must immediately notify CCS and the Buyer if it becomes aware of any 
breach of Clauses  

27.1 or 27.2 or has any reason to think that it, or any of the Supplier Staff, has either:  

  

(a) been investigated or prosecuted for an alleged Prohibited Act;  

(b) been debarred, suspended, proposed for suspension or debarment, or is 

otherwise ineligible to take part in procurement programmes or contracts 
because of a Prohibited Act by any government department or agency;   

(c) received a request or demand for any undue financial or other advantage of 
any kind related to a Contract; or  

(d) suspected that any person or Party directly or indirectly related to a Contract 
has committed or attempted to commit a Prohibited Act.  

  

27.4 If the Supplier notifies CCS or the Buyer as required by Clause 27.3, the Supplier 

must respond promptly to their further enquiries, co-operate with any 

investigation and allow the Audit of any books, records and relevant 

documentation.  

  

27.5 In any notice the Supplier gives under Clause 27.3 it must specify the:  
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(a) Prohibited Act;  

(b) identity of the Party who it thinks has committed the Prohibited Act; and   

(c) action it has decided to take.  

  

28. Equality, diversity and human rights  
28.1 The Supplier must follow all applicable equality Law when they perform their 

obligations under the Contract, including:  

  

(a) protections against discrimination on the grounds of race, sex, gender 
reassignment, religion or belief, disability, sexual orientation, pregnancy, 

maternity, age or otherwise; and  

(b) any other requirements and instructions which CCS or the Buyer reasonably 

imposes related to equality Law.  

  

28.2 The Supplier must take all necessary steps, and inform CCS or the Buyer of the steps 

taken, to prevent anything that is considered to be unlawful discrimination by any court or 
tribunal, or the Equality and Human Rights Commission (or any successor organisation) 

when working on a Contract.  

  

29. Health and safety   
29.1 The Supplier must perform its obligations meeting the requirements of:  

  

(a) all applicable Law regarding health and safety; and  

(b) the Buyer’s current health and safety policy while at the Buyer’s Premises, as 

provided to the Supplier.   

  

29.2 The Supplier and the Buyer must as soon as possible notify the other of any health and 

safety incidents or material hazards they are aware of at the Buyer Premises that relate to 
the performance of a Contract.   

  

30. Environment  
30.1 When working on Site the Supplier must perform its obligations under the Buyer’s 

current Environmental Policy, which the Buyer must provide.  

  

30.2 The Supplier must ensure that Supplier Staff are aware of the Buyer’s Environmental 

Policy.  
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31. Tax   
31.1 The Supplier must not breach any Tax or social security obligations and must enter into 

a binding agreement to pay any late contributions due, including where applicable, any 

interest or any fines. CCS and the Buyer cannot terminate a Contract where the Supplier has 
not paid a minor Tax or social security contribution.  

  

31.2 Where the Charges payable under a Contract with the Buyer are or are likely to exceed 
£5 million at any point during the relevant Contract Period, and an Occasion of Tax Non-
Compliance occurs, the Supplier must notify CCS and the Buyer of it within 5 Working Days 
including:  
  

(a) the steps that the Supplier is taking to address the Occasion of Tax Non-

Compliance and any mitigating factors that it considers relevant; and  

(b) other information relating to the Occasion of Tax Non-Compliance that CCS 

and the Buyer may reasonably need.  

  

31.3 Where the Supplier or any Supplier Staff are liable to be taxed or to pay National 

Insurance contributions in the UK relating to payment received under an Order Contract, 
the Supplier must both:  

  

(a) comply with the Income Tax (Earnings and Pensions) Act 2003 and all other 

statutes and regulations relating to income tax, the Social Security 
Contributions and Benefits Act 1992 (including IR35) and National Insurance 

contributions; and   

(b) indemnify the Buyer against any Income Tax, National Insurance and social 
security contributions and any other liability, deduction, contribution, 

assessment or claim arising from or made during or after the Contract Period 

in connection with the provision of the Deliverables by the Supplier or any of 
the Supplier Staff.  

  

31.4 If any of the Supplier Staff are Workers who receive payment relating to the 

Deliverables, then the Supplier must ensure that its contract with the Worker contains the 
following requirements:  

  

(a) the Buyer may, at any time during the Contract Period, request that the 

Worker provides information which demonstrates they comply with Clause 

31.3, or why those requirements do not apply, the Buyer can specify the 
information the Worker must provide and the deadline for responding;  

(b) the Worker’s contract may be terminated at the Buyer’s request if the 

Worker fails to provide the information requested by the Buyer within the 

time specified by the Buyer;  

(c) the Worker’s contract may be terminated at the Buyer’s request if the 

Worker provides information which the Buyer considers is not good enough 
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to demonstrate how it complies with Clause 31.3 or confirms that the Worker 

is not complying with those requirements; and  

(d) the Buyer may supply any information they receive from the Worker to 

HMRC for revenue collection and management.  

  

32. Conflict of interest  
32.1 The Supplier must take action to ensure that neither the Supplier nor the Supplier Staff 

are placed in the position of an actual or potential Conflict of Interest.  

  

32.2 The Supplier must promptly notify and provide details to CCS and each Buyer if a 
Conflict of Interest happens or is expected to happen.  

  

32.3 CCS and each Buyer can terminate its Contract immediately by giving notice in writing 

to the Supplier or take any steps it thinks are necessary where there is or may be an actual 
or potential Conflict of Interest.  

  

33. Reporting a breach of the contract   
33.1 As soon as it is aware of it the Supplier and Supplier Staff must report to CCS or the 

Buyer any actual or suspected breach of:  

  

(a) Law;  

(b) Clause 12.1; or   

(c) Clauses 27 to 32.  

  

33.2 The Supplier must not retaliate against any of the Supplier Staff who in good faith 

reports a breach listed in Clause 33.1 to the Buyer or a Prescribed Person.   

  

34. Resolving disputes   
34.1 If there is a Dispute, the senior representatives of the Parties who have authority to 

settle the Dispute will, within 28 days of a written request from the other Party, meet in 

good faith to resolve the Dispute.  

  

34.2 If the Dispute is not resolved at that meeting, the Parties can attempt to settle it by 

mediation using the  

Centre for Effective Dispute Resolution (CEDR) Model Mediation Procedure current at the 

time of the  

Dispute. If the Parties cannot agree on a mediator, the mediator will be nominated by CEDR. 
If either Party does not wish to use, or continue to use mediation, or mediation does not 

resolve the Dispute, the Dispute must be resolved using Clauses 34.3 to 34.5.  
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34.3 Unless the Relevant Authority refers the Dispute to arbitration using Clause 34.4, the 

Parties irrevocably agree that the courts of England and Wales have the exclusive 
jurisdiction to:   

  

(a) determine the Dispute;  

(b) grant interim remedies; and/or  

(c) grant any other provisional or protective relief.  

  

34.4 The Supplier agrees that the Relevant Authority has the exclusive right to refer 

any Dispute to be finally resolved by arbitration under the London Court of 

International Arbitration Rules current at the time of the Dispute. There will be 

only one arbitrator. The seat or legal place of the arbitration will be London and 

the proceedings will be in English.  

  

34.5 The Relevant Authority has the right to refer a Dispute to arbitration even if the 

Supplier has started or has attempted to start court proceedings under Clause 

34.3, unless the Relevant Authority has agreed to the court proceedings or 
participated in them. Even if court proceedings have started, the Parties must do 

everything necessary to ensure that the court proceedings are stayed in favour of 

any arbitration proceedings if they are started under Clause 34.4.  

  

34.6 The Supplier cannot suspend the performance of a Contract during any Dispute.  

  

35. Which law applies  
This Contract and any Disputes arising out of, or connected to it, are governed by English 

law.  

 

 

 

 

 

 

 


