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[bookmark: _Toc114238023][bookmark: _Toc147298542]Section 1: Introduction

1. [bookmark: _Toc114238024][bookmark: _Toc147298543]General Requirements

1.1. North Northamptonshire Council (hereafter referred to as “The Council”) invites quotations for the provision of Boiler Upgrade Works at The Redwell Leisure Centre, Barnwell Road, Wellingborough, NN8 5LP. 

1.2. The Council’s detailed requirements are defined in Section 2: Specification.

1.3. Please take care in reading this document, in particular the Specification. In the event of any questions or queries in relation to this Request for Quotation (RFQ), please contact the Officer detailed in Table B.

1.4. The Council reserves the right to:
1.4.1. carry out due diligence checks on the awarded Potential Supplier;
1.4.2. amend the Conditions of Contract included at Appendix 1;
1.4.3. abandon the procurement process at any stage without any liability to the Council; and/or
1.4.4. require the Potential Supplier to clarify its quotation in writing and if the Potential Supplier fails to respond satisfactorily, this may result in the Potential Supplier being rejected from the process.

1.5. The Council also reserves the right, at any point and without notice, to discontinue the procurement process without awarding a contract, whether such discontinuance is related to the content of Quotation Responses or otherwise. In such circumstances, the Council will not reimburse any expenses incurred by any person in the consideration of and/or response to this document. You make all quotations, proposals and submissions relating to this RFQ entirely at your own risk. 

1.6. All documents and materials, which comprise the RFQ response, must be written in English only.

1.7. Quotations are to remain open for acceptance for a period of 30 days from the Deadline for Submission of Bids.

1.8. [bookmark: _Int_bgGaI1Cn]Potential Suppliers must be explicit and comprehensive, keeping the information provided specific to and locate within the question asked as this will be the single source of information on which responses will be scored and ranked.











1.9. Rights of the Council in Relation to the RFQ

1.9.1. The Council reserves the right to:
a. Waive or change the requirements of this RFQ at any time during the procurement process without prior (or any) notice being given by the Council;
b. Make changes to the timetable, structure, or content of this RFQ or any other documents associated with this procurement process. Any such changes will be in accordance with the procurement timetable;
c. Abandon the procurement process at any stage without any liability to the Council, or to re-invite responses on the same or any alternative basis;
d. [bookmark: _Int_QvVKdInK]Choose not to award any contract as a result of this procurement process

1.10. [bookmark: _Hlk68852071]Answer fully all relevant questions and respond in accordance with any specific requests as detailed in the question e.g., maximum word/page limits, etc.

1.10.1. [bookmark: _Hlk68852887][bookmark: _Hlk68853589]All words in any format (including but not limited to words in diagrams, pictures, maps, tables, and charts) will count towards the word count. Potential Suppliers must state the number of words in any diagram, picture, map, table, or chart directly underneath it. This includes any other method of presentation which is not just text. Potential Suppliers must not attempt to circumnavigate the word limit e.g., by joining up words or using special characters to join words. Words submitted over this limit may not be evaluated. 

1.10.2. Submit any attachments requested in an acceptable format to the Council which includes MS Word, MS Excel, MS PowerPoint, JPEGs and PDF files or any file format as specified in the question. Potential Suppliers who wish to submit an attachment in an alternative format must first check with the Council that it will be accepted.

1.10.3. When uploading attachments, please state the question number only in the file title.

1.10.4. Submit any zipped files in WinZip format only.

2. [bookmark: _Toc114238025][bookmark: _Toc147298544]Procurement Timetable

2.1. [bookmark: _Int_QslwhLwN]This RFQ follows a clear, structured, and transparent process to ensure a fair and level playing field is maintained at all times, and that all Potential Suppliers are treated equally.

2.2. All documents, which comprise any RFQ Response, must be received by the Council no later than the Deadline for Submission of Bids, set out in Table A, below.

2.3. The RFQ process is intended to follow the timetable set out in Table A, below.

TABLE A 
	ACTIVITY
	TIME AND DATE
(as applicable)

	1. 
	Request for Quotation Documents issued
	Friday, 6 October 2023

	2. 
	[bookmark: _Hlk63844062]Deadline for Questions from Potential Suppliers
	Friday, 20 October 2023

	3. 
	Deadline to Provide Answers to Questions from Potential Suppliers
	Tuesday, 24 October 2023

	4. 
	Deadline for Submission of Bids
	Monday, 6 November 2023

	5. 
	Evaluation of Bids Received*
	Tuesday, 7 November 2023

	6. 
	Contract Award*
	TBC

	7. 
	Contract Start*
	TBC

	8. 
	Contract End 
	TBC



2.4. [bookmark: _Int_CWZyVCgJ]The Council reserves the right to amend this timetable, and items marked with an asterisk, i.e. *, are provided for guidance only and are subject to change at short notice.

2.5. Any RFQ received after the Deadline for Submission of Bids identified in Table A, may be rejected. Therefore, it is the Potential Supplier’s responsibility to ensure that the deadline is not breached.

3. [bookmark: _Toc114238026][bookmark: _Toc147298545]Site Visits

3.1. All arrangements to undertake site visits are to be organised via the North Northamptonshire Council PM/CA. 

4. [bookmark: _Toc114238027][bookmark: _Toc147298546]Clarification Questions

4.1. [bookmark: _Hlk68521673]Any queries about this document, the procurement process, or the proposed contract itself, should be referred via e-mail to the Officer detailed in Table B, below, no later than the Deadline for Questions from Potential Suppliers date found in Table A.
4.2. A copy of all requests for clarifications and the responses will be published to all potential suppliers, where the clarification and response are not considered confidential.
4.3. If a potential supplier wishes the Council to treat a clarification as confidential and therefore not publish the response to all, it must state this when submitting the clarification. If in the opinion of the Council, the clarification is not confidential, the Council will publish in an anonymised format. 
4.4. The deadline for receipt of clarifications relating to this procurement is set out in the procurement timetable. Clarifications sent to the Council after this deadline may not be responded to. 


TABLE B
	Name
	Louise Shivers 

	Job Title
	Construction Project Manager 

	Telephone number
	07767 013411

	E-Mail address
	louise.shivers@northnorthants.gov.uk



5. [bookmark: _Toc114238028][bookmark: _Toc147298547]Quotation Responses

5.1. Should you wish to take part in the selection process please complete this RFQ and return via e-mail to the Officer detailed in Table C, below, no later than the Deadline for Submission of Bids date in Table A.

TABLE C
	Name
	Louise Shivers

	Job Title
	Construction Project Manager 

	E-Mail address
	louise.shivers@northnorthants.gov.uk

















6. [bookmark: _Toc114238029][bookmark: _Toc147298548]Evaluation of Quotations

6.1. THOSE POTENTIAL SUPPLIERS WHO FAIL ANY PASS/FAIL, MANDATORY, COMPULSORY AND/OR ESSENTIAL QUESTIONS WILL BE REJECTED FROM THE RFQ PROCESS.

6.2. Any bids which are not compliant or not completed fully will be rejected. If a bid is eliminated for any reason, the price submitted within the quote concerned shall also be excluded from the evaluation. Based on the information provided by Potential Suppliers, each compliant RFQ Response will be evaluated based on the following criteria:
6.2.1. Evaluation Method: Minimum Quality Standard. 100% Price
a. Potential Suppliers must pass all pass/fail questions in Section 3: to be considered. Bids not meeting the minimum standards will be rejected. Price will make up 100% of the evaluation.


[bookmark: _Toc114238030][bookmark: _Toc147298549]Section 2: Specification

1. [bookmark: _Toc114238031][bookmark: _Toc147298550]Introduction and Background

Following routine maintenance to the Water Heaters we have been advised that the existing water heaters are failing, 1. No boiler is non-operational and is now beyond repair, the remaining boiler is experiencing intermittent faults and failure of this unit is imminent. 
There is now a requirement for full review and replacement of the boilers to be undertaken. Works are to include the replacement of any failed accessories (pumps etc.) and pipework and any amendments to the existing system as required to accommodate the new installation.

[bookmark: _Int_oS00sOl3]Due to the non-operational nature of 1. No boiler and the imminent failure of the second boiler it is now vital that replacement of the units is undertaken in order to allow the leisure centre to remain operational. 

The site receives around 20,000 users per quarter. The users require hot water for showering and hand washing etc. after activities. Hot water facilities are required for the daily use of staff, cleaning crew and a day nursery setting that operates out of the centre from Monday to Friday. 

The outcome of these works is to achieve a fully operational installation providing sufficient capacity to fully manage the user’s requirements 12 months of the year.

2. [bookmark: _Toc114238032][bookmark: _Toc147298551]Scope

The contractor is required to undertake a full condition survey and review of the existing boilers and all related pipework and accessories to validate the system and establish the full scope of the works required. 

The contractor is to produce a full design and scope for the full replacement of the existing boilers. To include any amendments or additions to pipework, replacement of any ancillary accessories such as pumps etc. and any gas and power supplies, as necessary.

[bookmark: _Int_oSnQ4p9Q]The contractor is to undertake the isolation and removal of the existing system. To include any and all redundant pipework and accessories. All strip out works are to be completed in accordance with the contractor’s design. The contractor is to dispose of all waste materials off site in a licensed facility.

[bookmark: _Int_qWaM4YD3]The contractor is to undertake the supply and installation of new boilers and any and all associated works, including the supply and installation of any new accessories, pipework etc. All works completed in accordance with the submitted designs. 

The contractor is to complete the full testing and commissioning of the new system. Signed copies of the completed commissioning and test certification are to be provided to North Northamptonshire Council prior to or upon completion of the works.
 
The contractor is to undertake testing for any amendments to gas or electrical supplies that have been completed as part of the works. Signed copies of the completed test certification is to be provided to North Northamptonshire Council prior to or upon completion of the works. 

Note: All materials used and works completed must comply with CIBSE Guidelines, relevant British Standards, Building Regulations, and all other relevant statutory regulations. 

3. [bookmark: _Toc114238033][bookmark: _Toc147298552]Business Continuity and Disaster Recovery

[bookmark: _Int_pPLG4kbE]The Redwell Leisure Centre will remain fully operational throughout the duration of the works. The contractor must phase all works in order to maintain hot water supplies to all required outlets. Any potential disruption to the supply must be communicated to the CA and a planned shutdown phased accordingly. 

[bookmark: _Int_YEtFoT8y]As part of the Construction Phase Plan the contractor is to provide contact details for out of hours support for the duration of the contract in the event that an issue should occur within the area of the works.

4. [bookmark: _Toc114238036][bookmark: _Toc147298553]Performance Monitoring and Review/Project Management

The Contract Administration of the works will be undertaken by a representative from North Northamptonshire Council. 
The Contract Administrator will undertake fortnightly site meetings with all parties which will include valuation inspections, as necessary. The CA will produce minutes of all meetings accordingly. 

Any required Extensions of Time are to be applied for in writing and addressed to the Contract Administrator from North Northamptonshire Council. 
Failure to submit and official Extension of Time request or any disruption to the building’s operation will leave the contractor liable to payment of Liquidated Damages to the sum advised in the attached Prelims documentation.

5. [bookmark: _Toc114238037][bookmark: _Toc147298554]Social Benefits

Continuity of usage of the facility for members of the public and retention of employment for current and future staff members.
[bookmark: _Hlk92804423]
6. [bookmark: _Toc114238143][bookmark: _Toc147298555]Appendixes and/or Annexes

	No.
	Document Name
	Document Location

	1. 
	Conditions of Contract and T&Cs
	Embedded in Appendix 1 

	1. 
	Specification 
	Embedded in Appendix 2 

	1. 
	Prelims 
	Embedded in Appendix 3 

	1. 
	Asbestos Management Survey 
	Embedded in Appendix 4

	1. 
	Redwell Leisure Centre Layouts 
	Embedded in Appendix 5




[bookmark: _Toc114238144][bookmark: _Toc147298556]Section 3: Supporting Information

1. Please complete Section 3 below.

	General Information

	Question 1:
	Scoring Methodology:
	Question Answered? Yes/No

	1.1. (a)
	Full name of the Potential Supplier completing Information
	Click to enter text.

	1.1. (b) (i)
	Registered office address
	Click to enter text.

	1.1 (b) (ii)
	Registered website address
	Click to enter text.

	1.1. (c) (i)
	Trading Status
	Choose an item.

	1.1. (c) (ii)
	*If you selected ‘OTHER*,’ please specify
	Click to enter text.

	1.1 (d)
	Date of registration in country of origin
	Click to enter date.

	1.1. (e)
	Company registration number
	Click to enter text.

	1.1. (f)
	Charity registration number
	Click to enter text.

	1.1 (g)
	Head Officer DUNS number
	Click to enter text.

	1.1 (h)
	Registered VAT number
	Click to enter text.

	1.1 (i)
	Trading name(s) that will be used if successful in this procurement.
	Click to enter text.

	1.1. (j)
	[bookmark: _Int_Sntw431F]Are you a Small, Medium or Micro Enterprise (SME)?
	Choose an item.

	1.1 (k)
	If applicable, details of immediate parent company
	Click to enter text.

	1.1 (l)
	If applicable, details of ultimate parent company
	Click to enter text.









PLEASE NOTE: To avoid any unnecessary duplication for the Potential Supplier, by signing the Declaration at Question 2, you are also signing to confirm the following, as included in this RFQ Response, and all associated subsections therein contained:
i. Section 5: Freedom of Information; and
ii. Section 6: Declaration.

	Contact Details and Declaration

	Question 2:
	Scoring Methodology:
	Question Answered? Yes/No

	Potential Supplier contact details for enquiries about this RFQ Response

	2.1. (a)
	Contact name
	Click to enter text.

	2.1. (b)
	Name of organisation
	Click to enter text.

	2.1. (c)
	Role in organisation
	Click to enter text.

	2.1. (d)
	Phone number
	Click to enter text.

	2.1. (e)
	E-mail address
	Click to enter text.

	2.1. (f)
	Postal address
including postcode
	Click to enter text.

	2.1. (g)
	Signature
electronic is acceptable
	Click to enter text.

	2.1. (h)
	Date
	Click to enter date.






	Insurance

	Question 3:
	Scoring Methodology:
	Pass/Fail

Potential Suppliers who answer ‘No’ to any of the levels below will be eliminated from this procurement process.
	
	

	Please confirm that your organisation already has or is prepared to obtain the level of insurance cover prior to award of the contract? The levels of insurance cover are indicated below. 

	3.1.
	Employer’s (Compulsory) Liability Insurance at no less than £10,000,000
It is a legal requirement that all Potential Suppliers hold Employer’s (Compulsory) Liability Insurance of £5 million as a minimum. Please note this requirement is not applicable to Sole Traders.
	Choose an item.

	3.2.
	Public Liability Insurance at no less than £10,000,000
	Choose an item.

	3.3.
	Professional Indemnity Insurance at no less than £10,000,000
	Choose an item.



	Requirements under Modern Slavery Act 2015

	Question 4:
	Scoring Methodology:
	Pass/Fail

Potential Suppliers who answer ‘No’ will be eliminated from this procurement process.
	
	

	4.1. (a)
	The Council wants to ensure that within your business and its supply chain, there is no servitude or forced labour, slavery human trafficking, arranging, or facilitating the travel of another person with a view that a person is being exploited or conducting any activities that contain violation of human rights.
Please confirm that your supply chain with regards to this quotation response complies with the Modern Slavery Act 2015?
	Choose an item.



	[bookmark: _Int_2VPV0dc9]UK General Data Protection Regulations (UK GDPR)

	Question 5:
	Scoring Methodology:










	Pass/Fail
Potential Suppliers who answer ‘No’ will be eliminated from this procurement process.

	
	

	5.1.
	The Council wants to ensure that within your business and/or in its supply chain, the processing of personal data and processes in relation to this contract are complaint with the requirements of the UK General Data Protection Regulations (UK GDPR) and Data Protection Act.
Please confirm that you and your supply chain with regards to this RFQ response comply with all applicable data protection legislation including but not limited to the UK General Data Protection Regulations (UK GDPR) and Data Protection Act.
	Choose an item.



	Social Value

	Question 6:
	Scoring Methodology:
	Pass/Fail
	
	

	[bookmark: _Hlk67661075]6.1.
	Having read the specification what community benefits, will your organisation provide as part of your proposal? Examples include but not be limited to:
· Sub-contracting locally;
· Improvements to the area covered by North Northamptonshire; and/or
· Use of apprenticeships.
Important Note: Where the Potential Supplier answers in such a way, as to avoid this requirement, but still provides an answer (e.g., “we are unable to offer any benefits as a part of this Contract”), they will be deemed to have not answered the question, which may lead them failing this question and being rejected from the process.

	Answer:

	Click to enter text.






[bookmark: _Toc114238145][bookmark: _Toc147298557]Section 4: Pricing Sheet

1. [bookmark: _Toc114238146][bookmark: _Toc147298558]Pricing and Costs

1.1. Please complete the Pricing Schedule at Table E, below, ensuring that you have provided a fixed and firm cost in each of the relevant boxes.
[bookmark: _Hlk67661118]
1.2. Please complete the Detailed Price Breakdown at Table F, below and include the itemised cost under each heading, as appropriate and any additional costs.

1.3. Please add or remove rows to form the Price Breakdown table, as necessary.

1.4. All prices quoted must exclude VAT.

1.5. Should you be successful, your fixed cost for the contract must be included in your RFQ Response and any costs which are not included will not be met by the Council either before or during the contract.

1.6. [bookmark: _Int_9LFUFSBZ]Where the Council considers a price to be abnormally low, it may seek clarification and/or an explanation from the Potential Supplier, and the Council may reject any RFQ Response, at its absolute discretion, if it appears to be unreliable.

1.7. The Potential Supplier with the lowest overall compliant price will be awarded the full Price score. All other RFQ responses will be scored in accordance with the following calculation:




1.7.1. An example is provided in Table E, below. This example is based on a 100% price weighting, where the lowest complaint price is £100,000. 

TABLE E
	POTENTIAL SUPPLIER NO.
	POTENTIAL SUPPLIER PRICE OFFER
	PRICE CALCULATION
	PRICE SCORE
	RANK

	Potential Supplier 1
	£100,000.00
	=100%
(lowest compliant price)
	100
	1

	Potential Supplier 2
	£125,000.00
	[bookmark: _Int_WkKUDpod]=100-((125,000-100,000)/125,000)*100
	75
	2

	Potential Supplier 3
	£150,000.00
	[bookmark: _Int_UiSPB73g]=100-((150,000-100,000)/150,000)*100
	50
	3


1.8. 

[bookmark: _Hlk67661149]TABLE E
	PRICING SCHEDULE

	
	Please complete the embedded Pricing Schedule spreadsheet, which can be opened by double clicking on the icon below and selecting “Enable Macros,” when prompted
A completed copy of this Pricing Schedule spreadsheet MUST be included with your RFQ Response.

	A. 
	Materials
	£Click to enter text.

	B. 
	Installation
	£Click to enter text.

	C. 
	Prelims 
	£Click to enter text.

	D. 
	Contract Fee (whole contract term)
	£Click to enter text.

	E. 
	Additional Costs not otherwise specified
	£Click to enter text.

	F. 
	Overheads and Profits 
	£Click to enter text.

	G. 
	Total Cost (A+B+C+D+E+F)
This is the figure that will be used for the price evaluation, as detailed in this document.
	£Click to enter text.



TABLE F
	DETAILED PRICE BREAKDOWN

	A.
	Materials

	
	Item
	Quantity (Units)
	Cost

	A.1. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	A.2. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	A.3. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	A.4. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	A.5. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	A.6. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	A.7. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	A.8. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	A.9. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	A.10. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	
	Sub-Total
	£Click to enter text.

	B.
	Installation

	
	Item
	Quantity (Units)
	Cost

	B.1. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	B.2. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	B.3. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	B.4. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	B.5. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	B.6. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	B.7. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	B.8. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	B.9. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	B.10. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	
	Sub-Total
	£Click to enter text.

	C.
	Prelims 

	
	Item
	Quantity (Units)
	Cost

	C.1. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	C.2. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	C.3. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	C.4. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	C.5. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	C.6. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	C.7. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	C.8. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	C.9. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	C.10. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	
	Sub-Total
	£Click to enter text.

	D.
	Contract Fee (whole contract term)

	
	Item
	Quantity (Units)
	Cost

	D.1. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	D.2. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	D.3. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	D.4. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	D.5. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	D.6. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	D.7. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	D.8. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	D.9. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	D.10. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	
	Sub-Total
	£Click to enter text.

	E.
	Additional Costs not otherwise specified

	
	Item
	Quantity (Units)
	Cost

	E.1. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	E.2. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	E.3. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	E.4. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	E.5. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	E.6. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	E.7. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	E.8. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	E.9. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	E.10. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	
	Sub-Total
	£

	F.
	Overheads and Profits 

	
	Item
	Quantity (Units)
	Cost

	F.1. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	F.2. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	F.3. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	F.4. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	F.5. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	F.6. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	F.7. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	F.8. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	F.9. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	F.10. 
	Click to enter text.
	Click to type.
	£Click to enter text.

	
	Sub-Total
	£Click to enter text.

	G.
	Total Cost (A+B+C+D+E+F)
	£Click to enter text.




[bookmark: _Toc114238147][bookmark: _Toc147298559]Section 5: Freedom of Information

1. Information in relation to this RFQ may be made available on demand in accordance with the requirements of the Freedom of Information Act 2000 (“The Act”) and your organisation details will be disclosed and/or published where the expenditure is over £500, as per the Government Transparency agenda.

2. Potential Suppliers must state if any of the information supplied by them is confidential and commercially sensitive or should not be disclosed in response for the Information under The Act. Potential Suppliers must state why they consider the information to be confidential or commercially sensitive.

3. Note that inclusion below will not guarantee that the information will not be disclosed but will be examined in the light of the exemptions provided in The Act. Note that the Declaration for this Section has been completed and signed at Section 3, Question 2.1 (g) of this document.

	INFORMATION/DOCUMENT
	REFERENCE/PAGE NO.
	REASONS FOR NON-DISCLOSURE
	DURATION OF CONFIDENTIALITY

	1. 
	Click to enter text.
	Click to enter text.
	Click to enter text.
	Click to enter text.

	2. 
	Click to enter text.
	Click to enter text.
	Click to enter text.
	Click to enter text.

	3. 
	Click to enter text.
	Click to enter text.
	Click to enter text.
	Click to enter text.

	4. 
	Click to enter text.
	Click to enter text.
	Click to enter text.
	Click to enter text.

	5. 
	Click to enter text.
	Click to enter text.
	Click to enter text.
	Click to enter text.

	6. 
	Click to enter text.
	Click to enter text.
	Click to enter text.
	Click to enter text.

	7. 
	Click to enter text.
	Click to enter text.
	Click to enter text.
	Click to enter text.

	8. 
	Click to enter text.
	Click to enter text.
	Click to enter text.
	Click to enter text.

	9. 
	Click to enter text.
	Click to enter text.
	Click to enter text.
	Click to enter text.

	10. 
	Click to enter text.
	Click to enter text.
	Click to enter text.
	Click to enter text.




[bookmark: Declaration][bookmark: _Toc114238148][bookmark: _Toc147298560]Section 6: Declaration

1. By signing Section 3, Question 2.1. (g) I hereby declare that:
1.1. I am signing on behalf of the Company named at Section 3, Question 1.1 (a) and am duly authorised to do so;
1.2. to the best of my knowledge, the information provided is complete and accurate;
1.3. the price in Section 4 is our best offer;
1.4. [bookmark: _Int_tkej6e3U]no collusion with other organisations has taken place in order to fix the price;
1.5. that there is no conflict of interest in relation to the Council’s requirement;
1.6. the requirement be subjected to the terms and conditions set out in Conditions of Contract identified at Appendix 1;
1.7. that no goods, supplies, services and/or works will be delivered or undertaken until both parties have executed the formal contract documentation as identified at Appendix 1 and an instruction to proceed has been given by the Council in writing; and
1.8. I understand that the Council may reject my submission if there is a failure to answer all relevant questions fully or if I provide false and/or misleading information.































[bookmark: _Toc70522426][bookmark: _Toc114238149][bookmark: _Toc147298561]Section 7: Due diligence

1. The Council will undertake its due diligence in advance of any contract award.

2. The preferred Potential Supplier(s) will not be awarded the Contract until the Council is satisfied with any further checks and due diligence it has carried out and these will need to be acceptable to the Council before a contract can be awarded. The Council reserves the right to disqualify any Quotation Response which is incomplete.

3. [bookmark: _Int_BHuN91s3][bookmark: _Int_aEJnkA0s]Due diligence may include credit checks in relation to the preferred Potential Supplier(s) (including each member of any consortium and of any key sub-contractor). This is important to the Council to ensure that any organisation who wishes to enter into a contract with the Council will be in a position to provide the goods, services and/or works on an ongoing basis as agreed within any contract. The Council works with external credit agencies to provide these financial checks.

4. [bookmark: _Int_R9DslAP1]The Council reserves the right to reject a Potential Supplier from the procurement process, where any findings from the Council’s due diligence reveal a serious concern or risk for the Council that cannot be remedied in a reasonable amount of time before award. Potential Suppliers are strongly encouraged to check and manage their financial score within the industry.


5. The Council reserves the right to revisit any selection criteria questions at any time before award stage, where the Council believes there is a risk that selection responses might have changed. The Council reserves the right to disqualify any Potential Supplier who no longer meets the selection criteria if it originally led to them continuing in the procurement process.

[bookmark: _Toc70522427][bookmark: _Toc114238150][bookmark: _Toc147298562]Section 8: CONTRACT AWARD


1. The Council will notify all Potential Suppliers of its intention to award a contract.
 
2. This will include details of the:

2.1.1. Award criteria scores;
2.1.2. Name of the successful provider(s). 

3. The following documents shall form part of the contract between the Council and the successful provider(s):

3.1.1. Specification;
3.1.2. Terms and Conditions plus related Schedules (such as service levels, site plans, asset lists, contracts list, list of transferring employees, relevant policies, etc.);
3.1.3. A pricing schedule (as completed by the Potential Supplier);
3.1.4. Responses to requirements; and
3.1.5. A list of commercially sensitive information.































[bookmark: _Toc114238151][bookmark: _Toc147298563]Appendix 1: Conditions of Contract

1. [bookmark: _Hlk67661263]The Council’s standard terms and conditions for procurements above £25,000 can be found by attached below.



















































Appendix 2: Specification 

[bookmark: _MON_1757481801]













































Appendix 3: Prelims 


[bookmark: _MON_1757753169]













































Appendix 4: Asbestos Management Survey 
















































Appendix 5: Redwell Leisure Centre Layouts 
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This agreement is dated [DATE]

Parties

1. North/ West Northamptonshire Council of [ADDRESS] (Authority) 

1. [FULL COMPANY NAME] incorporated and registered in England and Wales with company number [NUMBER] whose registered office is at [REGISTERED OFFICE ADDRESS] (Supplier) 

BACKGROUND

1. [bookmark: a480078]The Authority has, through a competitive process, selected the Supplier to provide these services and the Supplier is willing and able to provide the services in accordance with the terms and conditions of this agreement.

Agreed terms

1. [bookmark: a560160][bookmark: _Toc66710177]Definitions and Interpretation

0. [bookmark: a195279]The following definitions and rules of interpretation in this clause apply in this agreement.

1. [bookmark: a655018]Authorised Representatives: the persons respectively designated as such by the Authority and the Supplier.

1. [bookmark: a251968]Best Industry Practice: the standards which fall within the upper quartile in the relevant industry for the provision of comparable services which are substantially similar to the Services or the relevant part of them, having regard to factors such as the nature and size of the parties, the KPIs, the term, the pricing structure and any other relevant factors.

1. [bookmark: a146704]Bribery Act: the Bribery Act 2010 together with any guidance or codes of practice issued by the relevant government department concerning the legislation.

1. [bookmark: a155986]Catastrophic Failure: any action by the Supplier, whether in relation to the Services and this agreement or otherwise, which in the reasonable opinion of the Authority's Authorised Representative has or may cause significant harm to the reputation of the Authority; 

1. [bookmark: a512490]Change: any change to this agreement including to any of the Services.

1. [bookmark: a915485]Change Control Note: the written record of a Change agreed or to be agreed by the parties pursuant to the Change Control Procedure.

1. [bookmark: a650049]Change Control Procedure: the procedure for changing this agreement, as set out in Schedule 3.

1. [bookmark: a715840]Charges: the charges which shall become due and payable by the Authority to the Supplier in respect of the Services in accordance with the provisions of this agreement, as such charges are set out in the Supplier’s Tender.

1. [bookmark: a931033]Commencement Date: [insert date when the Services are to commence] [the date of this agreement/ a date following the completion of the agreement].

1. [bookmark: a218102]Commercially Sensitive Information: the information listed in the Suppliers Tender comprising the information of a commercially sensitive nature relating to the Supplier, its intellectual property rights or its business or which the Supplier has indicated to the Authority that, if disclosed by the Authority, would cause the Supplier significant commercial disadvantage or material financial loss.

1. [bookmark: a189963]Confidential Information: means all confidential information (however recorded or preserved) disclosed by a party or its Representatives to the other party and that party's Representatives in connection with this agreement, including but not limited to:

10. any information that would be regarded as confidential by a reasonable business person relating to: (i) the business, affairs, customers, suppliers or plans of the disclosing party; and (ii) the operations, processes, product information, know-how, designs, trade secrets or software of the disclosing party;

10. any information developed by the parties in the course of carrying out this agreement;

10. Personal Data;

10. any Commercially Sensitive Information.

1. [bookmark: a649465]Contracts Finder: the government's publishing portal for public sector procurement opportunities.

1. [bookmark: a469354]Contract Year: any 12-month period starting on the Commencement Date and on each anniversary of the Commencement Date.

1. [bookmark: a459636]Default: any breach of the obligations of the relevant party (including abandonment of this agreement in breach of its terms, repudiatory breach or breach of a fundamental term) or any other default, act, omission, negligence of statement: 

13. in the case of the Authority, of its employees, servants, agents;

13. in the case of the Supplier, of its Sub-contractors or any Supplier Personnel, 

1. in connection with or in relation to this agreement and in respect of which such party is liable to the other.

1. [bookmark: a299548]Default Notice: is defined in clause 5.2.

1. [bookmark: a685974]Dispute Resolution Procedure: the procedure set out in clause 14.

1. [bookmark: a416451]Domestic Law: the law of the United Kingdom or a part of the United Kingdom.

1. End Date: [insert the date when the Services are to end] [unless the agreement is extended in accordance with the provisions of clause 3.1]

1. [bookmark: a455660]EIRs: the Environmental Information Regulations 2004 (SI 2004/3391) together with any guidance and/or codes of practice issued by the Information Commissioner or relevant government department in relation to such regulations.

1. [bookmark: a996889]FOIA: the Freedom of Information Act 2000 together with any guidance and/or codes of practice issued by the Information Commissioner or relevant government department in relation to such legislation.

1. [bookmark: a293863]Force Majeure: any circumstance not within a party's reasonable control including, without limitation:

21. acts of God, flood, drought, earthquake or other natural disaster; 

21. epidemic or pandemic; 

21. terrorist attack, civil war, civil commotion or riots, war, threat of or preparation for war, armed conflict, imposition of sanctions, embargo, or breaking off of diplomatic relations; 

21. nuclear, chemical or biological contamination or sonic boom;

21. any law or action taken by a government or public authority, including without limitation imposing an export or import restriction, quota or prohibition;

21. collapse of buildings, fire, explosion or accident; and

21. any labour or trade dispute, strikes, industrial action or lockouts (excluding any labour or trade dispute, strike, industrial action or lockout confined to the Supplier's workforce or the workforce of any Subcontractor of the Supplier). 

1. [bookmark: a355872]Health and Safety Policy: the health and safety policy of the Authority as provided to the Supplier on or before the Commencement Date and as subsequently provided to the Supplier from time to time except any provision of any such subsequently provided policy that cannot be reasonably reconciled to ensuring compliance with applicable Law regarding health and safety.

1. [bookmark: a481382]Information: has the meaning given under section 84 of FOIA.

1. [bookmark: a694601]Insolvency Event: where:

24. the Supplier suspends, or threatens to suspend, payment of its debts or is unable to pay its debts as they fall due or admits inability to pay its debts or [(being a company or limited liability partnership) is deemed unable to pay its debts within the meaning of section 123 of the Insolvency Act 1986 OR (being an individual) is deemed either unable to pay its debts or as having no reasonable prospect of so doing, in either case, within the meaning of section 268 of the Insolvency Act 1986 OR (being a partnership) has any partner to whom any of the foregoing apply]; 

24. the Supplier commences negotiations with all or any class of its creditors with a view to rescheduling any of its debts, or makes a proposal for or enters into any compromise or arrangement with its creditors;

24. a petition is filed, a notice is given, a resolution is passed, or an order is made, for or in connection with the winding up of the Supplier (being a company, limited liability partnership or partnership);  

24. an application is made to court, or an order is made, for the appointment of an administrator, or a notice of intention to appoint an administrator is given or if an administrator is appointed, over the Supplier (being a company, partnership or limited liability partnership);

24. the holder of a qualifying floating charge over the assets of the Supplier (being a company or limited liability partnership) has become entitled to appoint or has appointed an administrative receiver;

24. a person becomes entitled to appoint a receiver over the assets of the Supplier or a receiver is appointed over the assets of the Supplier;

24. [the Supplier (being an individual) is the subject of a bankruptcy petition or order;]

24. a creditor or encumbrancer of the Supplier attaches or takes possession of, or a distress, execution, sequestration or other such process is levied or enforced on or sued against, the whole or any part of the other party's assets and such attachment or process is not discharged within 14 days;

24. any event occurs, or proceeding is taken, with respect to the Supplier in any jurisdiction to which it is subject that has an effect equivalent or similar to any of the events mentioned in (a) to (h) (inclusive); 

24. the Supplier suspends or ceases, or threatens to suspend or cease, carrying on all or a substantial part of its business;

24. the Supplier (being an individual) dies or, by reason of illness or incapacity (whether mental or physical), is incapable of managing his or her own affairs or becomes a patient under any mental health legislation.

1. [bookmark: a818025]Intellectual Property Rights: patents, utility models, rights to inventions, copyright and neighbouring and related rights, moral rights, trade marks and service marks, business names and domain names, rights in get-up and trade dress, goodwill and the right to sue for passing off or unfair competition, rights in designs, rights in computer software, database rights, and all other intellectual property rights, in each case whether registered or unregistered and including all applications and rights to apply for and be granted, renewals or extensions of, and rights to claim priority from, such rights and all similar or equivalent rights or forms of protection which subsist or will subsist now or in the future in any part of the world. 

1. [bookmark: a779353]Law: the laws of England and Wales and the European Union and any other laws or regulations, regulatory policies, guidelines or industry codes which apply to the provision of the Services or with which the Supplier must comply.

1. [bookmark: a161279]Necessary Consents: all approvals, certificates, authorisations, permissions, licences, permits, regulations and consents necessary from time to time for the performance of the Services.

1. [bookmark: a542243]Prohibited Act: the following constitute Prohibited Acts:

28. to directly or indirectly offer, promise or give any person working for or engaged by the Authority a financial or other advantage as an inducement or reward for any improper performance of a relevant function of activity;

28. to directly or indirectly request, agree to receive or accept any financial or other advantage as an inducement or a reward for improper performance of a relevant function or activity in connection with this agreement;

28. committing any offence: (i) under the Bribery Act; (ii) under legislation or common law concerning fraudulent acts; or (iii) of defrauding, attempting to defraud or conspiring to defraud the Authority;

28. any activity, practice or conduct which would constitute one of the offences listed under (c) above, if such activity, practice or conduct had been carried out in the UK. 

1. [bookmark: a206886]Relevant Requirements: all applicable law relating to bribery, corruption and fraud, including the Bribery Act 2010 and any guidance issued by the Secretary of State for Justice pursuant to section 9 of the Bribery Act 2010.

1. [bookmark: a515760]Remediation Notice: a notice served by the Authority in accordance with clause 24.1(a).

1. [bookmark: a791612]Replacement Services: any services that are identical or substantially similar to any of the Services and which the Authority receives in substitution for any of the Services following the termination or expiry of this agreement, whether those services are provided by the Authority internally or by any Replacement Supplier. 

1. [bookmark: a354975]Replacement Supplier: any third party supplier of Replacement Services appointed by the Authority from time to time.

1. [bookmark: a232875]Representatives: means, in relation to a party, its employees, officers, contractors, subcontractors, representatives and advisors.

1. [bookmark: a497917]Request for Information: a request for information or an apparent request under the Code of Practice on Access to Government Information, FOIA or the EIRs.

1. [bookmark: a120197]Services: the services to be delivered by or on behalf of the Supplier under this agreement, as more particularly described in Schedule 1. 

1. [bookmark: a104431]Supplier Party: the Supplier's agents and contractors, including each Sub-Contractor.

1. [bookmark: a786152]Supplier Personnel: all employees, staff, other workers, agents and consultants of the Supplier and of any Sub-Contractors who are engaged in the provision of the Services from time to time. 

1. [bookmark: a392439]Supplier's Tender: the tender submitted by the Supplier and other associated documentation set out in Schedule 2.

1. [bookmark: a655898]Sub-Contract: any contract or agreement, or proposed contract or agreement, between the Supplier and a third party pursuant to which that third party agrees to provide to the Supplier the Services or any part of the Services. 

1. [bookmark: a817058]Sub-Contractor: the third parties that enter into a Sub-Contract with the Supplier.

[bookmark: a278908]Term: the period from the Commencement Date to the End Date unless terminated earlier in accordance with the terms of this agreement.

1. [bookmark: a206504]Termination Date: the date of expiry or termination of this agreement.

1. [bookmark: a320099]Working Day: Monday to Friday, excluding any public holidays in England and Wales.

0. [bookmark: a598121]Clause, schedule and paragraph headings shall not affect the interpretation of this agreement. 

0. [bookmark: a398112]A person includes a natural person, corporate or unincorporated body (whether or not having separate legal personality). 

0. [bookmark: a776009]The schedules form part of this agreement and shall have effect as if set out in full in the body of this agreement and any reference to this agreement includes the schedules. 

0. [bookmark: a568349]A reference to a company shall include any company, corporation or other body corporate, wherever and however incorporated or established. 

0. [bookmark: a238269]Unless the context otherwise requires, words in the singular shall include the plural and in the plural shall include the singular. 

0. [bookmark: a654798]Unless the context otherwise requires, a reference to one gender shall include a reference to the other genders. 

0. [bookmark: a874207]Unless expressly provided otherwise in this agreement, a reference to legislation or a legislative provision is a reference to it as amended, extended or re-enacted and includes any subordinate legislation made under it, in each case from time to time.

0. [bookmark: a946978]A reference to writing or written includes fax and e-mail. 

0. [bookmark: a363887]Any obligation in this agreement on a person not to do something includes an obligation not to agree or allow that thing to be done.

0. [bookmark: a778102]A reference to this agreement or to any other agreement or document is a reference to this agreement or such other agreement or document as varied from time to time. 

0. [bookmark: a564258]References to clauses and schedules are to the clauses and schedules of this agreement and references to paragraphs are to paragraphs of the relevant schedule. 

0. [bookmark: a226407]Any words following the terms including, include, in particular or any similar expression shall be construed as illustrative and shall not limit the sense of the words, description, definition, phrase or term preceding those terms.

0. [bookmark: a131904]If there is any conflict or inconsistency between the provisions in the main body of this agreement and the schedules, such conflict or inconsistency shall be resolved according to the following order of priority:

13. [bookmark: a306323]the clauses of the agreement; 

13. Schedule 1 to this agreement;

13. [bookmark: a187981]the remaining schedules to this agreement other than Schedule 2;

13. Schedule 2 to this agreement.



Commencement and duration

1. [bookmark: a904593][bookmark: _Toc66710178]Term

1. [bookmark: a335387]This agreement shall take effect on the Commencement Date and shall continue for the Term.

1. [bookmark: a344219][bookmark: _Toc66710179][Extending the initial term

2. [bookmark: a669813]The Authority may extend this agreement by a further [NUMBER] years.  If the Authority wishes to extend this agreement, it shall give the Supplier at least [NUMBER] months' written notice of such intention before the expiry of the agreement.

2. [bookmark: a460716]If the Authority gives such notice then the Term shall be extended by the period set out in the notice.

2. [bookmark: a385920]If the Authority does not wish to extend this agreement this agreement shall expire on the End Date and the provisions of clause 28 shall apply.

1. [bookmark: a619173][bookmark: _Toc66710180]Due diligence and Supplier's warranty

3. [bookmark: a886786]The Supplier acknowledges and confirms that: 

0. [bookmark: a645146]the Authority has delivered or made available to the Supplier all of the information and documents that the Supplier considers necessary or relevant for the performance of its obligations under this agreement; 

0. [bookmark: a917637]it has made and shall make its own enquiries to satisfy itself as to the accuracy and adequacy of any information supplied or made available to it by or on behalf of the Authority pursuant to clause 4.1(a);

0. [bookmark: a493499]it has satisfied itself (whether by inspection or having raised all relevant due diligence questions with the Authority before the Commencement Date) of all relevant details relating to the performance of its obligations under this agreement (including without limitation the suitability of Authority Premises); and

0. [bookmark: a578964]it has entered into this agreement in reliance on its own due diligence.

3. [bookmark: a664524]Save as provided in this agreement, no representations, warranties or conditions are given or assumed by the Authority in respect of any information which is provided to the Supplier by the Authority and any such representations, warranties or conditions are excluded, save to the extent that such exclusion is prohibited by law. 

3. [bookmark: a359648]The Supplier: 

2. [bookmark: a881753]warrants and represents that all information and statements made by the Supplier as a part of the procurement process, including without limitation the Supplier's Tender or response to any pre-qualification questionnaire (if applicable), remains true, accurate and not misleading, save as may have been specifically disclosed in writing to the Authority prior to execution of the agreement; and 

2. [bookmark: a920969]shall promptly notify the Authority in writing if it becomes aware during the performance of this agreement of any inaccuracies in any information provided to it by the Authority during such due diligence which materially and adversely affects its ability to perform the Services. 

3. [bookmark: a152424]The Supplier shall not be entitled to recover any additional costs from the Authority which arise from, or be relieved from any of its obligations as a result of, any matters or inaccuracies notified to the Authority by the Supplier in accordance with clause 4.3(b), save where such additional costs or adverse effect on performance have been caused by the Supplier having been provided with fundamentally misleading information by or on behalf of the Authority and the Supplier could not reasonably have known that the information was incorrect or misleading at the time such information was provided. If this exception applies, the Supplier shall be entitled to recover such reasonable additional costs from the Authority or shall be relieved from performance of certain obligations as shall be determined by the Change Control Procedure.

3. [bookmark: a230222]Nothing in this clause 4 shall limit or exclude the liability of the Authority for fraud or fraudulent misrepresentation.

The services

1. [bookmark: a254673][bookmark: _Toc66710181]Supply of services

4. [bookmark: a165213]The Supplier shall provide the Services to the Authority with effect from the Commencement Date and for the duration of this agreement in accordance with the provisions of this agreement, including without limitation Schedule 1 and Schedule 2.

4. [bookmark: a553171]In the event that the Supplier does not comply with the provisions of clause 5.1 in any way, the Authority may serve the Supplier with a notice in writing setting out the details of the Supplier's default (a Default Notice).

1. [bookmark: a232117][bookmark: _Toc256000006][bookmark: _Toc66710182][bookmark: a674156]Service standards

5. The Supplier shall provide the Services, or procure that they are provided: 

0. [bookmark: a493518]with reasonable skill and care and in accordance with Best Industry Practice;

0. [bookmark: a389094]in all respects in accordance with the Authority's policies set out in Schedule 1; and

0. [bookmark: a332962]in accordance with all applicable Law.

1. [bookmark: a894048][bookmark: _Toc66710183]Compliance

6. [bookmark: a984984]The Supplier shall ensure that all Necessary Consents are in place to provide the Services and the Authority shall not (unless otherwise agreed in writing) incur any additional costs associated with obtaining, maintaining or complying with the same.

6. [bookmark: a758035]Where there is any conflict or inconsistency between the provisions of this agreement and the requirements of a Necessary Consent, then the latter shall prevail, provided that the Supplier has made all reasonable attempts to obtain a Necessary Consent in line with the requirements of the Services and the Supplier has notified the Authority in writing.

6. [bookmark: a588286]The Supplier shall (and shall procure that the Supplier Personnel shall) perform its obligations under this agreement (including those in relation to the Services) in accordance with: 

2. [bookmark: a112305]all applicable Law regarding health and safety; and

2. [bookmark: a122460]the Health and Safety Policy whilst at the Authority Premises. 

6. [bookmark: a703898]Each Party shall notify the other as soon as practicable of any health and safety incidents or material health and safety hazards at the Authority’s premises of which it becomes aware and which relate to or arise in connection with the performance of this agreement. The Supplier shall instruct the Supplier Personnel to adopt any necessary associated safety measures in order to manage any such material health and safety hazards. 

6. [bookmark: a860463]Without limiting the general obligation set out in clause 6, the Supplier shall (and shall procure that the Supplier Personnel shall):

4. [bookmark: a170759]perform its obligations under this agreement (including those in relation to the Services) in accordance with:

0. [bookmark: a647442]all applicable equality law (whether in relation to race, sex, gender reassignment, age, disability, sexual orientation, religion or belief, pregnancy, maternity or otherwise); 

0. [bookmark: a467378]the Authority's equality and diversity policy as provided to the Supplier from time to time;

0. [bookmark: a946673]any other requirements and instructions which the Authority reasonably imposes in connection with any equality obligations imposed on the Authority at any time under applicable equality law;

4. [bookmark: a267010]take all necessary steps, and inform the Authority of the steps taken, to prevent unlawful discrimination designated as such by any court or tribunal, or the Equality and Human Rights Commission or (any successor organisation); and

4. [bookmark: a594423]at all times comply with the provisions of the Human Rights Act 1998 in the performance of this agreement. The Supplier shall also undertake, or refrain from undertaking, such acts as the Authority requests so as to enable the Authority to comply with its obligations under the Human Rights Act 1998.

1. [bookmark: a242367][bookmark: _Toc66710184]Payment

7. [bookmark: a461313]In consideration of the provision of the Services by the Supplier in accordance with the terms and conditions of this agreement, the Authority shall pay the Charges to the Supplier. 

7. [bookmark: a834429]The Charges:

1. [bookmark: a742681]shall remain fixed during the Term; and

1. [bookmark: a643889]are the entire price payable by the Authority to the Supplier in respect of the Services and include, without limitation, any royalties, licence fees, supplies and all consumables used by the Supplier, travel costs, accommodation expenses and the cost of Supplier Personnel. 

7. [bookmark: a432653]The Supplier shall invoice the Authority for payment of the Charges. All invoices shall be directed to the Authority's Authorised Representative and shall contain such information as the Authority may inform the Supplier from time to time.

7. [bookmark: a152008]The Authority shall accept and process for payment an electronic invoice submitted by the Supplier, where it complies with the standard on electronic invoicing and is undisputed. For these purposes, an electronic invoice complies with the standard of electronic invoicing where it complies with the standard and any of the syntaxes published in the UK version of Commission Implementing Decision (EU) 2017/1870 as it forms part of English law under the European Union (Withdrawal) Act 2018. 

7. [bookmark: a965106]Where the Supplier submits an invoice to the Authority in accordance with clause 8.3, the Authority will consider and verify that invoice in a timely fashion.

7. [bookmark: a946581]The Authority shall pay the Supplier any sums due under such an invoice no later than a period of 30 days from the date on which the Authority has determined that the invoice is valid and undisputed. 

7. [bookmark: a880413]Where the Authority fails to comply with clause 8.5, and there is an undue delay in considering and verifying the invoice, the invoice shall be regarded as valid and undisputed for the purposes of clause 8.6 after a reasonable time has passed from the date on which it is received by the Authority. 

7. [bookmark: a743597]Where the Supplier enters into a Sub-Contract, the Supplier shall include in that Sub-Contract:

7. [bookmark: a347639]provisions having the same effect as clause 8.5 to clause 8.7 of this agreement; and

7. [bookmark: a162789]a provision requiring the counterparty to that Sub-Contract to include in any Sub-Contract which it awards provisions having the same effect as clause 8.5 to clause 8.7 of this agreement.

In this clause 8.8, "Sub-Contract" means a contract between two or more suppliers, at any stage of remoteness from the Authority in a subcontracting chain, made wholly or substantially for the purpose of performing (or contributing to the performance of) the whole or any part of this agreement.

7. [bookmark: a392911]Where any party disputes any sum to be paid by it then a payment equal to the sum not in dispute shall be paid and the dispute as to the sum that remains unpaid shall be determined in accordance with clause 14. Provided that the sum has been disputed in good faith, interest due on any sums in dispute shall not accrue until 7 days after resolution of the dispute between the parties.

7. [bookmark: a129819]Subject to clause 8.9, interest shall be payable on the late payment of any undisputed Charges properly invoiced under this agreement in accordance with clause 9. The Supplier shall not suspend the supply of the Services if any payment is overdue.

7. [bookmark: a377416]The Charges are stated exclusive of VAT, which shall be added at the prevailing rate as applicable and paid by the Authority following delivery of a valid VAT invoice. The Supplier shall indemnify the Authority against any liability (including any interest, penalties or costs incurred) which is levied, demanded or assessed on the Authority at any time in respect of the Supplier's failure to account for, or to pay, any VAT relating to payments made to the Supplier under this agreement. 

7. [bookmark: a426784]The Supplier shall maintain complete and accurate records of, and supporting documentation for, all amounts which may be chargeable to the Authority pursuant to this agreement. Such records shall be retained for inspection by the Authority for 6 years from the end of the Contract Year to which the records relate.

7. [bookmark: a491814]The Authority may at any time, set off any liability of the Supplier to the Authority against any liability of the Authority to the Supplier, whether either liability is present or future, liquidated or unliquidated, and whether or not either liability arises under this agreement. Any exercise by the Authority of its rights under this clause shall not limit or affect any other rights or remedies available to it under this agreement or otherwise. 

7. [bookmark: a628287]All amounts due under this agreement from the Supplier to the Authority shall be paid in full without any set-off, counterclaim, deduction or withholding (other than deduction or withholding tax as required by law). 

1. [bookmark: a614600][bookmark: _Toc66710185]Interest

8. [bookmark: a170778]Each party shall pay interest on any sum due under this agreement, calculated as follows:

0. [bookmark: a457572]Rate. 4% a year above the Bank of England's base rate from time to time, but at 4% a year for any period when that base rate is below 0%.

0. [bookmark: a135816]Period. From when the overdue sum became due, until it is paid.

Staff

1. [bookmark: a257558][bookmark: _Toc66710186]Personnel used to provide the services

9. [bookmark: a463067]At all times, the Supplier shall ensure that: 

0. [bookmark: a356382]each of the Supplier Personnel is suitably qualified, adequately trained and capable of providing the applicable Services in respect of which they are engaged; 

0. [bookmark: a942228]there is an adequate number of Supplier Personnel to provide the Services properly;

0. [bookmark: a368773]only those people who are authorised by the Supplier (under the authorisation procedure to be agreed between the parties) are involved in providing the Services; and

0. [bookmark: a362596]all of the Supplier Personnel comply with all of the Authority's policies including those that apply to persons who are allowed access to the applicable Authority's Premises. 

9. [bookmark: a174737]The Authority may refuse to grant access to, and remove, any of the Supplier Personnel who do not comply with any such policies, or if they otherwise present a security threat. 

9. [bookmark: a906165]The Supplier shall replace any of the Supplier Personnel who the Authority reasonably decides have failed to carry out their duties with reasonable skill and care. Following the removal of any of the Supplier Personnel for any reason, the Supplier shall ensure such person is replaced promptly with another person with the necessary training and skills to meet the requirements of the Services.  

9. [bookmark: a315151]The Supplier shall maintain up-to-date personnel records on the Supplier Personnel engaged in the provision of the Services and shall provide information to the Authority as the Authority reasonably requests on the Supplier Personnel. The Supplier shall ensure at all times that it has the right to provide these records in compliance with the applicable Data Protection Legislation. 

9. [bookmark: a750552]The Supplier shall use its reasonable endeavours to ensure continuity of personnel and to ensure that the turnover rate of its staff engaged in the provision or management of the Services is at least as good at the prevailing industry norm for similar services, locations and environments.

Contract management

1. [bookmark: a629183][bookmark: _Toc66710187]Reporting and meetings

10. [bookmark: a914401]The Authorised Representatives shall meet on [a weekly/monthly/ quarterly basis] to discuss the requirements of the Service.

1. [bookmark: a718542][bookmark: _Toc66710188]Monitoring

11. [bookmark: a329450]The Authority may monitor the performance of the Services by the Supplier.

11. [bookmark: a922320]The Supplier shall co-operate, and shall procure that its Sub-Contractors co-operate, with the Authority in carrying out the monitoring referred to in clause 12.1 at no additional charge to the Authority.

1. [bookmark: a923331][bookmark: _Toc66710189]Change control and continuous improvement

12. [bookmark: a871812]Any requirement for a Change shall be subject to the Change Control Procedure.

12. [bookmark: a814394]The Supplier shall have an ongoing obligation throughout the Term to identify new or potential improvements to the Services. As part of this obligation the Supplier shall identify and report to the Authority's Authorised Representative quarterly in the first Contract Year and once every six months for the remainder of the Term on:

1. [bookmark: a515342]the emergence of new and evolving relevant technologies which could improve the Services; 

1. [bookmark: a767042]new or potential improvements to the Services including the quality, responsiveness, procedures, benchmarking methods, performance mechanisms and customer support services in relation to the Services;

1. [bookmark: a318477]new or potential improvements to the interfaces or integration of the Services with other services provided by third parties or the Authority which might result in efficiency or productivity gains or in reduction of operational risk; and

1. [bookmark: a350263]changes in ways of working that would enable the Services to be delivered at lower costs and/or bring greater benefits to the Authority.

12. [bookmark: a283064]Any potential Changes highlighted as a result of the Supplier's reporting in accordance with clause 13.2 shall be addressed by the parties using the Change Control Procedure.

1. [bookmark: a936654][bookmark: _Toc66710190]Dispute resolution

13. [bookmark: a923743]If a dispute arises out of or in connection with this agreement or the performance, validity or enforceability of it (Dispute) then the parties shall follow the procedure set out in this clause: 

0. [bookmark: a396774]either party shall give to the other written notice of the Dispute, setting out its nature and full particulars (Dispute Notice), together with relevant supporting documents. On service of the Dispute Notice, the Authorised Representatives shall attempt in good faith to resolve the Dispute;  

0. [bookmark: a736786]if the Authorised Representatives are for any reason unable to resolve the Dispute within 30 days of service of the Dispute Notice, the Dispute shall be referred to the Authority's Assistant Director and the Supplier's [SENIOR OFFICER TITLE] who shall attempt in good faith to resolve it; and  

0. [bookmark: a352809]if the Authority's Assistant Director and the Supplier's [SENIOR OFFICER TITLE] are for any reason unable to resolve the Dispute within 30 days of it being referred to them, the parties will attempt to settle it by mediation in accordance with the CEDR Model Mediation Procedure. Unless otherwise agreed between the parties, the mediator shall be nominated by CEDR. To initiate the mediation, a party must serve notice in writing (ADR notice) to the other party to the Dispute, requesting a mediation. The mediation will start not later than 28 days after the date of the ADR notice.

13. [bookmark: a838163]The commencement of mediation shall not prevent the parties commencing or continuing court proceedings in relation to the Dispute under clause 37 which clause shall apply at all times.

1. [bookmark: a172884][bookmark: _Toc66710191]Sub-Contracting and assignment

14. [bookmark: a997546]Subject to clause 15.3, neither party shall assign, novate, subcontract or otherwise dispose of any or all of its rights and obligations under this agreement without the prior written consent of the other party, neither may the Supplier sub-contract the whole or any part of its obligations under this agreement except with the express prior written consent of the Authority, such consent not to be unreasonably withheld.

14. [bookmark: a443777]In the event that the Supplier enters into any Sub-Contract in connection with this agreement it shall:

1. [bookmark: a155480]remain responsible to the Authority for the performance of its obligations under the agreement notwithstanding the appointment of any Sub-Contractor and be responsible for the acts omissions and neglects of its Sub-Contractors;

1. [bookmark: a511011]impose obligations on its Sub-Contractor in the same terms as those imposed on it pursuant to this agreement and shall procure that the Sub-Contractor complies with such terms; and

1. [bookmark: a734459]provide a copy, at no charge to the Authority, of any such Sub-Contract on receipt of a request for such by the Authority's Authorised Representative.

14. [bookmark: a220337]The Authority shall be entitled to novate (and the Supplier shall be deemed to consent to any such novation) the agreement to any other body which substantially performs any of the functions that previously had been performed by the Authority.

14. [bookmark: a413045]Without prejudice to the generality of this clause 22, the Supplier shall:

3. [bookmark: a114843]subject to clause 22.6, advertise on Contracts Finder all subcontract opportunities arising from or in connection with the provision of the Services above a minimum threshold of £25,000 that arise during the Term;

3. [bookmark: a216211]within 90 days of awarding a Subcontract, update the notice on Contracts Finder with details of the Subcontractor;

3. [bookmark: a787520]promote Contracts Finder to its suppliers and encourage those organisations to register on Contracts Finder.

14. [bookmark: a392830]Each advert referred to at clause 22.4(a) shall provide a full and detailed description of the subcontract opportunity with each of the mandatory fields being completed on Contracts Finder by the Supplier. 

14. [bookmark: a827219]The obligation at clause 22.4 shall only apply in respect of subcontract opportunities arising after the Commencement Date.

14. [bookmark: a922897]Notwithstanding clause 22.4, the Authority may by giving its prior written approval agree that a subcontract opportunity is not required to be advertised on Contracts Finder.

Liability

1. [bookmark: a862786][bookmark: _Toc66710192]Indemnities

15. [bookmark: a758715]The Supplier shall indemnify and keep indemnified the Authority against all liabilities, costs, expenses, damages and losses incurred by the Authority arising out of or in connection with:

0. [bookmark: a559737]the Supplier's breach or negligent performance or non-performance of this agreement;

0. [bookmark: a954178]any claim made against the Authority arising out of or in connection with the provision of the Services, to the extent that such claim arises out of the breach, negligent performance or failure or delay in performance of this agreement by the Supplier or Supplier Personnel;

0. [bookmark: a352456] the enforcement of this agreement.

15. [bookmark: a162433]The indemnity under clause 16.1 shall apply except insofar as the liabilities, costs, expenses, damages and losses incurred by the Authority are directly caused (or directly arise) from the negligence or breach of this agreement by the Authority or its Representatives.

1. [bookmark: a409222][bookmark: _Toc66710193]Limitation of liability

16. [bookmark: a379044]Neither party shall be liable to the other party, whether in contract, tort (including negligence), breach of statutory duty, or otherwise, for any indirect or consequential loss arising under or in connection with this agreement.

16. [bookmark: a705438]The Supplier assumes responsibility for and acknowledges that the Authority may, amongst other things, recover:

1. [bookmark: a957153]sums paid by the Authority to the Supplier pursuant to this agreement, in respect of any services not provided in accordance with the agreement;

1. [bookmark: a509598]wasted expenditure;

1. [bookmark: a661592]additional costs of procuring and implementing replacements for, or alternatives to, the Services, including consultancy costs, additional costs of management time and other personnel costs and costs of equipment and materials;

1. [bookmark: a880378]losses incurred by the Authority arising out of or in connection with any claim, demand, fine, penalty, action, investigation or proceeding by any third party (including any Subcontract, Supplier Personnel, regulator or customer of the Authority) against the Authority caused by the act or omission of the Supplier; and

1. [bookmark: a256565]any anticipated savings.

16. [bookmark: a925784]Each party shall at all times take all reasonable steps to minimise and mitigate any loss or damage arising out of or in connection with this agreement, including any losses for which the relevant party is entitled to bring a claim against the other party pursuant to the indemnities in this agreement.

16. [bookmark: a237236]Notwithstanding any other provision of this agreement neither party limits or excludes its liability for:

3. [bookmark: a495542]fraud or fraudulent misrepresentation;

3. [bookmark: a643823]death or personal injury caused by its negligence (or the negligence of its personnel, agents or subcontractors); 

3. [bookmark: a129780]breach of any obligation as to title implied by statute; or

3. [bookmark: a100846]any other liability for which may not be limited under any applicable law.

1. [bookmark: a144358][bookmark: _Toc66710194]Insurance

17. [bookmark: a381023]The Supplier shall at its own cost effect and maintain with a reputable insurance company a policy or policies of insurance providing as a minimum the following levels of cover:

0. [bookmark: a179447]public liability insurance with a limit of indemnity of not less than £10,000,000 in relation to any one claim or series of claims;

0. [bookmark: a613146]employer's liability insuranc in accordance with any legal requirement for the time being in force in relation to any one claim or series of claims;

0. [bookmark: a829061][professional indemnity insurance with a limit of indemnity of not less than £2,000,000 in relation to any one claim or series of claims and shall ensure that all professional consultants or Sub-Contractors involved in the provision of the Services hold and maintain appropriate cover;]

0. [bookmark: a745090][product liability insurance with a limit of indemnity of not less than £10,000,000 in relation to any one claim or series of claims,]

(the Required Insurances). The cover shall be in respect of all risks which may be incurred by the Supplier, arising out of the Supplier's performance of the agreement, including death or personal injury, loss of or damage to property or any other loss. Such policies shall include cover in respect of any financial loss arising from any advice given or omitted to be given by the Supplier.

17. [bookmark: a381344]The Supplier shall give the Authority, on request, copies of all insurance policies referred to in this clause or a broker's verification of insurance to demonstrate that the Required Insurances are in place, together with receipts or other evidence of payment of the latest premiums due under those policies.

17. [bookmark: a746256]If, for whatever reason, the Supplier fails to give effect to and maintain the Required Insurances, the Authority may make alternative arrangements to protect its interests and may recover the costs of such arrangements from the Supplier. 

17. [bookmark: a947529]The terms of any insurance or the amount of cover shall not relieve the Supplier of any liabilities under the agreement. 

17. [bookmark: a942506]The Supplier shall hold and maintain the Required Insurances for a minimum of six years following the expiration or earlier termination of the agreement.

Information

1. [bookmark: a841292][bookmark: _Toc66710195]Freedom of information

18. [bookmark: a157689]The Supplier acknowledges that the Authority is subject to the requirements of the FOIA and the EIRs. The Supplier shall: 

0. [bookmark: a706612]provide all necessary assistance and cooperation as reasonably requested by the Authority to enable the Authority to comply with its obligations under the FOIA and EIRs; 

0. [bookmark: a598740]transfer to the Authority all Requests for Information relating to this agreement that it receives as soon as practicable and in any event within 2 Working Days of receipt; 

0. [bookmark: a407242]provide the Authority with a copy of all Information belonging to the Authority requested in the Request For Information which is in its possession or control in the form that the Authority requires within 5 Working Days (or such other period as the Authority may reasonably specify) of the Authority's request for such Information; and 

0. [bookmark: a630954]not respond directly to a Request For Information unless authorised in writing to do so by the Authority. 

18. [bookmark: a253750]The Supplier acknowledges that the Authority may be required under the FOIA and EIRs to disclose Information (including Commercially Sensitive Information) without consulting or obtaining consent from the Supplier. The Authority shall take reasonable steps to notify the Supplier of a Request For Information (in accordance with the Cabinet Office's Freedom of Information Code of Practice issued under section 45 of the FOIA) to the extent that it is permissible and reasonably practical for it to do so but (notwithstanding any other provision in this agreement) the Authority shall be responsible for determining in its absolute discretion whether any Commercially Sensitive Information and/or any other information is exempt from disclosure in accordance with the FOIA and/or the EIRs. 

18. [bookmark: a901433]Notwithstanding any other term of this agreement, the Supplier consents to the publication of this agreement in its entirety (including variations), subject only to the redaction of information that is exempt from disclosure in accordance with the provisions of the FOIA and EIRs. 

18. [bookmark: a494862]The Authority shall, prior to publication, consult with the Supplier on the manner and format of publication and to inform its decision regarding any redactions but shall have the final decisions in its absolute discretion. The Supplier shall assist and co-operate with the Authority to enable the Authority to publish this agreement. 

1. [bookmark: a248228][bookmark: _Toc66710196]Data processing

19. [bookmark: a164658][The parties agree that the provision of these Services does not require the Processing (as defined by the Data Protection Legislation) of any Personal Data OR The Services involve the Processing of Personal Data and the provisions set out in Schedule 4 apply. ]

1. [bookmark: a864587][bookmark: _Toc66710197]Confidentiality

20. [bookmark: a228345]Subject to clause 21.2, each party shall keep the other party's Confidential Information confidential and shall not:

0. [bookmark: a605983]use such Confidential Information except for the purpose of performing its rights and obligations under or in connection with this agreement; or

0. [bookmark: a896128]disclose such Confidential Information in whole or in part to any third party, except as expressly permitted by this clause 21. 

20. [bookmark: a957240]The obligation to maintain confidentiality of Confidential Information does not apply to any Confidential information: 

1. [bookmark: a828692]which the other party confirms in writing is not required to be treated as Confidential Information;

1. [bookmark: a114788]which is obtained from a third party who is lawfully authorised to disclose such information without any obligation of confidentiality; 

1. [bookmark: a255706]which a party is required to disclose by judicial, administrative, governmental or regulatory process in connection with any action, suit, proceedings or claim or otherwise by applicable law, including the FOIA or the EIRs; 

1. [bookmark: a627081]which is in or enters the public domain other than through any disclosure prohibited by this agreement; 

1. [bookmark: a594900]which a party can demonstrate was lawfully in its possession prior to receipt from the other party; or

1. [bookmark: a408840]which is disclosed by the Authority on a confidential basis to any central government or regulatory body.

20. [bookmark: a574270]A party may disclose the other party's Confidential Information to those of its Representatives who need to know such Confidential Information for the purposes of performing or advising on the party's obligations under this agreement, provided that:

2. [bookmark: a879591]it informs such Representatives of the confidential nature of the Confidential Information before disclosure; and

2. [bookmark: a794378]it procures that its Representatives shall, in relation to any Confidential Information disclosed to them, comply with the obligations set out in this clause as if they were a party to this agreement,

2. [bookmark: a592028]and at all times, it is liable for the failure of any Representatives to comply with the obligations set out in this clause 21.3.

20. [bookmark: a103015]The provisions of this clause 21 shall survive for a period of 6 years from the Termination Date. 

1. [bookmark: a244893][bookmark: _Toc66710198]Audit

21. [bookmark: a318171]During the Term and for a period of 6 years after the Termination Date, the Authority (acting by itself or through its Representatives) may conduct an audit of the Supplier, including for the following purposes:

0. [bookmark: a606311]to verify the accuracy of Charges (and proposed or actual variations to them in accordance with this agreement) and/or the costs of all suppliers (including Sub-Contractors) of the Services;

0. [bookmark: a987534]to review the integrity, confidentiality and security of any data relating to the Authority or any service users;

0. [bookmark: a843731]to review the Supplier's compliance with the Data Protection Legislation and the FOIA, in accordance with clause 20 (Data Protection) and clause 19 (Freedom of Information) and any other legislation applicable to the Services;

0. [bookmark: a720739]to review any records created during the provision of the Services;

0. [bookmark: a348172]to review any books of account kept by the Supplier in connection with the provision of the Services; 

0. [bookmark: a790297] to carry out the audit and certification of the Authority's accounts; 

0. [bookmark: a918257] to carry out an examination pursuant to section 6(1) of the National Audit Act 1983 of the economy, efficiency and effectiveness with which the Authority has used its resources;

0. [bookmark: a975382]to verify the accuracy and completeness of the Management Reports delivered or required by this agreement. 

21. [bookmark: a311894]Except where an audit is imposed on the Authority by a regulatory body or where the Authority has reasonable grounds for believing that the Supplier has not complied with its obligations under this agreement, the Authority may not conduct an audit under this clause 22 more than twice in any calendar year. 

21. [bookmark: a962749]The Authority shall use its reasonable endeavours to ensure that the conduct of each audit does not unreasonably disrupt the Supplier or delay the provision of the Services.

21. [bookmark: a607468]Subject to the Authority's obligations of confidentiality, the Supplier shall on demand provide the Authority and any relevant regulatory body (and/or their agents or representatives) with all reasonable co-operation and assistance in relation to each audit, including:

3. [bookmark: a754536]all information requested by the above persons within the permitted scope of the audit;

3. [bookmark: a481315]reasonable access to any sites and to any equipment used (whether exclusively or non-exclusively) in the performance of the Services; and

3. [bookmark: a441992]access to the Supplier Personnel. 

21. [bookmark: a303349]The Authority shall endeavour to (but is not obliged to) provide at least 14 Working Days' notice of its intention or, where possible, a regulatory body's intention, to conduct an audit.

21. [bookmark: a758053]The parties agree that they shall bear their own respective costs and expenses incurred in respect of compliance with their obligations under this clause, unless the audit identifies a material failure to perform its obligations under this agreement in any material manner by the Supplier in which case the Supplier shall reimburse the Authority for all the Authority's reasonable costs incurred in the course of the audit. 

21. [bookmark: a220918] If an audit identifies that: 

6. [bookmark: a198607]the Supplier has failed to perform its obligations under this agreement in any material manner, the parties shall agree and implement a remedial plan. If the Supplier's failure relates to a failure to provide any information to the Authority about the Charges, proposed Charges or the Supplier's costs, then the remedial plan shall include a requirement for the provision of all such information; 

6. [bookmark: a116666]the Authority has overpaid any Charges, the Supplier shall pay to the Authority the amount overpaid within 20 days. The Authority may deduct the relevant amount from the Charges if the Supplier fails to make this payment; and 

6. [bookmark: a678357]the Authority has underpaid any Charges, the Authority shall pay to the Supplier the amount of the under-payment less the cost of audit incurred by the Authority if this was due to a default by the Supplier in relation to invoicing within 20 days.

1. [bookmark: a551875][bookmark: _Toc66710199]Intellectual property

22. [bookmark: a786141]In the absence of prior written agreement by the Authority to the contrary, all Intellectual Property Rights created by the Supplier or Supplier Personnel:

0. [bookmark: a487711]in the course of performing the Services; or 

0. [bookmark: a782935]exclusively for the purpose of performing the Services, 

shall vest in the Authority on creation.

22. [bookmark: a837848]The Supplier shall indemnify the Authority against all claims, demands, actions, costs, expenses (including legal costs and disbursements on a solicitor and client basis), losses and damages arising from or incurred by reason of any infringement or alleged infringement (including the defence of such alleged infringement) of any Intellectual Property Right by the availability of the Services, except to the extent that they have been caused by or contributed to by the Authority's acts or omissions. 

Termination

1. [bookmark: a218907][bookmark: _Toc66710200]Termination for breach

23. [bookmark: a360735]The Authority may terminate this agreement in whole or part with immediate effect by the service of written notice on the Supplier in the following circumstances: 

0. [bookmark: a491673]if the Supplier is in breach of any material obligation under this agreement provided that if the breach is capable of remedy, the Authority may only terminate this agreement under this clause 24.1 if the Supplier has failed to remedy such breach within 28 days of receipt of notice from the Authority (a Remediation Notice) to do so;

0. [bookmark: a373015]if a Catastrophic Failure has occurred;

0. [bookmark: a877051]if there is an Insolvency Event.

0. [bookmark: a646340]if there is a change of control of the Supplier within the meaning of section 1124 of the Corporation Tax Act 2010.

0. [bookmark: a357811]the Authority reasonably believes that the circumstances set out in regulation 73(1) of the Public Contracts Regulations 2015 apply. 

23. [bookmark: a853308]The Authority may terminate this agreement in accordance with the provisions of clause 26 and clause 27.

23. [bookmark: a802893]If this agreement is terminated by the Authority pursuant to this clause 24, such termination shall be at no loss or cost to the Authority and the Supplier hereby indemnifies the Authority against any such losses or costs which the Authority may suffer as a result of any such termination.

1. [bookmark: a840362][bookmark: _Toc66710201]Termination on notice

[bookmark: a232278]Without affecting any other right or remedy available to it, the Authority may terminate this agreement at any time by giving 3 months' written notice to the Supplier.

1. [bookmark: a676241][bookmark: _Toc66710202]Force majeure

25. [bookmark: a471109]Provided it has complied with the remaining provisions of this Clause 26, if a party is prevented, hindered or delayed in or from performing any of its obligations under this agreement by a Force Majeure Event (Affected Party), the Affected Party shall not be in breach of this agreement or otherwise liable for any such failure or delay in the performance of such obligations. 

25. [bookmark: a904407]The corresponding obligations of the other party will be suspended to the same extent as those of the Affected Party. 

25. [bookmark: a228226]The Affected Party shall:

2. [bookmark: a492654]as soon as reasonably practicable after the start of the Force Majeure Event but not later than 7 days from its start, notify the other party in writing of the Force Majeure Event, the date on which it started, its likely potential duration, and the effect of the Force Majeure Event on its ability to perform any of its obligations under the agreement; and

2. [bookmark: a766295]use all reasonable endeavours to mitigate the effect of the Force Majeure Event.

25. [bookmark: a820168]An Affected Party cannot claim relief if the Force Majeure Event is attributable to the Affected Party's wilful act, neglect or failure to take reasonable precautions against the relevant Force Majeure Event. The Supplier cannot claim relief if the Force Majeure Event is one which, in accordance with Best Industry Practice, the Supplier should have foreseen and provided for the cause in question. 

25. [bookmark: a599823]The Affected Party shall notify the other party in writing as soon as practicable after the Force Majeure Event ceases or no longer causes the affected party to be unable to comply with its obligations under this agreement. Following such notification, this agreement shall continue to be performed on the terms existing immediately before the occurrence of the Force Majeure Event unless agreed otherwise by the parties. 

25. [bookmark: a160796]If the Force Majeure Event prevents, hinders or delays the Affected Party's performance of its obligations for a continuous period of more than 4 weeks, the party not affected by the Force Majeure Event may terminate this agreement by giving 1 weeks' notice to the Affected Party. 

1. [bookmark: a134946][bookmark: _Toc66710203]Prevention of bribery

26. [bookmark: a906638]The Supplier represents and warrants that neither it, nor any Supplier Personnel: 

0. [bookmark: a799349]has committed a Prohibited Act;

0. [bookmark: a292815]to the best of its knowledge has been or is subject to an investigation, inquiry or enforcement proceedings by a governmental, administrative or regulatory body regarding any Prohibited Act or alleged Prohibited Act; or

0. [bookmark: a951157]has been listed by any government department or agency as being debarred, suspended, proposed for suspension or debarment, or otherwise ineligible for participation in government procurement programmes or contracts on the grounds of a Prohibited Act.

26. [bookmark: a571076]The Supplier shall promptly notify the Authority if, at any time during the Term, its circumstances, knowledge or awareness changes such that it would not be able to repeat the warranties set out in clause 27.1 at the relevant time. 

26. [bookmark: a157852]The Suppler shall (and shall procure that its Supplier Personnel shall) during the Term:

2. [bookmark: a429897]not commit a Prohibited Act; and/or 

2. [bookmark: a208299]not do or omit to do anything that would cause the Authority or any of the Authority's employees, consultants, contractors, sub-contractors or agents to contravene any of the Relevant Requirements or otherwise incur any liability in relation to the Relevant Requirements. 

2. [bookmark: a218310]have and maintain in place its own policies and procedures to ensure compliance with the Relevant Requirements and prevent occurrence of a Prohibited Act;

2. [bookmark: a426297]notify the Authority (in writing) if it becomes aware of any breach of clause 27.3(a) or clause 27.3(b), or has reason to believe that it or any person associated with it has received a request or demand for any undue financial or other advantage in connection with performance of this agreement.

26. [bookmark: a211712]The Supplier shall maintain appropriate and up to date records showing all payments made by the Supplier in connection with this agreement and the steps taken to comply with its obligations under clause 27.3. 

26. [bookmark: a713312]The Supplier shall allow the Authority and its third party representatives to audit any of the Supplier's records and any other relevant documentation in accordance with clause 22.

26. [bookmark: a840795]If the Supplier is in Default under this clause 27 the Authority may by notice:

5. [bookmark: a910834]require the Supplier to remove from performance of this agreement any Supplier Personnel whose acts or omissions have caused the Default; or 

5. [bookmark: a639374]immediately terminate this agreement. 

26. [bookmark: a698565]Any notice served by the Authority under clause 27.6 shall specify the nature of the Prohibited Act, the identity of the Party who the Authority believes has committed the Prohibited Act and the action that the Authority has elected to take (including, where relevant, the date on which this agreement shall terminate). 

1. [bookmark: a983246][bookmark: _Toc66710204]Consequences of termination or expiry

27. [bookmark: a845429]On termination or expiry of this agreement the Supplier shall procure that all data and other material belonging to the Authority (and all media of any nature containing information and data belonging to the Authority or relating to the Services), shall be delivered to the Authority forthwith and the Supplier Authorised Representative shall certify full compliance with this clause.

27. [bookmark: a910323]Any provision of this agreement that expressly or by implication is intended to come into or continue in force on or after termination or expiry, including clause 16 (Indemnities), clause 17 (Limitation of Liability), clause 18 (Insurance), clause 19 (Freedom of Information), clause 20 (Data Processing), clause 21 (Confidentiality), clause 22 (Audit), clause 24 (Termination for Breach) and this clause 28 (Consequences of termination), shall remain in full force and effect. 

27. [bookmark: a751379]Termination or expiry of this agreement shall not affect any rights, remedies, obligations or liabilities of the parties that have accrued up to the date of termination or expiry, including the right to claim damages in respect of any breach of the agreement which existed at or before the Termination Date. 

General provisions

1. [bookmark: a587265][bookmark: _Toc66710205]Waiver

[bookmark: a931984]No failure or delay by a party to exercise any right or remedy provided under this agreement or by law shall constitute a waiver of that or any other right or remedy, nor shall it prevent or restrict the further exercise of that or any other right or remedy. No single or partial exercise of such right or remedy shall prevent or restrict the further exercise of that or any other right or remedy.  

1. [bookmark: a606719][bookmark: _Toc66710206]Rights and remedies

[bookmark: a377228]The rights and remedies provided under this agreement are in addition to, and not exclusive of, any rights or remedies provided by law.  

1. [bookmark: a585544][bookmark: _Toc66710207]Severability

30. [bookmark: a847487]If any provision or part-provision of this agreement is or becomes invalid, illegal or unenforceable, it shall be deemed deleted, but that shall not affect the validity and enforceability of the rest of this agreement.  

30. [bookmark: a299190]If any provision or part-provision of this agreement is deemed deleted under clause 31.1, the parties shall negotiate in good faith to agree a replacement provision that, to the greatest extent possible, achieves the intended commercial result of the original provision. 

1. [bookmark: a339632][bookmark: _Toc66710208]Partnership or agency

31. [bookmark: a851735]Nothing in this agreement is intended to, or shall be deemed to, establish any partnership or joint venture between any of the parties, constitute any party the agent of another party, or authorise any party to make or enter into any commitments for or on behalf of any other party. 

31. [bookmark: a721878]Each party confirms it is acting on its own behalf and not for the benefit of any other person. 

1. [bookmark: a961759][bookmark: _Toc66710209]Third party rights

32. [bookmark: a819224]This agreement does not give rise to any rights under the Contracts (Rights of Third Parties) Act 1999 to enforce any term of this agreement. This does not affect any right or remedy of a third party which exists, or is available, apart from that Act. 

1. [bookmark: a349943][bookmark: _Toc66710210]Publicity

[bookmark: a757796]The Supplier shall not: 

0. [bookmark: a163612]make any press announcements or publicise this agreement or its contents in any way; or 

0. [bookmark: a317390]use the Authority's name or logo in any promotion or marketing or announcement of orders,

except as required by law, any government or regulatory authority, any court or other authority of competent jurisdiction, without the prior written consent of the Authority, which shall not be unreasonably withheld or delayed.

1. [bookmark: a853278][bookmark: _Toc66710211]Notices

34. [bookmark: a836920]Any notice given to a party under or in connection with this contract shall be in writing marked for the attention of the party's Authorised Representative and shall be delivered by hand or by pre-paid first-class post or other next working day delivery service at its registered office (if a company) or its principal place of business (in any other case).

34. [bookmark: a289516]Any notice shall be deemed to have been received: 

1. [bookmark: a599999]if delivered by hand, at the time the notice is left at the proper address; 

1. [bookmark: a255259]if sent by pre-paid first-class post or other next working day delivery service, at 9.00 am on the second Working Day after posting; or

34. [bookmark: a546573]This clause does not apply to the service of any proceedings or other documents in any legal action or, where applicable, any arbitration or other method of dispute resolution.

34. [bookmark: a161532]A notice given under this agreement is not valid if sent by email.

1. [bookmark: a983810][bookmark: _Toc66710212]Entire agreement

35. [bookmark: a497911]This agreement and the documents referred to in it constitute the entire agreement between the parties and supersedes and extinguishes all previous agreements, promises, assurances, warranties, representations and understandings between them, whether written or oral, relating to its subject matter. 

35. [bookmark: a601579]Each party agrees that it shall have no remedies in respect of any statement, representation, assurance or warranty (whether made innocently or negligently) that is not set out in this agreement. Each party agrees that it shall have no claim for innocent or negligent misrepresentation or negligent misstatement based on any statement in this agreement. 

1. [bookmark: a340654][bookmark: _Toc66710213]Governing law

[bookmark: a711644]This agreement and any dispute or claim arising out of or in connection with it or its subject matter or formation (including non-contractual disputes or claims) shall be governed by and construed in accordance with the law of England and Wales. 

1. [bookmark: a399742][bookmark: _Toc66710214]Jurisdiction

[bookmark: a231511]Each party irrevocably agrees that the courts of England and Wales shall have exclusive jurisdiction to settle any dispute or claim arising out of or in connection with this agreement or its subject matter or formation (including non-contractual disputes or claims).

This agreement has been entered into on the date stated at the beginning of it.



[INSERT SIGNATURE BLOCK FOR SUPPLIER] 

[INSERT SIGNATURE BLOCK FOR AUTHORITY]




[bookmark: a572876][bookmark: _Toc66710215]Specification									

[bookmark: a832190][bookmark: _Toc256000055][bookmark: _Toc66710216]Supplier's Tender

[bookmark: a626083][bookmark: _Toc66710217]Change control

1. [bookmark: a488974][bookmark: _Toc256000071][bookmark: _Toc66710218]General principles

0. [bookmark: a860497]Where the Authority or the Supplier sees a need to change this agreement, the Authority may at any time request, and the Supplier may at any time recommend, such Change only in accordance with the Change Control Procedure set out in paragraph 2 of this Schedule 3.

0. [bookmark: a277909]Until such time as a Change is made in accordance with the Change Control Procedure, the Authority and the Supplier shall, unless otherwise agreed in writing, continue to perform this agreement in compliance with its terms before such Change.

0. [bookmark: a692833]Any discussions which may take place between the Authority and the Supplier in connection with a request or recommendation before the authorisation of a resultant Change shall be without prejudice to the rights of either party. 

0. [bookmark: a693346]Any work undertaken by the Supplier and the Supplier Personnel which has not been authorised in advance by a Change, and which has not been otherwise agreed in accordance with the provisions of this Schedule 3, shall be undertaken entirely at the expense and liability of the Supplier.

1. [bookmark: a255056][bookmark: _Toc256000072][bookmark: _Toc66710219]Procedure

1. [bookmark: a350961]Discussion between the Authority and the Supplier concerning a Change shall result in any one of the following:

0. [bookmark: a223967]no further action being taken; or

0. [bookmark: a960347]a request to change this agreement by the Authority; or

0. [bookmark: a459630]a recommendation to change this agreement by the Supplier. 

1. [bookmark: a424484]Where a written request for a Change is received from the Authority, the Supplier shall, unless otherwise agreed, submit two copies of a Change Control Note signed by the Supplier to the Authority within three weeks of the date of the request.

1. [bookmark: a938031]A recommendation to amend this agreement by the Supplier shall be submitted directly to the Authority in the form of two copies of a Change Control Note signed by the Supplier at the time of such recommendation. The Authority shall give its response to the Change Control Note within three weeks.

1. [bookmark: a236742]Each Change Control Note shall contain: 

3. [bookmark: a205503]the title of the Change;

3. [bookmark: a364100]the originator and date of the request or recommendation for the Change; 

3. [bookmark: a997381]the reason for the Change; 

3. [bookmark: a119645]full details of the Change, including any specifications; 

3. [bookmark: a532139]the price, if any, of the Change;

3. [bookmark: a635446]a timetable for implementation, together with any proposals for acceptance of the Change; 

3. [bookmark: a179604]a schedule of payments if appropriate;

3. [bookmark: a172116]details of the likely impact, if any, of the Change on other aspects of this agreement including:

7. [bookmark: a301759]the timetable for the provision of the Change; 

7. [bookmark: a315018]the personnel to be provided; 

7. [bookmark: a206808]the Charges;  

7. [bookmark: a134210]the Documentation to be provided; 

7. [bookmark: a794036]the training to be provided; 

7. [bookmark: a653254]working arrangements; 

7. [bookmark: a187026]other contractual issues;

3. [bookmark: a936936]the date of expiry of validity of the Change Control Note; 

3. [bookmark: a745934]provision for signature by the Authority and the Supplier; and

3. [bookmark: a728920]if applicable, details of how costs incurred by the parties if the Change subsequently results in the termination of this agreement under clause 24.1(e) will be apportioned.

1. [bookmark: a907231]For each Change Control Note submitted by the Supplier the Authority shall, within the period of the validity of the Change Control Note:

4. [bookmark: a141629]allocate a sequential number to the Change Control Note; and

4. [bookmark: a497807]evaluate the Change Control Note and, as appropriate:

1. [bookmark: a535177]request further information;

1. [bookmark: a580809]accept the Change Control Note by arranging for two copies of the Change Control Note to be signed by or on behalf of the Authority and return one of the copies to the Supplier; or

1. [bookmark: a656897]notify the Supplier of the rejection of the Change Control Note. 

1. [bookmark: a883429]A Change Control Note signed by the Authority and by the Supplier shall constitute an amendment to this agreement.

[bookmark: _Toc66710220][bookmark: a913788]Data processing

[bookmark: a115633][This Schedule should be deleted if the Services do not involve the sharing or transfer of any personal data. 

If the Services involve the sharing or transfer of personal data, the Authority shall complete the details at the end of this Schedule at 4.]

Definitions:

Controller: as defined in the Data Protection Legislation. 

Data Protection Legislation: all applicable data protection and privacy legislation in force from time to time in the UK including the UK GDPR; the Data Protection Act 2018 (DPA 2018) (and regulations made thereunder) and the Privacy and Electronic Communications Regulations 2003 (SI 2003/2426) as amended and the guidance and codes of practice issued by the Information Commissioner or other relevant regulatory authority and applicable to a party.

[bookmark: a555364]Data Subject: as defined in the Data Protection Legislation.

[bookmark: a848721]Personal Data: as defined in the Data Protection Legislation.

[bookmark: a567221]Processor: as defined in the Data Protection Legislation.

[bookmark: a204751]UK GDPR: has the meaning given to it in section 3(10) (as supplemented by section 205(4)) of the Data Protection Act 2018.



37. Both parties will comply with all applicable requirements of the Data Protection Legislation. This Schedule 4 is in addition to, and does not relieve, remove or replace, a party's obligations or rights under the Data Protection Legislation. 

37. [bookmark: a457439]The parties acknowledge that for the purposes of the Data Protection Legislation, the Authority is the Controller and the Supplier is the Processor. Schedule 4 sets out the scope, nature and purpose of processing by the Supplier, the duration of the processing and the types of Personal Data and categories of Data Subject.

37. [bookmark: a301979]Without prejudice to the generality of Schedule 4 the Authority will ensure that it has all necessary appropriate consents and notices in place to enable lawful transfer of the Personal Data to the Supplier for the duration and purposes of this agreement.

37. [bookmark: a250190]Without prejudice to the generality of Schedule 4 the Supplier shall, in relation to any Personal Data processed in connection with the performance by the Supplier of its obligations under this agreement:

3. [bookmark: a972503]process that Personal Data only on the documented written instructions of the Authority which are set out below, unless the Supplier is required by Domestic Law to otherwise process that Personal Data. Where the Supplier is relying on Domestic Law as the basis for processing Personal Data, the Supplier shall promptly notify the Authority of this before performing the processing required by Domestic Law unless the Domestic Law prohibits the Supplier from so notifying the Authority; 

3. [bookmark: a271985]ensure that it has in place appropriate technical and organisational measures (as defined in the Data Protection Legislation), reviewed and approved by the Authority, to protect against unauthorised or unlawful processing of Personal Data and against accidental loss or destruction of, or damage to, Personal Data, appropriate to the harm that might result from the unauthorised or unlawful processing or accidental loss, destruction or damage and the nature of the data to be protected, having regard to the state of technological development and the cost of implementing any measures (those measures may include, where appropriate, pseudonymising and encrypting Personal Data, ensuring confidentiality, integrity, availability and resilience of its systems and services, ensuring that availability of and access to Personal Data can be restored in a timely manner after an incident, and regularly assessing and evaluating the effectiveness of the technical and organisational measures adopted by it); 

3. [bookmark: a167938]not transfer any Personal Data outside of the UK unless the prior written consent of the Authority has been obtained and the following conditions are fulfilled:

2. [bookmark: a248127]the Authority or the Supplier has provided appropriate safeguards in relation to the transfer; 

2. [bookmark: a349264]the Data Subject has enforceable rights and effective remedies;

2. [bookmark: a704591]the Supplier complies with its obligations under the Data Protection Legislation by providing an adequate level of protection to any Personal Data that is transferred; and

2. [bookmark: a912795]the Supplier complies with the reasonable instructions notified to it in advance by the Authority with respect to the processing of the Personal Data;

3. [bookmark: a635599]notify the Authority immediately if it receives:

3. [bookmark: a380568]a request from a Data Subject to have access to that person's Personal Data;

3. [bookmark: a800930]a request to rectify, block or erase any Personal Data; 

3. [bookmark: a643418]receives any other request, complaint or communication relating to either Party's obligations under the Data Protection Legislation (including any communication from the Information Commissioner);

3. [bookmark: a410017]assist the Authority in responding to any request from a Data Subject and in ensuring compliance with the Authority's obligations under the Data Protection Legislation with respect to security, breach notifications, impact assessments and consultations with supervisory authorities or regulators;

3. [bookmark: a280693]notify the Authority without undue delay on becoming aware of a Personal Data breach including without limitation any event that results, or may result, in unauthorised access, loss, destruction, or alteration of Personal Data in breach of this agreement;

3. [bookmark: a246689]at the written direction of the Authority, delete or return Personal Data and copies thereof to the Authority on termination or expiry of the agreement unless required by Law to store the Personal Data;

3. [bookmark: a457929]maintain complete and accurate records and information to demonstrate its compliance with Schedule 4 and allow for audits by the Authority or the Authority's designated auditor pursuant to Schedule 4 and immediately inform the Authority if, in the opinion of the Supplier, an instruction infringes the Data Protection Legislation.

37. [bookmark: a998498]The Supplier shall indemnify the Authority against any losses, damages, cost or expenses incurred by the Authority arising from, or in connection with, any breach of the Supplier's obligations under Schedule 4.

37. [bookmark: a852763]Where the Supplier intends to engage a Sub-Contractor pursuant to clause 15 above and intends for that Sub-Contractor to process any Personal Data relating to this agreement, it shall:

5. [bookmark: a494689]notify the Authority in writing of the intended processing by the Sub-Contractor;

5. [bookmark: a694509]obtain prior written consent from the Authority to the processing;

5. [bookmark: a495652]enter into a written agreement incorporating terms which are substantially similar to those set out in Schedule 4.

37. [bookmark: a591187]Either party may, at any time on not less than 30 Working Days' written notice to the other party, revise this Schedule 4 by replacing it with any applicable controller to processor standard clauses or similar terms forming part of an applicable certification scheme (which shall apply when replaced by attachment to this agreement).

37. [bookmark: a829992]The provisions of this clause shall apply during the continuance of the agreement and indefinitely after its expiry or termination.

[bookmark: a802103][bookmark: _Toc256000086][bookmark: _Toc66710221]Processing of Personal Data by the Supplier

0. [bookmark: a536298]Scope [Why the Data is being transferred to the Supplier]

0. [bookmark: a193374]Nature [How the data will be transferred and how it will be used]

0. [bookmark: a386088]Purpose of processing [what will be achieved by processing the Data]

0. [bookmark: a554155]Duration of processing [how long does the Supplier need to process the Data]

1. [bookmark: a642631][bookmark: _Toc256000087][bookmark: _Toc66710222]Types of Personal Data [names, addreses, DOB, email addresses etc.]

1. [bookmark: a548290][bookmark: _Toc256000088][bookmark: _Toc66710223]Categories of Data Subject [Home owners, residents, members of a specific group etc]
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REDWELL LEISURE CENTRE – BOILER REPLACEMENT

SPECIFICATION







Specification 

1. [bookmark: _Toc1151198773]Introduction



Following routine maintenance to the Water Heaters we have been advised that the existing water heaters are failing, 1. No boiler is non-operational and is now beyond repair, the remaining boiler is experiencing intermittent faults and failure of this unit is imminent. 

There is now a requirement for full review and replacement of the boilers to be undertaken. Works are to include the replacement of any failed accessories (pumps etc.) and pipework and any amendments to the existing system as required to accommodate the new installation.



2. [bookmark: _Toc474916442]Background



2.1. [bookmark: _Int_BLFDsYGu]Due to the non-operational nature of 1. No boiler and the imminent failure of the second boiler it is now vital that replacement of the units is undertaken in order to allow the leisure centre to remain operational. 



2.2. The site receives around 20,000 users per quarter. The users require hot water for showering and hand washing etc. after activities. Hot water facilities are required for the daily use of staff, cleaning crew and a day nursery setting that operates out of the centre from Monday to Friday. 



2.3. The outcome of these works is to achieve a fully operational installation providing sufficient capacity to fully manage the user’s requirements 12 months of the year. 



3. [bookmark: _Toc933640282]Scope



3.1. The contractor is required to undertake a full condition survey and review of the existing boilers and all related pipework and accessories to validate the system and establish the full scope of the works required. 



3.2. The contractor is to produce a full design and scope for the full replacement of the existing boilers. To include any amendments or additions to pipework, replacement of any ancillary accessories such as pumps etc. and any gas and power supplies, as necessary.



3.3. [bookmark: _Int_q98XEciE]The contractor is to undertake the isolation and removal of the existing system. To include any and all redundant pipework and accessories. All strip out works are to be completed in accordance with the contractor’s design. The contractor is to dispose of all waste materials off site in a licensed facility.



3.4. [bookmark: _Int_e0cRrNDD]The contractor is to undertake the supply and installation of new boilers and any and all associated works, including the supply and installation of any new accessories, pipework etc. All works completed in accordance with the submitted designs. 

3.5. The contractor is to complete the full testing and commissioning of the new system. Signed copies of the completed commissioning and test certification are to be provided to North Northamptonshire Council prior to or upon completion of the works.

 

3.6. The contractor is to undertake testing for any amendments to gas or electrical supplies that have been completed as part of the works. Signed copies of the completed test certification is to be provided to North Northamptonshire Council prior to or upon completion of the works. 



3.7. Note: All materials used and works completed must comply with CIBSE Guidelines, relevant British Standards, Building Regulations, and all other relevant statutory regulations. 



4. [bookmark: _Toc776468927]Conditions of Service and/or Works



4.1. The Redwell Leisure Centre will need to remain operational throughout the works. Subsequently the contractor will need to review and advise how they propose to phase the works accordingly. 



4.2. Where possible the new installation is to be fully compatible with the existing hot water distribution system. Where this is not possible the contractor is to advise on the scope and extent of renewal/adjustment works that are required. 



4.3. The contractor is to provide a secure on-site storage facility for any deliveries that area to arrive on site prior to installation. 



4.4. The contractor is to provide welfare and toilet facilities for staff members for their duration on site. These facilities must include running water for hand washing. 



4.5. The area of works, position of compound and storage areas are to be agreed with the contractor upon award of the works. The position and details of these areas are to be recorded within the Construction Phase Plan. 



4.6. The contractor is to ensure that all fire/emergency exit routes remain clear and safe throughout the period of the works. Where it is perceived that disruption to these areas will be caused the contractor is to agree workarounds with the PM/CA prior to temporary routes being put into place. 



5. [bookmark: _Toc2001234262]Continuity of Service and/or Works



5.1. [bookmark: _Int_YcCU6g4k]As part of the Construction Phase Plan the contractor is to provide contact details for an out of hours support in the event that an issue should occur within the area of the works. 



6. [bookmark: _Toc665373924]Sustainability, Environmental Considerations and Reducing Waste





6.1. The contractor is to consider energy saving, carbon reduction and reduction of waste when undertaking the design of the new system. 









[bookmark: _Hlk92804423]

7. [bookmark: _Toc1986909632]Quality Requirements



7.1. All materials and equipment installed, and work completed are to comply with all relevant CIBSE Guidelines, British Standards, Building Regulations, and all other statutory guidance. 



8. [bookmark: _Toc1904728317]Whole of Life Support and Warranties



8.1. The contractor is to provide a minimum of 12 months warranty on all items installed and all works completed. 



8.2. The contractor is to provide support throughout the contractual defects period should snagging issues/defects occur.



9. [bookmark: _Toc1499586536]Security



9.1. The contractor is to provide locked Heras fencing to the perimeter of the compound and storage area to prevent unauthorised access. Any breaches in the compound area are to be reported to the CA/PM upon discovery. 



9.2. Any portable or valuable equipment such as small generators, tools etc. are to be removed from site daily or stored securely out of site from members of the public. 



10. [bookmark: _Toc8918976]Training



10.1. [bookmark: _Int_XjCvhG9p]The contractor shall allow to train all on-site staff and NNC facilities team members in the operation and controls of the new boilers. The contractor shall allow one to two days on site post completion to undertake this training. 



11. [bookmark: _Toc1433919152]Programme of Works and Implementation Criteria



11.1. The commencement date and duration of the works will be outlined in a Programme of Works supplied by the contractor following award of the works. 



11.2. Valuations will be completed at 4 weekly intervals throughout the duration of the works. Delivery notes/proof of purchase will be required for any claims for value of products purchased but not installed on the date of the valuation. 



11.3. A retention of 5% will be applied to all valuation sums applied throughout the duration of the works. A retention of 2.5% will be applied to the final account valuation which will be released upon completion of the 12-month defects period. 



12. [bookmark: _Toc935148407]Contract Management, Performance Monitoring, and Review



12.1. The Contract Administration of the works will be undertaken by a representative from North Northamptonshire Council. 



12.2. The Contract Administrator will undertake fortnightly site meetings with all parties which will include valuation inspections, as necessary. The CA will produce minutes of all meetings accordingly. 



12.3. Any required Extensions of Time are to be applied for in writing and addressed to the Contract Administrator from North Northamptonshire Council. 



12.4. Failure to submit and official Extension of Time request or any disruption to the building’s operation will leave the contractor liable to Liquidated Damages to the sum £ per calendar month. 



13. [bookmark: _Toc674350648]Risk Management



13.1. The contractor is to provide Risk and Method Statements for all Principal Contractor and Sub-Contractors works. 



13.2. All contractors and sub-contractors attending site are to receive daily toolbox talks/refresher sessions to reduce risk and keep parties fully informed of changes to situations on site. 



14. [bookmark: _Toc1045301370]Other Relevant Details



14.1. [bookmark: _Int_XeX3gt2y]Any items with perceived or confirmed long lead times are to be highlighted to the Contract Administrator during the pre-start meeting and orders for these items are to be prioritised in order to avoid delays to the programme. 



15. [bookmark: _Toc1616442192]Corporate Social Responsibility



15.1. [bookmark: _Int_glaN93CR]The contractor and any and all sub-contractors must comply fully with legislation relating to Corporate and Social Responsibility, e.g. 

· Equality Act 2010  

· Modern Slavery Act 2015 

· National Security and Investment Act 2023 

· The Working Time Regulations Act 1998

· Environment Act 2021 



And all other relevant statutory regulations, acts or guidance. 



[bookmark: _Toc914521512]Annexes



Table 1 – Annexes

		Annex Title

		Document



		1. 

		Asbestos Management Survey 

		Embedded document



		2. 

		Redwell Leisure Centre Layouts

		Embedded document







[bookmark: _Toc805319833]Appendix 1 – Definitions



Table 2 – Definitions

		Term or Acronym

		Definition



		Contract

		The legal agreement between the Supplier and the Council, which details the Council’s requirements, terms, and conditions.



		Contract Year

		A period of twelve (12) months, commencing on the Contract Start Date.



		Council

		North Northamptonshire Council.



		Service and/or Works

		A term used to describe the goods, supplies, service, works and/or any part, thereof and/or any other requirement to be provided and/or delivered by the Supplier, to fulfil the obligations and/or requirements of this document and all supporting documents.



		Supplier

		The organisation who wins the Contract, following evaluation of all bids received by the Council.



		Sub-Contractor 

		The specialist or supporting contractors employed by the Supplier. 

































































Annex 1: Asbestos Management Survey 

































































































Annex 2: Redwell Leisure Centre Layouts
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1 Executive Summary

A re-inspection and re-assessment of previously identified Asbestos Containing Materials (ACM) was
undertaken at Redwell Leisure Centre, Barnwell Road, Wellingborough, NN8 on the 6 September 2017.

The original survey (ID — TZ3874U) was undertaken on the 18/03/2004 by RPS Consultants.
Within the remit of this survey no forms of ACM were identified or presumed to be present:

The Asbestos Register can be found in Section 5.

There were no materials requiring immediate attention identified during the survey.

There were no materials having medium and low assessment scores identified during the survey.
As discussed with the client, the following locations were not accessed.

Areas Not Accessed

Building Floor Room | Location

Main Building Ground Floor | 0/027 No access to inspect heat reflector panels above heaters

No access to inspect high level ceiling

0/029 No access to inspect high level ceiling

No access to inspect heat reflector panels above heaters

0/030 No access to inspect high level ceiling

No access to inspect heat reflector panels above heaters

All areas where access was limited or not possible must be presumed to contain asbestos until proven
otherwise; refer to section 3 for details.

Conclusions and Actions

The non-accessed areas should be inspected by a competent person and presumed to contain asbestos
until proven otherwise.

THIS REPORT SHOULD BE READ IN ITS ENTIRETY, INCLUDING REFERENCED PLANS
DETAILING LOCATIONS OF ASBESTOS.

THIS REPORT SUPERSEDES ALL PREVIOUS ASBESTOS REPORTS FOR THE
AREAS INSPECTED.
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2 Introduction

RPS Consultants, Noble House, Capital Drive, Linford Wood, Milton Keynes MK14 6QP was requested by
Yvonne Real, Borough Council of Wellingborough, Construction & Property Services, Swanspool House
Doddington Road, Wellingborough, Northamptonshire, NN8 1BP to conduct a re-inspection of previously
identified Asbestos Containing Materials (ACM) at Redwell Leisure Centre, Barnwell Road, Wellingborough,
NN8. The re-inspection was undertaken by Marc Lawrence on the 6" September 2017.

The remit of the survey was to assess the continued presence and condition of previously identified
asbestos containing materials (ACM).

Redwell Leisure Centre, Barnwell Road, Wellingborough, NN8 5LP was constructed in 1980's. There are 2
buildings present on site.

The buildings are generally of brick, block and concrete construction, covering a ground area of
approximately 2500m?®.

The following inaccessible areas that are specific to this survey were not surveyed following discussions with
Borough Council of Wellingborough:

Main Building, Ground Floor, 0/027, No access to inspect heat reflector panels above heaters
Main Building, Ground Floor, 0/027, No access to inspect high level ceiling
Main Building, Ground Floor, 0/029, No access to inspect high level ceiling
Main Building, Ground Floor, 0/029, No access to inspect heat reflector panels above heaters
Main Building, Ground Floor, 0/030, No access to inspect high level ceiling
Main Building, Ground Floor, 0/030, No access to inspect heat reflector panels above heaters

In accordance with the client’s instructions no areas were excluded from the survey.

Where possible, all remaining previously identified ACM were visually reassessed and the risk rating
algorithm values updated to reflect current condition. Any additional suspected ACM that has been identified
is also included in this report.

The client should be aware of the limitations of a survey being conducted in a non-destructive manner and is
referred to Section 3. Referenced plans can be found in Appendix A.

Throughout the report the following terms and abbreviations may be used:

ACM: Asbestos containing material(s).

MMMF: This describes any machine made mineral fibre, fibreglass, Rockwool, ceramic fibres and other
such material.

AlB: Asbestos Insulating Board.

CAF: Compressed Asbestos Fibre.

CF: Compressed Fibre.

Chrysotile: Commonly known as white asbestos.

Amosite: Commonly known as brown asbestos.

Crocidolite: Commonly known as blue asbestos.

Amphibole: Generic name of the mineral group of all asbestos types, excluding Chrysaotile.
Serpentine: Generic name of the mineral group that includes Chrysotile.

In order to assess the risk from an ACM it is necessary to consider the activity and occupancy levels in
proximity to the ACM (priority assessment) and the likelihood that the material will give off airborne asbestos
fibres (material assessment).
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As no information relating to priority assessments has been provided by the client this
report only provides material assessments. Under CAR2012, it is the responsibility of the
duty holder to carry out the priority assessments on all ACM.

RPS Consultants has assigned numbers / names to all rooms / areas and so the client should therefore be
aware these may differ from those used by site occupants.

The assessments contained within this report must be reviewed every six to twelve months or
immediately when there is any change of use, occupancy or activity which may disturb the ACM.

A refurbishment or demolition asbestos survey will be required prior to any planned refurbishment
or alterations that affect the fabric of the building or demolition of any part of the building. If any
planned works are likely to damage or disturb ACM then the asbestos risk must be managed, which
may include the removal of the ACM.

This report may not be reproduced other than in full, except with the prior written approval of the
issuing laboratory.
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3 Survey Methodology

The objective of this re-inspection was to, as far as reasonably practicable, locate, identify and re-assess
every accessible, previously identified ACM present in the remit of the survey and to present the information
collected in a way which allows the duty holder to manage the risks arising from those materials. The
surveyor(s) also attempted to survey areas listed within previous reports as non-accessed. Where this was
achieved it is reflected within the updated asbestos register in section 5 of this report.

The survey brief was to assess all reasonably accessible ACM. Reasonably accessible does not extend to
searching for concealed ACM in cavity walls, beneath concrete encased structural beams, below
floorboards, beneath decorative finishes and re-insulated services, behind ACM, above solid plaster ceilings
or any other locations which, to access, would cause damage to the structure or decorative finishes. Given
the way in which ACM were used in the construction of buildings, some may only be detected during
subsequent demolition. In accordance with the requirements of CAR 2012, all non-accessed areas must be
presumed to contain asbestos and should be surveyed prior to use. Presumed ACM must be treated as
containing amphibole asbestos.

The surveyor(s) conducted a systematic inspection of the nominated areas. The sampling regime was
dictated by the building nature and sufficient representative samples were taken at each location. Where
access for sampling purposes was not possible, a visual assessment has been made if possible. For
similar/repetitive elements, a representative bulk sampling protocol has been adopted following visual
examination and assessment. It is advisable to presume that materials similar to those positively identified
also contain asbestos until proven otherwise. It should not be presumed that materials similar in appearance
to those tested and found not to contain asbestos also do not contain asbestos. Due to the variations in
composition of textured coatings (Artex, Supertex, Wondertex, etc) the presence of asbestos in just one of a
series of bulk samples of the material from any area will be considered sufficient grounds for treating all of
the coatings in that area as containing asbestos.

Whilst the surveyor(s) made every reasonable effort, RPS Consultants cannot guarantee that all ACM have
been identified. Some ACM could be present in the building that may only be discovered when an intrusive
survey is performed or when the building is demolished or is subject to major refurbishment.

This report is based on the condition of the materials at the time of the inspection. The material assessments
and recommendations are formed in relation to this inspection and information made available to RPS
Consultants. The physical factors which influence the likelihood of the identified ACM to release respirable
fibres into the air require both material and priority assessments to be incorporated into a combined
algorithm (see Section 4) in order for ashestos management to be effective. The client must therefore
complete priority assessments for all ACM. The algorithm contained within this report, based on the material
assessments only, has been designed to indicate to duty holders areas that require immediate attention, but
this may not be the case once the priority assessments have been completed. Only when the combined
algorithm has been compiled for each ACM will the results be able to be used to produce a management
plan to limit the spread of asbestos and as far as reasonably practicable, reduce the exposure of employees
and any other persons to asbestos fibres.

Bulk samples are obtained using fibre suppressant techniques in order to minimise fibre release. Areas
where bulk samples have been obtained are then sealed where appropriate to prevent subsequent fibre
release. The bulk samples are returned to the laboratory for analysis using polarised light microscopy and
dispersion staining techniques as defined in the HSE document HSG248 and in accordance with UKAS
accredited in-house documented procedure RPSCA/3. Where practicable, sampling locations were labelled
with a unique identifier cross-referencing them to descriptions and material assessments in Section 4.

RPS Consultants meet the requirements of BS EN ISO/IEC 17020 for the surveying of asbestos in premises
to HSG264. Site inspection and bulk sampling are conducted in accordance with UKAS accredited
documented in-house procedures RPSCA/2 which meet the above requirements.

Priority assessments are not covered within the scope of our UKAS accreditation.

RPS Consultants are a United Kingdom Accreditation Service (UKAS) accredited Type C Inspection Body.
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4 Entry Sheets

The following pages record samples with their identified/presumed asbestos content, their location, their
respective material risk assessment scores and information on how RPS Consultants has arrived at the
material assessment scores. Guidance on priority assessments can be found in HSE guidance notes
HSG227 ‘A Comprehensive Guide to Managing Asbestos in Premises’ and HSG264 ‘Asbestos: The Survey
Guide'.

It is the duty holder’'s responsibility, under CAR 2012, to ensure that priority assessments are
performed and are correct and that this assessment is regularly reviewed.

Material Risk Assessment

Management surveys require that all ACM or suspected ACM be assessed for risk associated with that
particular material. The assessment concentrates solely on the likelihood of fibre release from asbestos
based materials. To arrive at a material risk score the lead surveyor has considered the four main
parameters that determine the amount of fibre release from an ACM when subject to disturbance:

Product type

Extent of damage or deterioration
Surface treatment

Asbestos type

Each parameter is scored as follows:

Assessment Score | Description
Parameter
Product Type 1 Asbestos reinforced composites (plastics, resins, mastics, roofing felts,

vinyl floor tiles, semi-rigid paints or decorative finishes, asbestos
cement, etc)

2 Asbestos insulating board, mill boards, other low density insulation
boards, asbestos textiles, gaskets, ropes and woven textiles, asbestos
paper and felt

3 Thermal insulation (e.g. pipe and boiler lagging), sprayed asbestos,
loose asbestos, asbestos mattresses and packing
Extent of Damage 0 Good condition, no visible damage
1 Low damage, a few scratches or surface marks, broken edges on
boards, tiles, etc
2 Medium damage, significant breakage of materials or several small
areas where material has been damaged revealing loose asbestos fibres
3 High damage or delamination of materials, sprays and thermal
insulation, visible asbestos debris
Surface Treatment 0 Composite materials containing asbestos, reinforced plastics, resins,
vinyl tiles
1 Enclosed sprays and lagging, asbestos insulating board (with exposed

face painted or encapsulated), asbestos cement sheets, etc

2 Unsealed asbestos insulating board or encapsulated lagging and sprays
3 Unsealed laggings or sprays
Asbestos Type 1 Chrysotile
2 Amphibole asbestos excluding Crocidolite
3 Crocidolite
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Site: Redwell Leisure Centre Date of Survey: 6th September 2017
Building: Main Building Survey Conducted Marc Lawrence (Lead)
Floor: Ground Floor By:

Room Ref: 0/027

Form: - Sample No: -

Extent: 40 sgm Lab Analysis Result: | Presumed

Location: No access to inspect heat reflector panels above heaters

Material Assessment

Product Type

Extent of Damage

Surface Treatment

Asbestos Type

Priority Assessment

Normal Occupant

Likelihood of

Human Exposure

Maintenance

Activity Disturbance Potential Activity
Total Scores
Material Risk Priority Risk Risk Assessment
- - TBC
Recommendations Action Date

Non-accessed area. This area should be regarded as containing asbestos
until assessed by a competent person.

Before Works

Re-inspection (Material Only)
Redwell Leisure Centre
IE/RPSCA2/RM Rev F
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Site: Redwell Leisure Centre Date of Survey: 6th September 2017
Building: Main Building Survey Conducted Marc Lawrence (Lead)
Floor: Ground Floor By:

Room Ref: 0/027

Form: - Sample No: -

Extent: 400 sgm Lab Analysis Result: | Presumed

Location: No access to inspect high level ceiling

Material Assessment

Product Type

Extent of Damage

Surface Treatment

Asbestos Type

Priority Assessment

Normal Occupant Likelihood of Human Exposure Maintenance
Activity Disturbance Potential Activity
Total Scores
Material Risk Priority Risk Risk Assessment
- - TBC
Recommendations Action Date

Non-accessed area. This area should be regarded as containing asbestos Before Works

until assessed by a competent person.

Re-inspection (Material Only)
Redwell Leisure Centre
IE/RPSCA2/RM Rev F
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Room Ref: 0/029

Site: Redwell Leisure Centre Date of Survey: 6th September 2017
Building: Main Building Survey Conducted Marc Lawrence (Lead)
Floor: Ground Floor By:

Form: - Sample No: -
Extent: - Lab Analysis Result: | Presumed
Location: No access to inspect high level ceiling

Material Assessment

Product Type

Extent of Damage

Surface Treatment

Asbestos Type

Priority Assessment

Normal Occupant Likelihood of Human Exposure Maintenance
Activity Disturbance Potential Activity
Total Scores
Material Risk Priority Risk Risk Assessment
- - TBC
Recommendations Action Date

Non-accessed area. This area should be regarded as containing asbestos
until assessed by a competent person.

Before Works
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Site: Redwell Leisure Centre Date of Survey: 6th September 2017
Building: Main Building Survey Conducted Marc Lawrence (Lead)
Floor: Ground Floor By:

Room Ref: 0/029

Form: N/A Sample No: -

Extent: 12 sgm Lab Analysis Result: | Presumed

Location: No access to inspect heat reflector panels above heaters

Material Assessment

Product Type

Extent of Damage

Surface Treatment

Asbestos Type

Priority Assessment

Normal Occupant Likelihood of Human Exposure Maintenance
Activity Disturbance Potential Activity
Total Scores
Material Risk Priority Risk Risk Assessment
- - TBC
Recommendations Action Date

Non-accessed area. This area should be regarded as containing asbestos
until assessed by a competent person.

Before Works
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Room Ref: 0/030

Site: Redwell Leisure Centre Date of Survey: 6th September 2017
Building: Main Building Survey Conducted Marc Lawrence (Lead)
Floor: Ground Floor By:

Form: - Sample No: -
Extent: - Lab Analysis Result: | Presumed
Location: No access to inspect high level ceiling

Material Assessment

Product Type

Extent of Damage

Surface Treatment

Asbestos Type

Priority Assessment

Normal Occupant Likelihood of Human Exposure Maintenance
Activity Disturbance Potential Activity
Total Scores
Material Risk Priority Risk Risk Assessment
- - TBC
Recommendations Action Date

Non-accessed area. This area should be regarded as containing asbestos
until assessed by a competent person.

Before Works

Report Ref: FTZI55328-013/001R

Page 12 of 26

Re-inspection (Material Only)
Redwell Leisure Centre
IE/RPSCA2/RM Rev F








Borough Council of Wellingborough

Site: Redwell Leisure Centre Date of Survey: 6th September 2017
Building: Main Building Survey Conducted Marc Lawrence (Lead)
Floor: Ground Floor By:

Room Ref: 0/030

Form: - Sample No: -

Extent: 12 sgm Lab Analysis Result: | Presumed

Location: No access to inspect heat reflector panels above heaters

Material Assessment

Product Type

Extent of Damage

Surface Treatment

Asbestos Type

Priority Assessment

Normal Occupant Likelihood of Human Exposure Maintenance
Activity Disturbance Potential Activity
Total Scores
Material Risk Priority Risk Risk Assessment
- - TBC
Recommendations Action Date

Non-accessed area. This area should be regarded as containing asbestos
until assessed by a competent person.

Before Works
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5 Asbestos Register

Site: Redwell Leisure Centre

Building: Main Building Floor: Ground Floor

Room Ref Asbestos Sample Ref Form Location Extent Risk Action By
Assessment
0/027 Limitations | - - No access to inspect heat reflector 40 sgm TBC Before
panels above heaters Works
Recommendations: Non-accessed area. This area should be regarded as containing asbestos until assessed by a competent
person.
Comments: No access to inspect heat reflector panels above heaters due to height
0/027 Limitations | - - No access to inspect high level 400 sgm TBC Before
ceiling Works
Recommendations: Non-accessed area. This area should be regarded as containing asbestos until assessed by a competent
person.
Comments: No access to inspect high level ceiling
0/029 Limitations | - - No access to inspect high level - TBC Before
ceiling Works
Recommendations: Non-accessed area. This area should be regarded as containing asbestos until assessed by a competent
person.
Comments: Plasterboard ceiling, viewed via damage to ceiling
0/029 Limitations | - - No access to inspect heat reflector 12 sgm TBC Before
panels above heaters Works
Recommendations: Non-accessed area. This area should be regarded as containing asbestos until assessed by a competent
person.
Comments: No access to inspect heat reflector panels above heaters
0/030 Limitations | - - No access to inspect high level - TBC Before
ceiling Works
Recommendations: Non-accessed area. This area should be regarded as containing asbestos until assessed by a competent
person.
Comments: No access to high level ceiling
0/030 Limitations | - - No access to inspect heat reflector 12 sgm TBC Before
panels above heaters Works

person.

Recommendations: Non-accessed area. This area should be regarded as containing asbestos until assessed by a competent

Comments: No access to inspect heat reflector panels above heaters
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6 Property Register

Site: Redwell Leisure Centre  Building: Garage Floor: Ground Floor
Room Ref Asbestos Sample Ref Form Location Extent Risk Action By
Assessment
0/001 Not Detected | - - No asbestos detected - -IE -
Comments: No suspect materials found
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Site: Redwell Leisure Centre  Building: Garage Floor: Exterior
Room Ref Asbestos Sample Ref Form Location Extent Risk Action By
Assessment
Exterior Not Detected | 01/B016046T | Insulating Board Products External soffits 20 linm -/E -
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Site: Redwell Leisure Centre

Building: Main Building Floor: Ground Floor

Room Ref Asbestos Sample Ref Form Location Extent Risk Action By
Assessment

0/001 Not Detected | - - No asbestos detected - -/lE -
Comments: No suspect materials found

0/002 Not Detected | - | - | No asbestos detected | - | -IE | -
Comments: No suspect materials found

0/003 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found

0/004 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found

0/005 Not Detected | - | - | No asbestos detected | - | -/E | -
Recommendations: Not applicable
Comments: No suspect materials found

0/006 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found

0/007 Not Detected | - | - | No asbestos detected | - | -IE | -
Comments: No suspect materials found

0/008 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found. Ceramic floor tiles /Breeze block walls /Plasterboard ceiling

0/009 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found. Ceramic floor tiles /Breeze block walls /Plasterboard ceiling

0/010 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found. Ceramic floor tiles /Breeze block walls /Plasterboard ceiling

0/011 Not Detected | - | - | No asbestos detected | - | -/E | -
Recommendations: Not applicable
Comments: No suspect materials found. Ceramic floor tiles /Breeze block walls /Plasterboard ceiling

0/012 Not Detected | - | - | No asbestos detected | - -/E | -
Comments: No suspect materials found. Non asbestos Supalux panels to ceiling /Brick walls /Ceramic floor tiles

0/013 Not Detected | - | - | No asbestos detected | - | -/E | -

Recommendations: Not applicable

Comments: No suspect materials found
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Room Ref Asbestos Sample Ref Form Location Extent Risk Action By
Assessment

0/014 Not Detected | - - No asbestos detected - -/lE -
Comments: No suspect materials found

0/015 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found. Non asbestos lino to floor / Non asbestos sinkpads to underside of sink unit /
Plasterboard walls and ceiling

0/016 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found. Non asbestos panels around gas pipes in wall boxing / Ceramic toilet cistern / Non
asbestos lino to floor / Plasterboard ceiling

0/017 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found

0/018 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found. Ceramic floor tiles / Breeze block walls / Ceramic toilet cistern / Plasterboard ceiling

0/019 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found

0/020 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found

0/021 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found

0/022 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found. Non asbestos panels to ceiling around boiler flues/ Non asbestos floor tiles

0/023 Not Detected | - | - | No asbestos detected | - | -IE | -
Comments: No suspect materials found

0/024 Not Detected | - | - | No asbestos detected | - | -/E | -
Recommendations: Not applicable
Comments: No suspect materials found. Ceramic floor tiles / Breeze block walls / Plasterboard ceiling

0/025 Not Detected | - | - | No asbestos detected | - | -/E | -
Recommendations: Not applicable
Comments: No suspect materials found

0/026 Not Detected | - | - | No asbestos detected | - | -/E | -

Comments: No suspect materials found. Non asbestos supalux panel to underside of boxing around waste pipe
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Room Ref Asbestos Sample Ref Form Location Extent Risk Action By
Assessment
0/027 Limitations | - - No access to inspect heat reflector 40 sqm TBC Before
panels above heaters Works
Recommendations: Non-accessed area. This area should be regarded as containing asbestos until assessed by a competent
person.
Comments: No access to inspect heat reflector panels above heaters due to height
0/027 Limitations | - - No access to inspect high level 400 sgm TBC Before
ceiling Works
Recommendations: Non-accessed area. This area should be regarded as containing asbestos until assessed by a competent
person.
Comments: No access to inspect high level ceiling
0/028 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found
0/029 Limitations | - - No access to inspect high level - TBC Before
ceiling Works
Recommendations: Non accessed area. This area should be surveyed prior to refurbishment or demolition.
Comments: Plasterboard ceiling, viewed via damage to ceiling
0/029 Limitations | - - No access to inspect heat reflector 12 sgm TBC Before
panels above heaters Works
Recommendations: Non-accessed area. This area should be regarded as containing asbestos until assessed by a competent
person.
Comments: No access to inspect heat reflector panels above heaters
0/030 Limitations | - - No access to inspect high level - TBC Before
ceiling Works
Recommendations: Non-accessed area. This area should be regarded as containing asbestos until assessed by a competent
person.
Comments: No access to high level ceiling
0/030 Limitations | - - No access to inspect heat reflector 12 sgm TBC Before
panels above heaters Works

Recommendations: Non-accessed area. This area should be regarded as containing asbestos until assessed by a competent
person.

Comments: No access to inspect heat reflector panels above heaters
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Room Ref Asbestos Sample Ref Form Location Extent Risk Action By
Assessment

0/031 Not Detected | - - No asbestos detected - -IE -
Comments: No suspect materials found. Brick walls / Plasterboard ceilings/ Non asbestos lino to floor / Metal skylights / Non
asbestos nosing to stairs up to Mezzanine level

0/032 Not Detected | - | - | No asbestos detected | - | -IE | -
Comments: No suspect materials found

0/033 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found. Ceramic floor tiles /Breeze block walls /Plasterboard ceiling

0/034 Not Detected | - | - | No Asbestos Detected | - | -/E | -
Comments: No suspect materials found

0/035 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found

0/036 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found. Ceramic floor tiles /Breeze block walls /Plasterboard ceiling

0/037 Not Detected | - | - | No asbestos detected | - | -IE | -
Comments: No suspect materials found. Ceramic floor tiles /Breeze block walls /Plasterboard ceiling

0/038 Not Detected | - | - | No Asbestos Detected | - | -/E | -
Comments: No suspect materials found

R0/001 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found. Non asbestos roofing felt / MMMF insulation throughout / Aluminium AC ducting

R0/002 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found. Non asbestos panel beneath boiler / Non asbestos roofing felt / MMMF insulation to
pipework , AC ducting and floor throughout / Plasterboard forming ceilings of rooms below / Non asbestos packing around boiler
flues

R0/003 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found. Non asbestos roofing felt / MMMF insulation throughout / Non asbestos Supalux debris
to floor and small panel between heater flue and timber joist.

R0/004 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found. Non asbestos roofing felt /MMMF insulation throughout / Breeze block walls

R0/005 Not Detected | - | - | No asbestos detected | - | -IE | -

Comments: No suspect materials found. Non asbestos roofing felt /MMMF insulation throughout
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Room Ref Asbestos Sample Ref Form Location Extent Risk Action By
Assessment
R0/006 Not Detected | - - No asbestos detected - -/lE -
Comments: No suspect materials found. Non asbestos roofing felt /MMMF insulation throughout
MO0/001 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found. Non asbestos lino to floor / Non asbestos nosing to stairs down to ground floor /
Plasterboard ceiling
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Site: Redwell Leisure Centre

Building: Main Building Floor: Exterior

Room Ref Asbestos Sample Ref Form Location Extent Risk Action By
Assessment
Exterior Not Detected | - - No asbestos detected - -/lE -

Comments: No suspect materials found. Brick walls / Plastic damp proof course / Timber soffits / Non asbestos roof tiles / Non
asbestos supalux panels to recessed exterior doorways
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7 Risk Bands and Recommendations

The risk scores referred to below relate to material assessments only. These have been reported individually
for each ACM and recommendations are shown according to each individual situation. Recommendations
and action dates are likewise allocated for each ACM and these indicate the ACM that require attention.

To ensure standardisation is achieved RPS Consultants have devised risk bands as follows.

Risk Band A (10 points and over)

Risk scores within this category are likely to warrant urgent consideration, as materials with such a high
rating indicate that persons may be currently being exposed to some level of asbestos fibre contamination.

This exposure will vary according to local conditions, for example, the intensity of use of a heating system or
the nature of airflow and movement around a damaged ceiling. It may be possible to clarify the exposure
level by use of atmospheric fibre counts. However the concentrations involved are likely to be low in
comparison with occupational exposure limits. Due to potential exposure, areas or situations that fall into this
category should be regarded as a matter for concern and access should be restricted. The action date for
this band is likely to be immediate.

Risk Band B (7-9 points inclusive)

Risk scores within this category are likely to warrant urgent consideration, in that any slight deterioration in
one of a number of contributory factors will result in an unacceptable level of risk. It is therefore necessary
for the asbestos to be remediated on a programmed basis but within a specified timescale. The action date
for this band is likely to be 3 months.

Risk Band C (5-6 points inclusive) & Risk Band D (2-4 points inclusive)

Risk scores within these low priority categories either do not normally pose an imminent risk and the
likelihood of exposure is considered to be low under existing conditions. The materials can normally remain
in-situ provided they are labelled as asbestos, encapsulated or sealed (where recommended) and inspected
regularly by a competent person. The results of all re-inspections should be recorded. The action date for
this band is likely to be 6-12 months.

Risk Band E (not scored)

In this situation no score is reported as no suspect materials were detected or asbestos identified in sampled
materials - no further action is considered necessary.

Risk Band TBC

To be confirmed
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8 Asbestos Management

The duty holder, under CAR 2012, is required to produce an Asbestos Management Plan that is subject to
periodic review to minimise the risks of asbestos exposure. This survey report should be used to develop the
plan, which should prevent activities on the site, including maintenance, disturbing the ACM. The
introduction of a ‘permit to work' system would help enable the plan to be satisfactorily implemented.

In accordance with the requirements of CAR 2012, it is a requirement for every employer to ensure that
adequate information, instruction and training is given to those employees who are liable to be exposed to
asbestos, or those who supervise such employees. Maintenance staff must be trained in the nature of the
risk associated with working with asbestos. They must also be provided with and know how to use / maintain
suitable personal and respiratory protective equipment . This training should enable staff to assess situations
where work can be conducted and where the employment of a licensed asbestos removal contractor is
required.

Should the condition of the ACM deteriorate or accessibility change then further risk assessment must be
carried out which may result in remedial action being required. If there are planned refurbishment works in
these areas that would potentially disturb any ACM noted in this report, then the presence of the ACM
should be considered and may require removal prior to these works taking place.

If further assessments are required it may be prudent to discuss these with RPS Consultants to assess the
impact and levels of risk.

Legal Requirements

All work with ACM is controlled under CAR 2012. The object of these regulations, which were made under
the Health and Safety at Work Act 1974, is to minimise exposure to asbestos fibres both within the
workplace and the surrounding area.

Approved Codes of Practice and a number of technical guidance notes have been produced by the Health
and Safety Executive, designed so that building managers, employers, employees and contractors can
comply with the requirements of the regulations.

With certain limited exceptions, asbestos removal by an unlicensed contractor may be an offence. The
principal statutory and regulatory requirements in force at present are:-

o Health & Safety at Work Act 1974
e The Control of Asbestos Regulations (CAR) 2012

e Management of Health and Safety at Work Regulations 1999
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APPENDIX A
REFERENCED PLANS

This appendix contains 1 page

Floor Plan Ref
Garage, Ground Floor FTZI55328-013/001D
Garage, Exterior FTZI55328-013/001D
Main Building, Ground Floor FTZI55328-013/001D
Main Building, Exterior FTZI55328-013/001D
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PART 3 - CONDITIONS OF CONTRACT  

		

		Form, Type and Conditions of Contract





		

		



		

		The form and type of contract will be the JCT Minor Works Building Contract 2016 Edition.



		

		



		

		Between



		

		



		

		The Employer: [North Northamptonshire Council] 



		

		



		

		The Contractor: [TBA]



		

		



		

		

The Recitals



		



		

		First Recital

		The works comprises: 



[The design and replacement of the boilers at the Redwell Leisure Centre] 



Under the direction of: Contract Administrator



		

		

		



		

		Second Recital

		Refer to Works Specification



		

		

		



		

		The Articles

		





		

		Article 2 – Contract Sum

		[TBA]



Delete “or such other sum as becomes payable under this Contract.”



		

		Article 3 – Architect/ CA

		Contract Administrator: [Louise Shivers, North Northamptonshire Council] 



		

		Article 4 – Principal Designer

		Contractor



		

		Article 5 – Principal Contractor



		Contractor 





		

		

		



		

		Contract Particulars



		



		

		Fifth Recital and Schedule 2



		Base Date – [4th October 2023] 



		

		Fifth Recital and clause 4.2



		Employer at the Base Date is not the ‘contractor’ for the purposes of the CIS





		

		Sixth Recital

		CDM Regulations:



The project is notifiable





		

		Seventh Recital 

		Frame Agreement:



Does not Apply





		

		Eighth Recital and Schedule 3

		Supplemental Provisions

		



		

		

		Collaboration working – Provision 1

		Applies



		

		

		Health and Safety – Provision 2

		Applies



		

		

		Cost savings and value improvements – Provision 3

		Applies



		

		

		Sustainable development and environmental considerations – Provision 4

		Applies



		

		

		Performance Indicators and monitoring – Provision 5 

		Applies



		

		

		Notification and negotiation of disputes – Provision 6 

		Applies



		

		

		

		



		

		Nominees







		Where paragraph 6 applies, the respective nominees of the parties are: 



Employer’s nominee: [Louise Shivers, North Northamptonshire Council]

Contractor’s nominee: [TBA]



		

		

		



		

		Article 7



		Article 7 and Schedule 1 (Arbitration) do not apply



		

		

		



		

		2.3 – Commencement and Completion

		Date for Commencement of the Works: [TBC]  



		

		



		Date for completion: [TBC] 



		

		2.9 - Liquidated Damages

		[£N/A] per week





		

		2.11 - Rectification period

		Period 12 months from the date of practical completion





		

		4.3 – Interim Payments

		N/A





		

		4.3 – Payments due prior to practical completion

		 [95] %







		

		4.3 – Payments becoming due on or after practical completion



		[97.5] %







		

		

4.3 and 4.8 – Fluctuations provision 



		

No fluctuations provision applies



		

		4.8.1 - Supply of documentation for computation of amount to be finally certified



		Period [1] month from the date of practical completion.







		

		

		



		

		5.3 - Contractor’s Public Liability Insurance; injury to persons or property – insurance cover (for any one occurrence or series of occurrences arising out of one event)



		£10,000,000 (ten million pounds)





		

		5.4A, 5.4B and 5.4C - Insurance of the Works etc- alternative provisions



		5.4A.





		

		5.4A and 5.4b - Percentage to cover professional fees



		10 % 



		

		5.4C – Insurance Arrangements

		

N/A





		

		7.2 - Adjudication

		The Royal Institution of Chartered Surveyors





		

		Schedule 1 (paragraph 2.1) - Arbitration – appointer of Arbitrator (and of any replacement)



		President or a Vice-President:  Royal Institution of Chartered Surveyor



		

		Execution

		The Contract: will be executed deed.
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1 Executive Summary

A re-inspection and re-assessment of previously identified Asbestos Containing Materials (ACM) was
undertaken at Redwell Leisure Centre, Barnwell Road, Wellingborough, NN8 on the 6 September 2017.

The original survey (ID — TZ3874U) was undertaken on the 18/03/2004 by RPS Consultants.
Within the remit of this survey no forms of ACM were identified or presumed to be present:

The Asbestos Register can be found in Section 5.

There were no materials requiring immediate attention identified during the survey.

There were no materials having medium and low assessment scores identified during the survey.
As discussed with the client, the following locations were not accessed.

Areas Not Accessed

Building Floor Room | Location

Main Building Ground Floor | 0/027 No access to inspect heat reflector panels above heaters

No access to inspect high level ceiling

0/029 No access to inspect high level ceiling

No access to inspect heat reflector panels above heaters

0/030 No access to inspect high level ceiling

No access to inspect heat reflector panels above heaters

All areas where access was limited or not possible must be presumed to contain asbestos until proven
otherwise; refer to section 3 for details.

Conclusions and Actions

The non-accessed areas should be inspected by a competent person and presumed to contain asbestos
until proven otherwise.

THIS REPORT SHOULD BE READ IN ITS ENTIRETY, INCLUDING REFERENCED PLANS
DETAILING LOCATIONS OF ASBESTOS.

THIS REPORT SUPERSEDES ALL PREVIOUS ASBESTOS REPORTS FOR THE
AREAS INSPECTED.

Report Ref: FTZI55328-013/001R Page 3 of 26 Re-inspection (Material Only)
Redwell Leisure Centre
IE/RPSCA2/RM Rev F





Borough Council of Wellingborough
RPS

2 Introduction

RPS Consultants, Noble House, Capital Drive, Linford Wood, Milton Keynes MK14 6QP was requested by
Yvonne Real, Borough Council of Wellingborough, Construction & Property Services, Swanspool House
Doddington Road, Wellingborough, Northamptonshire, NN8 1BP to conduct a re-inspection of previously
identified Asbestos Containing Materials (ACM) at Redwell Leisure Centre, Barnwell Road, Wellingborough,
NN8. The re-inspection was undertaken by Marc Lawrence on the 6" September 2017.

The remit of the survey was to assess the continued presence and condition of previously identified
asbestos containing materials (ACM).

Redwell Leisure Centre, Barnwell Road, Wellingborough, NN8 5LP was constructed in 1980's. There are 2
buildings present on site.

The buildings are generally of brick, block and concrete construction, covering a ground area of
approximately 2500m?®.

The following inaccessible areas that are specific to this survey were not surveyed following discussions with
Borough Council of Wellingborough:

Main Building, Ground Floor, 0/027, No access to inspect heat reflector panels above heaters
Main Building, Ground Floor, 0/027, No access to inspect high level ceiling
Main Building, Ground Floor, 0/029, No access to inspect high level ceiling
Main Building, Ground Floor, 0/029, No access to inspect heat reflector panels above heaters
Main Building, Ground Floor, 0/030, No access to inspect high level ceiling
Main Building, Ground Floor, 0/030, No access to inspect heat reflector panels above heaters

In accordance with the client’s instructions no areas were excluded from the survey.

Where possible, all remaining previously identified ACM were visually reassessed and the risk rating
algorithm values updated to reflect current condition. Any additional suspected ACM that has been identified
is also included in this report.

The client should be aware of the limitations of a survey being conducted in a non-destructive manner and is
referred to Section 3. Referenced plans can be found in Appendix A.

Throughout the report the following terms and abbreviations may be used:

ACM: Asbestos containing material(s).

MMMF: This describes any machine made mineral fibre, fibreglass, Rockwool, ceramic fibres and other
such material.

AlB: Asbestos Insulating Board.

CAF: Compressed Asbestos Fibre.

CF: Compressed Fibre.

Chrysotile: Commonly known as white asbestos.

Amosite: Commonly known as brown asbestos.

Crocidolite: Commonly known as blue asbestos.

Amphibole: Generic name of the mineral group of all asbestos types, excluding Chrysaotile.
Serpentine: Generic name of the mineral group that includes Chrysotile.

In order to assess the risk from an ACM it is necessary to consider the activity and occupancy levels in
proximity to the ACM (priority assessment) and the likelihood that the material will give off airborne asbestos
fibres (material assessment).
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As no information relating to priority assessments has been provided by the client this
report only provides material assessments. Under CAR2012, it is the responsibility of the
duty holder to carry out the priority assessments on all ACM.

RPS Consultants has assigned numbers / names to all rooms / areas and so the client should therefore be
aware these may differ from those used by site occupants.

The assessments contained within this report must be reviewed every six to twelve months or
immediately when there is any change of use, occupancy or activity which may disturb the ACM.

A refurbishment or demolition asbestos survey will be required prior to any planned refurbishment
or alterations that affect the fabric of the building or demolition of any part of the building. If any
planned works are likely to damage or disturb ACM then the asbestos risk must be managed, which
may include the removal of the ACM.

This report may not be reproduced other than in full, except with the prior written approval of the
issuing laboratory.
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3 Survey Methodology

The objective of this re-inspection was to, as far as reasonably practicable, locate, identify and re-assess
every accessible, previously identified ACM present in the remit of the survey and to present the information
collected in a way which allows the duty holder to manage the risks arising from those materials. The
surveyor(s) also attempted to survey areas listed within previous reports as non-accessed. Where this was
achieved it is reflected within the updated asbestos register in section 5 of this report.

The survey brief was to assess all reasonably accessible ACM. Reasonably accessible does not extend to
searching for concealed ACM in cavity walls, beneath concrete encased structural beams, below
floorboards, beneath decorative finishes and re-insulated services, behind ACM, above solid plaster ceilings
or any other locations which, to access, would cause damage to the structure or decorative finishes. Given
the way in which ACM were used in the construction of buildings, some may only be detected during
subsequent demolition. In accordance with the requirements of CAR 2012, all non-accessed areas must be
presumed to contain asbestos and should be surveyed prior to use. Presumed ACM must be treated as
containing amphibole asbestos.

The surveyor(s) conducted a systematic inspection of the nominated areas. The sampling regime was
dictated by the building nature and sufficient representative samples were taken at each location. Where
access for sampling purposes was not possible, a visual assessment has been made if possible. For
similar/repetitive elements, a representative bulk sampling protocol has been adopted following visual
examination and assessment. It is advisable to presume that materials similar to those positively identified
also contain asbestos until proven otherwise. It should not be presumed that materials similar in appearance
to those tested and found not to contain asbestos also do not contain asbestos. Due to the variations in
composition of textured coatings (Artex, Supertex, Wondertex, etc) the presence of asbestos in just one of a
series of bulk samples of the material from any area will be considered sufficient grounds for treating all of
the coatings in that area as containing asbestos.

Whilst the surveyor(s) made every reasonable effort, RPS Consultants cannot guarantee that all ACM have
been identified. Some ACM could be present in the building that may only be discovered when an intrusive
survey is performed or when the building is demolished or is subject to major refurbishment.

This report is based on the condition of the materials at the time of the inspection. The material assessments
and recommendations are formed in relation to this inspection and information made available to RPS
Consultants. The physical factors which influence the likelihood of the identified ACM to release respirable
fibres into the air require both material and priority assessments to be incorporated into a combined
algorithm (see Section 4) in order for ashestos management to be effective. The client must therefore
complete priority assessments for all ACM. The algorithm contained within this report, based on the material
assessments only, has been designed to indicate to duty holders areas that require immediate attention, but
this may not be the case once the priority assessments have been completed. Only when the combined
algorithm has been compiled for each ACM will the results be able to be used to produce a management
plan to limit the spread of asbestos and as far as reasonably practicable, reduce the exposure of employees
and any other persons to asbestos fibres.

Bulk samples are obtained using fibre suppressant techniques in order to minimise fibre release. Areas
where bulk samples have been obtained are then sealed where appropriate to prevent subsequent fibre
release. The bulk samples are returned to the laboratory for analysis using polarised light microscopy and
dispersion staining techniques as defined in the HSE document HSG248 and in accordance with UKAS
accredited in-house documented procedure RPSCA/3. Where practicable, sampling locations were labelled
with a unique identifier cross-referencing them to descriptions and material assessments in Section 4.

RPS Consultants meet the requirements of BS EN ISO/IEC 17020 for the surveying of asbestos in premises
to HSG264. Site inspection and bulk sampling are conducted in accordance with UKAS accredited
documented in-house procedures RPSCA/2 which meet the above requirements.

Priority assessments are not covered within the scope of our UKAS accreditation.

RPS Consultants are a United Kingdom Accreditation Service (UKAS) accredited Type C Inspection Body.
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4 Entry Sheets

The following pages record samples with their identified/presumed asbestos content, their location, their
respective material risk assessment scores and information on how RPS Consultants has arrived at the
material assessment scores. Guidance on priority assessments can be found in HSE guidance notes
HSG227 ‘A Comprehensive Guide to Managing Asbestos in Premises’ and HSG264 ‘Asbestos: The Survey
Guide'.

It is the duty holder’'s responsibility, under CAR 2012, to ensure that priority assessments are
performed and are correct and that this assessment is regularly reviewed.

Material Risk Assessment

Management surveys require that all ACM or suspected ACM be assessed for risk associated with that
particular material. The assessment concentrates solely on the likelihood of fibre release from asbestos
based materials. To arrive at a material risk score the lead surveyor has considered the four main
parameters that determine the amount of fibre release from an ACM when subject to disturbance:

Product type

Extent of damage or deterioration
Surface treatment

Asbestos type

Each parameter is scored as follows:

Assessment Score | Description
Parameter
Product Type 1 Asbestos reinforced composites (plastics, resins, mastics, roofing felts,

vinyl floor tiles, semi-rigid paints or decorative finishes, asbestos
cement, etc)

2 Asbestos insulating board, mill boards, other low density insulation
boards, asbestos textiles, gaskets, ropes and woven textiles, asbestos
paper and felt

3 Thermal insulation (e.g. pipe and boiler lagging), sprayed asbestos,
loose asbestos, asbestos mattresses and packing
Extent of Damage 0 Good condition, no visible damage
1 Low damage, a few scratches or surface marks, broken edges on
boards, tiles, etc
2 Medium damage, significant breakage of materials or several small
areas where material has been damaged revealing loose asbestos fibres
3 High damage or delamination of materials, sprays and thermal
insulation, visible asbestos debris
Surface Treatment 0 Composite materials containing asbestos, reinforced plastics, resins,
vinyl tiles
1 Enclosed sprays and lagging, asbestos insulating board (with exposed

face painted or encapsulated), asbestos cement sheets, etc

2 Unsealed asbestos insulating board or encapsulated lagging and sprays
3 Unsealed laggings or sprays
Asbestos Type 1 Chrysotile
2 Amphibole asbestos excluding Crocidolite
3 Crocidolite
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Borough Council of Wellingborough

Site: Redwell Leisure Centre Date of Survey: 6th September 2017
Building: Main Building Survey Conducted Marc Lawrence (Lead)
Floor: Ground Floor By:

Room Ref: 0/027

Form: - Sample No: -

Extent: 40 sgm Lab Analysis Result: | Presumed

Location: No access to inspect heat reflector panels above heaters

Material Assessment

Product Type

Extent of Damage

Surface Treatment

Asbestos Type

Priority Assessment

Normal Occupant

Likelihood of

Human Exposure

Maintenance

Activity Disturbance Potential Activity
Total Scores
Material Risk Priority Risk Risk Assessment
- - TBC
Recommendations Action Date

Non-accessed area. This area should be regarded as containing asbestos
until assessed by a competent person.

Before Works

Re-inspection (Material Only)
Redwell Leisure Centre
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Site: Redwell Leisure Centre Date of Survey: 6th September 2017
Building: Main Building Survey Conducted Marc Lawrence (Lead)
Floor: Ground Floor By:

Room Ref: 0/027

Form: - Sample No: -

Extent: 400 sgm Lab Analysis Result: | Presumed

Location: No access to inspect high level ceiling

Material Assessment

Product Type

Extent of Damage

Surface Treatment

Asbestos Type

Priority Assessment

Normal Occupant Likelihood of Human Exposure Maintenance
Activity Disturbance Potential Activity
Total Scores
Material Risk Priority Risk Risk Assessment
- - TBC
Recommendations Action Date

Non-accessed area. This area should be regarded as containing asbestos Before Works

until assessed by a competent person.

Re-inspection (Material Only)
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Room Ref: 0/029

Site: Redwell Leisure Centre Date of Survey: 6th September 2017
Building: Main Building Survey Conducted Marc Lawrence (Lead)
Floor: Ground Floor By:

Form: - Sample No: -
Extent: - Lab Analysis Result: | Presumed
Location: No access to inspect high level ceiling

Material Assessment

Product Type

Extent of Damage

Surface Treatment

Asbestos Type

Priority Assessment

Normal Occupant Likelihood of Human Exposure Maintenance
Activity Disturbance Potential Activity
Total Scores
Material Risk Priority Risk Risk Assessment
- - TBC
Recommendations Action Date

Non-accessed area. This area should be regarded as containing asbestos
until assessed by a competent person.

Before Works
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Site: Redwell Leisure Centre Date of Survey: 6th September 2017
Building: Main Building Survey Conducted Marc Lawrence (Lead)
Floor: Ground Floor By:

Room Ref: 0/029

Form: N/A Sample No: -

Extent: 12 sgm Lab Analysis Result: | Presumed

Location: No access to inspect heat reflector panels above heaters

Material Assessment

Product Type

Extent of Damage

Surface Treatment

Asbestos Type

Priority Assessment

Normal Occupant Likelihood of Human Exposure Maintenance
Activity Disturbance Potential Activity
Total Scores
Material Risk Priority Risk Risk Assessment
- - TBC
Recommendations Action Date

Non-accessed area. This area should be regarded as containing asbestos
until assessed by a competent person.

Before Works

Report Ref: FTZI55328-013/001R

Page 11 of 26

Re-inspection (Material Only)
Redwell Leisure Centre
IE/RPSCA2/RM Rev F






Borough Council of Wellingborough

Room Ref: 0/030

Site: Redwell Leisure Centre Date of Survey: 6th September 2017
Building: Main Building Survey Conducted Marc Lawrence (Lead)
Floor: Ground Floor By:

Form: - Sample No: -
Extent: - Lab Analysis Result: | Presumed
Location: No access to inspect high level ceiling

Material Assessment

Product Type

Extent of Damage

Surface Treatment

Asbestos Type

Priority Assessment

Normal Occupant Likelihood of Human Exposure Maintenance
Activity Disturbance Potential Activity
Total Scores
Material Risk Priority Risk Risk Assessment
- - TBC
Recommendations Action Date

Non-accessed area. This area should be regarded as containing asbestos
until assessed by a competent person.

Before Works
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Site: Redwell Leisure Centre Date of Survey: 6th September 2017
Building: Main Building Survey Conducted Marc Lawrence (Lead)
Floor: Ground Floor By:

Room Ref: 0/030

Form: - Sample No: -

Extent: 12 sgm Lab Analysis Result: | Presumed

Location: No access to inspect heat reflector panels above heaters

Material Assessment

Product Type

Extent of Damage

Surface Treatment

Asbestos Type

Priority Assessment

Normal Occupant Likelihood of Human Exposure Maintenance
Activity Disturbance Potential Activity
Total Scores
Material Risk Priority Risk Risk Assessment
- - TBC
Recommendations Action Date

Non-accessed area. This area should be regarded as containing asbestos
until assessed by a competent person.

Before Works
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5 Asbestos Register

Site: Redwell Leisure Centre

Building: Main Building Floor: Ground Floor

Room Ref Asbestos Sample Ref Form Location Extent Risk Action By
Assessment
0/027 Limitations | - - No access to inspect heat reflector 40 sgm TBC Before
panels above heaters Works
Recommendations: Non-accessed area. This area should be regarded as containing asbestos until assessed by a competent
person.
Comments: No access to inspect heat reflector panels above heaters due to height
0/027 Limitations | - - No access to inspect high level 400 sgm TBC Before
ceiling Works
Recommendations: Non-accessed area. This area should be regarded as containing asbestos until assessed by a competent
person.
Comments: No access to inspect high level ceiling
0/029 Limitations | - - No access to inspect high level - TBC Before
ceiling Works
Recommendations: Non-accessed area. This area should be regarded as containing asbestos until assessed by a competent
person.
Comments: Plasterboard ceiling, viewed via damage to ceiling
0/029 Limitations | - - No access to inspect heat reflector 12 sgm TBC Before
panels above heaters Works
Recommendations: Non-accessed area. This area should be regarded as containing asbestos until assessed by a competent
person.
Comments: No access to inspect heat reflector panels above heaters
0/030 Limitations | - - No access to inspect high level - TBC Before
ceiling Works
Recommendations: Non-accessed area. This area should be regarded as containing asbestos until assessed by a competent
person.
Comments: No access to high level ceiling
0/030 Limitations | - - No access to inspect heat reflector 12 sgm TBC Before
panels above heaters Works

person.

Recommendations: Non-accessed area. This area should be regarded as containing asbestos until assessed by a competent

Comments: No access to inspect heat reflector panels above heaters
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6 Property Register

Site: Redwell Leisure Centre  Building: Garage Floor: Ground Floor
Room Ref Asbestos Sample Ref Form Location Extent Risk Action By
Assessment
0/001 Not Detected | - - No asbestos detected - -IE -
Comments: No suspect materials found
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Site: Redwell Leisure Centre  Building: Garage Floor: Exterior
Room Ref Asbestos Sample Ref Form Location Extent Risk Action By
Assessment
Exterior Not Detected | 01/B016046T | Insulating Board Products External soffits 20 linm -/E -
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Site: Redwell Leisure Centre

Building: Main Building Floor: Ground Floor

Room Ref Asbestos Sample Ref Form Location Extent Risk Action By
Assessment

0/001 Not Detected | - - No asbestos detected - -/lE -
Comments: No suspect materials found

0/002 Not Detected | - | - | No asbestos detected | - | -IE | -
Comments: No suspect materials found

0/003 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found

0/004 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found

0/005 Not Detected | - | - | No asbestos detected | - | -/E | -
Recommendations: Not applicable
Comments: No suspect materials found

0/006 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found

0/007 Not Detected | - | - | No asbestos detected | - | -IE | -
Comments: No suspect materials found

0/008 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found. Ceramic floor tiles /Breeze block walls /Plasterboard ceiling

0/009 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found. Ceramic floor tiles /Breeze block walls /Plasterboard ceiling

0/010 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found. Ceramic floor tiles /Breeze block walls /Plasterboard ceiling

0/011 Not Detected | - | - | No asbestos detected | - | -/E | -
Recommendations: Not applicable
Comments: No suspect materials found. Ceramic floor tiles /Breeze block walls /Plasterboard ceiling

0/012 Not Detected | - | - | No asbestos detected | - -/E | -
Comments: No suspect materials found. Non asbestos Supalux panels to ceiling /Brick walls /Ceramic floor tiles

0/013 Not Detected | - | - | No asbestos detected | - | -/E | -

Recommendations: Not applicable

Comments: No suspect materials found
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Room Ref Asbestos Sample Ref Form Location Extent Risk Action By
Assessment

0/014 Not Detected | - - No asbestos detected - -/lE -
Comments: No suspect materials found

0/015 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found. Non asbestos lino to floor / Non asbestos sinkpads to underside of sink unit /
Plasterboard walls and ceiling

0/016 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found. Non asbestos panels around gas pipes in wall boxing / Ceramic toilet cistern / Non
asbestos lino to floor / Plasterboard ceiling

0/017 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found

0/018 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found. Ceramic floor tiles / Breeze block walls / Ceramic toilet cistern / Plasterboard ceiling

0/019 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found

0/020 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found

0/021 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found

0/022 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found. Non asbestos panels to ceiling around boiler flues/ Non asbestos floor tiles

0/023 Not Detected | - | - | No asbestos detected | - | -IE | -
Comments: No suspect materials found

0/024 Not Detected | - | - | No asbestos detected | - | -/E | -
Recommendations: Not applicable
Comments: No suspect materials found. Ceramic floor tiles / Breeze block walls / Plasterboard ceiling

0/025 Not Detected | - | - | No asbestos detected | - | -/E | -
Recommendations: Not applicable
Comments: No suspect materials found

0/026 Not Detected | - | - | No asbestos detected | - | -/E | -

Comments: No suspect materials found. Non asbestos supalux panel to underside of boxing around waste pipe
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Room Ref Asbestos Sample Ref Form Location Extent Risk Action By
Assessment
0/027 Limitations | - - No access to inspect heat reflector 40 sqm TBC Before
panels above heaters Works
Recommendations: Non-accessed area. This area should be regarded as containing asbestos until assessed by a competent
person.
Comments: No access to inspect heat reflector panels above heaters due to height
0/027 Limitations | - - No access to inspect high level 400 sgm TBC Before
ceiling Works
Recommendations: Non-accessed area. This area should be regarded as containing asbestos until assessed by a competent
person.
Comments: No access to inspect high level ceiling
0/028 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found
0/029 Limitations | - - No access to inspect high level - TBC Before
ceiling Works
Recommendations: Non accessed area. This area should be surveyed prior to refurbishment or demolition.
Comments: Plasterboard ceiling, viewed via damage to ceiling
0/029 Limitations | - - No access to inspect heat reflector 12 sgm TBC Before
panels above heaters Works
Recommendations: Non-accessed area. This area should be regarded as containing asbestos until assessed by a competent
person.
Comments: No access to inspect heat reflector panels above heaters
0/030 Limitations | - - No access to inspect high level - TBC Before
ceiling Works
Recommendations: Non-accessed area. This area should be regarded as containing asbestos until assessed by a competent
person.
Comments: No access to high level ceiling
0/030 Limitations | - - No access to inspect heat reflector 12 sgm TBC Before
panels above heaters Works

Recommendations: Non-accessed area. This area should be regarded as containing asbestos until assessed by a competent
person.

Comments: No access to inspect heat reflector panels above heaters
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Room Ref Asbestos Sample Ref Form Location Extent Risk Action By
Assessment

0/031 Not Detected | - - No asbestos detected - -IE -
Comments: No suspect materials found. Brick walls / Plasterboard ceilings/ Non asbestos lino to floor / Metal skylights / Non
asbestos nosing to stairs up to Mezzanine level

0/032 Not Detected | - | - | No asbestos detected | - | -IE | -
Comments: No suspect materials found

0/033 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found. Ceramic floor tiles /Breeze block walls /Plasterboard ceiling

0/034 Not Detected | - | - | No Asbestos Detected | - | -/E | -
Comments: No suspect materials found

0/035 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found

0/036 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found. Ceramic floor tiles /Breeze block walls /Plasterboard ceiling

0/037 Not Detected | - | - | No asbestos detected | - | -IE | -
Comments: No suspect materials found. Ceramic floor tiles /Breeze block walls /Plasterboard ceiling

0/038 Not Detected | - | - | No Asbestos Detected | - | -/E | -
Comments: No suspect materials found

R0/001 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found. Non asbestos roofing felt / MMMF insulation throughout / Aluminium AC ducting

R0/002 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found. Non asbestos panel beneath boiler / Non asbestos roofing felt / MMMF insulation to
pipework , AC ducting and floor throughout / Plasterboard forming ceilings of rooms below / Non asbestos packing around boiler
flues

R0/003 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found. Non asbestos roofing felt / MMMF insulation throughout / Non asbestos Supalux debris
to floor and small panel between heater flue and timber joist.

R0/004 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found. Non asbestos roofing felt /MMMF insulation throughout / Breeze block walls

R0/005 Not Detected | - | - | No asbestos detected | - | -IE | -

Comments: No suspect materials found. Non asbestos roofing felt /MMMF insulation throughout
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Room Ref Asbestos Sample Ref Form Location Extent Risk Action By
Assessment
R0/006 Not Detected | - - No asbestos detected - -/lE -
Comments: No suspect materials found. Non asbestos roofing felt /MMMF insulation throughout
MO0/001 Not Detected | - | - | No asbestos detected | - | -/E | -
Comments: No suspect materials found. Non asbestos lino to floor / Non asbestos nosing to stairs down to ground floor /
Plasterboard ceiling
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Site: Redwell Leisure Centre

Building: Main Building Floor: Exterior

Room Ref Asbestos Sample Ref Form Location Extent Risk Action By
Assessment
Exterior Not Detected | - - No asbestos detected - -/lE -

Comments: No suspect materials found. Brick walls / Plastic damp proof course / Timber soffits / Non asbestos roof tiles / Non
asbestos supalux panels to recessed exterior doorways
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7 Risk Bands and Recommendations

The risk scores referred to below relate to material assessments only. These have been reported individually
for each ACM and recommendations are shown according to each individual situation. Recommendations
and action dates are likewise allocated for each ACM and these indicate the ACM that require attention.

To ensure standardisation is achieved RPS Consultants have devised risk bands as follows.

Risk Band A (10 points and over)

Risk scores within this category are likely to warrant urgent consideration, as materials with such a high
rating indicate that persons may be currently being exposed to some level of asbestos fibre contamination.

This exposure will vary according to local conditions, for example, the intensity of use of a heating system or
the nature of airflow and movement around a damaged ceiling. It may be possible to clarify the exposure
level by use of atmospheric fibre counts. However the concentrations involved are likely to be low in
comparison with occupational exposure limits. Due to potential exposure, areas or situations that fall into this
category should be regarded as a matter for concern and access should be restricted. The action date for
this band is likely to be immediate.

Risk Band B (7-9 points inclusive)

Risk scores within this category are likely to warrant urgent consideration, in that any slight deterioration in
one of a number of contributory factors will result in an unacceptable level of risk. It is therefore necessary
for the asbestos to be remediated on a programmed basis but within a specified timescale. The action date
for this band is likely to be 3 months.

Risk Band C (5-6 points inclusive) & Risk Band D (2-4 points inclusive)

Risk scores within these low priority categories either do not normally pose an imminent risk and the
likelihood of exposure is considered to be low under existing conditions. The materials can normally remain
in-situ provided they are labelled as asbestos, encapsulated or sealed (where recommended) and inspected
regularly by a competent person. The results of all re-inspections should be recorded. The action date for
this band is likely to be 6-12 months.

Risk Band E (not scored)

In this situation no score is reported as no suspect materials were detected or asbestos identified in sampled
materials - no further action is considered necessary.

Risk Band TBC

To be confirmed
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8 Asbestos Management

The duty holder, under CAR 2012, is required to produce an Asbestos Management Plan that is subject to
periodic review to minimise the risks of asbestos exposure. This survey report should be used to develop the
plan, which should prevent activities on the site, including maintenance, disturbing the ACM. The
introduction of a ‘permit to work' system would help enable the plan to be satisfactorily implemented.

In accordance with the requirements of CAR 2012, it is a requirement for every employer to ensure that
adequate information, instruction and training is given to those employees who are liable to be exposed to
asbestos, or those who supervise such employees. Maintenance staff must be trained in the nature of the
risk associated with working with asbestos. They must also be provided with and know how to use / maintain
suitable personal and respiratory protective equipment . This training should enable staff to assess situations
where work can be conducted and where the employment of a licensed asbestos removal contractor is
required.

Should the condition of the ACM deteriorate or accessibility change then further risk assessment must be
carried out which may result in remedial action being required. If there are planned refurbishment works in
these areas that would potentially disturb any ACM noted in this report, then the presence of the ACM
should be considered and may require removal prior to these works taking place.

If further assessments are required it may be prudent to discuss these with RPS Consultants to assess the
impact and levels of risk.

Legal Requirements

All work with ACM is controlled under CAR 2012. The object of these regulations, which were made under
the Health and Safety at Work Act 1974, is to minimise exposure to asbestos fibres both within the
workplace and the surrounding area.

Approved Codes of Practice and a number of technical guidance notes have been produced by the Health
and Safety Executive, designed so that building managers, employers, employees and contractors can
comply with the requirements of the regulations.

With certain limited exceptions, asbestos removal by an unlicensed contractor may be an offence. The
principal statutory and regulatory requirements in force at present are:-

o Health & Safety at Work Act 1974
e The Control of Asbestos Regulations (CAR) 2012

e Management of Health and Safety at Work Regulations 1999
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APPENDIX A
REFERENCED PLANS

This appendix contains 1 page

Floor Plan Ref
Garage, Ground Floor FTZI55328-013/001D
Garage, Exterior FTZI55328-013/001D
Main Building, Ground Floor FTZI55328-013/001D
Main Building, Exterior FTZI55328-013/001D
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