

01 July 2020
1992

Richard Utting Associates LLP
63c Thorpe Road
Norwich
Norfolk
NR1 1UD
www.rua.co.uk

Dear Sirs/Madam,

T: 01603 611 281
E: myles.hughes@rua.co.uk

1992 – Design and Construction of the S278 Works at Hethersett Lane, Norwich – Tender Amendment Nr. 4

Further to our letter dated 20 May 2020 enclosing the tender documents for the above project, please will you make the following amendments to your tender:

- a) Revised Appendix A – Contract Sum Analysis – Rev C now incorporating the following Defined Provisional Sums and Client Contingency (previously only identified in the Employer's Requirements) for all Tenderers to include in their price submission and allow for overheads and profit on the same in the relevant section of the CSA:
- i. Client Contingency - **£25,000**
 - ii. Allowance for the provision of additional ducts, including associated Builders Works - **£7,500**
 - iii. Additional Signage Requirements - **£5,000**
 - iv. Additional Works identified in Road Safety Audits (Please note this is for additional works / scope, with adjustments to existing and remedial works a Contractors Risk) - **£20,000**

To acknowledge that the changes under Tender Amendment Nr. 4 will be incorporated into your Tender you are required to sign the section at the bottom of this letter and return a scanned copy by email to myles.hughes@rua.co.uk before the date of tender return.

Yours sincerely,



Myles Hughes BSc AssocRICS
Senior Quantity Surveyor
For Richard Utting Associates LLP

We acknowledge that the above amendments will be taken into account when preparing our tender.

Signed:

For and on behalf of:

Dated: