



Highways England  
Procurement  
189 Wharfside Street  
Birmingham  
B1 1RN

Our ref: [REDACTED]  
Your ref:

21<sup>st</sup> December 2020

AMCO-Giffen  
3175 Century Way  
Thorpe Park  
Leeds  
West Yorkshire  
LS15 8ZB

<http://highwaysengland.co.uk>

For the attention of: [REDACTED]

## **CLOSED BRANCH LINES MAJOR WORKS – CKP/94, GILLSROW – INSTALLTION OF MULTIPLATE ARCH**

Dear Sir,

I refer to your recent tender exercise for the above contract, carried out by Highways England - Historical Railways Estate Team. I am pleased to advise you that you are appointed as Principal Contractor to carry out these works. This letter may be considered as formal notice of the award of contract in the sum of £155,276.06 as per your Tender submission received on 17<sup>th</sup> December 2020.

You should note that we will not pay for any works unless it has been specifically authorised in writing within the terms of the agreement.

Jacobs will be the CDM Principal Designer and the Engineer under the Contract and henceforth all instructions in connection with the project will be issued by them. The construction phase Health and Safety Plan supplied with your revised Tender is under review and no work is to commence on site until this has been prepared to the satisfaction of the CDM Principal Designer and a written notice from Highways England Historical Railways Estate team has been received.

Invoices should be e-mailed to [invoices@highwaysengland.co.uk](mailto:invoices@highwaysengland.co.uk) quoting the Purchase Agreement number, Release number and Receipt number. These details will be provided to you by the Historical Railways Estate team as works are certified.

You can also contact the Accounts Payable team at [fspaymentqueries@highwaysengland.co.uk](mailto:fspaymentqueries@highwaysengland.co.uk), telephone: [REDACTED] if you have any queries regarding invoicing and payments.

I trust the above is acceptable. The agreed Start Date is 18<sup>th</sup> January 2021. The Completion Date is 31<sup>st</sup> March 2021. Should you wish to discuss the matter further please contact [REDACTED] the Project Manager for [REDACTED]

Yours sincerely

[REDACTED]

[REDACTED]  
[REDACTED]  
[REDACTED]

