

YEAR THREE FIXED COSTS

A	ATEX	LABOUR		VISUAL INSPECTION			Total
		Ref.	Labour Type (please specify)	No. Of Operatives	Hours Per Shift/Day	Shift/Day Rate (£)	
		L1	Compex Inspector	3.00	8.00		
		L2	Compex Supervisor	1.00	8.00		
		L3	Project Manager	1.00	8.00		
		L4					£ -
		L5					£ -
YEAR THREE ATEX TOTAL COSTS							£

B	NON-ATEX	LABOUR					Total
		Ref.	Labour Type (please specify)	No. Of Operatives	Hours Per Shift/Day	Shift/Day Rate (£)	
NOT REQUIRED							
TOTAL COSTS							£ -

C	NON-ATEX	LABOUR					Total
		Ref.	Labour Type (please specify)	No. Of Operatives	Hours Per Shift/Day	Shift/Day Rate (£)	
		L1	Lightning Protection Inspector	1.00	8.00		
		L2	Earthing Protection Inspector	1.00	8.00		
		L3					£ -
		L4					£ -
		L5					£ -
TOTAL COSTS							£
YEAR THREE NON-ATEX TOTAL COSTS							£

ADDITIONAL COSTS		Cost Per Service
Ref.	Description	
AS1	Additional Visual Inspections over 1093no - Per Inspection Rate	
AS2	Duct Filling <125mm (ATEX Rated Filler)	
AS3	Duct Filling >125mm<225mm (ATEX Rated Filler)	
AS4		
ADDITIONAL COSTS TOTAL		£


YEAR THREE FIXED COSTS £

Schedule 3

Framework Specification

The Specification

Installation, maintenance, inspection and testing of
Primary and Ancillary Equipment located at
Greenwich Generating Station



Project No :

Internal Reference Number:

Version: V 0.1

Date:

Transport for London
7H Templar House
81-87 High Holborn

TABLE OF CONTENTS

<u>0. DOCUMENT CONTROL</u>	69
<u>0.1 Document History</u>	69
<u>0.2 Final Version Approval</u>	69
<u>1. ORGANISATIONAL OVERVIEW</u>	70
<u>1.1 Transport for London (TfL)</u>	70
<u>1.2 Business Unit</u>	70
<u>2. INTRODUCTION</u>	71
<u>2.1 Background</u>	71
<u>2.2 Objectives</u>	71
<u>3. SCOPE</u>	7
<u>4. PROJECT PLAN/TIMESCALES</u>	11
<u>5. APPENDICES</u>	14

DOCUMENT CONTROL

Document History

Version	Date	Changes since previous issue
V0.1	05/09/2014	Items relating to ATEX lighting removed
V0.2	15/05/2015	Revised cost schedule to reflect pumps/motors
V0.3	04/08/15	Control gas items, gas compressor valves and heat exchangers, block and bleed etc. now added.
V1.0		

Final Version Approval

Authors

Name	Signature	Date	Title

Reviewed by

Name	Signature	Date	Title

Approved by

Name	Signature	Date	Title