



Schedule 7.1 – Fees and Charges

CHANGE HISTORY

Version	Description	Author	Document Number
5.0	Execution version	TfL	75251787.38

Contents

Part A – Fees	5
1 Fees	5
2 Fixed Concession Fee	5
3 Revenue Share Fee	6
4 TTL Resource Fee	7
5 TTL Infrastructure Re-Charge Fee A	8
6 TTL Infrastructure Re-Charge Fee A2	8
7 TTL Infrastructure Re-Charge Fee B	9
8 Electricity Re-Charge Fee	9
9 Asset Upgrade Fee	10
10 Indexation	11
11 Transactions with Related Parties	13
12 Invoicing Process for Fees	15
13 Wi-Fi Adjustment Amount	20
Part B – Charges	22
1 Charges	22
2 ESN Implementation Charges	22
3 TTL Re-Charge B Adjustment Amount	22
4 Works Funded By Grants Group Charges	23
5 Project Charges	23
6 ESN Monthly Service Management Charge	24
7 Invoicing process for ESN Milestone Charges and Works Funded By Grants Group Charges	25
8 Invoicing Process for the Project Charges	26
9 Invoicing Process for the ESN Monthly Service Management Charge	27
10 Allowable Assumptions	27
Part C – Back-of-House Works	29
1 Back-of-House Locations	29
2 LRN Supply	29
 Annex 1 - Fixed Concession Fee	 31
Annex 2 - TTL Engineering Services Day Rates	32

Annex 3 - TTL Construction Management Services Day Rates	33
Annex 4 - TTL HSE Services Day Rates	34
Annex 5 – Works Funded By Grants Group Charges	35
Annex 6 - Confidentiality Agreement	39
Annex 7 – Allowable Assumptions	45
Annex 8 – Project Rates	50
Annex 9 – ESN Service Management Charges	53
Annex 10 – Proforma Invoice for TTL Infrastructure Re-Charge Fee A and TTL Infrastructure Re-Charge Fee A2	57
Annex 11 – Proforma Invoice for TTL Infrastructure Re-Charge Fee B	58
Annex 12 – Milestone Charges	59

The remainder of this document has been redacted