

Order Schedule 3 (Continuous Improvement)

1. Buyer's Rights

- 1.1 The Buyer and the Supplier recognise that, where specified in DPS Schedule 4 (DPS Management), the Buyer may give CCS the right to enforce the Buyer's rights under this Schedule.

2. Supplier's Obligations

- 2.1 The Supplier must, throughout the Contract Period, identify new or potential improvements to the provision of the Deliverables with a view to reducing the Buyer's costs (including the Charges) and/or improving the quality and efficiency of the Deliverables and their supply to the Buyer.
- 2.2 The Supplier must adopt a policy of continuous improvement in relation to the Deliverables, which must include regular reviews with the Buyer of the Deliverables and the way it provides them, with a view to reducing the Buyer's costs (including the Charges) and/or improving the quality and efficiency of the Deliverables. The Supplier and the Buyer must provide each other with any information relevant to meeting this objective.
- 2.3 In addition to Paragraph 2.1, the Supplier shall produce every six (6) months following Achievement of the MVP Deployed Milestone, a plan for improving the provision of Deliverables and/or reducing the Charges (without adversely affecting the performance of this Contract) (the "**Continuous Improvement Plan**") for the Buyer's Approval. The Continuous Improvement Plan must include, as a minimum, proposals:
 - 2.3.1 identifying the emergence of relevant new and evolving technologies;
 - 2.3.2 changes in business processes of the Supplier or the Buyer and ways of working that would provide cost savings and/or enhanced benefits to the Buyer (such as methods of interaction, supply chain efficiencies, reduction in energy consumption and methods of sale);
 - 2.3.3 new or potential improvements to the provision of the Deliverables including the quality, responsiveness, procedures, benchmarking methods, likely performance mechanisms and customer support services in relation to the Deliverables; and
 - 2.3.4 measuring and reducing the sustainability impacts of the Supplier's operations and supply-chains relating to the Deliverables, and identifying opportunities to assist the Buyer in meeting their sustainability objectives.
- 2.4 The first Continuous Improvement Plan shall be submitted by the Supplier to the Buyer for Approval within six (6) Months following Achievement of the MVP Deployed Milestone, and every six (6) months thereafter.
- 2.5 The Buyer shall notify the Supplier of its Approval or rejection of the proposed Continuous Improvement Plan or any updates to it within twenty (20) Working Days of receipt. If it is rejected then the Supplier shall, within ten (10) Working Days of receipt of notice of rejection, submit a revised Continuous Improvement Plan reflecting the changes required. Once Approved, it becomes the Continuous Improvement Plan for the purposes of this Contract.
- 2.6 The Supplier must provide sufficient information with each suggested improvement to enable a decision on whether to implement it. The Supplier shall provide any further information as requested.
- 2.7 If the Buyer wishes to incorporate any improvement into this Contract, it must request a Variation in accordance with the Variation Procedure.

- 2.8 Once the first Continuous Improvement Plan has been Approved in accordance with Paragraph 2.5:
 - 2.8.1 the Supplier shall use all reasonable endeavours to implement any agreed deliverables in accordance with the Continuous Improvement Plan; and
 - 2.8.2 the Parties agree to frequently review the Supplier's progress against the Continuous Improvement Plan.
- 2.9 The Supplier shall update the Continuous Improvement Plan in accordance with the procedure and timescales set out in Paragraph 2.3.
- 2.10 All costs relating to the compilation or updating of the Continuous Improvement Plan shall have no effect on and are included in the Charges.