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Standardised Contracting Terms
SC2

General Conditions

1. General

a. The defined terms in the Contract shall be as set out in Schedule 1.

b. The Contractor shall comply with all applicable Legislation, whether specifically

referenced in this Contract or not.

c. The Contractor warrants and represents, that:
(2) they have the full capacity and authority to enter into, and to exercise their rights
and perform their obligations under, the Contract;
2) from the Effective Date of Contract and for so long as the Contract remains in
force it shall give the Authority Notice of any litigation, arbitration (unless expressly
prohibited from doing so in accordance with the terms of the arbitration), administrative
or adjudication or mediation proceedings before any court, tribunal, arbitrator,
administrator or adjudicator or mediator or relevant authority against themselves or a
Subcontractor which would adversely affect the Contractor's ability to perform their
obligations under the Contract;
3) as at the Effective Date of Contract no proceedings or other steps have been
taken and not discharged (nor, to the best of the knowledge of the Contractor,
threatened) for the winding-up of the company or dissolution or for the appointment of a
receiver, administrative receiver, administrator, liquidator, trustee or similar officer in
relation to any of its assets or revenues;
(4) for so long as the Contract remains in force they shall give the Authority Notice
of any proceedings or other steps that have been taken but not discharged (nor to the
best of the knowledge of the Contractor, threatened) for the winding-up of the company
or dissolution or for the appointment of a receiver, administrator, liquidator, trustee or
similar officer in relation to any of its assets or revenues.

d. Unless the context otherwise requires:
D The singular includes the plural and vice versa, and the masculine includes the
feminine and vice versa.
2) The words “include”, “includes”, “including” and “included” are to be construed
as if they were immediately followed by the words “without limitation”, except where
explicitly stated otherwise.
3) The expression “person” means any individual, firm, body corporate,
unincorporated association or partnership, government, state or agency of a state or
joint venture.
(4) References to any statute, enactment, order, regulation, or other similar
instrument shall be construed as a reference to the statute, enactment, order,
regulation, or instrument as amended, supplemented, replaced or consolidated by any
subsequent statute, enactment, order, regulation, or instrument.
(5) The heading to any Contract provision shall not affect the interpretation of that
provision.
(6) Any decision, act or thing which the Authority is required or authorised to take or
do under the Contract may be taken or done only by the person (or its nominated
deputy) authorised in Schedule 3 (Contract Data Sheet) to take or do that decision, act,
or thing on behalf of the Authority.
(7 Unless excluded within the Conditions of the Contract or required by law,
references to submission of documents in writing shall include electronic submission.

2. Duration of Contract
This Contract comes into effect on the Effective Date of Contract and will expire automatically
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on the date identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in
accordance with the provisions of the Contract, or otherwise lawfully terminated.

3. Entire Agreement

This Contract constitutes the entire agreement between the Parties relating to the subject
matter of the Contract. The Contract supersedes, and neither Party has relied upon, any prior
negotiations, representations, and undertakings, whether written or oral, except that this
Condition shall not exclude liability in respect of any fraudulent misrepresentation.

4. Governing Law
a. Subject to clause 4.d, the Contract shall be considered as a contract made in England
and subject to English Law.
b. Subject to clause 4.d and Condition 39 (Dispute Resolution) and without prejudice to
the dispute resolution process set out therein, each Party submits and agrees to the
exclusive jurisdiction of the Courts of England to resolve, and the laws of England to
govern, any actions proceedings, controversy or claim of whatever nature arising out of or
relating to the Contract or breach thereof.
c. Subject to clause 4.d any dispute arising out of or in connection with the Contract shall
be determined within the English jurisdiction and to the exclusion of all other jurisdictions
save that other jurisdictions may apply solely for the purpose of giving effect to this
Condition 4 and for the enforcement of any judgment, order or award given under English
jurisdiction.
d. If the Parties pursuant to the Contract agree that Scots Law should apply then the
following amendments shall apply to the Contract:
8} Clause 4.a, 4.b and 4.c shall be amended to read:
“a. The Contract shall be considered as a contract made in Scotland and
subject to Scots Law.

b. Subject to Condition 39 (Dispute Resolution) and without prejudice to the
dispute resolution process set out therein, each Party submits and agrees to the
exclusive jurisdiction of the Courts of Scotland to resolve, and the laws of
Scotland to govern, any actions, proceedings, controversy or claim of whatever
nature arising out of or relating to the Contract or breach thereof.

C. Any dispute arising out of or in connection with the Contract shall be
determined within the Scottish jurisdiction and to the exclusion of all other
jurisdictions save that other jurisdictions may apply solely for the purpose of
giving effect to this Condition 4 and for the enforcement of any judgment, order
or award given under Scottish jurisdiction.”

2) Clause 39.b shall be amended to read:

“In the event that the dispute or claim is not resolved pursuant to clause 39.a the
dispute shall be referred to arbitration. Unless otherwise agreed in writing by the
Parties, the arbitration and this clause 39.b shall be governed by the Arbitration
(Scotland) Act 2010. The seat of the arbitration shall be Scotland. For the avoidance of
doubt, for the purpose of arbitration the tribunal shall have the power to make
provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules, as set out in
Schedule 1 to the Arbitration (Scotland) Act 2010.”

e. Each Party warrants to each other that entry into the Contract does not, and the
performance of the Contract will not, in any way violate or conflict with any provision of law,
statute, rule, regulation, judgement, writ, injunction, decree or order applicable to it. Each
Party also warrants that the Contract does not conflict with or result in a breach or
termination of any provision of, or constitute a default under, any mortgage, contract or
other liability, charge or encumbrance upon any of its properties or other assets.
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1)

(2)
(3)
(4)
b.

o

(1)
)
®3)

(1)

Each Party agrees with each other Party that the provisions of this Condition 4 shall
survive any termination of the Contract for any reason whatsoever and shall remain fully
enforceable as between the Parties notwithstanding such a termination.

. Where the Contractor’s place of business is not in England or Wales (or Scotland where

the Parties agree pursuant to the Contract that Scots Law should apply), the Contractor
irrevocably appoints the solicitors or other persons in England and Wales (or Scotland
where the Parties agree pursuant to the Contract that Scots Law should apply) detailed in
Schedule 3 (Contract Data Sheet) as their agents to accept on their behalf service of all
process and other documents of whatever description to be served on the Contractor in
connection with any litigation or arbitration within the English jurisdiction (or Scottish
jurisdiction where the Parties agree pursuant to the Contract that Scots Law should apply)
arising out of or relating to the Contract or any issue connected therewith.

Precedence
If there is any inconsistency between the different provisions of the Contract the
inconsistency shall be resolved according to the following descending order of precedence:
Conditions 1 - 43 (and 44 - 46, if included in the Contract) of the Conditions of the
Contract shall be given equal precedence with Schedule 1 (Definitions of Contract) and
Schedule 3 (Contract Data Sheet);
Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure);
the remaining Schedules; and
any other documents expressly referred to in the Contract.
If either Party becomes aware of any inconsistency within or between the documents
referred to in clause 5.a such Party shall notify the other Party forthwith and the Parties will
seek to resolve that inconsistency on the basis of the order of precedence set out in clause
5.a. Where the Parties fail to reach agreement, and if either Party considers the
inconsistency to be material to its rights and obligations under the Contract, then the
matter will be referred to the dispute resolution procedure in accordance with Condition 40
(Dispute Resolution).

Formal Amendments to the Contract
Except as provided in Condition 30 and subject to clause 6.c, the Contract may only be
amended by the written agreement of the Parties (or their duly authorised representatives
acting on their behalf). Such written agreement shall consist of:
the Authority Notice of Change under Schedule 4 (Contract Change Control Procedure)
(where used);
the Authority's offer set out in a serially numbered amendment letter issued by the
Authority to the Contractor; and
the Contractor's unqualified acceptance of such offer as evidenced by the Contractor's
duly signed DEFFORM 10B.
Where required by the Authority in connection with any such amendment, the Contractor
shall (as so required) confirm that any existing Parent Company Guarantee is sufficiently
comprehensive so as to cover and support all of the Contractor's liabilities and obligations
under and in connection with the Contract (as amended by such amendment) or provide a
revised Parent Company Guarantee with such DEFFORM 10B to achieve the same
purposes.
Where the Authority wishes to amend the Contract to incorporate any work that is unpriced
at the time of amendment:
if the Contract is not a Qualifying Defence Contract, the Authority shall have the right to
settle with the Contractor a price for such work under the terms of DEFCON 643 (SC2)
or DEFCON 127. Where DEFCON 643 (SC2) is used, the Contractor shall make all
appropriate arrangements with all its Subcontractors affected by the Change or
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Changes in accordance with clause 5 of DEFCON 643 (SC2); or

(2) if the Contract is a Qualifying Defence Contract, the Contract Price shall be

redetermined on amendment in accordance with the Defence Reform Act 2014 and
Single Source Contract Regulations 2014 (each as amended from time to time).

Changes to the Specification

d.

e.

The Specification forms part of the Contract and all Contract Deliverables to be supplied by
the Contractor under the Contract shall conform in all respects with the Specification.

The Contractor shall use a configuration control system to control all changes to the
Specification. The configuration control system shall be compatible with ISO 9001 (latest
published version) or as specified in the Contract.

. Authority Representatives

Any reference to the Authority in respect of:

a.

(1) the giving of consent;

(2) the delivering of any Notices; or

(3) the doing of any other thing that may reasonably be undertaken by an individual acting

o

on behalf of the Authority, shall be deemed to be references to the Authority's
Representatives in accordance with this Condition 7.
The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their
nominated deputy) shall have full authority to act on behalf of the Authority for all purposes
of the Contract. Unless notified in writing before such act or instruction, the Contractor
shall be entitled to treat any act of the Authority’s Representatives which is authorised by
the Contract as being expressly authorised by the Authority and the Contractor shall not be
required to determine whether authority has in fact been given.
In the event of any change to the identity of the Authority’s Representatives, the Authority
shall provide written confirmation to the Contractor, and shall update Schedule 3 (Contract
Data Sheet) in accordance with Condition 6 (Formal Amendments to the Contract).

Severability

If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent
then:

(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no

effect and shall be deemed not to be included in the Contract but without invalidating
any of the remaining provisions of the Contract; and

(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or

©

unenforceable provision by a valid, legal and enforceable substitute provision the effect
of which is as close as possible to the intended effect of the invalid, illegal or
unenforceable provision.

. Waiver
. No act or omission of either Party shall by itself amount to a waiver of any right or remedy

unless expressly stated by that Party in writing. In particular, no reasonable delay in
exercising any right or remedy shall by itself constitute a waiver of that right or remedy.

. No waiver in respect of any right or remedy shall operate as a waiver in respect of any

other right or remedy.

10. Assignment of Contract
Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior
written consent of the other Party.

OFFICIAL SENSITIVE OFFICIAL-SENSITIVE COMMERCIAL COMMERCIAL
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11. Third Party Rights

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any
person who is not a Party to the Contract to enforce any term of the Contract in its own right
and the Parties to the Contract declare that they have no intention to grant any such right.

Transparency

a. Subject to clause 12.b but notwithstanding Condition 13 (Disclosure of Information), the
Contractor understands that the Authority may publish the Transparency Information to the
general public. The Contractor shall assist and cooperate with the Authority to enable the
Authority to publish the Transparency Information.

b. Before publishing the Transparency Information to the general public in accordance with
clause 12.a, the Authority shall redact any Information that would be exempt from
disclosure if it was the subject of a request for Information under the Freedom of
Information Act 2000 or the Environmental Information Regulations 2004, and any
Information which has been acknowledged by the Authority at Schedule 5 ( Contractor’s
Commercially Sensitive Information).

c. The Authority may consult with the Contractor before redacting any Information from the
Transparency Information in accordance with clause 12.b. The Contractor acknowledges
and accepts that their representations on redactions during consultation may not be
determinative and that the decision whether to redact Information is a matter in which the
Authority shall exercise its own discretion, subject always to the provisions of the Freedom
of Information Act 2000 or the Environmental Information Regulations 2004.

d. For the avoidance of doubt, nothing in this Condition 12 shall affect the Contractor’s rights
at law.

13. Disclosure of Information

a. Subject to clauses 13.d to i, and Condition 12 each Party:

(1) shall treat in confidence all Information it receives from the other;

(2) shall not disclose any of that Information to any third party without the prior written
consent of the other Party, which consent shall not unreasonably be withheld, except
that the Contractor may disclose Information in confidence, without prior consent, to
such persons and to such extent as may be necessary for the performance of the
Contract;

(3) shall not use any of that Information otherwise than for the purpose of the Contract; and

(4) shall not copy any of that Information except to the extent necessary for the purpose of
exercising its rights of use and disclosure under the Contract.

b. The Contractor shall take all reasonable precautions necessary to ensure that all
Information disclosed to the Contractor by or on behalf of the Authority under or in
connection with the Contract:

(1) is disclosed to their employees and Subcontractors, only to the extent necessary for the

performance of the Contract; and

(2) istreated in confidence by them and not disclosed except with the prior written consent

of the Authority or used otherwise than for the purpose of performing work or having work

performed for the Authority under the Contract or any subcontract.

c. The Contractor shall ensure that their employees are aware of the Contractor’s
arrangements for discharging the obligations at clauses 13.a and 13.b before receiving
Information and shall take such steps as may be reasonably practical to enforce such
arrangements.

d.

A Party shall not be in breach of Clauses 13.a, 13.b, 13.f, 13.g and 13.h to the extent that

either Party:

OFFICIAL SENSITIVE OFFICIAL-SENSITIVE COMMERCIAL COMMERCIAL
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(1) exercises rights of use or disclosure granted otherwise than in consequence of, or
under, the Contract;

(2) has the right to use or disclose the Information in accordance with other Conditions of
the Contract; or

(3) can show:

(a) that the Information was or has become published or publicly available for use
otherwise than in breach of any provision of the Contract or any other agreement between the
Parties;

(b) that the Information was already known to it (without restrictions on disclosure or
use) prior to receiving the Information under or in connection with the Contract;

(© that the Information was received without restriction on further disclosure from a
third party which lawfully acquired the Information without any restriction on disclosure; or

(d) from its records that the same Information was derived independently of that
received under or in connection with the Contract;

provided that the relationship to any other Information is not revealed.

e. Neither Party shall be in breach of this Condition where it can show that any disclosure of
Information was made solely and to the extent necessary to comply with a statutory,
judicial or parliamentary obligation. Where such a disclosure is made, the Party making
the disclosure shall ensure that the recipient of the Information is made aware of and
asked to respect its confidentiality. Such disclosure shall in no way diminish the
obligations of the Parties under this Condition.

f. The Authority may disclose the Information:

(1) to any Central Government Body for any proper purpose of the Authority or of the
relevant Central Government Body, which shall include: disclosure to the Cabinet Office
and/or HM Treasury for the purpose of ensuring effective cross-Government
procurement processes, including value for money and related purposes. Where such a
disclosure is made the Authority shall ensure that the recipient is made aware of its
confidentiality;

(2) to Parliament and Parliamentary Committees or if required by any Parliamentary
reporting requirement;

(3) tothe extent that the Authority (acting reasonably) deems disclosure necessary or
appropriate in the course of carrying out its public functions;

(4) subject to clause 13.g below, on a confidential basis to a professional adviser,
consultant or other person engaged by any of the entities defined in Schedule 1
(including benchmarking organisations) for any purpose relating to or connected with
the Contract;

(5) subject to clause 13.g below, on a confidential basis for the purpose of the exercise of
its rights under the Contract; or

(6) on a confidential basis to a proposed body in connection with any assignment, novation
or disposal of any of its rights, obligations or liabilities under the Contract;
and for the purposes of the foregoing, references to disclosure on a confidential basis
shall mean disclosure subject to a confidentiality agreement or arrangement containing
terms no less stringent than those placed on the Authority under this Condition.

g. Where the Authority intends to disclose Information to a commercial entity which is not
a Central Government Body in accordance with clauses 13.1.(4) or 13.f.(5) above, the
Authority will endeavour to provide the Contractor with 3 Business Days' notice in advance of
such disclosure. In relation to a disclosure of Information made under clause 13.1.(3) above, if
reasonably requested by the Contractor within 2 Business Days of such notice being given,
where the Authority has not already done so, it will endeavour to procure from the intended
recipient of the Information an agreement containing confidentiality terms the same as, or
substantially similar to, those placed on the Authority under this Condition.

h. Before sharing any Information in accordance with clause 13.f, the Authority may redact
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the Information. Any decision to redact Information made by the Authority shall be final.

The Authority shall not be in breach of the Contract where disclosure of Information is
made solely and to the extent necessary to comply with the Freedom of Information Act
2000 (the “Act”) or the Environmental Information Regulations 2004 (the “Regulations”). To
the extent permitted by the time for compliance under the Act or the Regulations, the
Authority shall consult the Contractor where the Authority is considering the disclosure of
Information under the Act or the Regulations and, in any event, shall provide prior
notification to the Contractor of any decision to disclose the Information. The Contractor
acknowledges and accepts that their representations on disclosure during consultation
may not be determinative and that the decision whether to disclose Information in order to
comply with the Act or the Regulations is a matter in which the Authority shall exercise its
own discretion, subject always to the provisions of the Act or the Regulations.

Nothing in this Condition shall affect the Parties' obligations of confidentiality where
Information is disclosed orally in confidence.

Publicity and Communications with the Media

The Contractor shall not and shall ensure that any employee or Subcontractor shall not
communicate with representatives of the press, television, radio or other media on any matter
concerning the Contract unless the Authority has given its prior written consent.

15. Change of Control of Contractor
a. The Contractor shall notify the Representative of the Authority at the address given in

clause 15.b, as soon as practicable, in writing of any intended, planned or actual change in
control of the Contractor, including any Subcontractors. The Contractor shall not be
required to submit any notice which is unlawful or is in breach of either any pre-existing
non-disclosure agreement or any regulations governing the conduct of the Contractor in
the UK or other jurisdictions where the Contractor may be subject to legal sanction arising
from issuing such a notice.
Each naotice of change of control shall be taken to apply to all contracts with the Authority.
Notices shall be submitted to:

Mergers & Acquisitions Section

Strategic Supplier Management Team

Spruce 3b # 1301

MOD Abbey Wood,

Bristol, BS34 8JH

and emailed to: DefComrclSSM-MergersandAcg@mod.gov.uk

The Representative of the Authority shall consider the notice of change of control and
advise the Contractor in writing of any concerns the Authority may have. Such concerns
may include but are not limited to potential threats to national security, the ability of the
Authority to comply with its statutory obligations or matters covered by the declarations
made by the Contractor prior to contract award.

. The Authority may terminate the Contract by giving written notice to the Contractor within

six months of the Authority being notified in accordance with clause 15.a. The Authority
shall act reasonably in exercising its right of termination under this Condition.

If the Authority exercises its right to terminate in accordance with clause 15.d the
Contractor shall be entitled to request the Authority to consider making a payment
representing any commitments, liabilities or expenditure incurred by the Contractor in
connection with the Contract up to the point of termination. Such commitments, liabilities or
expenditure shall be reasonably and properly chargeable by the Contractor, and shall
otherwise represent an unavoidable loss by the Contractor by reason of the termination of
the Contract. Any payment under this clause 15.e must be fully supported by documentary
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evidence. The decision whether to make such a payment shall be at the Authority’s sole
discretion.

f. Notification by the Contractor of any intended, planned or actual change of control shall not
prejudice the existing rights of the Authority or the Contractor under the Contract nor create
or imply any rights of either the Contractor or the Authority additional to the Authority’s
rights set out in this Condition.

16. Environmental Requirements

The Contractor shall in all their operations to perform the Contract, adopt a sound proactive
environmental approach that identifies, considers, and where possible, mitigates the
environmental impacts of their supply chain. The Contractor shall provide evidence of so
doing to the Authority on demand.

17. Contractor’s Records

a. The Contractor and their Subcontractors shall maintain all records specified in and
connected with the Contract (expressly or otherwise) and make them available to the
Authority when requested on reasonable notice.

b. The Contractor and their Subcontractors shall also permit access to relevant records that
relate to the contractual obligations to supply goods or services under the Contract, held by
or controlled by them and reasonably required by the Comptroller and Auditor General,
their staff and any appointed representative of the National Audit Office, and provide such
explanations and information as reasonably necessary for the following purposes:

(1) to enable the National Audit Office to carry out the Authority’s statutory audits and to

examine and/or certify the Authority’s annual and interim report and accounts; and

(2) to enable the National Audit Office to carry out an examination pursuant to Part Il of the

National Audit Act 1983 of the economy, efficiency and effectiveness with which the
Authority has used its resources.

c. With regard to the records made available to the Authority under clause 17.a of this
Condition, and subject to the provisions of Condition 13 (Disclosure of Information), the
Contractor shall permit records to be examined and if necessary copied, by the Authority, or
Representative of the Authority, as the Authority may require.

d. Unless the Contract specifies otherwise the records referred to in this Condition shall be
retained for a period of at least 6 years from:

(1) the end of the Contract term;

(2) the termination of the Contract; or

(3) the final payment,

whichever occurs latest.

18. Notices
a. A Notice served under the Contract shall be:
(1) inwriting in the English language;
(2) authenticated by signature or such other method as may be agreed between the
Parties;
(3) sent for the attention of the other Party’s Representative, and to the address set
out in Schedule 3 (Contract Data Sheet);
(4) marked with the number of the Contract; and
(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in
Schedule 3 (Contract Data Sheet), by electronic mail.
b. Notices shall be deemed to have been received:
(1) if delivered by hand, on the day of delivery if it is the recipient’s Business Day and
otherwise on the first Business Day of the recipient immediately following the day
of delivery;
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(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in

the case of airmail) after the day of posting;

(3) if sent by facsimile or electronic means:

(a) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s
time) on completion of receipt by the sender of verification of the transmission from the
receiving instrument; or

(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient’s
time) following the completion of receipt by the sender of verification of transmission from the
receiving instrument.

19. Progress Monitoring, Meetings and Reports

a. The Contractor shall attend progress meetings at the frequency or times (if any) specified
in Schedule 3 (Contract Data Sheet) and shall ensure that their Contractor’s
representatives are suitably qualified to attend such meetings.

b. The Contractor shall submit progress reports to the Authority’s Representatives at the
times and in the format (if any) specified in Schedule 3 (Contract Data Sheet). The reports
shall detail as a minimum:

D) performance/Delivery of the Contractor Deliverables;

(2) risks and opportunities;

3) any other information specified in Schedule 3 (Contract Data Sheet); and any
other information reasonably requested by the Authority.

(4)

Supply of Contractor Deliverables

20. Supply of Contractor Deliverables and Quality Assurance

a. The Contractor shall provide the Contractor Deliverables to the Authority, in accordance
with the Schedule of Requirements and the Specification, and shall allocate sufficient
resource to the provision of the Contractor Deliverables to enable it to comply with this
obligation.

b. The Contractor shall:

(1) comply with any applicable quality assurance requirements specified in Schedule 3

(Contract Data Sheet) in providing the Contractor Deliverables; and

(2) discharge their obligations under the Contract with all due skill, care, diligence and
operating practice by appropriately experienced, qualified and trained personnel.

c. The provisions of clause 20.b. shall survive any performance, acceptance or payment
pursuant to the Contract and shall extend to any remedial services provided by the
Contractor.

d. The Contractor shall:

(1) observe, and ensure that the Contractor's Team observe, all health and safety rules and
regulations and any other security requirements that apply at any of the Authority’s
premises;

(2) notify the Authority as soon as they become aware of any health and safety hazards or
issues which arise in relation to the Contractor Deliverables; and

(3) before the date on which the Contractor Deliverables are to start, obtain, and at all times
maintain, all necessary licences and consents in relation to the Contractor Deliverables.

21. Marking of Contractor Deliverables

a. Each Contractor Deliverable shall be marked in accordance with the requirements
specified in Schedule 3 (Contract Data Sheet), if no such requirement is specified, the
Contractor shall mark each Contractor Deliverable clearly and indelibly in accordance with
the requirements of the relevant DEF-STAN 05-132 as specified in the contract or
specification. In the absence of such requirements, the Contractor Deliverables shall be
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marked with the MOD stock reference, NATO Stock Number (NSN) or alternative
reference number specified in Schedule 2 (Schedule of Requirements).

b. Any marking method used shall not have a detrimental effect on the strength, serviceability
or corrosion resistance of the Contractor Deliverables.

¢. The marking shall include any serial numbers allocated to the Contractor Deliverable.

d. Where because of its size or nature it is not possible to mark a Contractor Deliverable with
the required particulars, the required information should be included on the package or
carton in which the Contractor Deliverable is packed, in accordance with Condition 22
(Packaging and Labelling (excluding Contractor Deliverables containing Munitions)).

22. Packaging and Labelling (excluding Contractor Deliverables containing Munitions)

a. Packaging responsibilities are as follows:

(1) The Contractor shall be responsible for providing Packaging which fully complies with
the requirements of the Contract.

(2) The Authority shall indicate in the Contract the standard or level of Packaging required
for each Contractor Deliverable, including the PPQ. If a standard or level of Packaging
(including the PPQ) is not indicated in the Contract, the Contractor shall request such
instructions from the Authority before proceeding further.

(3) The Contractor shall ensure all relevant information necessary for the effective
performance of the Contract is made available to all Subcontractors.

(4) Where the Contractor or any of their Subcontractors have concerns relating to the
appropriateness of the Packaging design and or MPL prior to manufacture or supply of
the Contractor Deliverables they shall use DEFFORM 129B to feedback these concerns
to the Contractor or Authority, as appropriate.

b. The Contractor shall supply Commercial Packaging meeting the standards and

requirements of Def Stan 81-041 (Part 1). In addition, the following requirements apply:

(1) The Contractor shall provide Packaging which:

(a) will ensure that each Contractor Deliverable may be transported and delivered to
the consignee named in the Contract in an undamaged and serviceable condition;
and

(b) s labelled to enable the contents to be identified without need to breach the
package; and

(c) is compliant with statutory requirements and this Condition.

(2) The Packaging used by the Contractor to supply identical or similar Contractor
Deliverables to commercial customers or to the general public (i.e. point of sale
packaging) will be acceptable, provided that it complies with the following criteria:

(a) reference in the Contract to a PPQ means the quantity of a Contractor Deliverable
to be contained in an individual package, which has been selected as being the
most suitable for issue(s) to the ultimate user;

(b) Robust Contractor Deliverables, which by their nature require minimal or no
packaging for commercial deliveries, shall be regarded as "PPQ packages" and
shall be marked in accordance with clauses 22.i to 22.I. References to "PPQ
packages" in subsequent text shall be taken to include Robust Contractor
Deliverables; and

(c) for ease of handling, transportation and delivery, packages which contain identical
Contractor Deliverables may be bulked and overpacked, in accordance with
clauses 22.i to 22.k.

c. The Contractor shall ascertain whether the Contractor Deliverables being supplied are, or

contain, Dangerous Goods, and shall supply the Dangerous Goods in accordance with:

(1) The Health and Safety At Work Act 1974 (as amended);

(2) The Classification Hazard Information and Packaging for Supply Regulations (CHIP4)
2009 (as amended);
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(3) The REACH Regulations 2007 (as amended); and

(4) The Classification, Labelling and Packaging Regulations (CLP) 2009 (as amended).

d. The Contractor shall package the Dangerous Goods as limited quantities, excepted
quantities or similar derogations, for UK or worldwide shipment by all modes of transport in
accordance with the regulations relating to the Dangerous Goods and:

(1) The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and

(2) The Air Navigation (Amendment) Order 2019.

e. As soon as possible, and in any event no later than one month before delivery is due, the
Contractor shall provide a Safety Data Sheet in respect of each Dangerous Good in
accordance with the REACH Regulations 2007 (as amended) and the Health and Safety At
Work Act 1974 (as amended) and in accordance with Condition 23 (Supply of Hazardous
Materials or Substances in Contractor Deliverables).

f. The Contractor shall comply with the requirements for the design of MLP which include
clauses 22.f and 22.g as follows:

(1) Where there is a requirement to design UK or NATO MLP, the work shall be undertaken
by an MPAS registered organisation, or one that although non-registered is able to
demonstrate to the Authority that their quality systems and military package design
expertise are of an equivalent standard.

(@) The MPAS certification (for individual designers) and registration (for
organisations) scheme details are available from:
DES SEOC SCP-SptEng-Pkg

MOD Abbey Wood

Bristol, BS34 8JH

Tel. +44(0)30679-35353
DESSEOCSCP-SptEng-PKg@mod.uk

(b) The MPAS Documentation is also available on the DStan website.

(2) MLP shall be designed to comply with the relevant requirements of Def Stan 81-041,
and be capable of meeting the appropriate test requirements of Def Stan 81-041 (Part
3). Packaging designs shall be prepared on a SPIS, in accordance with Def Stan 81-
041 (Part 4).

(3) The Contractor shall ensure a search of the SPIS index (the ‘SPIN’) is carried out to
establish the SPIS status of each requirement (using DEFFORM 129a ‘Application for
Packaging Designs or their Status’).

(4) New designs shall not be made where there is an existing usable SPIS, or one that may
be easily modified.

(5) Where there is a usable SFS, it shall be used in place of a SPIS design unless
otherwise stated by the Contract. When an SFS is used or replaces a SPIS design, the
Contractor shall upload this information on to SPIN in Adobe PDF.

(6)

All SPIS, new or modified (and associated documentation), shall, on completion, be
uploaded by the Contractor on to SPIN. The format shall be Adobe PDF.

(7) Where it is necessary to use an existing SPIS design, the Contractor shall ensure the
Packaging manufacturer is a registered organisation in accordance with clause 22.f.(1)
above, or if un-registered, is compliant with MPAS ANNEX A Supplement (Code) M.
The Contractor shall ensure, as far as possible, that the SPIS is up to date.

(8) The documents supplied under clause 22.f.(6) shall be considered as a contract data
requirement and be subject to the terms of DEFCON 15 and DEFCON 21.

g. Unless otherwise stated in the Contract, one of the following procedures for the production

of new or modified SPIS designs shall be applied:

(1) If the Contractor or their Subcontractor is the PDA they shall:

(a)

On receipt of instructions received from the Authority’s representative nominated
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)

®3)

(4)

in Box 2 Annex A to Schedule 3 (Contract Data Sheet), prepare the required
package design in accordance with clause 22.f.
(b)
Where the Contractor or their Subcontractor is registered, they shall, on
completion of any design work, provide the Authority with the following documents
electronically:
i. alist of all SPIS which have been prepared or revised against the
Contract; and
ii. acopy of all new / revised SPIS, complete with all continuation sheets
and associated drawings, where applicable, to be uploaded onto SPIN.
(c) Where the PDA is not a registered organisation, then they shall obtain approval
for their design from a registered organisation before proceeding, then follow
clause 22.9.(1)(b).
Where the Contractor or their Subcontractor is not the PDA and is un-registered, they
shall not produce, modify, or update SPIS designs. They shall obtain current SPIS
design(s) from the Authority or a registered organisation before proceeding with
manufacture of Packaging. To allow designs to be provided in ample time, they should
apply for SPIS designs as soon as practicable.
Where the Contractor or their Subcontractor is un-registered and has been given
authority to produce, modify, and update SPIS designs by the Contract, they shall
obtain approval for their design from a registered organisation using DEFFORM 129a
before proceeding, then follow clause 22.g.(1)(b).
Where the Contractor or their Subcontractor is not a PDA but is registered, they shall
follow clauses 22.g9.(1)(a) and 22.g9.(1)(b).

h. If special jigs, tooling etc., are required for the production of MLP, the Contractor shall
obtain written approval from the Commercial Officer before providing them. Any approval
given will be subject to the terms of DEFCON 23 (SC2) or equivalent condition, as

appropriate.
In addition to any marking required by international or national legislation or regulations,

the following package labelling and marking requirements apply:

(1)

0)

If the Contract specifies UK or NATO MPL, labelling and marking of the packages shall
be in accordance with Def Stan 81-041 (Part 6) and this Condition as follows:
(a) Labels giving the mass of the package, in kilograms, shall be placed such that
they may be clearly seen when the items are stacked during storage.
(b) Each consignment package shall be marked with details as follows:
i.name and address of consignor;
ii. name and address of consignee (as stated in the Contract or order);
ii. destination where it differs from the consignee's address, normally
either:
. delivery destination / address; or
(ii).  transit destination, where delivery address is a point for
aggregation / disaggregation and / or onward shipment elsewhere, e.g.
railway station, where that mode of transport is used;
iv. the unique order identifiers and the CP&F Delivery Label / Form which
shall be prepared in accordance with DEFFORM 129J.
If aggregated packages are used, their consignment marking and identification

requirements are stated at clause 22.1.

)

If the Contract specifies Commercial Packaging, an external surface of each PPQ
package and each consignment package, if it contains identical PPQ packages, shall be
marked, using details of the Contractor Deliverables as shown in the Contract schedule,
to state the following:
(@) description of the Contractor Deliverable;
(b)  the full thirteen digit NATO Stock Number (NSN);
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(c) the PPQ;

(d) maker's part / catalogue, serial and / or batch nhumber, as appropriate;

(e) the Contract and order number when applicable;

()  the words “Trade Package” in bold lettering, marked in BLUE in respect of trade
packages, and BLACK in respect of export trade packages;

(g) shelf life of item where applicable;

(h)  for rubber items or items containing rubber, the quarter and year of vulcanisation
or manufacture of the rubber product or component (marked in accordance with
Def Stan 81-041);

(i)  any statutory hazard markings and any handling markings, including the mass of
any package which exceeds 3kg gross; and

()  any additional markings specified in the Contract.

j. Bar code marking shall be applied to the external surface of each consignment package
and to each PPQ package contained therein. The default symbologyshall be as specified
in Def Stan 81-041 (Part 6). As a minimum the following information shall be marked on
packages:

(1) the full 13-digit NSN;

(2) denomination of quantity (D of Q);

(3) actual quantity (quantity in package);

(4) manufacturer's serial number and / or batch number, if one has been allocated; and

(5) the CP&F-generated unique order identifier.

k. Requirements for positioning bar codes in relation to related text, as well as positioning on
package etc., are defined in Def Stan 81-041 (Part 6). If size of the bar code does not
allow a label to be directly attached, then a tag may be used. Any difficulties over size or
positioning of barcode markings shall initially be referred to the organisation nominated in
Box 3 of Annex A to Schedule 3 (Contract Data Sheet).

I. The requirements for the consignment of aggregated packages are as follows:

(1) With the exception of packages containing Dangerous Goods, over-packing for delivery
to the consignee shown in the Contract may be used by the consignor to aggregate a
number of packages to different Packaging levels, provided that the package contains
Contractor Deliverables of only one NSN or class group. Over-packing shall be in the
cheapest commercial form consistent with ease of handling and protection of over-
packed items.

(2) Two adjacent sides of the outer container shall be clearly marked to show the following:

(@) class group number;

(b) name and address of consignor;

(© name and address of consignee (as stated on the Contract or order);
(d) destination if it differs from the consignee's address, normally either:

i. delivery destination / address; or

ii. transit destination, if the delivery address is a point of aggregation /
disaggregation and / or onward shipment e.g. railway station, where that
mode of transport is used;

(e) where applicable, the reference number of the delivery note produced by CP&F
relating to the contents. The consignee's copy of each delivery note shall be placed in the
case / container. If the Contractor Deliverables listed in the delivery note are packed in
several cases, the consignee's copy shall be placed in the first case and a separate list
detailing the contents shall be prepared for each case after the first and placed in the case to
which it relates. Each case is to be numbered to indicate both the number of the case and
the total number of cases concerned e.g. 1/3, 2/3, 3/3;

)] the CP&F-generated shipping label; and

(9) any statutory hazard markings and any handling markings.

m. Authorisation of the Contractor to undertake Packaging design, or to use a packaging
design, that was not part of the original requirement under the Contract, shall be
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considered as an alteration to the specification in accordance with Condition 6 (Formal
Amendments to the Contract).

n. The Contractor shall ensure that timber and wood-containing products supplied under the
Contract comply with the provisions of Condition 24 (Timber and Wood-Derived Products)
and Annex | and Annex Il of the International Standards for Phytosanitary Measures,
"Guidelines for Regulating Wood Packaging Material in International Trade", Publication
No 15 (ISPM 15).

0. All Packaging shall meet the requirements of the Packaging (Essential Requirements)
Regulations 2003 (as amended) where applicable.

p. In any design work the Contractor shall comply with the Producer Responsibility
Obligations (Packaging Waste) Regulations 2007 (as amended) or equivalent legislation.
Evidence of compliance shall be a contractor record in accordance with Condition 17
(Contractor’s Records).

g. This Condition is concerned with the supply of Packaging suitable to protect and ease
handling, transport and storage of specified items. Where there is a failure of suitable
Packaging (a design failure), or Packaging fails and this is attributed to the Packaging
supplier, then the supplier shall be liable for the cost of replacing the Packaging.

r. Liability for other losses resulting from Packaging failure or resulting from damage to
Packaging, (such as damage to the packaged item etc.), shall be specified elsewhere in
the Contract.

s. General requirements for service Packaging, including details of UK and NATO MLP and
Commercial Packaging descriptions, are contained in Def Stan 81-041 (Part 1) "Packaging
of Defence Materiel". Def Stans, NATO Standardisation Agreements (STANAGS), and
further information are available from the DStan internet site at: https://www.dstan.mod.uk/

t. Unless specifically stated otherwise in the invitation to tender or the Contract, reference to
any standard including Def Stans or STANAGS in any invitation to tender or Contract
document means the edition and all amendments extant at the date of such tender or
Contract.

u. In the event of conflict between the Contract and Def Stan 81-041, the Contract shall take
precedence.

23. Supply of Data for Hazardous Materials or Substances in Contractor Deliverables
a. The Contractor shall provide to the Authority:
(1)
for each hazardous material or substance supplied, a Safety Data Sheet (SDS) in
accordance the extant Classification, Labelling and Packaging (GB CLP)
Regulation; and
(2) for each Contractor Deliverable containing hazardous materials or substances,
safety information as required by the Health and Safety at Work, etc Act 1974, at
the time of supply.
Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the
Authority or the Contractor.

b. If the Contractor Deliverable contains hazardous materials or substances, or is a
substance falling within the scope of the extant UK REACH Regulation:

(1) the Contractor shall provide to the Authority an SDS for the substance in accordance
with the Regulation. If the Contractor becomes aware of new information which may
affect the risk management measures or new information on the hazard, the
Contractor shall update the SDS and forward it to the Authority and to the address
listed in clause 23.h below; and

(2) the Authority, if it becomes aware of new information regarding the hazardous
properties of the substance, or any other information that might call into question the
appropriateness of the risk management measures identified in the SDS supplied,
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shall report this information in writing to the Contractor.

c. If the Contractor is required, under, or in connection with the Contract, to supply Contractor
Deliverables or components of Contractor Deliverables that, in the course of their use,
maintenance, disposal, or in the event of an accident, may release hazardous materials or
substances, they shall provide to the Authority a list of those hazardous materials or
substances, and for each hazardous material or substance listed, provide an SDS.

d. The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous
Contractor Deliverables, Materials or Substances Supplied under the Contract: Data
Requirements) in accordance with Schedule 3 (Contract Data Sheet).

e. If the Contractor Deliverables, materials or substances are ordnance, munitions or
explosives, in addition to the requirements of the GB CLP and UK REACH the Contractor
shall comply with hazard reporting requirements of DEF STAN 07-085 Design
Requirements for Weapons and Associated Systems.

f. If the Contractor Deliverables, materials or substances are or contain or embody a
radioactive substance as defined in the extant lonising Radiation Regulations, the
Contractor shall additionally provide details of:

(1) activity; and
(2) the substance and form (including any isotope);

g. If the Contractor Deliverables, materials or substances have magnetic properties, the
Contractor shall additionally provide details of the magnetic flux density at a defined
distance, for the condition in which it is packed.

h. Any SDS to be provided in accordance with this Condition, including any related
information to be supplied in compliance with the Contractor’s statutory duties under
clause 23.a.(1) and 23.b.(1), any information arising from the provisions of clauses 23.e,
23.f and 23.g and the completed Schedule 6, shall be sent directly to the Authority’s
Representative (Commercial) as soon as practicable, and no later than one (1) month prior
to the Contract delivery date, unless otherwise stated in Schedule 3 (Contract Data Sheet).
In addition, so that the safety information can reach users without delay, a copy shall be
sent preferably as an email with attachment(s) in Adobe PDF or MS WORD format, or, if
only hardcopy is available, to the addresses below:

(1) Hard copies to be sent to:
Hazardous Stores Information System (HSIS)

Department of Safety & Environment, Quality and Technology (DS & EQT)
Spruce 2C, #1260,

MOD Abbey Wood (South)

Bristol BS34 8JH

2) Emails to be sent to:
DESTECH-QSEPEnv-HSISMulti@mod.gov.uk

i.  Failure by the Contractor to comply with the requirements of this Condition shall be
grounds for rejecting the affected Contractor Deliverables. Any withholding of information
concerning Hazardous Contractor Deliverables, materials or substances shall be
regarded as a material breach of Contract under Condition 42 (Material Breach) for which
the Authority reserves the right to require the Contractor to rectify the breach immediately
at no additional cost to the Authority or to terminate the Contract in accordance with
Condition 42

j- Where delivery is made to the Defence Fulfilment Centre (DFC) and / or other Team
Leidos location / building, the Contractor must comply with the Logistic Commaodities and
Services Transformation (LCST) Supplier Manual

24. Timber and Wood-Derived Products
a. All Timber and Wood-Derived Products supplied by the Contractor under the Contract:
(1) shall comply with the Contract Specification; and
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(2) must originate either:
(a) from a Legal and Sustainable source; or
(b) from a FLEGT-licensed or equivalent source.

b. In addition to the requirements of clause 24.a, all Timber and Wood-Derived Products
supplied by the Contractor under the Contract shall originate from a forest source where
management of the forest has full regard for:

(1) identification, documentation and respect of legal, customary and traditional tenure and

use rights related to the forest;

(2) mechanisms for resolving grievances and disputes including those relating to tenure

and use rights, to forest management practices and to work conditions; and

(3) safeguarding the basic labour rights and health and safety of forest workers.

c. If requested by the Authority, the Contractor shall provide to the Authority Evidence that
the Timber and Wood-Derived Products supplied to the Authority under the Contract
comply with the requirements of clause 24.a or 24.b or both.

d. The Authority reserves the right at any time during the execution of the Contract and for a
period of five (5) years from final Delivery under the Contract to require the Contractor to
produce the Evidence required for the Authority’s inspection within fourteen (14) days of
the Authority’s request.

e. If the Contractor has already provided the Authority with the Evidence required under
clause 24.c, the Contractor may satisfy these requirements by giving details of the
previous notification and confirming the Evidence remains valid and satisfies the provisions
of clauses 24.a or 24.b or both.

f. The Contractor shall maintain records of all Timber and Wood-Derived Products delivered
to and accepted by the Authority, in accordance with Condition 17 (Contractor’s Records).

g. Notwithstanding clause 24.c, if exceptional circumstances render it strictly impractical for
the Contractor to record Evidence of proof of timber origin for previously used Recycled
Timber, the Contractor shall support the use of this Recycled Timber with:

(1) arecord tracing the Recycled Timber to its previous end use as a standalone object or

as part of a structure; and

(2) an explanation of the circumstances that rendered it impractical to record Evidence of

proof of timber origin.

h. The Authority reserves the right to decide, except where in the Authority’s opinion the
timber supplied is incidental to the requirement and from a low risk source, whether the
Evidence submitted to it demonstrates compliance with clause 24.a or 24.b, or both. In the
event that the Authority is not satisfied, the Contractor shall commission and meet the
costs of an Independent Verification and resulting report that will:

(1) verify the forest source of the timber or wood; and

(2) assess whether the source meets the relevant criteria of clause 24.b.

i. The statistical reporting requirement at clause 24.j applies to all Timber and Wood-Derived
Products delivered under the Contract. The Authority reserves the right to amend the
requirement for statistical reporting, in the event that the UK Government changes the
requirement for reporting compliance with the Government Timber Procurement Policy.
Amendments to the statistical reporting requirement will be made in accordance with
Condition 6 (Formal Amendments to the Contract).

j- The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and Wood-
Derived Products Supplied under the Contract: Data Requirements), the data or
Information the Authority requires in respect of Timber and Wood-Derived Products
delivered to the Authority under the Contract, or in respect of each order in the case of a
Framework Agreement, or at such other frequency as stated in the Contract. The
Contractor shall send all completed Schedule 7s (Timber and Wood-Derived Products
Supplied under the Contract: Data Requirements), including nil returns where appropriate,
to the Authority’s Representative (Commercial).

k. The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data
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Requirements) may be amended by the Authority from time to time, in accordance with
Condition 6 (Formal Amendments to the Contract).

I. The Contractor shall obtain any wood, other than processed wood, used in Packaging
from:

1)

)

companies that have a full registered status under the Forestry Commission and Timber
Packaging and Pallet Confederation’s UK Wood Packaging Material Marking
Programme (more detailed information can be accessed at www.forestry.gov.uk) and all
such wood shall be treated for the elimination of raw wood pests and marked in
accordance with that Programme; or

sources supplying wood treated and marked so as to conform to Annex | and Annex Il
of the International Standard for Phytosanitary Measures, “Guidelines for Regulating
Wood Packaging Material in International Trade”, Publication No 15 published by the
Food and Agricultural Organisation of the United Nations (ISPM15) (more detailed
information can be accessed at www.fao.org).

25. Certificate of Conformity

a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a
Certificate of Conformity (CofC) in accordance with Schedule 2 (Schedule of
Requirements) and any applicable Quality Plan. One copy of the CofC shall be sent to the
Authority’s Representative (Commercial) upon Delivery, and one copy shall be provided to
the Consignee upon Delivery.

Each CofC should include the wording "Certificate of Conformity"” in the title of the document

to allow for easy identification. One CofC is to be used per NSN/part number; a CofC must

not cover multiple line items.

c. The Information provided on the CofC shall include:

(1)
(2)
(3)
(4)
(5)
(6)
(7)
(8)

(9)
(10)
(11)

Contractor’s name and address;

Contractor unique CofC number,

Contract number and where applicable Contract amendment number;

details of any approved concessions;

acquirer name and organisation;

Delivery address;

Contract Item Number from Schedule 2 (Schedule of Requirements);
description of Contractor Deliverable, including part number, specification and
configuration status;

NATO Stock Number (NSN) (where allocated);

guantities;

a signed and dated statement by the Contractor that the Contractor Deliverables comply
with the requirements of the Contract and approved concessions.

Exceptions or additions to the above are to be documented.

d. Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require
demonstration of traceability and design provenance through the supply chain the
Contractor shall include in any relevant subcontract the requirement for the Information
called for at clause 25.d. The Contractor shall ensure that this Information is available to
the Authority through the supply chain upon request in accordance with Condition 17
(Contractor Records).

26. Access to Contractor’s Premises

a. The Contractor shall provide to the Authority’s Representatives following reasonable
Notice, relevant accommodation/facilities, at no direct cost to the Authority, and all
reasonable access to their premises for the purpose of monitoring the Contractor’s
progress and quality standards in performing the Contract.

b. As far as reasonably practical, the Contractor shall ensure that the provisions of clause
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26.a are included in their subcontracts with those suppliers identified in the Contract. The
Authority, through the Contractor, shall arrange access to such Subcontractors.

27. Delivery / Collection

a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are to
be Delivered to the Consignee by the Contractor or Collected from the Consignor by the
Authority.

b. Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party

acting on behalf of the Contractor), the Contractor shall, unless otherwise stated in writing:

(1) contact the Authority’s Representative as detailed in Schedule 3 (Contract Data Sheet)
in advance of the Delivery Date in order to agree administrative arrangements for
Delivery and provide any Information pertinent to Delivery requested;

(2) comply with any special instructions for arranging Delivery in Schedule 3 (Contract Data
Sheet);

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as
specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with
the instructions;

(4) be responsible for all costs of Delivery; and

(5) Deliver the Contractor Deliverables to the Consignee at the address stated in Schedule
2 (Schedule of Requirements) by the Delivery Date between the hours agreed by the
Parties.

c. Where the Contractor Deliverables are to be Collected by the Authority (or a third party

acting on behalf of the Authority), the Contractor shall, unless otherwise stated in writing:

(1) contact the Authority’s Representative (Transport) as detailed in box 10 of Annex A to
Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in order to agree
specific arrangements for Collection and provide any Information pertinent to the
Collection requested;

(2) comply with any special instructions for arranging Collection in Schedule 3 (Contract
Data Sheet);

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as
specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with
the instructions;

(4) ensure that the Contractor Deliverables are available for Collection by the Authority from
the Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the Delivery Date
between the hours agreed by the Parties; and

(5) inthe case of Overseas consignments, ensure that the Contractor Deliverables are
accompanied by the necessary transit documentation. All Customs clearance shall be
the responsibility of the Authority’s Representative (Transport).

d. Title and risk in the Contractor Deliverables shall only pass from the Contractor to the

Authority:

(1) onthe Delivery of the Contractor Deliverables by the Contractor to the Consignee in
accordance with clause 27.b; or

(2) on the Collection of the Contractor Deliverables from the Consignor by the Authority
once they have been made available for Collection by the Contractor in accordance with
clause 27.c.

28. Acceptance
a. Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance
procedure specified in Schedule 8 (Acceptance Procedure). If no acceptance procedure is
so specified acceptance shall occur when either:
(1) the Authority does any act in relation to the Contractor Deliverable which is inconsistent
with the Contractor’s ownership; or
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(2) the time limit in which to reject the Contractor Deliverables defined in clause 29.b has
elapsed.

29. Rejection and Counterfeit Materiel

Rejection:

a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the
Specification or any other terms of the Contract, then (without limiting any other right or
remedy that the Authority may have) the Authority may reject the Contractor Deliverables
(in whole or in part). The Authority shall return these Contractor Deliverables to the
Contractor at the Contractor’s risk and cost.

b. Rejection of any of the Contractor Deliverables under clause 30.a shall take place by the
time limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is
specified, the Contractor Deliverables shall be deemed to be accepted within a reasonable
period of time.

Counterfeit Materiel:

c. Where the Authority suspects that any Contractor Deliverable or consignment of
Contractor Deliverables contains Counterfeit Materiel, it shall:

(1) notify the Contractor of its suspicion and reasons therefore;

(2) where reasonably possible, and if requested by the Contractor within 10 Business Days
of such notification, (at the Contractor’'s own risk and expense and subject to any
reasonable controls specified by the Authority) afford the Contractor the facility to (i)
inspect the Contractor Deliverable or consignment and/or (ii) obtain a sample thereof for
validation or testing purposes.

(3) give the Contractor a further 20 Business Days or such other reasonable period agreed
by the Authority, from the date of the inspection at 29.c.(2).(i) or the provision of a
sample at 29.c.(2).(ii), to comment on whether the Contractor Deliverable or
consignment meets the definition of Counterfeit Materiel; and

(4) determine, on the balance of probabilities and strictly on the evidence available to it at
the time, whether the Contractor Deliverable or consignment meets the definition of
Counterfeit Materiel
Where the Authority has determined that the Contractor Deliverable, part or
consignment of Contractor Deliverables contain Counterfeit Material then it may reject
the Contractor Deliverable, part or consignment under 29.a-29.b (Rejection).

d. In addition to its rights under 29.a and 29.b (Rejection), where the Authority reasonably
believes that any Contractor Deliverable or consignment of Contractor Deliverables
contains Counterfeit Materiel, it shall be entitled to:

(1) retain any Counterfeit Materiel; and/or

(2) retain the whole or any part of such Contractor Deliverable or consignment where it is
not possible to separate the Counterfeit Materiel from the rest of the Contractor
Deliverable, or consignment;
and such retention shall not constitute acceptance under Condition 28 (Acceptance).

e. Where the Authority intends to exercise its rights under clause 29.d, it shall where
reasonable permit the Contractor, within a period specified by the Authority, to arrange at
their own risk and expense and subject to any reasonable controls specified by the
Authority, for:
(1) the separation of Counterfeit Materiel from any Contractor Deliverable or part of a
Contractor Deliverable; and/or

(2) the removal of any Contractor Deliverable or part of a Contractor Deliverable that the
Authority is satisfied does not contain Counterfeit Materiel.

f. In respect of any Contractor Deliverable, consignment or part thereof that is retained in
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1)

(2)
®3)

(4)

accordance with clause 29.d, including where the Authority permits the Contractor to
remove non-Counterfeit Materiel under clause 29.e but the Contractor fails to do so within
the period specified by the Authority and subject to clause 29.j, the Authority shall be
entitled to exercise any, all, or any combination of, the following rights:
to dispose of it responsible, and in a manner that does not permit its reintroduction into
the supply chain or market;
to pass it to a relevant investigatory or regulatory Authority;
to retain conduct or have conducted further testing including destructive testing, for
further investigatory, regulatory or risk management purposes. Results from any such
tests shall be shared with the Contractor; and/or
to recover the reasonable costs of testing, storage, access, and/or disposal of it from
the Contractor.

Exercise of the rights granted at clauses 29.f.(1) to 29.f.(3) shall not constitute acceptance
under Condition 28 (Acceptance).

g.

Any scrap or other disposal payment received by the Authority shall be off set against any
amount due to the Authority under clause 29.1.(4). If the value of the scrap or other
disposal payment exceeds the amount due to the Authority under clause 29.f.(4) then the
balance shall accrue to the Contractor.

. The Authority shall not use a retained Article or consignment other than as permitted in

clauses 29.c — 29.|.

The Authority may without restriction report a discovery of Counterfeit Materiel and
disclose information necessary for the identification of similar materiel and its possible
sources.

The Contractor shall not be entitled to any payment or compensation from the Authority as
a result of the Authority exercising the rights set out in clauses 29.c — 29.j except where it
has been determined in accordance with Condition 39 (Dispute Resolution) that the
Authority has made an incorrect determination in accordance with clause 20.c.(4). In such
circumstances the Authority shall reimburse the Contractors reasonable costs of complying
with clause 29.c.

30. Diversion Orders

a.

b.

oo

The Authority shall notify the Contractor at the earliest practicable opportunity if it becomes
aware that a Contractor Deliverable is likely to be subject to a Diversion Order.

The Authority may issue a Diversion Order for the urgent delivery of the Contractor
Deliverables identified in it. These Contractor Deliverables are to be delivered by the
Contractor using the quickest means available as agreed by the Authority.

The Authority reserves the right to cancel the Diversion Order.

. If the terms of the Diversion Order are unclear, the Contractor shall immediately contact

the Representative of the Authority who issued it for clarification and/or further instruction.

. If the Diversion Order increases the quantity of Contractor Deliverables beyond the scope

of the Contract, it is to be returned immediately to the Authority’s Commercial Officer with
an appropriate explanation.

The Contractor shall be entitled to reasonable additional delivery and packaging costs
incurred in complying with the Diversion Order or cancellation. Claims are to be submitted
by the Contractor to the Authority’s Commercial Officer together with applicable receipts
and agreed as an amendment to the Contract in accordance with Condition 6 (Formal
Amendments to the Contract). The Contractor shall comply with the requirements of the
Diversion Order upon receipt of the Diversion Order.

31. Self-to-Self Delivery
Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to

be

Delivered by the Contractor to their own premises, or to those of a Subcontractor (‘self-to-
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self delivery’), the risk in such a Contractor Deliverable shall remain vested in the Contractor
until such time as it is handed over to the Authority.

Licences and Intellectual Property

32. Import and Export Licences

a.

1)

)

If, in the performance of the Contract, the Contractor needs to import into the UK or export
out of the UK anything not supplied by or on behalf of the Authority and for which a UK
import or export licence is required, the responsibility for applying for the licence shall rest
with the Contractor. The Authority shall provide the Contractor with sufficient information,
certification, documentation and other reasonable assistance in obtaining any necessary
UK import or export licence.
When an export licence or import licence or authorisation either singularly or in
combination is required from a foreign government for the performance of the Contract, the
Contractor shall as soon as reasonably practicable consult with the Authority on the licence
requirements. Where the Contractor is the applicant for the licence or authorisation the
Contractor shall:

ensure that when end use or end user restrictions, or both, apply to all or part of any

Contractor Deliverable (which for the purposes of this Condition shall also include

information, technical data and software), the Contractor, unless otherwise agreed with

the Authority, shall identify in the application:

(@) the end user as: Her Britannic Majesty’s Government of the United Kingdom of

Great Britain and Northern Ireland (hereinafter “HM Government”); and

(b) the end use as: For the Purposes of HM Government; and

include in the submission for the licence or authorisation a statement that "information

on the status of processing this application may be shared with the Ministry of Defence

of the United Kingdom".
If the Contractor or any Subcontractor in the performance of the Contract needs to export
materiel not previously supplied by or on behalf of the Authority for which an export licence
or import licence or authorisation from a foreign government is required, the responsibility
for instituting expeditious action to apply for and obtain the licence shall rest with the
Contractor or that Subcontractor. For the purposes of this Condition materiel shall mean
information, technical data and items, including Contractor Deliverables, components of
Contractor Deliverables and software.
Where the Contract performance requires the export of materiel for which a foreign export
licence or import licence or authorisation is required, the Contractor shall include the
dependencies for the export licence or import licence or authorisation application, grant
and maintenance in the Contract risk register and in the risk management plan for the
Contract, with appropriate review points. Where there is no requirement under the
Contract for a risk management plan the Contractor shall submit this information to the
Authority’s representative.
During the term of the Contract and for a period of up to 2 years from completion of the
Contract, the Authority may make a written request to the Contractor to seek a variation to
the conditions to a foreign export licence or import licence or authorisation to enable the
Authority to re-export or re-transfer a licensed or authorised item or licensed or authorised
information from the UK to a non-licensed or unauthorised third party. If the Authority
makes such a request it will consult with the Contractor before making a determination of
whether the Authority or the Contractor is best placed in all the circumstance to make the
request. Where, subsequent to such consultation the Authority notifies the Contractor that
the Contractor is best placed to make such request:

(1) the Contractor shall, or procure that the Contractor’'s Subcontractor shall, expeditiously

consider whether or not there is any reason why it should object to making the request
and, where it has no objection, file an application to seek a variation of the applicable
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)

]
K.

(1)
()

export licence or import licence or authorisation in accordance with the procedures of
the licensing authority. Where the Contractor has an objection, the Parties shall meet
within five (5) working days to resolve the issue and should they fail the matter shall be
escalated to an appropriate level within both Parties’ organisations, to include their
respective export licensing subject matter experts; and
the Authority shall provide sufficient information, certification, documentation and other
reasonable assistance as may be necessary to support the application for the requested
variation.
Where the Authority determines that it is best placed to make such request the Contractor
shall provide sufficient information, certification, documentation and other reasonable
assistance as may be necessary to support the Authority to make the application for the
requested variation.
Where the Authority invokes clause 32.e or 32.f the Authority will pay the Contractor a fair
and reasonable charge for this service based on the cost of providing it.
Where the Contractor subcontracts work under the Contract, which is likely to be subject to
foreign export control, import control or both the Contractor shall use reasonable
endeavours to incorporate in each subcontract equivalent obligations to those set out in
this Condition. Where it is not possible to include equivalent terms to those set out in this
Condition, the Contractor shall report that fact and the circumstances to the Authority.
Without prejudice to HM Government's position on the validity of any claim by a foreign
government to extra-territoriality, the Authority shall provide the Contractor with sufficient
information, certification, documentation and other reasonable assistance to facilitate the
granting of export licences or import licences or authorisations by a foreign Government in
respect of the performance of the Contract.
The Authority shall provide such assistance as the Contractor may reasonably require in
obtaining any UK export licences necessary for the performance of the Contract.
The Contractor shall use reasonable endeavours to identify whether any Contractor
Deliverable is subject to:
a non-UK export licence, authorisation or exemption; or
any other related transfer or export control,

that imposes or will impose end use, end user or re-transfer or re-export restrictions, or
restrictions on disclosure to individuals based upon their nationality. This does not include the
Intellectual Property-specific restrictions of the type referred to in Condition 33 (Third Party
Intellectual Property — Rights and Restrictions).

If at any time during the term of the Contract the Contractor becomes aware that all or any
part of the Contractor Deliverables are subject to clause 32.k.(1) or 32.k.(2), they shall
notify the Authority of this as soon as reasonably practicable by providing details in the
DEFFORM 528 or other mutually agreed alternative format. Such notification shall be no
later than thirty (30) days of knowledge of any affected Contractor Deliverable and in any
event such notification shall be not less than thirty (30) days prior to delivery of the
Contractor Deliverables.

.If the information to be provided under clause 32.| has been provided previously to the

Authority by the Contractor under the Contract, the Contractor may satisfy these
requirements by giving details of the previous notification and confirming they remain valid
and satisfy the provisions of clause 32.1.

. During the term of the Contract, the Contractor shall notify the Authority as soon as

reasonably practicable of any changes in the information notified previously under clauses
32.1 or 32.m of which they become or are aware that would affect the Authority’s ability to
use, disclose, re-transfer or re-export an item or part of it as is referred to in those clauses
by issuing an updated DEFFORM 528 to the Authority.

. For a period of up to 2 years from completion of the Contract and in response to a specific

request by the Authority, the Contractor shall notify the Authority as soon as reasonably
practicable of any changes in the information notified previously under clause 32.1 or 32.m
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u.

of which they become aware that would affect the Authority’s ability to use, disclose, re-
transfer or re-export an item or part of it as is referred to in those clauses by issuing an
updated DEFFORM 528 to the Authority.

Where following receipt of materiel from a Subcontractor or any of their other suppliers
restrictions are notified to the Contractor by that Subcontractor, supplier or other third party
or are identified by the Contractor, the Contractor shall immediately inform the Authority by
issuing an updated DEFFORM 528. Within days of such notification, the Contractor shall
propose to the Authority actions to mitigate the impact of such restrictions. Such proposals
may include, where appropriate, mutually supported attempts to obtain removal or
modification to the restrictions or to obtain appropriate authorisations from the relevant
foreign government. The Authority shall notify the contractor within days of receipt of a
proposal whether it is acceptable and where appropriate the Contract shall be modified in
accordance with its terms to implement the proposal.

. If the restrictions prevent the Contractor from performing their obligations under the

Contract and have not been removed, modified or otherwise satisfactorily managed within
a reasonable time, the Authority may at its absolute discretion elect to amend the contract
in accordance with Condition 6 or as otherwise may be provided by the Contract, or to
terminate the Contract. Except as set out in clause 32.r, in the event of termination in
these circumstances termination shall be on fair and reasonable terms having regard to all
the circumstances including payments already made and that would otherwise be due
under the Contract, costs incurred by the Contractor and benefits received by the
Authority. The Parties, acting in good faith, will use all reasonable endeavours to agree
such fair and reasonable terms failing which either Party may refer the matter to dispute
resolution in accordance with the provisions in the Contract.

In the event that the restrictions notified to the Authority pursuant to clause 32.1 were
known or ought reasonably have been known by the Contractor (but were not disclosed) at
contract award or if restrictions notified to the Authority pursuant to clauses 32.n or 32.p
were known or ought reasonably to have been known by the Contractor at the date of
submission of the most recent DEFFORM 528 submitted to the Authority in accordance
with clause 32.1, termination under clause 32.t will be in accordance with Condition 42
(Material Breach) and the provisions of clause 33.v will not apply.

. The Authority shall use reasonable endeavours to identify any export control restrictions

applying to materiel to be provided to the Contractor as Government Furnished Assets
(GFA). Where the Authority is to provide materiel necessary to enable the Contractor to
perform the Contract or in respect of which the Services are to be provided, and that
materiel is subject to a non-UK export licence, authorisation, exemption or other related
transfer or export control as described in the provisions of clause 32.k, the Authority shall
provide a completed DEFFORM 528 or will provide a new or updated DEFFORM 528 to
the Contractor within thirty (30) days of the date of knowledge and in any case not later
than thirty (30) days prior to the delivery of such materiel to the Contractor.
In the event that the Authority becomes aware that the DEFFORM 528 disclosure was
incomplete or inaccurate or in the event additional such materiel is identified then the
Authority shall provide, as soon as reasonably practicable a new or revised DEFFORM
528. In the event that the Authority becomes aware that a prior disclosure included in
DEFFORM 528 submitted to the Contractor was incomplete or inaccurate less than thirty
(30) days prior to the delivery to the Contractor of any material to which the updated or
new disclosure relates, the Parties will meet as soon as reasonably practicable to discuss
how to mitigate the impact of the incomplete or inaccurate disclosure.
Where:

1) restrictions are advised by the Authority to the Contractor in a DEFFORM 528

provided pursuant to clauses 32.s or 32.t or both; or

(2) any of the information provided by the Authority in any DEFFORM 528 proves to

be incorrect or inaccurate;
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the Authority and the Contractor shall act promptly to mitigate the impact of such restrictions
or incorrect or inaccurate information. Such mitigation shall include, where appropriate,
mutually supported attempts to obtain removal or modification to the restrictions or to obtain
appropriate authorisations from the relevant foreign government. If the restrictions or
incorrect or inaccurate information adversely affect the ability of the Contractor to perform
their obligations under the Contract, the matter shall be handled under the terms of Condition
6 (Formal Amendments to the Contract) or as may otherwise be provided by the Contract as
appropriate and if no alternative solution satisfies the essential terms of the Contract and the
restrictions have not been removed, modified or otherwise satisfactorily managed within a
reasonable time the Authority may terminate the Contract. Termination under these
circumstances will be under the terms of Condition 41 (Termination for Convenience) and as
referenced in the Contract.

v. Pending agreement of any amendment of the Contract as set out in clause 32.q or 32.u,
provided the Contractor takes such steps as are reasonable to mitigate the impact, the
Contractor shall be relieved from their obligations to perform those elements of the
Contract directly affected by the restrictions or provision of incorrect or incomplete
information.

33. Third Party Intellectual Property — Rights and Restrictions
a. The Contractor and, where applicable any Subcontractor, shall promptly notify the
Authority as soon as they become aware of:

(1) any invention or design the subject of patent or registered Design Rights (or application
thereof) owned by a third party which appears to be relevant to the performance of the
Contract or to use by the Authority of anything required to be done or delivered under
the Contract;

(2) any restriction as to disclosure or use, or obligation to make payments in respect of any
other intellectual property (including technical Information) required for the purposes of
the Contract or subsequent use by the Authority of anything delivered under the
Contract and, where appropriate, the notification shall include such Information as is
required by Section 2 of the Defence Contracts Act 1958;

(3) any allegation of infringement of intellectual property rights made against the Contractor
and which pertains to the performance of the Contract or subsequent use by the
Authority of anything required to be done or delivered under the Contract.

clause 33.a does not apply in respect of Contractor Deliverables normally available from the

Contractor as a Commercial Off The Shelf (COTS) item or service.

b. If the Information required under clause 33.a has been notified previously, the Contractor
may meet their obligations by giving details of the previous notification.

c. For COTS Contractor Deliverables patents and registered designs in the UK, in respect of
any question arising (by way of an allegation made to the Authority or Contractor, or
otherwise) that the manufacture or provision under the Contract of Contractor Deliverables
normally available from the Contractor as a COTS item or service is an infringement of a
UK patent or registered design not owned or controlled by the Contractor or the Authority,
the Contractor shall, subject to the agreement of the third party owning such patent or
registered design, be given exclusive conduct of any and all negotiations for the settlement
of any claim or the conduct of any litigation arising out of such question. The Contractor
shall indemnify the Authority, its officers, agents and employees against any liability and
cost arising from such allegation. This Condition shall not apply if:

(1) the Authority has made or makes an admission of any sort relevant to such question;

(2) the Authority has entered or enters into any discussions on such question with any third

party without the prior written agreement of the Contractor;

(3) the Authority has entered or enters into negotiations in respect of any relevant claim for

compensation in respect of Crown Use under Section 55 of the Patents Act 1977 or
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(4)

(1)

)

h.

(1)

Section 12 of the Registered Designs Act 1949;

legal proceedings have been commenced against the Authority or the Contractor in
respect of Crown Use, but only to the extent of such Crown Use that has been properly
authorised.

. The indemnity in clause 33.c does not extend to use by the Authority of anything supplied

under the Contract where that use was not reasonably foreseeable at the time of the
Contract.

In the event that the Authority has entered into negotiation in respect of a claim for
compensation, or legal proceedings in respect of the Crown Use have commenced, the
Authority shall forthwith authorise the Contractor for the purposes of performing the
Contract (but not otherwise) to utilise a relevant invention or design in accordance with
Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act
1949 and to use any model, document or information relating to any such invention or
design which may be required for that purpose.

For all other Contractor Deliverables patents and registered designs in the UK, if a relevant
invention or design has been notified to the Authority by the Contractor prior to the
Effective Date of Contract, then unless it has been otherwise agreed, under the provisions
of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act
1949, the Contractor is hereby authorised to utilise that invention or design,
notwithstanding the fact that it is the subject of a UK Patent or UK Registered Design, for
the purpose of performing the Contract.

. If, under clause 33.a, a relevant invention or design is notified to the Authority by the

Contractor after the Effective Date of Contract, then:
if the owner (or its exclusive licensee) takes or threatens in writing to take any relevant
action against the Contractor, the Authority shall issue to the Contractor a written
authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act
1977 or Section 12 of the Registered Designs Act 1949, and
in any event, unless the Contractor and the Authority can agree an alternative course of
action, the Authority shall not unreasonably delay the issue of a written authorisation in
accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 or
Section 12 of the Registered Designs Act 1949.
The Authority shall assume all liability and shall indemnify the Contractor, their officers,
agents and employees against liability, including the Contractor’s costs, as a result of
infringement by the Contractor or their suppliers of any patent, utility model, registered
design or like protection outside the United Kingdom in the performance of the Contract
when such infringement arises from or is incurred by reason of the Contractor following
any specification, statement of work or instruction in the Contract or using, keeping or
disposing of any item given by the Authority for the purpose of the Contract in accordance
with the Contract.
The Contractor shall assume all liability and shall indemnify the Authority, its officers,
agents and employees against liability, including the Authority’s costs, as a result of
infringement by the Contractor or their suppliers of any patent, utility model, registered
design or like protection outside the UK in the performance of the Contract when such
infringement arises from or is incurred otherwise than by reason of the Contractor following
any specification, statement of work or instruction in the Contract or using, keeping or
disposing of any item given by the Authority for the purpose of the Contract in accordance
with the Contract.
The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or
similar expense incurred in respect of anything to be done under the Contract, where:
a relevant discharge has been given under Section 2 of the Defence Contracts Act
1958, or relevant authorisation in accordance with Sections 55 or 57 of the Patents Act
1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright,
Designs and Patents Act 1988 in respect of any intellectual property; or

OFFICIAL SENSITIVE OFFICIAL-SENSITIVE COMMERCIAL COMMERCIAL

27



OFFICIAL SENSITIVE OFFICIAL-SENSITIVE COMMERCIAL COMMERCIAL

(2) any obligation to make payments for intellectual property has not been promptly notified
to the Authority under clause 33.a.

k. Where authorisation is given by the Authority under clause 33.e, 33.f or 33.g, to the extent
permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs Act
1949 or Section 240 of the Copyright, Designs and Patents Act 1988, the Contractor shall
also be:

(1) released from payment whether by way of royalties, licence fees or similar expenses in
respect of the Contractor's use of the relevant invention or design, or the use of any
relevant model, document or information for the purpose of performing the Contract;
and

(2) authorised to use any model, document or information relating to any such invention or
design which may be required for that purpose.

I. The Contractor shall assume all liability and indemnify the Authority and its officers, agents

and employees against liability, including costs as a result of:

(1) infringement or alleged infringement by the Contractor or their suppliers of any
copyright, database right, Design Right or the like protection in any part of the world in
respect of any item to be supplied under the Contract or otherwise in the performance of
the Contract;

(2) misuse of any confidential information, trade secret or the like by the Contractor in
performing the Contract;

(3) provision to the Authority of any Information or material which the Contractor does not
have the right to provide for the purpose of the Contract.

m. The Authority shall assume all liability and indemnify the Contractor, their officers, agents

and employees against liability, including costs as a result of:

(1) infringement or alleged infringement by the Contractor or their suppliers of any
copyright, database right, Design Right or the like protection in any part of the world in
respect of any item provided by the Authority for the purpose of the Contract but only to
the extent that the item is used for the purpose of the Contract;

(2) alleged misuse of any confidential Information, trade secret or the like by the Contractor
as a result of use of Information provided by the Authority for the purposes of the
Contract, but only to the extent that Contractor’s use of that Information is for the
purposes intended when it was disclosed by the Authority.

n. The general authorisation and indemnity is:

(1) clauses 33.a— 33.m represents the total liability of each Party to the other under the
Contract in respect of any infringement or alleged infringement of patent or other
Intellectual Property Right (IPR) owned by a third party;

(2) neither Party shall be liable, one to the other, for any consequential loss or damage
arising as a result, directly or indirectly, of a claim for infringement or alleged
infringement of any patent or other IPR owned by a third party;

(3) a Party against whom a claim is made or action brought, shall promptly notify the other
Party in writing if such claim or action appears to relate to an infringement which is the
subject of an indemnity or authorisation given under this Condition by such other Party.
The notification shall include particulars of the demands, damages and liabilities
claimed or made of which the notifying Party has notice;

(4) the Party benefiting from the indemnity or authorisation shall allow the other Party, at its
own expense, to conduct any negotiations for the settlement of the same, and any
litigation that may arise therefrom and shall provide such information as the other Party
may reasonably require;

(5) following a notification under clause 33.n.(3), the Party notified shall advise the other
Party in writing within thirty (30) Business Days whether or not it is assuming conduct of
the negotiations or litigation. In that case the Party against whom a claim is made or
action brought shall not make any statement which might be prejudicial to the
settlement or defence of such a claim without the written consent of the other Party;
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(6) the Party conducting negotiations for the settlement of a claim or any related litigation
shall, if requested, keep the other Party fully informed of the conduct and progress of
such negotiations.

0. If at any time a claim or allegation of infringement arises in respect of copyright, database
right, Design Right or breach of confidence as a result of the provision of any Contractor
Deliverable by the Contractor to the Authority, the Contractor may at their own expense
replace the item with an item of equivalent functionality and performance so as to avoid
infringement or breach. The Parties will co-operate with one another to mitigate any claim
or damage which may arise from use of third party IPR.

p. Nothing in Condition 33 shall be taken as an authorisation or promise of an authorisation
under Section 240 of the Copyright, Designs and Patents Act 1988.

d. Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award
of the Contract by the Authority and placement of any contract task under it does not
constitute an authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977
or Section 12 of the Registered Designs Act 1949. The Contractor acknowledges that any
such authorisation by the Authority under its statutory powers must be expressly provided
in writing, with reference to the acts authorised and the specific intellectual property
involved.

Pricing and Payment

34. Contract Price

a. The Contractor shall provide the Contractor Deliverables to the Authority at the Contract
Price. The Contract Price shall be a Firm Price unless otherwise stated in Schedule 3
(Contract Data Sheet).

b. Subject to clause 34.a the Contract Price shall be inclusive of any UK custom and excise
or other duty payable. The Contractor shall not make any claim for drawback of UK import
duty on any part of the Contract Deliverables supplied which may be for shipment outside
of the UK.

35. Payment and Recovery of Sums Due

a. Payment for Contractor Deliverables will be made by electronic transfer and prior to
submitting any claims for payment under clause 35.b the Contractor will be required to
register their details (Supplier on-boarding) on the Contracting, Purchasing and Finance
(CP&F) electronic procurement tool.

b. Where the Contractor submits an invoice to the Authority in accordance with clause
35.a, the Authority will consider and verify that invoice in a timely fashion.

C. The Authority shall pay the Contractor any sums due under such an invoice no later
than a period of 30 days from the date on which the Authority has determined that the invoice
is valid and undisputed.

d. Where the Authority fails to comply with clause 35.a and there is undue delay in
considering and verifying the invoice, the invoice shall be regarded as valid and undisputed
for the purpose of clause 35.c after a reasonable time has passed.

e. The approval for payment of a valid and undisputed invoice by the Authority shall not
be construed as acceptance by the Authority of the performance of the Contractor’s
obligations nor as a waiver of its rights and remedies under the Contract.

f. Without prejudice to any other right or remedy, the Authority reserves the right to set off
any amount owing at any time from the Contractor to the Authority against any amount
payable by the Authority to the Contractor under the Contract or under any other contract with
the Authority, or with any other Government Department.
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36. Value Added Tax

a.

The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU (or
non-EU) taxes chargeable on the supply of Contractor Deliverables by the Contractor to
the Authority.

If the Contractor is required by UK VAT law to be registered for UK VAT (or has registered
voluntarily) in respect of their business activities at the time of any supply, and the
circumstances of any supply are such that the Contractor is liable to pay the tax due to HM
Revenue and Customs (HMRC), the Authority shall pay to the Contractor in addition to the
Contract Price (or any other sum due to the Contractor) a sum equal to the output VAT
chargeable on the tax value of the supply of Contractor Deliverables, and all other
payments under the Contract according to the law at the relevant tax point.

The Contractor is responsible for the determination of VAT liability. The Contractor shall
consult their Client Relationship Manager or the HMRC Enquiries Desk (and not the
Authority’s Representative (Commercial)) in cases of doubt. The Contractor shall notify the
Authority’s Representative (Commercial) of the Authority’s VAT liability under the Contract,
and any changes to it, within twenty (20) Business Days of becoming aware the liability is
other than at the standard rate of VAT. In the event of any doubt about the applicability of
the tax in such cases, the Authority may require the Contractor to obtain, and pass to the
Authority, a formal ruling from HMRC. The Contractor shall comply promptly with any such
requirement. Where the Contractor obtains a ruling from HMRC, they shall supply a copy
to the Authority within three (3) Business Days of receiving that ruling unless they propose
to challenge the ruling. Where the Contractor challenges the ruling they shall supply to the
Authority a copy of any final decisions issued by HMRC on completion of the challenge
within three (3) Business Days of receiving the decision.

. Where supply of Contractor Deliverables comes within the scope of UK VAT, but the

Contractor is not required by UK VAT law to be registered for UK VAT (and has not
registered voluntarily), the Authority shall be responsible for assessing and paying over
directly to HMRC any UK output VAT due in respect of the Contractor Deliverables. The
Contractor shall be responsible for ensuring they take into account any changes in VAT
law regarding registration.

Where Contractor Deliverables are deemed to be supplied to the Authority outside the UK,
the Contractor may be required by the laws of the country where the supply takes place to
register there for EU (or non-EU) turnover or similar tax. In that event, the Authority shall
pay to the Contractor in addition to the Contract Price (and any other sum due to the
Contractor under the Contract) a sum equal to the tax the Contractor is liable to pay to the
tax authorities of the country in question in relation to the Contractor Deliverables within
thirty (30) calendar days of a written request for payment of any such sum by the
Contractor.

In relation to the Contractor Deliverables supplied under the Contract the Authority shall
not be required to pay any sum in respect of the Contractor’s input VAT (or similar EU or
non-EU or both input taxes). However, these input taxes will be allowed where it is
established that, despite the Contractor having taken all reasonable steps to recover them,
it has not been possible to do so. Where there is any doubt that the Contractor has
complied with this requirement the matter shall be resolved in accordance with Condition
39 (Dispute Resolution).

. Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in

accordance with clause 36.b above, the Authority will pay the VAT assessed by HMRC. In
the event that HMRC so determines, the Contractor shall pay any interest charged on any
assessment or penalties or both directly to HMRC. Such interest or penalties or both shall
not be recoverable from the Authority under the Contract or any other contract. The
Contractor shall supply the Authority with a copy of all correspondence between HMRC
and the Contractor’s advisors regarding the VAT assessment within three (3) Business
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Days of a written request from the Authority for such correspondence.

37. Debt Factoring

a. Subject to the Contractor obtaining the prior written consent of the Authority in accordance
with Condition 11 (Assignment of Contract), the Contractor may assign to a third Party
(“the Assignee”) the right to receive payment of the Contract Price or any part thereof due
to the Contractor under the Contract (including interest which the Authority incurred
through late payment under the Late Payment of Commercial Debts (Interest) Act 1998
(“the Act”)). Any assignment of the right to receive payment of the Contract Price (or any
part thereof) under this Condition 37 shall be subject to:

(1) reduction of any sums in respect of which the Authority exercises its right of recovery

under clause 35.f;

(2) all related rights of the Authority under the Contract in relation to the recovery of sums

due but unpaid; and

(3) the Authority receiving notification under both clauses 37.b and 37.c.(2).

b. In the event that the Contractor obtains from the Authority the consent to assign the right to
receive the Contract Price (or any part thereof) under clause 37.a, the Contractor shall
notify the Authority in writing of the assignment and the date upon which the assignment
becomes effective.

c. The Contractor shall ensure that the Assignee:

(1) is made aware of the Authority’s continuing rights under clauses 37.a.(1) and 37.a.(2);

and

(2) notifies the Authority of the Assignee’s contact information and bank account details to

which the Authority shall make payment, subject to any reduction made by the Authority
in accordance with clauses 37.a.(1) and 37.a.(2).

d. The provisions of Condition 35 (Payment and Recovery of Sums Due) shall continue to
apply in all other respects after the assignment and shall not be amended without the prior
approval of the Authority.

38. Subcontracting and Prompt Payment
a. Subcontracting any part of the Contract shall not relieve the Contractor of any of the
Contractor’s obligations, duties or liabilities under the Contract.

b. Where the Contractor enters into a subcontract, they shall cause a term to be included in

such subcontract:

(1) providing that where the Subcontractor submits an invoice to the Contractor, the
Contractor will consider and verify that invoice in a timely fashion;

(2) providing that the Contractor shall pay the Subcontractor any sums due under such an
invoice no later than a period of thirty (30) days from the date on which the Contractor
has determined that the invoice is valid and undisputed;

(3) providing that where the Contractor fails to comply with clause 38.b.(1) above, and there
is an undue delay in considering and verifying the invoice, that the invoice shall be
regarded as valid and undisputed for the purposes of clause 38.b.(2) after a reasonable
time has passed; and

(4) requiring the counterparty to that subcontract to include in any subcontract which it
awards, provisions having the same effect as clauses 38.b.(1) to 38.b.(4).

Termination

39. Dispute Resolution

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or
relating to the Contract through negotiations between the respective representatives of the
Parties having authority to settle the matter, which attempts may include the use of any
alternative dispute resolution procedure on which the Parties may agree.
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b. In the event that the dispute or claim is not resolved pursuant to clause 39.a the dispute
shall be referred to arbitration. Unless otherwise agreed in writing by the Parties, the
arbitration and this clause 39.b shall be governed by the Arbitration Act 1996. For the
purposes of the arbitration, the arbitrator shall have the power to make provisional awards
pursuant to Section 39 of the Arbitration Act 1996.

c. For the avoidance of doubt, anything said, done or produced in or in relation to the
arbitration process (including any awards) shall be confidential between the Parties, except
as may be lawfully required in judicial proceedings relating to the arbitration or otherwise.

41. Termination for Insolvency or Corrupt Gifts

Insolvency:

a. The Authority may terminate the Contract, without paying compensation to the Contractor,
by giving written Notice of such termination to the Contractor at any time after any of the
following events:

Where the Contractor is an individual or a firm:

(1)

(2)
®3)

(4)

®)
(6)

()

(8)

the application by the individual or, in the case of a firm constituted under English law,

any partner of the firm to the court for an interim order pursuant to Section 253 of the

Insolvency Act 1986; or

the court making an interim order pursuant to Section 252 of the Insolvency Act 1986; or

the individual, the firm or, in the case of a firm constituted under English law, any

partner of the firm making a composition or a scheme of arrangement with them or their
creditors; or

the presentation of a petition for bankruptcy order against the individual or, in the case

of a firm constituted under English law, any partner of the firm unless it is withdrawn

within three (3) Business Days from the date on which the Contractor is notified of the
presentation; or

the court making a bankruptcy order in respect of the individual or, in the case of a firm

constituted under English law, any partner of the firm; or

where the Contractor is either unable to pay their debts as they fall due or has no

reasonable prospect of being able to pay debts which are not immediately payable. The

Authority shall regard the Contractor as being unable to pay their debts if:

(a) they have failed to comply with or to set aside a Statutory demand under Section
268 of the Insolvency Act 1986 within twenty-one (21) days of service of the
Statutory Demand on them; or

(b) execution or other process to enforce a debt due under a judgement or order of
the court has been returned unsatisfied in whole or in part.

the presentation of a petition for sequestration in relation to the Contractor's estates

unless it is withdrawn within three (3) Business Days from the date on which the

Contractor is notified of the presentation; or

the court making an award of sequestration in relation to the Contractor’s estates.

Where the Contractor is a company registered in England:

9)

(10)
(11)

(12)
(13)
(14)

the presentation of a petition for the appointment of an administrator; unless it is
withdrawn within three (3) Business Days from the date on which the Contractor is
notified of the presentation; or

the court making an administration order in relation to the company; or

the presentation of a petition for the winding-up of the company unless it is withdrawn
within three (3) Business Days from the date on which the Contractor is notified of the
presentation; or

the company passing a resolution that the company shall be wound-up; or

the court making an order that the company shall be wound-up; or

the appointment of a Receiver or manager or administrative Receiver.
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Where the Contractor is a company registered other than in England, events occur or are
carried out which, within the jurisdiction to which they are subject, are similar in nature or
effect to those specified in clauses 40.a.(9) to 40.a.(14) inclusive above.

b. Such termination shall be without prejudice to and shall not affect any right of action or
remedy which shall have accrued or shall accrue thereafter to the Authority and the
Contractor.

Corrupt Gifts:

c. The Contractor shall not do, and warrants that in entering the Contract they have not done
any of the following (hereafter referred to as 'prohibited acts'):

(1) offer, promise or give to any Crown servant any gift or financial or other advantage of

any kind as an inducement or reward;

(a) for doing or not doing (or for having done or not having done) any act in relation to
the obtaining or execution of this or any other Contract with the Crown; or

(b) for showing or not showing favour or disfavour to any person in relation to this or
any other Contract with the Crown.

(2) enter into this or any other Contract with the Crown in connection with which
commission has been paid or has been agreed to be paid by them or on their behalf, or
to their knowledge, unless before the Contract is made particulars of any such
commission and of the terms and conditions of any such agreement for the payment
thereof have been disclosed in writing to the Authority.

d. If the Contractor, their employees, agents or any Subcontractor (or anyone acting on their
behalf or any of their employees) does any of the prohibited acts or commits any offence
under the Bribery Act 2010 with or without the knowledge or authority of the Contractor in
relation to this Contract or any other contract with the Crown, the Authority shall be
entitled:

(1) toterminate the Contract and recover from the Contractor the amount of any loss

resulting from the termination;

(2) torecover from the Contractor the amount or value of any such gift, consideration or
commission; and

(3) to recover from the Contractor any other loss sustained in consequence of any breach
of this Condition, where the Contract has not been terminated.

e. In exercising its rights or remedies under this Condition, the Authority shall:

(1) actin areasonable and proportionate manner having regard to such matters as the
gravity of, and the identity of the person performing, the prohibited act;

(2) give all due consideration, where appropriate, to action other than termination of the
Contract, including (without being limited to):

(a) requiring the Contractor to procure the termination of a subcontract where the
prohibited act is that of a Subcontractor or anyone acting on their behalf;

(b) requiring the Contractor to procure the dismissal of an employee (whether their
own or that of a Subcontractor or anyone acting on their behalf) where the
prohibited act is that of such employee.

f. Recovery action taken against any person in Her Majesty's service shall be without
prejudice to any recovery action taken against the Contractor pursuant to this Condition.

41. Termination for Convenience

a. The Authority shall have the right to terminate the Contract in whole or in part at any time
by giving the Contractor at least twenty (20) Business Cays written notice (or such other
period as may be stated in Schedule 3 (Contract Data Sheet)). Upon expiry of the notice
period the Contract, or relevant part thereof, shall terminate without prejudice to the rights
of the parties already accrued up to the date of termination. Where only part of the
Contract is being terminated, the Authority and the Contractor shall owe each other no
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(1)
)

®3)
(4)

C.

1)

)

®3)

(1)
)

(1)
)
®3)

further obligations in respect of the part of the Contract being terminated, but will continue
to fulfil their respective obligations on all other parts of the Contract not being terminated.
Following the above notification the Authority shall be entitled to exercise any of the
following rights in relation to the Contract (or part being terminated) to direct the Contractor
to:
not start work on any element of the Contractor Deliverables not yet started;
complete in accordance with the Contract the provision of any element of the Contractor
Deliverables;
as soon as may be reasonably practicable take such steps to ensure that the production
rate of the Contractor Deliverables is reduced as quickly as possible;
terminate on the best possible terms any subcontracts in support of the Contractor
Deliverables that have not been completed, taking into account any direction given
under clauses 41.b.(2) and 41.b.(3) of this Condition.
Where this Condition applies (and subject always to the Contractor's compliance with any
direction given by the Authority under clause 41.b):
The Authority shall take over from the Contractor at a fair and reasonable price all
unused and undamaged materiel and any Contractor Deliverables in the course of
manufacture that are:
(a) inthe possession of the Contractor at the date of termination; and
(b) provided by or supplied to the Contractor for the performance of the Contract,
except such materiel and Contractor Deliverables in the course of manufacture as the
Contractor shall, with the agreement of the Authority, choose to retain;

the Contractor shall deliver to the Authority within an agreed period, or in absence of
such agreement within a period as the Authority may specify, a list of:

(@) all such unused and undamaged materiel; and

(b) Contractor Deliverables in the course of manufacture,

that are liable to be taken over by, or previously belonging to the Authority, and shall
deliver such materiel and Contractor Deliverables in accordance with the directions of
the Authority;

in respect of Services, the Authority shall pay the Contractor fair and reasonable prices
for each Service performed, or partially performed, in accordance with the Contract.

. The Authority shall (subject to clause 41.e below and to the Contractor’'s compliance with

any direction given by the Authority in clause 41.b above) indemnify the Contractor against
any commitments, liabilities or expenditure which would otherwise represent an
unavoidable loss by the Contractor by reason of the termination of the Contract, subject to:
the Contractor taking all reasonable steps to mitigate such loss; and
the Contractor submitting a fully itemised and costed list of such loss, with supporting
evidence, reasonably and actually incurred by the Contractor as a result of the
termination of the Contract or relevant part.

. The Authority’s total liability under the provisions of this Condition shall be limited to the

total price of the Contractor Deliverables payable under the contract (or relevant part),
including any sums paid, due or becoming due to the Contractor at the date of termination.
The Contractor shall include in any subcontract over £250,000 which it may enter into for
the purpose of the Contract, the right to terminate the subcontract under the terms of
clauses 41.a to 41.e except that:
the name of the Contractor shall be substituted for the Authority except in clause
41.c.(1);
the notice period for termination shall be as specified in the subcontract, or if no period
is specified twenty (20) Business Days; and
the Contractor’s right to terminate the subcontract shall not be exercised unless the
main Contract, or relevant part, has been terminated by the Authority in accordance with
the provisions of this Condition 41.
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g. Claims for payment under this Condition shall be submitted in accordance with the
Authority’s direction.

42. Material Breach

a. In addition to any other rights and remedies, the Authority shall have the right to terminate
the Contract (in whole or in part) with immediate effect by giving written Notice to the
Contractor where the Contractor is in material breach of their obligations under the
Contract.

b. Where the Authority has terminated the Contract under clause 42.a the Authority shall
have the right to claim such damages as may have been sustained as a result of the
Contractor’s material breach of the Contract, including but not limited to any costs and
expenses incurred by the Authority in:

(1) carrying out any work that may be required to make the Contractor Deliverables comply

with the Contract; or

(2) obtaining the Contractor Deliverable in substitution from another supplier.

43. Consequences of Termination

The termination of the Contract, however arising, shall be without prejudice to the rights and
duties of either Party accrued prior to termination. The Conditions that expressly or by
implication have effect after termination shall continue to be enforceable even after
termination.

44. NOT USED
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General Conditions

45 Project specific DEFCONs and DEFCON SC variants that apply to this
contract

DEFCON 117 (SC2)

DEFCON 117 (SC2) (Edn. 11/17) - Supply Of Information For NATO Caodification And
Defence Inventory Introduction

DEFCON 524A
DEFCON 524A (Edn. 02/20) — Counterfeit Materiel

DEFCON 532A (SC2)

DEFCON 532A (SC2) (Edn. 08/20) — Protection of Personal Data (Where Personal Data is
not being processed on behalf of the Authority)

DEFCON 624 (SC2)
DEFCON 624 (SC2) (Edn. 11/17) - Use of Asbestos

DEFCON 630
DEFCON 630 (Edn. 12/18) - Framework Agreements

DEFCON 637
DEFCON 637 (Edn. 05/17) - Defect Investigation and Liability

DEFCON 647 (SC2)
DEFCON 647 (SC2) (Edn. 05/21) - Financial Management Information

DEFCON 658 (SC2)
DEFCON 658 (SC2) (Edn. 09/21) — Cyber

DEFCON 658 - Cyber Risk Profile - Low

Note: Further to DEFCON 658 the Cyber Risk Profile of the Contract is Low, as defined in Def
Stan 05-138.
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Special Indemnity Conditions

DEFCON 684
DEFCON 684 (Edn. 01/04) - Limitation Upon Claims In Respect Of Aviation Products
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Quality Assurance Conditions

AQAP 2105
NATO Requirements for Deliverable Quality Plans
Edition 2

AQAP 2310

NATO Quality Management System Requirements for Aviation, Space and Defence
Suppliers.

Edition B Version 1

DEFSTAN 00-051
Environmental Management Requirements for Defence Systems

DEFSTAN 05-061 Pt 1
Quiality Assurance Procedural Requirements - Concessions
Issue 6

DEFSTAN 05-061 Pt 4
Quiality Assurance Procedural Requirements - Contractor Working Parties
Issue 3

DEFSTAN 05-061 Pt 9

Quiality Assurance Procedural Requirements - Independent Inspection Requirements for
Safety Critical Iltems

Issue 5

DEFSTAN 00-056
Safety Management Requirements for Defence Systems

DEFSTAN 05-100
Ministry of Defence Requirements for Aircraft Flight and Ground Running

DEFSTAN 05-135
Avoidance of Counterfeit materiel

AQAP 2110
NATO Quality Assurance Requirements for Design, Development and Production.
Edition D Version 1
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Third Party IPR Authorisation

AUTHORISATIONBY THE CROWN FOR USE OF THIRD PARTY INTELLECTUAL
PROPERTY RIGHTS

Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award
of the Contract by the Authority and placement of any contract task under it does not
constitute an authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977
or Section 12 of the Registered Designs Act 1949. The Contractor acknowledges that any
such authorisation by the Authority under its statutory powers must be expressly provided in
writing, with reference to the acts authorised and the specific intellectual property involved.

Intellectual Property Rights

DEFCON 14
DEFCON 14 (06/21) - Inventions and Designs Crown Rights and Ownership Of Patents And
Registered Designs

DEFCON 90
DEFCON 90 (06/21) — Copyright

DEFCON 632
DEFCON 632 (11/21) — Third Party Intellectual Property — Rights and Restrictions
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Payment Terms

Not Used
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46 Special conditions that apply to this Contract

SC2 - Annex A - Limitation of Contractors Liability

1. LIMITATIONS ON LIABILITY

Definitions

1.1 Inthis Condition [1] the following words and expressions shall have the meanings given
to them, except where the context requires a different meaning:

“Charges” means any of the charges for the provision of the Services, Contractor Deliverables
and the performance of any of the Contractor’s other obligations under this Contract, as
determined in accordance with this Contract;

“Data Protection Legislation” means all applicable data protection and privacy legislation in
force from time to time in the UK, including but not limited to:

i) the General Data Protection Regulation ((EU) 2016/679) as retained in UK law by the
EU (Withdrawal) Act 2018 and the Data Protection, Privacy and Electronic Communications
(Amendments etc) (EU Exit) Regulations 2019 (the "UK General Data Protection Regulation”
or “UK GDPR”);

i) the Data Protection Act 2018;

iii)  the Privacy and Electronic Communications Directive 2002/58/EC (as updated by
Directive 2009/136/EC) and the Privacy and Electronic Communications Regulations 2003 (Sl
2003/2426) as amended; and

iv)  all applicable legislation and regulatory requirements in force from time to time which
apply to a party relating to the processing of personal data and privacy [and the guidance and
codes of practice issued by the Information Commissioner’s Office which apply to a party];

“‘Default” means any breach of the obligations of the relevant Party (including fundamental
breach or breach of a fundamental term) or any other default, act, omission, negligence or
statement of the relevant Party, its employees, servants, agents or sub-contractors in
connection with or in relation to the subject matter of this Contract and in respect of which
such Party is liable to the other. In no event shall a failure or delay in the delivery of an
Authority responsibility or an activity to be carried out by the Authority or its representatives in
accordance with the Contract be considered a Default;

“‘Law” means any applicable law, statute, by-law, regulation, order, regulatory policy, guidance
or industry code that has the equivalent of legal effect, rule of court or directives or
requirements of any regulatory body, delegated or subordinate legislation or notice of any
regulatory body;

“Service Credits” means the amount that the Contractor shall credit or pay to the Authority in
the event of a failure by the Contractor to meet the agreed Service Levels as set out/referred
to in [cross refer to service credit regime in the contract];

“Term” means the period commencing on [the commencement date / the date on which this
Contract is signed / the date on which this Contract takes effect] and ending [on the expiry of
X years /on x date] or on earlier termination of this Contract.

Unlimited liabilities
1.2 Neither Party limits its liability for:
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1.2.1 death or personal injury caused by its negligence, or that of its employees,
agents or sub-contractors (as applicable);

1.2.2 fraud or fraudulent misrepresentation by it or its employees;

1.2.3 breach of any obligation as to title implied by section 12 of the Sale of Goods Act
1979 or section 2 of the Supply of Goods and Services Act 1982; or

1.2.4 any liability to the extent it cannot be limited or excluded by law.

1.3 The financial caps on the Contractor's liability set out in Clause 1.5 below shall
not apply to the following:

1.3.1 for any indemnity given by the Contractor to the Authority under this Contact,
including but not limited to:

1.3.2 the Contractor's indemnity in relation to Condition 33 (Third Party IP — Rights and
Restrictions);

1.3.4 breach by the Contractor of DEFCON 532A (SC2) Data Protection Legislation;
and

1.4 The financial caps on the Authority's liability set out in Clause 1.6 below shall not
apply to the following:

1.4.1 for any indemnity given by the Authority to the Contractor under this Contract,
including but not limited to condition 41; and

DEFCON 684

Financial limits

1.5 Subjectto Clauses 1.2 and 1.3 and to the maximum extent permitted by Law:

1.5.1 [throughout the Term] the Contractor's total liability in respect of losses that are caused
by Defaults of the Contractor shall in no event exceed:

(iNin respect of condition 42b £1M in aggregate;
(iv) in respect of condition 27d £2.4M in aggregate;

1.5.2 without limiting Clause 1.5.1 and subject always to Clauses 1.2, 1.3, 1.3.5 and 1.5.3,
the Contractor's total liability throughout the Term in respect of all other liabilities whether in
contract, in tort (including negligence), arising under warranty, under statute or otherwise
under or in connection with this Contract shall be £2.4M in aggregate.

1.5.3 on the exercise of any and, where more than one, each option period or agreed
extension to the Term, the limitation of the Contractor's total liability (in aggregate) set out in
Clauses 1.5.1 and 1.5.2 above shall be fully replenished such that on and from each such
exercise or extension of the Term, the Authority shall be able to claim up to the full value of
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the limitation set out in Clauses 1.5.1 and 1.5.2 of this Contract.

1.6 Subjectto Clauses 1.2, 1.4, 1.4.3 and 1.7, and to the maximum extent permitted by
Law the Authority's total liability (in aggregate) whether in contract, in tort (including
negligence), under warranty, under statute or otherwise under or in connection with this
Contract shall in respect of all liabilities (taken together) be limited to the Charges paid by the
Authority in the relevant Contract Year in respect of any and all claims in that Contract Year.

1.7 Clause 1.6 shall not exclude or limit the Contractor's right under this Contract to claim
for the Charges.

Consequential loss

1.8 Subject to Clauses 1.2, 1.3 and 1.9, neither Party shall be liable to the other Party or to
any third party, whether in contract (including under any warranty), in tort (including
negligence), under statute or otherwise for or in respect of:

1.8.1 indirect loss or damage;

1.8.2 special loss or damage;

1.8.3 consequential loss or damage;

1.8.4 loss of profits (whether direct or indirect);

1.8.5 loss of turnover (whether direct or indirect);

1.8.6 loss of business opportunities (whether direct or indirect); or

1.8.7 damage to goodwill (whether direct or indirect),

even if that Party was aware of the possibility of such loss or damage to the other Party.

1.9 The provisions of Clause 1.8 shall not restrict the Authority's ability to recover any of the
following losses incurred by the Authority to the extent that they arise as a result of a Default
by the Contractor:

1.9.1 any additional operational and administrative costs and expenses arising from the
Contractor's Default, including any costs paid or payable by the Authority:

(i) to any third party;

(i) for putting in place workarounds for the Contractor Deliverables and other deliverables
that are reliant on the Contractor Deliverables; and

(iii) relating to time spent by or on behalf of the Authority in dealing with the consequences of
the Default;

1.9.2 any or all wasted expenditure and losses incurred by the Authority arising from the
Contractor's Default, including wasted management time;

1.9.3 the additional cost of procuring and maintaining in place transitional assistance and
replacement deliverables for the remainder of the Term and any option period or agreed
extension to the Term (including legal and other consultants' fees, re-procurement project
costs, other expenses associated with such exercise and any increase in the fees for the
replacement services over and above the Contract Price that would have been payable for
the relevant Contractor Deliverables);

194 any losses arising in connection with the loss, destruction, corruption, inaccuracy or
degradation of Authority data, or other data or software, including, to the extent the Authority
data, other data or software can be recovered or reconstituted, the fees, costs and expenses
of reconstituting such Authority data, data or software;

1.95 damage to the Authority's physical property and tangible assets, including damage
under DEFCONSs 76 (SC2) and 611 (SC2);
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1.9.6 costs, expenses and charges arising from, or any damages, account of profits or
other award made for, infringement of any third-party Intellectual Property Rights or breach of
any obligations of confidence;

1.9.7 any additional costs incurred by the Authority in relation to the Authority's contracts
with a third party (including any compensation or interest paid to a third party by the Authority)
as a result of the Default (including the extension or replacement of such contracts);

1.9.8 any fine or penalty incurred by the Authority pursuant to Law and any costs incurred
by the Authority in defending any proceedings which result in such fine or penalty; or

1.9.9 any savings, discounts or price reductions during the Term and any option period or
agreed extension to the Term committed to by the Contractor pursuant to this Contract.

Invalidity

1.10 If any limitation or provision contained or expressly referred to in this Condition [1] is
held to be invalid under any Law, it will be deemed to be omitted to that extent, and if any
Party becomes liable for loss or damage to which that limitation or provision applied, that
liability will be subject to the remaining limitations and provisions set out in this Condition [1].

Third party claims or losses

1.11 Without prejudice to any other rights or remedies the Authority may have under this
Contract (including but not limited to any indemnity claim under DEFCONSs 91 and Condition
33 or at Law), the Authority shall be entitled to make a claim under this Contract against the
Contractor in respect of any losses incurred by the Authority which arise out of a claim made
against the Authority by a third party under any contract with that third party provided that
such third party claim:

1.11.1 arises naturally and ordinarily as a result of the Contractor's failure to provide the
Contractor Deliverables or failure to perform any of its obligations under this Contract; and

1.11.2 is atype of claim or loss that would have been recoverable under this Contract if the
third party were a party to this Contract (whether as the Authority or the Contractor), such
claim to be construed as direct losses for the purpose of this Contract.

No double recovery

1.11 Neither Party shall be entitled to employ such rights and remedies available to it so as
to seek to recover more than once in respect of the same loss, but the Authority shall be
entitled to use (singly or together) such rights and remedies available to the Authority so as to
recover the full extent of any recoverable losses suffered or incurred, including any remedies
the Authority may have against any guarantor.
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47 The processes that apply to this Contract are:

Section 47: Tasking Process Task Approval Form

Future call-off tasking shall be managed via conducting mini competitions in accordance with
DEFCON 630 (Edn. 12/18) tasked on an ad-hoc basis.
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TASK APPROVAL FORM

Contract Number Task Number
Originating Issue Number
Reference
Equipment | Issue Date

Brief Description |

PART 1 (To be completed by the Authority’s Project Manager or the Contractor)

Name of Originator |

Proposed Task Title |

Statement Of
Requirements

Quality Assurance / DEFSTANS (specific to
Task)

Acceptance Criteria / Task Output / Deliverable

Operational Implication Statement by the
Authority
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Priority Code (mark Urgent Routine
with an X)

Task Duration |:|

Contractors proposed completion Subject to approval by
date is

Signed | Position

On behalf Date
of

Telephone
Number

E-mail Address
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THE CONTRACTOR IS NOT AUTHORISED TO COMMENCE WORK ON THIS TASK
UNTIL PART 3 1S COMPLETED
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PART 2 | Proposed Firm Price Based On The Agreed Rates In The Contract
Labour Hours Rate Price £

Materials Details

Sub-Total

Sub-Contracts Sub-Contractor

Sub-Total

Other Details
Costs

Sub-Total

Overheads Type of Overhead

Sub-Total
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Price £

]

Price £

]

Price £

[ ]

Rate Price £

[ ]
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Total Firm Price (EX VAT) [ ]

GFE Requirements Specific To Task |

Effect or Dependency on previous
Task

Signed | Position

On behalf Date
of

Telephone
Number

E-mail Address

THE CONTRACTOR IS NOT AUTHORISED TO COMMENCE WORK ON THIS TASK
UNTIL PART 3 1S COMPLETED
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PART 3 Firm Price Agreement And DT Authorisation

PROJECT MANAGER |

| confirm that the time-scale and level of work detailed in Parts 1 and 2 are
commensurate with the required outputs of the task.

A completion date of is therefore considered appropriate and
acceptable.

Project Office Approval is hereby given for the Task to proceed Ex
at a Firm Price of VAT
This Task is to be booked Against the following RAC

UIN

LPC

VAT Code

Name of Project
Manager

Signed | Post Title | Date |:|

Telephone Number | |

E-mail Address | |

FINANCE OFFICER

| confirm funding to the Ex VAT VAT Inc is approved
value of and

Funding allocated to : (Finance
Reference)

Name of Finance

Officer
Signed | | Post Title | | Date |:|
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Telephone Number |

E-mail Address |

COMMERCIAL
OFFICER

Approval to proceed with the task at the firm
price of

Ex VAT is
hereby given

Name Of Commercial Officer |

Telephone Number |

E-mail Address |

Signed | | Post Title | Date |:|

UPON COMPLETION OF THIS PART, THE CONTRACTOR IS AUTHORISED TO
COMMENCE WORK
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PART 4 Notification of Task Completion (To be completed by the Contractor)

All work on this Task is complete and all deliveries (where applicable) have been
dispatched.

| hereby notify the Authority’s Project manager that the above
Task was completed on

Name | |

Signed | | Position
On behalf Date

of

Telephone Number | |

E-mail Address | |

PART 5 Confirmation of Task Completion (To be completed by the Authority)

| confirm that all work on the above Task has been completed to the satisfaction of the
Project Manager

The completion date for this Task
was

Comments on Task
report

Your claim for payment in accordance with the terms and conditions of the contract may
now be submitted.

Name of Project

Manager
Signed Post Title Dat
e
Telephone Number |
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E-mail Address |
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SC2 Schedules

Schedule 1 - Definitions of Contract

Articles

Authority

Authority’s Representative(s)

Business Day

Central Government Body

Collect

Commercial Packaging

means the Contractor Deliverables (goods and/or
the services), including Packaging (and
Certificate(s) of Conformity and supplied in
accordance with any QA requirements if
specified) which the Contractor is required to
provide under the Contract in accordance with
Schedule 2 (Schedule of Requirements), but
excluding incidentals outside Schedule 2
(Schedule of Requirements) such as progress
reports. (This definition only applies when
DEFCONSs are added to these Conditions);

means the Secretary of State for Defence acting
on behalf of the Crown;

shall be those person(s) defined in Schedule 3
(Contract Data Sheet) who will act as the
Authority’s Representative(s) in connection with
the Contract. Where the term “Authority’s
Representative(s)” in the Conditions is
immediately followed by a functional description in
brackets, the appropriate Authority’s
Representative(s) shall be the designated
person(s) for the purposes of Condition 7,

means 09:00 to 17:00 Monday to Friday,
excluding public and statutory holidays;

a body listed in one of the following sub-
categories of the Central Government
classification of the Public Sector Classification
Guide, as published and amended from time to
time by the Office for National Statistics:

a. Government Department;

b. Non-Departmental Public Body or
Assembly Sponsored Public Body
(advisory, executive, or tribunal);

c. Non-Ministerial Department; or
d. Executive Agency;

means pick up the Contractor Deliverables from
the Consignor. This shall include loading, and
any other specific arrangements, agreed in
accordance with Clause 28.c and Collected and
Collection shall be construed accordingly;

means commercial Packaging for military use as
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Conditions

Consighee

Consignor

Contract

Contract Price

Contractor

Contractor Commercially Sensitive
Information

Contractor Deliverables

described in Def Stan 81-041 (Part 1)

means the terms and conditions set out in this
document;

means that part of the Authority identified in
Schedule 3 (Contract Data Sheet) to whom the
Contractor Deliverables are to be Delivered or on
whose behalf they are to be Collected at the
address specified in Schedule 3 (Contract Data
Sheet) or such other part of the Authority as may
be instructed by the Authority by means of a
Diversion Order;

means the name and address specified in
Schedule 3 (Contract Data Sheet) from whom the
Contractor Deliverables will be dispatched or
Collected:;

means the Contract including its Schedules and
any amendments agreed by the Parties in
accordance with condition 6 ( Formal
Amendments to the Contract);

means the amount set out in Schedule 2
(Schedule of Requirements) to be paid (inclusive
of Packaging and exclusive of any applicable
VAT) by the Authority to the Contractor, for the full
and proper performance by the Contractor of its
obligations under the Contract.

means the person who, by the Contract,
undertakes to supply the Contractor Deliverables,
for the Authority as is provided by the Contract.
Where the Contractor is an individual or a
partnership, the expression shall include the
personal representatives of the individual or of the
partners, as the case may be, and the expression
shall also include any person to whom the benefit
of the Contract may be assigned by the
Contractor with the consent of the Authority;

means the Information listed in the completed
Schedule 5 (Contractor's Commercially Sensitive
Information Form), which is Information notified by
the Contractor to the Authority, which is
acknowledged by the Authority as being
commercially sensitive;

means the goods and/or the services, including
Packaging (and Certificate(s) of Conformity and
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supplied in accordance with any QA requirements
if specified) which the Contractor is required to
provide under the Contract;

Control means the power of a person to secure that the
affairs of the Contractor are conducted in
accordance with the wishes of that person:

a. by means of the holding of shares, or the
possession of voting powers in, or in relation to,
the Contractor; or

b. by virtue of any powers conferred by the
constitutional or corporate documents, or any
other document, regulating the Contractor;

and a change of Control occurs if a person who
Controls the Contractor ceases to do so or if
another person acquires Control of the
Contractor;

CPET means the UK Government’s Central Point of
Expertise on Timber, which provides a free
telephone helpline and website to support
implementation of the UK Government timber
procurement policy;

Crown Use in relation to a patent means the doing of anything
by virtue of Sections 55 to 57 of the Patents Act
1977 which otherwise would be an infringement of
the patent and in relation to a Registered Design
has the meaning given in paragraph 2A(6) of the
First Schedule to the Registered Designs Act
1949;

Dangerous Goods means those substances, preparations and
articles that are capable of posing a risk to health,
safety, property or the environment which are
prohibited by regulation, or classified and
authorised only under the conditions prescribed
by the:

a. Carriage of Dangerous Goods and Use of
Transportable Pressure Equipment Regulations
2009 (CDG) (as amended 2011);

b. European Agreement Concerning the
International Carriage of Dangerous Goods by
Road (ADR);

c. Regulations Concerning the International
Carriage of Dangerous Goods by Rail (RID);

d. International Maritime Dangerous
Goods (IMDG) Code;

e. International Civil Aviation Organisation
(ICAO) Technical Instructions for the Safe
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DBS Finance

DEFFORM

DEF STAN

Deliver

Delivery Date

Denomination of Quantity (D of Q)

Design Right(s)

Diversion Order

Effective Date of Contract

Evidence

Transport of Dangerous Goods by Air;

f. International Air Transport Association (IATA)
Dangerous Goods Regulations.

means Defence Business Services Finance, at
the address stated in Schedule 3 (Contract Data
Sheet);

means the MOD DEFFORM series which can be
found at https://www.aof.mod.uk;

means Defence Standards which can be
accessed at https://www.dstan.mod.uk;

means hand over the Contractor Deliverables to
the Consignee. This shall include unloading, and
any other specific arrangements, agreed in
accordance with Condition 28 and Delivered and
Delivery shall be construed accordingly;

means the date as specified in Schedule 2
(Schedule of Requirements) on which the
Contractor Deliverables or the relevant portion of
them are to be Delivered or made available for
Collection;

means the quantity or measure by which an item
of material is managed,;

has the meaning ascribed to it by Section 213 of
the Copyright, Designs and Patents Act 1988;

means the Authority’s written instruction (typically
given by MOD Form 199) for urgent Delivery of
specified quantities of Contractor Deliverables to
a Consignee other than the Consignee stated in
Schedule 3 (Contract Data Sheet);

means the date specified on the Authority’s
acceptance letter;

means either:

a. an invoice or delivery note from the timber
supplier or Subcontractor to the Contractor
specifying that the product supplied to the
Authority is FSC or PEFC certified; or

b. other robust Evidence of sustainability or
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Firm Price

FLEGT

Government Furnished Assets (GFA)

Hazardous Contractor Deliverable

Independent Verification

Information

Issued Property

Legal and Sustainable

FLEGT licensed origin, as advised by CPET,;

means a price (excluding VAT) which is not
subject to variation;

means the Forest Law Enforcement, Governance
and Trade initiative by the European Union to use
the power of timber-consuming countries to
reduce the extent of illegal logging;

is a generic term for any MOD asset such as
equipment, information or resources issued or
made available to the Contractor in connection
with the Contract by or on behalf of the Authority;

means a Contractor Deliverable or a component
of a Contractor Deliverable that is itself a
hazardous material or substance or that may in
the course of its use, maintenance, disposal, or in
the event of an accident, release one or more
hazardous materials or substances and each
material or substance that may be so released;

means that an evaluation is undertaken and
reported by an individual or body whose
organisation, systems and procedures conform to
“ISO Guide 65:1996 (EN 45011:1998) General
requirements for bodies operating product
certification systems or equivalent”, and who is
accredited to audit against forest management
standards by a body whose organisation, systems
and procedures conform to “ISO 17011: 2004
General Requirements for Providing Assessment
and Accreditation of Conformity Assessment
Bodies or equivalent”;

means any Information in any written or other
tangible form disclosed to one Party by or on
behalf of the other Party under or in connection
with the Contract;

means any item of Government Furnished Assets
(GFA), including any materiel issued or otherwise
furnished to the Contractor in connection with the
Contract by or on behalf of the Authority;

means production and process methods, also
referred to as timber production standards, as
defined by the document titled “UK Government
Timber Production Policy: Definition of legal and
sustainable for timber procurement”. The edition

OFFICIAL SENSITIVE OFFICIAL-SENSITIVE COMMERCIAL COMMERCIAL

59



OFFICIAL SENSITIVE OFFICIAL-SENSITIVE COMMERCIAL COMMERCIAL

Legislation

Military Level Packaging (MLP)

Military Packager
Approval Scheme (MPAS)

Military Packaging Level (MPL)

MPAS Registered Organisation

MPAS Certificated Designer

current on the day the Contract documents are
issued by the Authority shall apply;

means in relation to the United Kingdom any Act
of Parliament, any subordinate legislation within
the meaning of section 21 of the Interpretation Act
1978, any exercise of Royal Prerogative or any
enforceable community right within the meaning
of Section 2 of the European Communities Act
1972;

means Packaging that provides enhanced
protection in accordance with Def Stan 81-041
(Part 1), beyond that which Commercial
Packaging normally provides for the military
supply chain;

is a MOD sponsored scheme to certify military
Packaging designers and register organisations,
as capable of producing acceptable Services
Packaging Instruction Sheet (SPIS) designs in
accordance with Defence Standard (Def Stan) 81-
041 (Part 4);

shall have the meaning described in Def Stan 81-
041 (Part 1),

is a packaging organisation having one or more
MPAS Certificated Designers capable of Military
Level designs. A company capable of both
Military Level and commercial Packaging designs
including MOD labelling requirements;

shall mean an experienced Packaging designer
trained and certified to MPAS requirements;

NATO means the North Atlantic Treaty Organisation
which is an inter-governmental military alliance
based on the North Atlantic Treaty which was
signed on 4 April 1949;

Notices shall mean all Notices, orders, or other forms of
communication required to be given in writing
under or in connection with the Contract;

Overseas shall mean non UK or foreign;

Packaging Verb. The operations involved in the preparation
of materiel for; transportation, handling, storage
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Packaging Design Authority (PDA)

Parties

Primary Packaging Quantity(PPQ)

Recycled Timber

Safety Data Sheet

Schedule of Requirements

Short-Rotation Coppice

and Delivery to the user;

Noun. The materials and components used for
the preparation of the Contractor Deliverables for
transportation and storage in accordance with the
Contract;

shall mean the organisation that is responsible for
the original design of the Packaging except where
transferred by agreement. The PDA shall be
identified in the Contract, see Annex A to
Schedule 3 (Appendix — Addresses and Other
Information), Box 3;

means the Contractor and the Authority, and
Party shall be construed accordingly;

means the quantity of an item of material to be
contained in an individual package, which has
been selected as being the most suitable for
issue(s) to the ultimate user, as described in Def
Stan 81-041 (Part 1);

means recovered wood that prior to being
supplied to the Authority had an end use as a
standalone object or as part of a structure.
Recycled Timber covers:

a. pre-consumer reclaimed wood and wood fibre
and industrial by-products;

b. post-consumer reclaimed wood and wood fibre,
and driftwood;

c. reclaimed timber abandoned or confiscated at
least ten years previously;

it excludes sawmill co-products;

has the meaning as defined in the Registration,
Evaluation, Authorisation and Restriction of
Chemicals (REACH) Regulations 2007 (as
amended);

means Schedule 2 (Schedule of Requirements),
which identifies, either directly or by reference,
Contractor Deliverables to be provided, the
guantities and dates involved and the price or
pricing terms in relation to each Contractor
Deliverable;

means a specific management regime whereby
the poles of trees are cut every one to two years
and which is aimed at producing biomass for
energy. Itis exempt from the UK Government
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Specification

STANAG4329

Subcontractor

Timber and Wood-Derived Products

Transparency Information

timber procurement policy. For avoidance of
doubt, Short-Rotation Coppice is not conventional
coppice, which is subject to the timber policy;

means the description of the Contractor
Deliverables, including any specifications,
drawings, samples and / or patterns, and shall
include any document or item which, individually
or collectively is referred to in Schedule 2
(Schedule of Requirements). The Specification
forms part of the Contract and all Contractor
Deliverables to be supplied by the Contractor
under the Contract shall conform in all respects
with the Specification;

means the publication NATO Standard Bar Code
Symbologies which can be sourced at
https://www.dstan.mod.uk/fags.html;

means any subcontractor engaged by the
Contractor or by any other subcontractor of the
Contractor at any level of subcontracting to
provide Contractor Deliverables wholly or
substantially for the purpose of performing (or
contributing to the performance of) the whole or
any part of this Contract and ‘Subcontract’ shall
be interpreted accordingly;

means timber (including Recycled Timber and
Virgin Timber but excluding Short-Rotation
Coppice) and any products that contain wood or
wood fibre derived from those timbers. Such
products range from solid wood to those where
the manufacturing processes obscure the wood
element;

means the content of this Contract in its entirety,
including from time to time agreed changes to the
Contract, and details of any payments made by
the Authority to the Contractor under the Contract;

Virgin Timber means Timber and Wood-Derived Products that
do not include Recycled Timber.
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Annex to Schedule 1

Additional Definitions of Contract iaw. Conditions 44 - 46 (Additional Conditions)
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Schedule 2 - Schedule of Requirements
Item Item Details Total Qty [ Price (£) Ex VAT
No.
Per| Total Inc.
Ilte | packaging
m and
Delivery**
Specification As per This
All items detailed in CHC643 76A3 ANNEX A Spares items detailed t%t’pafaﬁfap
within column H “Y1 order FY22/23 within pgge as
CHC643 een
: 76A3 redacted
Delivery Date under
Financial Year 22/23 ANNER A exemptions
Spares set out by the
items Freedom of
MOD Stock Ref. No. Information
act.
Packaging requirements inc. PPQ and DofQ *
TBC
To be confirmed.
Specification As per This
All items detailed in CHC643 76A3 ANNEX A Spares items detailed t%tlgafaﬁfap
within column | “Y2 order FY23/24 within pbge as
CHC643 een
: 76A3 redacted
Delivery Date under
Financial Year 23/24 Aner A exemptions
Spares set out by the
items Freedom of
MOD Stock Ref. No. Information
act.
Packaging requirements inc. PPQ and DofQ *
To be confirmed.
TBC
Specification
Delivery Date
MOD Stock Ref. No.
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Item Item Details Total Qty [ Price (E) Ex VAT
No.
Packaging requirements inc. PPQ and DofQ *
Total Price Inc.Packaging and This
*as detailed in DEFFORM 96 Delivery ** text/paragraph/p
. . ey age has been
**and Delivery if specified in redacted under
Schedule 3 (Contract Data Sheet) exemptions set
out by the
Freedom of
Information act.
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Appendix 1 to Schedule 2 - Milestone Payment Plan: CHC/643 76A3 Spares Initial Order FY22/23

Description Part Number (P/N) NSN QTY Delivery Firm Price per Total Firm Price
(Calendar Days) item (ex VAT) per line (ex VAT)

HAT BRACKET 234000201-001 1560-99-8129814 4 This This This
text/paragraph/page | text/paragraph/page | text/paragraph/page
has been redacted has been redacted has been redacted
under exemptions under exemptions under exemptions
set out by the set out by the set out by the
Freedom of Freedom of Freedom of
Information act. Information act. Information act.
(Following (Following (Following
prices/information in | prices/information in | prices/information in
the table will be the table will be the table will be
abbreviated to abbreviated to abbreviated to
‘redacted’ but will ‘redacted’ but will ‘redacted’ but will
carry the same carry the same carry the same
meaning as the one meaning as the one meaning as the one
in this cell) in this cell) in this cell)

PANEL ASSY HM022-071 1670-01-4317824 5 Redacted Redacted Redacted

FRAME ASSY HM022-120 1680-01-4329363 3 Redacted Redacted Redacted

INSERT 313-201312-INS-036 1680-99-4370717 50 Redacted Redacted Redacted

COVER,AIRCRAFT TSCH900/CW 1730-01-5673674 8 Redacted Redacted Redacted

GROUND SERVICING

ROD END MS21153-3 3110-00-2323216 5 Redacted Redacted Redacted

BEARING, BALL 001688-9 or 3110-99-4360274 40 Redacted Redacted Redacted

9AE001C688-9

BUSHING NAS75-4-009 3120-00-2876992 170 Redacted Redacted Redacted

BUSHING NAS75-4-011 3120-00-5162434 5 Redacted Redacted Redacted

BUSHING NAS77-4-12 3120-00-661-5408 40 Redacted Redacted Redacted

PUMP HM022-103-5 4320-01-4408819 1 Redacted Redacted Redacted
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HOSE,NONMETALLIC HMO022-067-21 4720-01-3459089 6 Redacted Redacted Redacted
HOSE ASSY,METAL HM020-109-13 4720-01-3794032 10 Redacted Redacted Redacted
CAVITY DRAIN HOSE HM022-079-3 4720-01-4245554 20 Redacted Redacted Redacted
HOSE,NONMETALLIC HM022-067-41 4720-01-4245556 5 Redacted Redacted Redacted
HOSE HM022-103-9 4720-01-4408821 1 Redacted Redacted Redacted
REDUCER AN919-22D or 4730-00-1873595 2 Redacted Redacted Redacted
AS5174D1610
PLUG AS5168D16 4730-00-2870118 3 Redacted Redacted Redacted
SCREW MS24694S5117 5305-00-0584009 800 Redacted Redacted Redacted
SCREW AN525-10R7 5305-00-1800009 2000 Redacted Redacted Redacted
SCREW AN525-10R9 5305-00-1800011 2000 Redacted Redacted Redacted
SCREW AN525-10R10 5305-00-1800012 2200 Redacted Redacted Redacted
SCREW MS24694552 5305-00-2088262 23 Redacted Redacted Redacted
SCREW P1 MS24694-S106 or 5305-00-2716042 2000 Redacted Redacted Redacted
AN509-416R19
SCREW MS35265-27 5305-00-543-2394 1000 Redacted Redacted Redacted
SCREW MS24694-S53 5305-00-7195402 4000 Redacted Redacted Redacted
SCREW MACHIN MS27039-0810 5305-00-8911775 200 Redacted Redacted Redacted
SCREW NAS514P1032-12P 5305-00-8911790 60 Redacted Redacted Redacted
SCREW 6 MS27039-1-07 5305-00-9445929 4500 Redacted Redacted Redacted
SCREW MACP1 MS24693-S5 5305-00-9594743 600 Redacted Redacted Redacted
SCREW CHEESE BS4183SMMCPNSLO02- | 5305-99-1399122 12 Redacted Redacted Redacted
5X005CR0O000ST
BOLT MACHINE AN3-16A 5306-00-1510778 1900 Redacted Redacted Redacted
BOLT AN4-6A 5306-00-1511426 1400 Redacted Redacted Redacted
BOLT MACHINE AN4H10A 5306-00-1821958 500 Redacted Redacted Redacted
BOLT MACHINE AN3H5A 5306-00-1822058 65 Redacted Redacted Redacted
BOLT AN104714 5306-00-2066543 50 Redacted Redacted Redacted
BOLT AN3-18A 5306-00-4216653 24 Redacted Redacted Redacted
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BOLT SHEAR NAS625-14 5306-00-7023249 40 Redacted Redacted Redacted
BOLT,SHEAR NAS6605-13 5306-01-1321046 140 Redacted Redacted Redacted
BOLT,SHEAR NAS6206-38 5306-01-1571988 15 Redacted Redacted Redacted
WASHER AN960D416L 5310-00-1670754 4000 Redacted Redacted Redacted
NUT AN316-6R 5310-00-1671300 2000 Redacted Redacted Redacted
WASHERP1 MS20002-12 5310-00-5956612 10700 Redacted Redacted Redacted
WASHER MS35335-2 or 5310-00-2090788 20 Redacted Redacted Redacted
MS35335-16 or
MS35335-30 or
MS35335-44 or
AN936B6
WASHER DDS2088B or 5310-99-4211689 30 Redacted Redacted Redacted
26WX9925
NUTSTEEL A103-NP 5310-99-6664617 2 Redacted Redacted Redacted
PIN P1 MS20392-2-23 or 5315-00-8111232 10 Redacted Redacted Redacted
MS20392-2C23
PIN MS20392-1C23 5315-00-8111267 20 Redacted Redacted Redacted
RIVET HL64PB6-8 5320-00-113-3890 200 Redacted Redacted Redacted
RIVET MS20470AD3-6 5320-00-1176817 2 Redacted Redacted Redacted
RIVET MS20470AD6-12 5320-00-1176856 2 Redacted Redacted Redacted
RIVET MS20426AD6-5 5320-00-1177285 100 Redacted Redacted Redacted
PINRIVET HL64-8-13 5320-00-1650134 4 Redacted Redacted Redacted
RIVET NAS1738B4-7 5320-00-1898702 200 Redacted Redacted Redacted
RIVET MS20470AD6-14 5320-00-2367245 2 Redacted Redacted Redacted
RIVETBLIND BACB30CC8W9 or 5320-00-5319602 5 Redacted Redacted Redacted
NAS1669-4-9
RIVET P1 MS20426AD3-6 5320-00-5840672 15 Redacted Redacted Redacted
RIVETSOLID MS20470AD6-9 5320-00-7540991 2 Redacted Redacted Redacted
PINRIVET HL21PB-6-5 5320-00-7575504 20 Redacted Redacted Redacted
PIN P1 HL20PB-5-5 5320-00-8133923 40 Redacted Redacted Redacted
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PINRIVETTHRD HL64PB-6-3 5320-00-8352212 200 Redacted Redacted Redacted
PIN HL19PB6-4 5320-00-9590148 60 Redacted Redacted Redacted
RIVET NAS9308M-4-03 5320-01-1502739 300 Redacted Redacted Redacted
FASTENER HL20PB86-6-2 5320-01-0125702 60 Redacted Redacted Redacted
PIN HI'SHEAR HL21-5-4 5320-01-0363442 300 Redacted Redacted Redacted
RIVET HL393-8 5320-01-0540872 75 Redacted Redacted Redacted
RIVET HL1054-8-11 or HL220- | 5320-01-1632012 4 Redacted Redacted Redacted
8-11
PIN RIVET BACB30MB6-7 5320-00-8694298 750 Redacted Redacted Redacted
PINRIVETTHRD HL64PB-6-4 5320-00-9053788 240 Redacted Redacted Redacted
GROMMET MS35489-37 5325-00-9407988 2 Redacted Redacted Redacted
FASTNER DZUS AW3-20 5325-99-9504275 85 Redacted Redacted Redacted
PACKING MS28774-006 5330-00-0575709 220 Redacted Redacted Redacted
RING 49B6413-37 5330-00-6413844 5 Redacted Redacted Redacted
FACE,SEAL AE18900-076 5330-01-2373655 190 Redacted Redacted Redacted
O RING MS28775-014 5330-01-2497878 3 Redacted Redacted Redacted
SEAL WASHER H00763.29216 or 2110- | 5330-00-5277413 20 Redacted Redacted Redacted
0216-7377
GASKET TPA12-33-1224 or 70- 5330-99-5578535 160 Redacted Redacted Redacted
12-33-1224
O RING MS29513-021 5331-00-250-0227 160 Redacted Redacted Redacted
GASKET MS29512-10 5331-00-2638032 180 Redacted Redacted Redacted
PACKING MS29513-238 5331-00-2913077 160 Redacted Redacted Redacted
PACKING MS28775-116 5331-00-579-3156 60 Redacted Redacted Redacted
PACKINGPREF M83248/1-224 5331-00-1668422 200 Redacted Redacted Redacted
PACKINGPP1 MS28775-117 5331-00-7025220 130 Redacted Redacted Redacted
CLAMP P1 AN735D24 5340-00-1944264 125 Redacted Redacted Redacted
CAP,FILLER OPENING HMO020-154-3 5340-01-3792981 15 Redacted Redacted Redacted
STRAP HM022-230-7 5340-01-3993523 2 Redacted Redacted Redacted
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PLATE,MOUNTING HMO022-172-11 5340-01-4813672 2 Redacted Redacted Redacted
PLUG PD-40 5340-01-1900800 350 Redacted Redacted Redacted
MOUNT RESIL H64-AA-15 5342-00-9973008 4 Redacted Redacted Redacted
SPACER NAS43DD3-128N 5365-00-7271891 2 Redacted Redacted Redacted
SPACER,SLEEVE HMO022-214-2 5365-01-4713586 20 Redacted Redacted Redacted
SHIM 230737 5365-00-1225252 3 Redacted Redacted Redacted
SPACER 51339-2 or 8526728 5365-00-5795029 5 Redacted Redacted Redacted
RESISTOR VAR 855-002-008 5905-00-2358668 15 Redacted Redacted Redacted
CIRCUITBRAKR MS3320-5 5925-00-4521270 50 Redacted Redacted Redacted
CIRC BREAKER 2TC2-7-1/2 5925-01-4469296 8 Redacted Redacted Redacted
BREAKER CIRC B63755 5925-99-7176518 6 Redacted Redacted Redacted
THERMAL SWIT 18423-0-120 5930-00-5049964 2 Redacted Redacted Redacted
SWITCHTOP1 4TL1-1 5930-00-660-3952 4 Redacted Redacted Redacted
SWITCH,PRESSURE 2335-192 5930-01-4714667 5 Redacted Redacted Redacted
SWITCH ROTARY 790-007-002 5930-00-1563246 5 Redacted Redacted Redacted
SWITCH ROTARY 790-007-001 5930-00-1563247 10 Redacted Redacted Redacted
CONNECTOR M83723/76W2028N 5935-01-1803363 4 Redacted Redacted Redacted
CONNECTOR,PL MIL-C-26482 or 5935-01-1537514 3 Redacted Redacted Redacted
MS3475L12-10P or
MS3475W12-10P
PANELADAPTER 37N-50-0-1 5935-12-3182519 7 Redacted Redacted Redacted
CONNECTOR M81659/41A2-0047 or 5935-01-4654267 5 Redacted Redacted Redacted
MIL-C-81659/41
CONNECTOR PLUG MS3116F12-10P 5935-00-7712262 30 Redacted Redacted Redacted
ELECTRICAL
BACKSHELL 42365-344-00-3 or 5935-99-0759427 13 Redacted Redacted Redacted
NCB4-R-13-02-ST
ADAPTOR 328AJ135XNF10 or 5935-99-3335258 2 Redacted Redacted Redacted
EE065-390-1002
TERMINALBLCK A-6906-5 5940-01-4703238 2 Redacted Redacted Redacted
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TERM BLOCK 72441-225-0/AV2 5940-99-0040093 5 Redacted Redacted Redacted
CABLE SPLICE D-150-0214 or 5940-99-9691796 4 Redacted Redacted Redacted
10386711
RELAY 20-035800-000 or 5945-00-1335288 3 Redacted Redacted Redacted
35800-0
CORE ASSY 14694 5945-00-8902820 4 Redacted Redacted Redacted
RELAY MIL-PRF-6106 or MIL- 5945-00-6819716 5 Redacted Redacted Redacted
R-6106
BOOT P1 202A132-3 5970-00-989-6238 13 Redacted Redacted Redacted
SLEEVING S14-02-0559 or 5970-99-4960194 3 Redacted Redacted Redacted
K202001-4-3-HM or
202K142-4/42
MOUNT TRAY 175197-01 5975-01-4867784 2 Redacted Redacted Redacted
BRUSH ELECTRIC 32373-6 5977-00-2464910 100 Redacted Redacted Redacted
CABLE HM022-046-51 5995-01-4245561 2 Redacted Redacted Redacted
ASSEMBLY,SPECIAL
PURPOSE,ELECTRICAL
ELEC HARNESS HM022-043 5995-01-4480443 1 Redacted Redacted Redacted
PIN ASSY HMO022-218-11 or 65- 5999-01-4245551 25 Redacted Redacted Redacted
04
MOTOR 840-002-001 6105-00-1346537 10 Redacted Redacted Redacted
END BELL ELECTRICAL | 32259 6105-00-6358380 10 Redacted Redacted Redacted
MOTOR, CONTROL A02HS604 2 or 6105-00-9257777 9 Redacted Redacted Redacted
11-65-78 or
ACH-11-EBVS-
48A/A938
LEAD BONDING M83413/8-005AA or 6150-00-3952862 2 Redacted Redacted Redacted
MS25083-2AA5
LIGHTIND MS25041-8 6210-00-6354700 70 Redacted Redacted Redacted
LAMP,INCANDE L-327-54130-MFD 6240-99-3998381 30 Redacted Redacted Redacted
BAND SEALING 790-023-001 6680-00-4809143 15 Redacted Redacted Redacted
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TEAR BAND 382978 6680-00-7049250 15 Redacted Redacted Redacted
TRANSMITTER MS28034-1 6685-00-3739004 5 Redacted Redacted Redacted
ACCELEROMETER 3168M6 6685-01-4616218 100 Redacted Redacted Redacted
SEALNG COMP 09-002 or PR1005L 8030-99-2244949 3 Redacted Redacted Redacted
ADHESIVE 82C18 8040-01-1292559 3 Redacted Redacted Redacted
LOCTITE 222 AVT-072 or 113P4-042 8040-99-3655127 15 Redacted Redacted Redacted
ADHESIVENOZZ H23793 8040-99-5772506 70 Redacted Redacted Redacted

Appendix 2 to Schedule 2 Milestone Payment Plan: CHC/643 76A3 Spares Initial Order FY23/24

Description Part Number NSN QTY Delivery Firm Price per Total Firm Price per line
(P/N) (Calendar Days) item (ex VAT) (ex VAT)
PANEL ASSY This This This text/paragraph/page has
text/paragraph/page | text/paragraph/page | been redacted under

HM022-071

1670-01-4317824 | 5

has been redacted
under exemptions
set out by the
Freedom of
Information act.
(Following
prices/information in
the table will be

has been redacted
under exemptions
set out by the
Freedom of
Information act.
(Following prices/
information in the
table will be

exemptions set out by the
Freedom of Information act.
(Following prices/information
in the table will be
abbreviated to ‘redacted’ but
will carry the same meaning
as the one contained in this
cell)
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abbreviated to
‘redacted’ but will
carry the same
meaning as the one

abbreviated to
‘redacted’ but will
carry the same
meaning as the one

contained in this in this cell)
cell)
FRAME ASSY HM022-120 1680-01-4329363 | 3 Redacted Redacted Redacted
COVER,AIRCRAFT Redacted Redacted Redacted
GROUND SERVICING TSCH900/CW 1730-01-5673674 | 13
HOSE,NONMETALLIC HM022-067-21 4720-01-3459089 | 5 Redacted Redacted Redacted
HOSE,NONMETALLIC HM022-067-41 4720-01-4245556 | 4 Redacted Redacted Redacted
GASKET TPA12-33-1224 Redacted Redacted Redacted
or 70-12-33-1224 5330-99-5578535 | 200
RESISTOR VAR 855-002-008 5905-00-2358668 | 15 Redacted Redacted Redacted
SWITCH ROTARY 790-007-002 5930-00-1563246 | 5 Redacted Redacted Redacted
SWITCH ROTARY 790-007-001 5930-00-1563247 | 12 Redacted Redacted Redacted
RELAY MIL-PRF-6106 or Redacted Redacted Redacted
MIL-R-6106 5945-00-6819716 | 5
BRUSH ELECTRIC 39373-6 5977-00-2464910 | 115 Redacted Redacted Redacted
MOTOR 840-002-001 6105-00-1346537 | 15 Redacted Redacted Redacted
END BELL ELECTRICAL 32959 6105-00-6358380 | 8 Redacted Redacted Redacted
BAND SEALING 790-023-001 6680-00-4809143 | 15 Redacted Redacted Redacted
ACCELEROMETER 3168M6 6685-01-4616218 | 150 Redacted Redacted Redacted
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Schedule 3 - Contract Data Sheet

General Conditions

Condition 2 — Duration of Contract:

The Contract expiry date shall be: CHC/643 76A3 Initial order FY22/23 & FY23/24 Expires 31
March 2024

CHC/643 76A3 Framework agreement expires 5 Years from Contract Award

Condition 4 — Governing Law:
Contract to be governed and construed in accordance with:
English Law

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies)
irrevocably appointed for Contractors without a place of business in England (or Scotland, if
Scots Law applies) in accordance with clause 4.g (if applicable) are as follows:

N/A

Condition 7 — Authority’s Representatives:
The Authority’s Representatives for the Contract are as follows:

Commercial: This text/paragraph/page has been redacted under exemptions set out by the Freedom of
Information act.

Project Manager: This text/paragraph/page has been redacted under exemptions set out by the Freedom of
Information act.

Condition 18 — Notices:
Notices served under the Contract shall be sent to the following address:

Authority: MOD Abbey Wood North NH5 Teak Level 1 Bristol BS34 8QW #5101 (as per
Annex A to Schedule 3 (DEFFORM 111))

Contractor:

Notices can be sent by electronic mail? Yes

Condition 19.a — Progress Meetings:
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The Contractor shall be required to attend the following meetings: Contract Initiation

Condition 19.b — Progress Reports:

The Contractor is required to submit the following Reports: N/A

Reports shall be Delivered to the following address: N/A

Supply of Contractor Deliverables

Condition 20 — Quality Assurance:
Is a Deliverable Quality Plan required for this Contract? Yes

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and
delivered to the Authority (Quality) within Business Days of Contract Award. Once agreed by
the Authority the Quality Plan shall be incorporated into the Contract. The Contractor shall
remain at all times solely responsible for the accuracy, suitability and applicability of the
Deliverable Quality Plan.

Other Quality Assurance Requirements:
The Quality Assurance Plan is to be delivered at Contract Award.

It should be noted the Authority reserve the right to a 28 day period with which to provide comment
against the delivered Quality Plan

See Section 'Quality Assurance Conditions'

Condition 21 — Marking of Contractor Deliverables:

Special Marking requirements:
N/A

Condition 23 - Supply of Data for Hazardous Contractor Deliverables, Materials and
Substances:

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance
Statement), and if applicable, Safety Data Sheet(s) are to be provided by e-mail with
attachments in Adobe PDF or MS WORD format to:

a) The Authority’s Representative (Commercial)
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b) Defence Safety Authority — This text/paragraph/page has been redacted under exemptions set out
by the Freedom of Information act.

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract
Deliverable or by the following date:

Condition 24 — Timber and Wood-Derived Products:

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract:
Data Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS
WORD format to the Authority’s Representative (Commercial)

to be Delivered by the following date: 23/02/2022

Condition 25 — Certificate of Conformity:
Is a Certificate of Conformity required for this Contract? Yes
Applicable to Line Items: Line items 1-2 within Schedule 2 - Schedule of Requirements

If required, does the Contractor Deliverables require traceability throughout the supply chain?
Yes

Applicable to Line Items: Line items 1-2 within Schedule 2 - Schedule of Requirements

Condition 27.b — Delivery by the Contractor:

The following Line Items are to be Delivered by the Contractor: Line items 1-2 within
Schedule 2 - Schedule of Requirements

Special Delivery Instructions:

This text/paragraph/page has been redacted under exemptions set out by the Freedom of Information
act.

Each consignment is to be accompanied by a DEFFORM 129J.

Condition 27.c - Collection by the Authority:
The following Line Items are to be Collected by the Authority: N/A
Special Delivery Instructions: N/A
Each consignment is to be accompanied by a DEFFORM 129J.

Consignor details (in accordance with Condition 27.c.(4)):
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Line Items: Address:

Line Items: Address:

Consignee details (in accordance with condition 22):

Line Items: Address: This text/paragraph/page has been redacted under exemptions set out by the
Freedom of Information act.

Line Items: Address:

Condition 29 - Rejection:

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless
otherwise specified here:

The time limit for rejection shall be Business Days.

Condition 31 - Self-to-Self Delivery:
Self-to-Self Delivery required? No
If required, Delivery address applicable:

N/A

Pricing and Payment

Condition 34 — Contract Price:

All Schedule 2 line items shall be FIRM Price other than those stated below:

N/A

Clause 46. Refers

Termination

Condition 41 — Termination for Convenience:

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise
specified here:
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The Notice period for termination shall be Business Days

Other Addresses and Other Information (forms and publications addresses and official
use information)

See Annex A to Schedule 3 (DEFFORM 111)
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Schedule 4 - Contract Change Control Procedure (i.a.w. Clause 6b)
Contract No: CHC/643

Authority Changes

1. The Authority shall be entitled to propose any change to the Contract (a " Change") or
(subject to Clause 2) Changes in accordance with this Schedule 4.

2. Nothing in this Schedule shall operate to prevent the Authority from specifying more than
one Change in any single proposal, provided that such changes are related to the same or
similar matter or matters.

Notice of Change

3. If the Authority wishes to propose a Change or Changes, it shall serve a written notice (an
"Authority Notice of Change") on the Contractor.

4. The Authority Notice of Change shall set out the Change(s) proposed by the Authority in
sufficient detail to enable the Contractor to provide a written proposal (a "Contractor
Change Proposal") in accordance with clauses 7 to 9 (inclusive).

5. The Contractor may only refuse to implement a Change or Changes proposed by the
Authority, if such change(s):

a. would, if implemented, require the Contractor to deliver any Contractor Deliverables
under the Contract in a manner that infringes any applicable law relevant to such delivery;
and/or

b. would, if implemented, cause any existing consent obtained by or on behalf of the
Contractor in connection with their obligations under the Contract to be revoked (or would
require a new necessary consent to be obtained to implement the Change(s) which, after
using reasonable efforts, the Contractor has been unable to obtain or procure and reasonably
believes it will be unable to obtain or procure using reasonable efforts); and/or

C. would, if implemented, materially change the nature and scope of the requirement
(including its risk profile) under the Contract;

and:

d. the Contractor notifies the Authority within 10 (ten) Business Days (or such longer
period as shall have been agreed in writing by the parties) after the date of the Authority
Notice of Change that the relevant proposed Change or Changes is/are a Change(s) falling
within the scope of Clauses 5.a, 5.b and/or 5.c providing written evidence for the Contractor's
reasoning on the matter; and

e. further to such notification:

(2) either the Authority notifies the Contractor in writing that the Authority
agrees, or (where the Authority (acting reasonably) notifies the Contractor
that the Authority disputes the Contractor's notice under Clause 5.d) it is
determined in accordance with Condition 40 (Dispute Resolution), that the
relevant Change(s) is/are a Change(s) falling within the scope of Clauses
5.a, 5.b and/or 5.c; and

(2) (where the Authority either agrees or it is so determined that the relevant
Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b
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and/or 5.c) the Authority fails to make sufficient adjustments to the relevant
Authority Notice of Change (and issue a revised Authority Notice of Change)
to remove the Contractor's grounds for refusing to implement the relevant
Change under Clauses 5.a, 5.b and/or 5.c within 10 (ten) Business Days (or
such longer period as shall have been agreed in writing by the parties) after:

i) the date on which the Authority notifies in writing the Contractor that the Authority
agrees that the relevant Change(s) is/are a Change(s) falling within the scope of Clauses 5.a,
5.b and/or 5.¢); or

i) the date of such determination.
6. The Contractor shall at all times act reasonably, and shall not seek to raise
unreasonable objections, in respect of any such adjustment.

Contractor Change Proposal

7. As soon as practicable, and in any event within:

a. (where the Contractor has not notified the Authority that the relevant Change or
Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in
accordance with Clause 5) fifteen (15) Business Days (or such other period as the Parties
agree (acting reasonably) having regard to the nature of the Change(s)) after the date on
which the Contract shall have received the Authority Notice of Change; or

b. (where the Contractor has notified the Authority that the relevant Change or Changes
is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance with
Clause 5 and:

(1) the Authority has agreed with the Contractor's conclusion so notified or it is determined
under Condition 40 (Dispute Resolution) that the relevant Change(s) is/are a Change(s)
falling within the scope of Clauses 5.a, 5.b and/or 5.c and the Authority has made sufficient
adjustments to the relevant Authority Notice of Change (and issued a revised Authority Notice
of Change(s)) to remove the Contractor's grounds for refusing to implement the relevant
Change(s) under Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business Days (or such other period
as the parties shall have agreed (both parties acting reasonably) having regard to the nature
of the Change(s)) after the date on which the Contractor shall have received such revised
Authority Notice of Change; or

(2) the Authority has disputed such conclusion and it has been determined in accordance
with Condition 40 (Dispute Resolution) that the relevant Change(s) is/are not a Change(s)
falling within the scope of Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business Days (or such
other period as the parties shall have agreed (both parties acting reasonably) having regard
to the nature of the Change(s)) after the date of such determination,

the Contractor shall deliver to the Authority a Contractor Change Proposal. For the
avoidance of doubt, the Contractor shall not be obliged to deliver to the Authority a
Contractor Change Proposal where the Contractor notifies the Authority, and the
Authority agrees or it is determined further to such notification in accordance with
Clause 5, that the relevant Change or Changes is/are a Change(s) falling within the
scope of Clauses 5.a, 5.b and/or 5.c.

8. The Contractor Change Proposal shall comprise in respect of each and all Change(s)
proposed:

a. the effect of the Change(s) on the Contractor’s obligations under the Contract;
b. a detailed breakdown of any costs which result from the Change(s);
C. the programme for implementing the Change(s);
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d. any amendment required to this Contract as a result of the Change(s), including,
where appropriate, to the Contract Price; and

e. such other information as the Authority may reasonably require.

9. The price for any Change(s) shall be based on the prices (including rates) already agreed
for the Contract and shall include, without double recovery, only such charges that are
fairly and properly attributable to the Change(s).

Contractor Change Proposal — Process and Implementation

10. As soon as practicable after the Authority receives a Contractor Change Proposal, the
Authority shall:

a. evaluate the Contractor Change Proposal; and

b. where necessary, discuss with the Contractor any issues arising (and (in relation to a
Change(s) proposed by the Authority) following such discussions the Authority may modify

the Authority Notice of Change) and the Contractor shall as soon as practicable, and in any
event not more than ten (10) Business Days (or such other period as the Parties shall have
agreed in writing) after receipt of such modification, submit an amended Contractor Change
Proposal.

11. As soon as practicable after the Authority has evaluated the Contractor Change Proposal
(amended as necessary) the Authority shall:

a. either indicate its acceptance of the Change Proposal by issuing an amendment to the
Contract in accordance with Condition 6 (Formal Amendments to the Contract), whereupon
the Contractor shall promptly issue to the Authority the Contractor's DEFFORM 10B indicating
their unqualified acceptance of such amendment in accordance with, and otherwise discharge
their obligations under, such Condition and implement the relevant Change(s) in accordance
with such proposal; or

b. serve Notice on the Contractor rejecting the Contractor Change Proposal and
withdrawing (where issued in relation to a Change or Changes proposed by the Authority) the
Authority Notice of Change (in which case such notice of change shall have no further effect).

12. If the Authority rejects the Contractor Change Proposal, it shall not be obliged to give its
reasons for such rejection.

13. The Authority shall not be liable to the Contractor for any additional work undertaken or
expense incurred in connection with the implementation of any Change(s), unless a
Contractor Change Proposal has been accepted by the Authority in accordance with
Clausell.a and then subject only to the terms of the Contractor Change proposal so
accepted.

Contractor Changes

14. If the Contractor wishes to propose a Change or Change(s), they shall serve a Contractor
Change Proposal on the Authority. Such proposal shall be prepared and reviewed in
accordance with and otherwise be subject to the provisions of Clauses 8 to 13 (inclusive).
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Schedule 5 - Contractor's Commercial Sensitive Information Form (i.a.w.
condition 12)

Contract No: CHC/643

Contract No: CHC/643

Description of Contractor's Commercially Sensitive Information:

Cross Reference(s) to location of sensitive information:

Explanation of Sensitivity:

Details of potential harm resulting from disclosure:

Period of Confidence (if applicable):

Contact Details for Transparency / Freedom of Information matters:
Name:

Position:

Address:

Telephone Number:

Email Address:
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Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances
Supplied under the Contract

Data Requirements for Contract No: CHC/643

Hazardous Contractor Deliverables, Materials or Substances
Statement by the Contractor

Contract No:

Contract Title:

Contractor:

Date of Contract:

* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or

substances to be supplied.

* To the best of our knowledge the hazards associated with materials or substances to be
supplied under the Contract are identified in the Safety Data Sheets (Qty: ) attached in
accordance with condition 24.

Contractor’s Signature:

Name:

Job Title:

Date:

* check box (TT) as appropriate
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To be completed by the Authority

Domestic Management Code (DMC):

NATO Stock Number:

Contact Name:

Contact Address:

Copy to be forwarded to:

This text/paragraph/page has been redacted under exemptions set out by the Freedom of Information
act.

Emails to be sent to:

This text/paragraph/page has been redacted under exemptions set out by the Freedom of Information
act.

Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract
Data Requirements for Contract No: CHC/643

The following information is provided in respect of condition 24 (Timber and Wood-Derived
Products):
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Schedule of Volume of Volume of Volume (as Delivered | Total volume
Requirements timber timber to the Authority) of of timber
item and Delivered to Delivered to timber without Delivered to
timber product| the Authority | the Authority evidence of the Authority
type with FSC, with other compliance with under the
PEFC or evidence Government Timber Contract
equivalent Procurement Policy
evidence
OFFICIAL SENSITIVE OFFICIAL-SENSITIVE COMMERCIAL COMMERCIAL

86




OFFICIAL SENSITIVE OFFICIAL-SENSITIVE COMMERCIAL COMMERCIAL

Schedule 8 - Acceptance Procedure (i.a.w. condition 28)
Contract No: CHC/643
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Schedule 9 — Statement of Requirement
Contract No: CHC/643

December 2021

STATEMENT OF REQUIREMENT FOR 76A3 SPARES PROCUREMENT

Issue

1. The supportability of Chinook maintenance activity is being impacted by spares
availability This text/paragraph/page has been redacted under exemptions set out by the Freedom of
Information act.

Background

2.  The Chinook Delivery Team (ChDT) has identified a list of spare items for which
procurement of is necessary to provide continued support to the Chinook fleet. These items are
part of the 76A3 range managed by the ChDT that currently have no contract support. The full
range of 76A3 Spares consists of circa 1,200 line items. The Authority has an initial
requirement for 157 items which have been categorised under the following headings for the
purpose of this procurement: Hardware, Electricals, Petroleum, Oils and Lubricants & other
miscellaneous items.

3. The majority of these identified items have accumulated over the last six to seven years
due to the ChDT receiving ownership from obsolete platforms and Delivery Teams, the items
not being supported within the Through Life Support Contract or the Chinook platforms position
as the single user.

4.  Accelerometers listed in the spare’s list were separately identified as approaching
depletion with further procurement required. They were originally procured in October 2018
under contract CHC/610, following single item owner transfer from Wildcat DT. This
procurement was made with funding transferred from Wildcat DT and allowed the purchase of
approximately 2-3 years' worth of Accelerometers. It was decided to include them as part of
this tasking in order to streamline procurement.

Requirement

5.  There is a requirement to establish a Framework Agreement for a duration of 5 years.
Future Call-Off Contracts shall be managed in accordance with DEFCON 630 (SC2) Clause
7a. Utilising the Section 47: Tasking Process: Task Approval Form, with appropriate evaluation
criteria.

6. Future Call-Off Contracts may include items not listed within Annex A, but shall be within
scope of the 76A3 Spares (1,200 line items) categorised as Hardware, Electricals, Petroleum,
Oils and Lubricants & other miscellaneous items.

Social Value:
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7.  Social Value is mandated for all above-threshold procurements subject to DSPCR 2011.
The Procurement Policy Note (PPN) 06/20 — sets out how to take account of Social Value in
the award of central government contracts. This Framework Agreement shall include the
following Social Value Criteria:

Social Value Model Award Criteria

Theme

Tackling MAC?2.1: Create opportunities for entrepreneurship and help new
Economic organisations to grow, supporting economic growth and business creation.
Inequality

Fighting MAC 4.2 Influence staff, suppliers, customers and communities through the
Climate delivery of the contract to support environmental protection and

Change improvement.

Equal MAC 5.1: Demonstrate action to increase the representation of disabled
Opportunity people in the contract workforce.

Initial Call-Off Contract Requirement

8.  There is a requirement for the winning Tenderer to procure the 76A3 line items as
detailed at Annex A to enable Aircraft maintenance.

9.  The winning Tenderer shall provide the Authority with the agreed quantity of each items
as identified in the spare’s procurement list at Annex A. The initial order at Annex A is to be
delivered in two batches, the first within Financial Year (FY) 22/23 and the second within FY
23/24. Within Annex A, quantities for each item to be provided in the FYs is detailed. There is
a requirement for Tenderer’s to provide prices for individual line items, in order to meet
mandated audit standards (Purchase Compliance).

PREFACE

10. This Statement of Requirement (SOR) has been prepared by the ChDT on behalf of the
Secretary of State for Defence; henceforth referred to as the Authority. The purpose of the
document is to define the contractual requirements for the procurement of spares for the
chinook

The following security caveats are applicable

Existence of the programme OFFICIAL

Contents of this SOR OFFICIAL SENSITIVE
unless otherwise stated
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Compiled by: This text/paragraph/page has been redacted under exemptions set out by the Freedom
of Information act.

Approved by: This text/paragraph/page has been redacted under exemptions set out by the Freedom
of Information act.
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Schedule 10 - PLACEHOLDER FOR SOCIAL VALUE KEY PERFORMANCE
INDICATOR
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DEFFORM 111

Appendix - Addresses and Other Information

1. Commercial Officer

Name: This text/paragraph/page has been redacted under exemptions set out by the Freedom of
Information act.

Address: MOD Abbey Wood North NH5 Teak Level 1 Bristol BS34 8QW #5101

Email: This text/paragraph/page has been redacted under exemptions set out by the Freedom of
Information act.

2. Project Manager, Equipment Support Manager or PT Leader (from whom technical
information is available)

Name: This text/paragraph/page has been redacted under exemptions set out by the Freedom of
Information act.

Address MOD Abbey Wood North NH5 Teak Level 1 Bristol BS34 8QW #5101

Email: This text/paragraph/page has been redacted under exemptions set out by the Freedom of
Information act.

3. Packaging Design Authority Organisation & point of contact:
POC - Project Manager
(Where no address is shown please contact the Project Team in Box 2)

4. (a) Supply / Support Management Branch or Order Manager:
Branch/Name:

((Chinook Supply Team This text/paragraph/page has been redacted under exemptions set out by
the Freedom of Information act.

(b) U.ILN. P0254A
5. Drawings/Specifications are available from Refer to point of contact at point 2

6. Intentionally Blank

7. Quality Assurance Representative: This text/paragraph/page has been redacted under
exemptions set out by the Freedom of Information act.

Commercial staff are reminded that all Quality Assurance requirements should be listed under

the General Contract Conditions.

AQAPS and DEF STANSs are available from UK Defence Standardisation, for access to the
documents and details of the helpdesk visit http://dstan.gateway.isg-
r.r.mil.uk/index.html_[intranet] or https://www.dstan.mod.uk/ [extranet, registration needed].

8. Public Accounting Authority

1. Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT —
Assets In Industry 1, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD
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(( 44 (0) 161 233 5397

2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store
Street, Manchester, M1 2WD

(( 44 (0) 161 233 5394

9. Consignment Instructions The items are to be consigned as follows: Refer to Schedule
2 — Schedule of Requirements

10. Transport. The appropriate Ministry of Defence Transport Offices are:

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34
8JH

Air Freight Centre

IMPORTS (( 030 679 81113 /81114 Fax 0117 913 8943
EXPORTS ((030 67981113 /81114 Fax 0117 913 8943
Surface Freight Centre

IMPORTS (( 030 679 81129/81133/81138 Fax 0117 913 8946
EXPORTS ((030 679 81129 /81133 /81138 Fax 0117 913 8946
B.JSCS

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)
JSCS Fax No. 01869 256837

Users requiring an account to use the MOD Freight Collection Service should contact
DESWATERGUARD-ICS-Support@mod.gov.uk in the first instance.

11. The Invoice Paying Authority
Ministry of Defence, DBS Finance, Walker House, Exchange Flags Liverpool, L2 3YL
(( 0151-242-2000 Fax: 0151-242-2809

Website is: https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing

12. Forms and Documentation are available through *:

Ministry of Defence, Forms and Pubs Commadity Management PO Box 2, Building C16, C
Site, Lower Arncott, Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824)

Applications via fax or email: Leidos-FormsPublications@teamleidos.mod.uk

*NOTE

1. Many DEFCONs and DEFFORMSs can be obtained from the MOD Internet Site:
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm

2. If the required forms or documentation are not available on the MOD Internet site requests
should be submitted through the Commercial Officer named in Section 1.
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Deliverables

Deliverables Note

This matrix is intended to provide an overview of the parties’ contractual obligations to assist
with contract management. It does not form part of the contract and should not be relied

upon to aid interpretation of the contract. In the event of any conflict, inconsistency or
discrepancy between this matrix and the contract, the terms of the contract shall take

precedence.

Negotiation Deliverables
All Negotiation Deliverables

Supplier Contractual Deliverables
Supplier Contractual Deliverables

Condition 16.b -
Notification of
Concern due to

writing of any concerns due
to Change of Control

Name Description Due Responsible
Party
Obligation Advise the Contractor in Supplier

Organisation

Condition 23.f.(6)
And Condition

shall be uploaded by the on
to SPIN.

Change of
Control
Obligation Provide a Safety Data Sheet Supplier
Condition 23.e, in respect of each Organisation
24.a, and 24.c - | Dangerous/Hazardous
Safety Data Material or substance
Sheet supplied or deliverable
containing such.
Obligation "All SPIS, new or modified, Supplier

Organisation

Supplied under

23.9.(1).(b) - where the Supplier is the
Documents PDA and registered a list of
relating to design | all SPIS which have been
of new MLP prepared or revised against
Packaging the Contract; and
a copy of all new / revised
SPIS, complete with all
continuation sheets and
associated drawings shall be
provided for upload"
Obligation a completed Schedule 6 Supplier
Condition 24.d - | (Hazardous Contractor Organisation
Schedule 6 Deliverables, Materials or
hazardous Substances Supplied under
Contractor the Contract: Data
Deliverables, Requirements)
Materials or
Substances
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the Contract:

Data

Requirements

Obligation in addition to the Supplier
Condition - requirements of CHIP and / Organisation

Compliance with
hazard reporting
requirements for

or the CLP Regulation
1272/2008 and REACH the
Contractor shall comply with

materials or hazard reporting

substances are requirements of DEF STAN

ordnance, 07-085 Design

munitions, or Requirements for Weapons

explosives and Associated Systems.

Obligation If requested Evidence that Supplier

Condition 25.c -
Source of Timber

the Timber and Wood-
Derived Products supplied to

Organisation

and Wood the Authority comply with the
requirements of clause 25.a
or 25.b or both.
Obligation Provide a Certificate of Supplier

Condition 26.a -
Certificate of
Conformity

Conformity and any
applicable Quality Plan

Organisation

Obligation
Condition 37.c -
Notification of
applicable VAT

Notification of VAT liability or
changes to it

Supplier
Organisation

Obligation
Condition 5.b -
Notice of
inconsistency
between contract

If either Party becomes
aware of any inconsistency
within or between
Contractual documents they
shall notify the other Party

Supplier
Organisation

documents forthwith
Obligation maintain all records in Supplier
Condition 18.a- | connection with the Contract Organisation
Contractors for a period of at least six (6)
Records years
(reminder)
Obligation To maintain at least one Supplier
DEFCON 21 ( copy of all deliverable Organisation
Edn 10/04) information to which
Clause - 3a - DEFCON 21 applies during
Maintenance of | the period of the Contract
Deliverables and for at least two years
(reminder) after the Contract, or period

as may be specified in the

contract.
Obligation A copy of the Software as is Supplier
DEFCON 91 ( required for performance of Organisation
Edn 11/06) obligations to be retained.
Clause - 5b -
Software as
required
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Obligation
Condition 20.a -
Attendance at

Attend progress meetings at
the frequency or times
specified in the contract

Supplier
Organisation

Progress

Meetings

Obligation submit progress reports at Supplier
Condition 20.b - | the times and in the format Organisation
Progress specified in the contract

Reports

Obligation Written Notification of any Supplier
Condition 16.a - | intended, planned or actual Organisation
Change of change in control of the

Control of Contractor, including any

Contractor Sub-contractors.

Obligation List of Unused and Supplier
Condition undamaged materiel; Organisation

42.c.(2) - Post
notification of
Termination

contractor deliverables in the
course of manufacture.

Obligation
Clause Condition
42 f -
Subcontract
Termination

Inclusion of Termination
clause in subcontracts over
£250,000

Supplier
Organisation

Commercial
Exploitation Levy
- Reminder that
Statements of
Sales and
Auditor
Certificate are
required annually

Applicable to contracts with
Commercial Exploitation
Agreements. A reminder to
Suppliers that Statements of
Sales along with Auditor
Certificate are required
annually.

Supplier
Organisation

Obligation
Condition 1.c.(2)
- Notification of

Notification of; Litigation,
arbitration, administrative,
adjudication or mediation

Supplier
Organisation

litigation proceedings against itself or
a Subcontractor
Obligation Notice of any proceedings or Supplier

Condition 1.c.(4)
- Notification of
Winding-up

steps taken for its winding-
up or dissolution or for the
appointment of a receiver,
administrator, liquidator,

Organisation

Buyer Contractual Deliverables
Buyer Contractual Deliverables

Name Description Due Responsible

Party
Obligation Sufficient information, Buyer
Condition 33.a certification, documentation, Organisation
33.i - Import and other reasonable

Export Licence

assistance to obtain
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Information

necessary UK import/export
licence or to facilitate the
granting of export/import
licences or authorisations by
a foreign Government

Obligation
Condition 33.1 -
Notification of
restrictions in
use due to non-

If all or any part of the
Contractor Deliverables are
subject to Clause 33.k(1) or
33.k(2), it shall notify the
Authority of this as soon as

Buyer
Organisation

UK licence reasonably practicable

Obligation Provide details for Buyer
Condition 36.a - | registration on CP&F Organisation
Register on

CP&F

Obligation Payment no later than 30 Buyer

Condition 36.c -

days from receipt of valid
undisputed invoice

Organisation

Obligation Written notice of Termination Buyer
Condition 42.a- | of part or whole of contract Organisation
Termination

Obligation Written confirmation of any Buyer
Condition 8.c - change to the Authorities Organisation
Change in Representatives

Authority

Representatives

Obligation Disclosure of Information on Buyer

Condition 14.f.(6)
- Use of
confidentiality

a confidential basis shall be
subject to a confidentiality
agreement containing terms

Organisation

agreement no less stringent than those

placed on the Authority
Obligation If either Party becomes Buyer
Condition 5.b - aware of any inconsistency Organisation
Notice of within or between

inconsistency
between contract
documents

Contractual documents they
shall notify the other Party
forthwith
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