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Supplier:
Company Number:

Geographical Area:
Contract Name:
Project Number:

Contract Type:
Option:

Contract Number:

Stage:

Revision Date

01312453

Status Originator Reviewer

Collaborative Delivery Framework
Ove Arup & Partners Ltd

North East
Elvington Sluice SOC-OBC

Professional Service Contract
Option C

SOC_to_OBC
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Secondary Options

Information Execution Plan for acceptance is

after the 

The incentive schedule  for Key Performance Indicators is in

A report of performance against each Key Performance Indicator is provided at intervals of 

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

The period for  payment is                  

Y(UK)3: The Contracts ( Rights of Third Parties Act) 1999 

term beneficiary

OPTION X2: Changes in the law

The law of the project  is the law of England and Wales, subject to the jurisdiction of the courts 
of England and Wales

OPTION X7: Delay damages

X7 only Delay damages for Completion of the whole of the service  are

OPTION X10: Information modelling

The period after the Contract Date within which the Consultant  is to submit a first

 

after the date on which payment becomes 
due 

6 years
Completion of the whole of the service

The Consultant's  liability to the Client  for indirect or consequential loss is limited to 

Schedule 17

OPTION X18: Limitation of liability

 

 
is limited to  
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Contract Execution
Client  execution

Signed Underhand by [PRINT NAME] for and on behalf of the Environment Agency

Consultant  execution

Signed Underhand by [PRINT NAME] for and on behalf of Ove Arup & Partners Ltd




