

NEW PARTITIONING AND ASSOCIATED WORK
JUSTINIAN HOUSE, HUNTINGDON

Drawing
PLAN AS PROPOSED: SMALL POWER
FIRST FLOOR

Client
ESTATES/ CAPITAL TEAM



Papworth Hospital NHS Foundation Trust : Ermine Street : Papworth Everard
 Cambridgeshire : CB23 3BE : Tel 01480 330541 Fax 01480 343377 www.papworthhospital.nhs.uk

Scale	Date	Drawn/Checked
AS INDICATED	06/2017	GRM
Job No	Dwg No	Rev
17-002 (13)		D

CDM	RESIDUAL RISKS
ITEM	RISK
01	Risk 01.....
02	Risk 02.....
03	Risk 03.....
04	Risk 04.....
05	Risk 05.....

- LEGEND**
- New wall mounted cable trunking
 - New 'plug in/ flexible unshield' cable trunking
 - New wall mounted commando socket
 - New Double socket outlet
 - Existing Double socket outlet
 - New un-switched fused spur with timer
 - New distribution board
 - Suggested cable basket routes above ceiling (power and data)

Note!

This drawing to be read in conjunction with the Electrical Services Performance Specification for Justinian House - Version T1 - July 2017

Electrical Contractor to work alongside data installer and ensure that combined services are delivered at handover of project.

All electrical and data works will be managed and coordinated via the Main Contractor, all to be integrated into the overall contractors programme.

1 PLAN AS PROPOSED
 SCALE 1:50

