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GENERAL CONDITIONS 

 

1. General 
a. The defined terms in the Contract shall be as set out in Schedule 1. 
b. The Contractor shall comply with all applicable Legislation, whether specifically referenced in 

this Contract or not. 
c. The Contractor warrants and represents, that: 

i. it has the full capacity and authority to enter into, and to exercise its rights and perform its 
obligations under, the Contract; 

ii. from the Effective Date of Contract and for so long as the Contract remains in force it 
shall give the Authority Notice of any litigation, arbitration (unless expressly prohibited from 
doing so in accordance with the terms of the arbitration), administrative or adjudication or 
mediation proceedings before any court, tribunal, arbitrator, administrator or adjudicator or 
mediator or relevant authority against itself or a Subcontractor which would adversely affect the 
Contractor's ability to perform its obligations under the Contract; 

iii. as at the Effective Date of Contract no proceedings or other steps have been taken and 
not discharged (nor, to the best of the knowledge of the Contractor, threatened) for its winding-
up or dissolution or for the appointment of a receiver, administrative receiver, administrator, 
liquidator, trustee or similar officer in relation to any of its assets or revenues; 

iv. for so long as the Contract remains in force it shall give the Authority Notice of any 
proceedings or other steps that have been taken but not discharged (nor to the best of the 
knowledge of the Contractor, threatened) for its winding-up or dissolution or for the 
appointment of a receiver, administrator, liquidator, trustee or similar officer in relation to any of 
its assets or revenues. 

d. Unless the context otherwise requires: 
i. The singular includes the plural and vice versa, and the masculine includes the feminine and 

vice versa. 
ii. The words “include”, “includes”, “including” and “included” are to be construed as if they 

were immediately followed by the words “without limitation”, except where explicitly stated 
otherwise. 

iii. The expression “person” means any individual, firm, body corporate, unincorporated 
association or partnership, government, state or agency of a state or joint venture. 

iv. References to any statute, enactment, order, regulation, or other similar instrument shall 
be construed as a reference to the statute, enactment, order, regulation, or instrument as 
amended, supplemented, replaced or consolidated by any subsequent statute, enactment, 
order, regulation, or instrument. 

v. The heading to any Contract provision shall not affect the interpretation of that provision. 
vi. Any decision, act or thing which the Authority is required or authorised to take or do 

under the Contract may be taken or done only by the person (or their nominated deputy) 
authorised in Schedule 3 (Contract Data Sheet) to take or do that decision, act, or thing on 
behalf of the Authority. 

vii. Unless excluded within the Conditions of the Contract or required by law, references to 
submission of documents in writing shall include electronic submission. 

 

2. Duration of Contract 
This Contract comes into effect on the Effective Date of Contract and will expire automatically on the 
date identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in accordance with 
the provisions of the Contract, or otherwise lawfully terminated. 

 

3. Entire Agreement 
This Contract constitutes the entire agreement between the Parties relating to the subject matter of the 
Contract.  The Contract supersedes, and neither Party has relied upon, any prior negotiations, 
representations and undertakings, whether written or oral, except that this condition shall not exclude 
liability in respect of any fraudulent misrepresentation. 
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4. Governing Law 
a. Subject to clause 4.d, the Contract shall be considered as a contract made in England and 

subject to English Law. 
b. Subject to clause 4.d and 40 (Dispute Resolution) and without prejudice to the dispute resolution 

process set out therein, each Party submits and agrees to the exclusive jurisdiction of the Courts of 
England to resolve, and the laws of England to govern, any actions proceedings, controversy or claim 
of whatever nature arising out of or relating to the Contract or breach thereof. 

c. Subject to clause 4.d any dispute arising out of or in connection with the Contract shall be 
determined within the English jurisdiction and to the exclusion of all other jurisdictions save that other 
jurisdictions may apply solely for the purpose of giving effect to this condition 4 and for the enforcement 
of any judgment, order or award given under English jurisdiction. 

d. If the Parties agree pursuant to the Contract that Scots Law should apply then the following 
amendments shall apply to the Contract:  

i. Clause 4.a, 4.b and 4.c shall be amended to read: 
a. The Contract shall be considered as a contract made in Scotland and subject to Scots 

Law. 
b. Subject to condition 40 (Dispute Resolution) and without prejudice to the dispute 

resolution process set out therein, each Party submits and agrees to the exclusive jurisdiction of the 
Courts of Scotland to resolve, and the laws of Scotland to govern, any actions, proceedings, 
controversy or claim of whatever nature arising out of or relating to the Contract or breach thereof. 

c. Any dispute arising out of or in connection with the Contract shall be determined within 
the Scottish jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions may 
apply solely for the purpose of giving effect to this condition 4 and for the enforcement of any judgment, 
order or award given under Scottish jurisdiction.” 

ii. Clause 40.b shall be amended to read: 
“In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute shall be 
referred to arbitration.  Unless otherwise agreed in writing by the Parties, the arbitration and this clause 
40.b shall be governed by the Arbitration (Scotland) Act 2010.  The seat of the arbitration shall be 
Scotland.  For the avoidance of doubt, for the purpose of arbitration the tribunal shall have the power to 
make provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules, as set out in Schedule 1 
to the Arbitration (Scotland) Act 2010.” 

e. Each Party warrants to each other that entry into the Contract does not, and the performance of 
the Contract will not, in any way violate or conflict with any provision of law, statute, rule, regulation, 
judgement, writ, injunction, decree or order applicable to it.  Each Party also warrants that the Contract 
does not conflict with or result in a breach or termination of any provision of, or constitute a default 
under, any mortgage, contract or other liability, charge or encumbrance upon any of its properties or 
other assets. 

f. Each Party agrees with each other Party that the provisions of this condition 4 shall survive any 
termination of the Contract for any reason whatsoever and shall remain fully enforceable as between 
the Parties notwithstanding such a termination. 

g. Where the Contractor’s place of business is not in England or Wales (or Scotland where the 
Parties agree pursuant to this Contract that Scots Law should apply), the Contractor irrevocably 
appoints the solicitors or other persons in England and Wales (or Scotland where the Parties agree 
pursuant to the Contract that Scots Law should apply) detailed in Schedule 3 (Contract Data Sheet) as 
its agents to accept on its behalf service of all process and other documents of whatever description to 
be served on the Contractor in connection with any litigation or arbitration within the English jurisdiction 
(or Scottish jurisdiction where the Parties agree pursuant to this Contract that Scots Law should apply) 
arising out of or relating to the Contract or any issue connected therewith. 
 

5. Precedence 
a. If there is any inconsistency between the different provisions of the Contract the inconsistency 

shall be resolved according to the following descending order of precedence: 
i. Conditions 1 - 44 (and 45 - 47, if included in this Contract) of the Conditions of the Contract 

shall be given equal precedence with Schedule 1 (Definitions of Contract) and Schedule 3 
(Contract Data Sheet); 

ii. Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure); 
iii. the remaining Schedules; and 
iv. any other documents expressly referred to in the Contract. 

b. If either Party becomes aware of any inconsistency within or between the documents referred to 
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in clause 5.a such Party shall notify the other Party forthwith and the Parties will seek to resolve that 
inconsistency on the basis of the order of precedence set out in clause 5.a. Where the Parties fail to 
reach agreement, and if either Party considers the inconsistency to be material to its rights and 
obligations under the Contract, then the matter will be referred to the dispute resolution procedure in 
accordance with condition 40 (Dispute Resolution). 
 

6. Amendments to Contract 
a. Except as provided in condition 31 all amendments to this Contract shall be serially numbered, 

in writing, issued only by the Authority’s Representative (Commercial), and agreed by both Parties. 
b. Where the Authority or the Contractor wishes to introduce a change which is not minor or which 

is likely to involve a change to the Contract Price, the provisions of Schedule 4 (Contract Change 
Control Procedure) shall apply.  The Contractor shall not carry out any work until any necessary 
change to the Contract Price has been agreed and a written amendment in accordance with clause 6.a 
above has been issued. 
 

7. Variations to Specification 
a. The Authority’s Representative may, by Notice (following consultation with the Contractor as 

necessary), alter the Specification as from a date agreed by both Parties and to the extent specified by 
the Authority, provided that any such variations shall be limited to the extent that they do not alter the 
fit, form, function or characteristics of the Contractor Deliverables to be supplied under the Contract. 
The Contractor shall ensure that the Contractor Deliverables take account of any such variations.  Such 
variations shall not require formal amendment of the Contract in accordance with the process set out in 
condition 6 (Amendments to Contract) and shall be implemented upon receipt, or at the date specified 
in the Authority’s Notice, unless otherwise specified. 

b. Any variations that cause a change to: 
i. fit, form, function or characteristics of the Contractor Deliverables; 
ii. the cost; 
iii. Delivery Dates; 
iv. the period required for the production or completion; or 
v. other work caused by the alteration, 

shall be the subject to condition 6 (Amendments to Contract).  Each amendment under condition 6 
shall be classed as a formal change. 

 

8. Authority Representatives 
a. Any reference to the Authority in respect of: 

i. the giving of consent; 
ii. the delivering of any Notices; or 
iii. the doing of any other thing that may reasonably be undertaken by an individual acting on 

behalf of the Authority, shall be deemed to be references to the Authority's Representatives in 
accordance with this condition 8. 

b. The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their 
nominated deputy) shall have full authority to act on behalf of the Authority for all purposes of the 
Contract.  Unless notified in writing before such act or instruction, the Contractor shall be entitled to 
treat any act of the Authority’s Representatives which is authorised by the Contract as being expressly 
authorised by the Authority and the Contractor shall not be required to determine whether authority has 
in fact been given. 

c. In the event of any change to the identity of the Authority’s Representatives, the Authority shall 
provide written confirmation to the Contractor, and shall update Schedule 3 (Contract Data Sheet) in 
accordance with condition 6 (Amendments to Contract). 
 

9. Severability 
a. If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent then: 

i. such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no effect 
and shall be deemed not to be included in the Contract but without invalidating any of the 
remaining provisions of the Contract; and 

ii. the Parties shall use all reasonable endeavours to replace the invalid, illegal or 
unenforceable provision by a valid, legal and enforceable substitute provision the effect of 
which is as close as possible to the intended effect of the invalid, illegal or unenforceable 
provision. 
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10. Waiver 
a. No act or omission of either Party shall by itself amount to a waiver of any right or remedy unless 

expressly stated by that Party in writing.  In particular, no reasonable delay in exercising any right or 
remedy shall by itself constitute a waiver of that right or remedy. 

b. No waiver in respect of any right or remedy shall operate as a waiver in respect of any other 
right or remedy. 
 

11. Assignment of Contract 
Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written 
consent of the other Party. 

 

12. Third Party Rights 
Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any person 
who is not a Party to the Contract to enforce any term of the Contract in its own right and the Parties to 
the Contract declare that they have no intention to grant any such right. 

 

13. Transparency 
a. Subject to clause 13.b but notwithstanding condition 14 (Disclosure of Information), the 

Contractor understands that the Authority may publish the Transparency Information to the general 
public.  The Contractor shall assist and cooperate with the Authority to enable the Authority to publish 
the Transparency Information. 

b. Before publishing the Transparency Information to the general public in accordance with clause 
13.a, the Authority shall redact any Information that would be exempt from disclosure if it was the 
subject of a request for Information under the Freedom of Information Act 2000 or the Environmental 
Information Regulations 2004, and any Information which has been acknowledged by the Authority at 
Schedule 5 – Contractor’s Commercially Sensitive Information. 

c. The Authority may consult with the Contractor before redacting any Information from the 
Transparency Information in accordance with clause 13.b.  The Contractor acknowledges and accepts 
that its representations on redactions during consultation may not be determinative and that the 
decision whether to redact Information is a matter in which the Authority shall exercise its own 
discretion, subject always to the provisions of the Freedom of Information Act 2000 or the 
Environmental Information Regulations 2004. 

d. For the avoidance of doubt, nothing in this condition 13 shall affect the Contractor’s rights at law. 
 

14. Disclosure of Information 
a. Subject to clauses 14.d, 14.e, 14.h and condition 13 each Party: 

i. shall treat in confidence all Information it receives from the other; 
ii. shall not disclose any of that Information to any third party without the prior written 

consent of the other Party, which consent shall not unreasonably be withheld, except that the 
Contractor may disclose Information in confidence, without prior consent, to such persons and 
to such extent as may be necessary for the performance of the Contract; 

iii. shall not use any of that Information otherwise than for the purpose of the Contract; and 
iv. shall not copy any of that Information except to the extent necessary for the purpose of 

exercising its rights of use and disclosure under the Contract. 
b. The Contractor shall take all reasonable precautions necessary to ensure that all Information 

disclosed to the Contractor by or on behalf of the Authority under or in connection with the Contract: 
i. is disclosed to its employees and Subcontractors, only to the extent necessary for the 

performance of the Contract; and 
ii. is treated in confidence by them and not disclosed except with the prior written consent 

of the Authority or used otherwise than for the purpose of performing work or having work 
performed for the Authority under the Contract or any subcontract. 

c. The Contractor shall ensure that its employees are aware of the Contractor’s arrangements for 
discharging the obligations at clauses 14.a and 14.b before receiving Information and shall take such 
steps as may be reasonably practical to enforce such arrangements. 

d. Clauses 14.a and 14.b shall not apply to any Information to the extent that either Party: 
i. exercises rights of use or disclosure granted otherwise than in consequence of, or under, the 

Contract; 
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ii. has the right to use or disclose the Information in accordance with other Conditions of 
the Contract; or 

iii. can show: 
a. that the Information was or has become published or publicly available for use otherwise 

than in breach of any provision of the Contract or any other agreement between the Parties; 
b. that the Information was already known to it (without restrictions on disclosure or use) 

prior to receiving the Information under or in connection with the Contract; 
c. that the Information was received without restriction on further disclosure from a third 

party which lawfully acquired the Information without any restriction on disclosure; or 
d. from its records that the same Information was derived independently of that received 

under or in connection with the Contract; 
provided that the relationship to any other Information is not revealed. 

e. Neither Party shall be in breach of this condition where it can show that any disclosure of 
Information was made solely and to the extent necessary to comply with a statutory, judicial or 
parliamentary obligation.  Where such a disclosure is made, the Party making the disclosure shall 
ensure that the recipient of the Information is made aware of and asked to respect its confidentiality.  
Such disclosure shall in no way diminish the obligations of the Parties under this condition. 

f. The Authority may disclose the Information: 
i. on a confidential basis to any Central Government Body for any proper purpose of the Authority 

or of the relevant Central Government Body, which shall include: disclosure to the Cabinet 
Office and/or HM Treasury for the purpose of ensuring effective cross-Government 
procurement processes, including value for money and related purposes; 

ii. to Parliament and Parliamentary Committees or if required by any Parliamentary 
reporting requirement;  

iii. to the extent that the Authority (acting reasonably) deems disclosure necessary or 
appropriate in the course of carrying out its public functions; 

iv. on a confidential basis to a professional adviser, consultant or other person engaged by 
any of the entities defined in Schedule 1 (including benchmarking organisations) for any 
purpose relating to or connected with this Contract; 

v. on a confidential basis for the purpose of the exercise of its rights under the Contract; or 
vi. on a confidential basis to a proposed body in connection with any assignment, novation 

or disposal of any of its rights, obligations or liabilities under the Contract;  
and for the purposes of the foregoing, references to disclosure on a confidential basis shall mean 
disclosure subject to a confidentiality agreement or arrangement containing terms no less stringent 
than those placed on the Authority under this condition. 

g. Before sharing any Information in accordance with clause 14.f, the Authority may redact the 
Information.  Any decision to redact Information made by the Authority shall be final. 

h. The Authority shall not be in breach of the Contract where disclosure of Information is made 
solely and to the extent necessary to comply with the Freedom of Information Act 2000 (the “Act”) or 
the Environmental Information Regulations 2004 (the “Regulations”). To the extent permitted by the 
time for compliance under the Act or the Regulations, the Authority shall consult the Contractor where 
the Authority is considering the disclosure of Information under the Act or the Regulations and, in any 
event, shall provide prior notification to the Contractor of any decision to disclose the Information.  The 
Contractor acknowledges and accepts that its representations on disclosure during consultation may 
not be determinative and that the decision whether to disclose Information in order to comply with the 
Act or the Regulations is a matter in which the Authority shall exercise its own discretion, subject 
always to the provisions of the Act or the Regulations. 

i. Nothing in this condition shall affect the Parties' obligations of confidentiality where Information 
is disclosed orally in confidence. 
 

15. Publicity and Communications with the Media 
The Contractor shall not and shall ensure that any employee or Subcontractor shall not communicate 
with representatives of the press, television, radio or other media on any matter concerning the 
Contract unless the Authority has given its prior written consent. 

 

16. Change of Control of Contractor 
a. The Contractor shall notify the Representative of the Authority at the address given in clause 

16.b, as soon as practicable, in writing of any intended, planned or actual change in control of the 
Contractor. The Contractor shall not be required to submit any notice which is unlawful or is in breach 
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of either any pre-existing non-disclosure agreement or any regulations governing the conduct of the 
Contractor in the UK or other jurisdictions where the Contractor may be subject to legal sanction arising 
from issuing such a notice. 

b. Each notice of change of control shall be taken to apply to all contracts with the Authority. 
Notices shall be submitted to: 

Mergers & Acquisitions Section 

Strategic Supplier Management Team 

Poplar 1 # 2119 

MOD Abbey Wood, 

Bristol, BS34 8JH 

The Representative of the Authority shall consider the notice of change of control and advise the 
Contractor in writing of any concerns the Authority may have. Such concerns may include but are not 
limited to potential threats to national security, the ability of the Authority to comply with its statutory 
obligations or matters covered by the declarations made by the Contractor prior to Contract Award. 

c. The Authority may terminate the Contract by giving written notice to the Contractor within six 
months of the Authority being notified in accordance with clause 16.a. The Authority shall act 
reasonably in exercising its right of termination under this condition. 

d. If the Authority exercises its right to terminate in accordance with clause 16.c the Contractor 
shall be entitled to request the Authority to consider making a payment representing any commitments, 
liabilities or expenditure incurred by the Contractor in connection with the Contract up to the point of 
termination. Such commitments, liabilities or expenditure shall be reasonably and properly chargeable 
by the Contractor, and shall otherwise represent an unavoidable loss by the Contractor by reason of 
the termination of the Contract. Any payment under this clause 16.d must be fully supported by 
documentary evidence. The decision whether to make such a payment shall be at the Authority’s sole 
discretion. 

e. Notification by the Contractor of any intended, planned or actual change of control shall not 
prejudice the existing rights of the Authority or the Contractor under the Contract nor create or imply 
any rights of either the Contractor or the Authority additional to the Authority’s rights set out in this 
condition. 
 

17. Environmental Requirements 
The Contractor shall in all its operations to perform the Contract, adopt a sound proactive 
environmental approach that identifies, considers, and where possible, mitigates the environmental 
impacts of its supply chain.  The Contractor shall provide evidence of so doing to the Authority on 
demand. 

 

18. Contractor’s Records 
a. The Contractor shall maintain all records in connection with the Contract (expressly or 

otherwise), and without prejudice to condition 14 (Disclosure of Information), make them available to be 
examined or copied, by or on behalf of the Authority, as the Authority may require.  These records shall 
be retained for a period of at least six (6) years from: 

i. the end of the Contract term; 
ii. termination of the Contract; or 
iii. the final payment 
whichever occurs latest. 

 

19. Notices 
a. A Notice served under the Contract shall be: 

i. in writing in the English Language; 
ii. authenticated by signature or such other method as may be agreed between the Parties; 
iii. sent for the attention of the other Party’s Representative, and to the address set out in 

Schedule 3 (Contract Data Sheet); 
iv. marked with the number of the Contract; and 
v. delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in 

Schedule 3 (Contract Data Sheet), by electronic mail. 
b. Notices shall be deemed to have been received: 
vi. if delivered by hand, on the day of delivery if it is a Business Day in the place of receipt, and 
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otherwise on the first Business Day in the place of receipt following the day of delivery; 
vii. if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the 

case of airmail) after the day of posting; 
viii. if sent by facsimile or electronic means: 

a. if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s time) on 
completion of receipt by the sender of verification of the transmission from the receiving instrument; or 

b. if transmitted at any other time, at 09:00 on the first Business Day (recipient’s time) 
following the completion of receipt by the sender of verification of transmission from the receiving 
instrument. 
 

20. Progress Monitoring, Meetings and Reports 
a. The Contractor shall attend progress meetings at the frequency or times (if any) specified in 

Schedule 3 (Contract Data Sheet) and shall ensure that its Contractor’s Representatives are suitably 
qualified to attend such meetings. 

b. The Contractor shall submit progress reports to the Authority’s Representatives at the times and 
in the format (if any) specified in Schedule 3 (Contract Data Sheet). The reports shall detail as a 
minimum: 

i. performance/Delivery of the Contractor Deliverables; 
ii. risks and opportunities; 
iii. any other information specified in Schedule 3 (Contract Data Sheet); and 
iv. any other information reasonably requested by the Authority. 

 

SUPPLY OF CONTRACTOR DELIVERABLES 

 

21. Supply of Contractor Deliverables and Quality Assurance 
a. The Contractor shall provide the Contractor Deliverables to the Authority, in accordance with the 

Schedule of Requirements and the Specification, and shall allocate sufficient resource to the provision 
of the Contractor Deliverables to enable it to comply with this obligation. 

b. The Contractor shall: 
i. comply with any applicable quality assurance requirements specified in Schedule 3 (Contract 

Data Sheet) in providing the Contractor Deliverables; and 
ii. discharge its obligations under the Contract with all due skill, care, diligence and 

operating practice by appropriately experienced, qualified and trained personnel. 
c. The provisions of clause 21.b. shall survive any performance, acceptance or payment pursuant 

to the Contract and shall extend to any remedial services provided by the Contractor. 
d. The Contractor shall: 

i. observe, and ensure that the Contractor’s Team observe, all health and safety rules and 
regulations and any other security requirements that apply at any of the Authority’s premises; 

ii. notify the Authority as soon as it becomes aware of any health and safety hazards or 
issues which arise in relation to the Contractor Deliverables; and 

iii. before the date on which the Contractor Deliverables are to start, obtain, and at all times 
maintain, all necessary licences and consents in relation to the Contractor Deliverables. 

 

22. Marking of Contractor Deliverables 
a. The Contractor shall ensure that each Contractor Deliverable is marked clearly and indelibly: 

i. in accordance with the requirements specified in Schedule 3 (Contract Data Sheet), or if no 
such requirement is specified, with the MOD stock reference number, NATO Stock Number 
(NSN) or alternative reference number specified in Schedule 2 (Schedule of Requirements); 

ii. where the Contractor Deliverable has a limited shelf life, the marking shall include: the 
expiry date / date of manufacture, expressed as specified in Schedule 3 (Contract Data Sheet), 
or in the absence of such requirement they shall be marked as month (letters) and year (last 
two figures); and 

iii. ensure that any marking method used does not have a detrimental effect on the 
strength, serviceability or corrosion resistance of the Contractor Deliverables. 

b. Where it is not possible to mark a Contractor Deliverable with the required particulars, these 
should be included on the package in which the Contractor Deliverable is packed, in accordance with 
condition 23 (Packaging and Labelling (excluding Contractor Deliverables containing Munitions)). 
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23. Packaging and Labelling (excluding Contractor Deliverables containing Munitions) 
a. Packaging responsibilities are as follows: 

i. The Contractor shall be responsible for providing Packaging which fully complies with the 
requirements of the Contract. 

ii. The Authority shall indicate in the Contract the standard or level of Packaging required 
for each Contractor Deliverable, including the PPQ.  If a standard or level of Packaging 
(including the PPQ) is not indicated in the Contract, the Contractor shall request such 
instructions from the Authority before proceeding further. 

iii. The Contractor shall ensure all relevant information necessary for the effective 
performance of the Contract is made available to all subcontractors. 

iv. Where the Contractor or any of their subcontractors have concerns relating to the 
appropriateness of the Packaging design and or MPL prior to manufacture or supply of the 
Contractor Deliverables they shall use DEFFORM 129B to feedback these concerns to the 
Contractor or Authority, as appropriate. 

b. The Contractor shall supply Commercial Packaging meeting the standards and requirements of 
Def Stan 81-041 (Part 1).  In addition the following requirements apply: 

i. The Contractor shall provide Packaging which: 
a. will ensure that each Contractor Deliverable may be transported and delivered to the 

consignee named in the Contract in an undamaged and serviceable condition; and 
b. is labelled to enable the contents to be identified without need to breach the package; 

and 
c. is compliant with statutory requirements and this Condition. 

ii. The Packaging used by the Contractor to supply identical or similar Contractor 
Deliverables to commercial customers or to the general public (i.e. point of sale packaging) will 
be acceptable, provided that it complies with the following criteria: 

a. reference in the Contract to a PPQ means the quantity of a Contractor Deliverable to be 
contained in an individual package, which has been selected as being the most suitable for issue(s) to 
the ultimate user; 

b. Robust Contractor Deliverables, which by their nature require minimal or no packaging 
for commercial deliveries, shall be regarded as "PPQ packages" and shall be marked in accordance 
with Clauses 23.i to 23.l. References to "PPQ packages" in subsequent text shall be taken to include 
Robust Contractor Deliverables; and 

c. for ease of handling, transportation and delivery, packages which contain identical 
Contractor Deliverables may be bulked and overpacked, in accordance with clauses 23.i to 23.k. 

c. The Contractor shall ascertain whether the Contractor Deliverables being supplied are, or 
contain, Dangerous Goods, and shall supply the Dangerous Goods in accordance with: 

i. The Health and Safety At Work Act 1974 (as amended); 
ii. The Classification Hazard Information and Packaging for Supply Regulations (CHIP4) 

2009 (as amended); 
iii. The REACH Regulations 2007 (as amended); and 
iv. The Classification, Labelling and Packaging Regulations (CLP) 2009 (as amended). 

 

d. The Contractor shall package the Dangerous Goods as limited quantities, excepted quantities or 
similar derogations, for UK or worldwide shipment by all modes of transport in accordance with the 
regulations relating to the Dangerous Goods and: 

i. The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and 
ii. The Air Navigation Order. 

e. As soon as possible, and in any event no later than one month before delivery is due, the 
Contractor shall provide a Safety Data Sheet in respect of each Dangerous Good in accordance with 
the REACH Regulations 2007 (as amended) and the Health and Safety At Work Act 1974 (as 
amended) and in accordance with condition 24 (Supply of Hazardous Materials or Substances in 
Contractor Deliverables).  

f. The Contractor shall comply with the requirements for the design of MLP which include clauses 
23.f and 23.g as follows: 

i. Where there is a requirement to design UK or NATO MLP, the work shall be undertaken by an 
MPAS registered organisation, or one that although non-registered is able to demonstrate to 
the Authority that its quality systems and military package design expertise are of an equivalent 
standard. 

a. The MPAS certification (for individual designers) and registration (for organisations) 
scheme details are available from: 
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DES SEOC SCP-SptEng-Pkg 

MOD Abbey Wood 

Bristol, BS34 8JH 

Tel. +44(0)30679-35353 

DESSEOCSCP-SptEng-PKg@mod.uk 

b. The MPAS Documentation is also available on the DStan website. 
ii. MLP shall be designed to comply with the relevant requirements of Def Stan 81-041, 

and be capable of meeting the appropriate test requirements of Def Stan 81-041 (Part 3).  
Packaging designs shall be prepared on a SPIS, in accordance with Def Stan 81-041 (Part 4). 

iii. The Contractor shall ensure a search of the SPIS index (the ‘SPIN’) is carried out to 
establish the SPIS status of each requirement (using DEFFORM 129a ‘Application for 
Packaging Designs or their Status’). 

iv. New designs shall not be made where there is an existing usable SPIS, or one that may 
be easily modified.  

v. Where there is a usable SFS, it shall be used in place of a SPIS design unless 
otherwise stated by the Contract.  When an SFS is used, or replaces a SPIS design, the 
Contractor shall upload this information on to SPIN in Adobe PDF. 

vi. All SPIS, new or modified (and associated documentation), shall, on completion, be 
uploaded by the Contractor on to SPIN.  The format shall be Adobe PDF.  

vii. Where it is necessary to use an existing SPIS design, the Contractor shall ensure the 
Packaging manufacturer is a registered organisation in accordance with clause 23.f(1) above, 
or if un-registered, is compliant with MPAS ANNEX A Supplement (Code) M.  The Contractor 
shall ensure, as far as possible, that the SPIS is up to date. 

viii. The documents supplied under clause 23.f(6) shall be considered as a contract data 
requirement and be subject to the terms of DEFCON 15 and DEFCON 21. 

g. Unless otherwise stated in the Contract, one of the following procedures for the production of 
new or modified SPIS designs shall be applied: 

i. If the Contractor or their subcontractor is the PDA they shall: 
a. On receipt of instructions received from the Authority’s representative nominated in Box 

2 of DEFFORM 111 at Annex A to Schedule 3 (Contract Data Sheet), prepare the required package 
design in accordance with clause 23.f. 

b. Where the Contractor or their subcontractor is registered they shall, on completion of 
any design work, provide the Authority with the following documents electronically: 

i.  a list of all SPIS which have been prepared or revised against the Contract; and 
ii.  a copy of all new / revised SPIS, complete with all continuation sheets and 

associated drawings, where applicable, to be uploaded onto SPIN. 
c. Where the PDA is not a registered organisation, then they shall obtain approval for their 

design from a registered organisation before proceeding, then follow clause 23.g(1)(b). 
ii. Where the Contractor or their subcontractor is not the PDA and is un-registered, they 

shall not produce, modify, or update SPIS designs.  They shall obtain current SPIS design(s) 
from the Authority or a registered organisation before proceeding with manufacture of 
Packaging.  To allow designs to be provided in ample time, they should apply for SPIS designs 
as soon as practicable. 

iii. Where the Contractor or their subcontractor is un-registered and has been given 
authority to produce, modify, and update SPIS designs by the Contract, he shall obtain 
approval for their design from a registered organisation using DEFFORM 129a before 
proceeding, then follow clause 23.g(1)(b). 

iv. Where the Contractor or their subcontractor is not a PDA but is registered, he shall 
follow clauses 23.g(1)(a) and 23.g(1)(b). 

 

h. If special jigs, tooling etc., are required for the production of MLP, the Contractor shall obtain 
written approval from the Commercial Officer before providing them.  Any approval given will be subject 
to the terms of DEFCON 23 (SC2) or equivalent condition, as appropriate. 

i. In addition to any marking required by international or national legislation or regulations, the 
following package labelling and marking requirements apply: 

i. If the Contract specifies UK or NATO MPL, labelling and marking of the packages shall be in 
accordance with Def Stan 81-041 (Part 6) and this Condition as follows: 

a. Labels giving the mass of the package, in kilograms, shall be placed such that they may 
be clearly seen when the items are stacked during storage. 

mailto:DESSEOCSCP-SptEng-PKg@mod.uk
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b. Each consignment package shall be marked with details as follows: 
a. name and address of consignor; 
b. name and address of consignee (as stated in the Contract or order); 
c. destination where it differs from the consignee's address, normally either: 

i.  delivery destination / address; or 
ii.  transit destination, where delivery address is a point for aggregation / 

disaggregation and / or onward shipment elsewhere, e.g. railway station, where that 
mode of transport is used; 

d. the unique order identifiers and the CP&F Delivery Label / Form which shall be prepared 
in accordance with DEFFORM 129J. 

i.  If aggregated packages are used, their consignment marking and identification 
requirements are stated at clause 23.l. 

ii. If the Contract specifies Commercial Packaging, an external surface of each PPQ 
package and each consignment package, if it contains identical PPQ packages, shall be 
marked, using details of the Contractor Deliverables as shown in the Contract schedule, to 
state the following: 

a. description of the Contractor Deliverable; 
b. the full thirteen digit NATO Stock Number (NSN); 
c. the PPQ; 
d. maker's part / catalogue, serial and / or batch number, as appropriate; 
e. the Contract and order number when applicable; 
f. the words “Trade Package” in bold lettering, marked in BLUE in respect of trade 

packages, and BLACK in respect of export trade packages; 
g. shelf life of item where applicable; 
h. for rubber items or items containing rubber, the quarter and year of vulcanisation or 

manufacture of the rubber product or component (marked in accordance with Def Stan 81-041); 
i. any statutory hazard markings and any handling markings, including the mass of any 

package which exceeds 3kg gross; and 
j. any additional markings specified in the Contract. 

j. Bar code marking shall be applied to the external surface of each consignment package and to 
each PPQ package contained therein.  The default symbology shall be as specified in Def Stan 81-041 
(Part 6).  As a minimum the following information shall be marked on packages: 

i. the full 13-digit NSN; 
ii. denomination of quantity (D of Q); 
iii. actual quantity (quantity in package); 
iv. manufacturer's serial number and / or batch number, if one has been allocated; and 
v. the CP&F-generated unique order identifier. 

 

k. Requirements for positioning bar codes in relation to related text, as well as positioning on 
package etc., are defined in Def Stan 81-041 (Part 6).  If size of the bar code does not allow a label to 
be directly attached, then a tag may be used.  Any difficulties over size or positioning of barcode 
markings shall initially be referred to the organisation nominated in Box 3 of DEFFORM 111 at Annex A 
to Schedule 3 (Contract Data Sheet). 

l. The requirements for the consignment of aggregated packages are as follows: 
i. With the exception of packages containing Dangerous Goods, over-packing for delivery to the 

consignee shown in the Contract may be used by the consignor to aggregate a number of 
packages to different Packaging levels, provided that the package contains Contractor 
Deliverables of only one NSN or class group.  Over-packing shall be in the cheapest 
commercial form consistent with ease of handling and protection of over-packed items. 

ii. Two adjacent sides of the outer container shall be clearly marked to show the following: 
a. class group number; 
b. name and address of consignor; 
c. name and address of consignee (as stated on the Contract or Order); 
d. destination if it differs from the consignee's address, normally either: 

i.  delivery destination / address; or 
ii.  transit destination, if the delivery address is a point of aggregation / 

disaggregation and / or onward shipment e.g. railway station, where that mode of 
transport is used;  

e. where applicable, the reference number of the delivery note produced by CP&F relating 
to the contents.  The consignee's copy of each delivery note shall be placed in the case / container.  If 
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the Contractor Deliverables listed in the delivery note are packed in several cases, the consignee's 
copy shall be placed in the first case and a separate list detailing the contents shall be prepared for 
each case after the first and placed in the case to which it relates.  Each case is to be numbered to 
indicate both the number of the case and the total number of cases concerned e.g. 1/3, 2/3, 3/3;  

f. the CP&F-generated shipping label; and 
g. any statutory hazard markings and any handling markings. 

 

m. Authorisation of the Contractor to undertake Packaging design, or to use a packaging design, 
that was not part of the original requirement under the Contract, shall be considered as an alteration to 
the specification in accordance with condition 7 (Variations to Specification). 

n. The Contractor shall ensure that timber and wood-containing products supplied under the 
Contract comply with the provisions of condition 25 (Timber and Wood-Derived Products) and Annex I 
and Annex II of the International Standards for Phytosanitary Measures, "Guidelines for Regulating 
Wood Packaging Material in International Trade", Publication No 15 (ISPM 15). 

o. All Packaging shall meet the requirements of the Packaging (Essential Requirements) 
Regulations 2003 (as amended) where applicable. 

p. In any design work the Contractor shall comply with the Producer Responsibility Obligations 
(Packaging Waste) Regulations 2007 (as amended) or equivalent legislation.  Evidence of compliance 
shall be a contractor record in accordance with condition 18 (Contractor’s Records). 

q. This Condition is concerned with the supply of Packaging suitable to protect and ease handling, 
transport and storage of specified items.  Where there is a failure of suitable Packaging (a design 
failure), or Packaging fails and this is attributed to the Packaging supplier, then the supplier shall be 
liable for the cost of replacing the Packaging. 

r. Liability for other losses resulting from Packaging failure or resulting from damage to Packaging, 
(such as damage to the packaged item etc.), shall be specified elsewhere in the Contract. 

s. General requirements for service Packaging, including details of UK and NATO MLP and 
Commercial Packaging descriptions, are contained in Def Stan 81-041 (Part 1) "Packaging of Defence 
Materiel".  Def Stans, NATO Standardisation Agreements (STANAGs), and further information are 
available from the DStan internet site at: https://www.dstan.mod.uk/ 

t. Unless specifically stated otherwise in the invitation to tender or the Contract, reference to any 
standard including Def Stans or STANAGs in any invitation to tender or Contract document means the 
edition and all amendments extant at the date of such tender or Contract. 

u. In the event of conflict between the Contract and Def Stan 81-041, the Contract shall take 
precedence. 
 

24. Supply of Hazardous Materials or Substances in Contractor Deliverables 
a. The Contractor shall provide to the Authority:  

i. for each hazardous material or substance supplied, a Safety Data Sheet (SDS) in accordance 
with the extant Chemicals (Hazard Information and Packaging for Supply) Regulations (CHIP) 
and / or the Classification, Labelling and Packaging (CLP) Regulation 1272/2008 (whichever is 
applicable), and 

ii. for each Contractor Deliverable containing hazardous materials or substances, safety 
information as required by the Health and Safety at Work, etc. Act 1974, at the time of supply. 

Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the 
Authority or the Contractor.  

b. If the Contractor Deliverable contains hazardous materials or substances, or is a substance 
falling within the scope of the REACH Regulation (EC) No 1907/2006: 

i. the Contractor shall provide to the Authority an SDS for the substance in accordance with the 
Regulation. If the Contractor becomes aware of new information which may affect the risk 
management measures or new information on the hazard, the Contractor shall update the SDS 
and forward it to the Authority and to the address listed in clause 24.h below, and 

ii. the Authority, if it becomes aware of new information regarding the hazardous properties 
of the substance, or any other information that might call into question the appropriateness of 
the risk management measures identified in the SDS supplied, shall report this information in 
writing to the Contractor.  

c. If the Contractor is required, under, or in connection with the contract, to supply Contractor 
Deliverables or components of Contractor Deliverables that, in the course of their use, maintenance, 
disposal, or in the event of an accident, may release hazardous materials or substances, they shall 
provide to the Authority a list of those hazardous materials or substances, and for each hazardous 
material or substance listed, provide an SDS. 

https://www.dstan.mod.uk/
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d. The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous Contractor 
Deliverables, Materials or Substances Supplied under the Contract: Data Requirements) in accordance 
with Schedule 3 (Contract Data Sheet). 

e. If the Contractor Deliverables, materials or substances are ordnance, munitions or explosives, in 
addition to the requirements of CHIP and / or the CLP Regulation 1272/2008 (whichever is applicable) 
and REACH the Contractor shall comply with hazard reporting requirements of DEF STAN 07-085 
Design Requirements for Weapons and Associated Systems. 

f. If the Contractor Deliverables, materials or substances are or contain or embody a radioactive 
substance as defined in the Ionising Radiation Regulations SI 1999/3232, the Contractor shall 
additionally provide details of: 

i. activity; 
ii. the substance and form (including any isotope);  

g. If the Contractor Deliverables, materials or substances have magnetic properties, the Contractor 
shall additionally provide details of the magnetic flux density at a defined distance, for the condition in 
which it is packed. 

h. Any SDS to be provided in accordance with this Condition, including any related information to 
be supplied in compliance with the Contractor’s statutory duties under Clause 24.a, any information 
arising from the provisions of Clauses 24.e, 24.f and 24.g and the completed Schedule 6, shall be sent 
directly to the Authority’s Representative (Commercial) as soon as practicable, and no later than one 
(1) month prior to the Contract delivery date, unless otherwise stated in Schedule 3 (Contract Data 
Sheet). In addition, so that the safety information can reach users without delay, a copy shall be sent 
preferably as an email with attachment(s) in Adobe PDF or MS WORD format, or, if only hardcopy is 
available, to the addresses below: 

iii. Hard copies to be sent to:  
Hazardous Stores Information System (HSIS) 

Defence Safety Authority (DSA)  

Movement Transport Safety Regulator (MTSR)  

Hazel Building Level 1, #H019  

MOD Abbey Wood (North)  

Bristol, BS34 8QW 

iv. Emails to be sent to: 
DSA-DLSR-MovTpt-DGHSIS@mod.uk 

i. Failure by the Contractor to comply with the requirements of this Condition shall be grounds for 
rejecting the affected Contractor Deliverables. Any withholding of information concerning hazardous 
Contractor Deliverables, materials or substances shall be regarded as a material breach of Contract 
under Condition 43 (Material Breach) for which the Authority reserves the right to require the Contractor 
to rectify the breach immediately at no additional cost to the Authority or to terminate the Contract in 
accordance with Condition 43. 
 

25. Timber and Wood-Derived Products 
a. All Timber and Wood-Derived Products supplied by the Contractor under the Contract:  
i. shall comply with the Contract Specification; and 
ii. must originate either: 
a. from a Legal and Sustainable source; or 
b. from a FLEGT-licensed or equivalent source. 
b. In addition to the requirements of clause 25.a, all Timber and Wood-Derived Products supplied 

by the Contractor under the Contract shall originate from a forest source where management of the 
forest has full regard for: 

i. identification, documentation and respect of legal, customary and traditional tenure and use 
rights related to the forest; 

ii. mechanisms for resolving grievances and disputes including those relating to tenure and use 
rights, to forest management practices and to work conditions; and  

iii. safeguarding the basic labour rights and health and safety of forest workers. 
c. If requested by the Authority, the Contractor shall provide to the Authority Evidence that the 

Timber and Wood-Derived Products supplied to the Authority under the Contract comply with the 
requirements of clause 25.a or 25.b or both. 

d. The Authority reserves the right at any time during the execution of the Contract and for a period 
of five (5) years from final Delivery under the Contract to require the Contractor to produce the 

mailto:DSA-DLSR-MovTpt-DGHSIS@mod.uk
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Evidence required for the Authority’s inspection within fourteen (14) days of the Authority’s request. 
e. If the Contractor has already provided the Authority with the Evidence required under clause 

25.c, the Contractor may satisfy these requirements by giving details of the previous notification and 
confirming the Evidence remains valid and satisfies the provisions of clauses 25.a or 25.b or both. 

f. The Contractor shall maintain records of all Timber and Wood-Derived Products delivered to and 
accepted by the Authority, in accordance with condition 18 (Contractor’s Records). 

g. Notwithstanding clause 25.c, if exceptional circumstances render it strictly impractical for the 
Contractor to record Evidence of proof of timber origin for previously used Recycled Timber, the 
Contractor shall support the use of this Recycled Timber with: 

i. a record tracing the Recycled Timber to its previous end use as a standalone object or as part of 
a structure; and 

ii. an explanation of the circumstances that rendered it impractical to record Evidence of proof of 
timber origin. 

h. The Authority may disclose the Information:  
i. The Authority reserves the right to decide, except where in the Authority’s opinion the timber 

supplied is incidental to the requirement and from a low risk source, whether the Evidence 
submitted to it demonstrates compliance with clause 25.a or 25.b, or both.  In the event that the 
Authority is not satisfied, the Contractor shall commission and meet the costs of an Independent 
Verification and resulting report that will: 

ii. verify the forest source of the timber or wood; and 
iii. assess whether the source meets the relevant criteria of clause 25.b. 

 

i. The statistical reporting requirement at clause 25.j applies to all Timber and Wood-Derived 
Products delivered under the Contract.  The Authority reserves the right to amend the requirement for 
statistical reporting, in the event that the UK Government changes the requirement for reporting 
compliance with the Government Timber Procurement Policy.  Amendments to the statistical reporting 
requirement will be made in accordance with condition 6 (Amendments to Contract). 

j. The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and Wood-
Derived Products Supplied under the Contract: Data Requirements), the data or Information the 
Authority requires in respect of Timber and Wood-Derived Products delivered to the Authority under the 
Contract, or in respect of each Order in the case of a Framework Agreement, or at such other 
frequency as stated in the Contract.  The Contractor shall send all completed Schedule 7s (Timber and 
Wood-Derived Products Supplied under the Contract: Data Requirements), including Nil Returns where 
appropriate, to the Authority’s Representative (Commercial). 

k. The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 
Requirements) may be amended by the Authority from time to time, in accordance with condition 6 
(Amendments to Contract). 

l. The Contractor shall obtain any wood, other than processed wood, used in Packaging from: 
i. companies that have a full registered status under the Forestry Commission and Timber 

Packaging and Pallet Confederation’s UK Wood Packaging Material Marking Programme (more 
detailed information can be accessed at www.forestry.gov.uk) and all such wood shall be treated 
for the elimination of raw wood pests and marked in accordance with that Programme; or 

ii. sources supplying wood treated and marked so as to conform to Annex I and Annex II of the 
International Standard for Phytosanitary Measures, “Guidelines for Regulating Wood Packaging 
Material in International Trade”, Publication No 15 published by the Food and Agricultural 
Organisation of the United Nations (ISPM15) (more detailed information can be accessed at 
www.fao.org). 

 

26. Certificate of Conformity 
a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a Certificate of 

Conformity (CofC) in accordance with Schedule 2 (Schedule of Requirements) and any applicable 
Quality Plan.  One copy of the CofC shall be sent to the Authority’s Representative (Commercial) upon 
Delivery, and one copy shall be provided to the Consignee upon Delivery. 

b. The Contractor shall consider the CofC to be a record in accordance with condition 18 
(Contractor’s Records). 

c. The Information provided on the CofC shall include: 
i. Contractor’s name and address; 
ii. Contractor unique CofC number; 
iii. Contract number and where applicable Contract amendment number; 
iv. details of any approved concessions; 
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v. acquirer name and organisation; 
vi. Delivery address;  
vii. Contract Item Number from Schedule 2 (Schedule of Requirements); 
viii. description of Contractor Deliverable, including part number, specification and 

configuration status; 
ix. identification marks, batch and serial numbers in accordance with the Specification; 
x. quantities; 
xi. a signed and dated statement by the Contractor that the Contractor Deliverables comply 

with the requirements of the Contract and approved concessions. 
Exceptions or additions to the above are to be documented. 

d. Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require 
demonstration of traceability and design provenance through the supply chain the Contractor shall 
include in any relevant subcontract the requirement for the Information called for at clause 26.c. The 
Contractor shall ensure that this Information is available to the Authority through the supply chain upon 
request in accordance with condition 18 (Contractor Records). 
 

27. Access to Contractor’s Premises 
a. The Contractor shall provide to the Authority’s Representatives following reasonable Notice, 

relevant accommodation/facilities, at no direct cost to the Authority, and all reasonable access to its 
premises for the purpose of monitoring the Contractor’s progress and quality standards in performing 
the Contract. 

b. As far as reasonably practical, the Contractor shall ensure that the provisions of clause 1 are 
included in their subcontracts with those suppliers identified in the Contract. The Authority, through the 
Contractor, shall arrange access to such subcontractors. 
 

28. Delivery / Collection 
a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are to be 

Delivered to the Consignee by the Contractor or Collected from the Consignor by the Authority. 
b. Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party acting 

on behalf of the Contractor), the Contractor shall, unless otherwise stated in writing: 
i. contact the Authority’s Representative as detailed in Schedule 3 (Contract Data Sheet) in 

advance of the Delivery Date in order to agree administrative arrangements for Delivery and 
provide any Information pertinent to Delivery requested; 

ii. comply with any special instructions for arranging Delivery in Schedule 3 (Contract Data 
Sheet); 

iii. ensure that each consignment of the Contractor Deliverables is accompanied by, (as 
specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the 
instructions;  

iv. be responsible for all costs of Delivery; and 
v. Deliver the Contractor Deliverables to the Consignee at the address stated in Schedule 

2 (Schedule of Requirements) by the Delivery Date between the hours agreed by the Parties. 
c. Where the Contractor Deliverables are to be Collected by the Authority (or a third party acting on 

behalf of the Authority), the Contractor shall, unless otherwise stated in writing: 
i. contact the Authority’s Representative (Transport) as detailed in box 10 of DEFFORM 111 at 

Annex A to Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in order to agree 
specific arrangements for Collection and provide any Information pertinent to the Collection 
requested; 

ii. comply with any special instructions for arranging Collection in Schedule 3 (Contract 
Data Sheet); 

iii. ensure that each consignment of the Contractor Deliverables is accompanied by, (as 
specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the 
instructions; 

iv. ensure that the Contractor Deliverables are available for Collection by the Authority from 
the Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the Delivery Date between 
the hours agreed by the Parties; and 

v. in the case of Overseas consignments, ensure that the Contractor Deliverables are 
accompanied by the necessary transit documentation.  All Customs clearance shall be the 
responsibility of the Authority’s Representative (Transport). 

d. Title and risk in the Contractor Deliverables shall only pass from the Contractor to the Authority: 
i. on the Delivery of the Contractor Deliverables by the Contractor to the Consignee in 
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accordance with clause 28.b; or 
ii. on the Collection of the Contractor Deliverables from the Consignor by the Authority 

once they have been made available for Collection by the Contractor in accordance with clause 
28.c. 

 

29. Acceptance 
a. Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance 

procedure specified in Schedule 8 (Acceptance Procedure).  If no acceptance procedure is so specified 
acceptance shall occur when either: 

i. the Authority does any act in relation to the Contractor Deliverable which is inconsistent with 
the Contractor’s ownership; or 

ii. the time limit in which to reject the Contractor Deliverables defined in clause 30.b has 
elapsed. 

 

30. Rejection 
a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the 

Specification or any other terms of this Contract, then (without limiting any other right or remedy that 
the Authority may have) the Authority may reject the Contractor Deliverables (in whole or in part).  The 
Authority shall return these Contractor Deliverables to the Contractor at the Contractor’s risk and cost. 

b. Rejection of any of the Contractor Deliverables under clause 30.a shall take place by the time 
limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is specified within 
thirty (30) Business Days. 
 

31. Diversion Orders 
a. The Authority shall notify the Contractor at the earliest practicable opportunity if it becomes 

aware that a Contractor Deliverable is likely to be subject to a Diversion Order. 
b. The Authority may issue a Diversion Order for the urgent delivery of the Contractor Deliverables 

identified in it. These Contractor Deliverables are to be delivered by the Contractor using the quickest 
means available as agreed by the Authority. 

c. The Authority reserves the right to cancel the Diversion Order.  
d. If the terms of the Diversion Order are unclear, the Contractor shall immediately contact the 

Representative of the Authority who issued it for clarification and/or further instruction.  
e. If the Diversion Order increases the quantity of Contractor Deliverables beyond the scope of the 

Contract, it is to be returned immediately to the Authority’s Commercial Officer with an appropriate 
explanation. 

f. The Contractor shall be entitled to reasonable additional delivery and packaging costs incurred 
in complying with the Diversion Order or cancellation. Claims are to be submitted by the Contractor to 
the Authority’s Commercial Officer together with applicable receipts and agreed as an amendment to 
the Contract in accordance with condition 6 (Amendments to Contract). The Contractor shall comply 
with the requirements of the Diversion Order upon receipt of the Diversion Order. 
 

32. Self-to-Self Delivery 
Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to be 
Delivered by the Contractor to its own premises, or to those of a Subcontractor (‘self-to-self delivery’), 
the risk in such a Contractor Deliverable shall remain vested in the Contractor until such time as it is 
handed over to the Authority. 

 

LICENCES AND INTELLECTUAL PROPERTY 

 

33. Import and Export Licences 
a. If, in the performance of the Contract, the Contractor needs to import into the UK or export out of 

the UK anything not supplied by or on behalf of the Authority and for which a UK import or export 
licence is required, the responsibility for applying for the licence shall rest with the Contractor.  The 
Authority shall provide the Contractor with sufficient information, certification, documentation and other 
reasonable assistance in obtaining any necessary UK import or export licence. 

b. When an export licence or import licence or authorisation either singularly or in combination is 
required from a foreign government for the performance of the Contract, the Contractor shall as soon 
as reasonably practicable consult with the Authority on the licence requirements.  Where the Contractor 
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is the applicant for the licence or authorisation the Contractor shall: 
i. ensure that when end use or end user restrictions, or both, apply to all or part of any Contractor 

Deliverable (which for the purposes of this Condition shall also include information, technical 
data and software), the Contractor, unless otherwise agreed with the Authority, shall identify in 
the application: 

a. the end user as: Her Britannic Majesty’s Government of the United Kingdom of Great 
Britain and Northern Ireland (hereinafter “HM Government”); and 

b. the end use as: For the Purposes of HM Government; and 
ii. include in the submission for the licence or authorisation a statement that "information 

on the status of processing this application may be shared with the Ministry of Defence of the 
United Kingdom". 

c. If the Contractor or any subcontractor in the performance of the Contract needs to export 
materiel not previously supplied by or on behalf of the Authority for which an export licence or import 
licence or authorisation from a foreign government is required, the responsibility for instituting 
expeditious action to apply for and obtain the licence shall rest with the Contractor or that 
subcontractor.  For the purposes of this Condition materiel shall mean information, technical data and 
items, including Contractor Deliverables, components of Contractor Deliverables and software. 

d. Where the Contract performance requires the export of materiel for which a foreign export 
licence or import licence or authorisation is required, the Contractor shall include the dependencies for 
the export licence or import licence or authorisation application, grant and maintenance in the Contract 
risk register and in the risk management plan for the Contract, with appropriate review points.  Where 
there is no requirement under the Contract for a risk management plan, the Contractor shall submit this 
information to the Authority’s representative. 

e. During the term of the Contract and for a period of up to 2 years from completion of the Contract, 
the Authority may make a written request to the Contractor to seek a variation to the conditions to a 
foreign export licence or import licence or authorisation to enable the Authority to re-export or re-
transfer a licensed or authorised item or licensed or authorised information from the UK to a non-
licensed or unauthorised third party.  If the Authority makes such a request it will consult with the 
Contractor before making a determination of whether the Authority or the Contractor is best placed in 
all the circumstance to make the request.  Where, subsequent to such consultation the Authority 
notifies the Contractor that the Contractor is best placed to make such request: 

i. the Contractor shall, or procure that the Contractor’s subcontractor shall, expeditiously consider 
whether or not there is any reason why it should object to making the request and, where it has 
no objection, file an application to seek a variation of the applicable export licence or import 
licence or authorisation in accordance with the procedures of the licensing authority.  Where 
the contractor has an objection, the Parties shall meet within five (5) working days to resolve 
the issue and should they fail the matter shall be escalated to an appropriate level within both 
Parties’ organisations, to include their respective export licensing subject matter experts; and 

ii. the Authority shall provide sufficient information, certification, documentation and other 
reasonable assistance as may be necessary to support the application for the requested 
variation. 

f. Where the Authority determines that it is best placed to make such request the Contractor shall 
provide sufficient information, certification, documentation and other reasonable assistance as may be 
necessary to support the Authority to make the application for the requested variation. 

g. Where the Authority invokes clause 33.e or 33.f the Authority will pay the Contractor a fair and 
reasonable charge for this service based on the cost of providing it. 

h. Where the Contractor subcontracts work under the Contract, which is likely to be subject to 
foreign export control, import control or both the Contractor shall use reasonable endeavours to 
incorporate in each subcontract equivalent obligations to those set out in this Condition.  Where it is not 
possible to include equivalent terms to those set out in this Condition, the Contractor shall report that 
fact and the circumstances to the Authority. 

i. Without prejudice to HM Government's position on the validity of any claim by a foreign 
government to extra-territoriality, the Authority shall provide the Contractor with sufficient information, 
certification, documentation and other reasonable assistance to facilitate the granting of export licences 
or import licences or authorisations by a foreign Government in respect of the performance of the 
Contract. 

j. The Authority shall provide such assistance as the Contractor may reasonably require in 
obtaining any UK export licences necessary for the performance of the Contract. 

k. The Contractor shall use reasonable endeavours to identify whether any Contractor Deliverable 
is subject to:  
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i. a non-UK export licence, authorisation or exemption; or 
ii. any other related transfer or export control, 
that imposes or will impose end use, end user or re-transfer or re-export restrictions, or 
restrictions on disclosure to individuals based upon their nationality.  This does not include the 
Intellectual Property-specific restrictions of the type referred to in condition 34 (Third Party 
Intellectual Property – Rights and Restrictions). 

l. If at any time during the term of the Contract the Contractor becomes aware that all or any part 
of the Contractor Deliverables are subject to Clause 33.k(1) or 33.k(2), it shall notify the Authority of 
this as soon as reasonably practicable by providing details in the DEFFORM 528 or other mutually 
agreed alternative format. Such notification shall be no later than thirty (30) days of knowledge of any 
affected Contractor Deliverable and in any event, such notification shall be not less than thirty (30) days 
prior to delivery of the Contractor Deliverables. 

m. If the information to be provided under Clause 33.l has been provided previously to the Authority 
by the Contractor under the Contract, the Contractor may satisfy these requirements by giving details 
of the previous notification and confirming they remain valid and satisfy the provisions of Clause 33.l. 

n. During the term of the Contract, the Contractor shall notify the Authority as soon as reasonably 
practicable of any changes in the information notified previously under clauses 33.l or 33.m of which it 
becomes or is aware that would affect the Authority’s ability to use, disclose, re-transfer or re-export an 
item or part of it as is referred to in those Clauses by issuing an updated DEFFORM 528 to the 
Authority. 

o. For a period of up to 2 years from completion of the Contract and in response to a specific 
request by the Authority, the Contractor shall notify the Authority as soon as reasonably practicable of 
any changes in the information notified previously under Clause 33.l or 33.m of which it becomes 
aware that would affect the Authority’s ability to use, disclose, re-transfer or re-export an item or part of 
it as is referred to in those Clauses by issuing an updated DEFFORM 528 to the Authority. 

p. Where following receipt of materiel from a subcontractor or any of its other suppliers’ restrictions 
are notified to the Contractor by that subcontractor, supplier or other third party or are identified by the 
Contractor, the Contractor shall immediately inform the Authority by issuing an updated DEFFORM 
528.  Within [X] days of such notification, the Contractor shall propose to the Authority actions to 
mitigate the impact of such restrictions.  Such proposals may include, where appropriate, mutually 
supported attempts to obtain removal or modification to the restrictions or to obtain appropriate 
authorisations from the relevant foreign government. The Authority shall notify the contractor within [X] 
days of receipt of a proposal whether it is acceptable and where appropriate the Contract shall be 
modified in accordance with its terms to implement the proposal. 

q. If the restrictions prevent the Contractor from performing its obligations under the Contract and 
have not been removed, modified or otherwise satisfactorily managed within a reasonable time, the 
Authority may at its absolute discretion elect to amend the contract in accordance with condition 6 or 7 
or as otherwise may be provided by the Contract, or to terminate the Contract.  Except as set out in 
clause 33.r, in the event of termination in these circumstances termination shall be on fair and 
reasonable terms having regard to all the circumstances including payments already made and that 
would otherwise be due under the Contract, costs incurred by the Contractor and benefits received by 
the Authority. The Parties, acting in good faith, will use all reasonable endeavours to agree such fair 
and reasonable terms failing which either Party may refer the matter to dispute resolution in 
accordance with the provisions in the Contract. 

r. In the event that the restrictions notified to the Authority pursuant to Clause 33.l were known or 
ought reasonably have been known by the Contractor (but were not disclosed) at contract award or if 
restrictions notified to the Authority pursuant to clauses 33.n or 33.p were known or ought reasonably 
to have been known by the Contractor at the date of submission of the most recent DEFFORM 528 
submitted to the Authority in accordance with Clause 33.l, termination under Clause 33.t will be in 
accordance with condition 43 (Material Breach) and the provisions of clause 33.v will not apply.  

s. The Authority shall use reasonable endeavours to identify any export control restrictions 
applying to materiel to be provided to the Contractor as Government Furnished Assets (GFA).  Where 
the Authority is to provide materiel necessary to enable the Contractor to perform the Contract or in 
respect of which the Services are to be provided, and that materiel is subject to a non-UK export 
licence, authorisation, exemption or other related transfer or export control as described in the 
provisions of Clause 33.k, the Authority shall provide a completed DEFFORM 528 or will provide a new 
or updated DEFFORM 528 to the Contractor within thirty (30) days of the date of knowledge and in any 
case not later than thirty (30) days prior to the delivery of such materiel to the Contractor.     

t. In the event that the Authority becomes aware that the DEFFORM 528 disclosure was 
incomplete or inaccurate or in the event additional such materiel is identified then the Authority shall 
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provide, as soon as reasonably practicable a new or revised DEFFORM 528.  In the event that the 
Authority becomes aware that a prior disclosure included in DEFFORM 528 submitted to the Contractor 
was incomplete or inaccurate less than thirty (30) days prior to the delivery to the Contractor of any 
material to which the updated or new disclosure relates, the Parties will meet as soon as reasonably 
practicable to discuss how to mitigate the impact of the incomplete or inaccurate disclosure.  

u. Where: 
i. restrictions are advised by the Authority to the Contractor in a DEFFORM 528 provided 

pursuant to Clauses 33.s or 33.t or both; or 
ii. any of the information provided by the Authority in any DEFFORM 528 proves to be 

incorrect or inaccurate;  
the Authority and the Contractor shall act promptly to mitigate the impact of such restrictions or 
incorrect or inaccurate information.  Such mitigation shall include, where appropriate, mutually 
supported attempts to obtain removal or modification to the restrictions or to obtain appropriate 
authorisations from the relevant foreign government.  If the restrictions or incorrect or 
inaccurate information adversely affect the ability of the Contractor to perform its obligations 
under the Contract, the matter shall be handled under the terms of condition 6 (Amendments to 
Contract) or condition 7 (Variations to Specification) or as may otherwise be provided by the 
Contract as appropriate and if no alternative solution satisfies the essential terms of the 
Contract and the restrictions have not been removed, modified or otherwise satisfactorily 
managed within a reasonable time the Authority may terminate the Contract.  Termination 
under these circumstances will be under the terms of condition 42 (Termination for 
Convenience) and as referenced in the Contract. 

v. Pending agreement of any amendment of the Contract as set out in clause 33.q or 33.u, 
provided the Contractor takes such steps as are reasonable to mitigate the impact, the Contractor shall 
be relieved from its obligations to perform those elements of the Contract directly affected by the 
restrictions or provision of incorrect or incomplete information. 
 

34. Third Party Intellectual Property – Rights and Restrictions 
a. The Contractor and, where applicable any Subcontractor, shall promptly notify the Authority as 

soon as they become aware of: 
i. any invention or design the subject of patent or registered Design Rights (or application 

thereof) owned by a third party which appears to be relevant to the performance of the Contract 
or to use by the Authority of anything required to be done or delivered under the Contract;  

ii. any restriction as to disclosure or use, or obligation to make payments in respect of any 
other intellectual property (including technical Information) required for the purposes of the 
Contract or subsequent use by the Authority of anything delivered under the Contract and, 
where appropriate, the notification shall include such Information as is required by Section 2 of 
the Defence Contracts Act 1958;  

iii. any allegation of infringement of intellectual property rights made against the Contractor 
and which pertains to the performance of the Contract or subsequent use by the Authority of 
anything required to be done or delivered under the Contract. 

Clause 34.a does not apply in respect of Contractor Deliverables normally available from the 
Contractor as a Commercial Off The Shelf (COTS) item or service. 

b. If the Information required under clause 34.a has been notified previously, the Contractor may 
meet its obligations by giving details of the previous notification. 

c. For COTS Contractor Deliverables patents and registered designs in the UK,  in respect of any 
question arising (by way of an allegation made to the Authority or Contractor, or otherwise) that the 
manufacture or provision under the Contract of Contractor Deliverables normally available from the 
Contractor as a COTS item or service is an infringement of a UK patent or registered design not owned 
or controlled by the Contractor or the Authority, the Contractor shall, subject to the agreement of the 
third party owning such patent or registered design, be given exclusive conduct of any and all 
negotiations for the settlement of any claim or the conduct of any litigation arising out of such question.  
The Contractor shall indemnify the Authority, its officers, agents and employees against any liability 
and cost arising from such allegation.  This condition shall not apply if: 

i. the Authority has made or makes an admission of any sort relevant to such question; 
ii. the Authority has entered or enters into any discussions on such question with any third 

party without the prior written agreement of the Contractor;  
iii. the Authority has entered or enters into negotiations in respect of any relevant claim for 

compensation in respect of Crown Use under Section 55 of the Patents Act 1977 or Section 12 
of the Registered Designs Act 1977;  
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iv. legal proceedings have been commenced against the Authority or the Contractor in 
respect of Crown Use, but only to the extent of such Crown Use that has been properly 
authorised.  

d. The Authority may disclose the Information:  
e. The indemnity in clause 34.c does not extend to use by the Authority of anything supplied under 

the Contract where that use was not reasonably foreseeable at the time of the Contract. 
f. In the event that the Authority has entered into negotiation in respect of a claim for 

compensation, or legal proceedings in respect of the Crown Use have commenced, the Authority shall 
forthwith authorise the Contractor for the purposes of performing the Contract (but not otherwise) to 
utilise a relevant invention or design in accordance with Sections 55 and 56 of the Patents Act 1977 or 
Section 12 of the Registered Designs Act 1949 and to use any model, document or information relating 
to any such invention or design which may be required for that purpose. 

g. For all other Contractor Deliverables patents and registered designs in the UK, if a relevant 
invention or design has been notified to the Authority by the Contractor prior to the Effective Date of 
Contract, then unless it has been otherwise agreed, under the provisions of Sections 55 and 56 of the 
Patents Act 1977 or Section 12 of the Registered Designs Act 1949, the Contractor is hereby 
authorised to utilise that invention or design, notwithstanding the fact that it is the subject of a UK 
Patent or UK Registered Design, for the purpose of performing the Contract.  

h. If, under clause 34.a, a relevant invention or design is notified to the Authority by the Contractor 
after the Effective Date of Contract, then:  

i. if the owner (or its exclusive licensee) takes or threatens in writing to take any relevant action 
against the Contractor, the Authority shall issue to the Contractor a written authorisation in 
accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of 
the Registered Designs Act 1949, and  

ii. in any event, unless the Contractor and the Authority can agree an alternative course of 
action, the Authority shall not unreasonably delay the issue of a written authorisation in 
accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of 
the Registered Designs Act 1949.  

i. The Authority shall assume all liability and shall indemnify the Contractor, its officers, agents and 
employees against liability, including the Contractor’s costs, as a result of infringement by the 
Contractor or their suppliers of any patent, utility model, registered design or like protection outside the 
United Kingdom in the performance of the Contract when such infringement arises from or is incurred 
by reason of the Contractor following any specification, statement of work or instruction in the Contract 
or using, keeping or disposing of any item given by the Authority for the purpose of the Contract in 
accordance with the Contract. 

j. The Contractor shall assume all liability and shall indemnify the Authority, its officers, agents and 
employees against liability, including the Authority’s costs, as a result of infringement by the Contractor 
or their suppliers of any patent, utility model, registered design or like protection outside the UK in the 
performance of the Contract when such infringement arises from or is incurred otherwise than by 
reason of the Contractor following any specification, statement of work or instruction in the Contract or 
using, keeping or disposing of any item given by the Authority for the purpose of the Contract in 
accordance with the Contract.  

k. The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or similar 
expense incurred in respect of anything to be done under the Contract, where: 

i. a relevant discharge has been given under Section 2 of the Defence Contracts Act 1958, or 
relevant authorisation in accordance with Sections 55 or 57 of the Patents Act 1977, Section 12 
of the Registered Designs Act 1949 or Section 240 of the Copyright, Designs and Patents Act 
1988 in respect of any intellectual property; or  

ii. any obligation to make payments for intellectual property has not been promptly notified 
to the Authority under clause 34.a.  

l. Where authorisation is given by the Authority under clause 34.e, 34.f or 34.g, to the extent 
permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs Act 1949 or 
Section 240 of the Copyright, Designs and Patents Act 1988, the Contractor shall also be:  

i. released from payment whether by way of royalties, licence fees or similar expenses in respect 
of the Contractor's use of the relevant invention or design, or the use of any relevant model, 
document or information for the purpose of performing the Contract; and  

ii. authorised to use any model, document or information relating to any such invention or 
design which may be required for that purpose.  

m. The Contractor shall assume all liability and indemnify the Authority and its officers, agents and 
employees against liability, including costs as a result of: 
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i. infringement or alleged infringement by the Contractor or their suppliers of any copyright, 
database right, Design Right or the like protection in any part of the world in respect of any item 
to be supplied under the Contract or otherwise in the performance of the Contract; 

ii. misuse of any confidential information, trade secret or the like by the Contractor in 
performing the Contract;  

iii. provision to the Authority of any Information or material which the Contractor does not 
have the right to provide for the purpose of the Contract.  

n. The Authority shall assume all liability and indemnify the Contractor, its officers, agents and 
employees against liability, including costs as a result of:  

i. infringement or alleged infringement by the Contractor or their suppliers of any copyright, 
database right, Design Right or the like protection in any part of the world in respect of any item 
provided by the Authority for the purpose of the Contract but only to the extent that the item is 
used for the purpose of the Contract;  

ii. alleged misuse of any confidential Information, trade secret or the like by the Contractor 
as a result of use of Information provided by the Authority for the purposes of the Contract, but 
only to the extent that Contractor’s use of that Information is for the purposes intended when it 
was disclosed by the Authority.  

o. The general authorisation and indemnity is: 
i. clauses 34.a – 34.m represents the total liability of each Party to the other under the Contract 

in respect of any infringement or alleged infringement of patent or other Intellectual Property 
Right (IPR) owned by a third party;  

ii. neither Party shall be liable, one to the other, for any consequential loss or damage 
arising as a result, directly or indirectly, of a claim for infringement or alleged infringement of 
any patent or other IPR owned by a third party; 

iii. a Party against whom a claim is made or action brought, shall promptly notify the other 
Party in writing if such claim or action appears to relate to an infringement which is the subject 
of an indemnity or authorisation given under this Condition by such other Party.  The 
notification shall include particulars of the demands, damages and liabilities claimed or made of 
which the notifying Party has notice;  

iv. the party benefiting from the indemnity or authorisation shall allow the other Party, at its 
own expense, to conduct any negotiations for the settlement of the same, and any litigation that 
may arise therefrom and shall provide such information as the other Party may reasonably 
require;  

v. following a notification under clause 34.n(3), the Party notified shall advise the other 
Party in writing within thirty (30) Business Days whether or not it is assuming conduct of the 
negotiations or litigation.  In that case the Party against whom a claim is made or action 
brought shall not make any statement which might be prejudicial to the settlement or defence 
of such a claim without the written consent of the other Party;  

vi. the Party conducting negotiations for the settlement of a claim or any related litigation 
shall, if requested, keep the other Party fully informed of the conduct and progress of such 
negotiations.  

p. If at any time a claim or allegation of infringement arises in respect of copyright, database right, 
Design Right or breach of confidence as a result of the provision of any Contractor Deliverable by the 
Contractor to the Authority, the Contractor may at its own expense replace the item with an item of 
equivalent functionality and performance so as to avoid infringement or breach.  The Parties will co-
operate with one another to mitigate any claim or damage which may arise from use of third party IPR.  

q. Nothing in condition 34 shall be taken as an authorisation or promise of an authorisation under 
Section 240 of the Copyright, Designs and Patents Act 1988. 

 

PRICING AND PAYMENT 

 

35. Contract Price 
a. The Contractor shall provide the Contractor Deliverables to the Authority at the Contract Price.  

The Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 (Contract Data Sheet). 
b. Subject to condition 35.a the Contract Price shall be inclusive of any UK custom and excise or 

other duty payable.  The Contractor shall not make any claim for drawback of UK import duty on any 
part of the Contract Deliverables supplied which may be for shipment outside of the UK. 
 

36. Payment and Recovery of Sums Due 



22 
 

a. Payment for Contractor Deliverables will be made by electronic transfer and prior to submitting 
any claims for payment under clause 36b the Contractor will be required to register their details 
(Supplier on-boarding) on the Contracting, Purchasing and Finance (CP&F) electronic procurement 
tool. 

b. Where the Contractor submits an invoice to the Authority in accordance with clause 36a, the 
Authority will consider and verify that invoice in a timely fashion. 

c. The Authority shall pay the Contractor any sums due under such an invoice no later than a 
period of 30 days from the date on which the Authority has determined that the invoice is valid and 
undisputed. 

d. Where the Authority fails to comply with clause 36a and there is undue delay in considering and 
verifying the invoice, the invoice shall be regarded as valid and undisputed for the purpose of clause 
36c after a reasonable time has passed. 

e. The approval for payment of a valid and undisputed invoice by the Authority shall not be 
construed as acceptance by the Authority of the performance of the Contractor’s obligations nor as a 
waiver of its rights and remedies under this Contract. 

f. Without prejudice to any other right or remedy, the Authority reserves the right to set off any 
amount owing at any time from the Contractor to the Authority against any amount payable by the 
Authority to the Contractor under the Contract or under any other contract with the Authority, or with 
any other Government Department. 
 

37. Value Added Tax 
a. The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU (or non-

EU) taxes chargeable on the supply of Contractor Deliverables by the Contractor to the Authority. 
b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has registered 

voluntarily) in respect of his business activities at the time of any supply, and the circumstances of any 
supply are such that the Contractor is liable to pay the tax due to HM Revenue and Customs (HMRC), 
the Authority shall pay to the Contractor in addition to the Contract Price (or any other sum due to the 
Contractor) a sum equal to the output VAT chargeable on the tax value of the supply of Contractor 
Deliverables, and all other payments under the Contract according to the law at the relevant tax point. 

c. The Contractor is responsible for the determination of VAT liability. The Contractor shall consult 
its Client Relationship Manager or the HMRC Enquiries Desk (and not the Authority’s Representative 
(Commercial)) in cases of doubt. The Contractor shall notify the Authority’s Representative 
(Commercial) of the Authority’s VAT liability under the Contract, and any changes to it, within twenty 
(20) Business Days of becoming aware the liability is other than at the standard rate of VAT. In the 
event of any doubt about the applicability of the tax in such cases, the Authority may require the 
Contractor to obtain, and pass to the Authority, a formal ruling from HMRC. The Contractor shall 
comply promptly with any such requirement. Where the Contractor obtains a ruling from HMRC, it shall 
supply a copy to the Authority within three (3) Business Days of receiving that ruling unless it proposes 
to challenge the ruling. Where the Contractor challenges the ruling, it shall supply to the Authority a 
copy of any final decisions issued by HMRC on completion of the challenge within three (3) Business 
Days of receiving the decision. 

d. Where supply of Contractor Deliverables comes within the scope of UK VAT, but the Contractor 
is not required by UK VAT law to be registered for UK VAT (and has not registered voluntarily), the 
Authority shall be responsible for assessing and paying over directly to HMRC any UK output VAT due 
in respect of the Contractor Deliverables. The Contractor shall be responsible for ensuring it takes into 
account any changes in VAT law regarding registration. 

e. Where Contractor Deliverables are deemed to be supplied to the Authority outside the UK, the 
Contractor may be required by the laws of the country where the supply takes place to register there for 
EU (or non-EU) turnover or similar tax. In that event, the Authority shall pay to the Contractor in 
addition to the Contract Price (and any other sum due to the Contractor under the Contract) a sum 
equal to the tax the Contractor is liable to pay to the tax authorities of the country in question in relation 
to the Contractor Deliverables within thirty (30) calendar days of a written request for payment of any 
such sum by the Contractor. 

f. In relation to the Contractor Deliverables supplied under the Contract the Authority shall not be 
required to pay any sum in respect of the Contractor’s input VAT (or similar EU or non-EU or both input 
taxes). However, these input taxes will be allowed where it is established that, despite the Contractor 
having taken all reasonable steps to recover them, it has not been possible to do so. Where there is 
any doubt that the Contractor has complied with this requirement the matter shall be resolved in 
accordance with condition 40 (Dispute Resolution). 

g. Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in 
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accordance with clause 37.b above, the Authority will pay the VAT assessed by HMRC. In the event 
that HMRC so determines, the Contractor shall pay any interest charged on any assessment or 
penalties or both directly to HMRC. Such interest or penalties or both shall not be recoverable from the 
Authority under this Contract or any other contract. The Contractor shall supply the Authority with a 
copy of all correspondence between HMRC and the Contractor’s advisors regarding the VAT 
assessment within three (3) Business Days of a written request from the Authority for such 
correspondence. 
 

38. Debt Factoring 
a. Subject to the Contractor obtaining the prior written consent of the Authority in accordance with 

condition 11 (Assignment of Contract), the Contractor may assign to a third Party (“the Assignee”) the 
right to receive payment of the Contract Price or any part thereof due to the Contractor under the 
Contract (including interest which the Authority incurred through late payment under the Late Payment 
of Commercial Debts (Interest) Act 1998 (“the Act”)).  Any assignment of the right to receive payment of 
the Contract Price (or any part thereof) under this condition 38 shall be subject to: 

i. reduction of any sums in respect of which the Authority exercises its right of recovery under 
clause 36.d; 

ii. all related rights of the Authority under the Contract in relation to the recovery of sums 
due but unpaid; and 

iii. the Authority receiving notification under both clauses 38.b and 38.c(2). 
b. In the event that the Contractor obtains from the Authority the consent to assign the right to 

receive the Contract Price (or any part thereof) under clause 38.a, the Contractor shall notify the 
Authority in writing of the assignment and the date upon which the assignment becomes effective. 

c. The Contractor shall ensure that the Assignee: 
i. is made aware of the Authority’s continuing rights under clauses 38.a(1) and 38.a(2); and 
ii. notifies the Authority of the Assignee’s contact Information and bank account details to 

which the Authority shall make payment, subject to any reduction made by the Authority in 
accordance with clauses 38.a(1) and 38.a(2).  

d. The provisions of condition 36 (Payment and Recovery of Sums Due) shall continue to apply in 
all other respects after the assignment and shall not be amended without the prior approval of the 
Authority. 
 

39. Subcontracting and Prompt Payment 
a. Subcontracting any part of the Contract shall not relieve the Contractor of any of the Contractor’s 

obligations, duties or liabilities under the Contract. 
b. Where the Contractor enters into a Subcontract he shall cause a term to be included in such 

Subcontract: 
i. providing that where the Subcontractor submits an invoice to the Contractor, the Contractor will 

consider and verify that invoice in a timely fashion; 
ii. providing that the Contractor shall pay the Subcontractor any sums due under such an 

invoice no later than a period of thirty (30) days from the date on which the Contractor has 
determined that the invoice is valid and undisputed; 

iii. providing that where the Contractor fails to comply with clause 39.b(1) above, and there 
is an undue delay in considering and verifying the invoice, that the invoice shall be regarded as 
valid and undisputed for the purposes of clause 39.b(2) after a reasonable time has passed; 
and 

iv. requiring the counterparty to that Subcontract to include in any Subcontract which it 
awards, provisions having the same effect as clauses 39.b(1) to 39.b(4). 

 

TERMINATION 

 

40. Dispute Resolution 
a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or relating to 

the Contract through negotiations between the respective representatives of the Parties having 
authority to settle the matter, which attempts may include the use of any alternative dispute resolution 
procedure on which the Parties may agree. 

b. In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute shall be 
referred to arbitration.  Unless otherwise agreed in writing by the Parties, the arbitration and this clause 
40.b shall be governed by the Arbitration Act 1996.  For the purposes of the arbitration, the arbitrator 
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shall have the power to make provisional awards pursuant to Section 39 of the Arbitration Act 1996. 
c. For the avoidance of doubt, anything said, done or produced in or in relation to the arbitration 

process (including any awards) shall be confidential between the Parties, except as may be lawfully 
required in judicial proceedings relating to the arbitration or otherwise. 
 

41. Termination for Insolvency or Corrupt Gifts  
 

Insolvency: 

a. The Authority may terminate the Contract, without paying compensation to the Contractor, by 
giving written Notice of such termination to the Contractor at any time after any of the following events:  
Where the Contractor is an individual or a firm: 

i. the application by the individual or, in the case of a firm constituted under English law, any 
partner of the firm to the court for an interim order pursuant to Section 253 of the Insolvency 
Act 1986; or  

ii. the court making an interim order pursuant to Section 252 of the Insolvency Act 1986; or  
iii. the individual, the firm or, in the case of a firm constituted under English law, any partner 

of the firm making a composition or a scheme of arrangement with his or its creditors; or  
iv. the presentation of a petition for bankruptcy order against the individual or, in the case 

of a firm constituted under English law, any partner of the firm unless it is withdrawn within 
three (3) Business Days from the date on which the Contractor is notified of the presentation; 
or  

v. the court making a bankruptcy order in respect of the individual or, in the case of a firm 
constituted under English law, any partner of the firm; or 

vi. where the Contractor is either unable to pay his debts as they fall due or has no 
reasonable prospect of being able to pay debts which are not immediately payable. The 
Authority shall regard the Contractor as being unable to pay his debts if: 

a. he has failed to comply with or to set aside a Statutory demand under Section 268 of the 
Insolvency Act 1986 within twenty-one (21) days of service of the Statutory Demand on him; or  

b. execution or other process to enforce a debt due under a judgement or order of the 
court has been returned unsatisfied in whole or in part.  

vii. the presentation of a petition for sequestration in relation to the Contractor's estates 
unless it is withdrawn within three (3) Business Days from the date on which the Contractor is 
notified of the presentation; or  

viii. the court making an award of sequestration in relation to the Contractor’s estates. 
Where the Contractor is a company registered in England: 

ix. the presentation of a petition for the appointment of an administrator; unless it is 
withdrawn within three (3) Business Days from the date on which the Contractor is notified of 
the presentation; or  

x. the court making an administration order in relation to the company; or  
xi. the presentation of a petition for the winding-up of the company unless it is withdrawn 

within three (3) Business Days from the date on which the Contractor is notified of the 
presentation; or  

xii. the company passing a resolution that the company shall be wound-up; or 
xiii. the court making an order that the company shall be wound-up; or  
xiv. the appointment of a Receiver or manager or administrative Receiver.  

Where the Contractor is a company registered other than in England, events occur or are carried out 
which, within the jurisdiction to which it is subject, are similar in nature or effect to those specified in 
clauses 41.a(9) to 41.a(14) inclusive above. 

b. Such termination shall be without prejudice to and shall not affect any right of action or remedy 
which shall have accrued or shall accrue thereafter to the Authority and the Contractor. 
 

Corrupt Gifts: 

c. The Contractor shall not do, and warrants that in entering the Contract it has not done any of the 
following (hereafter referred to as 'prohibited acts'): 
i. offer, promise or give to any Crown servant any gift or financial or other advantage of any kind 

as an inducement or reward; 
1. for doing or not doing (or for having done or not having done) any act in relation to the 

obtaining or execution of this or any other contract with the Crown; or  
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2. for showing or not showing favour or disfavour to any person in relation to this or any other 
Contract with the Crown. 

ii. enter into this or any other Contract with the Crown in connection with which commission has 
been paid or has been agreed to be paid by it or on its behalf, or to its knowledge, unless 
before the Contract is made particulars of any such commission and of the terms and 
conditions of any such agreement for the payment thereof have been disclosed in writing to the 
Authority.  

d. If the Contractor, its employees, agents or any subcontractor (or anyone acting on its behalf or 
any of its or their employees) does any of the prohibited acts or commits any offence under the Bribery 
Act 2010 with or without the knowledge or authority of the Contractor in relation to this Contract or any 
other contract with the Crown, the Authority shall be entitled: 

iii. to terminate the Contract and recover from the Contractor the amount of any loss resulting from 
the termination;  

iv. to recover from the Contractor the amount or value of any such gift, consideration or 
commission; and  

v. to recover from the Contractor any other loss sustained in consequence of any breach of this 
condition, where the Contract has not been terminated.  
e. In exercising its rights or remedies under this condition, the Authority shall: 

vi. act in a reasonable and proportionate manner having regard to such matters as the gravity of, 
and the identity of the person performing, the prohibited act; 

vii. give all due consideration, where appropriate, to action other than termination of the 
Contract, including (without being limited to):  

a. requiring the Contractor to procure the termination of a subcontract where the prohibited 
act is that of a Subcontractor or anyone acting on its or their behalf;  

b. requiring the Contractor to procure the dismissal of an employee (whether its own or 
that of a Subcontractor or anyone acting on its behalf) where the prohibited act is that of such 
employee.  
f. Recovery action taken against any person in Her Majesty's service shall be without prejudice to 
any recovery action taken against the Contractor pursuant to this Condition. 
 

42. Termination for Convenience 
a. The Authority shall have the right to terminate the Contract in whole or in part at any time by 

giving the Contractor at least twenty (20) business days’ written notice (or such other period as may be 
stated in Schedule 3 (Contract Data Sheet)). Upon expiry of the notice period the Contract, or relevant 
part thereof, shall terminate without prejudice to the rights of the parties already accrued up to the date 
of termination.  Where only part of the Contract is being terminated, the Authority and the Contractor 
shall owe each other no further obligations in respect of the part of the Contract being terminated, but 
will continue to fulfil their respective obligations on all other parts of the Contract not being terminated. 

b. Following the above notification the Authority shall be entitled to exercise any of the following 
rights in relation to the Contract (or part being terminated) to direct the Contractor to: 

i. not start work on any element of the Contractor Deliverables not yet started; 
ii. complete in accordance with the Contract the provision of any element of the Contractor 

Deliverables; 
iii. as soon as may be reasonably practicable take such steps to ensure that the production 

rate of the Contractor Deliverables is reduced as quickly as possible; 
iv. terminate on the best possible terms any subcontracts in support of the Contractor 

Deliverables that have not been completed, taking into account any direction given under 
clauses 42.b(2) and 42.b(3) of this condition. 

c. Where this condition applies (and subject always to the Contractor’s compliance with any 
direction given by the Authority under clause 42.b): 

i. The Authority shall take over from the Contractor at a fair and reasonable price all unused and 
undamaged materiel and any Contractor Deliverables in the course of manufacture that are: 

a. in the possession of the Contractor at the date of termination; and 
b. provided by or supplied to the Contractor for the performance of the Contract, 

except such materiel and Contractor Deliverables in the course of manufacture as the 
Contractor shall, with the agreement of the Authority, choose to retain; 

ii. the Contractor shall deliver to the Authority within an agreed period, or in absence of 
such agreement within a period as the Authority may specify, a list of: 

a. all such unused and undamaged materiel; and 
b. Contractor Deliverables in the course of manufacture, 
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that are liable to be taken over by, or previously belonging to the Authority, and shall deliver 
such materiel and Contractor Deliverables in accordance with the directions of the Authority; 

iii. in respect of Services, the Authority shall pay the Contractor fair and reasonable prices 
for each Service performed, or partially performed, in accordance with the Contract. 

d. The Authority shall (subject to clause 42.e below and to the Contractor’s compliance with any 
direction given by the Authority in clause 42.b above) indemnify the Contractor against any 
commitments, liabilities or expenditure which would otherwise represent an unavoidable loss by the 
Contractor by reason of the termination of the Contract, subject to: 

i. the Contractor taking all reasonable steps to mitigate such loss; and 
ii. the Contractor submitting a fully itemised and costed list of such loss, with supporting 

evidence, reasonably and actually incurred by the Contractor as a result of the termination of 
the Contract or relevant part. 

e. The Authority’s total liability under the provisions of this Condition shall be limited to the total 
price of the Contractor Deliverables payable under the contract (or relevant part), including any sums 
paid, due or becoming due to the Contractor at the date of termination. 

f. The Contractor shall include in any subcontract over £250,000 which it may enter into for the 
purpose of the Contract, the right to terminate the subcontract under the terms of clauses 42.a to 42.e 
except that: 

i. the name of the Contractor shall be substituted for the Authority except in clause 42.c(1); 
ii. the notice period for termination shall be as specified in the subcontract, or if no period 

is specified twenty (20) business days; and 
iii. the Contractor’s right to terminate the subcontract shall not be exercised unless the 

main Contract, or relevant part, has been terminated by the Authority in accordance with the 
provisions of this condition 42.  

g. Claims for payment under this condition shall be submitted in accordance with the Authority’s 
direction. 
 

43. Material Breach 
a. In addition to any other rights and remedies, the Authority shall have the right to terminate the 

Contract (in whole or in part) with immediate effect by giving written Notice to the Contractor where the 
Contractor is in material breach of its obligations under the Contract. 

b. Where the Authority has terminated the Contract under clause 43.a the Authority shall have the 
right to claim such damages as may have been sustained as a result of the Contractor’s material 
breach of the Contract, including but not limited to any costs and expenses incurred by the Authority in: 

i. carrying out any work that may be required to make the Contractor Deliverables comply with 
the Contract; or 

ii. obtaining the Contractor Deliverable in substitution from another supplier. 
 

44. Consequences of Termination 
The termination of the Contract, however arising, shall be without prejudice to the rights and duties of 
either Party accrued prior to termination.  The Conditions that expressly or by implication have effect 
after termination shall continue to be enforceable even after termination. 

 

45.  Project specific DEFCONs and DEFCON SC variants that apply to this contract 

The Project specific DEFCONs and DEFCON SC variants are as follows: 

  

DEFCON 117 (SC2) 

Supply Of Information For NATO Codification And Defence Inventory Introduction 

Edition 11/17ON 624 (SC2) 

DEFCON 624 (SC2) 

Use of Asbestos 

Edition 11/17 
 

DEFCON 627 

Quality Assurance - Requirement for a Certificate of Conformity 
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Edition 12/10 

 

DEFCON 637 

Defect Investigation and Liability 

Edition 05/17 

 

DEFCON 643 (SC2) 

Price Fixing (Non-qualifying contracts) 

Edition 11/17 

 

DEFCON 654 

Government Reciprocal Audit Arrangements 

Edition 10/98 

DEFCON 660 

Official-Sensitive Security Requirements 

Edition 12/15 
 

46.  Special conditions that apply to this Contract 

46.1 Proof Small Arms and Firearms Components 

a. Items are required to be proven at a CIP (Commission Internationale Permanente) approved 
Proof House and the Proof Master must be authorized to disclose all matters relating to ‘proof’ of the 
item to the Authority, if so requested.  Items found to have withstood the proof firing to the satisfaction 
of the Inspection Officer shall be marked with an approved proof mark.  The manner of marking is to be 
such that the mark remains legible throughout the normal service life of the item. 

b. This Contract is for the supply of firearms and firearm components to the Authority.  While it is 
not incumbent upon the Authority to inform Contractors of their legal obligations under the Firearms Act 
1968 (as amended by the Firearms Acts 1988 and 1992), nor to verify that these obligations are 
complied with, the Authority requires that the Contractors hold any licences, registrations, permits or 
other authorities ("Permits") relating to firearms components, necessary to legally carry out the 
requirements of the Contract. 

c. It shall be the responsibility of the Contractor to ensure that he holds any such Permits, and the 
acceptance of an Offer of this Contract will be taken by the Authority to be a representation by the 
Contractor that he complies with this requirement. 

 

46.2 Key Performance Indicators 

a. The Contractor’s performance of the Contract shall be monitored and measured using the 
agreed Key Performance Indicators (KPIs) detailed below. 

KPI 
No 

Key Performance Indicator KPI Target Means and Method of Measurement 
and Evidence to Demonstrate 

Achievement 

1 Delivery of Rifles in line with 
agreed Delivery Dates as per 
Schedule 2 (Schedule of 
Requirements) 

Objective -  Delivery 
on schedule 
 
Threshold – Within 6 
weeks 

Delivery of Biathlon Rifles must be no later 
than the delivery date specified in 
Schedule 2 (Schedule of Requirements), 
unless there has been prior, timely 
agreement from the Authority to change 
delivery dates. 

2 Contractor’s full compliance with 
the Authority’s Quality Assurance 
and Safety standards on all 
deliveries, as per the Quality 
Assurance Conditions 

Objective – 100% 
 
Threshold – 97% 

Contractor must supply a Certificate of 
Conformity for the goods and be compliant 
with AQAP 2131, DEFSTAN 05-061 Pt 1, 
and DEFSTAN 05-135 (as stated in the 
Quality Assurance Conditions), as well as 
compliance with any other Quality 
Assurance and Safety Standards. 
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b. Failure to meet the threshold of the above KPI’s will be considered a Material Breach and may 
result in the Authority terminating the Contract i.a.w Condition 43. Material Breach. 

Warranty 

46.3 Warranty 

a. The Warranty shall guarantee each Article against failure under the terms stated below, for 
Twenty Four (24) months. The period of Warranty for each Article shall commence from the date on 
which the Article is first brought into actual use. This Warranty is given to the Authority or its authorised 
representative, hereinafter referred to as the Authority. The Warranty provides full parts and labour 
coverage for design, workmanship or material failure of any part of the Articles supplied as original 
equipment, which in the opinion of the Authority has become unfit for service. 
b. The Contractor undertakes that the Articles supplied against the Contract including all 
components supplied thereon by the Contractor as original equipment will be free from defect in 
design, materials and workmanship under normal use and service. The Contractor's obligations under 
this Warranty being limited to repairing or replacing any component or assembly, which proves to be 
defective. The Warranty provides full parts and labour cover against failure of any part of the Article 
supplied as original equipment. 

 

46.4 Warranty Exclusions 

a. This Warranty shall not apply in respect of damage caused by: 

(1) Any use or maintenance of the Article not in accordance with the instructions described in the 

Technical Manuals provided by the Contractor; (2) Any use or maintenance of the Article performed 

by non-authorised personnel; (3) War and peacekeeping operations resulting in battle damage;(4) 

Misuse or neglect; and (5) Any alterations, modifications or attachments made to the Article without 

the Contractor's approval. 

b. The Contractor shall not be liable under this Warranty to carry out: 

(1) Normal maintenance services and adjustments; and (2) Repairs to remedy fair wear and tear to 

any component. 

 

46.5 Quality Assurance Conditions 

NATO Quality Requirements for Final Inspection.  

Edition C Version 1  

 

Quality Assurance Procedural Requirements - Concessions  

Issue 6 

 

Avoidance of Counterfeit materiel 

 

47.  The processes that apply to this Contract are 

There are no specific processes that apply to this Contract. 
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Schedule 1 - Definitions of Contract 

Articles means the Contractor Deliverables (goods and/or the 
services), including Packaging (and Certificate(s) of 
Conformity and supplied in accordance with any QA 
requirements if specified) which the Contractor is 
required to provide under the Contract in accordance 
with Schedule 2 (Schedule of Requirements), but 
excluding incidentals outside Schedule 2 (Schedule of 
Requirements) such as progress reports. (This 
definition only applies when DEFCONs are added 
to these Conditions); 

 
Authority means the Secretary of State for Defence acting on 

behalf of the Crown; 

Authority’s Representative(s) shall be those person(s) defined in Schedule 3 
(Contract Data Sheet) who will act as the Authority’s 
Representative(s) in connection with the Contract.  
Where the term “Authority’s Representative(s)” in the 
Conditions is immediately followed by a functional 
description in brackets, the appropriate Authority’s 
Representative(s) shall be the designated person(s) 
for the purposes of condition 8; 

 
Business Day means 09:00 to 17:00 Monday to Friday, excluding 

public and statutory holidays; 

 
Central Government Body a body listed in one of the following sub-categories of 

the Central Government classification of the Public-
Sector Classification Guide, as published and 
amended from time to time by the Office for National 
Statistics: 

a. Government Department; 

b. Non-Departmental Public Body or Assembly 
Sponsored Public Body (advisory, executive, 
or tribunal); 

c. Non-Ministerial Department; or 

Executive Agency; 

 
Collect means pick up the Contractor Deliverables from the 

Consignor.  This shall include loading, and any other 
specific arrangements, agreed in accordance with 
clause 28.c and Collected and Collection shall be 
construed accordingly; 

 
Commercial Packaging means commercial Packaging for military use as 

described in Def Stan 81-041 (Part 1) 

 
Conditions means the terms and conditions set out in this 

document; 

Consignee means that part of the Authority identified in Schedule 
3 (Contract Data Sheet) to whom the Contractor 



30 
 

Deliverables are to be Delivered or on whose behalf 
they are to be Collected at the address specified in 
Schedule 3 (Contract Data Sheet) or such other part of 
the Authority as may be instructed by the Authority by 
means of a Diversion Order; 

 
Consignor means the name and address specified in Schedule 3 

(Contract Data Sheet) from whom the Contractor 
Deliverables will be dispatched or Collected; 

 
Contract means the Contract including its Schedules and any 

amendments agreed by the Parties in accordance with 
condition 6 (Amendments to Contract); 

 
Contract Price means the amount set out in Schedule 2 (Schedule of 

Requirements) to be paid (inclusive of Packaging and 
exclusive of any applicable VAT) by the Authority to 
the Contractor, for the full and proper performance by 
the Contractor of its obligations under the Contract. 

 
Contractor means the person who, by the Contract, undertakes to 

supply the Contractor Deliverables, for the Authority as 
is provided by the Contract.  Where the Contractor is 
an individual or a partnership, the expression shall 
include the personal representatives of the individual 
or of the partners, as the case may be, and the 
expression shall also include any person to whom the 
benefit of the Contract may be assigned by the 
Contractor with the consent of the Authority; 

 
Contractor Commercially Sensitive Information means the Information listed in the completed 

Schedule 5 (Contractor’s Commercially Sensitive 
Information Form), which is Information notified by the 
Contractor to the Authority, which is acknowledged by 
the Authority as being commercially sensitive; 

 
Contractor Deliverables means the goods and/or the services, including 

Packaging (and Certificate(s) of Conformity and 
supplied in accordance with any QA requirements if 
specified) which the Contractor is required to provide 
under the Contract; 

 
Control means the power of a person to secure that the affairs 

of the Contractor are conducted in accordance with 
the wishes of that person: 

a. by means of the holding of shares, or the 
possession of voting powers in, or in relation 
to, the Contractor; or 

b. by virtue of any powers conferred by the 
constitutional or corporate documents, or any 
other document, regulating the Contractor; 

and a change of Control occurs if a person who 
Controls the Contractor ceases to do so or if another 
person acquires Control of the Contractor; 

 
CPET means the UK Government’s Central Point of 

Expertise on Timber, which provides a free telephone 
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helpline and website to support implementation of the 
UK Government timber procurement policy; 

 
Crown Use in relation to a patent means the doing of anything by 

virtue of Sections 55 to 57 of the Patents Act 1977 
which otherwise would be an infringement of the 
patent and in relation to a Registered Design has the 
meaning given in paragraph 2A (6) of the First 
Schedule to the Registered Designs Act 1949;  

 

Dangerous Goods means those substances, preparations and articles 
that are capable of posing a risk to health, safety, 
property or the environment which are prohibited by 
regulation, or classified and authorised only under the 
conditions prescribed by the: 

a. Carriage of Dangerous Goods and Use of 
Transportable Pressure Equipment 
Regulations 2009 (CDG) (as amended 2011); 

b. European Agreement Concerning the 
International Carriage of Dangerous Goods by 
Road (ADR); 

c. Regulations Concerning the International 
Carriage of Dangerous Goods by Rail (RID); 

d. International Maritime Dangerous Goods 
(IMDG) Code; 

e. International Civil Aviation Organisation 
(ICAO) Technical Instructions for the Safe 
Transport of Dangerous Goods by Air; 

f. International Air Transport Association 
(IATA) Dangerous Goods Regulations. 

 
DBS Finance means Defence Business Services Finance, at the 

address stated in Schedule 3 (Contract Data Sheet); 

 
DEFFORM means the MOD DEFFORM series which can be 

found at https://www.aof.mod.uk; 

 
DEF STAN means Defence Standards which can be accessed at 

https://www.dstan.mod.uk; 

 
Deliver means hand over the Contractor Deliverables to the 

Consignee.  This shall include unloading, and any 
other specific arrangements, agreed in accordance 
with condition 28 and Delivered and Delivery shall be 
construed accordingly; 

 
Delivery Date means the date as specified in Schedule 2 (Schedule 

of Requirements) on which the Contractor 
Deliverables or the relevant portion of them are to be 
Delivered or made available for Collection; 

 
Denomination of Quantity (D of Q) means the quantity or measure by which an item of 

material is managed; 

 

 
Design Right(s) has the meaning ascribed to it by Section 213 of the 

https://www.aof.mod.uk/
http://www.dstan.mod.uk/
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Copyright, Designs and Patents Act 1988; 

 
Diversion Order means the Authority’s written instruction (typically 

given by MOD Form 199) for urgent Delivery of 
specified quantities of Contractor Deliverables to a 
Consignee other than the Consignee stated in 
Schedule 3 (Contract Data Sheet); 

 
Effective Date of Contract means the date specified on the Authority’s 

acceptance letter; 

 

 
Evidence means either: 

a. an invoice or delivery note from the timber 
supplier or Subcontractor to the Contractor 
specifying that the product supplied to the 
Authority is FSC or PEFC certified; or 

b. other robust Evidence of sustainability or 
FLEGT licensed origin, as advised by CPET; 

 
Firm Price means a price (excluding VAT) which is not subject to 

variation; 

 
FLEGT means the Forest Law Enforcement, Governance and 

Trade initiative by the European Union to use the 
power of timber-consuming countries to reduce the 
extent of illegal logging; 

 
Government Furnished Assets (GFA) is a generic term for any MOD asset such as 

equipment, information or resources issued or made 
available to the Contractor in connection with the 
Contract by or on behalf of the Authority; 

 
Hazardous Contractor Deliverable means a Contractor Deliverable or a component of a 

Contractor Deliverable that is itself a hazardous 
material or substance or that may in the course of its 
use, maintenance, disposal, or in the event of an 
accident, release one or more hazardous materials or 
substances and each material or substance that may 
be so released; 

 
Independent Verification means that an evaluation is undertaken and reported 

by an individual or body whose organisation, systems 
and procedures conform to “ISO Guide 65:1996 (EN 
45011:1998) General requirements for bodies 
operating product certification systems or equivalent”, 
and who is accredited to audit against forest 
management standards by a body whose 
organisation, systems and procedures conform to “ISO 
17011: 2004 General Requirements for Providing 
Assessment and Accreditation of Conformity 
Assessment Bodies or equivalent”; 

 
Information means any Information in any written or other tangible 

form disclosed to one Party by or on behalf of the 
other Party under or in connection with the Contract; 
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Issued Property means any item of Government Furnished Assets 
(GFA), including any materiel issued or otherwise 
furnished to the Contractor in connection with the 
Contract by or on behalf of the Authority; 

 
Legal and Sustainable means production and process methods, also referred 

to as timber production standards, as defined by the 
document titled “UK Government Timber Production 
Policy: Definition of legal and sustainable for timber 
procurement".  The edition current on the day the 
Contract documents are issued by the Authority shall 
apply; 

 
Legislation means in relation to the United Kingdom any Act of 

Parliament, any subordinate legislation within the 
meaning of section 21 of the Interpretation Act 1978, 
any exercise of Royal Prerogative or any enforceable 
community right within the meaning of Section 2 of the 
European Communities Act 1972; 

 
Military Level Packaging (MLP) means Packaging that provides enhanced protection 

in accordance with Def Stan 81-041 (Part 1), beyond 
that which Commercial Packaging normally provides 
for the military supply chain; 

 
Military Packager Approval Scheme (MPAS) is a MOD sponsored scheme to certify military 

Packaging designers and register organisations, as 
capable of producing acceptable Services Packaging 
Instruction Sheet (SPIS) designs in accordance with 
Defence Standard (Def Stan) 81-041 (Part 4); 

 
Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-041 

(Part 1); 

 

 
MPAS Registered Organisation is a packaging organisation having one or more MPAS 

Certificated Designers capable of Military Level 
designs.  A company capable of both Military Level 
and commercial Packaging designs including MOD 
labelling requirements; 

 
MPAS Certificated Designer shall mean an experienced Packaging designer 

trained and certified to MPAS requirements; 

 
NATO means the North Atlantic Treaty Organisation which is 

an inter-governmental military alliance based on the 
North Atlantic Treaty which was signed on 4 April 
1949; 

 
Notices shall mean all Notices, orders, or other forms of 

communication required to be given in writing under or 
in connection with the Contract; 

Overseas shall mean non-UK or foreign; 

 
Packaging Verb.  The operations involved in the preparation of 

materiel for; transportation, handling, storage and 
Delivery to the user;  
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Noun.  The materials and components used for the 
preparation of the Contractor Deliverables for 
transportation and storage in accordance with the 
Contract; 

 
Packaging Design Authority (PDA) shall mean the organisation that is responsible for the 

original design of the Packaging except where 
transferred by agreement.  The PDA shall be identified 
in the Contract, see Annex A to Schedule 3 (Appendix 
– Addresses and Other Information), Box 3; 

 
Parties means the Contractor and the Authority, and Party 

shall be construed accordingly; 

 
Primary Packaging Quantity(PPQ) means the quantity of an item of material to be 

contained in an individual package, which has been 
selected as being the most suitable for issue(s) to the 
ultimate user, as described in Def Stan 81-041 (Part 
1); 

 
Recycled Timber means recovered wood that prior to being supplied to 

the Authority had an end use as a standalone object or 
as part of a structure.  Recycled Timber covers: 

a. pre-consumer reclaimed wood and wood fibre and 
industrial by-products;  

b. post-consumer reclaimed wood and wood fibre, and 
driftwood;  

c. reclaimed timber abandoned or confiscated at least 
ten years previously; 

it excludes sawmill co-products; 

 
Safety Data Sheet has the meaning as defined in the Registration, 

Evaluation, Authorisation and Restriction of Chemicals 
(REACH) Regulations 2007 (as amended); 

 
Schedule of Requirements means Schedule 2 (Schedule of Requirements), which 

identifies, either directly or by reference, Contractor 
Deliverables to be provided, the quantities and dates 
involved and the price or pricing terms in relation to 
each Contractor Deliverable; 

 
Short-Rotation Coppice means a specific management regime whereby the 

poles of trees are cut every one to two years and 
which is aimed at producing biomass for energy.  It is 
exempt from the UK Government timber procurement 
policy.  For avoidance of doubt, Short-Rotation 
Coppice is not conventional coppice, which is subject 
to the timber policy; 

 
Specification means the description of the Contractor Deliverables, 

including any specifications, drawings, samples and / 
or patterns, referred to in Schedule 2 (Schedule of 
Requirements); 

 
STANAG4329 means the publication NATO Standard Bar Code 

Symbologies which can be sourced at 
https://www.dstan.mod.uk/faqs.html; 

http://www.dstan.mod.uk/faqs.html
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Subcontractor means any subcontractor engaged by the Contractor 

or by any other subcontractor of the Contractor at any 
level of subcontracting to provide Contractor 
Deliverables wholly or substantially for the purpose of 
performing (or contributing to the performance of) the 
whole or any part of this Contract and ‘Subcontract’ 
shall be interpreted accordingly; 

 
Timber and Wood-Derived Products means timber (including Recycled Timber and Virgin 

Timber but excluding Short-Rotation Coppice) and any 
products that contain wood or wood fibre derived from 
those timbers.  Such products range from solid wood 
to those where the manufacturing processes obscure 
the wood element; 

 
Transparency Information means the content of this Contract in its entirety, 

including from time to time agreed changes to the 
Contract, and details of any payments made by the 
Authority to the Contractor under the Contract; 

 
Virgin Timber means Timber and Wood-Derived Products that do not 

include Recycled Timber. 
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Annex to Schedule 1 

Additional Definitions of Contract i.a.w. Conditions 45 - 47 (Additional Conditions) 
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Schedule 2 - Schedule of Requirements 

Contractor Deliverables 

Item 
No. 

MOD Stock 
Reference No. 

Catalogue 
No. 

Specification 

 

Consignee 
Address Code 
(full address is 

detailed in 
DEFFORM 96) 

Packaging 
Requirements inc. 
PPQ and DofQ (as 
detailed in DEFFORM 

96) 

Delivery Date Total Qty Price (£) Ex VAT 

Per Item Total inc. 
Packaging (and 

Delivery if 
specified in 
Schedule 3 

(Contract Data 
Sheet)) 

1 TBC 009791 Anschutz 1827F Biathlon Rifle 
Complete with stock and foresight set 

See Box 9 of 
DEFFORM 111 

Commercial Trade 
Pack 

31st March 
2019 

245   

2 TBC 007658 Anschutz 1827F Biathlon Rifle Left 
Hand Complete with stock and 

foresight set 

See Box 9 of 
DEFFORM 111 

Commercial Trade 
Pack 

31st March 
2019 

5   

3 TBC 000932 6827 Biathlon Rear Sight Set See Box 9 of 
DEFFORM 111 

Commercial Trade 
Pack 

31st March 
2019 

250   

4 TBC 011817 Biathlon Harness Comfort Light, V2 See Box 9 of 
DEFFORM 111 

Commercial Trade 
Pack 

31st March 
2019 

250   

5 TBC 011513 
(013330 

Gun Case, Extra Wide See Box 9 of 
DEFFORM 111 

Commercial Trade 
Pack 

31st March 
2019 

250   

6 TBC 009186 9212 Biathlon Soft Gun Case See Box 9 of 
DEFFORM 111 

Commercial Trade 
Pack 

31st March 
2019 

250   

7 TBC N/A Assembly of Systems in the UK See Box 9 of 
DEFFORM 111 

Commercial Trade 
Pack 

31st March 
2019 

1   

       

              Total Price   

 

£722,750.00 



38 
 

Schedule 3 - Contract Data Sheet 

General Conditions 

 
Condition 2 – Duration of Contract: 

              

             The Contract expiry date shall be: 1 year from Contract Award. 

 

 
Condition 4 – Governing Law: 

 

             Contract to be governed and construed in accordance with:  

 

             English Law: Yes 

 

             Scots Law: No         clause 4.d shall apply  

 

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) 
irrevocably appointed for Contractors without a place of business in England (or Scotland, if 
Scots Law applies) in accordance with clause 4.g (if applicable) are as follows: 

 
N/A 

 
Condition 8 – Authority’s Representatives: 

 

               The Authority’s Representatives for the Contract are as follows: 

 

             Commercial: Emma Hart (as per DEFFORM 111) 

 

             Project Manager: Andrew Davies (as per DEFFORM 111) 

 
Condition 19 – Notices: 

 

        Notices served under the Contract shall be sent to the following address: 

 

          Authority:          (as per DEFFORM 111) 

 

       Contractor:          

 

       Notices can be sent by electronic mail?  Yes 

 

Condition 20.a – Progress Meetings: 

 

             The Contractor shall be required to attend the following meetings: 
 
           Ad-hoc Progress Meetings as decided by the Project Manager, as per DEFFORM 111 

 

Condition 20.b – Progress Reports: 

 

        The Contractor is required to submit the following Reports: ad-hoc Progress Reports as       
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             decided by the Project Manager, as per DEFFORM 111  

 

             Reports shall be Delivered to the following address: Box 2 DEFFORM 111  

 

Supply of Contractor Deliverables 

 
Condition 21 – Quality Assurance: 

 

             Is a Deliverable Quality Plan required for this Contract?  No 

 

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and 
delivered to the Authority (Quality) within            Business Days of Contract Award.  
Once agreed by the Authority the Quality Plan shall be incorporated into the Contract.  The 
Contractor shall remain at all times solely responsible for the accuracy, suitability and 
applicability of the Deliverable Quality Plan. 

 

Other Quality Assurance Requirements: 

 

       AQAP 2131 

         DEF Stan 05-61 Quality Assurance Procedural Requirements Part 1: Concessions Issue 6 

       DEF Stan 05-135 Avoidance of Counterfeit Materiel Issue 1 

 

 
Condition 22 – Marking of Contractor Deliverables: 

 

 Special Marking requirements: See condition 46.1 

 
Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and 
Substances: 

 

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance 
Statement), and if applicable, Safety Data Sheet(s) are to be provided by e-mail with 
attachments in Adobe PDF or MS WORD format to: 

 

             a)  The Authority’s Representative (Commercial) 

 

b)  Defence Safety Authority – DSA-DLSR-MovTpt-DGHSIS@mod.uk 

 

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract 
Deliverable or by the following date:  

 
Condition 25 – Timber and Wood-Derived Products: 

                 

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: 
Data Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD 
format to the Authority’s Representative (Commercial) to be Delivered by the following date:       

 

 
Condition 26 – Certificate of Conformity: 

 

             Is a Certificate of Conformity required for this Contract?  Yes 

mailto:DSA-DLSR-MovTpt-DGHSIS@mod.uk
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             Applicable to Line Items: All items in Schedule 02 – Schedule of Requirement 

 

If required, does the Contractor Deliverables require traceability throughout the supply  
chain?     No 

 

             Applicable to Line Items:  

 

Condition 28.b – Delivery by the Contractor: 

 

The following Line Items are to be Delivered by the Contractor: 

 

As stated in Schedule 02 – Schedule of Requirement  

         

Special Delivery Instructions: 

 

Each consignment is to be accompanied by a DEFFORM 129J. 

 

Condition 28.c - Collection by the Authority: 

 

The following Line Items are to be Collected by the Authority: 

 

N/A 

 
Special Delivery Instructions: 

         

Each consignment is to be accompanied by a DEFFORM 129J. 

 

Consignor details (in accordance with 28.c.(4)): 

 

Line Items:       Address:       

Line Items:       Address:       

 
Consignee details (in accordance with condition 23): 

 

Line Items:       Address:       

 

Line Items:        Address:       

 

Condition 30 – Rejection: 

 

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless 
otherwise specified here: 

 

The time limit for rejection shall be 30 Business Days. 

 

Condition 32 – Self-to-Self Delivery: 
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Self-to-Self Delivery required?  No              

 

If required, Delivery address applicable: 

 

Pricing and Payment 

 
Condition 35 – Contract Price: 

 

All Schedule 2 line items shall be FIRM Price other than those stated below: 

 

Line Items: N/A                 

 

Termination 

 
Condition 42 – Termination for Convenience: 

 

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise 
specified here: 

             The Notice period for termination shall be 20 Business Days  

 

Other Addresses and Other Information (forms and publications addresses and official use 
information) 

See Annex A to Schedule 3 (DEFFORM 111) 
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Schedule 4 - Contract Change Control Procedure (i.a.w. Clause 6b) 
Contract No: 700000842 

 

1. Authority Changes 
Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled, acting 
reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with this 
Schedule 4. 

 

2. Notice of Change 
a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of Change") on 

the Contractor. 
b. The Authority Notice of Change shall set out the change required to the Contractor Deliverables 

in sufficient detail to enable the Contractor to provide a written proposal (a "Contractor Change 
Proposal") in accordance with clause 3 below.  

 

3. Contractor Change Proposal 
a. As soon as practicable, and in any event within fifteen (15) Business Days (or such other period 

as the Parties may agree) after having received the Authority Notice of Change, the Contractor shall 
deliver to the Authority a Contractor Change Proposal. 

b. The Contractor Change Proposal shall include: 
1. the effect of the Change on the Contractor’s obligations under the Contract; 
2. a detailed breakdown of any costs which result from the Change; 
3. the programme for implementing the Change; 
4. any amendment required to this Contract as a result of the Change, including, where 

appropriate, to the Contract Price; and 
5. such other information as the Authority may reasonably require. 

c. The price for any Change shall be based on the prices (including all rates) already agreed for 
the Contract and shall include, without double recovery, only such charges that are fairly and properly 
attributable to the Change. 

 

4. Contractor Change Proposal – Process and Implementation 
a. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority 

shall: 
1. evaluate the Contractor Change Proposal; 
2. where necessary, discuss with the Contractor any issues arising and following such 

discussions the Authority may modify the Authority Notice of Change and the Contractor 
shall as soon as practicable, and in any event not more than ten (10) Business Days (or 
such other period as the Parties may agree) after receipt of such modification, submit an 
amended Contractor Change Proposal. 

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 
(amended as necessary) the Authority shall: 

1. indicate its acceptance of the Change Proposal by issuing an amendment to the Contract 
in accordance with Condition 6 (Amendments to Contract); or  

2. serve a Notice on the Contractor rejecting the Contractor Change Proposal and 
withdrawing (where issued) the Authority Notice of Change. 

c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for such 
rejection. 

d. The Authority shall not be liable to the Contractor for any additional work undertaken or expense 
incurred unless a Contractor Change Proposal has been accepted in accordance with Clause 4b. (1) 
above. 

 

5. Contractor Changes 
If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on the 
Authority, which shall include all of the information required by Clause 3b above, and the process at 
Clause 4 above shall apply. 
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Schedule 5 - Contractor's Commercial Sensitive Information Form (i.a.w. 

condition 13) 

Contract No: 700000842 

Contract No: 700000842 

Description of Contractor’s Commercially Sensitive Information:   

Cross Reference(s) to location of sensitive information:  

Explanation of Sensitivity:   

Details of potential harm resulting from disclosure:   

Period of Confidence (if applicable):   

Contact Details for Transparency / Freedom of Information matters: 

Name:  

Position:  

Address:  

Telephone Number:       

Email Address:  
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Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances 

Supplied under the Contract 

Data Requirements for Contract No: 700000842 

Hazardous Contractor Deliverables, Materials or Substances 

Statement by the Contractor 

 

Contract No: 700000842 

 

Contract Title: DCC – Supply of Biathlon Rifles 

 
Contractor:   RUAG Ammotec UK Limited     

 
Date of Contract:        

 

* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or 
substances to be supplied.    

 
* To the best of our knowledge the hazards associated with materials or substances to be supplied 
under the Contract are identified in the Safety Data Sheets (Qty:     ) attached in accordance with 
condition 24.    

 
Contractor’s Signature:        

 
Name:      

 
Job Title:  

 
Date: 23/10/2013        

 

* check box () as appropriate  

 

 .........................................................................................................  
 

To be completed by the Authority  

Domestic Management Code (DMC):        

NATO Stock Number:        

Contact Name:        

Contact Address:        

Copy to be forwarded to: 

 

Hazardous Stores Information System (HSIS) 

Defence Safety Authority (DSA)  

Movement Transport Safety Regulator (MTSR)  

Hazel Building Level 1, #H019 

MOD Abbey Wood (North) 

Bristol BS34 8QW 
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Schedule 7 - Timber and Wood- Derived Products Supplied under the 
Contract 

 
Data Requirements for Contract No: 700000842 

 

The following information is provided in respect of condition 25 (Timber and Wood-Derived Products): 

 

Schedule of 
Requirements 

item and timber 
product type 

Volume of 
timber Delivered 
to the Authority 
with FSC, PEFC 

or equivalent 
evidence 

Volume of timber 
Delivered to the 
Authority with 
other evidence 

Volume (as Delivered to 
the Authority) of timber 

without evidence of 
compliance with 

Government Timber 
Procurement Policy 

Total volume of 
timber Delivered 
to the Authority 

under the 
Contract 

                              

                              

                              

                              

                              

                              

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



46 
 

Schedule 8 - Acceptance Procedure (i.a.w. condition 29) 

Contract No: 700000842 

As per condition 29. 
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Deliverables 

Supplier Contractual Deliverables 

Name Description Due Responsible Party 
Obligation Condition 
- Compliance with 
hazard reporting 
requirements for 
materials or 
substances are 
ordnance, munitions 
or explosives 

in addition to the requirements of CHIP and / 
or the CLP Regulation 1272/2008 and 
REACH the Contractor shall comply with 
hazard reporting requirements of DEF STAN 
07-085 Design Requirements for Weapons 
and Associated Systems. 

 Supplier 
Organization 

Obligation Condition 
25.c - Source of 
Timber and Wood 

If requested Evidence that the Timber and 
Wood-Derived Products supplied to the 
Authority comply with the requirements of 
clause 25.a or 25.b or both. 

 Supplier 
Organization 

Obligation Condition 
36.c - Payment 

Payment of sums due  Supplier 
Organization 

Obligation Condition 
37.c - Notification of 
applicable VAT 

Notification of VAT liability or changes to it  Supplier 
Organization 

Obligation Condition 
42.c.(2) - Post 
notification of 
Termination 

List of Unused and undamaged materiel; 
contractor deliverables in the course of 
manufacture. 

 Supplier 
Organization 

Obligation Clause 
Condition 42.f - 
Subcontract 
Termination 

inclusion of Termination clause in 
subcontracts over £250,000 

 Supplier 
Organization 

Obligation DEFCON 
21 (Edn 10/04) 
Clause - 3a - 
Maintenance of 
Deliverables 
(reminder) 

To maintain at least one copy of all 
deliverable information to which DEFCON 21 
applies during the period of the Contract and 
for at least two years after the Contract, or 
period as may be specified in the contract. 

 Supplier 
Organization 

Obligation DEFCON 
130 (Edn 02/16) 
Clause - 10 - Safety 
Data Sheet 
Provision 

A Safety Data Sheet in respect of each 
Dangerous Good in accordance with the 
REACH Regulations 2007 and the Health and 
Safety at Work Act 1974 to be provided no 
later than one month before delivery is due. 

 Supplier 
Organization 

Obligation Condition 
1.c.(2) - Notification 
of litigation  

Notification of; Litigation, arbitration, 
administrative, adjudication or mediation 
proceedings against itself or a Subcontractor 

 Supplier 
Organization 

Obligation Condition 
1.c.(4) - Notification 
of Winding-up  

Notice of any proceedings or steps taken for 
its winding-up or dissolution or for the 
appointment of a receiver, administrator, 
liquidator, 

 Supplier 
Organization 

Obligation Condition 
5.b - Notice of 
inconsistency 
between contract 
documents 

If either Party becomes aware of any 
inconsistency within or between Contractual 
documents, they shall notify the other Party 
forthwith 

 Supplier 
Organization 

Obligation Condition 
16.a - Change of 
Control of Contractor 

Written Notification of any intended, planned 
or actual change in control of the Contractor, 
including any Sub-contractors. 

 Supplier 
Organization 

Obligation Condition 
16.b - Notification of 
Concern due to 
Change of Control 

advise the Contractor in writing of any 
concerns due to Change of Control 

 Supplier 
Organization 

Obligation Condition 
18.a - Contractors 
Records (reminder) 

maintain all records in connection with the 
Contract for a period of at least six (6) years 

 Supplier 
Organization 

Obligation Condition 
23.e, 24.a, and 24.c 
- Safety Data Sheet 

provide a Safety Data Sheet in respect of 
each Dangerous/Hazardous Material or 
substance supplied or deliverable containing 

 Supplier 
Organization 
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such. 
Obligation Condition 
23.f.(6) And 
Condition 23.g.(1). 
(b) - Documents 
relating to design of 
new MLP Packaging 

"All SPIS, new or modified, shall be uploaded 
by the on to SPIN. 
where the Supplier is the PDA and registered 
a list of all SPIS which have been prepared or 
revised against the Contract; and 
a copy of all new / revised SPIS, complete 
with all continuation sheets and associated 
drawings shall be provided for upload" 

 Supplier 
Organization 

Obligation Condition 
24.d - Schedule 6 
hazardous 
Contractor 
Deliverables, 
Materials or 
Substances 
Supplied under the 
Contract: Data 
Requirements 

a completed Schedule 6 (Hazardous 
Contractor Deliverables, Materials or 
Substances Supplied under the Contract: 
Data Requirements) 

 Supplier 
Organization 

Contract Planning 
and Administration - 
Completion of 
Contract Statistics 
(reminder) 

To update and complete Contract Statistics 
Form paying particular attention to SIC code, 
Location of Work and Subcontractors 
information (discussing with Contractor as 
necessary to complete) 

 Supplier 
Organization 

 
Buyer Contractual Deliverables 

 
Name Description Due Responsible Party 
Obligation Condition 
26.a - Certificate of 
Conformity 

sufficient information, certification, 
documentation and other reasonable 
assistance to obtain necessary UK 
import/export licence or to facilitate the 
granting of export/import licences or 
authorisations by a foreign Government 

 Buyer 
Organization 

Obligation Condition 
33.l - Notification of 
restrictions in use 
due to non-UK 
licence  

If all or any part of the Contractor Deliverables 
are subject to Clause 33.k(1) or 33.k(2), it 
shall notify the Authority of this as soon as 
reasonably practicable 

 Buyer 
Organization 

Obligation Condition 
36.a - Register on 
CP&F 

provide details for registration on CP&F  Buyer 
Organization 

Obligation Condition 
42.a - Termination 

Written notice of Termination of part or whole 
of contract 

 Buyer 
Organization 

Obligation Condition 
5.b - Notice of 
inconsistency 
between contract 
documents 

If either Party becomes aware of any 
inconsistency within or between Contractual 
documents, they shall notify the other Party 
forthwith 

 Buyer 
Organization 

Obligation Condition 
8.c - Change in 
Authority 
Representatives 

Written confirmation of any change to the 
Authorities Representatives 

 Buyer 
Organization 

Obligation Condition 
14.f.(6) - Use of 
confidentiality 
agreement 

Disclosure of Information on a confidential 
basis shall be subject to a confidentiality 
agreement containing terms no less stringent 
than those placed on the Authority 

 Buyer 
Organization 
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DEFFORM 111 – Appendix – Addresses and Other Information 

 

1. Commercial Officer 

Name: Emma Hart 

Address: DCC, STSP, Land Equipment, Cedar 2a, DE&S, MOD Abbey Wood, Bristol, BS34 8JH 

Email:  Emma.Hart102@mod.gov.uk             030 679 84306 

 

2. Project Manager, Equipment Support Manager or PT Leader (from whom technical information is 
available) 

Name:  Andrew Davies 

Address DCC, STSP, Land Equipment, Cedar 2a, DE&S, MOD Abbey Wood, Bristol, BS34 8JH 

Email:  Andrew.Davies345@mod.gov.uk                      030 679 80241 

 

3. Packaging Design Authority Organisation & point of contact: 

Andrew Davies 

(Where no address is shown please contact the Project Team in Box 2)  

     030 679 80241 

 

4. (a) Supply / Support Management Branch or Order Manager: 

Branch/Name: 030 679 80241 

Harriet Tilly (b) U.I.N.   TBC 

 

5. Drawings/Specifications are available from: Andrew Davies 

 

6. Intentionally Blank 
 

7. Quality Assurance Representative:  Martin Mould 
Commercial staff are reminded that all Quality Assurance requirements should be listed under the 
General Contract Conditions.  

 

8. AQAPS and DEF STANs are available from UK Defence Standardization, for access to the 
documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk/  [intranet] or 
https://www.dstan.mod.uk/ [extranet, registration needed]. 

 

9.  Consignment Instructions The items are to be consigned as follows: 2 RSG, Building 54, JSCS 
Donnington, Telford, Shropshire, TF2 8JT, UK 

 

10.  Transport. The appropriate Ministry of Defence Transport Offices are: 

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH                       

Air Freight Centre 

IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

Surface Freight Centre 

IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

EXPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

B. JSCS 

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 

JSCS Fax No. 01869 256837 

www.freightcollection.com 

http://www.freightcollection.com/
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11. The Invoice Paying Authority 

Ministry of Defence, DBS Finance, Walker House, Exchange Flags Liverpool, L2 3YL                     

 0151-242-2000 Fax:  0151-242-2809 

Website is: https://www.gov.uk/government/organisations/ministry-
ofdefence/about/procurement#invoice-processing 

 

12.  Forms and Documentation are available through *: 

Ministry of Defence, Forms and Pubs Commodity Management PO Box 2, Building C16, C Site, Lower 
Arncott, Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824) 

Applications via fax or email: DESLCSLS-OpsFormsandPubs@mod.uk 

 

* NOTE 

1. Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site: 
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 

DEFCONS: https://www.aof.mod.uk/aofcontent/tactical/toolkit/content/defcons/defcon.htm 

Archived DEFCONS: https://www.aof.mod.uk/aofcontent/tactical/toolkit/content/defcons/archive.htm 

DEFFORMS: https://www.aof.mod.uk/aofcontent/tactical/toolkit/content/defforms/defelec.htm 

Archived DEFFORMS: 
https://www.aof.mod.uk/aofcontent/tactical/toolkit/content/defforms/defelec_archive.htm 

SC1A http://aof.uwh.diif.r.mil.uk/aofcontent/tactical/toolkit/content/stancon/template1a.htm 

SC1B http://aof.uwh.diif.r.mil.uk/aofcontent/tactical/toolkit/content/stancon/template1b.htm 

SC2 http://aof.uwh.diif.r.mil.uk/aofcontent/tactical/toolkit/content/stancon/template2.htm 

 

2. If the required forms or documentation are not available on the MOD Internet site requests should be 
submitted through the Commercial Officer named in Section 1.   

 

 

https://www.gov.uk/government/organisations/ministry-ofdefence/about/procurement#invoice-processing
https://www.gov.uk/government/organisations/ministry-ofdefence/about/procurement#invoice-processing
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
https://www.aof.mod.uk/aofcontent/tactical/toolkit/content/defcons/defcon.htm
https://www.aof.mod.uk/aofcontent/tactical/toolkit/content/defcons/archive.htm
https://www.aof.mod.uk/aofcontent/tactical/toolkit/content/defforms/defelec.htm
https://www.aof.mod.uk/aofcontent/tactical/toolkit/content/defforms/defelec_archive.htm
http://aof.uwh.diif.r.mil.uk/aofcontent/tactical/toolkit/content/stancon/template1a.htm
http://aof.uwh.diif.r.mil.uk/aofcontent/tactical/toolkit/content/stancon/template1b.htm
http://aof.uwh.diif.r.mil.uk/aofcontent/tactical/toolkit/content/stancon/template2.htm

