Works required for contract HDG/2022/195

1. SK120 – Shelton New Road / Etruscan Street
· Addition of low level cycle signal heads on two arms of the junction – Shelton New Road, both directions
· Junction to provide an early release to cyclists waiting on Shelton New Road
· Existing Layout shown on drawing SK120-1_Signals.pdf (Drawing does not show cycle signal heads)
Please quote for:
· 2x low level cycle signal heads (poles 5 & 9 on drawing SK120-1_Signals)
· [bookmark: _GoBack]2x above ground cycle detection (poles 5 & 9 on drawing SK120-1_Signals)
· Re-configuration of existing PTC-1 controller (including producing a new TR2500)
· FAT
· SAT
· Replace one direct buried pole (Pole 1 on drawing SK120-1_Signals)
· Traffic Management
· As Built Drawing
· MOVA dataset and MOVA validation
· Prior to work commencing the site should be checked to ensure sufficient spare cores are available for the additional equipment
2. SK252 – Shelton New Road / Byron Street
Please quote for:
· Supply and install new equipment in accordance with drawing SDD - Near-sided Toucan Crossing - Single - Two Way plus:
· Tactile cones on each PBU
· Telent RMU to be installed
· New poles to be installed in NAL pole sockets
· All hoods to be primary hoods
· Traffic Management

· Install poles at dimensions detailed in SSD 05-44 - Tactile Paving for Controlled Pedestrian Crossings
