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SECTION 1
FORM OF CONTRACT

PARTIES:

(1) THE SECRETARY OF STATE FOR ENVIRONMENT, FOOD AND RURAL AFFAIRS
of Nobel House, 17 Smith Square, London, SW1P 3JR (the “Authority");

AND
(2) Reading Scientific Services Ltd (registered in England and Wales under number
741326) whose registered office is Cadbury House, Sanderson Road, Uxbridge,
Middlesex, UB8 1DH (the “Contractor”)
(each a “Party” and together the “Parties”).
WHEREAS
The Authority wishes to appoint the Contractor to provide certain services and the
Contractor agrees to provide those services in accordance with these terms and
conditions.
NOW IT IS HEREBY AGREED as follows:
1. TERMS OF CONTRACT
1.1 The “Contract” comprises the following:

Section 1: Form of Contract

Section 2: Terms and Conditions

Schedule 1: Specification

Schedule 2: Prices

Schedule 3: Change Control

Schedule 4: Commercially Sensitive Information (NOT USED)

Schedule 5: Processing, Personal Data and Data Subjects

Schedule 6: Non-Disclosure Agreement (NOT USED)

Schedule 7: Contractor and Third-Party Software (NOT USED)

Schedule 8: Security Requirements, Policy and Plan (NOT USED)

Schedule 9: Business Continuity and Disaster Recovery



1.2

1.3

1.4

15

Schedule 10: Contractor’'s Tender Response

Execution of the Contract is carried out in accordance with EU Directive 99/93
(Community framework for electronic signatures) and the Electronic Communications
Act 2000. The Contract is formed on the date on which both Parties communicate
acceptance of its terms on the Authority’s electronic contract management system
(“Bravo”).

The Contract starts on 2"9 May 2022 (the “Commencement Date”) and ends on 1%
May 2024 (the “End Date”) unless it is terminated early or extended in accordance
with the Contract.

The Authority may extend the term of the Contract until 15t May 2025 (“Extension”).
The terms of the Contract will apply throughout the period of any Extension.

The maximum value for this Contract is £500,000 for the original contract period,
and not including any optional Extension period.
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A GENERAL PROVISIONS

Al Definitions and Interpretation

Unless the context otherwise requires the following terms shall have the meanings given to
them below:

“Affected Party” means the Party seeking to claim relief in respect of a Force Majeure
Event.

“Affiliate” means in relation to a body corporate, any other entity which directly or indirectly
Controls is Controlled by, or is under direct or indirect common Control with, that body
corporate from time to time.

“‘APHA” means the Animal and Plant Health Agency.
“Approval” and “Approved” means the prior written consent of the Authority.
“‘ATC” means Animal Test Certificates.

“Authorised Representative” means the Authority representative named in the CCN as
authorised to approve agreed Variations.

“Authority Data” means:

(@) the data, text, drawings, diagrams, images or sounds (together with any database
made up of any of these) which are embodied in any electronic, magnetic, optical or
tangible media, and which are: (i) supplied to the Contractor by or on behalf of the
Authority; or (ii) which the Contractor is required to generate, process, store or transmit
pursuant to the Contract; or

(b)  any Personal Data for which the Authority is the Controller.

“Authority Premises” means any premises owned, occupied or controlled by the Authority
or any other Crown Body which are made available for use by the Contractor or its Sub-
Contractors for provision of the Services.

“Authority Software” means software which is owned by or licensed to the Authority (other
than under or pursuant to the Contract) and which is or will be used by the Contractor for
the purposes of providing the Services.

“Authority System” means the Authority’s computing environment (consisting of hardware,
software and/or telecommunications networks or equipment) used by the Authority or the
Contractor in connection with the Contract which is owned by or licensed to the Authority
by a third party and which interfaces with the Contractor System or which is necessary for
the Authority to receive the Services.

“BCG Vaccine” means Bascillus Calmette-Guérin vaccine.

“‘BPSS” means the HMG Baseline Personnel Security Standard for Government
employees.



“Bravo” has the meaning given in paragraph 1.2 of the Form of Contract.

“bTB” means Bovine Tuberculosis

“CCN” means a change control notice in the form set out in Schedule 3.

“CMO” means Contract Manufacturing Organisation

“Commencement Date” means the date set out in paragraph 1.3 of the Form of Contract.

“Commercially Sensitive Information” means the information listed in Schedule 4
comprising the information of a commercially sensitive nature relating to:

(@) the Price;
(b)  details of the Contractor’s Intellectual Property Rights; and
(c) the Contractor’s business and investment plans

which the Contractor has indicated to the Authority that, if disclosed by the Authority,
would cause the Contractor significant commercial disadvantage or material financial loss.

“Confidential Information” means any information which has been designated as
confidential by either Party in writing or that ought to be considered as confidential
(however it is conveyed or on whatever media it is stored) including information the
disclosure of which would, or would be likely to, prejudice the commercial interests of any
person or trade secrets or Intellectual Property Rights of either Party and all Personal
Data. Confidential Information shall not include information which:

(@)  was public knowledge at the time of disclosure otherwise than by breach of clause
E4,

(b)  was in the possession of the receiving Party, without restriction as to its disclosure,
before receiving it from the disclosing Party;

(c) Is received from a third party (who lawfully acquired it) without restriction as to its
disclosure; or

(d) is independently developed without access to the Confidential Information.
“Contract” has the meaning given in paragraph 1.1 of the Form of Contract.
“Contract Period” means the period from the Commencement Date to:

(@) the End Date; or

(b)  following an Extension, the end date of the Extension

or such earlier date of termination or partial termination of the Contract in accordance with
the Law or the Contract.



“Contracting Authority” means any contracting authority (other than the Authority) as
defined in regulation 3 of the Regulations.

“Contractor Software” means software which is proprietary to the Contractor, including
software which is or will be used by the Contractor for the purposes of providing the
Services and which is set out in Schedule 7.

“Contractor System” means the information and communications technology system used
by the Contractor in performing the Services including the Software, the Contractor
Equipment and related cabling (but excluding the Authority System).

“Control” means that a person possesses, directly or indirectly, the power to direct or
cause the direction of the management and policies of the other person (whether through
the ownership of voting shares, by contract or otherwise) and “Controls” and “Controlled"
shall be interpreted accordingly.

“Controller” has the meaning given in the GDPR.

“Copyright” means as it is defined in s.1 of Part 1 Chapter 1 of the Copyright, Designs and
Patents Act 1988.

“Crown” means the government of the United Kingdom (including the Northern Ireland
Executive Committee and Northern Ireland Departments, the Scottish Executive and the
National Assembly for Wales), including, but not limited to, government ministers,
government departments, government offices and government agencies and “Crown
Body” is an emanation of the foregoing.

“‘Data Loss Event” means any event that results, or may result, in unauthorised access to
Personal Data held by the Contractor under this Contract, and/or actual or potential loss
and/or destruction of Personal Data in breach of this Contract, including any Personal Data
Breach.

“‘Data Protection Impact Assessment” means an assessment by the Controller of the
impact of the envisaged processing on the protection of Personal Data.

“Data Protection Legislation” means (i) the GDPR, the LED and any applicable national
implementing Laws as amended from time to time (ii) the DPA 2018 to the extent that it
relates to processing of personal data and privacy; and (iii) all applicable Law about the
processing of personal data and privacy.

“‘Data Protection Officer” has the meaning given in the GDPR.

“‘Data Subject” has the meaning given in the GDPR.

“‘Data Subject Request” means a request made by, or on behalf of, a Data Subject in
accordance with rights granted pursuant to the Data Protection Legislation to access their

Personal Data.

“‘Database Rights” means as rights in databases are defined in s.3A of Part 1 Chapter 1 of
the Copyright, Designs and Patents Act 1988.



“Default” means any breach of the obligations of the relevant Party (including
abandonment of the Contract in breach of its terms, repudiatory breach or breach of a
fundamental term) or any other default, act, omission, negligence or statement of the
relevant Party or the Staff in connection with the subject-matter of the Contract and in
respect of which such Party is liable to the other.

“‘DIVA” means Detected Infected amongst Vaccinated Animals.

‘DOTAS” means the Disclosure of Tax Avoidance Schemes rules which require a
promotor of tax schemes to tell HMRC of any specified notifiable arrangements or
proposals and to provide prescribed information on those arrangements or proposals
within set time limits as contained in Part 7 of the Finance Act 2004 and in secondary
legislation made under vires contained in Part 7 of the Finance Act and as extended to
NICs by the National Insurance (Application of Part 7 of the Finance Act 2004) regulations
2012, SI 2012/1868 made under section 132A of the Social Security Administration Act
1992.

“DPA 2018” means the Data Protection Act 2018.

“‘DST-F” means the name of the DIVA skin test developed by APHA, DIVA skin test fusion
protein.

“‘EIR” means the Environmental Information Regulations 2004 (SI1 2004/3391) and any
guidance and/or codes of practice issued by the Information Commissioner or relevant
government department in relation to such regulations.

“‘End Date” means the date set out in paragraph 1.3 of the Form of Contract.

“‘Equipment” means the Contractor’s equipment, consumables, plant, materials and such
other items supplied and used by the Contractor in the delivery of the Services.

“Extension” has the meaning given in paragraph 1.4 of the Form of Contract.

‘FOIA” means the Freedom of Information Act 2000 and any subordinate legislation made
under that Act from time to time together with any guidance and/or codes of practice
issued by the Information Commissioner or relevant government department in relation to
such legislation.

“Force Majeure Event” means any event outside the reasonable control of either Party
affecting its performance of its obligations under the Contract arising from acts, events,
omissions, happenings or non-happenings beyond its reasonable control and which are
not attributable to any wilful act, neglect or failure to take reasonable preventative action
by that Party, including acts of God, riots, war or armed conflict, acts of terrorism, acts of
government, local government or regulatory bodies, for flood, storm or earthquake, or
disaster but excluding any industrial dispute relating to the Contractor or the Staff or any
other failure in the Contractor’s supply chain.

“Form of Contract’” means Section 1 of the Contract.
“‘GDPR” means the General Data Protection Regulation (Regulation (EU) 2016/679).

“General Anti-Abuse Rule” means:



(@) the legislation in Part 5 of the Finance Act 2013; and

(b)  any future legislation introduced into parliament to counteract tax advantages
arising from abusive arrangements to avoid NICs;

“‘GMP” means Good Manufacturing Practice

“Good Industry Practice” means standards, practices, methods and procedures
conforming to the Law and the degree of skill and care, diligence, prudence and foresight
which would reasonably and ordinarily be expected from a skilled and experienced person
or body engaged in a similar type of undertaking under the same or similar circumstances.

“Halifax Abuse Principle” means the principle explained in the CJEU Case C-255/02
Halifax and others.

‘HMRC” means HM Revenue & Customs.

“ICT Environment” means the Authority System and the Contractor System.

‘Information” has the meaning given under section 84 of the FOIA.

“Initial Contract Period” means the period from the Commencement Date to the End Date.
“Intellectual Property Rights” means patents, utility models, inventions, trademarks, service
marks, logos, design rights (whether registrable or otherwise), applications for any of the
foregoing, copyright, database rights, domain names, plant variety rights, Know-How,
trade or business names, moral rights and other similar rights or obligations whether
registrable or not in any country (including but not limited to the United Kingdom) and the
right to sue for passing off.

“ITEPA” means the Income Tax (Earnings and Pensions) Act 2003.

“‘IVMP” means Immunological Veterinary Medicinal Product.

“Joint Controllers” means where two or more Controllers jointly determine the purposes
and means of processing.

“Key Personnel” mean those persons named in the Specification as key personnel.
“KPI” means Key Performance Indicators.

“‘Know-How” means all information not in the public domain held in any form (including
without limitation that comprised in or derived from drawings, data formulae, patterns,
specifications, notes, samples, chemical compounds, biological materials, computer
software, component lists, instructions, manuals, brochures, catalogues and process
descriptions and scientific approaches and methods).

‘Law” means any law, statute, subordinate legislation within the meaning of section 21(1)
of the Interpretation Act 1978, bye-law, enforceable right within the meaning of section 2 of
the European Communities Act 1972, regulation, order, regulatory policy, mandatory



guidance or code of practice, judgment of a relevant court of law, or directives or
requirements of any Regulatory Body with which the relevant Party is bound to comply.

“‘LED” means Law Enforcement Directive (Directive (EU) 2016/680).

‘MA” means Marketing Authorisation.

“Malicious Software” means any software program or code intended to destroy, interfere
with, corrupt, or cause undesired effects on program files, data or other information,
executable code or application software macros, whether or not its operation is immediate
or delayed, and whether the malicious software is introduced wilfully, negligently or without
knowledge of its existence.

“Material Breach” means a breach (including an anticipatory breach) that is serious in the
widest sense of having a serious effect on the benefit which the Authority would otherwise
derive from:

(@) a substantial portion of the Contract; or

(b) any of the obligations set out in clauses A6, D1, E1, E2, E3, E4, E7, E8 or E10.
“‘Month” means calendar month.

“NICs” means National Insurance Contributions.

“Occasion of Tax Non-Compliance” means:

(@) any tax return of the Contractor submitted to a Relevant Tax Authority on or after 1
October 2012 which is found on or after 1 April 2013 to be incorrect as a result of:

) a Relevant Tax Authority successfully challenging the Contractor under the General
Anti-Abuse Rule or the Halifax Abuse principle or under any tax rules or legislation that
have an effect equivalent or similar to the General Anti-Abuse Rule or the Halifax Abuse
Principle;

i) the failure of an avoidance scheme which the Contractor was involved in, and which
was, or should have been, notified to the Relevant Tax Authority under the DOTAS or any
equivalent or similar regime; and/or

(b)  any tax return of the Contractor submitted to a Relevant Tax Authority on or after 1
October 2012 gives rise on or after 1 April 2013 to a criminal conviction in any jurisdiction
for tax related offences which is not spent at the Commencement Date or to a civil penalty
for fraud or evasion.

“‘OTF” means officially tuberculosis free.

“Personal Data” has the meaning given in the GDPR.

“‘Personal Data Breach” has the meaning given in the GDPR.

‘PMR” means performance management framework.

10



“Premises” means the location where the Services are to be supplied as set out in the
Specification.

“Price” means the price (excluding any applicable VAT) payable to the Contractor by the
Authority under the Contract, as set out in Schedule 2 for the full and proper performance
by the Contractor of its obligations under the Contract.

“Processor” has the meaning given in the GDPR.
“Prohibited Act” means:

(@) to directly or indirectly offer, promise or give any person working for or engaged by
the Authority a financial or other advantage to:

)] induce that person to perform improperly a relevant function or activity; or
1)) reward that person for improper performance of a relevant function or activity;

(b)  to directly or indirectly request, agree to receive or accept any financial or other
advantage as an inducement or a reward for improper performance of a relevant function
or activity in connection with the Contract;

(c) an offence:

)] under the Bribery Act 2010 (or any legislation repealed or revoked by such Act;
1)) under legislation or common law concerning fraudulent acts; or

i) the defrauding, attempting to defraud or conspiring to defraud the Authority;

(d)  any activity, practice or conduct which would constitute one of the offences listed
under (c) above if such activity, practice or conduct has been carried out in the UK.

“Protective Measures” means appropriate technical and organisational measures which
may include: pseudonymising and encrypting Personal Data, ensuring confidentiality,
integrity, availability and resilience of systems and services, ensuring that availability of
and access to Personal Data can be restored in a timely manner after an incident, and
regularly assessing and evaluating the effectiveness of the such measures adopted by it
including those outlined in Schedule 8.

“Property” means the property, other than real property, issued or made available to the
Contractor by the Authority in connection with the Contract.

“Purchase Order” means the document in which the Authority specifies the Services which
are to be supplied by the Contractor under the Contract.

“Quality Standards” means the quality standards published by BSI British Standards, the
National Standards Body of the United Kingdom, the International Organisation for
Standardization or other reputable or equivalent body (and their successor bodies) that a
skilled and experienced operator in the same type of industry or business sector as the
Contractor would reasonably and ordinarily be expected to comply with, and as may be
further detailed in Schedule 1.
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“‘Receipt” means the physical or electronic arrival of the invoice at the address specified in
clause A4.4 or at any other address given by the Authority to the Contractor for the
submission of invoices from time to time.

“‘Regulations” means the Public Contract Regulations 2015 (SI 2015/102).

“‘Regulatory Body” means a government department and regulatory, statutory and other
entities, committees, ombudsmen and bodies which, whether under statute, rules,
regulations, codes of practice or otherwise, are entitled to regulate, investigate, or
influence the matters dealt with in the Contract or any other affairs of the Authority.

"Relevant Conviction"” means a conviction that is relevant to the nature of the Services or
as listed by the Authority and/or relevant to the work of the Authority.

“‘Relevant Requirements” means all applicable Law relating to bribery, corruption and
fraud, including the Bribery Act 2010 and any guidance issued by the Secretary of State
for Justice pursuant to section 9 of the Bribery Act 2010.

“‘Relevant Tax Authority” means HMRC or, if applicable, a tax authority in the jurisdiction in
which the Contractor is established.

“‘Replacement Contractor” means any third party supplier appointed by the Authority to
supply any services which are substantially similar to any of the Services in substitution for
any of the Services following the expiry, termination or partial termination of the Contract.

“‘Request for Information” means a request for information under the FOIA or the EIR.
“‘Results” means any guidance, specifications, reports, studies, instructions, toolkits, plans,
data, drawings, databases, patents, patterns, models, designs or other material which is:

a) prepared by or for the Contractor for use in relation to the performance of its
obligations under the Contract; or

b) the result of any work done by the Contractor, the Staff or any Sub-Contractor in
relation to the provision of the Services.

“‘Returning Employees” means those persons agreed by the Parties to be employed by the
Contractor (and/or any Sub-Contractor) wholly or mainly in the supply of the Services
immediately before the end of the Contract Period.

“Security Policy Framework” means the HMG Security Policy Framework (available from
the Cabinet Office’s Government Security Secretariat) as updated from time to time.

“Services” means the services set out in Schedule 1 including any modified or alternative
services.

“Specification” means the description of the Services to be supplied under the Contract as

set out in Schedule 1 including, where appropriate, the Key Personnel, the Premises and
the Quality Standards.
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“‘SSCBA” means the Social Security Contributions and Benefits Act 1992.

“Staff” means all persons employed by the Contractor to perform its obligations under the
Contract together with the Contractor’s servants, agents, suppliers and Sub-Contractors
used in the performance of its obligations under the Contract.

“Sub—Contract” means a contract between 2 or more suppliers, at any stage of
remoteness from the Authority in a sub-contracting chain, made wholly or substantially for
the purpose of performing (or contributing to the performance of) the whole or any part of
the Contract and “Sub-Contractor” shall be construed accordingly.

“Sub-processor” means any third party appointed to process Personal Data on behalf of
the Contractor related to this Contract.

“Tender” means the document submitted by the Contractor to the Authority in response to
the Authority’s invitation to suppliers for formal offers to supply the Services.

“TFEU” means the Treaty on the Functioning of the European Union.

“Third Party IP Claim” has the meaning given to it in clause E8.7 (Intellectual Property
Rights).

“Third Party Software” means software which is proprietary to any third party which is or
will be used by the Contractor to provide the Services including the software and which is
specified as such in Schedule 7.

“Treaties” means the Treaty on European Union and the TFEU.

“TUPE” means the Transfer of Undertakings (Protection of Employment) Regulations
2006.

“TUPE Information” means the information set out in clause B17.1.
“Valid Invoice” means an invoice containing the information set out in clause C2.5.

“Variation” means a variation to the Specification, the Price or any of the terms or
conditions of the Contract.

“VAT” means value added tax charged or regulated in accordance with the provisions of
the Value Added Tax Act 1994.

“YMD” means the UK Veterinary Medicines Directorate.

“Working Day” means a day (other than a Saturday or Sunday) on which banks are open
for general business in the City of London.

In the Contract, unless the context implies otherwise:
(@)  the singular includes the plural and vice versa;

(b)  words importing the masculine include the feminine and the neuter;
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(c) reference to a clause is a reference to the whole of that clause unless stated
otherwise;

(d) references to a person include an individual, company, body corporate, corporation,
unincorporated association, firm, partnership or other legal entity or central Government
body;

(e) the words “other”, “in particular”, “for example”, “including” and similar words shall
not limit the generality of the preceding words and shall be construed as if they were
immediately followed by the words “without limitation”;

)] headings are included for ease of reference only and shall not affect the
interpretation or construction of the Contract;

() areference to any Law includes a reference to that Law as amended, extended,
consolidated or re-enacted from time to time; and

(h) references to the Contract are references to the Contract as amended from time to
time.

A2 The Authority’s Obligations

A2.1 Save as otherwise expressly provided, the obligations of the Authority under
the Contract are obligations of the Authority in its capacity as a contracting counterparty
and nothing in the Contract shall operate as an obligation upon, or in any other way fetter
or constrain the Authority in any other capacity, and the exercise by the Authority of its
duties and powers in any other capacity shall not lead to any liability (howsoever arising)
on the part of the Authority to the Contractor.

A3 Contractor’s Status

A3.1 The Contractor shall be an independent contractor and nothing in the Contract shall
create a contract of employment, a relationship of agency or partnership or a joint venture
between the Parties and accordingly neither Party shall be authorised to act in the name
of, or on behalf of, or otherwise bind the other Party save as expressly permitted by the
terms of the Contract.

A3.2 The Contractor shall not (and shall ensure that any other person engaged in relation

to the Contract shall not) say or do anything that might lead any other person to believe
that the Contractor is acting as the agent or employee of the Authority.

A4 Notices and Communications

A4.1 Subject to clause A4.3, where the Contract states that a notice or communication
between the Parties must be “written” or “in writing” it is not valid unless it is made by letter
(sent by hand, first class post, recorded delivery or special delivery) or by email or by
communication via Bravo.

A4.2 Ifitis not returned as undelivered a notice served:

(@) in a letter is deemed to have been received 2 Working Days after the day it was
sent; and
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(b) in an email is deemed to have been received 4 hours after the time it was sent
provided it was sent on a Working Day

or when the other Party acknowledges receipt, whichever is the earlier.

A4.3 Notices pursuant to clauses G3 (Force Majeure), 12 (Dispute Resolution) or to
terminate the Contract or any part of the Services are valid only if served in a letter by
hand, recorded delivery or special delivery.

A4.4 Notices shall be sent to the addresses set out below or at such other address as the
relevant Party may give notice to the other Party for the purpose of service of notices
under the Contract:

€) For the Authority:

Contact Name: |

Address: APHA, Worcestershire County Hall, Spetchley Road, Worcestershire,
WR5 2NP; and

Email: contractmanagement@apha.gov.uk

(b) For the Contractor:

Contact Name: |

Address: Reading Scientific Services Limited, Reading Science Centre,
Whiteknights Campus, Pepper Lane, Reading, Berkshire, RG6 6LA, United
Kingdom; and

Email I
A5 Mistakes in Information

A5.1 The Contractor is responsible for the accuracy of all drawings, documentation and
information supplied to the Authority by the Contractor in connection with the Services and
shall pay the Authority any extra costs occasioned by any discrepancies, errors or
omissions therein.

A6 Conflicts of Interest

A6.1 The Contractor shall take appropriate steps to ensure that neither the Contractor
nor any Staff is placed in a position where, in the reasonable opinion of the Authority, there
is or may be an actual conflict, or a potential conflict, between the pecuniary or personal
interests of the Contractor and the duties owed to the Authority under the provisions of the
Contract. The Contractor will notify the Authority without delay giving full particulars of any
such conflict of interest which may arise.

A6.2 The Authority may terminate the Contract immediately by notice and/or take or
require the Contractor to take such other steps it deems necessary if, in the Authority’s
reasonable opinion, there is or may be an actual conflict, or a potential conflict, between
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the pecuniary or personal interests of the Contractor and the duties owed to the Authority
under the provisions of the Contract. The actions of the Authority pursuant to this clause

A6 shall not prejudice or affect any right of action or remedy which shall have accrued or
shall thereafter accrue to the Authority.

B THE SERVICES

Bl Specification

B1.1 In consideration of the Contractor supplying the Services the Contractor shall be
paid the Price.

B2 Provision and Removal of Equipment

B2.1 The Contractor shall provide all the Equipment and resource necessary for the
supply of the Services.

B2.2 The Contractor shall not deliver any Equipment to nor begin any work on the
Premises without obtaining Approval.

B2.3 All Equipment brought onto the Premises shall be at the Contractor’s own risk and
the Authority shall have no liability for any loss of or damage to any Equipment unless the
Contractor is able to demonstrate that such loss or damage was caused or contributed to
by the Authority’s Default. The Contractor shall provide for the haulage or carriage thereof
to the Premises and the removal of Equipment when no longer required at its sole cost.

B2.4 Unless otherwise agreed, Equipment brought onto the Premises will remain the
property of the Contractor.

B2.5 If the cost of any Equipment is reimbursed to the Contractor such Equipment shall
be the property of the Authority and shall on request be delivered to the Authority as
directed by the Authority. The Contractor will keep a full and accurate inventory of such
Equipment and will deliver that inventory to the Authority on request and on completion of
the Services.

B2.6 The Contractor shall maintain all EQuipment in a safe, serviceable and clean
condition.

B2.7 The Contractor shall, at the Authority’s written request, at its own expense and as
soon as reasonably practicable:

@) remove immediately from the Premises Equipment which is, in the Authority’s
opinion, hazardous, noxious or not supplied in accordance with the Contract; and

(b) replace such item with a suitable substitute item of Equipment.

B2.8 Within 20 Working Days following the end of the Contract Period, the Contractor
shall remove the Equipment together with any other materials used by the Contractor to
supply the Services and shall leave the Premises in a clean, safe and tidy condition. The
Contractor shall make good any damage to those Premises and any fixtures and fitting in
the Premises which is caused by the Contractor or Staff.
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B3 Delivery

B3.1 The Contractor shall at all times comply with the Quality Standards and, where
applicable, shall maintain accreditation with the relevant Quality Standards authorisation
body. To the extent that the standard of the Service has not been specified in the Contract,
the Contractor shall agree the relevant standard of the Services with the Authority prior to
the supply of the Services and, in any event, the Contractor shall perform its obligations
under the Contract in accordance with the Law and Good Industry Practice.

B3.2 The Contractor shall ensure that all Staff supplying the Services do so with all due
skill, care and diligence and shall possess such qualifications, skills and experience as are
necessary for the proper supply of the Services. The Contractor shall ensure that those
Staff are properly managed and supervised.

B3.3 If the Specification includes installation of equipment the Contractor shall notify the
Authority in writing when it has completed installation. Following receipt of such notice, the
Authority shall inspect the installation and shall, by giving notice to the Contractor:

(@) accept the installation; or

(b) reject the installation and inform the Contractor why, in the Authority’s reasonable
opinion, the installation does not satisfy the Specification.

B3.4 If the Authority rejects the installation pursuant to clause B10.3(b), the Contractor
shall immediately rectify or remedy any defects and if, in the Authority’s reasonable
opinion, the installation does not, within 2 Working Days or such other period agreed by
the Parties, satisfy the Specification, the Authority may terminate the Contract with
immediate effect by notice.

B3.5 The installation shall be complete when the Contractor receives a notice issued by
the Authority in accordance with clause B10.3(a). Notwithstanding acceptance of any
installation in accordance with clause B10.3(a), the Contractor shall remain solely
responsible for ensuring that the Services and the installation conform to the Specification.
No rights of estoppel or waiver shall arise as a result of the acceptance by the Authority of
the installation.

B3.6 During the Contract Period, the Contractor shall:

(@) atalltimes have all licences, approvals and consents necessary to enable the
Contractor and Staff to carry out the installation;

(b) provide all tools and equipment (or procure the provision of all tools and equipment)
necessary for completion of the installation; and

(c) not, in delivering the Services, in any manner endanger the safety or convenience
of the public.

B4 Key Personnel

B4.1 The Contractor acknowledges that the Key Personnel are essential to the proper
provision of the Services.
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B4.2 The Key Personnel shall not be released from supplying the Services without the
agreement of the Authority, except by reason of long-term sickness, maternity leave,
paternity leave or termination of employment or other similar extenuating circumstances.

B4.3 Any replacements to the Key Personnel shall be subject to Approval. Such
replacements shall be of at least equal status, experience and skills to the Key Personnel
being replaced and be suitable for the responsibilities of that person in relation to the
Services.

B4.4 The Authority shall not unreasonably withhold its agreement under clauses B4.2 or
B4.3. Such agreement shall be conditional on appropriate arrangements being made by
the Contractor to minimise any adverse effect on the Services which could be caused by a
change in Key Personnel.

B4.5 The Authority may, by notice to the Contractor, ask it to remove any Staff whose

presence is, in the Authority’s reasonable opinion, undesirable. The Contractor shall
comply with any such request immediately.

B5 Contractor’s Staff

B5.1 The Authority may, by notice to the Contractor, refuse to admit onto, or withdraw
permission to remain on, the Authority’s Premises:

(@) any member of the Staff; or
(b) any person employed or engaged by any member of the Staff,

whose admission or continued presence would, in the Authority’s reasonable opinion, be
undesirable.

B5.2 At the Authority’s written request, the Contractor shall provide a list of the names
and addresses of all persons who may require admission in to the Authority’s Premises,
specifying the capacities in which they are concerned with the Contract and giving such
other particulars as the Authority may reasonably request.

B5.3 The decision of the Authority as to whether any person is to be refused access to
the Authority’s Premises and as to whether the Contractor has failed to comply with clause
B5.2 shall be final.

B5.4 The Contractor shall ensure that all Staff who have access to the Authority’s

Premises, the Authority System or the Authority Data have been cleared in accordance
with the BPSS.

B6 Inspection of Premises

B6.1 Save as the Authority may otherwise direct, the Contractor is deemed to have
inspected the Premises before submitting its Tender and to have complete due diligence in
relation to all matters connected with the performance of its obligations under the Contract.

B7 Licenceto Occupy Premises
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B7.1 Any land or Premises made available from time to time to the Contractor by the
Authority in connection with the Contract shall be on a non-exclusive licence basis free of
charge and shall be used by the Contractor solely for the purpose of performing its
obligations under the Contract. The Contractor shall have the use of such land or
Premises as licensee and shall vacate the same on termination of the Contract.

B7.2 The Contractor shall limit access to the land or Premises to such Staff as is
necessary for it to perform its obligations under the Contract and the Contractor shall co-
operate (and ensure that its Staff co-operate) with such other persons working
concurrently on such land or Premises as the Authority may reasonably request.

B7.3 Should the Contractor require modifications to the Authority’s Premises, such
modifications shall be subject to Approval and shall be carried out by the Authority at the
Contractor’s expense. The Authority shall undertake approved modification work without
undue delay.

B7.4 The Contractor shall (and shall ensure that any Staff on the Authority’s Premises
shall) observe and comply with such rules, regulations and requirements (including those
relating to security arrangements) as may be in force from time to time for the conduct of
personnel when on the Authority’s Premises as determined by the Authority.

B7.5 The Contract does not create a tenancy of any nature whatsoever in favour of the
Contractor or its Staff and no such tenancy has or shall come into being and,
notwithstanding any rights granted pursuant to the Contract, the Authority retains the right
at any time to use the Premises owned or occupied by it in any manner it sees fit.

B8 Property

B8.1 All Property is and shall remain the property of the Authority and the Contractor
irrevocably licenses the Authority and its agents to enter any Premises of the Contractor
during normal business hours on reasonable notice to recover any such Property. The
Contractor shall not in any circumstances have a lien or any other interest on the Property
and the Contractor shall at all times possess the Property as fiduciary agent and bailee of
the Authority. The Contractor shall take all reasonable steps to ensure that the title of the
Authority to the Property and the exclusion of any such lien or other interest are brought to
the notice of all Sub-Contractors and other appropriate persons and shall, at the
Authority’s request, store the Property separately and ensure that it is clearly identifiable
as belonging to the Authority.

B8.2 The Property shall be deemed to be in good condition when received by or on
behalf of the Contractor unless the Contractor notifies the Authority otherwise within 5
Working Days of receipt.

B8.3 The Contractor shall maintain the Property in good order and condition (excluding
fair wear and tear), and shall use the Property solely in connection with the Contract and
for no other purpose without Approval.

B8.4 The Contractor shall ensure the security of all the Property whilst in its possession,

either on the Premises or elsewhere during the supply of the Services, in accordance with
the Authority’s reasonable security requirements as required from time to time.
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B8.5 The Contractor shall be liable for all loss of or damage to the Property, unless such
loss or damage was caused by the Authority’s negligence. The Contractor shall inform the
Authority immediately of becoming aware of any defects appearing in, or losses or
damage occurring to, the Property.

B9 Offers of Employment

B9.1 Exceptin respect of any transfer of Staff under TUPE, for the Contract Period and
for 12 Months thereafter the Contractor shall not employ or offer employment to any of the
Authority’s staff who have been associated with the Services and/or the Contract without
Approval.

B10 Employment Provisions

B10.1 Not later than 12 Months prior to the end of the Contract Period, the Contractor
shall fully and accurately disclose to the Authority all information that the Authority may
reasonably request in relation to the Staff including the following:

(@) the total number of Staff whose employment/engagement shall terminate at the end
of the Contract Period, save for any operation of Law;

(b) the age, gender, salary or other remuneration, future pay settlements and
redundancy and pensions entitlement of the Staff referred to in clause B10.1 (a);

(c) the terms and conditions of employment/engagement of the Staff referred to in
clause B10.1 (a), their job titles and qualifications;

(d) details of any current disciplinary or grievance proceedings ongoing or
circumstances likely to give rise to such proceedings and details of any claims current or
threatened; and

(e) details of all collective agreements with a brief summary of the current state of
negotiations with any such bodies and with details of any current industrial disputes and
claims for recognition by any trade union.

B10.2 Atintervals determined by the Authority (which shall not be more frequent than
once every 30 days) the Contractor shall give the Authority updated TUPE Information.

B10.3 Each time the Contractor supplies TUPE Information to the Authority it shall warrant
its completeness and accuracy and the Authority may assign the benefit of this warranty to
any Replacement Contractor.

B10.4 The Authority may use TUPE Information it receives from the Contractor for the
purposes of TUPE and/or any retendering process in order to ensure an effective
handover of all work in progress at the end of the Contract Period. The Contractor shall
provide the Replacement Contractor with such assistance as it shall reasonably request.

B10.5 If TUPE applies to the transfer of the Services on termination of the Contract, the
Contractor shall indemnify and keep indemnified the Authority, the Crown and any
Replacement Contractor against all actions, suits, claims, demands, losses, charges,
damages, costs and expenses and other liabilities which the Authority or the Crown or any
Replacement Contractor may suffer or incur as a result of or in connection with:
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(@)  the provision of TUPE Information;

(b)  any claim or demand by any Returning Employee (whether in contract, tort, under
statute, pursuant to EU Law or otherwise) in each case arising directly or indirectly from
any act, fault or omission of the Contractor or any Sub-Contractor in respect of any
Returning Employee on or before the end of the Contract Period,;

(c) any failure by the Contractor or any Sub-Contractor to comply with its obligations
under regulations 13 or 14 of TUPE or any award of compensation under regulation 15 of
TUPE save where such failure arises from the failure of the Authority or a Replacement
Contractor to comply with its duties under regulation 13 of TUPE;

(d) any claim (including any individual employee entitlement under or consequent on
such a claim) by any trade union or other body or person representing any Returning
Employees arising from or connected with any failure by the Contractor or any Sub-
Contractor to comply with any legal obligation to such trade union, body or person; and

(e) any claim by any person who is transferred by the Contractor to the Authority and/or
a Replacement Contractor whose name is not included in the list of Returning Employees.

B10.6 If the Contractor becomes aware that TUPE Information it provided has become
inaccurate or misleading, it shall notify the Authority and provide the Authority with up to
date TUPE Information.

B10.7 This clause B10 applies during the Contract Period and indefinitely thereafter.

B10.8 The Contractor undertakes to the Authority that, during the 12 Months prior to the
end of the Contract Period the Contractor shall not (and shall procure that any Sub-
Contractor shall not) without Approval (such Approval not to be unreasonably withheld or
delayed):

(@) amend or vary (or purport to amend or vary) the terms and conditions of
employment or engagement (including, for the avoidance of doubt, pay) of any Staff (other
than where such amendment or variation has previously been agreed between the
Contractor and the Staff in the normal course of business and where any such amendment
or variation is not in any way related to the transfer of the Services);

(b)  terminate or give notice to terminate the employment or engagement of any Staff
(other than in circumstances in which the termination is for reasons of misconduct or lack
of capability);

(c) transfer away, remove, reduce or vary the involvement of any other Staff from or in
the provision of the Services (other than where such transfer or removal: (i) was planned
as part of the individual's career development; (ii) takes place in the normal course of
business; and (iii) will not have any adverse impact upon the delivery of the Services by
the Contractor, (provided that any such transfer, removal, reduction or variation is not in
any way related to the transfer of the Services); or

(d) recruit or bring in any new or additional individuals to provide the Services who
were not already involved in providing the Services prior to the relevant period.
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C PAYMENT

Cl1l Price

C1l.1 In consideration of the Contractor’s performance of its obligations under the
Contract, the Authority shall pay the Price in accordance with clause C2.

C2 Payment and VAT

C2.1 The Contractor shall submit invoices to the Authority on the dates set out in
Schedule 2.

C2.2 The Authority shall, in addition to the Price and following Receipt of a Valid Invoice,
pay the Contractor a sum equal to the VAT chargeable on the value of the Services
supplied in accordance with the Contract.

C2.3 The Contractor shall add VAT to the Price at the prevailing rate as applicable and
shall show the amount of VAT payable separately on all invoices as an extra charge. If the
Contractor fails to show VAT on an invoice, the Authority will not, at any later date, be
liable to pay the Contractor any additional VAT.

C2.4 All Contractor invoices shall be expressed in sterling or such other currency as shall
be permitted by the Authority in writing.

C2.5 Valid Invoices shall include:
a) the Contractor’s full name, address and title of the Contract;
b) the Purchase Order number

and, if requested by the Authority:

d) identification of which individuals are Contractor's staff and which are Sub-
Contractors;

e) the address of the Premises and the date on which work was undertaken;

f) the time spent working on the Premises by the individuals concerned;

g) details of the type of work undertaken by the individuals concerned;

h) details of plant or materials operated and on standby;

I) separate identification of time spent travelling and/or meal or rest breaks; and

J) where appropriate, details of journeys made and distances travelled.
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C2.6 The Authority shall not pay Contractor time spent on meal or rest breaks and the
Contractor shall ensure that all workers take adequate meal or rest breaks.

C2.7 The Authority shall not pay for plant which is not in use during a meal or rest break.

C2.8 Meal and rest breaks will include breaks both in or outside an individual's workplace
along with any time taken in travelling to or from the break location and/or any facilities for
cleaning/changing/washing in preparation for or return from a meal or rest break.

C2.9 Timesheets must include a minimum of 30 minutes break for each shift of 8 hours, a
minimum of 45 minutes break in a shift of between 8 and 12 hours and a minimum of one
hour break will be taken within a shift in excess of 12 hours and the Contractor's rates and
Contract Price must include such breaks.

C2.10 The Authority shall not pay the Contractor’s overhead costs unless specifically
agreed in writing by the Authority and overhead costs shall include, without limitation;
facilities, utilities, insurance, tax, head office overheads, indirect staff costs and other costs
not specifically and directly ascribable solely to the provision of the Services.

C2.11 If Schedule 2 expressly provides that the Authority may be charged for plant which
is on standby then in circumstances where plant was waiting to be transferred between
Premises or where the Authority has instructed that the plant is retained on the Premises
then a standby charge of 60% of agreed rates may be made in respect of such relevant
periods if supported by timesheets.

C2.12 The Authority shall pay only for the time spent by Staff working on the Premises.

C2.13 The Authority shall not pay a stand-by rate if plant is on standby because no work
was being carried out on the Premises at that time or no operator or other relevant staff
were available (unless the standby is because the Contractor is awaiting licensing of the
Premises on the Authority’s instructions).

C2.14 The Authority shall not pay for plant or equipment which is stood down during any
notice period pursuant to clauses H1, H2 and/or H3 and the Contractor shall mitigate such
costs as far as is reasonably possible, for example, by reutilising Staff, plant, materials and
services on other contracts.

C2.15 The Contractor may claim expenses only if they are clearly identified, supported by
original receipts and Approved.

C2.16 If the Authority pays the Contractor prior to the submission of a Valid Invoice this
payment shall be on account of and deductible from the next payment to be made.

C2.17 If any overpayment has been made or the payment or any part is not supported by
a Valid Invoice the Authority may recover this payment against future invoices raised or
directly from the Contractor. All payments made by the Authority to the Contractor shall be
on an interim basis pending final resolution of an account with the Contractor in
accordance with the terms of this clause C2.

C2.18 The Authority shall pay all sums due to the Contractor within 30 days of Receipt of a
Valid Invoice. Valid Invoices should be submitted for payment to the following address:

23



accounts-payable.aph@gov.sscl.com (the Authority’s preferred option); or SSCL AP,
Defra, PO Box 790, Newport Gwent, NP10 8FZ.

C2.19 If a payment of an undisputed amount is not made by the Authority by the due date,
then the Authority shall pay the Contractor interest at the interest rate specified in the Late
Payment of Commercial Debts (Interest) Act 1998.

C2.20 The Contractor shall ensure that a provision is included in all Sub-Contracts which
requires payment to be made of all sums due to Sub-Contractors within 30 days from the
receipt of a valid invoice.

C2.21 The Contractor shall indemnify the Authority on a continuing basis against any
liability, including any interest, penalties or costs incurred, which is levied, demanded or
assessed on the Authority at any time in respect of the Contractor’s failure to account for
or to pay any VAT relating to payments made to the Contractor under the Contract. Any
amounts due under this clause C2.21 shall be paid by the Contractor to the Authority not
less than 5 Working Days before the date upon which the tax or other liability is payable by
the Authority.

C2.22 The Contractor shall not suspend the Services unless the Contractor is entitled to
terminate the Contract under clause H2.3 for failure to pay undisputed sums of money.

C2.23 The Authority shall not pay an invoice which is not Valid Invoice.
C3 Recovery of Sums Due

C3.1 If under the Contract any sum of money is recoverable from or payable by the
Contractor to the Authority (including any sum which the Contractor is liable to pay to the
Authority in respect of any breach of the Contract), the Authority may unilaterally deduct
that sum from any sum then due, or which at any later time may become due to the
Contractor from the Authority under the Contract or under any other agreement with the
Authority or the Crown.

C3.2 Any overpayment by either Party, whether of the Price or of VAT or otherwise, shall
be a sum of money recoverable by the Party who made the overpayment from the Party in
receipt of the overpayment.

C3.3 The Contractor shall make all payments due to the Authority without any deduction
whether by way of set-off, counterclaim, discount, abatement or otherwise unless the
Contractor has a valid court order requiring an amount equal to such deduction to be paid
by the Authority to the Contractor.

C3.4 All payments due shall be made within a reasonable time unless otherwise

specified in the Contract, in cleared funds, to such bank or building society account as the
recipient Party may from time to time direct.

C4 Price during Extension
C4.1 Subject to Schedule 2 and clause F6, the Price shall apply for the Initial Contract

Period and until the end date of any Extension or such earlier date of termination or partial
termination of the Contract in accordance with the Law or the Contract.
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D. STATUTORY OBLIGATIONS

D1 Prevention of Fraud and Bribery

D1.1 The Contractor represents and warrants that neither it, nor to the best of its
knowledge any Staff, have at any time prior to the Commencement Date:

(@) committed a Prohibited Act or been formally notified that it is subject to an
investigation or prosecution which relates to an alleged Prohibited Act; and/or

(b) been listed by any government department or agency as being debarred,
suspended, proposed for suspension or debarment, or otherwise ineligible for participation
In government procurement programmes or contracts on the grounds of a Prohibited Act.

D1.2 The Contractor shall not during the Contract Period:
(@) commit a Prohibited Act; and/or

(b) do or suffer anything to be done which would cause the Authority or any of its
employees, consultants, contractors, sub-contractors or agents to contravene any of the
Relevant Requirements or otherwise incur any liability in relation to the Relevant
Requirements.

D1.3 The Contractor shall, during the Contract Period:

(@) establish, maintain and enforce, and require that its Sub-Contractors establish,
maintain and enforce, policies and procedures which are adequate to ensure compliance
with the Relevant Requirements and prevent the occurrence of a Prohibited Act; and

(b) keep appropriate records of its compliance with its obligations under clause D1.3(a)
and make such records available to the Authority on request.

D1.4 The Contractor shall immediately notify the Authority in writing if it becomes aware
of any breach of clauses D1.1 and/or D1.2, or has reason to believe that it has or any of
the Staff have:

@) been subject to an investigation or prosecution which relates to an alleged
Prohibited Act;

(b) been listed by any government department or agency as being debarred,
suspended, proposed for suspension or debarment, or otherwise ineligible for participation
in government procurement programmes or contracts on the grounds of a Prohibited Act;
and/or

(c) received a request or demand for any undue financial or other advantage of any
kind in connection with the performance of the Contract or otherwise suspects that any
person directly or indirectly connected with the Contract has committed or attempted to
commit a Prohibited Act.
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D1.5 If the Contractor notifies the Authority pursuant to clause D1.4, the Contractor shall
respond promptly to the Authority’s enquiries, co-operate with any investigation, and allow
the Authority to audit any books, records and/or any other relevant documentation.

D1.6 If the Contractor is in Default under clauses D1.1 and/or D1.2, the Authority may by
notice:

(@) require the Contractor to remove from performance of the Contract any Staff whose
acts or omissions have caused the Default; or

(b) immediately terminate the Contract.

D1.7 Any notice served by the Authority under clause D1.6 shall specify the nature of the
Prohibited Act, the identity of the party who the Authority believes has committed the
Prohibited Act and the action that the Authority has taken (including, where relevant, the
date on which the Contract shall terminate).

D2 Discrimination
D2.1 The Contractor shall:
€) perform its obligations under the Contract in accordance with:

) all applicable equality Law (whether in relation to race, sex, gender reassignment,
age, disability, sexual orientation, religion or belief, pregnancy maternity or otherwise);

1)) the Authority’s equality and diversity policy as given to the Contractor from time to
time;

ii) any other requirements and instructions which the Authority reasonably imposes in
connection with any equality obligations imposed on the Authority at any time under
applicable equality Law; and

(b)  take all necessary steps and inform the Authority of the steps taken to prevent
unlawful discrimination designated as such by any court or tribunal, or the Equality and
Human Rights Commission (or any successor organisation).

D3 Rights of Third Parties

D3.1 The provisions of clauses B10.5 and E8.3 confer benefits on persons named in
such provisions (together “Third Party Provisions”) other than the Parties (each person a
“Third Party Beneficiary”) and are intended to be enforceable by Third Party Beneficiaries
by virtue of the Contracts (Rights of Third Parties) Act 1999 (“CRTPA”).

D3.2 Subject to clause D3.1, a person who is not a Party has no right under the CRTPA
to enforce any provisions of the Contract but this does not affect any right or remedy of
any person which exists or is available otherwise than pursuant to the CRTPA and does
not apply to the Crown.

D3.3 No Third Party Beneficiary may enforce or take steps to enforce any Third Party
Provision without Approval.
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D3.4 Any amendments to the Contract may be made by the Parties without the consent
of any Third Party Beneficiary.

D4 Health and Safety

D4.1 The Contractor shall perform its obligations under the Contract in accordance with:
(@) all applicable Law regarding health and safety; and

(b)  the Authority’s health and safety policy while at the Authority’s Premises.

D4.2 Each Party shall notify the other as soon as practicable of any health and safety
incidents or material health and safety hazards at the Authority’s Premises of which it
becomes aware and which relate to or arise in connection with the performance of the
Contract. The Contractor shall instruct Staff to adopt any necessary associated safety
measures in order to manage any such material health and safety hazards.

D5 Environmental Requirements

D5.1 The Contractor shall in the performance of the Contract have due regard to the
Authority’s environmental, sustainable and ethical procurement policies (“Environmental
Policies”) which require the Authority through its procurement and management of
suppliers:

(@)  conserve energy, water, wood, paper and other resources and reduce waste;
(b) phase out the use of ozone depleting substances;

(c) minimise the release of greenhouse gases, volatile organic compounds and other
substances damaging to health and the environment;

(d) minimise the use of products harmful to health and the environment such as
hazardous substances and solvents, replacing them with more benign substances where
feasible and, where such substances are necessary, to ensure that they are stored in
properly labelled containers, used and disposed of in compliance with legal and regulatory
requirements and any instructions from the Authority;

(e) reduce fuel emissions wherever possible;
)] maximise the use of recovered materials and, if recycled materials are not suitable
or not readily available, to maximise the use of materials taken from renewable sources;

and

(9) promote the design of products that are capable of reuse or remanufacture or easily
separable into recyclable parts consisting of one material (e.g. steel, plastic, textile).

D5.2 The Contractor shall ensure that any equipment and materials used in the provision
of the Services do not contain:

(@) ozone depleting substances such as hydrochlorofluorocarbons (HCFCs), halons,
carbon tetrachloride, 111 trichoroethane, bromochloromethane or any other damaging
substances; and/or
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(b) HFCs and other gaseous and non-gaseous substances with a high global warming
potential;

unless given written permission by the Authority to do so.

D5.3 The Contractor shall conserve energy and water; reduce carbon emissions and
other greenhouse gases; minimise the use of substances damaging or hazardous to
health and the environment and reduce waste by, for example, using resources more
efficiently and reusing, recycling and composting and respecting biodiversity.

D5.4 If required by the Authority the Contractor shall provide the Authority with
information about its compliance with its obligations under clause D5.3.

D5.5 The Contractor shall ensure that its Staff are aware of the Authority’s Environmental
Policies.

D5.6 The Contractor shall:

(@) identify any risks arising from climate change and variable weather such as higher
temperatures, droughts, flooding, sea and river level rises, coastal and riparian erosion,
water scarcity, and loss of water quality which may disrupt and/or affect the supply of the
Services; and

(b) if such risks have been identified, enhance the resilience of its organisation to
enable it to adapt and deal with the effects of such extreme events, including by having the
necessary awareness-raising, evaluation, preventive, preparatory, recovery measures and
support systems in place in order to minimise any disruption to the supply of the Services.

D6 Timber and Wood Derived Products

D6.1 For the purposes of clauses D6.1 to D6.8 the following terms shall have the
following meanings:

(a) “Timber” means any product that contains wood or wood fibre, with the exception of
"recycled" materials (see below). Such products range from solid wood to those where the
manufacturing processes obscure the wood element, for example, paper. Timber and
wood-derived products supplied or used in performance of the Services that have been
recycled or reclaimed are referred to as "recycled" timber, which is defined below. Timber
and wood-derived products supplied or used in performance of the Services that are not
recycled are referred to as "virgin" timber when the distinction needs to be made for clarity.
Short-rotation coppice is exempt from the requirements for timber and wood-derived
products and falls under agricultural regulation and supervision rather than forestry;

(b)  “Legal and Sustainable” means production and process methods, also referred to
as timber production standards, and in the context of social criteria, contract performance
conditions (only), as defined by the document titled "UK Government timber procurement
policy: Definition of Legal and Sustainable for timber procurement” (available at
www.gov.uk/government/publications/timber-definition-of-legal-and-sustainable or CPET).
The edition current on the day the Contract is awarded shall apply;
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(c) ‘FLEGT” means Forest Law Enforcement, Governance and Trade, and is a
reference to the EU scheme to address the problem of illegally logged timber;

(d)  “FLEGT-licensed” means production and process methods, also referred to as
timber production standards, and in the context of social criteria, contract performance
conditions only, as defined by a bilateral Voluntary Partnership Agreement (“VPA”)
between the European Union and a timber-producing country under the FLEGT scheme,
where both Parties have agreed to establish a system under which timber that has been
produced in accordance with the relevant laws of the producing country, and other criteria
stipulated by the VPA, are licensed for export by the producing country government;

(e) “‘Recycled” means recovered wood that prior to being supplied to the Authority had
an end use as a standalone object or as part of a structure. The term "recycled" is used to
cover the following categories: pre-consumer recycled wood and wood fibre or industrial
by products but excluding sawmill co-products (sawmill co-products are deemed to fall
within the category of virgin timber), post-consumer recycled wood and wood fibre, and
drift wood. It also covers reclaimed timber which was abandoned or confiscated at least
ten years previously. Documentary evidence and independent verification also apply to
recycled materials, but will focus on the use to which the timber was previously put rather
than the forest source;

)] “Short-rotation coppice” means a specific management regime whereby the poles of
trees are cut every one to two years and which is aimed at producing biomass for energy.
It is exempt from the UK government timber procurement policy requirements and falls
under agricultural regulation and supervision rather than forestry. The exemption only
refers to short-rotation coppice, and not ‘conventional’ coppice which is forest
management and therefore subject to the timber policy; and

(g9 “CPET” means the UK Government’s Central Point of Expertise on Timber.

D6.2 All Timber supplied or used by the Contractor in providing the Services (including all
Timber supplied or used by Sub-Contractors) shall comply with Schedule 1 and shall
originate from a forest source where management of the forest has full regard for:

€) identification, documentation and respect of legal, customary and traditional tenure
and use rights related to the forest;

(b) mechanisms for resolving grievances and disputes including those relating to tenure
and use rights, to forest management practices and to work conditions; and

(c) safeguarding the basic labour rights and health and safety of forest workers

(the “Social Criteria”).

D6.3 If requested by the Authority and not already provided in its Tender, the Contractor
shall give the Authority evidence that the Timber supplied or used in providing the Services
complies with the requirements of Schedule 1 and with the requirements of the Social
Criteria.

D6.4 The Authority may at any time during the Contract Period and for 6 years after final

delivery under the Contract require the Contractor to produce the evidence required for the
Authority's inspection within 14 days of the Authority's written request.
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D6.5 The Contractor shall maintain records of all Timber delivered to and accepted by
the Authority for 6 years from final delivery under the Contract.

D6.6 The Authority shall decide whether the evidence submitted to it demonstrates
legality and sustainability, or FLEGT-licence or equivalent, and is adequate to satisfy the
Authority that the Timber complies with Schedule 1 and complies with the requirements of
the Social Criteria. If the Authority is not satisfied, the Contractor shall commission and
meet the costs of an "independent verification" and resulting report that will: (a) verify the
forest source of the timber or wood; and (b) assess whether the source meets the relevant
criteria.

D6.7 Inthe Contract "Independent Verification" means that an evaluation is undertaken
and reported by an individual or body whose organisation, systems and procedures
conform to ISO Guide 65:1996 (EN 45011:1998) General requirements for bodies
operating product certification systems (as amended form time to time) or equivalent, and
who is accredited to audit against forest management standards by a body whose
organisation, systems and procedures conform to ISO 17011: 2004 General Requirements
for Providing Assessment and Accreditation of Conformity Assessment Bodies (as
amended from time to time) or equivalent.

D6.8 The Authority may reject Timber that does not comply with Schedule 1 or with the
Social Criteria. If the Authority rejects any Timber the Contractor shall supply alternative
Timber which does comply at no additional cost to the Authority and without causing delay
to delivery of the Services.

E PROTECTION OF INFORMATION

E1  Authority Data

E1.1 The Contractor shall not delete or remove any proprietary notices contained within
or relating to the Authority Data.

E1.2 The Contractor shall not store, copy, disclose, or use the Authority Data except as
necessary for the performance by the Contractor of its obligations under this Contract or
as otherwise expressly authorised in writing by the Authority.

E1.3 To the extent that Authority Data is held and/or processed by the Contractor, the
Contractor shall supply Authority Data to the Authority as requested by the Authority in the
format specified in the Specification.

E1.4 The Contractor shall preserve the integrity of Authority Data and prevent the
corruption or loss of Authority Data.

E1.5 The Contractor shall perform secure back-ups of all Authority Data and shall ensure
that up-to-date back-ups are stored securely off-site. The Contractor shall ensure that such
back-ups are made available to the Authority immediately upon request.

E1.6 The Contractor shall ensure that any system on which the Contractor holds any

Authority Data, including back-up data, is a secure system that complies with the Security
Policy Framework.

30



E1.7 If Authority Data is corrupted, lost or sufficiently degraded as a result of the
Contractor's Default so as to be unusable, the Authority may:

€) require the Contractor (at the Contractor's expense) to restore or procure the
restoration of Authority Data and the Contractor shall do so promptly; and/or

(b) itself restore or procure the restoration of Authority Data, and shall be repaid by the
Contractor any reasonable expenses incurred in doing so.

E1.8 If at any time the Contractor suspects or has reason to believe that Authority Data
has or may become corrupted, lost or sufficiently degraded in any way for any reason,
then the Contractor shall notify the Authority immediately and inform the Authority of the
remedial action the Contractor proposes to take.

E2 Data Protection

E2.1 The Parties acknowledge that for the purposes of the Data Protection Legislation,
the Authority is the Controller and the Contractor is the Processor unless otherwise
specified in Schedule 5. The only processing that the Contractor is authorised to do is
listed in Schedule 5 by the Authority and may not be determined by the Contractor.

E2.2 The Contractor shall notify the Authority immediately if it considers that any of the
Authority’s instructions infringe the Data Protection Legislation.

E2.3 The Contractor shall provide all reasonable assistance to the Authority in the
preparation of any Data Protection Impact Assessment prior to commencing any
processing. Such assistance may, at the discretion of the Authority, include:

(@) asystematic description of the envisaged processing operations and the purpose of
the processing;

(b) an assessment of the necessity and proportionality of the processing operations in
relation to the Services;

(c) an assessment of the risks to the rights and freedoms of Data Subjects; and

(d)  the measures envisaged to address the risks, including safeguards, security
measures and mechanisms to ensure the protection of Personal Data.

E2.4 The Contractor shall, in relation to any Personal Data processed in connection with
its obligations under this Contract:

€) process that Personal Data only in accordance with Schedule 5 unless the
Contractor is required to do otherwise by Law. If it is so required the Contractor shall
promptly notify the Authority before processing the Personal Data unless prohibited by
Law;

(b)  ensure that it has in place Protective Measures which are appropriate to protect
against a Data Loss Event, which the Authority may reasonably reject (but failure to reject
shall not amount to approval by the Authority of the adequacy of the Protective Measures),
having taken account of the:
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® nature of the data to be protected;

(i) harm that might result from a Data Loss Event;
(i)  state of technological development; and

(iv)  cost of implementing any measures;

(©) ensure that :

M the Staff do not process Personal Data except in accordance with this Contract (and
in particular Schedule 5);

(i) it takes all reasonable steps to ensure the reliability and integrity of any Staff who
have access to the Personal Data and ensure that they:

(A) are aware of and comply with the Contractor’s duties under this clause;

(B) are subject to appropriate confidentiality undertakings with the Contractor or any
Sub-processor;

(C) areinformed of the confidential nature of the Personal Data and do not publish,
disclose or divulge any of the Personal Data to any third party unless directed in writing to
do so by the Authority or as otherwise permitted by this Contract; and

(D) have undergone adequate training in the use, care, protection and handling of
Personal Data; and

(d) not transfer Personal Data outside of the European Union unless the prior written
consent of the Authority has been obtained and the following conditions are fulfilled:

0] the Authority or the Contractor has provided appropriate safeguards in relation to
the transfer (whether in accordance with the GDPR Article 46 or LED Atrticle 37) as
determined by the Authority;

(i) the Data Subject has enforceable rights and effective legal remedies;

(i) the Contractor complies with its obligations under the Data Protection Legislation by
providing an adequate level of protection to any Personal Data that is transferred (or, if it is
not so bound, uses its best endeavours to assist the Authority in meeting its obligations);
and

(iv)  the Contractor complies with any reasonable instructions notified to it in advance by
the Authority with respect to the processing of the Personal Data;

(e) atthe written direction of the Authority, delete or return Personal Data (and any

copies of it) to the Authority on termination of the Contract unless the Contractor is
required by Law to retain the Personal Data.
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E2.5 Subject to clause E2.6 the Contractor shall notify the Authority immediately if, in
relation to any Personal Data processed in connection with its obligations under this
Contract, it:

€) receives a Data Subject Request (or purported Data Subject Request);
(b) receives a request to rectify, block or erase any Personal Data;

(c) receives any other request, complaint or communication relating to either Party's
obligations under the Data Protection Legislation;

(d) receives any communication from the Information Commissioner or any other
regulatory authority;

(e) receives a request from any third party for disclosure of Personal Data where
compliance with such request is required or purported to be required by Law; or

)] becomes aware of a Data Loss Event.

E2.6 The Contractor’s obligation to notify under clause E2.5 shall include the provision of
further information to the Authority in phases, as details become available.

E2.7 Taking into account the nature of the processing, the Contractor shall provide the
Authority with full assistance in relation to either Party's obligations under Data Protection
Legislation in relation to any Personal Data processed in connection with its obligations
under this Contract and any complaint, communication or request made under Clause
E2.5 (and insofar as possible within the timescales reasonably required by the Authority)
including by promptly providing:

(@)  the Authority with full details and copies of the complaint, communication or
request;

(b)  such assistance as is reasonably requested by the Authority to enable the Authority
to comply with a Data Subject Request within the relevant timescales set out in the Data
Protection Legislation;

(c) the Authority, at its request, with any Personal Data it holds in relation to a Data
Subiject;

(d)  assistance as requested by the Authority following any Data Loss Event;

(e) assistance as requested by the Authority with respect to any request from the
Information Commissioner’s Office, or any consultation by the Authority with the
Information Commissioner's Office.

E2.8 The Contractor shall maintain complete and accurate records and information to
demonstrate its compliance with this clause. This requirement does not apply where the
Contractor employs fewer than 250 staff, unless:

(@) the Authority determines that the processing is not occasional;
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(b)  the Authority determines the processing includes special categories of data as
referred to in Article 9(1) of the GDPR or Personal Data relating to criminal convictions and
offences referred to in Article 10 of the GDPR; or

(c) the Authority determines that the processing is likely to result in a risk to the rights
and freedoms of Data Subjects.

E2.9 The Contractor shall allow for audits of its Personal Data processing activity by the
Authority or the Authority’s designated auditor.

E2.10 Each Party shall designate its own Data Protection Officer if required by the Data
Protection Legislation.

E2.11 Before allowing any Sub-processor to process any Personal Data related to this
Contract, the Contractor must:

€) notify the Authority in writing of the intended Sub-processor and processing;
(b)  obtain the written consent of the Authority;

(c) enter into a written agreement with the Sub-processor which give effect to the terms
set out in this clause E2 such that they apply to the Sub-processor; and

(d) provide the Authority with such information regarding the Sub-processor as the
Authority may reasonably require.

E2.12 The Contractor shall remain fully liable for all acts or omissions of any of its Sub-
processors.

E2.13 The Authority may, at any time on not less than 30 Working Days’ notice, revise this
clause by replacing it with any applicable controller to processor standard clauses or
similar terms forming part of an applicable certification scheme (which shall apply when
incorporated by attachment to this Contract).

E2.14 The Parties agree to take account of any non-mandatory guidance issued by the
Information Commissioner’s Office. The Authority may on not less than 30 Working Days’
notice to the Contractor amend this Contract to ensure that it complies with any guidance
issued by the Information Commissioner’s Officer.

E2.15 This clause E2 shall apply during the Contract Period and indefinitely after its
expiry.

E3 Official Secrets Acts and Finance Act

E3.1 The Contractor shall comply with the provisions of:

(@) the Official Secrets Acts 1911 to 1989; and

(b)  section 182 of the Finance Act 1989.
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E4 Confidential Information

E4.1 Except to the extent set out in this clause E4 or if disclosure or publication is
expressly permitted elsewhere in the Contract each Party shall treat all Confidential
Information belonging to the other Party as confidential and shall not disclose any
Confidential Information belonging to the other Party to any other person without the other
party’s consent, except to such persons and to such extent as may be necessary for the
performance of the Party’s obligations under the Contract.

E4.2 The Contractor hereby gives its consent for the Authority to publish the whole
Contract (but with any information which is Confidential Information belonging to the
Authority redacted) including from time to time agreed changes to the Contract, to the
general public.

E4.3 If required by the Authority, the Contractor shall ensure that Staff, professional
advisors and consultants sign a non-disclosure agreement prior to commencing any work
in connection with the Contract in substantially the form attached in Schedule 6 and, if
applicable, incorporating the requirements of clause E2.11. The Contractor shall maintain
a list of the non-disclosure agreements completed in accordance with this clause E4.3.

E4.4 If requested by the Authority, the Contractor shall give the Authority a copy of the
list and, subsequently upon request by the Authority, copies of such of the listed non-
disclosure agreements as required by the Authority. The Contractor shall ensure that its
Staff, professional advisors and consultants are aware of the Contractor’s confidentiality
obligations under the Contract.

E4.5 The Contractor may only disclose the Authority's Confidential Information to the
Staff who are directly involved in the provision of the Services and who need to know the
information, and shall ensure that such Staff are aware of and shall comply with these
obligations as to confidentiality.

E4.6 The Contractor shall not, and shall procure that the Staff do not, use any of the
Authority's Confidential Information received otherwise than for the purposes of this
Contract.

E4.7 Clause E4.1 shall not apply to the extent that:

(@)  such disclosure is a requirement of Law placed upon the Party making the
disclosure, including any requirements for disclosure under the FOIA or the EIR;

(b) such information was in the possession of the Party making the disclosure without
obligation of confidentiality prior to its disclosure by the information owner;

(c) such information was obtained from a third party without obligation of confidentiality;

(d)  such information was already in the public domain at the time of disclosure
otherwise than by a breach of the Contract; or

(e) it is independently developed without access to the other Party's Confidential
Information.
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E4.8 Nothing in clause E4.1 shall prevent the Authority disclosing any Confidential
Information obtained from the Contractor:

(@) for the purpose of the examination and certification of the Authority’s accounts;

(b) for the purpose of any examination pursuant to section 6(1) of the National Audit
Act 1983 of the economy, efficiency and effectiveness with which the Authority has used
its resources;

(©) to any Crown Body or any Contracting Authority and the Contractor hereby
acknowledges that all government departments or Contracting Authorities receiving such
Confidential Information may further disclose the Confidential Information to other
government departments or other Contracting Authorities on the basis that the information
Is confidential and is not to be disclosed to a third party which is not part of any
government department or any Contracting Authority;

(d)  to any consultant, contractor or other person engaged by the Authority

provided that in disclosing information under clauses E4.8 (c) and (d) the Authority
discloses only the information which is necessary for the purpose concerned and requests
that the information is treated in confidence and that a confidentiality undertaking is given
where appropriate.

E4.9 Nothing in clauses E4.1 to E4.6 shall prevent either Party from using any
techniques, ideas or Know-How gained during the performance of its obligations under the
Contract in the course of its normal business, to the extent that this does not result in a
disclosure of the other Party’s Confidential Information or an infringement of the other
Party’s Intellectual Property Rights.

E4.10 The Authority shall use all reasonable endeavours to ensure that any government
department, Contracting Authority, employee, third party or Sub-Contractor to whom the

Contractor's Confidential Information is disclosed pursuant to clause E4.6 is made aware
of the Authority's obligations of confidentiality.

E4.11 If the Contractor does not comply with clauses E4.1 to E4.6 the Authority may
terminate the Contract immediately on written notice to the Contractor.

E4.12 In order to ensure that no unauthorised person gains access to any Confidential
Information or any data obtained in the supply of the Services, the Contractor shall
maintain adequate security arrangements that meet the requirements of professional
standards and best practice.

E4.13 The Contractor will immediately notify the Authority of any breach of security in
relation to Confidential Information and all data obtained in the supply of the Services and
will keep a record of such breaches. The Contractor will use its best endeavours to recover
such Confidential Information or data however it may be recorded. The Contractor will co-
operate with the Authority in any investigation as a result of any breach of security in
relation to Confidential Information or data.

E4.14 The Contractor shall, at its own expense, alter any security systems at any time

during the Contract Period at the Authority’s request if the Authority reasonably believes
the Contractor has failed to comply with clause E4.12.
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E5 Freedom of Information

E5.1 The Contractor acknowledges that the Authority is subject to the requirements of
the FOIA and the EIR.

E5.2 The Contractor shall transfer to the Authority all Requests for Information that it
receives as soon as practicable and in any event within 2 Working Days of receipt:

(@) give the Authority a copy of all Information in connection with the Contract in its
possession or control in the form that the Authority requires within 5 Working Days (or
such other period as the Authority may specify) of the Authority's request;

(b) provide all necessary assistance as reasonably requested by the Authority to
enable the Authority to comply with its obligations under the FOIA and EIR;

(©) not respond to directly to a Request for Information unless authorised to do so in
writing by the Authority.

E5.3 The Authority shall determine in its absolute discretion and notwithstanding any
other provision in the Contract or any other agreement whether the Commercially
Sensitive Information and any other Information is exempt from disclosure in accordance
with the provisions of the FOIA and/or the EIR.

E6 Publicity, Media and Official Enquiries

E6.1 Without prejudice to the Authority’s obligations under the FOIA, the EIR or any
obligations under the Regulations, or any policy requirements as to transparency, neither
Party shall make any press announcement or publicise the Contract or any part thereof in
any way, except with the written consent of the other Party.

E6.2 The Contractor shall use its reasonable endeavours to ensure that its Staff,
professional advisors and consultants comply with clause EG6.1.

E7 Security

E7.1 The Authority shall be responsible for maintaining the security of the Authority’s
Premises in accordance with its standard security requirements. The Contractor shall
comply with all security requirements of the Authority while on the Authority’s Premises,
and shall ensure that all Staff comply with such requirements.

E7.2 The Authority shall give the Contractor upon request copies of its written security
procedures.

E7.3 The Contractor shall, as an enduring obligation during the Contract Period, use the
latest versions of anti-virus definitions available from an industry accepted anti-virus
software vendor to check for and delete Malicious Software from the ICT Environment.

E7.4 Notwithstanding clause E7.3, if Malicious Software is found, the Parties shall co-

operate to reduce the effect of the Malicious Software and, particularly if Malicious
Software causes loss of operational efficiency or loss or corruption of the Authority Data,
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assist each other to mitigate any losses and to restore the provision of Services to their
desired operating efficiency.

E7.5 Any cost arising out of the actions of the Parties taken in compliance with clause
E7.4 shall be borne by the Parties as follows:

€) by the Contractor where the Malicious Software originates from the Contractor
Software, the Third Party Software or the Authority Data (whilst the Authority Data was
under the control of the Contractor); and

(b) by the Authority if the Malicious Software originates from the Authority Software or
Authority Data (whilst the Authority Data was under the control of the Authority).

E8 Intellectual Property Rights
E8.1 All Intellectual Property Rights in:
(@) the Results; or

(b)  any guidance, specifications, reports, studies, instructions, toolkits, plans, data,
drawings, databases, patents, patterns, models, designs or other material which is
furnished to or made available to the Contractor by or on behalf of the Authority (together
with the Results, the "IP Materials")

shall vest in the Authority (save for Copyright and Database Rights which shall vest in Her
Majesty the Queen) and the Contractor shall not, and shall ensure that the Staff shall not,
use or disclose any IP Materials without Approval save to the extent necessary for
performance by the Contractor of its obligations under the Contract.

E8.2 The Contractor hereby assigns:

(&) to the Authority, with full title guarantee, all Intellectual Property Rights (save for
Copyright and Database Rights) which may subsist in the IP Materials prepared in
accordance with clauses E8.1(a) and (b). This assignment shall take effect on the date of
the Contract or (in the case of rights arising after the date of the Contract) as a present
assignment of future rights that will take effect immediately on the coming into existence of
the Intellectual Property Rights produced by the Contractor; and

(b) to Her Majesty the Queen, with full title guarantee, all Copyright and Database
Rights which may subsist in the IP Materials prepared in accordance with clauses E8.1 (a)
and (b),

and shall execute all documents and do all acts as are necessary to execute these
assignments.

E8.3 The Contractor shall:
(a) waive or procure a waiver of any moral rights held by it or any third party in

copyright material arising as a result of the Contract or the performance of its obligations
under the Contract;
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(b) ensure that the third party owner of any Intellectual Property Rights that are or
which may be used to perform the Services grants to the Authority a non-exclusive licence
or, if itself a licensee of those rights, shall grant to the Authority an authorised sub-licence,
to use, reproduce, modify, develop and maintain the Intellectual Property Rights in the
same. Such licence or sub-licence shall be non-exclusive, perpetual, royalty-free,
worldwide and irrevocable and shall include the right for the Authority to sub-license,
transfer, novate or assign to other Contracting Authorities, the Crown, the Replacement
Contractor or to any other third party supplying goods and/or services to the Authority
(“Indemnified Persons”);

(c) not infringe any Intellectual Property Rights of any third party in supplying the
Services; and

(d) during and after the Contract Period, indemnify and keep indemnified the Authority
and the Indemnified Persons from and against all actions, suits, claims, demands, losses,
charges, damages, costs and expenses and other liabilities which the Authority or
Indemnified Persons may suffer or incur as a result of or in connection with any breach of
this clause E8.3, except to the extent that any such claim results directly from:

)] items or materials based upon designs supplied by the Authority; or

i) the use of data supplied by the Authority which is not required to be verified by the
Contractor under any provision of the Contract.

E8.4 The Authority shall notify the Contractor in writing of any claim or demand brought
against the Authority for infringement or alleged infringement of any Intellectual Property
Right in materials supplied and/or licensed by the Contractor to the Authority.

E8.5 The Contractor shall at its own expense conduct all negotiations and any litigation
arising in connection with any claim, demand or action by any third party for infringement
or alleged infringement of any third party Intellectual Property Rights (whether by the
Authority, the Contractor or Indemnified Person) arising from the performance of the
Contractor’s obligations under the Contract (“Third Party IP Claim”), provided that the
Contractor shall at all times:

(@)  consult the Authority on all material issues which arise during the conduct of such
litigation and negotiations;

(b)  take due and proper account of the interests of the Authority; and

(c) not settle or compromise any claim without Approval (not to be unreasonably
withheld or delayed).

E8B.6 The Authority shall at the request of the Contractor afford to the Contractor all
reasonable assistance for the purpose of contesting any Third Party IP Claim and the
Contractor shall indemnify the Authority for all costs and expenses (including, but not
limited to, legal costs and disbursements) incurred in doing so. The Contractor shall not be
required to indemnify the Authority under this clause E8.6 in relation to any costs and
expenses to the extent that such arise directly from the matters referred to in clauses
E8.3(d) i) and ii).
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E8.7 The Authority shall not, without the Contractor’s consent, make any admissions
which may be prejudicial to the defence or settlement of any Third Party IP Claim.

E8.8 If any Third Party IP Claim is made or in the reasonable opinion of the Contractor is
likely to be made, the Contractor shall notify the Authority and any relevant Indemnified
Person, at its own expense and subject to Approval (not to be unreasonably withheld or
delayed), shall (without prejudice to the rights of the Authority under clauses E8.3(b) and
G2.1(g)) use its best endeavours to:

(@) modify any or all of the Services without reducing the performance or functionality of
the same, or substitute alternative services of equivalent performance and functionality, so
as to avoid the infringement or the alleged infringement; or

(b) procure a licence to use the Intellectual Property Rights and supply the Services
which are the subject of the alleged infringement, on terms which are acceptable to the
Authority

and if the Contractor is unable to comply with clauses E8.8(a) or (b) within 20 Working
Days of receipt by the Authority of the Contractor’s notification the Authority may terminate
the Contract immediately by notice to the Contractor.

E8.9 The Contractor grants to the Authority and, if requested by the Authority, to a
Replacement Contractor, a royalty-free, irrevocable, worldwide, non-exclusive licence (with
a right to sub-license) to use any Intellectual Property Rights that the Contractor owned or
developed prior to the Commencement Date and which the Authority (or the Replacement
Contractor) reasonably requires in order for the Authority to exercise its rights under, and
receive the benefit of, the Contract (including, without limitation, the Services).

E9 Audit

E9.1 The Contractor shall keep and maintain until 6 years after the end of the Contract
Period, or as long a period as may be agreed between the Parties, full and accurate
records of the Contract including the Services supplied under it, all expenditure reimbursed
by the Authority, and all payments made by the Authority. The Contractor shall on request
afford the Authority or the Authority’s representatives such access to those records and
processes as may be requested by the Authority in connection with the Contract.

E9.2 The Contractor agrees to make available to the Authority, free of charge, whenever
requested, copies of audit reports obtained by the Contractor in relation to the Services.

E9.3 The Contractor shall permit duly authorised representatives of the Authority and/or
the National Audit Office to examine the Contractor’s records and documents relating to
the Contract and to provide such copies and oral or written explanations as may
reasonably be required.

E9.4 The Contractor (and its agents) shall permit the Comptroller and Auditor General
(and his appointed representatives) access free of charge during normal business hours
on reasonable notice to all such documents (including computerised documents and data)
and other information as the Comptroller and Auditor General may reasonably require for
the purposes of his financial audit of the Authority and for carrying out examinations into
the economy, efficiency and effectiveness with which the Authority has used its resources.
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The Contractor shall provide such explanations as are reasonably required for these
purposes.

E10 Tax Compliance

E10.1 If, during the Contract Period, an Occasion of Tax Non-Compliance occurs, the
Contractor shall:

(@) notify the Authority in writing of such fact within 5 Working Days of its occurrence;
and

(b) promptly give the Authority:

)] details of the steps it is taking to address the Occasion of Tax Non-Compliance and
to prevent the same from recurring, together with any mitigating factors it considers
relevant; and

1)) such other information in relation to the Occasion of Tax Non-Compliance as the
Authority may reasonably require.

E10.2 If the Contractor or any Staff are liable to be taxed in the UK or to pay NICs in
respect of consideration received under the Contract, the Contractor shall:

(@) atalltimes comply with ITEPA and all other statutes and regulations relating to
income tax, and SSCBA and all other statutes and regulations relating to NICS, in respect
of that consideration; and

(b) indemnify the Authority against any income tax, NICs and social security
contributions and any other liability, deduction, contribution, assessment or claim arising
from or made in connection with the provision of the Services by the Contractor or any
Staff.

F. CONTROL OF THE CONTRACT

F1 Failure to meet Requirements

F1.1 If the Authority informs the Contractor in writing that the Authority reasonably
believes that any part of the Services do not meet the requirements of the Contract or
differs in any way from those requirements, and this is not as a result of a default by the
Authority, the Contractor shall at its own expense re-schedule and carry out the Services
in accordance with the requirements of the Contract within such reasonable time as may
be specified by the Authority.

F2  Monitoring of Contract Performance
F2.1 The Contractor shall immediately inform the Authority if any of the Services are not
being or are unable to be performed, the reasons for non-performance, any corrective

action and the date by which that action will be completed.

F2.2 At or around 6 Months from the Commencement Date and each anniversary of the
Commencement Date thereafter (each being a "Review Date"), the Authority shall carry
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out a review of the performance of the Contractor (“Checkpoint Review”). Without
prejudice to the generality of the foregoing, the Authority may in respect of the period
under review consider such items as (but not limited to): the Contractor’s delivery of the
Services; the Contractor’s contribution to innovation in the Authority; whether the Services
provide the Authority with best value for money; consideration of any changes which may
need to be made to the Services; a review of future requirements in relation to the
Services and progress against key milestones.

F2.3 The Contractor shall provide at its own cost any assistance reasonably required by
the Authority to perform such Checkpoint Review including the provision of data and
information.

F2.4 The Authority may produce a report (a "Checkpoint Review Report") of the results
of each Checkpoint Review stating any areas of exceptional performance and areas for
improvement in the provision of the Services and where there is any shortfall in any aspect
of performance reviewed as against the Authority’s expectations and the Contractor’s
obligations under this Contract.

F2.5 The Authority shall give the Contractor a copy of the Checkpoint Review Report (if
applicable). The Authority shall consider any Contractor comments and may produce a
revised Checkpoint Review Report.

F2.6 The Contractor shall, within 10 Working Days of receipt of the Checkpoint Review
Report (revised as appropriate) provide the Authority with a plan to address resolution of
any shortcomings and implementation of improvements identified by the Checkpoint
Review Report.

F2.7 Actions required to resolve shortcomings and implement improvements (either as a
consequence of the Contractor’s failure to meet its obligations under this Contract
identified by the Checkpoint Review Report, or those which result from the Contractor’'s
failure to meet the Authority's expectations notified to the Contractor or of which the
Contractor ought reasonably to have been aware) shall be implemented at no extra charge
to the Authority.

F3 Remedies for inadequate performance

F3.1 If the Authority reasonably believes the Contractor has committed a Material Breach
it may, without prejudice to its rights under clause H2 (Termination on Default), do any of
the following:

(@) without terminating the Contract, itself supply or procure the supply of all or part of
the Services until such time as the Contractor has demonstrated to the Authority’s
reasonable satisfaction that the Contractor will be able to supply the Services in
accordance with the Specification;

(b)  without terminating the whole of the Contract, terminate the Contract in respect of
part of the Services only (whereupon a corresponding reduction in the Price shall be
made) and thereatfter itself supply or procure a third party to supply such part of the
Services;

(c) withhold or reduce payments to the Contractor in such amount as the Authority
reasonably deems appropriate in each particular case; and/or
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(d)  terminate the Contract in accordance with clause H2.

F3.2 Without prejudice to its right under clause C3 (Recovery of Sums Due), the
Authority may charge the Contractor for any costs reasonably incurred and any reasonable
administration costs in respect of the supply of any part of the Services by the Authority or
a third party to the extent that such costs exceed the payment which would otherwise have
been payable to the Contractor for such part of the Services.

F3.3 If the Authority reasonably believes the Contractor has failed to supply all or any
part of the Services in accordance with the Contract, professional or industry practice
which could reasonably be expected of a competent and suitably qualified person, or any
legislative or regulatory requirement, the Authority may give the Contractor notice
specifying the way in which its performance falls short of the requirements of the Contract
or is otherwise unsatisfactory.

F3.4 If the Contractor has been naotified of a failure in accordance with clause F3.3 the
Authority may:

(@) direct the Contractor to identify and remedy the failure within such time as may be
specified by the Authority and to apply all such additional resources as are necessary to
remedy that failure at no additional charge to the Authority within the specified timescale;
and/or

(b)  withhold or reduce payments to the Contractor in such amount as the Authority
deems appropriate in each particular case until such failure has been remedied to the
satisfaction of the Authority.

F3.5 If the Contractor has been notified of a failure in accordance with clause F3.3, it
shall:

@) use all reasonable endeavours to immediately minimise the impact of such failure to
the Authority and to prevent such failure from recurring; and

(b) immediately give the Authority such information as the Authority may request
regarding what measures are being taken to comply with the obligations in this clause F3.5
and the progress of those measures until resolved to the satisfaction of the Authority.

F3.6 If, having been notified of any failure, the Contractor fails to remedy it in accordance
with clause F3.5 within the time specified by the Authority, the Authority may treat the
continuing failure as a Material Breach and may terminate the Contract immediately on
notice to the Contractor.

F4  Transfer and Sub-Contracting

F4.1 Except where clauses F4.6 and F4.7 both apply, the Contractor shall not transfer,
charge, assign, sub-contract or in any other way dispose of the Contract or any part of it
without Approval. All such documents shall be evidenced in writing and shown to the
Authority on request. Sub-contracting any part of the Contract shall not relieve the
Contractor of any of its obligations or duties under the Contract.
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F4.2 The Contractor shall be responsible for the acts and/or omissions of its Sub-
Contractors as though they are its own. If it is appropriate, the Contractor shall provide
each Sub-Contractor with a copy of the Contract and obtain written confirmation from them
that they will provide the Services fully in accordance with the Contract.

F4.3 The Contractor shall ensure that its Sub-Contractors and suppliers retain all records
relating to the Services for at least 6 years from the date of their creation and make them
available to the Authority on request in accordance with the provisions of clause E9
(Audit). If any Sub-Contractor or supplier does not allow the Authority access to the
records then the Authority shall have no obligation to pay any claim or invoice made by the
Contractor on the basis of such documents or work carried out by the Sub-Contractor or
supplier.

F4.4 If the Authority has consented to the award of a Sub-Contract, the Contractor shall
ensure that:

(@) the Sub-Contract contains a right for the Contractor to terminate the Sub-Contract if
the relevant Sub-Contractor does not comply in the performance of its contract with legal
obligations in environmental, social or labour law;

(b)  the Sub-Contractor includes a provision having the same effect as set out in clause
F4.4 (a) in any Sub-Contract which it awards; and

(©) copies of each Sub-Contract shall, at the request of the Authority, be sent by the
Contractor to the Authority immediately.

F4.5 If the Authority believes there are:

(@) compulsory grounds for excluding a Sub-Contractor pursuant to regulation 57 of the
Regulations, the Contractor shall replace or not appoint the Sub-Contractor; or

(b) non-compulsory grounds for excluding a Sub-Contractor pursuant to regulation 57
of the Regulations, the Authority may require the Contractor to replace or not appoint the
Sub-Contractor and the Contractor shall comply with such requirement.

F4.6 Notwithstanding clause F4.1, the Contractor may assign to a third party (the
“Assignee”) the right to receive payment of the Price or any part thereof due to the
Contractor (including any interest which the Authority incurs under clause C2 (Payment
and VAT)). Any assignment under this clause F4.6 shall be subject to:

€) reduction of any sums in respect of which the Authority exercises its right of
recovery under clause C3 (Recovery of Sums Due);

(b)  all related rights of the Authority under the Contract in relation to the recovery of
sums due but unpaid; and

(c) the Authority receiving notification under both clauses F4.7 and F4.8.
F4.7 If the Contractor assigns the right to receive the Price under clause F4.6, the

Contractor or the Assignee shall notify the Authority in writing of the assignment and the
date upon which the assignment becomes effective.
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F4.8 The Contractor shall ensure that the Assignee notifies the Authority of the
Assignee’s contact information and bank account details to which the Authority shall make
payment.

F4.9 The provisions of clause C2 shall continue to apply in all other respects after the
assignment and shall not be amended without Approval.

F4.10 Subject to clause F4.11, the Authority may assign, novate or otherwise dispose of
its rights and obligations under the Contract or any part thereof to:

(@) any Contracting Authority;

(b)  any other body established or authorised by the Crown or under statute in order
substantially to perform any of the functions that had previously been performed by the
Authority; or

(c) any private sector body which substantially performs the functions of the Authority

provided that any such assignment, novation or other disposal shall not increase the
burden of the Contractor’s obligations under the Contract.

F4.11 Any change in the legal status of the Authority such that it ceases to be a
Contracting Authority shall not, subject to clause F4.12, affect the validity of the Contract
and the Contract shall bind and inure to the benefit of any successor body to the Authority.

F4.12 If the rights and obligations under the Contract are assigned, novated or otherwise
disposed of pursuant to clause F4.10 to a body which is not a Contracting Authority or if
there is a change in the legal status of the Authority such that it ceases to be a Contracting
Authority (in the remainder of this clause both such bodies being referred to as the
“Transferee”):

(@) the rights of termination of the Authority in clauses H1 and H2 shall be available to
the Contractor in respect of the Transferee; and

(b)  the Transferee shall only be able to assign, novate or otherwise dispose of its rights
and obligations under the Contract or any part thereof with the prior consent in writing of
the Contractor.

F4.13 The Authority may disclose to any Transferee any Confidential Information of the
Contractor which relates to the performance of the Contractor’s obligations under the
Contract. In such circumstances the Authority shall authorise the Transferee to use such
Confidential Information only for purposes relating to the performance of the Contractor’'s
obligations under the Contract and for no other purpose and shall take all reasonable
steps to ensure that the Transferee gives a confidentiality undertaking in relation to such
Confidential Information.

F4.14 Each Party shall at its own cost and expense carry out, or use all reasonable
endeavours to ensure the carrying out of, whatever further actions (including the execution
of further documents) the other Party reasonably requires from time to time for the purpose
of giving that other Party the full benefit of the provisions of the Contract.
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F5 Waiver

F5.1 The failure of either Party to insist upon strict performance of any provision of the
Contract, or the failure of either Party to exercise, or any delay in exercising, any right or
remedy shall not constitute a waiver of that right or remedy and shall not cause a
diminution of the obligations established by the Contract.

F5.2 No waiver shall be effective unless it is expressly stated to be a waiver and
communicated to the other Party in writing in accordance with clause A4 (Notices and
Communications).

F5.3 A waiver of any right or remedy arising from a breach of the Contract shall not
constitute a waiver of any right or remedy arising from any other or subsequent breach of
the Contract.

F6 Variation

F6.1 If, after the Commencement Date, the Authority’s requirements change, the
Authority may request a Variation subject to the terms of this clause 6.

F6.2 The Authority may request a Variation by notifying the Contractor in writing of the
Variation and giving the Contractor sufficient information to assess the extent of the
Variation and consider whether any change to the Price is required in order to implement
the Variation within a reasonable time limit specified by the Authority. If the Contractor
accepts the Variation it shall confirm it in writing.

F6.3 If the Contractor is unable to accept the Variation or where the Parties are unable to
agree a change to the Price, the Authority may:

(@) allow the Contractor to fulfil its obligations under the Contract without the Variation
to the Specification; or

(b)  terminate the Contract immediately except where the Contractor has already
delivered all or part of the Services or where the Contractor can show evidence of
substantial work being carried out to fulfil the requirements of the Specification; and in
such case the Parties shall attempt to agree upon a resolution to the matter. If a resolution
cannot be reached, the matter shall be dealt with under the Dispute Resolution procedure
detailed in clause 12 (Dispute Resolution).

F6.4 No Variation will take effect unless and until it is recorded in a validly executed
CCN. Execution of a CNN is made via electronic signature as described in clause 1.2 of
Section 1 of the Contract.

F6.5 A CCN takes effect on the date on which both Parties communicate acceptance of
the CCN via Bravo. On the date it communicates acceptance of the CCN in this way the
Contractor is deemed to warrant and represent that the CCN has been executed by a duly
authorised representative of the Contractor in addition to the warranties and
representations set out in clause G2.

F6.6 The provisions of clauses F6.4 and F6.5 may be varied in an emergency if it is not
practicable to obtain the Authorised Representative’s approval within the time necessary to
make the Variation in order to address the emergency. In an emergency, Variations may
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be approved by a different representative of the Authority. However, the Authorised
Representative shall have the right to review such a Variation and require a CCN to be
entered into on a retrospective basis which may itself vary the emergency Variation.

F7  Severability

F7.1 If any provision of the Contract which is not of a fundamental nature is held invalid,
illegal or unenforceable for any reason by any court of competent jurisdiction, such
provision shall be severed and the remainder of the provisions of the Contract shall

continue in full force and effect as if the Contract had been executed with the invalid, illegal
or unenforceable provision eliminated.

F8 Remedies Cumulative
F8.1 Except as expressly provided in the Contract all remedies available to either Party
for breach of the Contract are cumulative and may be exercised concurrently or

separately, and the exercise of any one remedy shall not be deemed an election of such
remedy to the exclusion of other remedies.

F9 Entire Agreement

F9.1 The Contract constitutes the entire agreement between the Parties in respect of the
matters dealt with therein. The Contract supersedes all prior negotiations between the
Parties and all representations and undertakings made by one Party to the other, whether

written or oral, except that this clause shall not exclude liability in respect of any fraudulent
misrepresentation.

F10 Counterparts
F10.1 The Contract may be executed in counterparts, each of which when executed and

delivered shall constitute an original but all counterparts together shall constitute one and
the same instrument.

G LIABILITIES

Gl Liability, Indemnity and Insurance

G1.1 Neither Party limits its liability for:

(@) death or personal injury caused by its negligence;
(b)  fraud or fraudulent misrepresentation;

(c) any breach of any obligations implied by section 2 of the Supply of Goods and
Services Act 1982;

(c) any breach of clauses D1, E1, E2 and E4;
(d) Schedule 8; or

(e) any liability to the extent it cannot be limited or excluded by Law.
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G1.2 Subject to clauses G1.3 and G1.4, the Contractor shall indemnify the Authority and
keep the Authority indemnified fully against all claims, proceedings, demands, charges,
actions, damages, costs, breach of statutory duty, expenses and any other liabilities which
may arise out of the supply, or the late or purported supply, of the Services or the
performance or non-performance by the Contractor of its obligations under the Contract or
the presence of the Contractor or any Staff on the Premises, including in respect of any
death or personal injury, loss of or damage to property, financial loss arising from any
advice given or omitted to be given by the Contractor, or any other loss which is caused
directly by any act or omission of the Contractor.

G1.3 Subject to clause G1.1 the Contractor’s aggregate liability in respect of the Contract
shall not exceed £2 million.

G1.4 The Contractor shall not be responsible for any injury, loss, damage, cost or
expense if and to the extent that it is caused by the negligence or wilful misconduct of the
Authority or by breach by the Authority of its obligations under the Contract.

G1.5 The Authority may recover from the Contractor the following losses incurred by the
Authority to the extent they arise as a result of a Default by the Contractor:

(@) any additional operational and/or administrative costs and expenses incurred by the
Authority, including costs relating to time spent by or on behalf of the Authority in dealing
with the consequences of the Default;

(b)  any wasted expenditure or charges;

(c) the additional costs of procuring a Replacement Contractor for the remainder of the
Contract Period and or replacement deliverables which shall include any incremental costs
associated with the Replacement Contractor and/or replacement deliverables above those
which would have been payable under the Contract;

(d)  any compensation or interest paid to a third party by the Authority; and

(e) any fine or penalty incurred by the Authority pursuant to Law and any costs incurred
by the Authority in defending any proceedings which result in such fine or penalty.

G1.6 Subject to clauses G1.1 and G1.5, neither Party shall be liable to the other for any:

@) loss of profits, turnover, business opportunities or damage to goodwill (in each case
whether direct or indirect); or

(b) indirect, special or consequential loss.

G1.7 Unless otherwise specified by the Authority, the Contractor shall, with effect from
the Commencement Date for such period as necessary to enable the Contractor to comply
with its obligations herein, take out and maintain with a reputable insurance company a
policy or policies of insurance providing an adequate level of cover in respect of all risks
which may be incurred by the Contractor, arising out of the Contractor’s performance of its
obligations under the Contract, including death or personal injury, loss of or damage to
property or any other loss. Such policies shall include cover in respect of any financial loss
arising from any advice given or omitted to be given by the Contractor. Such insurance
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shall be maintained for the duration of the Contract Period and for a minimum of 6 years
following the end of the Contract.

G1.8 The Contractor shall hold employer’s liability insurance in respect of Staff and such
insurance shall be in accordance with any legal requirement from time to time in force.

G1.9 The Contractor shall give the Authority, on request, copies of all insurance policies
referred to in this clause or a broker’s verification of insurance to demonstrate that the
appropriate cover is in place, together with receipts or other evidence of payment of the
latest premiums due under those policies.

G1.10 If the Contractor does not give effect to and maintain the insurances required by the
provisions of the Contract, the Authority may make alternative arrangements to protect its
interests and may recover the costs of such arrangements from the Contractor.

G1.11 The provisions of any insurance or the amount of cover shall not relieve the
Contractor of any liabilities under the Contract.

G1.12 The Contractor shall not take any action or fail to take any reasonable action, or (to
the extent that it is reasonably within its power) permit anything to occur in relation to the
Contractor, which would entitle any insurer to refuse to pay any claim under any insurance
policy in which the Contractor is an insured, a co-insured or additional insured person.

G2 Warranties and Representations

G2.1 The Contractor warrants and represents on the Commencement Date and for the
Contract Period that:

(@) it has full capacity and authority and all necessary consents to enter into and
perform the Contract and that the Contract is executed by a duly authorised representative
of the Contractor;

(b) in entering the Contract it has not committed any fraud;

(©) as at the Commencement Date, all information contained in the Tender or other
offer made by the Contractor to the Authority remains true, accurate and not misleading,
save as may have been specifically disclosed in writing to the Authority prior to execution
of the Contract and in addition, that it will advise the Authority of any fact, matter or
circumstance of which it may become aware which would render such information to be
false or misleading;

(d) no claim is being asserted and no litigation, arbitration or administrative proceeding
is presently in progress or, to the best of its knowledge and belief, pending or threatened
against it or any of its assets which will or might have an adverse effect on its ability to
perform its obligations under the Contract;

(e) it is not subject to any contractual obligation, compliance with which is likely to have
a material adverse effect on its ability to perform its obligations under the Contract;

() no proceedings or other steps have been taken and not discharged (nor, to the best
of its knowledge, are threatened) for the winding up of the Contractor or for its dissolution
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or for the appointment of a receiver, administrative receiver, liquidator, manager,
administrator or similar officer in relation to any of the Contractor’s assets or revenue;

(9) it owns, or has obtained or is able to obtain valid licences for, all Intellectual
Property Rights that are necessary for the performance of its obligations under the
Contract;

(h) any person engaged by the Contractor shall be engaged on terms which do not
entitle them to any Intellectual Property Right in any IP Materials;

0] in the 3 years (or period of existence where the Contractor has not been in
existence for 3 years) prior to the date of the Contract:

)] it has conducted all financial accounting and reporting activities in compliance in all
material respects with the generally accepted accounting principles that apply to it in any
country where it files accounts;

i) it has been in full compliance with all applicable securities and tax laws and
regulations in the jurisdiction in which it is established; and

i) it has not done or omitted to do anything which could have a material adverse effect
on its assets, financial condition or position as an ongoing business concern or its ability to
fulfil its obligations under the Contract;

()] it has and will continue to hold all necessary (if any) regulatory approvals from the
Regulatory Bodies necessary to perform its obligations under the Contract; and

(K) it has notified the Authority in writing of any Occasions of Tax Non-Compliance and
any litigation in which it is involved that is in connection with any Occasion of Tax Non-
Compliance.

G3 Force Majeure

G3.1 Subject to the remaining provisions of this clause G3, a Party may claim relief under
this clause G3 from liability for failure to meet its obligations under the Contract for as long
as and only to the extent that the performance of those obligations is directly affected by a
Force Majeure Event. Any failure or delay by the Contractor in performing its obligations
under the Contract which results from a failure or delay by an agent, Sub-Contractor or
supplier shall be regarded as due to a Force Majeure Event only if that agent, Sub-
Contractor or supplier is itself impeded by a Force Majeure Event from complying with an
obligation to the Contractor.

G3.2 The Affected Party shall as soon as reasonably practicable issue a Force Majeure
Notice, which shall include details of the Force Majeure Event, its effect on the obligations
of the Affected Party and any action the Affected Party proposes to take to mitigate its
effect.

G3.3 If the Contractor is the Affected Party, it shall not be entitled to claim relief under
this clause G3 to the extent that consequences of the relevant Force Majeure Event:

(@) are capable of being mitigated by any of the Services, but the Contractor has failed
to do so; and/or
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(b)  should have been foreseen and prevented or avoided by a prudent provider of
services similar to the Services, operating to the standards required by the Contract.

G3.4 Subject to clause G3.5, as soon as practicable after the Affected Party issues the
Force Majeure Notice, and at regular intervals thereafter, the Parties shall consult in good
faith and use reasonable endeavours to agree any steps to be taken and an appropriate
timetable in which those steps should be taken, to enable continued provision of the
Services affected by the Force Majeure Event.

G3.5 The Parties shall at all times following the occurrence of a Force Majeure Event and
during its subsistence use their respective reasonable endeavours to prevent and mitigate
the effects of the Force Majeure Event. Where the Contractor is the Affected Party, it shall
take all steps in accordance with Good Industry Practice to overcome or minimise the
consequences of the Force Majeure Event.

G3.6 If, as a result of a Force Majeure Event:

(@) an Affected Party fails to perform its obligations in accordance with the Contract,
then during the continuance of the Force Majeure Event:

)] the other Party shall not be entitled to exercise its rights to terminate the Contract in
whole or in part as a result of such failure pursuant to clause H2.1 or H2.3; and

1)) neither Party shall be liable for any Default arising as a result of such failure;

(b)  the Contractor fails to perform its obligations in accordance with the Contract it shall
be entitled to receive payment of the Price (or a proportional payment of it) only to the
extent that the Services (or part of the Services) continue to be performed in accordance
with the terms of the Contract during the occurrence of the Force Majeure Event.

G3.7 The Affected Party shall notify the other Party as soon as practicable after the Force
Majeure Event ceases or no longer causes the Affected Party to be unable to comply with
its obligations under the Contract.

G3.8 Relief from liability for the Affected Party under this clause G3 shall end as soon as
the Force Majeure Event no longer causes the Affected Party to be unable to comply with

its obligations under the Contract and shall not be dependent on the serving of notice
under clause G3.7.

H DEFAULT, DISRUPTION AND
TERMINATION

H1 Termination on Insolvency and Change of Control
H1.1 The Authority may terminate the Contract with immediate effect by notice and

without compensation to the Contractor where the Contractor is a company and in respect
of the Contractor:
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(&) aproposal is made for a voluntary arrangement within Part | of the Insolvency Act
1986 or of any other composition scheme or arrangement with, or assignment for the
benefit of, its creditors;

(b)  ashareholders’ meeting is convened for the purpose of considering a resolution
that it be wound up or a resolution for its winding-up is passed (other than as part of, and
exclusively for the purpose of, a bona fide reconstruction or amalgamation);

(c) a petition is presented for its winding up (which is not dismissed within 14 days of its
service) or an application is made for the appointment of a provisional liquidator or a
creditors’ meeting is convened pursuant to section 98 of the Insolvency Act 1986;

(d)  areceiver, administrative receiver or similar officer is appointed over the whole or
any part of its business or assets;

(e) an application order is made either for the appointment of an administrator or for an
administration order, an administrator is appointed, or notice of intention to appoint an
administrator is given;

)] it is or becomes insolvent within the meaning of section 123 of the Insolvency Act
1986;

(9) being a “small company” within the meaning of section 247(3) of the Companies Act
1985, a moratorium comes into force pursuant to Schedule Al of the Insolvency Act 1986;
or

(h)  any event similar to those listed in H1.1(a)-(g) occurs under the law of any other
jurisdiction.

H1.2 The Authority may terminate the Contract with immediate effect by notice and
without compensation to the Contractor where the Contractor is an individual and:

(@) an application for an interim order is made pursuant to sections 252-253 of the
Insolvency Act 1986 or a proposal is made for any composition scheme or arrangement
with, or assignment for the benefit of, the Contractor’s creditors;

(b)  apetition is presented and not dismissed within 14 days or order made for the
Contractor’s bankruptcy;

(c) a receiver, or similar officer is appointed over the whole or any part of the
Contractor’s assets or a person becomes entitled to appoint a receiver, or similar officer
over the whole or any part of his assets;

(d)  the Contractor is unable to pay his debts or has no reasonable prospect of doing so,
in either case within the meaning of section 268 of the Insolvency Act 1986;

(e)  acreditor or encumbrancer attaches or takes possession of, or a distress,
execution, sequestration or other such process is levied or enforced on or sued against,
the whole or any part of the Contractor’s assets and such attachment or process is not
discharged within 14 days;
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() he dies or is adjudged incapable of managing his affairs within the meaning of Part
VII of the Mental Capacity Act 2005;

(9) he suspends or ceases, or threatens to suspend or cease, to carry on all or a
substantial part of his business; or

(h)  any event similar to those listed in clauses H1.2(a) to (g) occurs under the law of
any other jurisdiction.

H1.3 The Contractor shall notify the Authority immediately in writing of any proposal or
negotiations which will or may result in a merger, take-over, change of control, change of
name or status including where the Contractor undergoes a change of control within the
meaning of section 1124 of the Corporation Taxes Act 2010 (“Change of Control”). The
Authority may terminate the Contract with immediate effect by notice and without
compensation to the Contractor within 6 Months of:

€) being notified that a Change of Control has occurred; or

(b)  where no notification has been made, the date that the Authority becomes aware of
the Change of Control,

but shall not be permitted to terminate where Approval was granted prior to the Change of
Control.

H1.4 The Authority may terminate the Contract with immediate effect by notice and
without compensation to the Contractor where the Contractor is a partnership and:

(@) aproposal is made for a voluntary arrangement within Article 4 of the Insolvent
Partnerships Order 1994 or a proposal is made for any other composition, scheme or
arrangement with, or assignment for the benefit of, its creditors; or

(b) it is for any reason dissolved; or

(c) a petition is presented for its winding up or for the making of any administration
order, or an application is made for the appointment of a provisional liquidator; or

(d) areceiver, or similar officer is appointed over the whole or any part of its assets; or
(e) the partnership is deemed unable to pay its debts within the meaning of section 222
or 223 of the Insolvency Act 1986 as applied and modified by the Insolvent Partnerships
Order 1994, or

() any of the following occurs in relation to any of its partners:

0] an application for an interim order is made pursuant to sections 252-253 of the
Insolvency Act 1986 or a proposal is made for any composition scheme or arrangement
with, or assignment for the benefit of, his creditors;

(i) a petition is presented for his bankruptcy; or

(i) areceiver, or similar officer is appointed over the whole or any part of his assets;

53



() any event similar to those listed in clauses H1.4(a) to (f) occurs under the law of any
other jurisdiction

H1.5 The Authority may terminate the Contract with immediate effect by notice and
without compensation to the Contractor where the Contractor is a limited liability
partnership and:

(@) a proposal is made for a voluntary arrangement within Part | of the Insolvency Act
1986 or a proposal is made for any other composition, scheme or arrangement with, or
assignment for the benefit of, its creditors;

(b) it is for any reason dissolved,;

(©) an application is made either for the appointment of an administrator or for an
administration order, an administrator is appointed, or notice of intention to appoint an
administrator is given within Part Il of the Insolvency Act 1986;

(d) any step is taken with a view to it being determined that it be wound up (other than
as part of, and exclusively for the purpose of, a bona fide reconstruction or amalgamation)
within Part IV of the Insolvency Act 1986;

(e) a petition is presented for its winding up (which is not dismissed within 14 days of its
service) or an application is made for the appointment of a provisional liquidator within Part
IV of the Insolvency Act 1986;

)] a receiver, or similar officer is appointed over the whole or any part of its assets; or

(9) it is or becomes unable to pay its debts within the meaning of section 123 of the
Insolvency Act 1986;

(h)  a moratorium comes into force pursuant to Schedule Al of the Insolvency Act 1986;
or

® any event similar to those listed in clauses H1.5 (a) to (h) occurs under the law of
any other jurisdiction.

H1.6 References to the Insolvency Act 1986 in clause H1.5(a) shall be construed as

being references to that Act as applied under the Limited Liability Partnerships Act 2000
subordinate legislation.

H2 Termination on Default

H2.1 The Authority may terminate the Contract with immediate effect by notice if the
Contractor commits a Default and:

(@) the Contractor has not remedied the Default to the satisfaction of the Authority
within 25 Working Days or such other period as may be specified by the Authority, after
issue of a notice specifying the Default and requesting it to be remedied,;

(b)  the Default is not, in the opinion of the Authority, capable of remedy; or

(c) the Default is a Material Breach.
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H2.2 If, through any Default of the Contractor, data transmitted or processed in
connection with the Contract is either lost or sufficiently degraded as to be unusable, the
Contractor shall be liable for the cost of reconstitution of that data and shall reimburse the
Authority in respect of any charge levied for its transmission and any other costs charged
in connection with such Default.

H2.3 If the Authority fails to pay the Contractor undisputed sums of money when due, the
Contractor shall give notice to the Authority of its failure to pay. If the Authority fails to pay
such undisputed sums within 90 Working Days of the date of such notice, the Contractor
may terminate the Contract in writing with immediate effect, save that such right of
termination shall not apply where the failure to pay is due to the Authority exercising its
rights under clause C3.1 (Recovery of Sums Due) or to a Force Majeure Event.

H3 Termination on Notice

H3.1 The Authority may terminate the Contract at any time by giving 30 days notice to
the Contractor.

H4 Other Termination Grounds
H4.1 The Authority may terminate the Contract on written notice to the Contractor if:

(@) the Contract has been subject to a substantial modification which requires a new
procurement procedure pursuant to regulation 72(9) of the Regulations;

(b)  the Contractor was, at the time the Contract was awarded, in one of the situations
specified in regulation 57(1) of the Regulations, including as a result of the application of
regulation 57 (2), and should therefore have been excluded from the procurement
procedure which resulted in its award of the Contract;

(©) the Contract should not have been awarded to the Contractor in view of a serious
infringement of the obligations under the Treaties and the Regulations that has been
declared by the Court of Justice of the European Union in a procedure under Article 258 of
the TFEU; or

(d)  the Contractor has not, in performing the Services, complied with its legal
obligations in respect of environmental, social or labour law.

H5 Consequences of Expiry or Termination

H5.1 If the Authority terminates the Contract under clauses H2 or H4 and makes other
arrangements for the supply of the Services the Authority may recover from the Contractor
the cost reasonably incurred of making those other arrangements and any additional
expenditure incurred by the Authority throughout the remainder of the Contract Period.

H5.2 If Contract is terminated under clauses H2 or H4 the Authority shall make no further
payments to the Contractor (for Services supplied by the Contractor prior to termination
and in accordance with the Contract but where the payment has yet to be made by the
Authority), until the Authority has established the final cost of making the other
arrangements envisaged under this clause.
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H5.3 If the Authority terminates the Contract under clause H3 the Authority shall make no
further payments to the Contractor except for Services supplied by the Contractor prior to
termination and in accordance with the Contract but where the payment has yet to be
made by the Authority.

H5.4 Save as otherwise expressly provided in the Contract:

(@) termination or expiry of the Contract shall be without prejudice to any rights,
remedies or obligations accrued under the Contract prior to termination or expiration and
nothing in the Contract shall prejudice the right of either Party to recover any amount
outstanding at such termination or expiry; and

(b)  termination of the Contract shall not affect the continuing rights, remedies or
obligations of the Authority or the Contractor under clauses C2 (Payment and VAT), C3
(Recovery of Sums Due), D1 (Prevention of Fraud and Bribery), E2 (Data Protection), E3
(Official Secrets Acts 1911 to 1989, Section 182 of the Finance Act 1989), E4 (Confidential
Information), E5 (Freedom of Information), E8 (Intellectual Property Rights), E9 (Audit), F9
(Remedies Cumulative), G1 (Liability, Indemnity and Insurance), H5 (Consequences of
Expiry or Termination), H7 (Recovery upon Termination) and |11 (Governing Law and
Jurisdiction).

H6 Disruption

H6.1 The Contractor shall take reasonable care to ensure that in the performance of its
obligations under the Contract it does not disrupt the operations of the Authority, its
employees or any other contractor employed by the Authority.

H6.2 The Contractor shall immediately inform the Authority of any actual or potential
industrial action, whether such action be by its own employees or others, which affects or
might affect its ability at any time to perform its obligations under the Contract.

H6.3 If there is industrial action by the Staff, the Contractor shall seek Approval to its
proposals to continue to perform its obligations under the Contract.

H6.4 If the Contractor’s proposals referred to in clause H6.3 are considered insufficient or
unacceptable by the Authority acting reasonably, then the Contract may be terminated with
immediate effect by the Authority by notice.

H6.5 If the Contractor is unable to deliver the Services owing to disruption of the
Authority’s normal business, the Contractor may request a reasonable allowance of time,
and, in addition, the Authority will reimburse any additional expense reasonably incurred
by the Contractor as a direct result of such disruption.

H7 Recovery upon Termination

H7.1 On termination of the Contract for any reason, the Contractor shall at its cost:

(@) immediately return to the Authority all Confidential Information, Personal Data and
IP Materials in its possession or in the possession or under the control of any permitted

suppliers or Sub-Contractors, which was obtained or produced in the course of providing
the Services;
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(b) immediately deliver to the Authority all Property (including materials, documents,
information and access keys) provided to the Contractor in good working order;

(c) immediately vacate any Authority Premises occupied by the Contractor;

(d) assist and co-operate with the Authority to ensure an orderly transition of the
provision of the Services to the Replacement Contractor and/or the completion of any work
in progress; and

(e) promptly provide all information concerning the provision of the Services which may
reasonably be requested by the Authority for the purposes of adequately understanding
the manner in which the Services have been provided and/or for the purpose of allowing
the Authority and/or the Replacement Contractor to conduct due diligence.

H7.2 If the Contractor does not comply with clauses H7.1(a) and (b), the Authority may
recover possession thereof and the Contractor grants a licence to the Authority or its
appointed agents to enter (for the purposes of such recovery) any premises of the
Contractor or its permitted suppliers or Sub-Contractors where any such items may be
held.

H8 Retendering and Handover

H8.1 Within 21 days of being requested by the Authority, the Contractor shall provide,
and thereafter keep updated, in a fully indexed and catalogued format, all the information
necessary to enable the Authority to issue tender documents for the future provision of the
Services.

H8.2 The Authority shall take all necessary precautions to ensure that the information
referred to in clause H8.1 is given only to potential providers who have qualified to tender
for the future provision of the Services.

H8.3 The Authority shall require that all potential providers treat the information in
confidence; that they do not communicate it except to such persons within their
organisation and to such extent as may be necessary for the purpose of preparing a
response to an invitation to tender issued by the Authority; and that they shall not use it for
any other purpose.

H8.4 The Contractor shall indemnify the Authority against any claim made against the
Authority at any time by any person in respect of any liability incurred by the Authority
arising from any deficiency or inaccuracy in information which the Contractor is required to
provide under clause H8.1.

H8.5 The Contractor shall allow access to the Premises in the presence of the Authorised
Representative, to any person representing any potential provider whom the Authority has
selected to tender for the future provision of the Services.

H8.6 If access is required to the Contractor’s Premises for the purposes of clause H8.5,
the Authority shall give the Contractor 7 days’ notice of a proposed visit together with a list
showing the names of all persons who will be visiting. Their attendance shall be subject to
compliance with the Contractor’s security procedures, subject to such compliance not
being in conflict with the objectives of the visit.

57



H8.7 The Contractor shall co-operate fully with the Authority during any handover at the
end of the Contract. This co-operation shall include allowing full access to, and providing
copies of, all documents, reports, summaries and any other information necessary in order
to achieve an effective transition without disruption to routine operational requirements.

H8.8 Within 10 Working Days of being requested by the Authority, the Contractor shall
transfer to the Authority, or any person designated by the Authority, free of charge, all
computerised filing, recording, documentation, planning and drawing held on software and
utilised in the provision of the Services. The transfer shall be made in a fully indexed and
catalogued disk format, to operate on a proprietary software package identical to that used
by the Authority.

H9 Exit Management

H9.1 Upon termination the Contractor shall render reasonable assistance to the Authority
to the extent necessary to effect an orderly assumption by a Replacement Contractor in
accordance with the procedure set out in clause H10.

H10 Exit Procedures

H10.1 Where the Authority requires a continuation of all or any of the Services on expiry or
termination of this Contract, either by performing them itself or by engaging a third party to
perform them, the Contractor shall co-operate fully with the Authority and any such third
party and shall take all reasonable steps to ensure the timely and effective transfer of the
Services without disruption to routine operational requirements.

H10.2 The following commercial approach shall apply to the transfer of the Services if the
Contractor:

(@) does not have to use resources in addition to those normally used to deliver the
Services prior to termination or expiry, there shall be no change to the Price; or

(b) reasonably incurs additional costs, the Parties shall agree a Variation to the Price
based on the Contractor’s rates either set out in Schedule 2 or forming the basis for the
Price.

H10.3 When requested to do so by the Authority, the Contractor shall deliver to the
Authority details of all licences for software used in the provision of the Services including
the software licence agreements.

H10.4 Within one Month of receiving the software licence information described above, the
Authority shall notify the Contractor of the licences it wishes to be transferred, and the
Contractor shall provide for the approval of the Authority a plan for licence transfer.

H11l Knowledge Retention

H11.1 The Contractor shall co-operate fully with the Authority in order to enable an
efficient and detailed knowledge transfer from the Contractor to the Authority on the
completion or earlier termination of the Contract and in addition, to minimise any disruption
to routine operational requirements. To facilitate this transfer, the Contractor shall provide
the Authority free of charge with full access to its Staff, and in addition, copies of all
documents, reports, summaries and any other information requested by the Authority. The
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Contractor shall comply with the Authority’s request for information no later than 15
Working Days from the date that that request was made.

|  DISPUTES AND LAW

11 Governing Law and Jurisdiction

1.1 Subject to the provisions of clause 12 the Contract, including any matters arising out
of or in connection with it, shall be governed by and interpreted in accordance with English
Law and shall be subject to the jurisdiction of the Courts of England and Wales. The
submission to such jurisdiction shall not limit the right of the Authority to take proceedings
against the Contractor in any other court of competent jurisdiction, and the taking of
proceedings in any other court of competent jurisdiction shall not preclude the taking of
proceedings in any other jurisdiction whether concurrently or not.

12 Dispute Resolution

2.1 The Parties shall attempt in good faith to negotiate a settlement to any dispute
between them arising out of or in connection with the Contract within 20 Working Days of
either Party notifying the other of the dispute and such efforts shall involve the escalation
of the dispute to the finance director of the Contractor and the commercial director of the
Authority.

2.2  Nothing in this dispute resolution procedure shall prevent the Parties from seeking
from any court of competent jurisdiction an interim order restraining the other Party from
doing any act or compelling the other Party to do any act.

2.3 If the dispute cannot be resolved by the Parties pursuant to clause 12.1 either Party
may refer it to mediation pursuant to the procedure set out in clause 12.5.

12.4  The obligations of the Parties under the Contract shall not cease, or be suspended
or delayed by the reference of a dispute to mediation (or arbitration) and the Contractor
and the Staff shall comply fully with the requirements of the Contract at all times.

2.5 The procedure for mediation and consequential provisions relating to mediation are
as follows:

(@) a neutral adviser or mediator (the “Mediator”) shall be chosen by agreement
between the Parties or, if they are unable to agree upon a Mediator within 10 Working
Days after a request by one Party to the other or if the Mediator agreed upon is unable or
unwilling to act, either Party shall within 10 Working Days from the date of the proposal to
appoint a Mediator or within 10 Working Days of notice to either Party that he is unable or
unwilling to act, apply to the Centre for Effective Dispute Resolution to appoint a Mediator;

(b)  the Parties shall within 10 Working Days of the appointment of the Mediator meet
with him in order to agree a programme for the exchange of all relevant information and
the structure to be adopted for negotiations. If appropriate, the Parties may at any stage
seek assistance from the Centre for Effective Dispute Resolution to provide guidance on a
suitable procedure;
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(c) unless otherwise agreed, all negotiations connected with the dispute and any
settlement agreement relating to it shall be conducted in confidence and without prejudice
to the rights of the Parties in any future proceedings;

(d) if the Parties reach agreement on the resolution of the dispute, the agreement shall
be recorded in writing and shall be binding on the Parties once it is signed by their duly
authorised representatives;

(e) failing agreement, either of the Parties may invite the Mediator to provide a non-
binding but informative written opinion. Such an opinion shall be provided on a without
prejudice basis and shall not be used in evidence in any proceedings relating to the
Contract without the prior written consent of both Parties; and

)] if the Parties fail to reach agreement within 60 Working Days of the Mediator being
appointed, or such longer period as may be agreed by the Parties, then any dispute or
difference between them may be referred to the Courts unless the dispute is referred to
arbitration pursuant to the procedures set out in clause 12.6.

2.6  Subject to clause 12.2, the Parties shall not institute court proceedings until the
procedures set out in clauses 12.1 and 12.3 have been completed save that:

(@) The Authority may at any time before court proceedings are commenced, serve a
notice on the Contractor requiring the dispute to be referred to and resolved by arbitration
in accordance with clause 12.7;

(b) if the Contractor intends to commence court proceedings, it shall serve notice on
the Authority of its intentions and the Authority shall have 21 days following receipt of such
notice to serve a reply on the Contractor requiring the dispute to be referred to and
resolved by arbitration in accordance with clause 12.7; and

(c) the Contractor may request by notice to the Authority that any dispute be referred
and resolved by arbitration in accordance with clause 12.7, to which the Authority may
consent as it sees fit.

12.7 If any arbitration proceedings are commenced pursuant to clause 12.6,

(@) the arbitration shall be governed by the provisions of the Arbitration Act 1996 and
the Authority shall give a notice of arbitration to the Contractor (the “Arbitration Notice”)
stating:

0] that the dispute is referred to arbitration; and

(i) providing details of the issues to be resolved;

(b)  the London Court of International Arbitration (“LCIA”) procedural rules in force at the
date that the dispute was referred to arbitration in accordance with 12.7(b) shall be applied
and are deemed to be incorporated by reference to the Contract and the decision of the
arbitrator shall be binding on the Parties in the absence of any material failure to comply
with such rules;

(c) the tribunal shall consist of a sole arbitrator to be agreed by the Parties;

60



(d) if the Parties fail to agree the appointment of the arbitrator within 10 days of the
Arbitration Notice being issued by the Authority under clause 12.7(a) or if the person
appointed is unable or unwilling to act, the arbitrator shall be appointed by the LCIA;

(e) the arbitration proceedings shall take place in London and in the English language;
and

)] the arbitration proceedings shall be governed by, and interpreted in accordance
with, English Law.
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SCHEDULE 1 - SPECIFICATION

This section sets out the Authority’s requirements.

1. Introduction

1.1.

1.2.

The Authority is the UK Government Department with lead responsibility for
safeguarding the environment, food and farming and rural affairs. The Authority’s
priorities are to secure a healthy natural environment; a sustainable, low-carbon
economy; a thriving farming sector and a sustainable, healthy and secure food
supply. Further information on the Authority can be found at:

https://www.qgov.uk/government/organisations/department-for-environment-
food- rural-affairs

The Animal and Plant Health Agency (APHA) is responsible for safe-guarding animal
and plant health for the benefit of people, the environment and the economy. As part
of its regulatory and other official duties, APHA engages with farmers, industry groups
and the public, often acting as an interface between industry and government. APHA
has responsibility for applying and providing expert advice to decision makers and
rapidly responding to emergencies in case of outbreak of diseases.

Further information on APHA can be found at:

https://www.gov.uk/government/organisations/animal-and-plant-health-agency

2. Overview of Requirements

2.1

2.2.

APHA is appointing a Contractor to provide analytical laboratory services, to
characterise a novel recombinant 35 kDa protein (DST-F) that is administered to
cattle as a DIVA skin test reagent to detect infected amongst vaccinated animals
(DIVA). As the protein is injected intradermally, it is classified as an immunological
veterinary medicinal product (IVMP) and must hold a UK veterinary Marketing
Authorisation (MA) from the Veterinary Medicines Directorate (VMD) to be used in
the field.

The Contractor will have experience in protein analysis to characterise DST-F and
support the establishment of specifications for batch release purposes and this shall
form part of the data package to support APHA’s MA application.

3. Background and Context

3.1.

3.2.

Bovine tuberculosis (bTB) is one of the most pressing animal health problems in
England. It results in the compulsory slaughter of over 30,000 cattle a year, combined
costs to the taxpayer and industry of around £150 million a year, and has severe
impacts on the health and welfare of farmers and farming communities
(https://www.gov.uk/government/publications/a-strategy-for-achieving-officially-
bovine-tuberculosis-free-status-for-england).

A vaccine based on the human vaccine for TB, Bacillus Calmette—Guérin (BCG), has
been developed for cattle, however the BCG Vaccine does not protect all animals
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3.3.

3.4.

3.5.

3.6.

against bTB, therefore surveillance testing to detect bTB infection in vaccinated cattle
is still required

More than ten years of research by APHA have resulted in the development of a skin
test reagent capable of detecting bTB infected amongst Vaccinated Animals (DIVA),
called DST-F (DIVA Skin Test fusion-protein). APHA have been working with a 3rd
party manufacturer to produce this on a research and development scale for use in
veterinary field trials. A separate tender is already underway to source a Contract
Manufacturing Organisation (CMO) for full production of DST-F.

The VMD has granted Animal Test Certificates (ATC) for veterinary field trials that
commenced in June 2021, for the companion DIVA skin test (DST-F) with further field
trials planned for CattleBCG & DST-F to begin in 2022.

DST-F is classified as an immunological veterinary medicinal product (IVMP) and the
APHA must seek a UK Marketing Authorisation (MA) to use the skin test
commercially.

Extensive characterisation of DST-F is required to support APHA in obtaining MA
from the VMD.

4. DST-F (DIVA skin test)

4.1.

4.2.

4.3.

The protein is administered intradermally to cattle and used to identify animals
infected with Mycobacterium bovis amongst those vaccinated with Cattle BCG.

DST-F is a 35 kDa recombinant his-tag fusion protein expressed in E. coli comprising
of three proteins, ESAT-6, CFP-10 and Rv3615c presented as a solution in PBS pH
7.4 to give a final concentration of 300 pg/ml of fusion protein. The protein exists in
two forms, one with an additional short peptide stability component and as monomer
and dimer forms of these.

The APHA in parallel is developing an in vitro biological activity assay for DST-F to
measure the activity of the protein in an in vitro assay to meet the requirements of the
European Pharmacopoeia (Ph.Eur 0784) and assess the impact of any changes in
the analytical profile of DST-F on its performance in vivo.

5. Detailed Requirements

5.1.

5.2.

5.3.

5.4.

The Contractor must undertake analytical characterisation of the DST-F recombinant
proteins from batches of the product supplied by APHA.

The Contractor must hold for the contracted period, GMP or GLP certification, and
must be accredited to a relevant quality standard defined as ISO9001 or ISO17025
or equivalent. This must be held for all laboratory sites that deliver the Services.

The Contractor must develop validated analytical assays for DST-F to meet European
Pharmacopeia standards for recombinant proteins.

The Contractor will build upon APHA’s existing quality control tests to enhance the
characterisation of DST-F and establish the purity of the final product. Information on
APHA'’s existing quality control tests shall be shared with the Contractor.
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5.5.
5.6.

5.7.

5.8.

5.9.

5.10.

5.11.

5.12.

5.13.

5.14.

The Contractor will conduct test(s) to quantify DST-F protein in the final presentation.

The Contractor will determine the primary structure of DST-F using appropriate
analytical tools and investigate the concentration of monomer, dimer and other forms
of DST-F in the final product.

The Contractor will provide detailed validated analytical reports on DST-F which will
be included in Part Il Quality dossier to support the submission of a Marketing
Authorisation (MA) to the UK'’s regulatory authority for veterinary medicines, the
Veterinary Medicines Directorate (VMD). These reports must be of a standard and in
the format required for inclusion in a regulatory dossier submitted as part of a MA
application to the VMD.

The Contractor will provide support to APHA, which may include taking part in
discussions with APHA and provision of any additional data that may be required,
during the MA application to assist APHA with any clarifications in relation to the
detailed validated analysis they have conducted.

The Contractor will provide full details of the methodology and associated validation
reports for all assays used in delivering these services. The Contractor will provide
this information to support:

5.9.1. The technical transfer to the Contract Manufacturing Organisation (CMO)
working to standards of EU Good Manufacturing Practice (GMP) including
establishing routine In Process (IP) and/or Final Process (FP) batch release
tests

5.9.2. APHA monitoring of selected batches manufactured by the CMO including
those to establish consistency of production;

The Contractor will liaise regularly with the APHA to deliver the services required.

The Contractor will provide support to correlate the analytical specifications with
biological activity, please refer to section 4.3. of this Specification.

Acceptance criteria will be established by the Contractor and proposed using
standards and methods of the European Pharmacopeia (e.g. EP 2.2.55 Peptide
mapping; VICH GL40) and justified based on data obtained from batches used in
laboratory clinical studies and/or field studies or used in the technical transfer from
the current R&D facility to a GMP compliant Contract Manufacturer.

The Services, where applicable, will be carried out in compliance with the methods
and standards of the European Pharmacopeia and Good Manufacturing Practice.

The APHA estimates up to eight (8) testing rounds of DST-F will be subject to analysis
and this may be made up of several batches. Please note that this is a forecast and
the number of testing rounds required for analysis may be subject to change.
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6. Detailed Requirements: Physiochemical properties

6.1.

6.2.

6.3.

6.4.

The Contractor will undertake a series of validated analytical tests on the DST-F
recombinant protein to establish the final product characteristics. The analytical
procedures must be validated in accordance with VICH/ICH Guidelines
https://www.vichsec.org/en/guidelines.html
https://www.ich.org/page/quality-guidelines.

The physicochemical characterisation will be a determination of the composition,
physical properties, and primary structure of DST-F.

The Contractor will investigate and report the pattern of heterogeneity and
consistency of DST-F with batches provided by the APHA.

The physiochemical characteristics of DST-F will be investigated by the Contractor
as follows:

6.4.1. The purity of DST-F in the final product will be established for the monomer
and dimer and other forms of DST-F that may occur in the final product. For
batch release an appropriate set of methods will be developed to demonstrate
the purity and consistency of each batch of product for use in a batch release
process. The analytical assays used to determine the purity of DST-F must be
appropriate for the 35kDa recombinant protein in line with European
Pharmacopoeia standards and ICH/VICH Guidelines.

6.4.2. Impurities - the Contractor must assess impurities, which may be present.
Impurities may be either process or product related. They can be of known
structure, partially characterised, or unidentified. Using techniques including but
not limited to SEC-HPLC to determine percentage of HMMS and LMMS or
reversed phase gradient elution.

6.4.3. Quantity - an appropriate method will be developed to quantify the amount of
DST-F in each batch of product using techniques including but not limited to
SEC-HPLC or reversed phase gradient elution on an appropriate column with
detection and quantification by UV absorbance of the eluting peak at 280nm, or
Mass Spectrophotometry for example. This assay should be an addition to the
current final product release assays Lowry and SDS-PAGE electropherogram.

6.4.4. An accurate molecular weight will be determined using size exclusion
chromatography, SDS polyacrylamide gel electrophoresis (under reducing
and/or non-reducing conditions), mass spectrometry or other appropriate
techniques such as MALDI-TOF.

6.4.5. Isoform pattern - DST-F isoform pattern will be determined by isoelectric
focusing (IEF) or other appropriate techniques.

6.4.6. Extinction coefficient — DST-F extinction coefficient will be determined at
UV/visible wavelength e.g., 280 nm. If UV absorption is used to measure total
protein content of DST-F, the extinction coefficient for DST-F may become an IP
or FP test.
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6.4.7. Electrophoretic patterns - Electrophoretic patterns and data on identity,
homogeneity and purity of DST-F will be obtained by polyacrylamide gel
electrophoresis, isoelectric focusing, SDS-polyacrylamide gel electrophoresis,
Western-blot, capillary electrophoresis, or other suitable procedures applying
and developing current assays or developing new techniques.

6.4.8. Liquid chromatographic followed by Mass Spectrometry patterns -
Chromatographic patterns and data on the identity, homogeneity, and purity will
be obtained by size exclusion chromatography, reverse-phase liquid
chromatography, ion exchange liquid chromatography, affinity chromatography
or other suitable procedures.

6.4.9. Other techniques that the Contractor considers appropriate using conventional
or novel assays to characterise DST-F.

6.5. Structural Characterisation

The following methods may be used by the Contractor to characterise DST-F, including
but not limited to:
6.5.1. The amino acid sequence of DST-F will be determined and correlated to the

known primary structures using standard analytical methods using peptide
mapping following digestion with suitable enzymes or chemicals, with the
resulting fragments analysed by HPLC or other analytical procedure.

6.5.2. Terminal amino acid sequence. Terminal amino acid analysis will be
performed to identify the nature and homogeneity of the amino- and carboxy-
terminal amino acids.

6.5.3. Sulfhydryl group(s) and disulphide bridges. Cysteine residues are expected,
so the number and positions of any free sulfhydryl groups and/or disulphide
bridges shall be determined. Peptide mapping (under reducing and nonreducing
conditions), mass spectrometry, or other appropriate techniques used to assess
the secondary structure as appropriate.

6.5.4. De novo sequencing.

6.5.5. The intact mass of DST-F will be determined and agreement found between
the observed and theoretical masses (determined from the primary structure
encoded by the DST-F plasmid).

6.5.6. The presence, primary structure and concentration of any DST-F variants will
be reported.

7. Provision of Samples

7.1.  APHA will be responsible for sending the samples to the Contractor. Samples will be
sent via recorded cold chain delivery. The Contractor will be responsible for the
management of the samples once the delivery has been signed for by the Contractor.

7.2. One batch for sample and testing purposes shall consist of ten (10) vials of 1.2ml.

7.3.  APHAwill provide one (1) initial batch of DST-F manufactured in an R&D facility which
will consist of ten (10) vials of 1.2 ml, at the commencement of the Contract.
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7.4.

7.5.

7.6.

Following testing of the first batch (see section 7.3 of this Specification), and receipt
and acceptance of interim reports, APHA will provide samples from four (4) further
batches in sufficient quantity for full analysis.

Following GMP manufacture of commercial produced product, APHA will provide
samples from three (3) batches in sufficient quantity for full analysis. This is estimated
to be from November 2022 onwards but this estimate is subject to change.

The samples must be stored in a stable condition by the Contractor at a monitored
temperature range between 2°c and 8°c.

8. Communication, Scheduling and Reporting

8.1.

8.2.

The Contractor is responsible for carrying out the required testing as indicated by
APHA and supplying:

8.1.1. A summary report on the approach to the analysis and characterisation of
DST-F including an overview of the results and conclusions from the initial batch
received within thirty (30) calendar days of sample receipt. This is only required
for the first batch.

8.1.2. An interim report on the primary sequence of DST-F within ninety (90) days of
receipt of sample by the Contractor. This is only required for the first batch.

8.1.3. A final report must be provided for batches two (2) to five (5) that will include
the primary sequence of DST-F, test results, validation reports and
methodologies and must compare results across the batches against a
reference standard ideally DST-F. This will be provided within ninety (90) days
of completion of the analysis and completion of the analysis will be done within
nine (9) months of sample receipt. The APHA will review the reports and have
an opportunity to discuss the results and findings before settlement of any
outstanding payments.

8.1.4. A final report must be provided for GMP manufactured batches six (6) to eight
(8) which includes the primary sequence of DST-F, test results, validation reports
and methodologies and must compare results across all batches. This must be
provided within ninety (90) days of completion of the analysis on the final batches
sent and completion of the analysis shall be done within nine (9) months of
sample receipt. The APHA will review the reports and have an opportunity to
discuss the results and findings before settlement of any outstanding payments.

8.1.5. All test results must be presented in the form of electronic reports that also
include all methodologies used and associated validation reports for assays that
were used during the analysis. All reports must be presented to the standard
and in the format expected for submission of an MA application to the VMD.

Regular monthly meetings will be held between APHA and the Contractor to discuss

interim results and progress on analysis which will include any technical issues and
actions.
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8.3. The Contractor will liaise with the APHA project sponsor and any other contacts within
APHA to discuss the report contents.

8.4. Following receipt of the summary report for the first batch that is tested, the Contractor
will discuss the results with APHA and agree with APHA, the tests that are required
for future batches.

8.5. The Contractor will support APHA in any clarifications relating to their analysis and
results during the submission of a UK MA application to the VMD and shall provide a
response to APHA within thirty (30) days.

8.6. The Contractor will provide a nominated contact person to liaise with APHA (if a team
Is involved).

8.7. The Contractor will ensure processes are in place for timely notification of any risks
and issues to the APHA project sponsor.

8.8. The Contractor will ensure that sufficient planning and scheduling is in place to deliver
the Services as outlined in this Specification.

8.9. The Contractor will respond to any urgent enquires of a technical nature relating to
the analysis of the product, results, or methodologies within one (1) week of receipt
from APHA.

8.10. On an annual basis, the Contractor will report on progress against the Social Value

commitments proposed as part of the Contractor’'s Tender Response. Please refer to
section 12 of this Specification for information on Social Value requirements.

9. Service Commencement

9.1. Service commencement is required no later than week commencing 2nd May 2022
with the provision of samples to the Contractor as per section 7 of this Specification.

9.2. The Services shall be provided within Working Hours on Working Days.

10. Retention of Samples

10.1 The Contractor will return any unused, unbroached samples of DST-F to the APHA
at the end of the Contract, this must be at the Contractors expense and be via
recorded cold chain delivery

11. Payment Schedule and Invoicing

11.1. Contractors will submit an invoice for testing of each batch following acceptance by
APHA of the interim report for batch one (1) and final reports for subsequent batches.
Please refer to section 7 and 8.4 of this Specification for more information.

11.2. Payment will be made using Schedule 2 (Pricing Schedule) which includes an agreed
schedule of rates for individual tests following discussion with APHA on the tests that
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are expected to be required, (please refer to section 8 of this Specification for more
information) and in accordance with the payment triggers listed on Schedule 2.

12. Social Value

12.1. In June2018,the UK Government announced it would explicitly
evaluate Social Value when awarding most major contracts. Following a
public consultation, the Government has defined Social Value through a series of
priority themes and policy outcomes which are important to deliver
through Government’s commercial activities. Please
visit https://www.gov.uk/government/publications/social-value-act-information-and-
resources/social-value-act-information-and-resources for further information.

12.2. The Contractor will seek to implement the Social Value commitments made in
their Tender and report on their progress against these commitments to the Authority
on an annual basis as part of the Annual Review Meetings.

12.3. The priority themes and policy outcomes assessed as part of the Tender for this
Contract are as follows:

12.3.1. Social -= Human Rights - Identifying and managing the risks of modern
slavery

12.4. The Contractor shall be expected to take actions, beyond statutory requirements, to
identify and manage the risks of modern slavery in the delivery of the Services, including
those risks in the supply chain, including but not limited to sourcing of equipment that
may be ranked as a high risk sourcing origin and used in the delivery of the Contract.

13. Key Personnel
13.1. Key Personnel for delivery of the Services are as detailed below:

For the Contractor:

For the Authority:






ANNEX A: Performance Management Framework (including Key Performance
Indicators)

1. Performance Management
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1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

1.10

1.11

1.12

As part of APHA’s continuous drive to improve the performance of all Contracts,
this Performance Management Framework (PMF) will be used to monitor,
measure and control all aspects of the Contractor's performance of contract
responsibilities.

The purpose of the PMF is to set out the obligations on the Contractor, to outline
how the Contractor’'s performance will be evaluated and to detail the sanctions
for performance failure. The Contractor is responsible for the performance of any
sub-Contractors.

Key Performance Indicators (KPIs) are essential to align Contractor performance
with the requirements of APHA and to do so in a fair and practical way. KPIs must
be realistic, achievable, and set to indicate where the service is failing if they are
not achieved. Without the additional use of service credits, failure to meet KPIs
will strain the relationship as delivery falls short of agreed performance standards.
As a result, the only recourse would be to terminate the Contract and seek an
alternative Contractor.

The use of a strong service credit regime accompanied by a proactive approach
to correcting failures and addressing their cause improves the relationship and
enables a partnership rather than a confrontational style of working. Its focus is
on managing and improving service. It is not about taking cost out of the service.
KPIs are set out at Table A below. They will be monitored on a monthly, quarterly
or annual basis as appropriate to the Service and will form part of the contract
performance review.

APHA will be entitled to refine, vary or modify the KPIs, performance standards
and service credits from time to time during the Contract Period through a
variation to be agreed with the Contractor using a Contract Change Note (CCN).
Where a KPI has a percentage measure, the Contractor’'s performance will be
rounded to the nearest whole number.

APHA will produce a monthly and quarterly Performance Management report, to
be sent to the Contractor, detailing the Contractor’s performance against KPIs.
The Contractor will maintain their own management reports, including Issues
Log, which will include detail on periodic checks to ensure quality.

Any performance issues highlighted in the monthly reports will be addressed by
the Contractor, who will be required to provide an improvement plan to address
all issues highlighted within a week of receipt of the report. Monthly performance
management reports and KPI performance will be a key feature of Quarterly
Contract Review meetings.

Where performance failure attributable to the Contractor is identified in the
Performance Management report and relates to the KPIs then the service credit
regime may apply, at the sole discretion of APHA.

Service Credits
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1.13 The use of service credits is governed by the following principles:

1.14 Service credits sit within the wider service management approach being pursued
by the Contractor and APHA. Use of service credits does not preclude any other
remedy for failure of performance available to APHA under the terms and
conditions of the contract.

1.15 The service credit regime will be instigated on each occasion when there is a
service failure (i.e. where a KPI is identified as having a ‘Red status’) within the
performance monitoring period. Failure to meet a KPI may also give rise to a
remediation plan.

¢ KPIs with a service credit rating of O will have no associated service credit

o KPIs with a service credit rating of 1 will have a service credit of 3% of the
invoice amount for the monitoring period, applied for each KPI failure

e KPIs with a service credit rating of 2 will have a service credit of 5% of the
invoice amount for the monitoring period, applied for each KPI failure

e The maximum annual service credit to be applied will be no more than 10%
of the total annual contract value per Contractor.

1.16 The Contractor will provide APHA with the information listed in the Specification
of Requirements and such other supporting information as APHA may reasonably
request in order to determine the proper application of any service credits due.

1.17 For services where the Contractor is paid by APHA, service credits will be paid
to APHA as a credit note to the next invoice.

1.18 The full, agreed service credit regime will operate from the initial delivery date
until the end of the Contract Period. At the end of the first complete performance
monitoring period, APHA and the Contractor will enter into good faith discussions
to review the KPIs and assess their effectiveness. The KPIs may be adjusted to
ensure that they are appropriate and achievable.
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Table A: KPIs

Key Performance Indicators
KPI Description Measure KPI Service
Target | Credit
Rating

KPI 1 | Summary report, on 1st batch | 45 days following sample 100% 1
received by Contractor, receipt
submitted to APHA

KPI 2 | Interim report on the primary | 90 days following 15t 100% 1
sequence of DST-F (8.1.2 on [ sample receipt
the Specification)

KPI 3 | Final reports, test results and | 90 days following sample 100% 2
conclusions from additional receipt
batches (other than the 15t
batch received)

KPI 4 | Attendance of meeting by the | Monthly 100% 2
relevant Contractor personnel

KPI 5 | Respond to APHA regarding | 30 days following 90% 1
MA clarifications receipt from APHA

KPI 6 | Responding to any urgent 1 week following receipt 100% 2
enquires of a technical nature | from APHA
relating to the analysis of the
product, results, or
methodologies.

KPI 7 | Social Value — Modern Progress on actions Annual 1
Slavery — identifying and taken beyond statutory update
managing the risks of modern | requirements. provided
slavery throughout the supply
chain in the delivery of the
Services
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SCHEDULE 2 - PRICING

1.

Pricing
1.1. The following applies to all pricing on this Contract:

e Pricing is exclusive of VAT.

Pricing is in £ Sterling.

e Pricing is inclusive of all costs required for delivery of the Services, including
overheads.

¢ Pricing is fixed for the initial Contract period. At the end of the Contract period,
if the Authority requires a Contract Extension / Variation, a price review may
be requested by the Contractor, and any increase would be less than / equal
to the UK RPI.

e Pricing includes all requirements outlined in the Specification including but not
limited to report writing, discussion(s) with APHA project team and supporting
APHA with queries from the VMD in relation to MA application.

1.2. The estimated number of batches to be tested within each round of testing and the
tests that are required to be carried out by the Contractor, is broken down as per
Table A below, however APHA reserves the right to include additional batches for
testing and/or include additional tests to be run on batches and/or remove individual
tests from a round of testing and pricing will be re-calculated accordingly.

1.3. The total cost of £500,000 shown in Table A is an estimate based upon anticipated
testing requirements, however APHA does not guarantee a minimum level of
expenditure.

1.4. The exact testing requirements for testing rounds 3, 4, 5, 6 and 9 (listed in Table A
below) is to be determined by APHA following previous rounds of testing, therefore
pricing will be calculated using the prices in Table B and will apply in addition to the
estimated pricing already outlined in Table A for testing rounds 1, 2, 7 and 8.

1.5.1f the estimated total cost of £500,000 is reached prior to all required testing being
carried out, then APHA will seek additional budget approval and if approved, a
contract change note will be issued.

1.6. Payments will be made on submission and acceptance of individual reports for an
individual round of testing. Note that the number of rounds of testing and number of
batches and dates stated in Table A below are estimated and may be subject to
change.

1.7.Table B shows the pricing schedule for individual tests.
1.8. All testing shall be agreed in advance with APHA in accordance with Schedule 1
Specification of Requirements and ahead of testing commencing for each round of

testing.
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1.9. Rounds of testing may be run together if requested by APHA and agreed in advance

between APHA and the Contractor.

Table A:
Testing | Batches to Tests Rationale When Price ngment
round be tested Milestone
Intact Mass
. Set up assays
analysis
Peptide mapping
to include N and C | Define contents of
terminal reference batch,
sequencing by MS | including variants,
—assumes 3 dimers, isoforms
enzymes are and impurities/
required for co-extractives
coverage .
DLS Aggregation Es:gmbaeted
Research assessment Includes project [ ] ;
SDS- PAGE : On receipt
Grade (RG) management fees |~ assuming | -

#1 reference ce-SDS and consumables. | ~~ . | nochanges acceptance
batch x5 runs CIEE to batches of report
(1944) to be tested P

IEF Each test must be and tests

, carried out 5 included.
RP HPLC Profile times to measure
IEX Profile and check
variation.

SEC-LC profile

Competitive

Amino Acid

Analysis

N-terminal

sequencing
RG refence Compare Lionex Estimated
Batch batches to be
(Control) plus [ ] On receipt

#2 X4 other RG As for #1 Once issues for n?)ssrl:g:: ngs and
ome Assess #1 are resolved 9 acceptance
Batches degradation of old to batches of report
be'?r? ation oto to be tested P
1648, 1658, atenes and tests
1799, 1878, included
Research
Grade control detTe(r)n?iied
batch, Tech :
in
Transfer
Once accordance .

CMO . . . S On receipt

Will be determined . development with pricing
development . Assist technology . . and

#3 by the previous batch 1is schedule in
batches : transfer acceptance

round of testing produced by Table B and
1 control . of report
CMO required
batch for set
tests as
up and 1 :
agreed with
subsequent
APHA
batch
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Testing | Batches to Tests Rationale When Price ngment
round be tested Milestone
Research
Grade control To b.e
batch Tech determmed
Transfer n
CMO . . . . Once aqcordgr)ce On receipt
develooment Will be determined | Assist & refine development with pricing and
#4 batcheg by the previous technology batch 2 is schedule in acceptance
round of testing transfer produced by Table B and b
1 control ; of report
batch for set CMO required
up and 1 tests as
subsequent agreed with
batch APHA
Research
To be
N
Transfer n
CMO Once accordance On receiot
develooment Will be determined | Assist & refine development with pricing and P
#5 batcheg by the previous technology batch 3 is schedule in acceptance
round of testing transfer produced by Table B and b
1 control ired of report
batch for set CMO require
up and 1 tests as
subsequent agreed with
batch APHA
To be
Research determined
Grade control in
batch Small Once accordance On receiot
scale batch Will be determined | Ensure that technology with pricing and P
#6 1 control by the previous process and final | transfer schedule in acceptance
batch for set round of testing product satis. complete to Table B and of re port
upand 1 CMO required P
subsequent tests as
batch agreed with
APHA
Research .
Grade control Esttl)mbaeted
batch,l CMO Demonstrate that | Once 1 [ ] .
consistency . h ; : On receipt
batches Llonex b_atc (e_s) consistency assuming |
#7 1 control As for #1 used in field trials | batch is no changes acceptance
batch for set are representative | produced by to batches of re port
up and 1 of CMO CMO to be tested P
subsequent z_andl tgstjs
batch inciude
Research .
Grade control Esttl)mbaeted
batch, 2 CMO Demonstrate that | Once 2 I .
consistency : h . . On receipt
batches Llonex bgtc (Qs) consistency assuming |
#8 As for #1 used in field trials | batches no changes
1 control . acceptance
batch for set are representative | produced are by | to batches of report
up and 2 of CMO CMO to be tested
subsequent gnd tests
batches included
Research On receipt
Grade control . There may be If problems To be and
#9 To be determined | unforeseen ! .
batch & To be roblems where arise determined | acceptance
determined P of report
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sequencing

Testing | Batches to Tests Rationale When Price ngment
round be tested Milestone
further analyses
will be required.
Total cost for
8 rounds of £500,000
testing
Table B:
. : Price 3 — applies to
Price 1 — applies to Price 2 — applies each batch to be
: at the start of
testing round 1 tested once set up
each new round
only : for new round of
of testing S
testing is in place
Price for First Price to set up a .
. . new round of Subsequent price
Contractor | Sample including o : .
Test o testing including per batch if set up
Method Feasibility . )
Optimisati testing of already in place.
ptimisation
control batch
Intact Mass analysis TM858 [ ] [ ] [ ]
Peptide mapping to
ltgcr;rlﬁﬁzll\ésgt(?eicing SOP-620,
by MS — assumes 3 SOP_GOS’ _ _ _
. SOP-606
enzymes are required
for coverage
DLS Aggregation )
SDS- PAGE SOP-514 I [ | |
ce-SDS . [ .
cIEF SOP-680 [ [ .
IEF | [ [
RP HPLC Profile SOP-603 [ ] [ [
IEX Profile [ [ .
SEC-LC profile | | [ |
Sub Total I [ I
Project Management
s N .
Consumables [ ]
RSSL Analysis Total [ ] [ ] [ ]
Amino Acid Analysis SUB-CON [ [ ] [ ]
e SUB-CON - - -
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Price 3 — applies to
each batch to be
tested once set up
for new round of
testing is in place

Price 2 — applies
at the start of
each new round
of testing

Price 1 — applies to
testing round 1
only

Price for First Price to set up a

Contractor | Sample includin new round of Subsequent price

Test plench 9 testing including | per batch if set up
Method Feasibility . )

testing of already in place.

Optimisation control batch

Quotation to be

provided if and Quotation to be

provided if and when

Quotation to be
provided if and

De-Novo Sequencing SUB-CON when APHA deems when APHA .| APHA deems this test
. . . deems this test is . )
this test is required. : is required.
required.

Sub-Con Analysis
Total I . I

Total Cost — — —
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SCHEDULE 3 - CHANGE CONTROL

Contract Change Note

CCN Number

Contract Reference Number and Title

Variation Title

Number of Pages

WHEREAS the Contractor and the Authority entered into a Contract for the supply of
[project name] dated [dd/mm/yyyy] (the "Original Contract") and now wish to amend the
Original Contract

IT IS AGREED as follows

1. The Original Contract shall be amended as set out in this Change Control Notice:

Contract Change Details

Change Requestor/Originator [x]

Summary of Change [x]
Reason for Change [x]
Revised Contract Value Original contract value [EX]

Previous contract change values | [£X]

Contract Change Note [x] value [EX]

New revised contract value [EX]

Revised Payment Schedule [x]

Revised Specification [x]

Revised Contract Period [x]

Change in Contract Manager [x]

Other Changes [x]
2. Save as amended all other terms of the Original Contract shall remain effective.
3. This CCN takes effect from the date on which both Parties communicate

acceptance of its terms via Bravo.



SCHEDULE 4 - COMMERCIALLY SENSITIVE
INFORMATION

NOT REQUIRED
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SCHEDULE 5 - PROCESSING, PERSONAL
DATA AND DATA SUBJECTS

1. This Schedule shall be completed by the Authority, who may take account of the
view of the Contractor, however the final decision as to the content of this Schedule shall
be with the Authority at its absolute discretion.

2. The contact details of the Authority Data Protection Officer are:

Name: Defra Group Commercial

Email: DGC.GDPR@defra.gov.uk

3. The contact details of the Contractor Data Protection Officer are:

Name [
Email:

4. The Contractor shall comply with any further written instructions with respect to
processing by the Authority.

5. Any such further instructions shall be incorporated into this Schedule.

Data Processing Descriptor Narrative

Identity of the Controller and The Parties acknowledge that for the purposes of the Data
Processor Protection Legislation, the Authority is the Controller and the
Contractor is the Processor in accordance with Clause E2.1.

The processing is needed in order to ensure that the Processor

Slhsee it s can effectively deliver the Services (as detailed in the

processing Specification of Requirements, Schedule 1).

Duration of the processing The duration of the Contract term including any Extension
period.

Nature and purposes of the The nature of the processing includes collection, recording, and

processing organisation.

The purpose of the processing is to ensure that the Processor
can plan and deliver the Services

Details that may identify Authority contacts or any other
personnel involved in the delivery of the Contract through:
Names, addresses, telephone numbers, email address, job
titles.

Type of Personal Data

Categories of Data Subject Contractor staff, Authority contacts.
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Plan for return and destruction
of the data once the
processing is complete

UNLESS requirement under
union or member state law to
preserve that type of data

On the termination of the Contract for any reason, the Supplier
shall at its cost:

(a) immediately return to the Authority all Confidential
Information and Personal Data in its possession or in the
possession or under the control of any permitted suppliers or
Sub-Contractors, which was obtained or produced in the
course of providing the Services;

(b) In line with clause E2.4(e) : “at the written direction of the
Authority, delete or return Personal Data (and any copies of it)
to the Authority on termination of the Contract unless the
Contractor is required by Law to retain the Personal Data.
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SCHEDULE 6 - NON DISCLOSURE
AGREEMENT

NOT USED
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SCHEDULE 7 - CONTRACTOR AND THIRD
PARTY SOFTWARE

NOT USED
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SCHEDULE 8 - SECURITY REQUIREMENTS,
POLICY AND PLAN

NOT USED
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SCHEDULE 9 - BUSINESS CONTINUITY AND DISASTER
RECOVERY

A copy of the Contractor’s procedure for Maintenance of a Business Continuity Plan is
stored as a separate document — Contractor document reference EHS-6
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SCHEDULE 10 - CONTRACTOR’S TENDER
RESPONSE

The Contractor’'s Tender Response is uploaded as a separate document on the Authority’s
Bravo system.
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