[bookmark: Schedule_1_-_Definitions_of_Contract]Schedule 1 - Definitions of Contract

Articles	means the Contractor Deliverables (goods and/or the services), including Packaging (and Certificate(s) of Conformity and supplied in accordance with any QA requirements if specified) which the Contractor is required to provide under the Contract in accordance with Schedule 2 (Schedule of Requirements), but excluding incidentals outside Schedule 2 (Schedule of Requirements) such as progress reports. (This definition only applies when DEFCONs are added to these Conditions);

Authority	means the Secretary of State for Defence acting on behalf of the Crown;

Authority’s Representative(s)	shall be those person(s) defined in Schedule 3 (Contract Data
Sheet) who will act as the Authority’s Representative(s) in connection with the Contract. Where the term “Authority’s Representative(s)” in the Conditions is immediately followed by a functional description in brackets, the appropriate Authority’s Representative(s) shall be the designated person(s) for the purposes of condition 8; For the purposes of clause 26. a. the Authority Representative shall be XXXX 

Business Day	means 09:00 to 17:00 Monday to Friday, excluding public and statutory holidays;

Central Government Body	a body listed in one of the following sub-categories of the Central
Government classification of the Public Sector Classification Guide, as published and amended from time to time by the Office for National Statistics:
a. Government Department;
b. Non-Departmental Public Body or Assembly Sponsored Public Body (advisory, executive, or tribunal);
c. Non-Ministerial Department; or
d. Executive Agency;

Collect	means pick up the Contractor Deliverables from the Consignor. This shall include loading, and any other specific arrangements, agreed in accordance with clause 28.c and Collected and Collection shall be construed accordingly;

Commercial Packaging	means commercial Packaging for military use as described in Def
Stan 81-041 (Part 1)

Conditions	means the terms and conditions set out in this document;

Consignee	means that part of the Authority identified in Schedule 3 (Contract Data Sheet) to whom the Contractor Deliverables are to be Delivered or on whose behalf they are to be Collected at the address specified in Schedule 3 (Contract Data Sheet) or such other part of the Authority as may be instructed by the Authority by means of a Diversion Order;

Consignor	means the name and address specified in Schedule 3 (Contract Data Sheet) from whom the Contractor Deliverables will be dispatched or Collected;

Contract	means the Contract including its Schedules and any amendments agreed by the Parties in accordance with condition 6 (Amendments to Contract);

Contract Price	means the amount set out in Schedule 2 (Schedule of Requirements) to be paid (inclusive of Packaging and exclusive of any applicable VAT) by the Authority to the Contractor, for the full and proper performance by the Contractor of its obligations under the Contract.
IRM20/7508

Contractor	means the person who, by the Contract, undertakes to supply the Contractor Deliverables, for the Authority as is provided by the Contract.  Where the Contractor is an individual or a partnership, the expression shall include the personal representatives of the individual or of the partners, as the case may be, and the expression shall also include any person to whom the benefit of the Contract may be assigned by the Contractor with the consent of  the Authority;

Contractor Commercially	means the Information listed in the completed Schedule 5
Sensitive Information	(Contractor’s Commercially Sensitive Information Form), which is
Information notified by the Contractor to the Authority, which is acknowledged by the Authority as being commercially sensitive;

Contractor Deliverables	means the goods and/or the services, including Packaging (and
Certificate(s) of Conformity and supplied in accordance with any QA requirements if specified) which the Contractor is required to provide under the Contract;

Control	means the power of a person to secure that the affairs of the Contractor are conducted in accordance with the wishes of that person:
a. by means of the holding of shares, or the possession of voting powers in, or in relation to, the Contractor; or
b. by virtue of any powers conferred by the constitutional or corporate documents, or any other document, regulating the Contractor;
and a change of Control occurs if a person who Controls the Contractor ceases to do so or if another person acquires Control of the Contractor;

CPET	means the UK Government’s Central Point of Expertise on Timber, which provides a free telephone helpline and website to support implementation of the UK Government timber procurement policy

Crown Use	in relation to a patent means the doing of anything by virtue of Sections 55 to 57 of the Patents Act 1977 which otherwise would be an infringement of the patent and in relation to a Registered Design has the meaning given in paragraph 2A(6) of the First Schedule to the Registered Designs Act 1949;

Dangerous Goods	means those substances, preparations and articles that are
capable of posing a risk to health, safety, property or the environment which are prohibited by regulation, or classified and authorised only under the conditions prescribed by the:
a. Carriage of Dangerous Goods and Use of Transportable Pressure Equipment Regulations 2009 (CDG) (as amended 2011);
b. European Agreement Concerning the International Carriage of Dangerous Goods by Road (ADR);
c. Regulations Concerning the International Carriage of Dangerous Goods by Rail (RID);
d. International Maritime Dangerous Goods (IMDG) Code;
e. International Civil Aviation Organisation (ICAO) Technical Instructions for the Safe Transport of Dangerous Goods by Air;
f. International Air Transport Association (IATA) Dangerous Goods Regulations.

DBS Finance	means Defence Business Services Finance, at the address stated in Schedule 3 (Contract Data Sheet);

DEFFORM	means the MOD DEFFORM series which can be found at https://www.aof.mod.uk;

DEF STAN	means Defence Standards which can be accessed at

https://www.dstan.mod.uk;

Deliver	means hand over the Contractor Deliverables to the Consignee.
This shall include unloading, and any other specific arrangements, agreed in accordance with condition 28 and Delivered and Delivery shall be construed accordingly;

Delivery Date	means the date as specified in Schedule 2 (Schedule of Requirements) on which the Contractor Deliverables or the relevant portion of them are to be Delivered or made available for Collection;

Denomination of Quantity	means the quantity or measure by which an item of material is
(D of Q)	managed;

Design Right(s)	has the meaning ascribed to it by Section 213 of the Copyright,
Designs and Patents Act 1988;

Diversion Order	means the Authority’s written instruction (typically given by MOD
Form 199) for urgent Delivery of specified quantities of Contractor Deliverables to a Consignee other than the Consignee stated in Schedule 3 (Contract Data Sheet);

Effective Date of Contract	means the date specified on the Authority’s acceptance letter;

Evidence	means either:
a. an invoice or delivery note from the timber supplier or Subcontractor to the Contractor specifying that the product supplied to the Authority is FSC or PEFC certified; or
b. other robust Evidence of sustainability or FLEGT licensed origin, as advised by CPET;

Firm Price	means a price (excluding VAT) which is not subject to variation;

FLEGT	means the Forest Law Enforcement, Governance and Trade initiative by the European Union to use the power of timber- consuming countries to reduce the extent of illegal logging;

Government Furnished	is a generic term for any MOD asset such as equipment,
Assets (GFA)	information or resources issued or made available to the Contractor in connection with the Contract by or on behalf of the Authority;

Hazardous Contractor	means a Contractor Deliverable or a component of a Contractor
Deliverable	Deliverable that is itself a hazardous material or substance or that may in the course of its use, maintenance, disposal, or in the event of an accident, release one or more hazardous materials or substances and each material or substance that may be so released;

Independent Verification	means that an evaluation is undertaken and reported by an
individual or body whose organisation, systems and procedures conform to “ISO Guide 65:1996 (EN 45011:1998) General requirements for bodies operating product certification systems or equivalent”, and who is accredited to audit against forest management standards by a body whose organisation, systems and procedures conform to “ISO 17011: 2004 General Requirements for Providing Assessment and Accreditation of Conformity Assessment Bodies or equivalent”;

Information	means any Information in any written or other tangible form disclosed to one Party by or on behalf of the other Party under or in connection with the Contract;

Issued Property	means any item of Government Furnished Assets (GFA), including

any materiel issued or otherwise furnished to the Contractor in connection with the Contract by or on behalf of the Authority;

Legal and Sustainable	means production and process methods, also referred to as timber
production standards, as defined by the document titled “UK Government Timber Production Policy: Definition of legal and sustainable for timber procurement". The edition current on the day the Contract documents are issued by the Authority shall apply;

Legislation	means in relation to the United Kingdom any Act of Parliament, any subordinate legislation within the meaning of section 21 of the Interpretation Act 1978, any exercise of Royal Prerogative or any enforceable community right within the meaning of Section 2 of the European Communities Act 1972;

Military Level Packaging (MLP)  means Packaging that provides enhanced protection in
accordance with Def Stan 81-041 (Part 1), beyond that which Commercial Packaging normally provides for the military supply chain;

Military Packager	is a MOD sponsored scheme to certify military Packaging
Approval Scheme (MPAS)	designers and register organisations, as capable of producing
acceptable Services Packaging Instruction Sheet (SPIS) designs in accordance with Defence Standard (Def Stan) 81-041 (Part 4);

Military Packaging Level (MPL)  shall have the meaning described in Def Stan 81-041 (Part 1);

MPAS Registered Organisation  is a packaging organisation having one or more MPAS Certificated
Designers capable of Military Level designs.  A company capable of both Military Level and commercial Packaging designs including MOD labelling requirements;

MPAS Certificated Designer	shall mean an experienced Packaging designer trained and
certified to MPAS requirements;

NATO	means the North Atlantic Treaty Organisation which is an inter- governmental military alliance based on the North Atlantic Treaty which was signed on 4 April 1949;

Notices	shall mean all Notices, orders, or other forms of communication required to be given in writing under or in connection with the Contract;

Overseas	shall mean non UK or foreign;

Packaging	Verb.  The operations involved in the preparation of materiel for; transportation, handling, storage and Delivery to the user;
Noun. The materials and components used for the preparation of the Contractor Deliverables for transportation and storage in accordance with the Contract;

Packaging Design Authority	shall mean the organisation that is responsible for the original
(PDA)	design of the Packaging except where transferred by agreement.
The PDA shall be identified in the Contract, see Annex A to Schedule 3 (Appendix – Addresses and Other Information), Box 3;

Parties	means the Contractor and the Authority, and Party shall be construed accordingly;

Primary Packaging Quantity	means the quantity of an item of material to be contained in an
(PPQ)	individual package, which has been selected as being the most suitable for issue(s) to the ultimate user, as described in Def Stan 81-041 (Part 1);

Recycled Timber	means recovered wood that prior to being supplied to the Authority
had an end use as a standalone object or as part of a structure. Recycled Timber covers:
a. pre-consumer reclaimed wood and wood fibre and industrial by-products;
b. post-consumer reclaimed wood and wood fibre, and driftwood;
c. reclaimed timber abandoned or confiscated at least ten years previously;
it excludes sawmill co-products;

Safety Data Sheet	has the meaning as defined in the Registration, Evaluation,
Authorisation and Restriction of Chemicals (REACH) Regulations 2007 (as amended);

Schedule of Requirements	means Schedule 2 (Schedule of Requirements), which identifies,
either directly or by reference, Contractor Deliverables to be provided, the quantities and dates involved and the price or pricing terms in relation to each Contractor Deliverable;

Short-Rotation Coppice	means a specific management regime whereby the poles of trees
are cut every one to two years and which is aimed at producing biomass for energy. It is exempt from the UK Government timber procurement policy. For avoidance of doubt, Short-Rotation Coppice is not conventional coppice, which is subject to the timber policy;

Specification	means the description of the Contractor Deliverables, including any specifications, drawings, samples and / or patterns, referred to in Schedule 2 (Schedule of Requirements);

STANAG 4329	means the publication NATO Standard Bar Code Symbologies which can be sourced at https://www.dstan.mod.uk/faqs.html;

Subcontractor	means any subcontractor engaged by the Contractor or by any other subcontractor of the Contractor at any level of subcontracting to provide Contractor Deliverables wholly or substantially for the purpose of performing (or contributing to the performance of) the whole or any part of this Contract and ‘Subcontract’ shall be interpreted accordingly;

[bookmark: Timber_and_Wood-Derived__means_timber_(i]Timber and Wood-Derived	means timber (including Recycled Timber and Virgin Timber but
Products	excluding Short-Rotation Coppice) and any products that contain wood or wood fibre derived from those timbers. Such products range from solid wood to those where the manufacturing processes obscure the wood element;

Transparency Information	means the content of this Contract in its entirety, including from
time to time agreed changes to the Contract, and details of any payments made by the Authority to the Contractor under the Contract;

Virgin Timber	means Timber and Wood-Derived Products that do not include Recycled Timber.

[bookmark: Annex_A_to_Schedule_1_–_Additional_Defin]Annex A to Schedule 1 – Additional Definitions of Contract iaw. Conditions 45 - 47 (Additional Conditions)


Allied Quality Assurance Publications 	means standards for Quality Assurance Systems that
(AQAP)		have been developed by NATO for Defence products	
Army Equipment Support Publications	means technical information concerning Army
(AESP)	Equipment for parties involved with operational use, maintenance or repair of said equipment.

Baan	means Enterprise Resource Planning Software. A product now owned by Infor Global Solutions. 

Beyond Economic Repair (BER)	means when the cost of repairing an item would more costly than replacing it. (If it costs more than 80% of the replacement value)

Deficiencies/Discrepancies	means a failing, defect or variation of equipment delivered or collected for the fulfilment of the Contract Requirement.

		
Deliverable Quality Plan		means a document, prepared by a supplier, and 	agreed with the project/repair manager setting out the 	specific quality practices, resources and 	sequence of 	activities relevant to a particular product, 	project or contract.


Disposal		means method of dealing with surplus or defunct 	MoD equipment

Equipment Build Standard		means the required standard for 	repairs/remanufacture or production of Army 	Equipment

Key Performance Indicator (KPI)		means a key performance measurement to evaluate 	the success of a contract and the activities in which 	it engages.

Local Equipment/Commercial Review		means a specific, recurring meeting held 
meeting 		to discuss progress toward set objectives.
		
NATO Stock Number (NSN)		means a 13 digit numeric code identified all the 	standardised material items of supply as recognised 	by all NATO Countries that has come to be used in 	all treaty countries.

Nomenclature		means the body or system of terms used in a 	particular specialist field.

Non Codified		means material items of supply that are not 	arranged into a systemised code.

Non-Conformance		means a failure to comply to accepted standards

Novation		means the substitution of a new contract in place 	of an old one. 

On Call Support		shall refer to any one off requests for the contractor to provide on site support to the Authority. All such requests will be managed and agreed via the TDS process	


Option Years	Option Year 1 – shall mean the 12-month period following the end of the preceding Contract Year.
	Option Year 2 – shall mean the 12-month period following the end of the Option Year 1.
	Option Year 3 - shall mean the 12-month period following the end of the Option Year 2.
Purchase Order (PO)				means a buyer-generated document that 							authorised a purchase transaction.

Remedies					means the extent of damages generally intended 						to compensate one party to a contract for any 							failure of another party to said contract to comply 						with their contractual obligations in a timely 							manner. 

Statement of Work (SOW)			means a document that defines project-specific 							activities, deliverables and timelines for the 							contract. 

Surge						means a potential unforeseen increase in 							requirements (e.g. in times of war)		

Turnaround Time (TAT)			means a period of time for completing a process 						cycle (such as repair or replacement of a 							component or equipment), commonly expressed 						as an average of previous such periods.

Warranty					means a written guarantee, issued to the 							purchaser, of an article of equipment or 								component of such, by its manufacturer/supplier, 						promising to repair or replace if it is necessary 							within a specified period of time.
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	Schedule 2 – Schedule of Requirements

	
	Name and Address of Tenderer:
Blakley Electrics Ltd
1 Thomas Way
Optima Park
Crayford
Kent 
DA1 4GA
	
	MINISTRY OF DEFENCE
Schedule of Requirements For

Repair and Adhoc Tasks in support of LAPDS & Associated Items

	
	Contract/Tender No:

IRM20/7508

 



	
	Table 1 – Articles Required

	
	Item
No.
	Description
	Quantity (Each unless otherwise stated)
	Firm Price (£)
EX VAT

	
	
1



2



3



4



5



6



7



8



9

	
The Survey and Repair as necessary of LAPDS / FEPS GIU (NSN J3/6115-99-724-5224) to Latest Agreed Equipment Build Standard

The Survey and Repair as necessary of LAPDS / SDU (NSN J3/6110-99-679-8458) to Latest Agreed Equipment Build Standard

The Survey and Repair as necessary of LAPDS GIU (NSN J3/6115-99-874-0134) to Latest Agreed Equipment Build Standard

The Survey and Repair as necessary of LAPDS UCU (NSN J3/5975-99-154-2707) to Latest Agreed Equipment Build Standard

The Survey and Repair as necessary of LAPDS LDU (NSN J3/6110-99-605-8480) to Latest Agreed Equipment Build Standard

The Survey and Repair as necessary of LAPDS CDU (NSN J3/6110-99-738-5496) to Latest Agreed Equipment Build Standard

The Survey and Repair as necessary of LAPDS LGIU (NSN J3/6115-99-665-9985) to Latest Agreed Equipment Build Standard

The Survey and Repair as necessary of LAPDS GIU  Modified (NSN J3/6110-99-669-8817) to Latest Agreed Equipment Build Standard

Adhoc Tasks as detailed in the Statement of Work (SoW)

	
Items 1-8 to be Surveyed and Repaired on an as required basis



























TBA
	
Individual Prices for Repair Tasks under Items 1 to 9 are to be agreed following submission of a Strip and Survey Report at Schedule 11 of the Contract detailing work required in accordance with the agreed rates detailed at Annex B to Schedule 2 of the Contract



























	
	

	
	
Packaging Requirements: 

Commercial Packaging and Labelling in accordance with Condition 23 of any resultant Contract. Where applicable Articles requiring Military Level Packaging are to be packaged by a Contractor approved under the Military Packager Accreditation Scheme (MPAS) to the appropriate Packaging Levels (where required). 
The Packaging Level of this Contract is A (as per DEFFORM 96).
   

	
	Table 2 – Delivery of Articles

	
	
To be completed in accordance with the timescales and delivery agreed within the Conditions of Contract. 
	
This Contract is subject to:
Terms and Conditions of Contract IRM20/7508







ANNEX A to Schedule 2 - Schedule of Requirements – Specification of Work for Repair and ad-hoc tasks for Lighting and Power Distribution Systems (LAPDS) - for Contract No: IRM20/7508

Please refer to separate document
	



ANNEX B to Schedule 2 – Pricing for Contract IRM20/7508

	LABOUR RATES - FIXED PRICING
	
	
	
	To Be Priced At Option Take Up

	
	Year 1 - 20/21
	Year 2 - 21/22
	Year 3 - 22/23
	Year 4 - 23/24
	Option Year 1
Year 5 - 24/25
	Option Year 2
Year 6 - 25/26
	Option Year 3
Year 7 – 26/27

	Skilled Labour
	
	
	
	
	 
	 
	 

	Unskilled Labour
	
	
	
	
	 
	 
	 




	FIRM PRICING
	To Be Priced At Option Take Up

	Strip Survey Pricing
	Year 1 - 4
	Option Year 1
Year 5 - 24/25
	Option Year 2
Year 6 - 25/26
	Option Year 3
Year 7 – 26/27

	
	
	 
	 
	 



	FIRM PRICING
	
	To Be Priced At Option Take Up

	Percentage Mark Up 
On Non-Menu Items
	Year 1-4
	Option Year 1
Year 5 - 24/25
	Option Year 2
Year 6 - 25/26
	Option Year 3
Year 7 – 26/27

	
	 
	 
	 
	 














ANNEX B to Schedule 2 – Pricing for Contract IRM20/7508

	MENU PRICING – FIRM PRICE
	
	
	To Be Priced At Option Take Up

	Item
	MPN
	Year 1 - 4
	Option Year 1
Year 5 - 24/25
	Option Year 2
Year 6 - 25/26
	Option Year 3
Year 7 – 26/27

	Canopy For GIU 
	S140958
	
	 
	 
	 

	Removeable leg for GIU 
	S140966
	
	 
	 
	 

	Screw Hex HD Brass M8x40 Shouldered 
	A3100008
	
	 
	 
	 

	Screw Hex HD Brass M8 x 50 Shouldered
	A3100010
	
	 
	 
	 

	large Dolly Frame for GIU 
	S140959
	
	 
	 
	 

	Large Dolly Cover for GIU 
	S140960
	
	 
	 
	 

	Medium Dolly Frame for GIU
	S140961
	
	 
	 
	 

	Medium Dolly Cover for GIU
	S140962
	
	 
	 
	 

	Small Dolly Frame for GIU 
	S140963
	
	 
	 
	 

	Small dolly Cover for GIU
	S140964
	
	 
	 
	 

	Appl Inlet Cap 50A FEPS 
	ABPC006428000015
	
	 
	 
	 

	MCB TP 50A TYPE C 
	A9F54350
	
	 
	 
	 

	UVR 220-240VAC Delayed
	A9A26963
	
	 
	 
	 

	Shunt Trip 110/415V 
	A9A26946
	
	 
	 
	 

	Shunt Trip 24V AC/DC 
	A9A26948
	
	 
	 
	 

	MCB 4P 63A TYPE C 
	A9F54463
	
	 
	 
	 

	VELR, Earth Leakage Sensor
	S200831
	
	 
	 
	 



Schedule 3 – Contract Data Sheet

	General Conditions

	
Condition 2 – Duration of Contract: 

		Effective Dates: 11th May 2020 -  10th May 2024
		Option Years
		Option Year One: 11th May 2024 – 10th May 2025 (if taken)
		Option Year Two: 11th  May 2025 – 10th May 2026 (if taken)
		Option Year Three: 11th  May 2026 – 10th May 2027 (if taken)

	
Condition 4 – Governing Law:

[bookmark: Check8]Contract to be governed and construed in accordance with: English Law    |X|  
Scots Law      |_|	clause 4.d shall apply	(one must be chosen)

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in accordance with clause 4.g (if applicable) are as follows:

	
Condition 8 – Authority’s Representatives:

The Authority’s Representatives for the Contract are as follows: Commercial:  (as per DEFFORM 111) -  Annex A to schedule 3
Project Manager:  (as per DEFFORM 111) -  Annex A to Schedule 3

	
Condition 19 – Notices:

Notices served under the Contract shall be sent to the following address: Authority:	(as per DEFFORM 111)
Contractor:

Notices can be sent by electronic mail?   |X|  	(tick as appropriate)

	
Condition 20.a – Progress Meetings:

The Contractor shall be required to attend the following meetings:

Update/Progress Meetings – Quarterly or As Required

The Contractor shall be responsible for the production and distribution of the agreed meeting minutes.
No charges shall be attributed to the Authority for the attendance of Contractor Personnel.
Meetings will evaluate and discuss (but not be limited to) the following: 

•	Contractor achievement of delivery times 
•	Compliance with stated Key Performance Indicators

	
Condition 20.b – Progress Reports:

The Contractor shall be required to submit the following Reports:

Contract Status Reports – The Contractor shall provide a monthly report on the progress of the repair work against the plan to the Babcock I&RM Repair Manager and XXXX  within 5 workings days of receipt. This shall also include financial accrual data.

Frequency:  Monthly and within 5 working days of receipt.
Content: In accordance with Schedule 13

Method of Delivery: Email 

Delivery Address: As detailed at Box 2 of the most recently issued DEFFORM 111 and 

	Supply of Contractor Deliverables

	
Condition 21 – Quality Assurance:

Is a Deliverable Quality Plan required for this Contract?    |X|	(tick as appropriate)

The Draft Deliverable Quality Plan provided at ITT stage has been incorporated at Schedule 15.  The final Deliverable Quality Plan fully compliant to AQAP 2105 Edition C Version 1 shall be agreed with the Authority within 12 weeks of contract award, and prior to commencement of any work, and incorporated into the contract via formal contract amendment. The Contractor shall remain at all times solely responsible for the accuracy, suitability and applicability of the Deliverable Quality Plan.

Other Quality Assurance Requirements:

AQAP 2131 Version 1 NATO Quality Assurance Requirements for Final Inspection and Test – CoC Shall be provided in accordance with DEFCON 627
AQAP 2105 Edition C Version 1
AQAP 2070 Edition B, Version 3
ISO 9001:2015 – Certification is mandatory
Def Stan 05-61 Part 1, Issue 6 – Quality Assurance Procedural Requirements - Concessions
Def Stan 05-61 Part 4, Issue 3 – Quality Assurance Procedural Requirements – Contractor Working Parties
Def Stan 05-61 Part 9, Issue 5 – Quality Assurance Procedural Requirements – Independent Inspection Requirements for Safety Critical Items 
Def Stan 00-056 – Safety Management Requirements for Defence Systems
Def Stan 05-057 Configuration Management of Defence Material 
Def Stan 05-061 – Quality Assurance Procedural Requirements – Part 1 - Concessions and Part 4 – Contractor Working Parties
Def Stan 81-041 – Packaging of Defence Material
Part 2 – Service Packaging and Marking Instruction and Part 6 – Package Marking
Def Stan 05-99 – Managing Government Furnished Equipment
Def Stan 05-138 – Cyber Security for Defence Suppliers

	
Condition 22 – Marking of Contractor Deliverables:

Special Marking requirements: See 5.6 of the Statement of Work (Annex A (i) and (ii) to Schedule 2)

	
Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and Substances:

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance Statement), and if applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS WORD format to:

a) The Authority’s Representative (Commercial)

b) Defence Safety Authority – XXXXX
to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or by the following date:

	
Condition 25 – Timber and Wood-Derived Products:

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the Authority’s Representative (Commercial)

to be Delivered by the following date:

	
Condition 26 – Certificate of Conformity:

Is a Certificate of Conformity required for this Contract?     |X|	(tick as appropriate)

Applicable to Line Items: All 

If required, does the Contractor Deliverables require traceability throughout the supply chain?    |X|
(tick as appropriate)

Applicable to Line Items: All

	Condition 28.b – Delivery by the Contractor:
The following Line Items are to be Delivered by the Contractor:

N/A

Special Delivery Instructions:

N/A

Each consignment is to be accompanied by a DEFFORM 129J.


	
Condition 28.c - Collection by the Authority:

The following Line Items are to be Collected by the Authority:

All 

Special Delivery Instructions:

Where the Contractor Deliverables are to be Collected by the Authority (or a third party acting on behalf of the Authority), the Contractor shall, unless otherwise stated in writing:
(1) contact the Authority’s Representative (Transport) as detailed in box 10 of DEFFORM 111 at 	Annex A to Schedule 3 in advance of the Delivery Date in order to agree specific arrangements 	for Collection and provide any Information pertinent to the Collection requested;
(2) ensure that the Contractor Deliverables are available for Collection by the Authority by the 	Delivery Date between the hours agreed by the Parties; and
(3) in the case of Overseas consignments, ensure that the Contractor Deliverables are accompanied 	by the necessary transit documentation. All Customs clearance shall be the responsibility of the 	Authority’s Representative (Transport).
Each consignment is to be accompanied by a DEFFORM 129J. Consignor details (in accordance with 28.c.(4)):

Line Items: All	Address: TBC

Line Items: All	Address: TBC


Consignee details (in accordance with condition 23): 
Line Items: All	Address: As Detailed at Box 10 of box 10 of DEFFORM 111 at Annex A to Schedule 3

Line Items: All	Address: As Detailed at Box 10 of box 10 of DEFFORM 111 at Annex A to Schedule 3


	
Condition 30 – Rejection:


The time limit for rejection shall be 30 Business Days.

	
Condition 32 – Self-to-Self Delivery:

Self-to-Self Delivery required?       |_|	(tick as appropriate)

If required, Delivery address applicable:

	Pricing and Payment

	
Condition 35 – Contract Price:

All Schedule 2 line items shall be FIRM Price 
Line Items – All	Clause 46.4 refers

	Termination

	
Condition 42 – Termination for Convenience:

The Notice period for terminating the Contract shall be twenty (20) days 

	Other Addresses and Other Information (forms and publications addresses and official use information)

	See Annex A to Schedule 3 (DEFFORM 111)




	Schedule 3	DEFFORM 111
Annex A	(Edn 12/17)
Appendix - Addresses and Other Information

	
	1. Commercial Officer

Name: 
Address: Babcock DSG, Building B15, MOD Donnington, Telford, 
TF2 8JT

Email: 
	
	8. Public Accounting Authority

1. Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD
44 (0) 161 233 5397

2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD
44 (0) 161 233 5394
	

	

	
	2. Project Manager, Equipment Support Manager or PT Leader
(from whom technical information is available) Name: 

Address Babcock DSG, Building B15, MOD Donnington, Telford, 
TF2 8JT

Email: 
	
	9.  Consignment Instructions

The items are to be consigned as follows:
	

	

	
	3. Packaging Design Authority

Organisation & point of contact:


(Where no address is shown please contact the Project Team in Box 2)
	
	10. Transport. The appropriate Ministry of Defence Transport Offices are:
A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH
Air Freight Centre
IMPORTS 030 679 81113 / 81114  Fax 0117 913 8943
EXPORTS 030 679 81113 / 81114  Fax 0117 913 8943
Surface Freight Centre
IMPORTS 030 679 81129 / 81133 / 81138  Fax 0117
913 8946
EXPORTS 030 679 81129 / 81133 / 81138  Fax 0117 913 8946
	

	
	
	

	
	4. (a) Supply / Support Management Branch or Order Manager: Branch/Name:


Tel No:

(b) U.I.N.
	
	B. JSCS

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)
JSCS Fax No. 01869 256837
www.freightcollection.com
	

	

	
	5. Drawings/Specifications are available from
	
	11. The Invoice Paying Authority

I&RM Accounts Payable Manager
Babcock DSG Limited, Building B15, MoD Donnington, Telford, TF2 8JT
Email 

	

	

	
	6.  INTENTIONALLY BLANK
	
	12. Forms and Documentation are available through *: Ministry of Defence, Forms and Pubs Commodity Management PO Box 2, Building C16, C Site
Lower Arncott
Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824)
Applications via fax or email: 
Leidos-FormsPublications@teamleidos.mod.uk
	

	

	
	7.	Quality Assurance Representative: 

Commercial staff are reminded that all Quality Assurance requirements should be listed under the General Contract Conditions.

AQAPS and DEF STANs are available from UK Defence Standardization, for access to the documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk/ [intranet] or https://www.dstan.mod.uk/ [extranet, registration needed].
	
	*NOTE
1. Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site: https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
2. If the required forms or documentation are not available on the MOD Internet site requests should be submitted through the Commercial Officer named in Section 1.
	

	



[bookmark: Schedule_4_-_Contract_Change_Control_Pro]Schedule 4 - Contract Change Control Procedure (i.a.w. clause 6.b) for Contract No:
1. Authority Changes
Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled, acting reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with this Schedule 4.
2. Notice of Change
a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of Change") on the Contractor.
b. The Authority Notice of Change shall set out the change required to the Contractor Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a "Contractor Change Proposal") in accordance with clause 3 below.
3. Contractor Change Proposal
a. As soon as practicable, and in any event within fifteen (15) Business Days (or such other period as the Parties may agree) after having received the Authority Notice of Change, the Contractor shall deliver to the Authority a Contractor Change Proposal.
b. The Contractor Change Proposal shall include:
(1) the effect of the Change on the Contractor’s obligations under the Contract;
(2) a detailed breakdown of any costs which result from the Change;
(3) the programme for implementing the Change;
(4) any amendment required to this Contract as a result of the Change, including, where appropriate, to the Contract Price; and
(5) such other information as the Authority may reasonably require.
c. The price for any Change shall be based on the prices (including all rates) already agreed for the Contract and shall include, without double recovery, only such charges that are fairly and properly attributable to the Change.
4. Contractor Change Proposal – Process and Implementation
a. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority shall:
(1) evaluate the Contractor Change Proposal;
(2) where necessary, discuss with the Contractor any issues arising and following such discussions the Authority may modify the Authority Notice of Change and the Contractor shall as soon as practicable, and in any event not more than ten (10) Business Days (or such other period as the Parties may agree) after receipt of such modification, submit an amended Contractor Change Proposal.
b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal (amended as necessary) the Authority shall:
(1) indicate its acceptance of the Change Proposal by issuing an amendment to the Contract in accordance with Condition 6 (Amendments to Contract); or
(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and withdrawing (where issued) the Authority Notice of Change.
c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for such rejection.
d. The Authority shall not be liable to the Contractor for any additional work undertaken or expense incurred unless a Contractor Change Proposal has been accepted in accordance with Clause 4b.(1) above.
5. Contractor Changes
If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on the Authority, which shall include all of the information required by Clause 3b above, and the process at Clause 4 above shall apply.
[bookmark: Schedule_5_-_Contractor’s_Commercially_S]



Schedule 5 - Contractor’s Commercially Sensitive Information Form (i.a.w. condition 13) for Contract No: IRM20/7508

	Contract  No: IRM18/5985

	Description of Contractor’s Commercially Sensitive Information:


	Cross Reference(s) to location of sensitive information:


	Explanation of Sensitivity:
  

	Details of potential harm resulting from disclosure:


	Period of Confidence (if applicable): 

	Contact Details for Transparency / Freedom of Information matters:
Name: 
Position: 
Address: 
Telephone Number: 
Email Address: 




[bookmark: Schedule_6_-_Hazardous_Contractor_Delive]


Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied under the Contract: Data Requirements for Contract No: IRM20/7508
Hazardous Contractor Deliverables, Materials or Substances
Statement by the Contractor

Contract No: LSBU7/0151

Contract Title: Repair, calibration and PDS in support of general purpose suspension equipment and associated role sets

Contractor: 

Date of Contract: 

* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or substances to be supplied.  |_|

[bookmark: Text5]* To the best of our knowledge the hazards associated with materials or substances to be supplied under the Contract are identified in the Safety Data Sheets (Qty:     ) attached in accordance with condition 24.   |_|

  

[bookmark: Text6]Contractor’s Signature:       
 

Name: 

Job Title: 

Date: 

* check box () as appropriate 



To be completed by the Authority 

[bookmark: Text10]Domestic Management Code (DMC):       

[bookmark: Text11]NATO Stock Number:       

[bookmark: Text12]Contact Name:       

[bookmark: Text13]Contact Address:       

Copy to be forwarded to:

Hazardous Stores Information System (HSIS)
Defence Safety Authority (DSA) 
Movement Transport Safety Regulator (MTSR) 
Hazel Building Level 1, #H019
MOD Abbey Wood (North)
Bristol BS34 8QW





Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract: Data Requirements for Contract No: IRM20/7508

The following information is provided in respect of condition 25 (Timber and Wood-Derived Products):

[image: ]
[bookmark: Schedule_8_-_Acceptance_Procedure_(i.a.w]Schedule 8 - Acceptance Procedure (i.a.w. condition 29) for Contract No: IRM18/5985

The Acceptance Procedure for this Contract is in accordance with Condition 29 only.




Schedule 9 – Purchase Order Template –Sample (For Information Only)

[image: ]




Schedule 10 – Discrepancy Report – Sample (For Information Only)

Copies of the Discrepancy Report MOD Form 445, in pads of 100, can be obtained from the Forms and Publications address on the Contract.

This form should be used for reporting discrepancies in consignments of goods sent to the Contractor for repair.

Triplicate copies of the form should be completed in manuscript or typescript. Copies 1 & 2 should be sent to the Consignor, with copy 3 being retained by the Contractor.


[image: ]







Schedule 11 – Strip and Survey Report – Sample (For Information Only)

This is a sample report only. Final Strip Survey requirements to be agreed at contract award. [image: ]




Schedule 12 – Application to dispose of BR/BER Equipment

[image: ]





Schedule 13: Contract Status Report 

This report is for information purposes only. A monthly report will be generated and issued to Contractors. This should always be completed in accordance with the accompanying email instruction. 
												Contract Number: IRM20/7508
	Supplier Name
	Cont. Ref
	PR Number
	NSN
	Description
	Purchase Order
	Position Number
	Sequence Number
	Outstanding Qty
	Updated Repair Price (Each)
	Most Likely Delivery Date Max
	Confirmed Delivery Date (DD/MM/YYYY)
	Supplier Comments
	WIP 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 
	 

	
	
	
	
	
	
	
	
	
	
	
	
	
	






Schedule 14 – Sample Agreement to Novate a Contract (For information purposes only) 
(Will only need to be signed and agreed in the event that the Contract is novated.)
DATED
------------
AGREEMENT TO NOVATE A CONTRACT

between

CONTINUING PARTY

and

[SECRETARY OF STATE FOR DEFENCE]

and

[BABCOCK DSG LIMITED] 

THIS AGREEMENT is dated [DATE]
PARTIES
[FULL COMPANY NAME] incorporated and registered in England and Wales with company number [NUMBER] whose registered office is at [REGISTERED OFFICE ADDRESS] (Continuing Party).
[SECRETARY OF STATE FOR DEFENCE] (MoD).
[BABCOCK DSG LIMITED] incorporated and registered in England and Wales with company number [NUMBER] whose registered office is at [REGISTERED OFFICE ADDRESS] (Babcock).
BACKGROUND
[bookmark: a773777]The Continuing Party and the MoD are party to a contract for [DESCRIBE CONTRACT] dated [DATE] (the Contract).
The MoD and Babcock entered into a Land Equipment Service Provision and Transformation Contract dated 31 March 2015 (the SPC) in respect of which certain services transfer, on a phased basis, from the MoD to Babcock.  The MoD wishes to transfer its rights and obligations under the Contract to Babcock as part of the transfer of services under the SPC.
[bookmark: a669023]The MoD shall continue to be liable for any failure by it to perform its obligations under the Contract before the Effective Date, with Babcock assuming responsibility for all other liabilities so arising in the MoD's place. 
[bookmark: a972677]The parties have therefore agreed to novate the MoD's rights, obligations and liabilities under the Contract to Babcock on the terms of this agreement with effect from [DATE] (Effective Date). 
[bookmark: main]AGREED TERMS
[bookmark: a641556][bookmark: _Toc438463104]NOVATION
With effect from the Effective Date, the MoD transfers all its rights and obligations under the Contract to Babcock. Babcock shall enjoy all the rights and benefits of the MoD under the Contract, and all references to the MoD in the Contract shall be read and construed as references to Babcock.
Babcock agrees to perform the Contract and be bound by its terms in every way as if it were the original party to it in place of the MoD.
The Continuing Party agrees to perform the Contract and be bound by its terms in every way as if Babcock were the original party to it in place of the MoD.
[bookmark: a389250][bookmark: _Toc438463105]RELEASE OF OBLIGATIONS AND LIABILITIES
The Continuing Party and the MoD release each other from all future obligations to the other under the Contract. 
Nothing in this agreement shall affect or prejudice any claim or demand that the Continuing Party or the MoD may have against the other under or in connection with the Contract arising before the Effective Date.
[bookmark: a321117][bookmark: _Toc438463107]GOVERNING LAW
This agreement and any dispute or claim (including non-contractual disputes or claims) arising out of or in connection with it or its subject matter or formation shall be governed by and construed in accordance with the law of England and Wales. 
[bookmark: a211182][bookmark: _Toc438463108]JURISDICTION
Each party irrevocably agrees that the courts of England and Wales shall have exclusive jurisdiction to settle any dispute or claim (including non-contractual disputes or claims) arising out of or in connection with this agreement or its subject matter or formation. 

Signed .....................................................
for and on behalf of [SECRETARY OF STATE FOR DEFENCE]
Date ........................................................
Signed ................................................................
for and on behalf of [BABCOCK DSG LIMITED]
Date ........................................................
Signed .....................................................
for and on behalf of [CONTINUING PARTY]
Date ........................................................




Schedule 15 – Draft Quality Plan for Contract No (In accordance with condition 26 (where applicable): IRM20/7508

[bookmark: _GoBack]Deliverable Quality Plan fully compliant to AQAP 2105 Edition 2 to be approved and incorporated into contract within 12 weeks of contract ward, and prior to commencement of any work








Schedule 16 - Logistic Commodities and Services Transformation (LCST) Manual
LCST Supplier Manual v2 – See attached document
image1.png
‘The following information is provided in respect of clause 10 of DEFCON 691:
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