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Schedule 1 - Definitions of Contract 

 

Articles means the Contractor Deliverables (goods and/or 
the services), including Packaging (and 
Certificate(s) of Conformity and supplied in 
accordance with any QA requirements if specified) 
which the Contractor is required to provide under 
the Contract in accordance with Schedule 2 
(Schedule of Requirements), but excluding 
incidentals outside Schedule 2 (Schedule of 
Requirements) such as progress reports. (This 
definition only applies when DEFCONs are 
added to these Conditions); 

 
Authority means the Secretary of State for Defence acting 

on behalf of the Crown; 

 
Authority’s Representative(s) shall be those person(s) defined in Schedule 3 

(Contract Data Sheet) who will act as the 
Authority’s Representative(s) in connection with 
the Contract.  Where the term “Authority’s 
Representative(s)” in the Conditions is immediately 
followed by a functional description in brackets, the 
appropriate Authority’s Representative(s) shall be 
the designated person(s) for the purposes of 
condition 8; 

 
Business Day means 09:00 to 17:00 Monday to Friday, excluding 

public and statutory holidays; 

 
Central Government Body a body listed in one of the following sub-categories 

of the Central Government classification of the 
Public Sector Classification Guide, as published 
and amended from time to time by the Office for 
National Statistics: 

a. Government Department; 

b. Non-Departmental Public Body or Assembly 
Sponsored Public Body (advisory, executive, or 
tribunal); 

c. Non-Ministerial Department; or 

Executive Agency; 

 
Collect means pick up the Contractor Deliverables from 

the Consignor.  This shall include loading, and any 
other specific arrangements, agreed in accordance 
with clause 28.c and Collected and Collection shall 
be construed accordingly; 

 
Commercial Packaging means commercial Packaging for military use as 

described in Def Stan 81-041 (Part 1) 
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Conditions means the terms and conditions set out in this 
document; 

Consignee means that part of the Authority identified in 
Schedule 3 (Contract Data Sheet) to whom the 
Contractor Deliverables are to be Delivered or on 
whose behalf they are to be Collected at the 
address specified in Schedule 3 (Contract Data 
Sheet) or such other part of the Authority as may 
be instructed by the Authority by means of a 
Diversion Order; 

 
Consignor means the name and address specified in 

Schedule 3 (Contract Data Sheet) from whom the 
Contractor Deliverables will be dispatched or 
Collected; 

 
Contract means the Contract including its Schedules and 

any amendments agreed by the Parties in 
accordance with condition 6 (Amendments to 
Contract); 

 
Contract Price means the amount set out in Schedule 2 (Schedule 

of Requirements) to be paid (inclusive of 
Packaging and exclusive of any applicable VAT) by 
the Authority to the Contractor, for the full and 
proper performance by the Contractor of its 
obligations under the Contract. 

 
Contractor means the person who, by the Contract, 

undertakes to supply the Contractor Deliverables, 
for the Authority as is provided by the Contract.  
Where the Contractor is an individual or a 
partnership, the expression shall include the 
personal representatives of the individual or of the 
partners, as the case may be, and the expression 
shall also include any person to whom the benefit 
of the Contract may be assigned by the Contractor 
with the consent of the Authority; 

 
Contractor Commercially Sensitive Information means the Information listed in the completed 

Schedule 5 (Contractor’s Commercially Sensitive 
Information Form), which is Information notified by 
the Contractor to the Authority, which is 
acknowledged by the Authority as being 
commercially sensitive; 

 
Contractor Deliverables means the goods and/or the services, including 

Packaging (and Certificate(s) of Conformity and 
supplied in accordance with any QA requirements 
if specified) which the Contractor is required to 
provide under the Contract; 

 



OFFICIAL SENSITIVE – COMMERCIAL 

5 
OFFICIAL SENSITIVE – COMMERCIAL 

Control means the power of a person to secure that the 
affairs of the Contractor are conducted in 
accordance with the wishes of that person: 

a. by means of the holding of shares, or the 
possession of voting powers in, or in relation to, 
the Contractor; or 

b. by virtue of any powers conferred by the 
constitutional or corporate documents, or any other 
document, regulating the Contractor; 

and a change of Control occurs if a person who 
Controls the Contractor ceases to do so or if 
another person acquires Control of the Contractor; 

 
CPET means the UK Government’s Central Point of 

Expertise on Timber, which provides a free 
telephone helpline and website to support 
implementation of the UK Government timber 
procurement policy; 

 
Crown Use in relation to a patent means the doing of anything 

by virtue of Sections 55 to 57 of the Patents Act 
1977 which otherwise would be an infringement of 
the patent and in relation to a Registered Design 
has the meaning given in paragraph 2A(6) of the 
First Schedule to the Registered Designs Act 1949;  

 

Dangerous Goods means those substances, preparations and articles 
that are capable of posing a risk to health, safety, 
property or the environment which are prohibited 
by regulation, or classified and authorised only 
under the conditions prescribed by the: 

a. Carriage of Dangerous Goods and Use of 
Transportable Pressure Equipment Regulations 
2009 (CDG) (as amended 2011); 

b. European Agreement Concerning the 
International Carriage of Dangerous Goods by 
Road (ADR); 

c. Regulations Concerning the International 
Carriage of Dangerous Goods by Rail (RID); 

d. International Maritime Dangerous Goods (IMDG) 
Code; 

e. International Civil Aviation Organisation (ICAO) 
Technical Instructions for the Safe Transport of 
Dangerous Goods by Air; 

f. International Air Transport Association (IATA) 
Dangerous Goods Regulations. 

 
DBS Finance means Defence Business Services Finance, at the 

address stated in Schedule 3 (Contract Data 
Sheet); 
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DEFFORM means the MOD DEFFORM series which can be 
found at https://www.aof.mod.uk; 

 
DEF STAN means Defence Standards which can be accessed 

at https://www.dstan.mod.uk; 

 
Deliver means hand over the Contractor Deliverables to 

the Consignee.  This shall include unloading, and 
any other specific arrangements, agreed in 
accordance with condition 28 and Delivered and 
Delivery shall be construed accordingly; 

 
Delivery Date means the date as specified in Schedule 2 

(Schedule of Requirements) on which the 
Contractor Deliverables or the relevant portion of 
them are to be Delivered or made available for 
Collection; 

 
Denomination of Quantity (D of Q) means the quantity or measure by which an item of 

material is managed; 

 

 
Design Right(s) has the meaning ascribed to it by Section 213 of 

the Copyright, Designs and Patents Act 1988; 

 
Diversion Order means the Authority’s written instruction (typically 

given by MOD Form 199) for urgent Delivery of 
specified quantities of Contractor Deliverables to a 
Consignee other than the Consignee stated in 
Schedule 3 (Contract Data Sheet); 

 
Effective Date of Contract means the date specified on the Authority’s 

acceptance letter; 

 

 
Evidence means either: 

a. an invoice or delivery note from the timber 
supplier or Subcontractor to the Contractor 
specifying that the product supplied to the Authority 
is FSC or PEFC certified; or 

b. other robust Evidence of sustainability or FLEGT 
licensed origin, as advised by CPET; 

 
Firm Price means a price (excluding VAT) which is not subject 

to variation; 

 
FLEGT means the Forest Law Enforcement, Governance 

and Trade initiative by the European Union to use 
the power of timber-consuming countries to reduce 
the extent of illegal logging; 
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Government Furnished Assets (GFA) is a generic term for any MOD asset such as 

equipment, information or resources issued or 
made available to the Contractor in connection with 
the Contract by or on behalf of the Authority; 

 
Hazardous Contractor Deliverable means a Contractor Deliverable or a component of 

a Contractor Deliverable that is itself a hazardous 
material or substance or that may in the course of 
its use, maintenance, disposal, or in the event of 
an accident, release one or more hazardous 
materials or substances and each material or 
substance that may be so released; 

 
Independent Verification means that an evaluation is undertaken and 

reported by an individual or body whose 
organisation, systems and procedures conform to 
“ISO Guide 65:1996 (EN 45011:1998) General 
requirements for bodies operating product 
certification systems or equivalent”, and who is 
accredited to audit against forest management 
standards by a body whose organisation, systems 
and procedures conform to “ISO 17011: 2004 
General Requirements for Providing Assessment 
and Accreditation of Conformity Assessment 
Bodies or equivalent”; 

 
Information means any Information in any written or other 

tangible form disclosed to one Party by or on 
behalf of the other Party under or in connection 
with the Contract; 

 
Issued Property means any item of Government Furnished Assets 

(GFA), including any materiel issued or otherwise 
furnished to the Contractor in connection with the 
Contract by or on behalf of the Authority; 

 
Legal and Sustainable means production and process methods, also 

referred to as timber production standards, as 
defined by the document titled “UK Government 
Timber Production Policy: Definition of legal and 
sustainable for timber procurement".  The edition 
current on the day the Contract documents are 
issued by the Authority shall apply; 

 
Legislation means in relation to the United Kingdom any Act of 

Parliament, any subordinate legislation within the 
meaning of section 21 of the Interpretation Act 
1978, any exercise of Royal Prerogative or any 
enforceable community right within the meaning of 
Section 2 of the European Communities Act 1972; 
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Military Level Packaging (MLP) means Packaging that provides enhanced 
protection in accordance with Def Stan 81-041 
(Part 1), beyond that which Commercial Packaging 
normally provides for the military supply chain; 

 
Military Packager Approval Scheme (MPAS) is a MOD sponsored scheme to certify military 

Packaging designers and register organisations, as 
capable of producing acceptable Services 
Packaging Instruction Sheet (SPIS) designs in 
accordance with Defence Standard (Def Stan) 81-
041 (Part 4); 

 
Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-

041 (Part 1); 

 

 
MPAS Registered Organisation is a packaging organisation having one or more 

MPAS Certificated Designers capable of Military 
Level designs.  A company capable of both Military 
Level and commercial Packaging designs including 
MOD labelling requirements; 

 
MPAS Certificated Designer shall mean an experienced Packaging designer 

trained and certified to MPAS requirements; 

 
NATO means the North Atlantic Treaty Organisation 

which is an inter-governmental military alliance 
based on the North Atlantic Treaty which was 
signed on 4 April 1949; 

 
Notices shall mean all Notices, orders, or other forms of 

communication required to be given in writing 
under or in connection with the Contract; 

 
Overseas shall mean non UK or foreign; 

 
Packaging Verb.  The operations involved in the preparation 

of materiel for; transportation, handling, storage 
and Delivery to the user;  

Noun.  The materials and components used for the 
preparation of the Contractor Deliverables for 
transportation and storage in accordance with the 
Contract; 

 
Packaging Design Authority (PDA) shall mean the organisation that is responsible for 

the original design of the Packaging except where 
transferred by agreement.  The PDA shall be 
identified in the Contract, see Annex A to Schedule 
3 (Appendix – Addresses and Other Information), 
Box 3; 
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Parties means the Contractor and the Authority, and Party 
shall be construed accordingly; 

 
Primary Packaging Quantity(PPQ) means the quantity of an item of material to be 

contained in an individual package, which has 
been selected as being the most suitable for 
issue(s) to the ultimate user, as described in Def 
Stan 81-041 (Part 1); 

 
Recycled Timber means recovered wood that prior to being supplied 

to the Authority had an end use as a standalone 
object or as part of a structure.  Recycled Timber 
covers: 

a. pre-consumer reclaimed wood and wood fibre 
and industrial by-products;  

b. post-consumer reclaimed wood and wood fibre, 
and driftwood;  

c. reclaimed timber abandoned or confiscated at 
least ten years previously; 

it excludes sawmill co-products; 

 
Safety Data Sheet has the meaning as defined in the Registration, 

Evaluation, Authorisation and Restriction of 
Chemicals (REACH) Regulations 2007 (as 
amended); 

 
Schedule of Requirements means Schedule 2 (Schedule of Requirements), 

which identifies, either directly or by reference, 
Contractor Deliverables to be provided, the 
quantities and dates involved and the price or 
pricing terms in relation to each Contractor 
Deliverable; 

 
Short-Rotation Coppice means a specific management regime whereby the 

poles of trees are cut every one to two years and 
which is aimed at producing biomass for energy.  It 
is exempt from the UK Government timber 
procurement policy.  For avoidance of doubt, 
Short-Rotation Coppice is not conventional 
coppice, which is subject to the timber policy; 

 
Specification means the description of the Contractor 

Deliverables, including any specifications, 
drawings, samples and / or patterns, referred to in 
Schedule 2 (Schedule of Requirements); 

 
STANAG4329 means the publication NATO Standard Bar Code 

Symbologies which can be sourced at 
https://www.dstan.mod.uk/faqs.html; 

 
Subcontractor means any subcontractor engaged by the 
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Contractor or by any other subcontractor of the 
Contractor at any level of subcontracting to provide 
Contractor Deliverables wholly or substantially for 
the purpose of performing (or contributing to the 
performance of) the whole or any part of this 
Contract and ‘Subcontract’ shall be interpreted 
accordingly; 

 
Timber and Wood-Derived Products means timber (including Recycled Timber and 

Virgin Timber but excluding Short-Rotation 
Coppice) and any products that contain wood or 
wood fibre derived from those timbers.  Such 
products range from solid wood to those where the 
manufacturing processes obscure the wood 
element; 

 
Transparency Information means the content of this Contract in its entirety, 

including from time to time agreed changes to the 
Contract, and details of any payments made by the 
Authority to the Contractor under the Contract; 

 
Virgin Timber means Timber and Wood-Derived Products that do 

not include Recycled Timber. 
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Annex to Schedule 1 

Additional Definitions of Contract iaw. Conditions 45 - 47 (Additional Conditions) 

 

Amendment  Means a change or amendment to the Contract in 
accordance with DEFCON 503.  

  

Authority’s Commercial Officer  Means the person specified within Box 1 of 
DEFFORM 111 or its authorised representative.  

  

Authority’s Project Manager (APM)  Means the person specified within Box 2 of 
DEFFORM 111 or his/her authorised 
representative.  

  

Contract Deliverables  Means the works, goods and / or the services, 
including packaging (and Certificate(s) of 
Conformity and supplied in accordance with any 
QA requirements if specified) which the Contractor 
is required to provide under the Contract.  

  

Contract Term  Means the period between the Contract Effective 
Date and the Expiry Date or Termination Date, 
whichever is the earlier.  

  

Contracting, Purchasing & Finance (CP&F)  Means the electronic procurement tool used by the 
Authority.  

 

Design Authority  The Design Authority is the Contractor who will be 
responsible for ensuring that the consequences of 
any design decision are understood. The Design 
Authority maintains a consistent, coherent and 
complete perspective of the programme design, 
defining the programme critical interfaces, such 
that business operations can be changed, and 
benefits secured in a coordinated manner across 
the organisation.  

 

PO  A purchase order generated on CP&F that 
authorises a transaction.  

 

Project  Means the totality of activities that are to be 
completed through execution of the Contract to 
deliver the desired outcomes.  

  

Project Manager  Means the authority so designated in the Contract.  

  

Quality Assurance  Means the systematic activities implemented in a 
quality system so that quality requirements for a 
product or service will be fulfilled.  
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Standard  A required level of quality or attainment.  

  

SSCSG Surface Ships Combat Systems Group – the DE&S 
team responsible for managing this Contract.  

 

Termination Date  Means the date on which the Contract is terminated 
in accordance with the terms of this Contract, or 
otherwise lawfully terminated.  
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Schedule 2 - Schedule of Requirements 

 

Item 
No. 

Item Details  

Price (£) Ex VAT 
  

1 In accordance with Annex A (SOW) for QEC IFF (RT1020 & 
RT1021) the Contractor shall be available to provide technical advice 
(engineering & software) to the Authority and its representatives on 
in-service support issues within 24 hrs of receiving the technical 
request for advice.  The Contractor’s initial technical response shall 
provide sufficient information to enable the SDM and ships staff, to 
determine the best course of action to minimise equipment downtime 
for the period 1 October 2021 to 31 March 2023.  

 

Maximum of 5 queries a month, with the option to roll over un-used 
queries  

(A maximum of 10 queries can be used in a single month). 

 

 

2 In accordance with Annex A (SOW) the Contractor shall carry out 
any Supplementary Tasks required by the Authority as detailed on 
the Task Authorisation Form (TAF) in accordance with the Task 
Authorisation Procedure detailed in the Contract.  Supplementary 
Tasks may include but not limited to: 

· Survey and Repair 
· CONDO / Off-Shore activities 
· Ad-hoc meetings  

 

 

3 Option 1:  

In accordance with Annex A (SOW) for QEC IFF (RT1020 & 
RT1021) the Contractor shall be available to provide technical advice 
(engineering & software) to the Authority and its representatives on 
in-service support issues within 24 hrs of receiving the technical 
request for advice.  The Contractor’s initial technical response shall 
provide sufficient information to enable the SDM and ships staff, to 
determine the best course of action to minimise equipment downtime 
for the period 1 April 2023 to 30 September 2023.  

 

Maximum of 5 queries a month, with the option to roll over un-used 
queries  

(A maximum of 10 queries can be used in a single month). 

 

 

4 Option 2: 

In accordance with Annex A (SOW) for QEC IFF (RT1020 & 
RT1021) the Contractor shall be available to provide technical advice 
(engineering & software) to the Authority and its representatives on 
in-service support issues within 24 hrs of receiving the technical 
request for advice.  The Contractor’s initial technical response shall 
provide sufficient information to enable the SDM and ships staff, to 
determine the best course of action to minimise equipment downtime 
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Item 
No. 

Item Details  

Price (£) Ex VAT 
  

for the period 1 October 2023 to 31 March 2024.  

 

Maximum of 5 queries a month, with the option to roll over un-used 
queries  

(A maximum of 10 queries can be used in a single month). 

 
5 Option 3:  

The Contractor shall support the Authority to procure up to two spare 
interrogators on the Authority’s behalf. 

Price per 
interrogator:  

 

 

 

Total Price   
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Schedule 3 - Contract Data Sheet 

 

General Conditions 

Condition 2 – Duration of Contract: 

 

        The Contract expiry date shall be: 31 March 2023 

Condition 4 – Governing Law: 

 

Contract to be governed and construed in accordance with English Law. 

 

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably 
appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in 
accordance with clause 4.g (if applicable) are as follows: 

 

Condition 8 – Authority’s Representatives: 

 

The Authority’s Representatives for the Contract are as follows: 

 

Commercial: Robert Stevens (as per DEFFORM 111) 

 

Project Manager: Remi Olasehinde  (as per DEFFORM 111) 

 

Condition 19 – Notices: 

 

Notices served under the Contract shall be sent to the following address: 

 

Authority:  DE&S | Maritime Combat Systems  Birch 1b | #3133 | MOD Abbey Wood | Bristol | BS34 
8JH   (as per DEFFORM 111) 

 

Contractor: Leonardo UK Ltd, Christopher Martin Road, Basildon, Essex, SS14 3EL 

 

Notices can be sent by electronic mail 

 

Supply of Contractor Deliverables 

Condition 21 – Quality Assurance: 

 

Is a Deliverable Quality Plan required for this Contract? No 

 

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered to the 
Authority (Quality) within  Business Days of Contract Award.  Once agreed by the Authority the Quality 
Plan shall be incorporated into the Contract.  The Contractor shall remain at all times solely 
responsible for the accuracy, suitability and applicability of the Deliverable Quality Plan. 

 

Other Quality Assurance Requirements: 
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Quality Assurance related DEFSTANS and relevant AQAP Standard: 

  

DEFSTAN 05-61 (Part 1) Issue 6 Quality  Assurance Procedural Requirements Part 1: Concessions 

DEFSTAN 05-61 (Part 4) Issue 3 – Requirements for Contractor Working Parties 

DEFSTAN 05-129 Contractors on Deployed Operations (CONDO) Processes and Requirements. 

DEFSTAN 05-135 Issue 1 0 Avoidance of Counterfeit Materiel 

 

AQAP 2105 – NATO Requirements for Deliverable Quality Plans 

AQAP 2110 – NATO Quality Assurance Requirements for Design, Development and Productions 

AQAP 2210 – NATO Supplementary Software Quality Assurance Requirements 

 

QA Authorities 

 

When called up in standards invoked by this contract, Quality Assurance Representative (QAR) is to 
be read as Government Quality Assurance Representative (GQAR and/or Acquirer) - Note the 
Acquirer is normally the TL or his delegated Quality Assurance Focal Point (QAFP). The QAFP for this 
contract is DES Ships MPS-QA-1. Only MOD GQAR organisations or individuals that have been 
assessed, registered and authorised by the Defence Quality Assurance Authority (DQAA) can conduct 
Government Quality Assurance Surveillance (GQAS) on behalf of the MOD or overseas governments 

 

Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and 
Substances: 

 

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance Statement), and 
if applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS 
WORD format to: 

 

a)  The Authority’s Representative (Commercial) 

 

b)  Defence Safety Authority – DSA-DLSR-MovTpt-DGHSIS@mod.uk 

 

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or 
by the following date:  

Condition 25 – Timber and Wood-Derived Products: 

 

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 
Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the 
Authority’s Representative (Commercial) to be Delivered by Contract Award. 

  

Condition 26 – Certificate of Conformity: 

 

Is a Certificate of Conformity required for this Contract? Yes 

 

Applicable to Line Items: Line 1 
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If required, does the Contractor Deliverables require traceability throughout the supply chain?      

 

Yes 

 

Applicable to Line Items: 1 

 

Condition 30 – Rejection: 

 

The default time limit for rejection of the Contractor Deliverables is thirty (30) days. 

 

Pricing and Payment 

Condition 35 – Contract Price: 

 

All Schedule 2 line items shall be FIRM Price. 

 

Termination 

Condition 42 – Termination for Convenience: 

 

The Notice period for terminating the Contract shall be twenty (20) days. 

 

 

Other Addresses and Other Information (forms and publications addresses and official 
use information) 

See Annex A to Schedule 3 (DEFFORM 111) 
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Schedule 3 DEFFORM 111 

Annex A (Edn 12/17) 

Appendix - Addresses and Other Information 

 1. Commercial Officer 

 

''''''''''''''' ''''''''''''''' '''''''''''''''''''' 

 

'''''''''''''''''''''' '''''''''''' '''''''''''''''''''''''''' '''''''''''' ''''''''''''''' '''''''''''''''' '''''''''''''' ' '''''''' 

 

'''''''''''''''  '''''''''''''''''''''''''''''''''''''''''''''''''''' ''''''''''''''''''''' 

 8. Public Accounting Authority 

 

1.  Returns under DEFCON 694 (or SC equivalent) should be sent 

to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly 

Gate, Store Street,  Manchester, M1 2WD  

 44 (0) 161 233 5397 

 

2.  For all other enquiries contact DES Fin FA-AMET Policy, Level 4 

Piccadilly Gate, Store Street, Manchester, M1 2WD   

 44 (0) 161 233 5394 

 

 

 2. Project Manager, Equipment Support Manager or PT Leader 

 (from whom technical information is available) 

''''''''''''''''' '''''''''''''' '''''''''''''''''''''''''''' 

 

'''''''''''''''''''' ''''''''''' ''''''''''''''''''''''''' '''''''''''' ''''''''''''' ''''''''''''''' ''''''''''''' ''''''''' ' 

 

'''''''''''''''  ''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''  

 

 9.  Consignment Instructions 

 

The items are to be consigned as follows: 

 

Inward Shippers, Portsmouth Freight Centre, HM Naval Base, 

Portsmouth, Hants, PO1 3LU 

 

 

 1.   3. Packaging Design Authority 

 

Organisation & point of contact: 

DES IMOC SCP TLS Packaging 

MOD Abbey Wood 

Bristol 

BS34 8JH 

Tel: +44(0)30 679 35353 

DESIMOCSCP-TLS-Pkg@mod.uk 

 

(Where no address is shown please contact the Project Team in Box 2)  

 10.  Transport. The appropriate Ministry of Defence Transport 

Offices are: 

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail 

Point 3351, BRISTOL BS34 8JH                       

Air Freight Centre 

IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

Surface Freight Centre 

IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 

913 8946 

EXPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

 

  

 4. (a) Supply / Support Management Branch or Order Manager: 

Branch/Name:       

 

 

Tel No:        

 

   (b) U.I.N.         

 B. JSCS 

 

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 

JSCS Fax No. 01869 256837 

www.freightcollection.com  

 

 

 5. Drawings/Specifications are available from 

 

      

 

 11. The Invoice Paying Authority  

Ministry of Defence   0151-242-2000 

DBS Finance 

Walker House, Exchange Flags Fax:  0151-242-2809 

Liverpool, L2 3YL                     Website is: 

https://www.gov.uk/government/organisations/ministry-of-

defence/about/procurement#invoice-processing 

 

 

 6.  INTENTIONALLY BLANK  12.  Forms and Documentation are available through *: 

Ministry of Defence, Forms and Pubs Commodity Management  

PO Box 2, Building C16, C Site 

Lower Arncott 

Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824) 

Applications via fax or email: Leidos-

FormsPublications@teamleidos.mod.uk  
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 7. Quality Assurance Representative: 

      

Commercial staff are reminded that all Quality Assurance requirements 

should be listed under the General Contract Conditions.  

 

AQAPS and DEF STANs are available from UK Defence 

Standardization, for access to the documents and details of the 

helpdesk visit http://dstan.uwh.diif.r.mil.uk/  [intranet] or 

https://www.dstan.mod.uk/ [extranet, registration needed].  

 *NOTE 

1.Many DEFCONs and DEFFORMs can be obtained from the MOD 

Internet Site:  

https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 
2. If the required forms or documentation are not available on the 

MOD Internet site requests should be submitted through the 

Commercial Officer named in Section 1. 
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Schedule 4 - Contract Change Control Procedure (i.a.w. Clause 6b) 

Contract No: 701555429 

 

1. Authority Changes 
 

Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled, 
acting reasonably, to require changes to the Contractor Deliverables (a " Change") in 
accordance with this Schedule 4. 

 

2. Notice of Change 
 

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of 
Change") on the Contractor. 
b. The Authority Notice of Change shall set out the change required to the Contractor 
Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a 
"Contractor Change Proposal") in accordance with clause 3 below.  
 

3. Contractor Change Proposal 
 

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such 
other period as the Parties may agree) after having received the Authority Notice of Change, 
the Contractor shall deliver to the Authority a Contractor Change Proposal. 
b. The Contractor Change Proposal shall include: 
1. the effect of the Change on the Contractor’s obligations under the Contract; 
2. a detailed breakdown of any costs which result from the Change; 
3. the programme for implementing the Change; 
4. any amendment required to this Contract as a result of the Change, including, 
where appropriate, to the Contract Price; and 
5. such other information as the Authority may reasonably require. 
c. The price for any Change shall be based on the prices (including all rates) already 
agreed for the Contract and shall include, without double recovery, only such charges that 
are fairly and properly attributable to the Change. 
 

4. Contractor Change Proposal – Process and Implementation 
 

a. As soon as practicable after the Authority receives a Contractor Change Proposal, 
the Authority shall: 
1. evaluate the Contractor Change Proposal; 
2. where necessary, discuss with the Contractor any issues arising and following 
such discussions the Authority may modify the Authority Notice of Change and the 
Contractor shall as soon as practicable, and in any event not more than ten (10) Business 
Days (or such other period as the Parties may agree) after receipt of such modification, 
submit an amended Contractor Change Proposal. 
b. As soon as practicable after the Authority has evaluated the Contractor Change 
Proposal (amended as necessary) the Authority shall: 
1. indicate its acceptance of the Change Proposal by issuing an amendment to 
the Contract in accordance with Condition 6 (Amendments to Contract); or  
2. serve a Notice on the Contractor rejecting the Contractor Change Proposal and 
withdrawing (where issued) the Authority Notice of Change. 
c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons 
for such rejection. 
d. The Authority shall not be liable to the Contractor for any additional work undertaken 
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or expense incurred unless a Contractor Change Proposal has been accepted in accordance 
with Clause 4b.(1) above. 
 

5. Contractor Changes 
 

If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal 
on the Authority, which shall include all of the information required by Clause 3b above, and 
the process at Clause 4 above shall apply. 
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Schedule 5 - Contractor's Commercial Sensitive Information Form (i.a.w. condition 

13) 

Contract No:       

 

Contract  No: 701555429     

Description of Contractor’s Commercially Sensitive Information: 

       

Cross Reference(s) to location of sensitive information: 

       

Explanation of Sensitivity: 

        

Details of potential harm resulting from disclosure: 

       

Period of Confidence (if applicable):       

Contact Details for Transparency / Freedom of Information matters: 

Name:       

Position:       

Address:       

Telephone Number:       

Email Address:       
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Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied 

under the Contract 

Data Requirements for Contract No: 701555429     

 

Hazardous Contractor Deliverables, Materials or Substances 

Statement by the Contractor 

 

 
Contract No:       

 

 
Contract Title:       

 

 
Contractor:        

 

 
Date of Contract:        

 

* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or 
substances to be supplied.   

 

 
* To the best of our knowledge the hazards associated with materials or substances to be 
supplied under the Contract are identified in the Safety Data Sheets (Qty:     ) attached in 
accordance with condition 24.    

 

 

 

 
Contractor’s Signature:        

 

 
Name:        

 

 
Job Title:        

 

 
Date:        

 

* check box () as appropriate  

 

 ........................................................................................  
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To be completed by the Authority  

 

 
Domestic Management Code (DMC):        

 

 
NATO Stock Number:        

 

 
Contact Name:        

 

 
Contact Address:        

 

Copy to be forwarded to: 

 

Hazardous Stores Information System (HSIS) 

Defence Safety Authority (DSA)  

Movement Transport Safety Regulator (MTSR)  

Hazel Building Level 1, #H019 

MOD Abbey Wood (North) 

Bristol BS34 8QW 

 

Emails to be sent to: 

DESTECH-QSEPEnv-HSISMulti@mod.gov.uk 

 

  



OFFICIAL SENSITIVE – COMMERCIAL 

25 
OFFICIAL SENSITIVE – COMMERCIAL 

Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract 

 
Data Requirements for Contract No: 701555429      

 

The following information is provided in respect of condition 25 (Timber and Wood-Derived 
Products): 

 

Schedule of 
Requirements 

item and timber 
product type 

Volume of 
timber 

Delivered to 
the Authority 

with FSC, 
PEFC or 

equivalent 
evidence 

Volume of 
timber Delivered 
to the Authority 

with other 
evidence 

Volume (as Delivered to 
the Authority) of timber 

without evidence of 
compliance with 

Government Timber 
Procurement Policy 

Total volume 
of timber 

Delivered to 
the Authority 

under the 
Contract 
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Schedule 8 - Acceptance Procedure (i.a.w. condition 29) 

Contract No: 701555429    

Not Used 


