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1. Definitions and Interpretation  

 

1.1 For the purposes of this Schedule 14 (Payment Mechanism), unless the context otherwise 

requires: 

Term Definition 

Activate means, as relevant: 

(1) the activation of a RRAPP Band in accordance with paragraph 

7.2 (RRAPP Band Activation); or 

(2) the activation of an APP Band in accordance with paragraph 

8.2 (APP Band Activation); or 

(3) the activation of an Immediate RRAPP Band in accordance with 

paragraph 17.2 (Immediate RRAPP Band Activation), 

and Activated, Active, Activating and Activation shall be 

construed accordingly;   

Active APP Band means an APP Band in respect of which:  

(a) the Authority has served an APP Band Activation Notice; 

(b) the date specified in the relevant APP Band Activation Notice 

for the addition of Additional Prisoner Places has been reached; and 

(c) the date specified in any APP Band Deactivation Notice relating 

to that APP Band has not been reached 

Active Immediate RRAPP 

Band 

means an Immediate RRAPP Band in respect of which:  

(a) the Authority has served an Immediate RRAPP Band Activation 

Notice; 

(b) the date specified in the relevant Immediate RRAPP Band 

Activation Notice for the reduction in the Available Prisoner Places 

in that Immediate RRAPP Band has been reached; and 

(c) the date specified in any Immediate RRAPP Band Deactivation 

Notice relating to that RRAPP Band has not been reached; 

Active RRAPP Band means a RRAPP Band in respect of which:  

(a) the Authority has served a RRAPP Band Activation Notice; 

(b) the date specified in the relevant RRAPP Band Activation 
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Notice for the reduction in the Available Prisoner Places in that 

RRAPP Band has been reached; and 

(c) the date specified in any RRAPP Band Deactivation Notice 

relating to that RRAPP Band has not been reached; 

Additional Prisoner Place or 

"APP" 

means an Additional Prisoner Place, in addition to the Certified 

Normal Accommodation Level; 

Aggregate Quarterly 

Payment 

means the aggregate of the Monthly Contract Price for each Month 

in any Performance Quarter in accordance with paragraph 2.14 

(Adjustment for Performance Point Deductions); 

Annual Interventions Cost 

or "AIC" 

means the annual cost of delivering Interventions in accordance with 

Part 4 (Interventions) of Schedule 1 determined in accordance with 

paragraph 2.6 (Monthly Interventions Payment); 

Annual Lifecycle Cost or 

"ALC" 

means the anticipated annual Lifecycle cost for each Contract Year 

as set out in the Lifecycle Cost Programme, the aggregate of such 

annual sums being then converted into a daily payment through the 

Operational Services Lifecycle Cost as set out in paragraph 12.5 

(Operational Services Available Prisoner Place Payment); 

Annual Utility Services 

Consumption Targets or 

"Ct" 

means, for each utility service, the figures set out in the table in 

paragraph 13.1.5.2 (Utility Target); 

Annual Utility Adjustment 

or "AUA" 

means the annual utility adjustment to be made (if any) pursuant to 

paragraph 2.11.5 (Annual Utility Adjustment); 

Annual Utility Services Cost 

Estimate or "AUSCE" 

means the amount calculated in accordance with paragraph 2.10 

(Monthly Utility Fee); 

Anticipated Weekly Prisoner 

Places or "AWPP" 

has the meaning given to it in paragraph 2.5 (Daily Payment); 

APP Bands  has the meaning assigned to it in paragraph 8.1 (APP Bands);  

APP Band Activation Notice has the meaning given to it in paragraph 8.2.1 (APP Band 

Activation);  

APP Band Deactivation 

Notice 

has the meaning given to it in paragraph 8.3.1 (APP Band 

Deactivation);  



 
 

OFFICIAL 

 

HMP Millsike  Commercial and Contract Management Directorate 

 

 

Schedule 14: Payment Mechanism Page 5 of 101 April 2024 

 

APP Band Demobilisation 

Cost or "ADMC" 

means any one-off reasonable costs resulting directly from a 

decrease in the staffing levels required to deliver a lower number of 

Available Prisoner Places, which are actually incurred by the 

Contractor due to the Deactivation of one or more APP Bands in 

accordance with paragraph 2.18 (RRAPP Band Mobilisation 

Costs) but excluding any costs relating to redundancy including 

those covered by the Service Change Redundancy Surcharge; 

APP Band Mobilisation 

Costs or "AMC" 

means any one-off reasonable costs resulting directly from an 

increase in the staffing levels required to deliver a higher number of 

Available Prisoner Places, which are actually incurred by the 

Contractor due to the Activation of one or more APP Bands in 

accordance with paragraph 2.17 (APP Band Mobilisation Costs); 

APP Fee or "AF" has the meaning given to it in paragraph 8.5.1 (Additional 

Prisoner Place Fees); 

APP Fee Indexation 

Components 

means the components APP Fee1 and APP Fee2, into which each 

APP Band is divided for the purposes of indexation, as set out in 

paragraph 4.5 (Indexation of APP Fee); 

Authority Required Doubled 

Up Prisoner or "ARDUP" 

means both Doubled Up Prisoners who are sharing a Single Prison 

Cell at the request of the Authority; 

Availability Basis  means paying for each Available Prisoner Place or Additional 

Prisoner Place, during the relevant period; 

Available Prisoner Place  means a Prisoner Place that constitutes an Available Prisoner Place 

in accordance with paragraph 5.3 (Available Prisoner Place); 

Available Prisoner Places 

during Mobilisation or 

"APPM" 

means the actual number of Available Prisoner Places made 

available during the Ramp-Up Period by the Contractor, up to a 

maximum of twenty (20) more than or twenty (20) less than the 

weekly number of Available Prisoner Places set out for a relevant 

week in the Authority's Ramp-Up Timetable as set out in 

paragraph 14 (Ramp-Up Timetable), "Cumulative Number of 

Available Prisoner Places to be provided" column; 

Average Weekly Earning 

Index or "AWE" 

means AWE-K5DL: Average Weekly Earnings Index Services, 

seasonally adjusted, excluding bonuses; 

Base Date for Indexation means 1 April 2023; 
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Care and Separation Unit means a place where a Prisoner is held in cellular confinement 

within the Prison; 

Cell Certificate means a certificate issued in accordance with paragraph 5.1 (Cell 

Certificates); 

Cell Certificate Rectification 

Notice 

has the meaning given to it in paragraph 6.7 (Cell Certificate 

Rectification); 

Cell Certificate 

Requirements 

means the requirements with which a Prison Cell must comply, as 

set out in PSI 17/2012 in accordance with paragraph 5.1 (Cell 

Certificates); 

Cell Certificate Schedule means a cell certificate schedule in the form specified by the 

Authority contained in PSI 17/2012 Annex D as at the Services 

Commencement Date; 

Cell Certificate Schedule 

Summary Sheet 

means a cell certificate summary sheet in the form specified by the 

Authority contained in PSI 17/2012 Annex D as at the 

Commencement Date; 

Certified Normal 

Accommodation Level or 

"CNAL" 

means the normal level of Available Prisoner Places at the Prison as 

set out in paragraph 13 (Prison Specific Information) and as 

referenced in Part 1 (Custodial Services) of Schedule 1 

(Authority's Custodial Service Requirements) (also referred to as 

"Certified Normal Accommodation"); 

Climate Change Levy or 

"CCL" 

means the expected climate change levy for the utility service for 

the Contract Year as agreed between the Authority and the 

Contractor at the start of the Contract Year in accordance with 

paragraph 2.10 (Annual Utility Services Cost Estimate); 

Climate Change Levy 

Adjustment or "CCLA" 

has the meaning given to it in paragraph 2.11.7 (Annual Utility 

Adjustment); 

Consumer Prices Index or 

"CPI" 

means the Consumer Prices Index;  

Consumption Target or 

"Ca" 

means the Annual Utility Services Consumption Target for the 

relevant utility service for the relevant Contract Year as set out in 

paragraph 13.1.5.2 (Utility Target); 

Contractor Doubled Up means a Prisoner sharing a Single Prison Cell as a result of the 
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Prisoner or "CDUP" relocation of Prisoners by the Contractor in accordance with 

paragraph 2.13 (Contractor Doubled Up Prisoners Reduction); 

Contractor Doubled Up 

Prisoner Excess or "CDUP 

Excess" 

has the meaning given to it in paragraph 2.13.5.1 (Contractor 

Doubled Up Prisoners Reduction); 

Contractor Doubled Up 

Prisoners Reduction or 

"CDUPR" 

means the Contractor Doubled Up Prisoners Reduction for each 

Day of that Month, calculated in accordance with paragraph 

2.13.5.2 (Contractor Doubled Up Prisoners Reduction); 

Contractual Full Date means the date identified as such in the Ramp-Up Timetable; 

Daily Payment or "DP" means the amount calculated in accordance with paragraph 2.5 

(Daily Payment); 

Daily Total APP Payment or 

"DTAPP" 

means the additional fee payable in the Daily Payment for all 

additional APP bands, calculated in accordance with paragraph 

2.5.3 (Calculation of Daily Total APP Payment); 

Daily Total Immediate 

RRAPP Deduction or 

"DTIRD" 

means the amount deductible from the Daily Payment for all Active 

Immediate RRAPP Bands, calculated in accordance with 

paragraph 2.19 (Calculation of Daily Total Immediate RRAPP 

Deduction); 

Daily Total RRAPP 

Adjustment or "DTRA" 

means the amount of adjustment to the Daily Payment for all Active 

RRAPP Bands, calculated in accordance with paragraph 2.5.2 

(Calculation of Daily Total RRAPP Adjustment);  

Deactivate means, as relevant: 

(1) the de-Activation of a RRAPP Band in accordance with 

paragraph 7.3 (RRAPP Band Deactivation); 

(2) the de-Activation of an APP Band in accordance with 

paragraph 8.3 (APP Band Deactivation); or 

(3) the de-Activation of an Immediate RRAPP Band in accordance 

with paragraph 17.3 (Immediate RRAPP Band Deactivation), 

and Deactivated, Deactivating and Deactivation shall be construed 

accordingly; 
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Doubled Up Prisoner means a Prisoner sharing a Single Prison Cell other than in any 

healthcare areas of the Prison or in a Care and Separation Unit; 

Emergency Prisoner Places has the means given to it in paragraph 7.4 (Emergency Prisoner 

Places); 

Energy Infrastructure means any infrastructure or equipment installed by or on behalf of 

the Authority (including where installed by the Contractor) prior to, 

on or after the Commencement Date that relate to any Energy 

Saving Solutions; 

Estimated Unit Cost or "U" means the estimated unit cost of the utility service at the start of the 

Contract Year as agreed between the Authority and the Contractor 

in accordance with paragraph 2.10.5 (Annual Utility Services 

Cost Estimate); 

Immediate Reduction in 

Requirement for Available 

Prisoner Places or 

"IRRAPP" 

means a reduction in the Authority's requirement for an immediate 

reduction in Available Prisoner Places notified in accordance with 

paragraph 17 (Notification of Immediate Reduction in 

Requirement for Available Prisoner Places); 

Immediate RRAPP Band has the meaning given to it in paragraph 17.1.2 (Immediate 

RRAPP Bands); 

Immediate RRAPP Band 

Activation Notice 

has the meaning given to it in paragraph 17.2.1 (Immediate 

RRAPP Band Activation);  

Immediate RRAPP Band 

Conversion 

has the meaning given to it in paragraph 17.4.1 (Immediate 

RRAPP Band Conversion); 

Immediate RRAPP Band 

Conversion Notice 

has the meaning given to it in paragraph 17.4.1 (Immediate 

RRAPP Band Conversion); 

Immediate RRAPP Band 

Deactivation Notice 

has the meaning given to it in paragraph 17.3.1 (Immediate 

RRAPP Band Deactivation);  

Immediate RRAPP Band 

Deduction Costs or 

"IRRAPPBDC" 

means the variable costs, as set out in paragraph 17.5 (Daily Total 

Immediate RRAPP Deductions) which are used to calculate the 

DTIRD; 

Immediate RRAPP Band 

Demobilisation Period 

has the meaning given to it in paragraph 17.3.2 (Immediate 

RRAPP Band Deactivation); 
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Immediate RRAPP Band 

Mobilisation Period 

has the meaning given to it in paragraph 17.2.3 (Immediate 

RRAPP Band Activation); 

Immediate RRAPP Band 

Table 

means the table in paragraph 17.5 (Daily Total Immediate 

RRAPP Deductions); 

Incorrect Daily Report means information in the Daily Report which cannot be verified in 

accordance with paragraph 10.2 (Incorrect Daily Reports); 

Incorrect Overpayment has the meaning assigned to it in paragraph 10.2.2 (Incorrect 

Daily Reports); 

Incorrect Underpayment has the meaning assigned to it in paragraph 10.2.3 (Incorrect 

Daily Reports); 

Indexation Review Date means 1 April in each Year following the Commencement Date; 

Interim FM Services Costs are the costs for the Interim FM Services incurred ahead of the 

Services Commencement Date and are included in the Preparation 

for Service Period Monthly Mobilisation Payment as set out in 

paragraph 16 (Monthly Mobilisation Payment Schedule);  

Interventions Non-Staff Cost 

or "INSC" 

has the meaning assigned to it in paragraph 2.6.2 (Monthly 

Interventions Payment); 

Interventions Staff Cost or 

"ISC" 

has the meaning assigned to it in paragraph 2.6.2 (Monthly 

Interventions Payment); 

Legitimate Operational 

Reasons 

means where it can be demonstrated that it is in the best interest of 

the Prisoner in question to take the action proposed; 

Lifecycle means, in accordance with Schedule 11 (Property and Facilities 

Management), the replacement of or major repairs to the Built 

Environment and M&E Assets which are critical to the continued 

operation of related buildings and site infrastructure but, for the 

avoidance of doubt, it excludes (i) any Contractor Assets and 

equipment comprised within the Equipment Register; and (ii) any 

low value replacements or repairs it is reasonable to assume would 

be carried out as part of the performance of the Services; 

Lifecycle Cost Programme 

or "LCP"   

means the anticipated cost of the Lifecycle programme as set out in 

paragraph 15 (Lifecycle Cost Programme); 
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Lifecycle Reserve Account or 

"LRA"  

means the separate bank account in which the Contractor must hold 

the aggregate of the Monthly Lifecycle Transfers in accordance 

with paragraph 2.16.3 (Monthly Lifecycle Transfer); 

Logged Rectification Time means the time of the Contractor's notification of rectification of an 

Unavailable Prisoner Place pursuant to paragraphs 

6.6 (Rectification for Failure to Comply with the Minimum 

Requirements) or 6.7 (Cell Certificate Rectification); 

Logged Unavailability Time means the time of the Contractor's notification that a Prisoner Place 

has become an Unavailable Prisoner Place pursuant to 

paragraph 6.1 (Notification of Unavailability); 

Maximum Available 

Prisoner Places or "MAPP" 

means the maximum number of Available Prisoner Places required 

by the Authority, as set out in paragraph 13 (Prison Specific 

Information); 

Minimum Additional 

Contracted Capacity or 

"MACC" 

means those Additional Prisoner Places which the Authority is 

obliged to pay for on an Availability Basis as set out in paragraph 

8 (Additional Prisoner Places); 

Minimum APP Band Period has the meaning assigned to it means the period specified in 

paragraph 8.3.3 (APP Band Deactivation); 

Minimum Immediate 

RRAPP Band Period 

has the meaning given to it in paragraph 17.2.8;  

Minimum Requirements means, in relation to a Prisoner Place, the requirements so described 

in Part 1 of Schedule 1 (Authority's Requirements (Custodial 

Services)); 

Minimum Requirement 

Rectification Notice 

has the meaning given to it in paragraph 6.6.1 (Rectification for 

Failure to Comply with the Minimum Requirements); 

Minimum RRAPP Band 

Period 

means the period specified in paragraph 7.2.5;  

Mobilisation Period has the meaning given to it in Schedule 5 (Mobilisation); 

Mobilisation Retention 

Amount 

has the meaning given to it in paragraph 16.4;  
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Monthly Contract Price or 

"MCP" 

 

means the amount payable in respect of Available Prisoner Places in 

any Month before any Performance Point Deductions, deductions 

pursuant to paragraph 2.13.5 (Contractor Doubled Up Prisoners 

Reduction) or other adjustments, calculated in accordance with 

paragraph 2.4 (Monthly Contract Price); 

Monthly Daily Payment or 

"MDP" 

means the aggregate of the Daily Payment for each Day in the 

Month calculated in accordance with paragraph 2.4 (Monthly 

Contract Price); 

Monthly Interventions 

Payment or "MIP" 

means the amount calculated in accordance with paragraph 2.6 

(Monthly Interventions Payment); 

Monthly Lifecycle Transfer 

or "MLT" 

means an amount equal to the aggregate daily Operational Services 

Lifecycle Cost (OSLC) over a Month which must be transferred into 

the Lifecycle Reserve Account in the amount calculated in 

accordance with paragraph 2.16.1 (Monthly Lifecycle Transfer);  

Monthly Mobilisation 

Payment or "MMP" 

means the Monthly Mobilisation Payment calculated in accordance 

with paragraph 2.2 (Monthly Mobilisation Payment); 

Monthly Mobilisation 

Payment Schedule 

means the Monthly Mobilisation Payment Schedule setting out the 

periods during which the Monthly Mobilisation Payment is due to 

the Contractor in each month it is applicable determined in 

accordance with at paragraph 16 (Monthly Mobilisation 

Payment Schedule); 

Monthly Pass-through Costs 

or "MPTC" 

means the Monthly Pass-through Costs payable in accordance with 

paragraph 2.20 (Calculation of Monthly Pass-through Costs); 

Monthly Payment or "MP" means the amount calculated in accordance with paragraph 2 

(Monthly Payment); 

Monthly Service Payment or 

"MSP" 

means the amount calculated in accordance with paragraph 2.3 

(Monthly Service Payment); 

Monthly Utility Fee or 

"MUF" 

means the pro-rated monthly cost of the aggregate fee for of each 

utility service paid by the Authority calculated as set out in 

paragraph 2.10 (Monthly Utility Fee);  

Number of Doubled Up 

Prisoners or "NDUP" 

means the number of Doubled Up Prisoners on that Day in 

accordance with paragraph 2.13 (Contractor Doubled Up 
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Prisoners Reduction); 

Operational Services means all Services; 

Operational Services 

Available Prisoner Place 

Payment or "OSP" 

means the amount payable per Day for Operational Services for each 

Available Prisoner Place, calculated in accordance with paragraph 

12.5 (Operational Services Available Prisoner Place Payment); 

Operational Services Fixed 

Costs or "OSFC" 

means the Operational Services fixed costs for the Day, as set out in 

paragraph 12.5 (Operational Services Available Prisoner Place 

Payment); 

Operational Services 

Lifecycle Cost Inflation 

Factor or "OSLCF" 

means the CPI factor by which price inflation is applied to the 

Operational Services Lifecycle Cost in accordance with paragraph 

4.7 (Indexation of Operational Services Lifecycle Costs); 

Operational Services 

Lifecycle Costs or "OSLC" 

means the Operational Services Lifecycle costs for the Day, as set out 

in paragraph 12.5 (Operational Services Available Prisoner Place 

Payment); 

Operational Services Non-

Staff Costs or "OSNSC" 

means the Operational Services non-staff costs for the Day, as set 

out in paragraph 12.5 (Operational Services Available Prisoner 

Place Payment); 

Operational Services Non-

Staff Costs Inflation Factor 

or "OSNSCF" 

means the CPI factor by which price inflation is applied to the 

Operational Services Non-Staff Costs in accordance with 

paragraph 4.2 (Indexation of Operational Services Non-Staff 

Costs); 

Operational Services Staff 

Costs or "OSSC"   

means the Operational Services Staff Costs for the Day, as set out in 

paragraph 12.5 (Operational Services Available Prisoner Place 

Payment); 

Operational Services Staff 

Costs Inflation Factor or 

"OSSCF" 

means the AWE factor by which price inflation is applied to the 

Operational Services Staff Costs with paragraph 4.3 (Indexation 

of Operational Services Staff Costs); 

Pass-through Basis means for the purposes of paragraph 2.20 (Calculation of 

Monthly Pass-through Costs) a basis whereby the relevant costs: 
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(1) have been specifically approved by the Authority in writing 

in accordance with paragraph 2.20 (Calculation of 

Monthly Pass-through Costs); 

(2) where relating to third party costs, have been invoiced 

(together with any applicable VAT) to the Contractor no 

earlier than ninety (90) days prior to the Contractor's 

invoice to the Authority for the associated Monthly Pass-

through Costs pursuant to this Schedule 14 (Payment 

Mechanism); and 

(3) are invoiced to the Authority by the Contractor without any 

mark-up or margin (including, for the avoidance of doubt, 

Project Profit Margin) or any other additional sum being 

applied; 

Permitted Level means the maximum number of Doubled Up Prisoners that is 

permitted for Legitimate Operational Reasons (and not caused, or 

contributed to, by the Unavailability of Prison Cells) before 

resulting in a Deduction in accordance with paragraph 2.13 

(Contractor Doubled Up Prisoners Reduction);  

Planned Preventative 

Maintenance or "PPM" 

has the meaning given to it in Schedule 11 (Property and 

Facilities Management); 

Preparation for Service 

Period 

has the meaning given to it in Schedule 5 (Mobilisation); 

Price Base Date means the date at which the base sum payable for each type of 

Escape is calculated, in accordance with paragraph 9.2.2 

(Payment for Escapes); 

Price Year means the Contract Year;   

Prison Population means the actual number of Prisoners accommodated at the Prison 

at the time of evening lock-up on the relevant Day;  

Project Profit Margin means the profit margin of Redacted Under FOIA Section 43, 

Commercial Interests applied to the Interventions Non-Staff Cost 

and the Interventions Staff Costs in accordance with paragraph 2.6 

(Monthly Interventions Payment) and the Daily Total Immediate 
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RRAPP Deduction as set out in paragraph 17.5 (Daily Total 

Immediate RRAPP Deductions); 

Ramp-Up Rate has the meaning given to it in Schedule 5 (Mobilisation); 

Ramp-Up Timetable has the meaning given to it in paragraph 14 (Ramp-Up 

Timetable); 

Reactive Maintenance has the meaning given to it in Schedule 11 (Property and 

Facilities Management); 

Rectification Period  means the aggregate of: (a) the period from the Logged 

Unavailability Time up to (and including) midnight on the Day in 

which the Logged Unavailability Time occurs; and (b) twenty four 

(24) hours after the expiry of the Day in which the Logged 

Unavailability Time occurs; 

Reduction in Requirement 

for Available Prisoner Places 

or "RRAPP" 

means a reduction in the Authority's requirement for Available 

Prisoner Places notified in accordance with paragraph 7 

(Notification of Reduction in Requirement for Available 

Prisoner Places); 

Relocate means to change a Prisoner's accommodation to another Available 

Prisoner Place in another Prison Cell in the Prison, and Relocation 

shall be construed accordingly; 

RRAPP Adjustment or 

"RA" 

means the aggregate of the RRAPP Adjustments for each Active 

RRAPP Band for that Day determined in accordance with the 

RRAPP Band Table in paragraph 13.1.4 (RRAPP Band Table); 

RRAPP Band has the meaning given to it in paragraph 7.1 (RRAPP Bands); 

RRAPP Band Activation 

Notice 

has the meaning given to it in paragraph 7.2.1 (RRAPP Band 

Activation);  

RRAPP Band Deactivation 

Notice 

has the meaning given to it in paragraph 7.3.1 (RRAPP Band 

Deactivation);  

RRAPP Band 

Demobilisation Cost or 

"RDMC" 

means any one-off reasonable costs resulting directly from an 

increase in the staffing levels required to deliver a higher number of 

Available Prisoner Places, which are actually incurred by the 

Contractor due to the Deactivation of one or more RRAPP Bands in 
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accordance with paragraph 2.9 (RRAPP Band Demobilisation 

Costs); 

RRAPP Band 

Demobilisation Period 

has the meaning given to it in paragraph 7.3.2 (RRAPP Band 

Deactivation); 

RRAPP Band Mobilisation 

Costs or "RMC" 

means any one-off reasonable costs resulting directly from a 

decrease in the staffing levels required to deliver a lower number of 

Available Prisoner Places, which are actually incurred by the 

Contractor due to the Activation of one or more RRAPP Bands in 

accordance with paragraph 2.8 (RRAPP Band Mobilisation 

Costs) but excluding any costs relating to redundancy including 

those covered by the Base Case Anticipated Redundancy Cost, the 

Anticipated Redundancy Cost, the Headcount Adjustment and/or 

the Service Change Redundancy Surcharge;  

RRAPP Band Mobilisation 

Period 

has the meaning given to it in paragraph 7.2.3 (RRAPP Band 

Activation); 

RRAPP Band Table means the table in paragraph 13.1.4 (RRAPP Band Table); 

Schedule of Wage Rates has the meaning given to it in Schedule 16 (Change Protocol); 

Service Change Redundancy 

Surcharge or "SCRS" 

has the meaning given to it in Schedule 18 (TUPE, Employees and 

Pensions) Part 3 (Redundancy Surcharge); 

Standing Charge or "S" means the expected standing charge for the utility service for the 

Contract Year as agreed between the Authority and the Contractor 

at the start of the Contract Year in accordance with paragraph 

2.10.5 (Annual Utility Services Cost Estimate); 

Standing Charge 

Adjustment or "SCA" 

has the meaning given to it in paragraph 2.11.6 (Annual Utility 

Adjustment); 

Subsistence Payment means, in respect of Prisoners who are being discharged from 

Prison, the subsistence payment pursuant to the Prison discharge 

policy PSI 72/2011 (formerly known as the Prisoner Discharge 

Grant), such payment being at the per-Prisoner value set from time 

to time by the Authority; 

Unavailable Prisoner Place 

or "Unavailability" 

means a Prisoner Place that is not an Available Prisoner Place; 
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Unavailable Prisoner Place 

due to PPM or 

"Unavailability due to 

PPM" 

means a Prisoner Place that is an Unavailable Prisoner Place by 

reason of Planned Preventative Maintenance (PPM); 

Unavailable Prisoner Place 

due to Reactive Maintenance 

or "Unavailability due to 

Reactive Maintenance" 

means a Prisoner Place that is an Unavailable Prisoner Place by 

reason of Reactive Maintenance; 

Unit Actual or "UA" means the actual unit cost of the utility service over the Contract 

Year in accordance with paragraph 2.11.5 (Annual Utility 

Adjustment); 

Unit Estimate or "UE" means the Annual Utilities Services Cost Estimate for the relevant 

utility service in accordance with paragraph 2.11.5 (Annual 

Utility Adjustment); 

Utilised Basis  means paying for each Available Prisoner Place or Additional 

Prisoner Place which is available and occupied by a Prisoner for 

each Day or part of a Day during the relevant period; 

Utility Services Fee means the aggregate fee for each utility service payable paid by the 

Authority as set out in paragraph 2.10 (Monthly Utility Fee); and 

Utility Target or "UT" means the utility targets set out in paragraph 13.1.5.2 (Utility 

Target). 
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2. Monthly Payment 

2.1 Monthly Payment Formula 

2.1.1 The Authority will commence payment of the Monthly Payment following the 

Services Commencement Date save in respect of the Monthly Mobilisation Payment 

which may commence prior to such date in accordance with paragraph 2.2 

(Monthly Mobilisation Payment). Any failure by the Contractor to meet the 

requirements of the Services Commencement Date will result in no payment being 

made by the Authority (save in accordance with paragraph 2.2 (Monthly 

Mobilisation Payment)) until the Contractor has met its requirements and is in a 

position to receive Prisoners.  

2.1.2 The Monthly Payment for each Month shall be calculated in accordance with the 

following formula:  

MP = MSP + MMP 

where: 

MP = the Monthly Payment; 

MSP = the Monthly Service Payment calculated in accordance with paragraph 2.3 

(Monthly Service Payment); and 

MMP = the Monthly Mobilisation Payment calculated in accordance with 

paragraph 2.2 (Monthly Mobilisation Payment). 

2.2 Monthly Mobilisation Payment 

2.2.1 The Monthly Mobilisation Payment for each Month in which it is applicable shall be 

paid as set out in the Monthly Mobilisation Payment Schedule at paragraph 16 

(Monthly Mobilisation Payment Schedule). 

2.3 Monthly Service Payment 

The Monthly Service Payment for each Month shall be calculated in accordance with the 

following formula: 

MSP = MCP – CDUPR – PPD  

where: 
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MSP = the Monthly Service Payment; 

MCP = the Monthly Contract Price calculated in accordance with paragraph 2.4 

(Monthly Contract Price);  

CDUPR = the Contractor Doubled Up Prisoners Reduction for each Day of that Month, 

calculated in accordance with paragraph 2.13 (Contractor Doubled Up 

Prisoners Reduction); and  

PPD = for the invoice at the end of the second Month following the end of the 

previous Performance Quarter, the Deduction made for Performance Points 

for the previous Performance Quarter in accordance with paragraph 2.14 

(Adjustment for Performance Point Deductions). 

2.4 Monthly Contract Price 

The Monthly Contract Price for each Month shall be calculated in accordance with the following 

formula: 

 

where: 

MCP = the Monthly Contract Price;  

MDP = the aggregate of the Daily Payment for each Day in the Month; 

MIP = the Monthly Interventions Payment for the Month; 

RMC = any RRAPP Band Mobilisation Costs (in respect only of any Month in which 

such one-off costs are payable); 

RDMC = any RRAPP Band Demobilisation Costs (in respect only of any Month in 

which such one-off costs are payable); 

MUF = the Monthly Utility Fee; 

AUA = any Annual Utility Adjustment; 

SCRS = the Service Change Redundancy Surcharge in accordance with Part 3 

(Redundancy Surcharge) of Schedule 18 (TUPE, Employees and Pensions) 

(in respect only of any Month in which such one-off costs are payable); 

 RDMC
C 

 MDP + + MUF +/-  +  =  + PAC + PCMC AUA + SCRS + AMC + ADMC + MPTC RMC MIP + MCP 
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AMC = any APP Band Mobilisation Costs (in respect only of any Month in which 

such one-off costs are payable); 

ADMC = any APP Band Demobilisation Costs (in respect only of any Month in which 

such one-off costs are payable); and 

MPTC = the Monthly Pass-through Costs.   

2.4.1 The Authority reserves the right to update the calculation set out above in this 

paragraph 2.4 to reflect any agreed Change.  

2.5 Daily Payment 

During the Ramp-Up Period, the amount payable in respect of each Day of the Service Period 

(the "Daily Payment") shall be calculated by multiplying the Operational Services Available 

Prisoner Place Payment by the number of each Available Prisoner Place made available during 

the Ramp-Up Period by the Authority, up to a maximum of twenty (20) more than or twenty 

(20) less than the weekly number of Available Prisoner Places set out for a relevant week in the 

Authority's Ramp-Up Timetable (the AWPP) as set out in paragraph 14 (Ramp-Up 

Timetable), "Cumulative Number of Available Prisoner Places to be provided" column, in 

accordance with this paragraph 2.5 (Daily Payment), adding the Operational Services 

Lifecycle Cost, less the Daily Total RRAPP Adjustment for the Day plus the Daily Total APP 

Payment and less the Daily Total Immediate RRAPP Deduction in accordance and with the 

following formula:  

 

where: 

DP = the Daily Payment; 

OSP = the Operational Services Available Prisoner Place Payment for the Day; 

OSLC = the Operational Services Lifecycle Costs for the Day, as set out in paragraph 

12.5 (Operational Services Available Prisoner Place Payment); 

APPM = the actual number of Available Prisoner Places during the Ramp-Up Period 

made available up to a maximum of twenty (20) more than or twenty (20) 

less than the weekly number of Available Prisoner Places of the weekly 

number of Available Prisoner Places in the Prison in line with the Ramp-Up 

Timetable as set out in paragraph 14 (Ramp-Up Timetable); 

DP = ((OSP - OSLC) x (APPM – NRRAPP)) + (OSLC x AWPP) +/- DTRA + DTAPP - DTIRD 
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NRRAPP = the aggregate number of Available Prisoner Places on any Day that the 

Authority does not require to be provided under an Active RRAPP Band, as 

determined in the column headed "Cumulative RRAPP Limit" in the relevant 

RRAPP Band Table as set out at paragraph 13.1.4 (RRAPP Band Table); 

AWPP = the anticipated weekly number of Prisoners in the Prison for any given week 

during the Ramp-Up Period in line with the Ramp-Up Timetable as set out in 

paragraph 14 (Ramp-Up Timetable); 

DTRA = the Daily Total RRAPP Adjustment for the Day; 

DTAPP = the Daily Total APP Payment for the Day; and 

DTIRD = the Daily Total Immediate RRAPP Deduction for the Day. 

Following completion of the Ramp-Up Period, the amount payable in respect of each Day of 

the Service Period (the "Daily Payment") shall be calculated by multiplying the Operational 

Services Available Prisoner Place Payment by the number of Available Prisoner Places on the 

Day up to and including the Certified Normal Accommodation Level (CNAL) and less the 

reduced requirement for Available Prisoner Places including any Activated RRAPP Bands and 

adding the Operational Services Lifecycle Cost multiplied by the Certified Normal 

Accommodation Level, less the Daily Total RRAPP Adjustment for the Day plus the Daily 

Total APP Payment and less the Daily Total Immediate RRAPP Deduction in accordance and 

with the following formula: 

 

 

where: 

DP = the Daily Payment; 

OSP = the Operational Services Available Prisoner Place Payment for the Day; 

OSLC = the Operational Services Lifecycle Costs for the Day, as set out in paragraph 

12.5 (Operational Services Available Prisoner Place Payment); 

NAPP = the number of Available Prisoner Places on that Day, up to and including the 

Certified Normal Accommodation Level (CNAL); 

NRRAPP = the aggregate number of Available Prisoner Places on any Day that the 

Authority does not require to be provided under an Active RRAPP Band, as 

DP = ((OSP - OSLC) x (NAPP – NRRAPP)) + (OSLC x CNAL) +/- DTRA + DTAPP - DTIRD 
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determined in the column headed "Cumulative RRAPP Limit" in the relevant 

RRAPP Band Table as set out at paragraph 13.1.4 (RRAPP Band Table); 

CNAL = the Certified Normal Accommodation Level (CNAL); 

DTRA = the Daily Total RRAPP Adjustment for the Day; 

DTAPP = the Daily Total APP Payment for the Day; and 

DTIRD = the Daily Total Immediate RRAPP Deduction for the Day. 

 

2.5.1 Operational Services Available Prisoner Place Payment 

2.5.1.1 The Operational Services Available Prisoner Place Payment, payable 

for the delivery of Operational Services, shall be calculated by adding 

together the Operational Services Non-Staff Costs, the Operational 

Services Staff Costs and the Operational Services Fixed Costs for the 

relevant Day, in accordance with the following formula: 

OSP = OSNSC + OSSC + OSFC + OSLC 

where: 

OSP = the Operational Services Available 

Prisoner Place Payment for the Day; 

OSNSC = the Operational Services Non-Staff Costs 

for the Day, as set out in paragraph 12.5 

(Operational Services Available 

Prisoner Place Payment); 

OSSC = the Operational Services Staff Costs for 

the Day, as set out in paragraph 12.5 

(Operational Services Available 

Prisoner Place Payment); 

OSFC = the Operational Services Fixed Costs for 

the Day, as set out in paragraph 12.5 

(Operational Services Available 

Prisoner Place Payment); and 
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OSLC = the Operational Services Lifecycle Costs 

for the Day, as set out in paragraph 12.5 

(Operational Services Available 

Prisoner Place Payment). 

2.5.1.2 The Operational Services Available Prisoner Place Payment shall be 

subject to indexation in accordance with paragraph 4 (Indexation). 

2.5.2 Calculation of Daily Total RRAPP Adjustment 

2.5.2.1 Where there is one or more Active RRAPP Band, the Daily Total 

RRAPP Adjustment for each Day shall be calculated in accordance 

with the following formula: 

DTRA =         RAs 

where:  

DTRA = the Daily Total RRAPP Adjustment for that Day; 

and 

RAs = the aggregate of the RRAPP Adjustments for each 

Active RRAPP Band for that Day determined in 

accordance with paragraph 13 (Prison Specific 

Information). 

2.5.2.2 This Daily Total RRAPP Adjustment shall be subject to indexation in 

accordance with paragraph 4 (Indexation). 

2.5.3 Calculation of Daily Total APP Payment (DTAPP) 

2.5.3.1 Where there is one or more Active APP Band, the Daily Total APP 

Payment for each Day shall be calculated in accordance with the 

following formula:  

 

where:  

DTAPP = the Daily Total APP Payment for that Day; and 

AFs = the aggregate of the fee paid for each Active APP 

  = AFs DTAPP 

 
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Band for that Day determined in accordance with 

paragraph 8 (Additional Prisoner Places) with 

particular reference to paragraph 8.5.3.  

2.5.3.2 This Daily Total APP Payment shall be subject to indexation in 

accordance with paragraph 4 (Indexation). 

2.5.4 The calculation of Daily Total Immediate RRAPP Deduction (DTIRD) is in 

accordance with paragraph 2.19 (Calculation of Daily Total Immediate RRAPP 

Deduction).  

2.6 Monthly Interventions Payment 

2.6.1 The Monthly Interventions Payment shall cover the staff costs associated with the 

delivery of Interventions.  

2.6.2 The Annual Interventions Cost for each Contract Year shall be calculated as follows: 

AIC = ISC + INSC 

where: 

AIC = the Annual Interventions Cost;  

ISC = the Interventions Staff Cost; and  

INSC = the Interventions Non-Staff Cost. 

2.6.3 The Monthly Interventions Payment for each Month in each Contract Year shall be 

calculated as follows: 

 

where: 

MIP = the Monthly Interventions Payment; and 

AIC = the Annual Interventions Cost. 

2.6.4 The Annual Interventions Cost for the first, second and third Contract Years shall be 

as set out in paragraph 12.6 (Annual Interventions Cost), and for subsequent 

Contract Years shall be subject to any adjustment proposed by the Contractor and 

approved by the Authority in accordance with paragraph 2.6.6 below and 

 

12 

AIC 
MIP = 
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paragraph 5.4 of Part 4 (Interventions) of Schedule 1 (Authority's 

Requirements (Custodial Services)). 

2.6.5 Where any Contract Year is more or less than twelve (12) months, the Monthly 

Interventions Payment will be calculated by pro-rating the Annual Interventions Cost 

to the number of months in the Contract Year. 

2.6.6 At the end of the third and each subsequent Contract Year, the Authority and the 

Contractor will perform a reconciliation between the expected volume of 

Interventions as identified within the Annual Interventions Plan and the actual 

volume of Interventions delivered in that Contract Year. In the event that the 

Contractor has delivered fewer Interventions than those so identified, the Contractor 

will apply a credit to the invoice for the first month of the next Contract Year (or 

make a payment to the Authority within thirty (30) Days of a written request) in an 

amount calculated in accordance with paragraph 12.6 (Annual Interventions 

Cost) which will be updated from time to time to reflect the Interventions cost for 

each Contract Year. For the avoidance of doubt, if the Contractor has delivered more 

Interventions than those so identified, no additional payment shall be made by the 

Authority. 

2.6.7 The Annual Interventions Cost shall be subject to indexation in accordance with 

paragraph 4 (Indexation). 

2.7 Insurance  

2.7.1 If the Contractor believes that there has been a material change within the global 

insurance market that arises from events beyond the reasonable control of the 

Contractor (or any Contractor Related Party) or the Authority, and such change 

causes a substantial increase in the overall cost of maintaining the Required 

Insurances (to the levels set out therein) that is not provided for within the 

contingency or margin components (or any other components) of the Contract Price: 

2.7.1.1 the Contractor may initiate a Contractor Change under the process set 

out in Schedule 16 (Change Protocol) in respect of the level of the 

insurance costs; and 

2.7.1.2 the Authority (without commitment) will consider the Contractor 

Change in accordance with the process set out in such Schedule. 

2.8 RRAPP Band Mobilisation Costs 

2.8.1 Not less than three (3) Months after the Month in which a RRAPP Band or group of 

RRAPP Bands is Activated, the Authority shall pay the Contractor any RRAPP Band 
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Mobilisation Costs and any Service Change Redundancy Surcharge calculated in 

accordance with Part 3 (Redundancy Surcharge) of Schedule 18 (TUPE, 

Employees and Pensions) resulting directly from a reduction in the staffing levels 

required to deliver a lower number of Available Prisoner Places, in each case which 

are actually incurred by the Contractor due to the Activation of one or more RRAPP 

Bands.   

2.8.2 The Contractor shall take all reasonable steps to mitigate any RRAPP Band 

Mobilisation Costs and Service Change Redundancy Surcharge, for example 

(without limitation) through the effective redeployment of staff. The Contractor shall 

demonstrate to the Authority what steps it is taking in this regard and provide clear 

documented evidence of the RRAPP Band Mobilisation Costs and Service Change 

Redundancy Surcharge actually incurred.  

2.9 RRAPP Band Demobilisation Cost 

2.9.1 Not less than 3 (three) Months after the Month in which:  

2.9.1.1 a RRAPP Band or group of RRAPP Bands is Deactivated, or  

2.9.1.2 the Authority gives the Contractor an emergency notice pursuant to 

paragraph 7.4.1 (Emergency Prisoner Places),  

the Authority shall pay the Contractor the RRAPP Band Demobilisation Costs.  

2.9.2 The Contractor shall take all reasonable steps to mitigate any RRAPP Band 

Demobilisation Costs, for example (without limitation) through the effective 

redeployment and recruitment of staff. The Contractor shall demonstrate to the 

Authority what steps it is taking in this regard and provide clear documented 

evidence of the RRAPP Band Demobilisation Costs actually incurred.  

2.10 Monthly Utility Fee 

2.10.1 From the Practical Completion Date, until the start of Contract Year 3 (1 April 2027), 

the Monthly Utility Fee will be paid on a passthrough cost incurred basis by the 

Authority. I.e. the invoice received by the Contractor from each utility provider is 

paid directly by the Contractor and re-invoiced to the Authority for payment with no 

profit margin or any other uplift applied. The provisions of the remainder of this 

paragraph 2.10 (Monthly Utility Fee) and paragraph 2.11 (Annual Utility 

Adjustment) shall only apply following the start of Contract Year 3 (1 April 2027). 

For the avoidance of doubt, passthrough costs in relation to the Monthly Utility Fee 

should be invoiced on a monthly basis as part of the Contractor's invoice for the 

Monthly Payment in accordance with paragraph 2.1.1 (Monthly Payment). 
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2.10.2 From the start of Contract Year 3, the provisions set out from paragraphs 2.10.3 to 

2.11.11 apply. 

2.10.3 The Contractor is mandated to use the Authority's utility supplier in accordance with 

Schedule 3 (Authority Third Party Contracts) and pay that supplier directly 

2.10.4 The Monthly Utility Fee is the aggregate of the payments made to the supplier for 

each utility service and is based on an estimated fee which is calculated at the start 

of each Contract Year as set out in paragraph 2.10.5 (Annual Utility Services Cost 

Estimate).  

2.10.5 Annual Utility Services Cost Estimate 

2.10.5.1 The Annual Utility Services Cost Estimate in respect of each utility 

service shall be calculated as follows: 

 

where: 

AUSCE1 = the Annual Utility Services Cost Estimate; 

U = the Estimated Unit Cost of the utility service for the relevant 

Contract Year as agreed between the Authority and the Contractor at the 

start of the Contract Year. The Estimated Unit Cost of the utility service 

should be based on the most recently available unit cost information as 

provided by the relevant utility service supplier; 

Ct = the Annual Utility Services Consumption Target for the utility 

service for that Contract Year as set out in paragraph 13.1.5.2 (Utility 

Target); 

S = the expected Standing Charge for the utility service for the 

Contract Year as agreed between the Authority and the Contractor at the 

start of the Contract Year; and 

CCL = the expected Climate Change Levy for the utility service for the 

Contract Year as agreed between the Authority and the Contractor at the 

start of the Contract Year. 

 ( ) S + CCL C U AUSCE1 
All utilities 

t +  =  
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2.10.6 The calculation set out in paragraph 2.10.5.1 (Annual Utility Services Cost 

Estimate) will be repeated for each utility service required at the Prison as set out in 

paragraph 13.1.5.2 (Utility Target). 

2.10.7 The Annual Utility Services Cost Estimate will be calculated by adding together the 

Annual Utility Services Cost Estimate for each utility service as follows: 

 

2.10.8 The Monthly Utility Fee for each Month shall be calculated in accordance with the 

following formula: 

 

where: 

MUF = the Monthly Utility Fee; and 

AUSCE = the Annual Utility Services Cost Estimate as 

calculated in accordance with paragraph 

2.10.5. 

2.10.9 Where any Contract Year is more or less than twelve (12) months, the Monthly 

Utility Fee will be paid by pro-rating the AUSCE to the number of months in the 

period.  

2.10.10 To the extent that the Authority designates the contracts for utility services as an 

Optional Authority Third Party Contract (as defined in Schedule 3 (Authority 

Third Party Contracts)), and where the Contractor elects to use its own utilities 

supplier as a result, the Parties shall agree, in accordance with the process outlined 

in that Schedule, any appropriate amendments to this Schedule to take account of the 

Contractor's election. 

2.10.11 The Utility Services Fee shall not be subject to indexation.  

2.11 Annual Utility Adjustment  

2.11.1 The amount payable by the Authority in respect of the second Month following the 

end of each Contract Year shall be adjusted by an amount (the "Annual Utility 

Adjustment") calculated in accordance with this paragraph 2.11 (Annual Utility 

Adjustment), to reflect performance against the Annual Utility Services Cost 

Estimate for each utility service.   

 

 

12 
MUF = AUSCE 

AUSCE = AUSCE1 + AUSCE2 + AUSCE3 + AUSCE4 …. 
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2.11.2 The Utility Targets for each Contract Year shall be as set out in paragraph 13.1.5.2, 

save that: 

2.11.2.1 where the Authority proposes to change the number of Available 

Prisoner Places, the Utility Targets shall be amended as a Change in 

accordance with Schedule 16 (Change Protocol), provided that until 

any such Change is implemented, the Annual Utility Adjustment 

mechanism and the Utility Targets existing immediately prior to such 

Change shall apply. 

2.11.3 NOT USED. 

2.11.4 NOT USED. 

2.11.5 Annual Utility Adjustment – unit cost  

2.11.5.1 In every Contract Year, on 1 April, the actual average unit cost of each 

utility service over the previous Contract Year shall be calculated and 

compared to the relevant Annual Utility Services Cost Estimate.  

2.11.5.2 Where the actual unit cost in the previous Contract Year is less than 

the relevant Estimated Unit Cost of the utility service, the Contractor 

shall pay to the Authority, the Annual Utility Adjustment being a sum 

equal to; 

 

where: 

AUA = the Annual Utility Adjustment as may be applicable in 

respect of the preceding Contract Year; 

UA = the actual unit cost of the utility service over the 

Contract Year; 

U = the Estimated Unit Cost of the utility service for the 

relevant Contract Year as agreed between the Authority and the 

Contractor at the start of the Contract Year;  

Ca = the Annual Utility Services Consumption Target for the 

relevant utility service for the relevant Contract Year; 

 ( )   − = 
All utilities 

a +/- SCA +/- CCLA C UA U AUA 
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SCA = the Standing Charge Adjustment as set out in 

paragraph 2.11.6; and 

CCLA = the Climate Change Levy Adjustment as set out 

in paragraph 2.11.7, 

and the Authority shall deduct the Annual Utility Adjustment from the 

Monthly Contract Price for the second Month of the Contract Year 

following the Contract Year to which the review relates. 

2.11.5.3 Where the actual unit cost in the previous Contract Year is more than 

the relevant Annual Utility Services Cost Estimate, the Authority shall 

pay to the Contractor, the Annual Utility Adjustment being a sum 

equal to: 

  

where: 

AUA = the Annual Utility Adjustment as may be applicable in 

respect of the preceding Contract Year; 

UA = the actual unit cost of the utility service over the 

Contract Year; 

U = the Estimated Unit Cost of the utility service for the 

relevant Contract Year as agreed between the Authority and the 

Contractor at the start of that Contract Year;  

Ca = the Annual Utility Services Consumption Target for the 

relevant utility service for the relevant Contract Year; 

SCA = the Standing Charge Adjustment as set out in 

paragraph 2.11.6; and 

CCLA = the Climate Change Levy Adjustment as set out 

in paragraph 2.11.7, 

and the Authority shall add the Annual Utility Adjustment to the Monthly Contract 

Price for the second Month of the Contract Year next following the Contract Year to 

which the review relates. 

 ( )   − = 
All utilities 

a +/- SCA +/- CCLA C U UA AUA 
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2.11.6 In each Contract Year, an amount shall be added to or deducted from, as the case 

may be, the Monthly Contract Price for the second Month of that Contract Year to 

reflect the difference between the actual standing charge paid by the Contractor (by 

reference to utility services bills) for the previous Contract Year and the amount paid 

as part of the Monthly Contract Price, the "Standing Charge Adjustment", pursuant 

to paragraph 2.10.5 (Annual Utility Services Cost Estimate) in respect of the 

standing charge for that previous Contract Year. 

2.11.7 In each Contract Year, an amount shall be added to or deducted from, as the case 

may be, the Monthly Contract Price for the second Month of that Contract Year to 

reflect the difference between the actual Climate Change Levy paid by the 

Contractor (by reference to utility services bills) for the previous Contract Year and 

the amount paid as part of the Monthly Contract Price (the "Climate Change Levy 

Adjustment"), pursuant to paragraph 2.10.5 (Annual Utility Services Cost 

Estimate) in respect of the Climate Change Levy for that previous Contract Year. 

2.11.8 Subject to the other provisions of paragraph 2.11.5 (Annual Utility Adjustment), 

if the actual consumption of the utility services over each Contract Year is higher or 

lower than the Annual Utility Services Consumption Target, there shall be no further 

adjustment to the Monthly Contract Price. 

2.11.9 Implementation of Energy Saving Solutions by Contractor and introduction of 

new Energy Saving Solutions 

2.11.9.1 In relation to the Energy Saving Solutions that, as at the 

Commencement Date, the Contractor is required to implement 

following the Practical Completion Date or Services Commencement 

Date (as set out in the Contractor's Proposals): 

(a) the Energy Saving Solutions shall be implemented from such date as 

set out in the Contractor's Proposals; and 

(b) the impact of the Energy Saving Solutions on the Annual Utility 

Services Consumption Target of the relevant utility service is set out 

in the Contractor's Proposals and is already incorporated into this 

Schedule and the Base Case. 

2.11.9.2 Following the Commencement Date, either Party may propose the 

introduction of new Energy Saving Solutions (over and above the 

Contractor's Energy Saving Solutions referred to in 

paragraph2.11.9.1), following which: 
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(a) such proposed new Energy Saving Solutions may be implemented as 

a Change in accordance with Schedule 16 (Change Protocol); and 

2.11.9.3 both Parties will agree how the Energy Saving Solution impacts the 

Annual Utility Services Consumption Target and the Estimated Unit 

Cost of the utility service at that time in accordance with Schedule 16 

(Change Protocol).  

2.11.9.4 The Contractor acknowledges the Contractor has no right or 

entitlement to make use of any Energy Infrastructure installed at or 

adjacent to the Prison until such use is approved by the Authority in 

writing as part of the Change implemented in accordance with the 

provisions of Schedule 16 (Change Protocol). 

2.11.10 Both the Authority and the Contractor reserve the right to request a review of the 

agreed Consumption Targets during the Contract Period and the parties agree that 

any change agreed to the Consumption Targets will be a Contractor Change under 

Schedule 16 (Change Protocol). As an example, the Parties expect that a change in 

Consumption Targets would need to be agreed in the event that the Activation or 

Deactivation of a RRAPP Band or an APP Band led to a material change in the 

consumption of a utility service. 

2.11.11 The Annual Utility Adjustment shall not be subject to indexation.  

2.12  NOT USED. 

2.13 Contractor Doubled Up Prisoners Reduction  

2.13.1 On each Day: 

2.13.1.1 the number of Doubled Up Prisoners on that Day shall be counted; 

and  

2.13.1.2 the number of Contractor Doubled Up Prisoners shall be calculated 

by deducting the number of Authority Required Doubled Up Prisoners 

on that Day from the number of Doubled Up Prisoners, in accordance 

with the following formula:  

 

where:  

ARDUPNDUPCDUPs −=
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CDUPs = the number of Contractor Doubled Up Prisoners on 

that Day;  

NDUP = the number of Doubled Up Prisoners on that Day; 

and 

ARDUP = the number of Authority Required Doubled Up 

Prisoners. 

2.13.2 If on any Day the number of Contractor Doubled Up Prisoners for Legitimate 

Operational Reasons (and not caused, or contributed to, by the Unavailability of 

Prison Cells) is less than or equal to the Permitted Level, there shall be no reduction 

to the Daily Payment for that Day pursuant to this paragraph 2.13 (Contractor 

Doubled Up Prisoners Reduction).  

2.13.3 The Permitted Level of Contractor Doubled Up Prisoners for Legitimate Operational 

Reasons (and not caused by, or contributed to, by the Unavailability of Prison Cells) 

is 73 Prisoners. 

2.13.4 If a Prisoner Place has been certified as an Unavailable Prisoner Place in line with 

paragraph 6 (Prisoner Places and Unavailability) (or is otherwise subject to 

Unavailability due to PPM or Unavailability due to Reactive Maintenance as noted 

in paragraph 5.3 (Available Prisoner Place)), the Contractor must take all 

reasonable steps to place that Prisoner in another Available Prisoner Place or, where 

no other Available Prisoner Place exists, arrange for the Authority to remove the 

Prisoner (in which case the indemnity set out in clause 66.1.1.5 (Contractor's 

Indemnity) shall apply). In the event that the Contractor has been unable to place 

the Prisoner in an Available Prisoner Place other than by doubling up, the Prisoner 

will be classed as an Authority Required Doubled Up Prisoner and accordingly the 

Contractor Doubled Up Prisoners Reduction shall not apply. 

2.13.5 If on any Day the number of Contractor Doubled Up Prisoners for any reason is more 

than the Permitted Level, the Contractor Doubled Up Prisoners Reduction for that 

Day shall be calculated in accordance with the following provisions:  

2.13.5.1 the number of Contractor Doubled Up Prisoners which exceeds the 

Permitted Level (the "CDUP Excess") on that Day shall be calculated 

in accordance with the following formula: 

 

where: 

PLCDUPsCDUPE −=
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CDUPE = the CDUP Excess; 

CDUPs = the number of Contractor Doubled Up Prisoners on 

that Day; and 

PL = the Permitted Level on that Day; 

2.13.5.2 the Contractor Doubled Up Prisoners Reduction is the monthly 

deduction applied to the Monthly Service Payment and shall be 

calculated in accordance with the following formula:  

 

where: 

CDUPR = the Contractor Doubled Up Prisoners Reduction 

for that Day; 

CDUPE = the CDUP Excess on that Day; and 

OSP = the Operational Services Available Prisoner Place 

Payment for that Day.  

2.14 Adjustment for Performance Point Deductions 

The invoice for the second Month following the end of each Performance Quarter shall be 

reduced in respect of any Performance Points accrued for the previous Performance Quarter in 

accordance with the following formula:  

 

where: 

PPD = the Performance Point Deduction; 

PP = the cumulative number of Performance Points incurred during the previous 

Performance Quarter, up to (and including) the last Day of the Performance 

Quarter, pursuant to the provisions of Schedule 15 (Performance Mechanism) 

subject to paragraph 2.14.1; and 

AQP = the Aggregate Quarterly Payment, which shall be the aggregate of the Monthly 

Contract Price for each Month in any Performance Quarter. 

0.35  OSP  CDUPECDUPR =

0.0001AQPPPPPD =
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2.14.1 Performance Points to be Disregarded 

2.14.1.1 If the Contractor accepts any Prisoners in accordance with 

paragraph 7.4 (Emergency Prisoner Places), then: 

(a) the Contractor shall not be relieved of any of its obligations under this 

Contract; 

(b) the Contractor shall maintain and submit reports in accordance with 

paragraph 10 (Reporting); 

(c) any Performance Points accruing in respect of those Prisoner Places 

only shall, for the purposes of calculating any adjustment to the 

Monthly Contract Price pursuant to paragraph 2.14 (Adjustment for 

Performance Point Deductions), be disregarded; and 

(d) any Performance Points accruing in respect of those Prisoner Places 

only, shall be disregarded for the purposes of the Authority's right to 

terminate this Contract for a Contractor Default falling under 

paragraph (m) of the definition of Contractor Default. 

2.14.1.2 If a Relief Event or a Force Majeure Event occurs, Performance Points 

which accrue as a direct result of the Relief Event or Force Majeure 

Event in the period in which the Relief Event or Force Majeure Event 

(as the case may be) is subsisting shall be disregarded for the purposes 

of the Authority's right to terminate this Contract for a Contractor 

Default falling under paragraph (m) of the definition of Contractor 

Default. 

2.14.1.3 No Deductions may be made if, and to the extent that, it has been 

demonstrated to the reasonable satisfaction of the Authority that the 

Deduction is a direct result of a Compensation Event. 

2.15 Rates 

2.15.1 The Authority shall be responsible for paying any local council rates (or their 

equivalent) in relation to the Prison. 

2.16 Monthly Lifecycle Transfer 

The Contractor shall transfer, each Month, a sum into the Lifecycle Reserve Account calculated 

in accordance with paragraph 2.16.1 (the "Monthly Lifecycle Transfer") and the following 

provisions shall apply: 
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2.16.1 the Monthly Lifecycle Transfer in each Month shall be the aggregate of the OSLC 

payable in the relevant Month (after applying the (OSLC × AWPP) multiplier during 

the Ramp-Up Period or the (OSLC × CNAL) multiplier in the subsequent period in 

accordance with paragraph 2.5 (Daily Payment)); 

2.16.2 in the event that the Contractor wishes to bring forward any expenditure to which 

the Annual Lifecycle Cost relates, the Authority will review the request on a case by 

case basis following issue by the Contractor of a Contractor Change under the 

process set out in Schedule 16 (Change Protocol); 

2.16.3 the Contractor shall, prior to the Services Commencement Date, set up a ring-fenced 

interest-bearing bank account into which it will pay the Monthly Lifecycle Transfer 

when received (the "Lifecycle Reserve Account"). The Contractor shall only use 

the monies in the Lifecycle Reserve Account for the delivery of Lifecycle works, or 

to fund any Lifecycle works which resulted in the Lifecycle Reserve Account being 

overdrawn, as set out in the Lifecycle Cost Programme referred to at paragraph 15 

(Lifecycle Cost Programme). At the end of the Service Period, the Contractor's 

total spend on such Lifecycle works will be compared to the expected spend as set 

out in the Lifecycle Cost Programme. Any surplus held in the Lifecycle Reserve 

Account will be shared in a ratio of: 

2.16.3.1 75% of any surplus to the Authority and 25% of any surplus to the 

Contractor where the Service Period ends on the Expiry Date or on 

any Termination Date not provided for in paragraphs 2.16.3.2 or 

2.16.3.3;  

2.16.3.2 100% of any surplus to the Authority and 0% of any surplus to the 

Contractor where the Service Period ends on the Termination Date 

pursuant to clause 44 (Termination on Contractor Default), clause 

46 (Termination of the Framework Agreement) or clause 48 

(Termination for Prohibited Act and Prohibited Equality and 

Diversity Act) or clause 49 (Voluntary Termination by the 

Authority) or on the Early Termination Date; or 

2.16.3.3 0% of any surplus to the Authority and 100% of any surplus to the 

Contractor where the Service Period ends on the Termination Date 

pursuant to clause 43 (Termination on Authority Default).   

Where the Service Period ends on the Expiry Date or Early Termination Date, the 

Contractor shall pay to the Authority a sum equal to the Authority's share of any such 

surplus no later than the Expiry Date or Early Termination Date (as applicable), 

failing which the Authority shall be entitled to deduct a sum equal to its unpaid share 
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from any sums otherwise payable to the Contractor on or after the Expiry Date or 

Early Termination Date (as applicable) and/or recover such unpaid share from the 

Contractor as a debt. Where the Service Period ends on the Termination Date, the 

Authority shall be entitled to deduct its share (if any) of any such surplus from any 

sums otherwise payable to the Contractor (including any Termination Sum payable 

by the Authority pursuant to Part X of this Contract), or (at the Authority's option) 

to recover such unpaid share from the Contractor as a debt; 

2.16.4 for the avoidance of doubt, the Contractor’s obligations under clause 64.3.2 

(Maintenance of Records) shall include the obligation to keep detailed records of:  

2.16.4.1 all Lifecycle works carried out in the performance of the Contractor’s 

Lifecyle obligations pursuant to Schedule 11 (Property and 

Facilities Management); and  

2.16.4.2 the actual amount spent by the Contractor in so doing (“Lifecycle 

Spend”); and 

2.16.4.3 without prejudice to the generality of clause 64 (Contractor's 

Records and Provision of Information), the Contractor shall upon 

written request permit the Authority access to all the Contractor’s 

records, receipts, invoices, reports, drawings, technical specifications 

and performance logs relating to any Lifecycle works and Lifecycle 

Spend, so as to enable the Authority to obtain an accurate assessment 

of the figures quoted. The Contractor shall provide all reasonable co-

operation and assistance to the Authority to allow it access to such 

documents and information and shall in a bona fide manner respond 

promptly to all reasonable requests for further documents and 

information made by the Authority in respect of any Lifecycle Assets 

and the condition of the same and Lifecycle Spend. 

2.17 APP Band Mobilisation Costs 

2.17.1 Not more than 3 (three) Months after the Month in which:  

2.17.1.1 an APP Band or group of APP Bands is Activated; or  

2.17.1.2 the Authority gives the Contractor an emergency notice pursuant to 

paragraph 7.4 (Emergency Prisoner Places),  

the Contractor shall invoice the Authority with the APP Band Mobilisation Costs. 
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2.17.2 The Contractor shall take all reasonable steps to mitigate any APP Band Mobilisation 

Costs, for example (without limitation) through the effective redeployment and 

recruitment of staff. The Contractor shall demonstrate to the Authority what steps it 

is taking in this regard and provide clear documented evidence of the APP Band 

Mobilisation Costs actually incurred.  

2.18 APP Band Demobilisation Cost 

2.18.1 Not more than 3 (three) Months after the Month in which an APP Band or group of 

APP Bands is Deactivated, the Contractor shall invoice the Authority the APP Band 

Demobilisation Costs and the Service Change Redundancy Surcharge. 

2.18.2 The Contractor shall take all reasonable steps to mitigate any APP Band 

Demobilisation Costs and any Service Change Redundancy Surcharge in accordance 

with Schedule 18 (TUPE, Employees and Pensions), for example (without 

limitation) through the effective redeployment of staff. The Contractor shall 

demonstrate to the Authority what steps it is taking in this regard and provide clear 

documented evidence of the APP Band Demobilisation Costs and Service Change 

Redundancy Surcharge actually incurred. 

2.19 Calculation of Daily Total Immediate RRAPP Deduction   

2.19.1 Where there is one or more Active Immediate RRAPP Band, the Daily Total 

Immediate RRAPP Deduction for each Day shall be calculated in accordance with 

the Immediate RRAPP Band Table as presented in paragraph 17.5 (Daily Total 

Immediate RRAPP Deductions). 

2.19.2 The DTIRD shall be subject to indexation in accordance with paragraph 4 

(Indexation) where it shall be indexed in line with the OSNSC indexation. 

2.19.3 No payment shall be made by the Authority for the mobilisation or demobilisation 

costs incurred by the Contractor as a result of the Authority Activating or 

Deactivating an Immediate RRAPP Band.  

2.20 Calculation of Monthly Pass-through Costs    

2.20.1 The costs set out in this paragraph 2.20 shall be the "Monthly Pass-through 

Costs". 

2.20.2 During the Preparation for Service Period, the Authority shall pay the Contractor on 

a Pass-through Basis for its reasonable third party costs incurred during such period 

in relation to the purchase of locks and keys being used during the fit out of the 

Prison provided that: 
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(a) the Contractor shall provide a quote from the third party supplier and 

obtain the Authority's prior written approval for the quote before 

committing to an order or making a purchase; 

(b) the Contractor shall include such costs in its monthly invoice 

promptly following receipt of the third party invoice (without 

prejudice to the ninety (90) day limit within the definition of Pass-

through Basis); and 

(c) the Contractor shall promptly provide evidence of the costs incurred 

as requested by the Authority from time to time and in any event shall 

provide a copy of the relevant third party VAT-compliant invoice to 

the Authority at the same time as the Contractor's monthly invoice in 

which such Monthly Pass-through Costs appear. 

2.20.3 During the Service Period, the Authority shall pay the Contractor on a Pass-through 

Basis for Subsistence Payments made to Prisoners each month, calculated by 

multiplying the number of Prisoners that have been discharged from the Prison in 

the month by the prevailing value of the applicable Subsistence Payment provided 

that: 

(a) Subsistence Payments shall not be subject to indexation; 

(b) the Contractor shall include such Subsistence Payments in its monthly 

invoice in the month following the month in which the Subsistence 

Payments were made by the Contractor; and 

(c) the Contractor shall promptly provide evidence of the Subsistence 

Payments made as requested by the Authority from time to time. 

3. Monthly Contract Price Adjustments  

Where pursuant to any of the provisions of this Contract an adjustment is made to the Monthly 

Contract Price (including where such adjustment is made under Schedule 16 (Change 

Protocol)), the Monthly Service Payment and any relevant underlying component parts as set 

out in paragraph 2 (Monthly Payment) shall be adjusted accordingly and thereafter all 

relevant calculations shall be carried out on the basis of such adjustments. 
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4. Indexation 

4.1 Where elements of the Monthly Payment are expressly stated to be subject to indexation, such 

indexation shall take place on the Indexation Review Date in accordance with this paragraph 

4 (Indexation).   

4.2 Indexation of Operational Services Non-Staff Costs 

The Operational Services Non-Staff Costs for each Day shall be adjusted on each Indexation 

Review Date in accordance with the following formula: 

 

where: 

OSNSC = the Operational Services Non-Staff Costs; 

OSNSCn = the amount of Operational Services Non-Staff Costs per Available Prisoner 

Place per Day for the relevant Price Year as set out in the table in 

paragraph 12.5 (Operational Services Available Prisoner Place 

Payment);  

OSNSCFn = the CPI factor by which price inflation is applied to the Operational Services 

Non-Staff Costs as follows: 

(a) at the first Indexation Review Date this number shall be calculated in 

accordance with the following formula: 

 

(b) at each subsequent Indexation Review Date this number shall be 

calculated in accordance with the following formula: 

 

where:  

OSNSCFn-1 = OSNSCFn as at the previous Indexation Review Date; 

CPIA = the level of CPI for the Month preceding the relevant 
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Indexation Review Date by three (3) Months; and 

CPIB = at the first Indexation Review Date, the level of CPI 

published for the Month preceding the Base Date for 

Indexation by three (3) months; and at each subsequent 

Indexation Review Date, the level of CPIA as at the last 

Indexation Review Date. 

4.2.1 Any subsequent update to the CPI index, after the indexation calculation set out 

above has been performed, should be ignored unless the Office for National Statistics 

specifically identifies it as a restatement due to error. 

4.2.2 In the event that the CPI ceases to be published by the Office for National Statistics, 

the Authority shall notify the Contractor of the replacement index to be used, such 

index to be introduced using the process set out in Schedule 16 (Change Protocol). 

4.3 Indexation of Operational Services Staff Costs 

The Operational Services Staff Costs for each Day shall be adjusted on each Indexation Review 

Date in accordance with the following formula: 

 

where: 

OSSC = the Operational Services Staff Costs; 

OSSCn = the amount of Operational Services Staff Costs per Available Prisoner 

Places per Day for the relevant Price Year as set out in the table in 

paragraph 12.5 (Operational Services Available Prisoner Place 

Payment);  

OSSCFn = the AWE factor by which price inflation is applied to the Operational 

Services Staff Costs, as follows 

(a) at the first Indexation Review Date this number shall be calculated in 

accordance with the following formula:  

 

(b) at each subsequent Indexation Review Date this number shall be 
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calculated in accordance with the following formula 

 

where: 

OSSCFn-1 = OSSCFn as at the previous Indexation Review Date; 

AWEA = the level of AWE for the Month preceding the relevant 

Indexation Review Date by three (3) Months; 

AWEB = at the first Indexation Review Date, the level of AWE 

published for the Month preceding the Base Date for 

Indexation by three (3) months; and at each subsequent 

Indexation Review Date, the level of AWEA as at the last 

Indexation Review Date. 

4.3.1 Any subsequent update to the AWE index, after the indexation calculation set out 

above has been performed, should be ignored unless the Office for National Statistics 

specifically identifies it as a restatement due to error. 

4.3.2 In the event that the AWE index ceases to be published by the Office for National 

Statistics, the Authority shall notify the Contractor of the replacement index to be 

used, such index to be introduced using the process set out in Schedule 16 (Change 

Protocol).  

4.4 Indexation of RRAPP Adjustment 

4.4.1 At each Indexation Review Date, the RRAPP Adjustment for each RRAPP Band 

shall be adjusted in two separate parts as follows: 

(a) RRAPP1 shall be increased or decreased by the percentage equal to 

the percentage increase or decrease (as the case may be) in the level 

of Operational Services Non-Staff Costs occurring on the relevant 

Indexation Review Date pursuant to paragraph 4.2 (Indexation of 

Operational Services Non-Staff Costs); and 

(b) RRAPP2 shall be increased or decreased by the percentage equal to 

the percentage increase or decrease (as the case may be) in the level 

of Operational Services Staff Costs occurring on the relevant 

Indexation Review Date pursuant to paragraph 4.3 (Indexation of 
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Operational Services Staff Costs).  

4.5 Indexation of APP Fee 

4.5.1 At each Indexation Review Date, the APP Fee for each APP Band shall be adjusted 

in two separate parts as follows: 

(a) APP Fee1 shall be increased or decreased by the percentage equal to 

the percentage increase or decrease (as the case may be) in the level 

of Operational Services Staff Costs occurring on the relevant 

Indexation Review Date pursuant to paragraph 4.3 (Indexation of 

Operational Services Staff Costs); and 

(b) APP Fee2 shall be increased or decreased by the percentage equal to 

the percentage increase or decrease (as the case may be) in the level 

of Operational Services Non-Staff Costs occurring on the relevant 

Indexation Review Date pursuant to paragraph 4.2 (Indexation of 

Operational Services Non-Staff Costs). 

4.6 Indexation of Interventions Payment 

At each Indexation Review Date, the Interventions Staff Cost shall be increased or decreased 

by the percentage equal to the percentage increase or decrease (as the case may be) in the level 

of Operational Services Staff Costs occurring on the relevant Indexation Review Date pursuant 

to paragraph 4.3 (Indexation of Operational Services Staff Costs). 

At each Indexation Review Date, the Interventions Non-Staff Cost shall be increased or 

decreased by the percentage equal to the percentage increase or decrease (as the case may be) 

in the level of Operational Services Non-Staff Costs occurring on the relevant Indexation 

Review Date pursuant to paragraph 4.2 (Indexation of Operational Services Non-Staff 

Costs). 

4.7 Indexation of Operational Services Lifecycle Cost 

The Operational Services Lifecycle Cost for each Day shall be adjusted on each Indexation 

Review Date in accordance with the following formula: 

 

where: 

OSLC = the Operational Services Lifecycle Cost; 

 n n OSLC OSLC  = OSLCF  
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OSLCn = the amount of Operational Services Lifecycle Costs per Available Prisoner 

Places per Day for the relevant Price Year as set out in the table in 

paragraph 12.5 (Operational Services Available Prisoner Place 

Payment);  

OSLCFn 

 

= the CPI factor by which price inflation is applied to the Operational Services 

Lifecycle Costs as follows: 

(a) at the first Indexation Review Date this number shall be calculated in 

accordance with the following formula: 

 

(b) at each subsequent Indexation Review Date this number shall be 

calculated in accordance with the following formula: 

 

where: 

OSLCFn-1 = OSLCFn as at the previous Indexation Review Date; 

CPIA = the level of CPI for the Month preceding the relevant 

Indexation Review Date by three (3) Months; and 

CPIB = at the first Indexation Review Date, the level of CPI 

published for the Month preceding the Base Date for 

Indexation by three (3) months; and at each subsequent 

Indexation Review Date, the level of CPIA as at the last 

Indexation Review Date. 

4.7.1 Any subsequent update to the CPI index, after the indexation calculation set out 

above has been performed, should be ignored unless the Office for National Statistics 

specifically identifies it as a restatement due to error. 

4.7.2 In the event that the CPI ceases to be published by the Office for National Statistics, 

the Authority shall notify the Contractor of the replacement index to be used, such 

index to be introduced using the process set out in Schedule 16 (Change Protocol). 
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4.8 Indexation of Daily Total Immediate RRAPP Deduction (DTIRD) 

At each Indexation Review Date, the DTIRD shall be increased or decreased by the percentage 

equal to the percentage increase or decrease (as the case may be) in the level of Operational 

Services Non-Staff Costs occurring on the relevant Indexation Review Date pursuant to 

paragraph 4.2 (Indexation of Operational Services Non-Staff Costs). 

4.9 Indexation of Preparation for Service Period Monthly Mobilisation Payment 

4.9.1 At each Indexation Review Date, the element of the Preparation for Service Period 

Monthly Mobilisation Payment which relates to "Staff" costs as set out in paragraph 

16.5 (Monthly Mobilisation Payment Schedule) shall be increased or decreased 

by the percentage equal to the percentage increase or decrease (as the case may be) 

in the level of Operational Services Staff Costs occurring on the relevant Indexation 

Review Date pursuant to paragraph 4.3 (Indexation of Operational Services Staff 

Costs). 

4.9.2 At each Indexation Review Date, the element of the Preparation for Service Period 

Monthly Mobilisation Payment which relates to "Non-Staff" costs as set out in 

paragraph 16.5 (Monthly Mobilisation Payment Schedule) shall be increased or 

decreased by the percentage equal to the percentage increase or decrease (as the case 

may be) in the level of Operational Services Non-Staff Costs occurring on the 

relevant Indexation Review Date pursuant to paragraph 4.2 (Indexation of 

Operational Services Non-Staff Costs). 

4.9.3 The fixed element of the Preparation for Service Period Monthly Mobilisation 

Payment as set out in paragraph 16.5 (Monthly Mobilisation Payment Schedule) 

shall not be subject to indexation. 

4.10 Indexation of Ramp-Up Monthly Mobilisation Payment 

4.10.1 At each Indexation Review Date, the Ramp-Up Monthly Mobilisation Payment 

"Staff" costs as set out in paragraph 16.6 (Monthly Mobilisation Payment 

Schedule) shall be increased or decreased by the percentage equal to the percentage 

increase or decrease (as the case may be) in the level of Operational Services Staff 

Costs occurring on the relevant Indexation Review Date pursuant to paragraph 4.3 

(Indexation of Operational Services Staff Costs). 

4.10.2 At each Indexation Review Date, the Ramp-Up Monthly Mobilisation Payment 

"Non-Staff" costs as set out in paragraph 16.6 (Monthly Mobilisation Payment 

Schedule) shall be increased or decreased by the percentage equal to the percentage 

increase or decrease (as the case may be) in the level of Operational Services Non-
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Staff Costs occurring on the relevant Indexation Review Date pursuant to 

paragraph 4.2 (Indexation of Operational Services Non-Staff Costs). 

4.11 Indexation of the Operational Services Fixed Costs  

4.11.1 The fixed element of the Ramp-Up Monthly Mobilisation Payment as set out in 

paragraph 16.6 (Monthly Mobilisation Payment Schedule) shall not be subject to 

indexation. 

5. Prisoner Places and Availability 

5.1 Cell Certificates  

5.1.1 On or before the commencement of the relevant Lease, the Authority shall provide 

the Contractor with:  

5.1.1.1 the Cell Certificate Schedule; 

5.1.1.2 the Cell Certificate Schedule Summary Sheet; 

5.1.1.3 the Prisoner Accommodation (Operational Availability) document; 

and 

5.1.1.4 the Prisoner Accommodation (Notification of Change) document 

(where relevant), 

each signed by the Authority's Representative. These documents shall (inter alia) 

indicate in respect of each Prison Cell whether it has a Cell Certificate. 

5.1.2 In respect of any Prison Cell which at the Services Commencement Date (or if later 

the date of commencement of the relevant Lease) is in compliance with the Cell 

Certificate Requirements but for which the relevant signed documentation as set out 

in paragraph 5.1 (Cell Certificates) has not been issued, any Prisoner Places in that 

Prison Cell shall solely for the purposes of Schedule 14 (Payment Mechanism) be 

treated as Available Prisoner Places until a Cell Certificate or a Non-Compliance 

Notice is issued for that Prison Cell. 

5.2 Occupancy 

5.2.1 A Prison Cell which is: 

5.2.1.1 a Care and Separation Unit; or  

5.2.1.2 within the healthcare area and is not designated for multiple 
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occupancy, 

may only contain one (1) Prisoner Place. 

5.2.2 The Contractor shall not accommodate more than 2 (two) Prisoners in any Prison 

Cell (whether a Single Prison Cell or a Double Prison Cell), except in Prison Cells 

designated for multiple occupancy in the healthcare area.  

5.2.3 The Contractor may Relocate a Prisoner if the Prisoner Place which such Prisoner is 

occupying has become an Unavailable Prisoner Place, or otherwise as the Contractor 

deems necessary, provided that such Relocation does not prejudice the safety and 

security of the Prison or Prisoners.  

5.3 Available Prisoner Place 

5.3.1 A Prisoner Place shall constitute an Available Prisoner Place on any Day during the 

Service Period, if: 

5.3.1.1 the Prison Cell in which that Prisoner Place is contained has a Cell 

Certificate; and  

5.3.1.2 that Prisoner Place complies with the Minimum Requirements on that 

Day. 

5.3.2 Notwithstanding the other provisions of this Contract (including paragraph 5.3.1), 

during the scheduled period for Planned Preventative Maintenance as specified in 

the Asset Forward Maintenance Plan, the Contractor shall not suffer Unavailability 

Deductions for Unavailability in respect of any Unavailable Prisoner Place due to 

PPM. During this period: 

5.3.2.1 the relevant Prisoner Place will be deemed to constitute an Available 

Prisoner Place for the purposes of calculating the Daily Payment (and 

therefore the Monthly Contract Price) in accordance with paragraph 

2 (Monthly Payment); 

5.3.2.2 the Contractor shall have relief from the associated Unavailability 

Deductions that would otherwise have applied; and 

5.3.2.3 the Unavailability shall be disregarded for the purposes of the 

Authority’s right to terminate this Contract for a Contractor Default 

under paragraph (k) of the definition of Contractor Default. 

In relation to such Unavailability: 
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(a) the Contractor shall provide the Authority with written notice of the 

PPM (and its scheduled duration) no later than ninety (90) Days prior 

to its scheduled commencement date; 

(b) the Contractor shall provide a written response to any Authority 

requests for further information or other queries promptly and in any 

event within two (2) Business Days; 

(c) the Contractor shall use all reasonable endeavours to minimise the 

duration of the Unavailability due to PPM; and 

(d) the Contractor shall provide the Authority written notice of the date 

on which the PPM was completed within two (2) Business Days of 

completion, providing the Authority with suitable access to the 

relevant Cell for the purposes of inspection of the works (at the 

Authority’s option). 

5.3.3 Following the end of the scheduled period for Planned Preventative Maintenance 

(or, if the Planned Preventative Maintenance is completed early, following the earlier 

date on which it is completed), if there is any ongoing Unavailability due to PPM: 

5.3.3.1 the reliefs referred to in paragraph 5.3.2 shall cease to apply; 

5.3.3.2 the Contractor shall incur Unavailability Deductions in the normal 

way; and 

5.3.3.3 the Unavailability shall no longer be disregarded for the purposes of 

the Authority’s right to terminate this Contract for a Contractor 

Default under paragraph (k) of the definition of Contractor Default. 

5.3.4 During any period where Unavailability Deductions are being incurred by the 

Contractor (and where the reason for Unavailability is either Unavailability due to 

PPM or Unavailability due to Reactive Maintenance): 

5.3.4.1 the Authority will disregard any failures by the Contractor to meet 

Contract Delivery Indicators 7.1 or 7.2 in Table 1 of Appendix 2 

(Contract Delivery Indicators) of Schedule 15 (Performance 

Mechanism) relating to the conduct of Planned Preventative 

Maintenance and Reactive Maintenance; 

5.3.4.2 the failures shall not be taken into account when calculating 

Performance Points and the related Performance Point Deductions; 

and 



 
 

OFFICIAL 

 

HMP Millsike  Commercial and Contract Management Directorate 

 

 

Schedule 14: Payment Mechanism Page 48 of 101 April 2024 

 

5.3.4.3 the failures shall not count towards the Authority’s right to terminate 

this Contract for a Contractor Default under paragraph (m) of the 

definition of Contractor Default. 

5.3.5 The provisions of paragraph 6 (Prisoner Places and Availability) apply to 

Unavailable Prisoner Places due to PPM and Unavailable Prisoner Places due to 

Reactive Maintenance save that: 

5.3.5.1 there shall be no Logged Unavailability Time and Logged 

Rectification Time in respect of such Unavailability as such and that 

instead there is a scheduled window of time during which the Planned 

Preventative Maintenance or Reactive Maintenance shall take place; 

5.3.6 the provisions of paragraph 6.4 (Commencement of Unavailability), paragraph 

6.6 (Rectification for Failure to Comply with the Minimum Requirements) and 

paragraph 6.7 (Cell Certificate Rectification) shall not apply.  
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6. Prisoner Places and Unavailability 

6.1 Notification of Unavailability  

6.1.1 If a Prisoner Place becomes an Unavailable Prisoner Place the Contractor shall notify 

the Authority as soon as reasonably practicable and either: 

6.1.1.1 relocate any Prisoner occupying the Prisoner Place which has become 

an Unavailable Prisoner Place into an alternative Available Prisoner 

Place; or 

6.1.1.2 where there is no alternative Available Prisoner Place, request that the 

Authority remove the Prisoner occupying such Prisoner Place from 

the Prison. 

The time of such notification shall be the Logged Unavailability Time. 

6.1.2 The Authority shall, within a reasonable time after receipt of a request pursuant to 

paragraph 6.1 (Notification of Unavailability), arrange for the Prisoner identified 

in the request to be removed from the Prison, and the provisions of clause 66.1.1.5 

of the Contract shall apply.  

6.1.3 The Contractor shall, as soon as reasonably practicable after the Logged 

Unavailability Time, issue the Authority with a notice specifying (to the extent that 

each of the following can be determined by the Contractor using all reasonable 

endeavours): 

6.1.3.1 the cause of the Unavailability; and 

6.1.3.2 the Contractor's plans for rectifying any such Unavailability and the 

estimated period in which such Unavailability shall be rectified. 

6.2 Unavailability Reports 

The Contractor shall provide to the Authority: 

6.2.1 on a daily basis, as part of the Daily Report, for so long as any Prisoner Place remains 

an Unavailable Prisoner Place, an update on the progress made in rectifying such 

Unavailability, together with any revised estimate as to when such Unavailability 

shall be rectified; and 

6.2.2 on a Monthly basis, a report in accordance with paragraph 10.3 (Monthly 

Reporting) of all Unavailable Prisoner Places, together with confirmation of the 

lapsed time between the Logged Unavailability Time and the Logged Rectification 
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Time.  

6.3 Dispute 

If the Authority and the Contractor disagree over whether an incident of Unavailability has 

arisen, or as to its duration, the Authority's decision shall prevail for the purposes of calculating 

the Monthly Payment and the Contractor may refer the matter to the Dispute Resolution 

Procedure. 

6.4 Commencement of Unavailability 

6.4.1 If any Unavailability of a Prisoner Place notified in accordance with paragraph 6.1 

(Notification of Unavailability) has been rectified by the end of the Rectification 

Period, then it shall be deemed that no Unavailability of that Prisoner Place occurred 

on that occasion for the purpose of calculating the number of Available Prisoner 

Places on that Day. 

6.4.2 If any Unavailability of a Prisoner Place notified in accordance with paragraph 6.1 

(Notification of Unavailability) has not been rectified by the end of the 

Rectification Period, then it shall be deemed that the relevant Prisoner Place was an 

Unavailable Prisoner Place from the Logged Unavailability Time up to (and 

including) the Logged Rectification Time for the purpose of calculating the number 

of Available Prisoner Places on that Day. 

6.5 Refusal to Accept Prisoners 

If at any time after the Services Commencement Date the Contractor refuses to accept a Prisoner 

to occupy any Available Prisoner Place, that Available Prisoner Place shall be deemed to be an 

Unavailable Prisoner Place from the time of such refusal by the Contractor until the earlier of:  

6.5.1 the date on which the Prisoner is placed in an Available Prisoner Place; and 

6.5.2 the date on which Prisoners have occupied Available Prisoner Places up to the level 

of the CNAL and any Activated APP Bands at any time after the date of the 

Contractor's refusal, 

unless in requesting that the Prisoner occupy such Available Prisoner Place, the Authority is not 

acting in accordance with any Authority Policies concerning the allocation of Prisoners. 

6.6 Rectification for Failure to Comply with the Minimum Requirements 

If a Prisoner Place is an Unavailable Prisoner Place because of a failure to comply with the 

Minimum Requirements, the period of Unavailability shall be determined in accordance with 
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the following procedure: 

6.6.1 the Contractor shall immediately notify the Authority when it believes that any 

Unavailability has been rectified, and such notice shall be the "Minimum 

Requirement Rectification Notice"; 

6.6.2 the time of such Minimum Requirement Rectification Notice shall be the "Logged 

Rectification Time" in relation to such Unavailability; 

6.6.3 the Authority's Representative or other nominated officer of the Authority shall: 

6.6.3.1 be entitled to inspect the Prisoner Place that is the subject of the 

Minimum Requirement Rectification Notice; and 

6.6.3.2 carry out such inspection and notify the Contractor of whether or not 

it agrees that the Unavailability has been rectified by no later than 

three (3) Business Days after the Minimum Requirement Rectification 

Notice; 

6.6.4 if the Authority: 

6.6.4.1 notifies the Contractor that it agrees that the Unavailability has been 

rectified; or 

6.6.4.2 does not notify the Contractor pursuant to paragraph 6.6.3.2,  

the relevant Prisoner Place shall be deemed to be an Available Prisoner Place from 

the Logged Rectification Time; 

6.6.5 if the Authority notifies the Contractor pursuant to paragraph 6.6.3.2 that it does 

not agree that the Unavailability has been rectified, the relevant Prisoner Place shall 

be deemed to be an Unavailable Prisoner Place from the Logged Unavailability Time 

until such time as the Authority notifies the Contractor that it agrees that the 

Unavailability has been rectified; and 

6.6.6 the Authority's decision shall prevail for the purposes of determining whether the 

relevant Unavailability has been rectified, provided that the Contractor may refer the 

matter to the Dispute Resolution Procedure.  

6.7 Cell Certificate Rectification 

6.7.1 If a Prisoner Place is an Unavailable Prisoner Place because that Prisoner Place is in 

a Prison Cell: 
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6.7.1.1 that does not have a Cell Certificate; 

6.7.1.2 in relation to which a Non-Compliance Notice has been issued under 

clause 18.2 (Inspection and Non-Compliance); or 

6.7.1.3 in relation to which an event has occurred as referred to in clause 18.3 

(Notification of Events affecting Cell Certificates or Availability) 

which could reasonably be expected to result in a Cell Certificate 

being withdrawn, 

the period of Unavailability shall be determined in accordance with the procedure 

set out in paragraph 6.7.2. 

6.7.2 The period of Unavailability referred to in paragraph 6.7.1 shall be determined as 

follows: 

6.7.2.1 the Contractor shall immediately notify the Authority when it believes 

that any such Unavailability has been rectified and the Contractor has 

remedied the matter referred to in the Non-Compliance Notice, and 

such notification shall be the "Cell Certificate Rectification Notice";  

6.7.2.2 the time of the Cell Certificate Rectification Notice shall be the 

"Logged Rectification Time" in relation to such Unavailability; 

6.7.2.3 the Authority's Representative shall within three (3) Business Days 

after the Cell Certificate Rectification Notice inspect any relevant 

Prison Cell for the purposes of ascertaining whether a Cell Certificate 

should be reinstated and either: 

(a) issue a Cell Certificate confirming that the Authority's Representative 

is satisfied that the Prison Cell in question complies with the Cell 

Certificate Requirements; or 

(b) issue a further Non-Compliance Notice; 

6.7.2.4 if the Authority's Representative: 

(a) issues a Cell Certificate in respect of the Prison Cell in 

question; or 

(b) fails to issue a Cell Certificate or a Non-Compliance 

Notice in respect of the Prison Cell in question pursuant 

to paragraph 6.7.2.3, and such Prison Cell would, but 
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for such failure by the Authority's Representative, have 

been treated as being an Available Prisoner Place,  

the relevant Prisoner Place shall be deemed to be an Available 

Prisoner Place from the Logged Rectification Time until such time as 

the Authority's Representative issues a Cell Certificate; 

6.7.2.5 if the Authority's Representative issues a Non-Compliance Notice:  

(a) the Contractor shall attend to such matters referred to 

in the Non-Compliance Notice and shall give the 

Authority a further Cell Certificate Rectification Notice 

in accordance with paragraph 6.7.2.1 (but dealing 

only with the matters referred to in the Non-

Compliance Notice) so that the procedures in this 

paragraph 6.7.2 are repeated as often as necessary to 

ensure that all outstanding matters in the Non-

Compliance Notice are attended to and a Cell 

Certificate is issued in respect of such Prison Cell; and 

(b) the relevant Prisoner Place shall be deemed to be an 

Unavailable Prisoner Place from the Logged 

Unavailability Time until such time as a Cell 

Certificate is issued pursuant to paragraph 6.7.2.4; 

6.7.2.6 the Authority's decision shall prevail for the purposes of determining 

whether the relevant Unavailability has been rectified, provided that 

the Contractor may refer the matter to the Dispute Resolution 

Procedure. 
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7. Notification of Reduction in Requirement for Available Prisoner Places (RRAPPs) 

7.1 RRAPP Bands 

7.1.1 The Authority shall be entitled to reduce its requirement for Available Prisoner 

Places at each Prison in accordance with the provisions of this paragraph 7 

(Notification of Reduction in Requirement for Available Prisoner Places 

(RRAPPs)). 

7.1.2 Subject to paragraph 7.1.3, the Contractor may choose which Prison Cells and 

which Prisoner Places within those Prison Cells to make unavailable in order to 

reduce the Available Prisoner Places to meet such reduced requirement. 

7.1.3 Where the Authority proposes to specify which Prison Cells or which Prisoner Places 

within those Prison Cells shall be made unavailable in order to reduce the Available 

Prisoner Places to meet such reduced requirement, the Authority shall issue a Change 

Notice and the remaining provisions of this paragraph 7 (Notification of 

Reduction in Requirement for Available Prisoner Places (RRAPPs)) shall not 

apply, save that the RRAPP Adjustments which would otherwise apply in 

accordance with this paragraph 7 (Notification of Reduction in Requirement for 

Available Prisoner Places (RRAPPs)) shall be used by the Contractor to support 

and evidence any cost reductions proposed by the Authority pursuant to Schedule 

16 (Change Protocol). 

7.1.4 The numbers of Available Prisoner Places required for each Prison shall be divided 

into bands in the form set out in the table below (each a "RRAPP Band"): 

RRAPP 

Band 

 

Number of 

Available Prisoner 

Places in RRAPP 

Band 

 

Cumulative 

RRAPP Limit 

 

RRAPP 

Adjustment (RA) 

(£) 

 

1 v v  

2 w   v + w  

3 x v + w + x  

4 y v + w + x +y  
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RRAPP 

Band 

 

Number of 

Available Prisoner 

Places in RRAPP 

Band 

 

Cumulative 

RRAPP Limit 

 

RRAPP 

Adjustment (RA) 

(£) 

 

5 z v + w + x + y + z  

etc.    

 

7.1.5 The Authority may reduce the number of Available Prisoner Places required for the 

Prison by Activating one or more RRAPP Bands in accordance with paragraph 7.2 

(RRAPP Band Activation) and from the date on which the RRAPP Band(s) 

becomes Active make a RRAPP Adjustment from the Daily Payment in respect of 

the Available Prisoner Places in the Activated RRAPP Band calculated in 

accordance with paragraph 2.5.2 (Calculation of Daily Total RRAPP 

Adjustment). 

7.1.6 Where the Authority has reduced the number of Available Prisoner Places in 

accordance with paragraph 7.2 (RRAPP Band Activation), it may subsequently 

require the Contractor to provide that number of Available Prisoner Places by 

Deactivating one or more RRAPP Bands in accordance with paragraph 7.3 

(RRAPP Band Deactivation), and from the date on which any such RRAPP Bands 

becomes Deactivated the RRAPP Adjustments made in respect of the Available 

Prisoner Places in such RRAPP Bands shall cease to be made. 

7.1.7 The applicable RRAPP Band details for each Prison are set out in paragraph 13 

(Prison Specific Information). 

7.2 RRAPP Band Activation 

7.2.1 The Authority may Activate one or more RRAPP Bands by issuing to the Contractor 

a notice (the "RRAPP Band Activation Notice") in accordance with paragraph 

7.2.7.  

7.2.2 Where one or more RRAPP Bands are Activated, the number of Available Prisoner 

Places required by the Authority shall be reduced by the number of Available 

Prisoner Places specified for such RRAPP Bands in the RRAPP Band Table. 

7.2.3 The RRAPP Band Mobilisation Period for each RRAPP Band shall be:  
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7.2.3.1 one (1) Month for the first five (5) RRAPP Bands; and  

7.2.3.2 three (3) Months for each RRAPP Band thereafter.  

7.2.4 Where a planned RRAPP Band Activation has been agreed by the Parties in writing 

at the Commencement Date, the provisions in paragraph 7.2.3 shall not apply and. 

in this instance there will be no minimum length for the RRAPP Band Mobilisation 

Period.   

7.2.5 The Minimum RRAPP Band Period for each RRAPP Band shall be six (6) months 

(save where a planned RRAPP Band Activation has been agreed by the Parties in 

writing at the Commencement Date in which case paragraph 7.2.4 (RRAPP Band 

Activation) shall apply).   

7.2.6 Where two or more RRAPP Bands are Activated in a single RRAPP Band Activation 

Notice, such periods shall run concurrently. 

7.2.7 The RRAPP Band Activation Notice shall specify: 

7.2.7.1 any RRAPP Bands which the Authority wishes to Activate; and 

7.2.7.2 the date on which such RRAPP Bands become Active, which shall be 

a date no earlier than the expiry of the relevant RRAPP Band 

Mobilisation Period after the date of the RRAPP Band Activation 

Notice. 

7.2.8 The Authority may only Activate RRAPP Bands in ascending numerical order, 

commencing with RRAPP Band 1. 

7.2.9 Subject to paragraph 7.3 (RRAPP Band Deactivation), the Contractor's obligation 

to provide Available Prisoner Places in any Active RRAPP Band shall cease on the 

date specified in the RRAPP Band Activation Notice.  

7.3 RRAPP Band Deactivation 

7.3.1 If the Authority no longer requires one or more RRAPP Bands to be Active, it shall 

give the Contractor written notice of the date on which the RRAPP Band(s) will 

cease to be Active (a "RRAPP Band Deactivation Notice"), provided that: 

7.3.1.1 such date is no earlier than the expiry of the relevant RRAPP Band 

Demobilisation Period after the date of the RRAPP Band Deactivation 

Notice; and 

7.3.1.2 such date will not result in the RRAPP Band(s) being Active for less 
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than the Minimum RRAPP Band Period.  

7.3.2 The RRAPP Band Demobilisation Period for each RRAPP Band shall be:  

7.3.2.1 one (1) Month for the first five (5) RRAPP Bands; and  

7.3.2.2 three (3) Months for each RRAPP Band thereafter.  

7.3.3 Where a planned RRAPP Band Activation has been agreed by the Parties in writing 

at the Commencement Date, the provisions in paragraph 7.3.2 shall not apply and. 

in this instance there will be no minimum length for the RRAPP Band 

Demobilisation Period. 

7.3.4 The Authority may only Deactivate RRAPP Bands in descending numerical order, 

commencing with the Active RRAPP Band that has the highest number.  

7.3.5 If the Authority intends to Deactivate RRAPP Bands, it shall consult with the 

Contractor regarding the required RRAPP Bands to be Deactivated and the RRAPP 

Band Demobilisation Period for each RRAPP Band (in accordance with paragraph 

7.3.2 (RRAPP Band Deactivation)), prior to serving the Contractor with a RRAPP 

Band Deactivation Notice.  

7.4 Emergency Prisoner Places 

7.4.1 Notwithstanding paragraphs 7.2 (RRAPP Band Activation) and 7.3 (RRAPP 

Band Deactivation), the Authority may give the Contractor an emergency notice 

that it requires Available Prisoner Places within Active RRAPP Bands to be provided 

as soon as reasonably practicable to meet an urgent requirement, provided that the 

Authority may only give such notification in respect of Active RRAPP Bands in 

descending numerical order commencing with the Active RRAPP Band that has the 

highest number. 

7.4.2 The Contractor shall provide the Available Prisoner Places notified pursuant to 

paragraph 7.4.1 as soon as reasonably practicable, and from the date of provision 

of such Available Prisoner Places the applicable RRAPP Bands shall cease to be 

Active and the RRAPP Adjustments in respect of the Available Prisoner Places in 

any such RRAPP Bands shall cease to be made. 

7.4.3 All RRAPP Bands must be Deactivated before the Authority can Activate an APP 

Band for Additional Prisoner Places.  
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8. Additional Prisoner Places 

8.1 APP Bands 

8.1.1 The Contractor shall provide no less than 1,468 Available Prisoner Places, subject 

to the provisions of paragraph 7 (Notification of Reduction in Requirement for 

Available Prisoner Places (RRAPP)) and the other provisions of this Schedule 

relating to adjustments to the number of Prisoner Places. This paragraph sets out the 

process for Activating Additional Prisoner Places (APPs). On and from the Services 

Commencement Date, the Contractor shall make available to the Authority up to 220 

Additional Prisoner Places in accordance with this paragraph 8 (Additional 

Prisoner Places). 

8.1.2 The Additional Prisoner Places shall be divided into 22 bands of ten (10) (APP 

Bands) as set out in the table, where APP Band 1 is the lowest and APP Band 22 is 

the highest APP Band: 

APP 

Band 

Maximum No of 

Additional 

Prisoner Places 

in APP Band 

Start of APP 

Band 

(Prisoner 

Places) 

End of APP 

Band 

(Prisoner 

Places) 

Minimum 

Contracted 

Capacity 

(Prisoner 

Places) 

Aggregate 

Number of 

Additional 

Prisoner Places 

1 10 1469 1478 1468 10 

2 10 1479 1488 1478 20 

3 10 1489 1498 1488 30 

4 10 1499 1508 1498 40 

5 10 1509 1518 1508 50 

6 10 1519 1528 1518 60 

7 10 1529 1538 1528 70 

8 10 1539 1548 1538 80 

9 10 1549 1558 1548 90 

10 10 1559 1568 1558 100 
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APP 

Band 

Maximum No of 

Additional 

Prisoner Places 

in APP Band 

Start of APP 

Band 

(Prisoner 

Places) 

End of APP 

Band 

(Prisoner 

Places) 

Minimum 

Contracted 

Capacity 

(Prisoner 

Places) 

Aggregate 

Number of 

Additional 

Prisoner Places 

11 10 1569 1578 1568 110 

12 10 1579 1588 1578 120 

13 10 1589 1598 1588 130 

14 10 1599 1608 1598 140 

15 10 1609 1618 1608 150 

16 10 1619 1628 1618 160 

17 10 1629 1638 1628 170 

18 10 1639 1648 1638 180 

19 10 1649 1658 1648 190 

20 10 1659 1668 1658 200 

21 10 1669 1678 1668 210 

22 10 1679 1688 1678 220 

 

8.1.3 The Authority may increase the number of Available Prisoner Places required for a 

Prison by Activating one or more APP Bands in accordance with paragraph 8.2 

(APP Band Activation) and from the date on which the APP Band(s) becomes 

Active pay the APP Fees in respect of the Additional Prisoner Places in the Activated 

APP Band calculated in accordance with paragraph 2.5.3 (Calculation of Daily 

Total APP Payment). 

8.1.4 Where the Authority has increased the number of Available Prisoner Places in 

accordance with paragraph 8.2 (APP Band Activation), it may subsequently 

require the removal of those Additional Prisoner Places by Deactivating one or more 

APP Bands in accordance with paragraph 8.3 (APP Band Deactivation), and from 
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the date on which any such APP Bands becomes Deactivated the APP Fees paid in 

respect of the Available Prisoner Places in such APP Bands shall cease to be payable. 

8.2 APP Band Activation 

8.2.1 The Authority may Activate one or more APP Bands by issuing to the Contractor a 

notice (the "APP Band Activation Notice") in accordance with paragraph 8.2.6.  

8.2.2 The Contractor shall not be obliged to make available an Additional Prisoner Place 

under any of APP Bands if in requesting that a Prisoner occupy such Additional 

Prisoner Place, the Authority is not acting in accordance with any Authority Policies 

concerning the allocation of Prisoners.  

8.2.3 If the Authority requires Additional Prisoner Places, it shall give the Contractor:  

8.2.3.1 not less than seven (7) Days' written notice for the first two (2) APP 

Bands; and  

8.2.3.2 thereafter not less than thirty (30) Days' written notice for the 

remaining APP Bands for the APP Band or APP Bands it requires, 

prior to the date from which such APP Band or APP Bands is or are required. 

8.2.4 Where two or more APP Bands are activated in a single APP Band Activation 

Notice, such periods shall run concurrently. 

8.2.5 The Contractor shall make available to the Authority the aggregate number of 

Additional Prisoner Places applicable to the highest APP Band so notified from the 

date specified in the APP Band Activation Notice (or in any notice amending such 

notice) until the date it is no longer obliged to make them available in accordance 

with paragraph 8.3 (APP Band Deactivation). 

8.2.6 The APP Band Activation Notice shall specify: 

8.2.6.1 any APP Bands which the Authority wishes to activate; and 

8.2.6.2 the date on which such APP Bands become Active, which shall be a 

date no earlier than the expiry of the relevant notice period in 

accordance with paragraph 8.2.3. 

8.2.7 The Authority may only Activate APP Bands in ascending numerical order, 

commencing with APP Band 1. 
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8.3 APP Band Deactivation 

8.3.1 If the Authority no longer requires one or more APP Bands to be Active, it shall give 

the Contractor not less than thirty (30) Days written notice of the date on which the 

APP Band(s) will cease to be Active (an "APP Band Deactivation Notice") and the 

APP Band shall cease to be Active on the earliest to occur of: 

8.3.1.1 such date; or 

8.3.1.2 the expiry of the Minimum APP Band Period.  

8.3.2 The Authority may only Deactivate APP Bands in descending numerical order, 

commencing with the Active APP Band that has the highest number.  

8.3.3 If the Authority requires any APP Band under paragraph 8.1 (APP Bands), the 

APP Band shall be deemed required for a minimum period of three (3) months from 

the date specified in the notice. 

8.4 Emergency Prisoner Places 

8.4.1 The notice periods required under paragraph 8.2 (APP Band Activation) shall not 

apply in the case of emergencies; in such cases, notwithstanding any of the other 

provisions of this Contract, the Authority may require Additional Prisoner Places 

within any of APP Bands to be provided by the Contractor with immediate effect, 

but will afford the Contractor such assistance as is reasonably required in the 

circumstances. 

8.5 Additional Prisoner Place Fees 

8.5.1 The amount payable per Additional Prisoner Place per Day for Additional Prisoner 

Places in an APP Band shall be the APP Fee ("AF") corresponding to such APP 

Band, such amount being set out in the following table: 

APP 

Band 

Number of 

Additional 

Prisoner Places  

APP Fee1 

(AF)  

APP Fee2 

(AF)  Total APP 

Fee (AF) (£) 

Minimum 

Additional 

Contracted 

Capacity  

(£) (£) 

1 1 to 10 

Redacted Under FOIA Section 43, Commercial Interests 

2 11 to 20 
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3 21 to 30 

4 31 to 40 

5 41 to 50 

6 51 to 60 

7 61 to 70 

8 71 to 80 

9 81 to 90 

10 91 to 100 

11 101 to 110 

12 111 to 120 

13 121 to 130 

14 131 to 140 

15 141 to 150 

16 151 to 160 

17 161 to 170 

18 171 to 180 

19 181 to 190 

20 191 to 200 

21 201 to 210 

22 211 to 220 
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8.5.2 From the date on which the APP Band becomes Active until it is Deactivated:  

8.5.2.1 the Additional Prisoner Places comprised within all but the highest 

Activated APP Band at any given time shall be paid for on an 

Availability Basis at the APP Fee applicable to that APP Band or 

APP Bands; and 

8.5.2.2 the Additional Prisoner Places in the highest Activated APP Bands at 

any given time in respect of which such notice was served shall be 

paid for on a Utilised Basis at the APP Fee applicable to that APP 

Band. The Utilised Basis calculation will be performed daily by pro 

rating the total payment for the APP Band by the number of occupied 

Prison Cells.    

8.5.3 The aggregate APP Fee shall be the sum of the APP Fees payable per Additional 

Prisoner Place per Day as determined in accordance with paragraphs 8.5.2.1 and 

8.5.2.2. 

8.5.4 APP Band Mobilisation Costs and APP Band Demobilisation Costs will be paid by 

the Authority as set out in paragraphs 2.17 (APP Band Mobilisation Costs) and 

2.18 (APP Band Demobilisation Costs). 

8.5.5 The Additional Prisoner Places Fee in paragraph 8.5.1 is the real rate at the Contract 

Commencement Date, and shall be increased on each Indexation Review Date in 

accordance with paragraph 4.5 (Indexation of APP Fee). 

8.6 NOT USED.  

8.7 Certified Normal Accommodation Level 

Where as a result of the Activation or Deactivation of one or more RRAPP Bands or APP Bands 

either Party proposes that the Certified Normal Accommodation Level at the Prison should be 

amended, such proposed amendment shall be dealt with as an Authority Change or a Contractor 

Change (as relevant) in accordance with the provisions of Schedule 16 (Change Protocol). 
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9. Escapes 

9.1 Type of Escape 

If an event identified in the left hand column of the table below occurs, the Contractor shall pay 

to the Authority the sum identified in the right hand column of the table below for each Prisoner 

that the event applies to: 

Event Base Sum payable1 

A Prisoner unlawfully gains their liberty by breaching the secure 

perimeter of the Prison (including the outside wall or boundary of 

the Prison) 

Ninety thousand 

pounds (£90,000)  

A Prisoner unlawfully gains their liberty while being escorted by 

the Contractor outside the Prison by passing beyond the control of 

the accompanying member of Contractor's Staff for more than 

fifteen (15) minutes 

Sixty-five thousand 

pounds (£65,000)  

A Prisoner unlawfully gains their liberty while being escorted by 

the Contractor outside the Prison by passing beyond the control of 

the accompanying member of Contractor's Staff for fifteen (15) 

minutes or less 

Thirty thousand 

pounds (£30,000)  

A Prisoner unlawfully gains their liberty while being escorted by 

the Contractor outside the Prison by passing beyond the control of 

the accompanying member of Contractor's Staff and commits a 

further offence (regardless of how long the Prisoner is unlawfully 

at liberty) 

Sixty-five thousand 

pounds (£65,000)  

9.2 Payment for Escapes 

9.2.1 If an event of Prisoner escape is such that it can be classified as an occurrence of 

more than one of the events identified in the table at paragraph 9.1 (Type of 

Escape), then the Authority shall only be entitled to payment in respect of one (1) 

such event, but shall be entitled to payment by reference to the applicable event 

which attracts the highest payment. 

9.2.2 At each Indexation Review Date, the sums referred to in this paragraph 9 (Escapes) 

shall be increased or decreased by the percentage equal to the percentage increase or 

 
1 The Base Sum payable (as set out in the table under paragraph 9.1) for each type of Escape as identified 

in the table at paragraph 9.1 (Type of Escape) are presented with a Price Base Date of June 2018. 
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decrease (as the case may be) in the level of the Consumer Prices Index (CPI) 

indexation applied from June 2018 to the Indexation Review Date in the Price Year 

in which the escape has taken place. 

9.2.3 The Authority shall invoice the Contractor directly and the Contractor shall make all 

payments due under this paragraph 9 (Escapes) as soon as reasonably practicable, 

but in any event within ten (10) Days following receipt of invoice. 
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10. Reporting 

10.1 Daily Report 

10.1.1 In respect of each Day during the Service Period, the Contractor shall produce and 

provide the Authority with copies of a Daily Report which shall include details of: 

10.1.1.1 all Available Prisoner Places; 

10.1.1.2 all Unavailable Prisoner Places and all Logged Unavailability Times 

(noting separately the Unavailable Prisoner Places due to PPM and 

Unavailable Prisoner Places due to Reactive Maintenance);  

10.1.1.3 the number of Prisoners accommodated at the Prison; 

10.1.1.4 the number of Prisoners sharing a Prison Cell; 

10.1.1.5 total number of Contractor Doubled Up Prisoners;  

10.1.1.6 the number Contractor Doubled Up Prisoners for a Legitimate 

Operational Reason;  

10.1.1.7 the number of Authority required Doubled Up Prisoners; and  

10.1.1.8 the number of Contractor Doubled Up Prisoners exceeding the 

Permitted Level. 

10.1.2 The Contractor shall:  

10.1.2.1 provide each Daily Report to the Controller by nine (9) a.m. on the 

Day following the Day to which such Daily Report refers; and  

10.1.2.2 enter full details of each Daily Report into NOMIS within one (1) hour 

after lock-up on the Day to which it relates. 

10.2 Incorrect Daily Reports 

10.2.1 The Controller and/or the Authority's Representative may at any time inspect the 

Prison to verify the information in any Daily Report. 

10.2.2 If any Daily Report is found to be incorrect (an "Incorrect Daily Report") in respect 

of any Days for which the Authority has made payment and as a result the Contractor 

has received an overpayment (an "Incorrect Overpayment"):  

10.2.2.1 the Contractor shall, within five (5) Business Days of the date on 
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which such Incorrect Daily Report is found to be incorrect, notify the 

Authority of the Incorrect Overpayment. The Authority will raise an 

invoice for an amount equal to the Incorrect Overpayment. The 

Contractor will pay the invoice as soon as possible and in any event 

within thirty (30) Days plus interest at the Prescribed Rate calculated 

from the date of the Incorrect Overpayment until the date of such 

payment by the Contractor; and 

10.2.2.2 the Daily Reports for any Days in respect of which the Authority has 

not yet made payment shall be altered to the extent required to correct 

all occurrences of the error and any invoice already issued in respect 

of such Days shall be amended to reflect such alteration. 

10.2.3 If any Incorrect Daily Report arises solely as the result of an error or omission by the 

Authority and the Contractor demonstrates to the reasonable satisfaction of the 

Authority that such error or omission has resulted in the Contractor receiving an 

underpayment (an "Incorrect Underpayment") in respect of the Day to which such 

Incorrect Daily Report relates, then: 

10.2.3.1 the Authority shall, within thirty (30) Days of receipt of invoice from 

the Contractor, after the Contractor demonstrates to the reasonable 

satisfaction of the Authority that such error or omission resulted in the 

Incorrect Underpayment, pay to the Contractor the difference between 

the amount of such Incorrect Underpayment and the correct amount 

which should have been paid to the Contractor, plus interest at the 

Prescribed Rate calculated from the date of the Incorrect 

Underpayment until the date of such payment by the Authority; and 

10.2.3.2 the Daily Reports for any Days in respect of which the Authority has 

not yet made payment shall be altered to the extent required to correct 

all occurrences of the error and any invoice already issued in respect 

of such Days shall be amended to reflect such alteration. 

10.3 Monthly Reporting 

10.3.1 Within five (5) Business Days after the end of each Month, the Contractor shall 

submit a report to the Authority containing in respect of the Month just ended: 

10.3.1.1 a summary of the number of Available Prisoner Places on each Day 

of that Month and how many of such Available Prisoner Places are to 

be paid for as APPs;  
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10.3.1.2 a summary of the number of Unavailable Prisoner Places on each Day 

of the Month; 

10.3.1.3 a summary of the Active RRAPP Bands on each Day of that Month 

and any Daily Total RRAPP Adjustment to be made pursuant to 

paragraph 2.5.2 (Calculation of Daily Total RRAPP Adjustment); 

10.3.1.4 a summary of the Active Additional Prisoner Places on each Day of 

that Month and any Daily Total APP Payment to be made pursuant to 

paragraph 2.5.3 (Calculation of Daily Total APP Payment); 

10.3.1.5 a summary of the utility service usage in that Month for each utility 

service; 

10.3.1.6 a summary of the number of Contractor Doubled Up Prisoners, the 

Permitted Level and the CDUP Excess (if any) on each Day of the 

Month and any reduction to be made pursuant to paragraph 2.13 

(Contractor Doubled Up Prisoners Reduction);  

10.3.1.7 a summary of the performance of the Services, together with a list of 

all Performance Points which have accrued in that Month and a 

description of the failure in providing the Custodial Service that led 

to such Performance Point accruing; 

10.3.1.8 in respect of the last Month in each Performance Quarter, details of 

the Performance Points which have accrued in that Performance 

Quarter;  

10.3.1.9 a report showing for that Month the Monthly Payment and, 

individually, each item taken into account in calculating the Monthly 

Payment for that Month;  

10.3.1.10 if relevant, a summary of the actual Prisoner work hours percentage 

on each Day of the Month and any other reporting information 

requested by the Authority; 

10.3.1.11 any matters in respect of which a payment would be owed by the 

Contractor to the Authority; and 

10.3.1.12 a summary of the Active Immediate RRAPP Bands on each Day of 

that Month and any Daily Total Immediate RRAPP Deductions to be 

made pursuant to paragraph 2.19 (Calculation of Daily Total 

Immediate RRAPP Deduction). 



 
 

OFFICIAL 

 

HMP Millsike  Commercial and Contract Management Directorate 

 

 

Schedule 14: Payment Mechanism Page 69 of 101 April 2024 

 

11. Invoicing and Payment 

11.1 The Contractor shall submit all invoices in accordance with clause 39.2 (Report and Invoice) 

by email and, subject to paragraph 11.2, in paper form (or such other form as the Authority 

may reasonably require) to the Authority's nominated invoice processing centre: HMPS Shared 

Service Centre, Phoenix House, Celtic Springs Business Park, Newport, Gwent NP10 8FZ (or 

such other address as the Authority may, from time to time, require). For the avoidance of doubt, 

no element of the Monthly Contract Price shall be due or payable prior to the Services 

Commencement Date (and accordingly no invoice shall be raised in respect of any Month prior 

to such date), save as permitted under paragraph 2.2 (Monthly Mobilisation Payment). 

11.2 The Authority shall accept for processing any valid and compliant electronic invoice that 

complies with the European standard and any of the syntaxes published in Commission 

Implementing Decision (EU) 2017/1870 and the Authority's e-invoicing system. 
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12. Prices  

12.1 Subject to indexation if applicable, the amount payable by the Authority to the Contractor in 

respect of the APP Fee, the Operational Services Available Prisoner Place Payment, the Monthly 

Interventions Payment, the RRAPP Adjustment, the Monthly Mobilisation Payment and the 

Immediate RRAPP Deduction Costs shall be as set out in the tables in paragraphs 8.5 

(Additional Prisoner Place Fees), 12.5 (Operational Services Available Prisoner Place 

Payment), 12.6 (Monthly Interventions Payment), 13.1.4 (RRAPP Band Table), 15 

(Lifecycle Cost Programme), 16 (Monthly Mobilisation Payment Schedule) and 17.5 (Daily 

Total Immediate RRAPP Deductions). 

12.2 NOT USED. 

12.3 NOT USED. 

12.4 NOT USED. 

12.5 Operational Services Available Prisoner Place Payment 

The Operational Services Non-Staff Costs, Operational Services Staff Costs, Operational 

Services Fixed Costs and the Operational Services Lifecycle Costs used to calculate the 

Operational Services Available Prisoner Place Payment for each Day are based on the average 

daily cost for each cost category, listed in this paragraph 12.5, calculated from the first day of 

the Month following the last day of the Ramp-Up Period as set out below . A daily cost per 

Available Prisoner Place is shown below: 

Average 

Daily 

Cost 

(following 

the end of 

the 

Ramp-Up 

Period)  

Operational 

Services Non-

Staff Costs 

(OSNSC) 

Operational 

Services Staff Costs  

(OSSC) 

Operational 

Services Fixed 

Costs  

(OSFC) 

Operational 

Services Lifecycle 

Costs  

(OSLC) 

Total Cost  Redacted Under FOIA Section 43, Commercial Interests 

Daily 

Cost 

Redacted Under FOIA Section 43, Commercial Interests 

Daily cost 

Per 

Redacted Under FOIA Section 43, Commercial Interests 
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Average 

Daily 

Cost 

(following 

the end of 

the 

Ramp-Up 

Period)  

Operational 

Services Non-

Staff Costs 

(OSNSC) 

Operational 

Services Staff Costs  

(OSSC) 

Operational 

Services Fixed 

Costs  

(OSFC) 

Operational 

Services Lifecycle 

Costs  

(OSLC) 

Available 

Prisoner 

Place 

 

12.6 Annual Interventions Cost 

The Annual Interventions Cost used to calculate the Monthly Interventions Payment for 

Contract Year 1, Contract Year 2 and Contract Year 3 shall be as set out below. The 

Interventions will be reviewed at the end of Contract Year 3 and each subsequent Contract Year 

and a new Interventions programme agreed: 

Contract Year 1 2 3 

Interventions Staff Costs including 

Project Profit Margin  

Redacted Under FOIA Section 43, Commercial 

Interests  

Interventions Non-Staff Costs 

including Project Profit Margin 

Annual Interventions Cost (AIC)  

Monthly Interventions Payment (MIP) 

Volume of Interventions Redacted Under FOIA Section 43, Commercial 

Interests  

12.7 NOT USED. 

12.8 Amendments to the Base Case  

12.8.1 Where the Base Case is amended or updated pursuant to clause 59 (Financial 

Adjustments) or Schedule 16 (Change Protocol), the relevant figures set out in this 
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paragraph 12 (Prices) shall be adjusted accordingly using the process set out in Schedule 16 

(Change Protocol).  

12.8.2 For the avoidance of doubt, amendments and updates to the Base Case as set out in 

paragraph 12.8.1 shall be subject, without limitation, to the provisions of clauses 59.2 and 59.3 

(Financial Adjustments) in respect of the Contractor being left in a "no better and no worse 

position". 
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13. Prison Specific Information 

13.1 HMP Millsike 

13.1.1 MAPP:        1,688 on any Day 

13.1.2 Certified Normal Accommodation Level:     1,468 

13.1.3 Permitted Level:       73 
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13.1.4 RRAPP Band Table 

There are seventy-four (74) RRAPP Bands seventy-three (73) bands of ten (10) and 

one (1) band of four (4) as set out in the table, where RRAPP Band 1 is the lowest 

and RRAPP Band 74 is the highest RRAPP Band. 
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RRAPP 

Band 

Number of 

Available 

Prisoner 

Places in 

RRAPP 

Band 

Cumulative 

RRAPP 

Limit 

RRAPP 

Adjustment1 (RA) 

(£) 

RRAPP 

Adjustment2 (RA) 

(£) 

Daily Total RRAPP 

Adjustment 

(DTRA) 

1 10 10 Redacted Under FOIA Section 43, Commercial Interests  

2 10 20 

3 10 30 

4 10 40 

5 10 50 

6 10 60 

7 10 70 

8 10 80 

9 10 90 

10 10 100 

11 10 110 

12 10 120 

13 10 130 

14 10 140 

15 10 150 

16 10 160 

17 10 170 

18 10 180 

19 10 190 
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RRAPP 

Band 

Number of 

Available 

Prisoner 

Places in 

RRAPP 

Band 

Cumulative 

RRAPP 

Limit 

RRAPP 

Adjustment1 (RA) 

(£) 

RRAPP 

Adjustment2 (RA) 

(£) 

Daily Total RRAPP 

Adjustment 

(DTRA) 

20 10 200 Redacted Under FOIA Section 43, Commercial Interests  

21 10 210 

22 10 220 

23 10 230 

24 10 240 

25 10 250 

26 10 260 

27 10 270 

28 10 280 

29 10 290 

30 10 300 

31 10 310 

32 10 320 

33 10 330 

34 10 340 

35 10 350 

36 10 360 

37 10 370 

38 10 380 
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RRAPP 

Band 

Number of 

Available 

Prisoner 

Places in 

RRAPP 

Band 

Cumulative 

RRAPP 

Limit 

RRAPP 

Adjustment1 (RA) 

(£) 

RRAPP 

Adjustment2 (RA) 

(£) 

Daily Total RRAPP 

Adjustment 

(DTRA) 

39 10 390 Redacted Under FOIA Section 43, Commercial Interests  

40 10 400 

41 10 410 

42 10 420 

43 10 430 

44 10 440 

45 10 450 

46 10 460 

47 10 470 

48 10 480 

49 10 490 

50 10 500 

51 10 510 

52 10 520 

53 10 530 

54 10 540 

55 10 550 

56 10 560 

57 10 570 



 
 

OFFICIAL 

 

HMP Millsike  Commercial and Contract Management Directorate 

 

 

Schedule 14: Payment Mechanism Page 78 of 101 April 2024 

 

RRAPP 

Band 

Number of 

Available 

Prisoner 

Places in 

RRAPP 

Band 

Cumulative 

RRAPP 

Limit 

RRAPP 

Adjustment1 (RA) 

(£) 

RRAPP 

Adjustment2 (RA) 

(£) 

Daily Total RRAPP 

Adjustment 

(DTRA) 

58 10 580 Redacted Under FOIA Section 43, Commercial Interests  

59 10 590 

60 10 600 

61 10 610 

62 10 620 

63 10 630 

64 10 640 

65 10 650 

66 10 660 

67 10 670 

68 10 680 

69 10 690 

70 10 700 

71 10 710 

72 10 720 

73 10 730 

74 4 734 

 

13.1.5 Annual Utility Adjustments 
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13.1.5.1 From the Practical Completion Date until the start of Contract Year 3 

(1 April 2027), the Monthly Utility Fee for the Prison shall be the 

actual cost the Contractor incurs in procuring Utilities Services for the 

Prison. From the start of Contract Year 3, a Utility Target will be set 

for each utility service for the remainder of the Service Period and 

incorporated into the table set out in paragraph 13.1.5.2. 

13.1.5.2 Utility Target (UT) 

  

Contract Year 

3 

Contract Year 

4 

Contract Year 

5 

Contract Year 

6 

Contract 

Year 7-13 

Electricity Day 

(Kwh) 

Redacted Under FOIA Section 43, Commercial Interests  

Electricity Night 

(Kwh) 

Gas (Kwh) 

Water (m3) 
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14. Ramp-Up Timetable 

14.1 Where the Prison is a New Prison, the "Ramp-Up Timetable" shall be as set out in the table 

below. 

Services Commencement Date  Number of Available Prisoner Places 

to be provided 

Cumulative Number of 

Available Prisoner Places 

to be provided 

Services Commencement Date  0 0 

SCD + 7 Days  40 40 

SCD + 14 Days  40 80 

SCD + 21 Days  40 120 

SCD + 28 Days  40 160 

SCD + 35 Days  40 200 

SCD + 42 Days  40 240 

SCD + 49 Days  40 280 

SCD + 56 Days  40 320 

SCD + 63 Days  40 360 

SCD + 67 Days  40 400 

SCD + 77 Days  40 440 

SCD + 84 Days  40 480 

SCD + 91 Days  40 520 

SCD + 98 Days  40 560 

SCD + 105 Days  40 600 

SCD + 112 Days  40 640 

SCD + 119 Days  40 680 
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Services Commencement Date  Number of Available Prisoner Places 

to be provided 

Cumulative Number of 

Available Prisoner Places 

to be provided 

SCD + 126 Days  40 720 

SCD + 133 Days  40 760 

SCD + 140 Days  40 800 

SCD + 147 Days  40 840 

SCD + 154 Days  40 880 

SCD + 161 Days  40 920 

SCD + 168 Days  40 960 

SCD + 175 Days  40 1,000 

SCD + 182 Days  40 1,040 

SCD + 189 Days  40 1,080 

SCD + 196 Days  40 1,120 

SCD + 203 Days  40 1,160 

SCD + 210 Days  40 1,200 

SCD + 217 Days  40 1,240 

SCD + 224 Days  40 1,280 

SCD + 231 Days  40 1,320 

SCD + 238 Days  40 1,360 

SCD + 245 Days  40 1,400 

SCD + 252 Days  40 1,440 

SCD + 259 Days – (Contractual 

Full Date) 

28 1,468 
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Services Commencement Date  Number of Available Prisoner Places 

to be provided 

Cumulative Number of 

Available Prisoner Places 

to be provided 

Contractual Full Date 1,468 1,468 
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Lifecycle Cost Programme  

15.1 The following table sets out the Annual Lifecycle Cost for each year in the Service Period. This 

represents the anticipated annual Lifecycle spend for each such year. The total sum is then 

converted into a daily payment through the Operational Services Lifecycle Cost as set out in 

paragraph 12.5 (Operational Services Available Prisoner Place Payment). 

Contract Year  Annual Lifecycle Cost (ALC) (£) 

1 Redacted Under FOIA Section 43, Commercial 

Interests  
2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

Total  

 

16. Monthly Mobilisation Payment Schedule   

16.1 The Monthly Mobilisation Payment shall be payable in the following two periods: 

16.1.1 the Preparation for Service Period; and 

16.1.2 where the Prison is a New Prison, the Ramp-Up Period. 

16.2 The Monthly Mobilisation Payment in respect of Preparation for Service Period costs is paid 

monthly as set out at paragraph 16.5 (Monthly Mobilisation Payment Schedule). The 
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Monthly Mobilisation Payment for the Preparation for Service Period shall be subject to 

indexation in accordance with paragraph 4 (Indexation). The Interim FM Services Costs are 

paid for within the Monthly Mobilisation Payment.    

16.3 The Monthly Mobilisation Payment in respect of Ramp-Up costs is paid monthly for each week 

ending in such month as set out at paragraph 16.6. The Ramp-Up Monthly Mobilisation 

Payment shall be subject to indexation in accordance with paragraph 4 (Indexation).  

16.4 The Monthly Mobilisation Payment (for both the Preparation for Service Period and the Ramp-

Up Period) is subject to a five percent (5.00%) retention (the "Mobilisation Retention Amount") 

in each Month it is payable. The retained amount will be paid in full to the Contractor following 

Authority approval of the Annual Custodial Services Delivery Plan for the third (3rd) Contract 

Year (Contract Year Commencing 1 April 2027) as set out in clause 24 (Annual Custodial 

Service Delivery Plan).      

16.5 The following table sets out the Preparation for Service Period Monthly Mobilisation Payment 

for each Contract Month it is payable. For the avoidance of doubt, this includes the Interim FM 

Services Costs: 
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Contract 

Year  

Contract 

Month 

ending 

Mobilisation 

Preparation 

for Service 

Payment – 

Staff 

(MMP1) (£) 

Mobilisation 

Preparation 

for Service 

Payment – 

Non-Staff 

(MMP1) (£) 

Mobilisation 

Preparation 

for Service 

Payment – 

Fixed 

(MMP1) (£) 

Mobilisation 

Preparation 

for Service 

Payment – 

Total 

(MMP1) (£) 

Preparation 

for Service 

Monthly 

Mobilisation 

Payment 

(MMP1) (£) - 

95% 

adjustment 

0 30/04/2024 Redacted Under FOIA Section 43, Commercial Interests 

0 31/05/2024 

0 30/06/2024 

0 31/07/2024 

0 31/08/2024 

0 30/09/2024 

0 31/10/2024 

0 30/11/2024 

0 31/12/2024 

0 31/01/2025 

0 28/02/2025 

0 31/03/2025 

1 23/04/2025 

TBC  

 

16.6 The following table sets out the Ramp-Up Monthly Mobilisation Payment for each Contract 

Month it is payable: 
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Co

ntr

act 

Yea

r  

Week 

ending 

Cumul

ative 

Availab

le 

Prisone

r Places 

during 

Ramp-

Up 

Period 

Ramp-Up 

Monthly 

Mobilisatio

n Payment 

– Staff 

Costs (£) 

Ramp-Up 

Monthly 

Mobilisatio

n Payment 

– Non-Staff 

Costs (£) 

Ramp-Up 

Monthly 

Mobilisatio

n Payment 

– Fixed 

Costs (£) 

Ramp-Up 

Monthly 

Mobilisatio

n Payment 

– Lifecycle 

Costs (£) 

Ramp-Up 

Monthly 

Mobilisatio

n Payment 

Total 

(MMP2) (£) 

– 95% 

adjustment 

1 29/04/20

25 

Redacted Under FOIA Section 43, Commercial Interests 

1 06/05/20

25 

1 13/05/20

25 

1 20/05/20

25 

1 27/05/20

25 

1 03/06/20

25 

1 10/06/20

25 

1 17/06/20

25 

1 24/06/20

25 

1 01/07/20

25 

1 08/07/20

25 

1 15/07/20

25 

1 22/07/20

25 

1 29/07/20

25 

1 05/08/20

25 

1 12/08/20

25 
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Co

ntr

act 

Yea

r  

Week 

ending 

Cumul

ative 

Availab

le 

Prisone

r Places 

during 

Ramp-

Up 

Period 

Ramp-Up 

Monthly 

Mobilisatio

n Payment 

– Staff 

Costs (£) 

Ramp-Up 

Monthly 

Mobilisatio

n Payment 

– Non-Staff 

Costs (£) 

Ramp-Up 

Monthly 

Mobilisatio

n Payment 

– Fixed 

Costs (£) 

Ramp-Up 

Monthly 

Mobilisatio

n Payment 

– Lifecycle 

Costs (£) 

Ramp-Up 

Monthly 

Mobilisatio

n Payment 

Total 

(MMP2) (£) 

– 95% 

adjustment 

1 19/08/20

25 

Redacted Under FOIA Section 43, Commercial Interests 

1 26/08/20

25 

1 02/09/20

25 

1 09/09/20

25 

1 16/09/20

25 

1 23/09/20

25 

1 30/09/20

25 

1 07/10/20

25 

1 14/10/20

25 

1 21/10/20

25 

1 28/10/20

25 

1 04/11/20

25 

1 11/11/20

25 

1 18/11/20

25 

1 25/11/20

25 

1 02/12/20

25 
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Co

ntr

act 

Yea

r  

Week 

ending 

Cumul

ative 

Availab

le 

Prisone

r Places 

during 

Ramp-

Up 

Period 

Ramp-Up 

Monthly 

Mobilisatio

n Payment 

– Staff 

Costs (£) 

Ramp-Up 

Monthly 

Mobilisatio

n Payment 

– Non-Staff 

Costs (£) 

Ramp-Up 

Monthly 

Mobilisatio

n Payment 

– Fixed 

Costs (£) 

Ramp-Up 

Monthly 

Mobilisatio

n Payment 

– Lifecycle 

Costs (£) 

Ramp-Up 

Monthly 

Mobilisatio

n Payment 

Total 

(MMP2) (£) 

– 95% 

adjustment 

1 09/12/20

25 

Redacted Under FOIA Section 43, Commercial Interests 

1 16/12/20

25 

1 23/12/20

25 

1 30/12/20

25 

1 06/01/20

26 

 

16.7 Notwithstanding paragraph 16.6 or any other provision of this Schedule, the Ramp-Up 

Monthly Mobilisation Payment will cease to apply at the end of the week in which the Prison 

reaches full capacity (i.e. the Available Prisoner Places being at the Certified Normal 

Accommodation Level), including where this occurs ahead of the Contractual Full Date (or any 

adjusted Contractual Full Date agreed by the Authority in accordance with this Schedule). For 

example, if the Prison reaches full capacity two weeks ahead of the Contractual Full Date, then 

the Ramp-Up Monthly Mobilisation Payment for that month will be reduced by removing the 

payment for the weeks following the week in which the Prison reached full capacity and shall 

not apply in any following months. 

16.8 As set out in Schedule 5 (Mobilisation), the Authority may enforce a pause in the mobilisation 

of Prisoners in respect of a New Prison at any time during the Mobilisation Period. In the event 

that: 

16.8.1 the pause is due to a breach or other default in respect of this Contract by the 

Contractor, or an issue otherwise within the control of the Contractor as highlighted 

in the Stability Threat Assessment Meetings in accordance with paragraph 14 of 

Schedule 5 (Mobilisation), during the pause the Contractor shall continue: 
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16.8.1.1 to receive the OSP for the corresponding number of Available 

Prisoners Places at the time of the mobilisation pause until the point 

that the Authority opts to end the pause and continue the mobilisation 

of the Prison; 

16.8.1.2 to receive the Monthly Mobilisation Payment in respect of Ramp-Up 

in line with the weekly Ramp-Up Monthly Mobilisation Payment 

schedule set out at paragraph 16.6 (notwithstanding that this may not 

correspond to the prevailing number of Available Prisoner Places), 

provided always that in no circumstances shall the aggregate of the 

Ramp-Up Monthly Mobilisation Payments exceed the total amount 

for such payments set out in the total row in the table in paragraph 

16.6 (and they shall be capped at such total amount); or 

16.8.2 the pause is not due to a breach or other default in respect of this Contract by the 

Contractor or not due to an issue otherwise within the control of the Contractor as 

highlighted in the Stability Threat Assessment Meetings in accordance with 

paragraph 14 of Schedule 5 (Mobilisation): 

16.8.2.1 during the pause, the Contractor shall: 

(a) continue to receive the OSP for the corresponding number of 

Available Prisoners Places at the time of the mobilisation pause until 

the point that the Authority opts to end the pause and continue the 

mobilisation of the Prison; 

(b) continue to receive the Monthly Mobilisation Payment in respect of 

Ramp-Up for the corresponding number of Available Prisoner Places 

at the time of the mobilisation pause; 

16.8.2.2 the Authority shall also pay the Contractor any reasonable and 

unavoidable additional costs incurred or committed to by the 

Contractor, as evidenced by the Contractor to the satisfaction of the 

Authority, in a payment profile to be agreed at the time of the pause 

(such costs not to include any margin or profit element). The 

Authority shall, at the Authority's discretion, review the revised 

payment profile during the period of the pause; and 

16.8.2.3 the Authority shall, at the point that the Authority opts to end the pause 

and continue the mobilisation of the Prison, agree with the Contractor 

and the Authority a new Ramp-Up Timetable and schedule in respect 

of the Monthly Mobilisation Payment in respect of Ramp-Up. The 
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purpose and quantum of any costs in addition to the Monthly 

Mobilisation Payment in respect of Ramp-Up will need to be 

evidenced by the Contractor to the Authority's satisfaction. 

16.9 Without prejudice to the Authority's rights to enforce a pause as described in paragraph 16.7, 

the Contractor may request permission from the Authority to pause the mobilisation of Available 

Prisoner Place at any time during the Mobilisation Period where: 

16.9.1 such pause would support successful Ramp-Up as agreed by Stability Threat 

Assessment Meetings in accordance with paragraph 14 of Schedule 5 

(Mobilisation); 

16.9.2 the pause is not due to a breach or other default in respect of this Contract by the 

Contractor; 

16.9.3 the Contractor has, at the time of the requested pause, provided Available Prisoner 

Places that exceed the specified Ramp-Up Rate set out in the table in the Ramp-Up 

Timetable (such excess numbers being the "Number of Excess APPs"); 

16.9.4 the pause shall be for no longer period than the period that would have delivered the 

Number of Excess APPs in accordance with the Ramp-Up Timetable; and 

16.9.5 the Contractor's plan for recommencing the Ramp-Up following the pause provides 

that the Ramp-Up Period shall expire no later than the planned Contractual Full Date 

and associated Ramp-Up Period expiry date as at the Commencement Date (being 

the week ending 18 February 2026). 

In such circumstances, the Authority may, at its sole discretion, choose to accept or reject the 

Contractor's request and where it accepts the request, it shall notify the Contractor in writing 

and during the pause the Contractor shall continue: 

16.9.6 to receive the OSP for the corresponding number of Available Prisoners Places at 

the time of the mobilisation pause until the end of the pause; 

16.9.7 to receive the Monthly Mobilisation Payment in respect of Ramp-Up in line with the 

weekly Ramp-Up Monthly Mobilisation Payment schedule set out at paragraph 

16.6 (notwithstanding that this may not correspond to the prevailing number of 

Available Prisoner Places), provided always that in no circumstances shall the 

aggregate of the Ramp Ramp-Up Monthly Mobilisation Payments exceed the total 

amount for such payments set out in the total row in the table in paragraph 16.6 

(and they shall be capped at such total amount). 
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17. Notification of Immediate Reduction in Requirement for Available Prisoner Places 

(IRRAPPs) 

17.1 Immediate RRAPP Bands 

17.1.1 The Authority shall be entitled to reduce its requirement for Available Prisoner 

Places at each Prison in accordance with the provisions of this paragraph 17 

(Notification of Immediate Reduction in Requirement for Available Prisoner 

Places (IRRAPPS)). 

17.1.2 The numbers of Available Prisoner Places required for each Prison shall be divided 

into bands in the form set out in the table below (each "Immediate RRAPP Band"): 

IRRAPP 

Band 

Number of 

Available Prisoner 

Places in IRRAPP 

Band 

Cumulative 

IRRAPP Limit 

1 v v 

2 w v + w 

3 x v + w + x 

4 y v + w + x +y 

5 z v + w + x + y + z 

etc.   

 

17.1.3 The Authority may reduce the number of Available Prisoner Places required for a 

Prison by Activating one or more Immediate RRAPP Bands in accordance with 

paragraph 17.2 (Immediate RRAPP Band Activation) and from the date on which 

the Immediate RRAPP Band(s) becomes Active apply Immediate RRAPP 

Deduction Costs from the Daily Payment in respect of the Available Prisoner Places 

in the Activated Immediate RRAPP Band calculated in accordance with paragraph 

2.19 (Calculation of Daily Total Immediate RRAPP Deduction). 

17.1.4 Where the Authority has reduced the number of Available Prisoner Places in 

accordance with paragraph 17.2 (Immediate RRAPP Band Activation), it may 

subsequently require the Contractor to provide that number of Available Prisoner 
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Places by Deactivating one or more Immediate RRAPP Bands in accordance with 

paragraph 17.3 (Immediate RRAPP Band Deactivation), and from the date on 

which any such Immediate RRAPP Bands become Deactivated the DTIRD made in 

respect of the Available Prisoner Places in such Immediate RRAPP Bands shall 

cease to be made. 

17.1.5 The applicable Immediate RRAPP Band details for each Prison are set out in 

paragraph 17.5 (Daily Total Immediate RRAPP Deductions). In the event that 

the Authority wishes to Activate an Immediate RRAPP Band where there is already 

one or more Active RRAPP Band(s), the first Immediate RRAPP Band to be 

Activated will be the next available non-Active RRAPP Band (for example if 

RRAPP Bands 1-5 are already Active, the first Immediate RRAPP Band to be 

Activated will be Immediate RRAPP Band 6). 

17.2 Immediate RRAPP Band Activation 

17.2.1 The Authority may Activate one or more Immediate RRAPP Bands by issuing to the 

Contractor a notice (the "Immediate RRAPP Band Activation Notice") in accordance 

with this paragraph 17.2 (Immediate RRAPP Band Activation). 

17.2.2 Where one or more Immediate RRAPP Bands are Activated, the number of 

Available Prisoner Places required by the Authority shall be reduced by the number 

of Available Prisoner Places specified for such Immediate RRAPP Bands in the 

Immediate RRAPP Band Table. 

17.2.3 The Immediate RRAPP Band Mobilisation Period shall be a minimum of seven (7) 

Days for each Immediate RRAPP Band. 

17.2.4 Where two or more Immediate RRAPP Bands are Activated in a single Immediate 

RRAPP Band Activation Notice, such period shall run concurrently. 

17.2.5 The Immediate RRAPP Band Activation Notice shall specify: 

17.2.5.1 any Immediate RRAPP Bands which the Authority wishes to 

Activate; and 

17.2.5.2 the date on which such Immediate RRAPP Bands become Active.  

17.2.6 During the Immediate RRAPP Band Mobilisation Period, and in any event within 

three (3) Days of the Immediate RRAPP Band Activation Notice the Contractor can 

submit written representations to justify their opposition to the Immediate RRAPP 

Band Activation Notice for the Authority to consider. However, the Authority 

reserves the right to proceed with Activation after seven (7) Days regardless of any 
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Contractor representations. 

17.2.7 The Authority may only Activate Immediate RRAPP Bands in ascending numerical 

order, commencing with Immediate RRAPP Band 1. 

17.2.8 The Minimum Immediate RRAPP Band Period for each Immediate RRAPP Band 

shall be three (3) months. At the end of the three (3) month period, the Authority, at 

its full discretion, may do as follows: 

17.2.8.1 deactivate the Immediate RRAPP Band in accordance with 

paragraph 17.3 (Immediate RRAPP Band Deactivation); 

17.2.8.2 extend the Immediate RRAPP Band Activation period for a period to 

be determined by the Authority; or 

17.2.8.3 convert the Immediate RRAPP Band into a RRAPP Band in 

accordance with paragraph 17.4 (Immediate RRAPP Band 

Conversion). 

17.3 Immediate RRAPP Band Deactivation 

17.3.1 If the Authority no longer requires one or more Immediate RRAPP Band(s) to be 

Active, it shall give the Contractor written notice of the date on which the Immediate 

RRAPP Band(s) will cease to be Active (an "Immediate RRAPP Band Deactivation 

Notice"), provided that: 

17.3.1.1 such date is no earlier than the expiry of the relevant Immediate 

RRAPP Band Demobilisation Period; and 

17.3.1.2 such date will not result in the Immediate RRAPP Band(s) being 

Active for less than the Minimum Immediate RRAPP Band Period. 

17.3.2 The Immediate RRAPP Band Demobilisation Period for each Immediate RRAPP 

Band shall be seven (7) Days for each Immediate RRAPP Band. 

17.3.3 The Authority may only Deactivate Immediate RRAPP Bands in descending 

numerical order, commencing with the Active Immediate RRAPP Band that has the 

highest number. 

17.3.4 The Contractor shall provide the Authority with the number of Available Prisoner 

Places in a Deactivated Immediate RRAPP Band from the date specified in the 

relevant Immediate RRAPP Band Deactivation Notice.  
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17.4  Immediate RRAPP Band Conversion 

17.4.1 The Authority may, at any time, choose to convert one or more Immediate RRAPP 

Bands into a RRAPP Band by issuing to the Contractor a notice (the "Immediate 

RRAPP Band Conversion Notice") in accordance with this paragraph 17.4 

(Immediate RRAPP Band Conversion) (an "Immediate RRAPP Band 

Conversion"). 

17.4.2 The minimum period of notice for the conversion of each Immediate RRAPP Band 

shall be:  

17.4.2.1 one (1) Month for the first five (5) Immediate RRAPP Bands; and  

17.4.2.2 three (3) Months for each Immediate RRAPP Band thereafter. 

17.4.3 The Immediate RRAPP Band Conversion Notice shall specify: 

17.4.3.1 any Immediate RRAPP Bands which the Authority wishes to convert 

to RRAPP Bands; and 

17.4.3.2 the date on which such Immediate RRAPP Bands become Active, in 

accordance with paragraph 17.4.2.  

17.4.4 The Authority shall pay any RRAPP Band Mobilisation Costs in relation to an 

Immediate RRAPP Band Conversion in accordance with paragraph 2.8 (RRAPP 

Band Mobilisation Costs). 

17.4.5 Following an Immediate RRAPP Band Conversion, the provisions of paragraph 7 

(Notification of Reduction in Requirement for Available Prisoner Places 

(RRAPPs)) shall apply.  

17.5 Daily Total Immediate RRAPP Deductions  

17.5.1 The table below sets out the costs which are included in the Daily Total Immediate 

RRAPP Deduction for the Day (DTIRD): 

Contract Year 1 Total Costs for 

Immediate RRAPP Deductions 

Immediate RRAPP Band Deduction 

Costs (IRRAPPBDC) (£) 

Food Redacted Under FOIA Section 43, 

Commercial Interests 
Postage 
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Contract Year 1 Total Costs for 

Immediate RRAPP Deductions 

Immediate RRAPP Band Deduction 

Costs (IRRAPPBDC) (£) 

Prisoner Earnings / Wages 

Immediate RRAPP Band Deduction 

Costs – sub-total  

Project Profit Margin 

Immediate RRAPP Deduction Costs 

– total 

 

17.5.2 The table below sets out the Immediate RRAPP Band Deduction Costs for each 

Immediate RRAPP Band. 

Immediate RRAPP Band Table  

Immediate 

RRAPP 

Band 

Number of 

Available 

Prisoner 

Places in 

Immediate 

RRAPP 

Band 

Cumulative 

Immediate 

RRAPP 

Limit 

Immediate 

RRAPP Band 

Deduction Costs 

(IRRAPPBDC) 

(£) 

Daily Total 

Immediate 

RRAPP 

Deduction 

(DTIRD) 

(£) 

1 10 10 Redacted Under FOIA Section 

43, Commercial Interests  

2 10 20 

3 10 30 

4 10 40 

5 10 50 

6 10 60 

7 10 70 

8 10 80 

9 10 90 

10 10 100 

11 10 110 
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Immediate 

RRAPP 

Band 

Number of 

Available 

Prisoner 

Places in 

Immediate 

RRAPP 

Band 

Cumulative 

Immediate 

RRAPP 

Limit 

Immediate 

RRAPP Band 

Deduction Costs 

(IRRAPPBDC) 

(£) 

Daily Total 

Immediate 

RRAPP 

Deduction 

(DTIRD) 

(£) 

12 10 120 Redacted Under FOIA Section 

43, Commercial Interests  

13 10 130 

14 10 140 

15 10 150 

16 10 160 

17 10 170 

18 10 180 

19 10 190 

20 10 200 

21 10 210 

22 10 220 

23 10 230 

24 10 240 

25 10 250 

26 10 260 

27 10 270 

28 10 280 

29 10 290 

30 10 300 

31 10 310 
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Immediate 

RRAPP 

Band 

Number of 

Available 

Prisoner 

Places in 

Immediate 

RRAPP 

Band 

Cumulative 

Immediate 

RRAPP 

Limit 

Immediate 

RRAPP Band 

Deduction Costs 

(IRRAPPBDC) 

(£) 

Daily Total 

Immediate 

RRAPP 

Deduction 

(DTIRD) 

(£) 

32 10 320 Redacted Under FOIA Section 

43, Commercial Interests 

33 10 330 

34 10 340 

35 10 350 

36 10 360 

37 10 370 

38 10 380 

39 10 390 

40 10 400 

41 10 410 

42 10 420 

43 10 430 

44 
10 440 

45 
10 450 

46 10 460 

47 10 470 

48 10 480 

49 10 490 

50 10 500 

51 10 510 
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Immediate 

RRAPP 

Band 

Number of 

Available 

Prisoner 

Places in 

Immediate 

RRAPP 

Band 

Cumulative 

Immediate 

RRAPP 

Limit 

Immediate 

RRAPP Band 

Deduction Costs 

(IRRAPPBDC) 

(£) 

Daily Total 

Immediate 

RRAPP 

Deduction 

(DTIRD) 

(£) 

52 10 520 Redacted Under FOIA Section 

43, Commercial Interests  

53 10 530 

54 10 540 

55 10 550 

56 10 560 

57 10 570 

58 10 580 

59 10 590 

60 10 600 

61 10 610 

62 10 620 

63 10 630 

64 10 640 

65 10 650 

66 10 660 

67 10 670 

68 10 680 

69 10 690 

70 10 700 

71 10 710 
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Immediate 

RRAPP 

Band 

Number of 

Available 

Prisoner 

Places in 

Immediate 

RRAPP 

Band 

Cumulative 

Immediate 

RRAPP 

Limit 

Immediate 

RRAPP Band 

Deduction Costs 

(IRRAPPBDC) 

(£) 

Daily Total 

Immediate 

RRAPP 

Deduction 

(DTIRD) 

(£) 

72 10 720 Redacted Under FOIA Section 

43, Commercial Interests  

73 10 730 

74 4 734 
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EMBEDDED BASE CASE 

Redacted Under FOIA Section 43, Commercial Interests 
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SCHEDULE OF WAGE RATES AT COMMENCEMENT DATE 

Redacted Under FOIA Section 43, Commercial Interests 


