

Annex B

Estimated Procurement Timescales Template

Estimated Procurement Timescales	
Department / organisation	Babcock DSG Ltd
Title of procurement	Supply of Spares for Light and Power Distribution Systems
Start date	17/01/2020
Planned date of contract award	01/04/2020

Notes:

1. Start Date – This is the date of the OJEU or other Advertisement where used or the date of issue of the ITT or other document used for that purpose.

2. Planned date of contract award - This is the estimated date of Contract award stated within the OJEU or other Advertisement where used or the date of issue of the ITT or other document used for that purpose.

Annex B 1 of 1

Version 4.8 dated 1 November 2017

Source: The Commercial Toolkit At:

<http://aof.uwh.diif.r.mil.uk> or <https://www.gov.uk/guidance/acquisition-operating-framework>