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This Contract is made on the

[TextReq insert date of the last signature to this
Contract]

between the Parties The Secretary of State for Work and Pensions

("the Authority") acting as part of the Crown.

[TextReq insert  address of  Authority’s
Representative or as a default use;]
Caxton House,

Of Tothill Street

London

SW1H 9DA
And [TextReq insert name of Contractor]
with Company  Registration [TextReq insert Registered Number]
Number
haylng the main or registered [TextReq insert address of Contractor]
office at

("the Contractor™)

individually referred to as “Party” and collectively as
‘the Parties”

A.GENERAL PROVISIONS

Al
Al.l

Definitions and Interpretation
In this Contract the following provisions shall have the meanings given to them
below:-

‘Acquired Rights Directive” means the European Council Directive
77/187/EEC on the approximation of laws of European member states relating to
the safeguarding of employees’ rights in the event of transfers of undertakings,
businesses or parts of undertakings or businesses, as amended or re-enacted
from time to time.

“Activity Date” means the date when the Contractor (or any Sub-Contractor)
commences the supply of the Services (or any part of the Services) under this
Contract.

‘Administration” means the administrative receivership of a company under the
management of an administrator under the Insolvency Act 1986 (as amended).

‘Admission Agreement” means an admission agreement in the form available
on the Civil Service Pensions website immediately prior to the Relevant Transfer
Date to be entered into by the Contractor where it agrees to participate in the
Schemes in respect of the Services.



“Affiliate” means in relation to any company, any holding company or subsidiary
of that company or any subsidiary of such holding company, and “holding
company” and “subsidiary” shall have the meaning given to them in section 1159
of the Companies Act 2006.

“‘Approval” means the prior written consent of the Authority including consent
provided by email by the Authority’s Representative.

“‘Authority” means the Secretary of State for Work and Pensions.
“Authority Data” means

a) the data, guidance, specifications, instructions, toolkits, plans, databases,
patents, patterns, models, design, text, drawings, diagrams, images or
sounds (together with any database made up of any of these) which are
embodied in any electronic, magnetic, optical or tangible media, and
which are:-

0] supplied to the Contractor by or on behalf of the Authority; or

(i) which the Contractor is required to generate, process, store or
transmit pursuant to this Contract; or

b) any Personal Data and any Sensitive Personal Data for which the
Authority is the Data Controller.

“‘Authority ICT System” means the Authority’s computing environment
(consisting of hardware, software and/or telecommunications networks or
equipment) used by the Authority or the Contractor in connection with the
Contract which is owned by or licensed to the Authority by a third party and
which interfaces with the Contractor ICT system or which is necessary for the
Authority to receive the Services.

“Authority’s Premises” means any premises owned by the Authority or for
which the Authority has legal responsibility.

“‘Authority’s Representative” means the representative(s) of the Authority
authorised to act on behalf of the Secretary of State for Work and Pensions on all
matters relating to the Contract and shall be the person(s) named in paragraph
1.1 of Schedule 2.

“‘Authority Software” means software which is owned by or licensed to the
Authority, including software which is, or will be used by the Contractor for the
purpose of providing the Services but excluding the Contractor Software.

“‘Black and Minority Ethnic” means a person who identifies themselves as
being of non-white descent.

“Breach of Security” means the occurrence of unauthorised access to or use of
the Premises, the Authority’s Premises, the Services, the Authority ICT System,
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the Contractor ICT system or any ICT or data (including the Authority’s Data),
and any Personal Data and any Sensitive Personal Data used by the Authority or
the Contractor in connection with this Contract.

“Bribery Act 2010” means the Bribery Act 2010 and any subordinate legislation
made under that Act from time to time together with any guidance or codes of
practice issued by the relevant government department concerning the
legislation.

‘Business Continuity Plan” means any plan prepared as directed in clause
H5.6, as may be amended from time to time.

‘Change Communication” means any Operational Change Request,
Operational Change Confirmation, Change Request, Impact Assessment,
Change Authorisation Note or other communication sent or which must be sent
pursuant to the Change Control Procedure.

“‘Change Control Procedure” means the procedure for proposing a Contract
Change, as set out in Schedule 11 (Change Control Procedure).

‘Change Request” means a written request for a Contract Change which
include the information as specified in the form of Appendix 1 of Schedule 11
(Change Control Procedure).

“Commencement Date” means the date on which this Contract is
signed/sealed. Also see definition of Activity Date.

“‘Commercially Sensitive Information” means the Information:-
0] listed in Schedule 5 (Commercially Sensitive Information);

(i) notified to the Authority in writing (prior to the Commencement
Date) which has been clearly marked as Commercially Sensitive
Information which is provided by the Contractor to the Authority in
confidence; or

(i) which constitutes a trade secret.

‘Commercially Sensitive Information Schedule” means Schedule 5,
containing a list of the Commercially Sensitive Information provided by the
Contractor.

“Confidential Information” means:-

a) any information which has been designated as confidential by either Party
in writing or that ought reasonably to be considered as confidential
(however it is conveyed or on whatever media it is stored) including
information that relates to the business, affairs, developments, trade
secrets, know-how, personnel and suppliers of the Contractor, including
Intellectual Property Rights, together with all information derived from the
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above, and any other information clearly designated as being confidential
(whether or not it is marked as “confidential”) or which ought reasonably to
be considered to be confidential and the disclosure of which shall be
carried out in accordance with clause E4; and

b) the Commercially Sensitive Information and does not include any
information:-

0] which was public knowledge at the time of disclosure (otherwise
than by breach of clause E4 (Confidential Information));

(i) which was in the possession of the receiving Party, without
restriction as to its disclosure, before receiving it from the
disclosing Party;

(i) which is received from a third party (who lawfully acquired it)
without restriction as to its disclosure; or

(iv)  is independently developed without access to the Confidential
Information.

“‘Contract” means this written agreement between the Authority and the
Contractor consisting of these terms and conditions of contract and any attached
Schedules, Appendices and any document referred to in the Schedules or
Appendices, including the Specification, the Invitation to Tender, the Tender and
the Contractor Guidance.

“Contract Change” means any change, amendment, Variation or supplement to
this Contract other than an Operational Change.

“‘Contracting Body” or “Contracting Bodies” means the Department for Work
and Pensions.

“‘Contractor” means the person, partnership or company with which the
Authority enters into the Contract.

“‘Contractor Guidance” means the instructions and recommended practices,
including any instructions of an operational nature, and/or relating to Sustainable
Development and promotion of race equality and non-discrimination, copies of
which have been provided by the Authority to the Contractor prior to the
Commencement Date, and any other instructions and recommended practices
notified by the Authority to the Contractor from time to time.

“Contractor’s Final Personnel List’ means a list provided by the Contractor of
all those persons who will transfer under the TUPE Regulations on the Service
Transfer Date.

“Contractor’s Provisional Personnel List” means a list prepared and updated
by the Contractor of all those persons who are at the date of the list wholly or
mainly engaged in or assigned to the provision of the Services or any relevant
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part of the Services which it is envisaged as at the date of such list will no longer
be provided by the Contractor.

“‘Contractor Software” means software owned or licensed to the Contractor,
including software which is or will be used by the Contractor for the purposes of
providing the Services.

“‘Contract Period” means the period from the Commencement Date to:-
a) the date of expiry set out in clause A2 (Initial Contract Period), or

b) following an extension pursuant to clause F8 (Extension of Initial Contract
Period), the date of expiry of the extended period, or

C) such earlier date of termination or partial termination of the Contract in
accordance with the Law or the provisions of the Contract.

“‘Contract Price” means the price (exclusive of any applicable VAT), payable to
the Contractor by the Authority under the Contract, as set out in Schedule 4
(Contract Price), for the full and proper performance by the Contractor of its
obligations under the Contract but before taking into account the effect of any
adjustment of price in accordance with clause C4 (Price Adjustment on
Extension of Initial Contract Period).

“Contract Price Schedule” means Schedule 4 containing details of the Contract
Price.

“‘Crown” means the government of the United Kingdom (including the Northern
Ireland Assembly and Executive Committee, the Scottish Government and The
Welsh Government), including, but not limited to, government ministers,
government departments, government and particular bodies, and government
agencies. In this Contract, the Authority is acting as part of the Crown.

“‘Data Controller” shall have the same meaning as set out in the DPA.
“‘Data Processor” shall have the same meaning as set out in the DPA.

“‘Data Protection Legislation” means the Data Protection Act 1998, the EU
Data Protection Directive 95/46/EC, the Regulation of Investigatory Powers Act
2000, the Telecommunications (Lawful Business Practice) (Interception of
Communications) Regulations 2000 (SI 2000/2699), the Electronic
Communications Data Protection Directive 2002/58/EC, the Privacy and
Electronic Communications (EC Directive) Regulations 2003 and all applicable
laws and regulations relating to processing of Personal Data and Sensitive
Personal Data and privacy, including where applicable the guidance and codes
of practice issued by the Information Commissioner (as amended from time to
time).

“‘Data Subject” shall have the same meaning as set out in the DPA.
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“‘Default” means any breach of the obligations of the relevant Party (including but
not limited to fundamental breach or breach of a fundamental term) or any other
default, act, omission, negligence or statement of the relevant Party or the Staff
in connection with or in relation to the subject-matter of the Contract and in
respect of which such Party is liable to the other.

“Directive” means EC Council Directive 2001/23/EC.

“‘Disability Confident Employer” means an employer who has achieved this
status through the Disability Confident Scheme and has registered their
commitment to recruit and retain Disabled People and people with health
conditions.

“Disability Confident Scheme” is a scheme which aims to help employers make
the most of the opportunities provided by employing Disabled People. It is
voluntary and has been developed by employers and Disabled People’s
representatives.

“Disabled Person” means a person who under section 6 and Schedule 1 of the
Equality Act 2010 has a physical or mental impairment that has a substantial and
long-term adverse effect on their ability to do normal daily activities.

‘DPA” means the Data Protection Act 1998 and any subordinate legislation
made under such Act from time to time together with any guidance and/or codes
of practice issued by the Information Commissioner or relevant government
department in relation to such legislation.

‘DWP Offshoring Policy” means the Authority’s policy and procedures in
relation to hosting or accessing the Authority ICT System or official information
outside of the UK including Landed Resources as advised to the Contractor by
the Authority from time to time.

“Eligible Employee” means any Fair Deal Employee who at the relevant time is
an eligible employee as defined in the Admission Agreement.

‘Environmental Information Regulations” means the Environmental
Information Regulations 2004 and any guidance and/or codes of practice issued
by the Information Commissioner or relevant government department in  relation
to such regulations.

‘Equipment” means the Contractor’s equipment, plant, materials and such other
items supplied and used by the Contractor in the performance of its obligations
under the Contract.

“‘Ex-Offenders” means an individual who has an unspent criminal conviction
under The Rehabilitation of Offenders Act 1974 (Exceptions) Order 1975
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(Amendment) England and Wales Order 2013 or The Rehabilitation of Offenders
Act 1974 (Exclusions and Exceptions) Scotland Order 2013.

‘Fair Deal Employees” means those Transferring Employees who are on the
Relevant Transfer Date entitled to the protection of New Fair Deal or become
entitled to the protection of New Fair Deal on the Relevant Transfer Date by
virtue of having originally transferred pursuant to a Relevant Transfer under the
TUPE Regulations (or the predecessor legislation) from employment with a
public sector employer and who were once eligible to participate in the Schemes.

‘FOIA” means the Freedom of Information Act 2000 and any subordinate
legislation made under this Act from time to time together with any guidance
and/or codes of practice issued by the Information Commissioner or relevant
government department in relation to such legislation.

“Forest Law Enforcement Governance and Trade (FLEGT)” means the facility
that contributes to combating illegal logging and strengthening forest governance
while encouraging sustainable economic development in countries that produce
or process timber and export to the European Union.

‘Fraud” means any offence under Law or common law creating offences in
respect of fraudulent acts, fraudulent acts in relation to the Contract, defrauding
or attempting to defraud or conspiring to defraud the Crown.

“Good Industry Practice” means standards, practices, methods and procedures
conforming to the Law and the degree of skill and care, diligence, prudence and
foresight which would reasonably and ordinarily be expected from a skilled and
experienced person or body engaged in a similar type of undertaking under the
same or similar circumstances.

“‘Guarantee” means the deed of guarantee in favour of the Authority entered into
by the Guarantor on or about the date of the Contract (which is substantially in
the form set out in Schedule [10] (Parent Company Guarantee) or such similar
form acceptable to the Authority from time to time)].

‘Guarantor” means the body which has agreed to guarantee the due
performance of the Contract by the Contractor as defined in clause G4 and the
deed at Schedule [10] (Parent Company Guarantee).

“ICT” means information and communications technology.

‘“ICT Environment” means the Authority ICT System and the Contractor ICT
system.

‘Impact Assessment” means an assessment of a Change Request in
accordance with paragraph 5 of Schedule 11 (Change Control Procedure).

‘Incumbent Contractor” means any contractor providing services to the
Authority before the Activity Date that are the same as or substantially similar to
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the Services (or any part of the Services) and shall include any sub-contractor of
such contractor (or any sub-contractor of such sub-contractor).

‘Information” has the meaning given under section 84 of the FOIA.

“‘Initial Contract Period” means the period from the Commencement Date to the
date of expiry set out in clause A2 (Initial Contract Period), or such earlier date of
termination or partial termination of the Contract in accordance with the Law or
the provisions of the Contract.

‘Intellectual Property Rights” means patents, inventions, trademarks, service
marks, logos, design rights (whether registerable or otherwise), applications for
any of the foregoing, copyright, database rights, domain names, trade or
business names, moral rights, goodwill and other similar rights or obligations
whether registerable or not in any country (including but not limited to the United
Kingdom) and the right to sue for passing off.

“Invitation to Tender” means the invitation and instructions to tenderers issued
by the Authority attached in Schedule 1 (The Services).

‘Key Personnel” means those persons named in Annex J (ITT)][Schedule [2]
(Administration Requirements).

‘KPI” means a key performance indicator to which the Services are to be
provided as set out in the Specification.

‘Landed Resources” means when the Contractor or its Sub-contractor causes
foreign nationals to be brought to the United Kingdom to provide the Services.

‘Law” means any applicable Act of Parliament, subordinate legislation, exercise
of the royal prerogative, enforceable European Union right, regulatory policy,
guidance or industry code, judgment of a relevant court of law, or directives or
requirements or any Regulatory Body of which the Contractor is bound to
comply.

‘Liquidation” means the appointment of a Liquidator who collects in and
distributes the company's assets and dissolves the company. The company can
also be put into provisional Liquidation before a final winding up order is granted.

“‘Loss” means direct loss, liabilities, claims, damages, costs, charges, outgoings
and expenses (including legal expenses) of every description, provided in each
case that such loss is reasonable, direct, proper and mitigated.

“‘Malicious Software” means any software program or code intended to destroy,
interfere with, corrupt, or cause undesired effects on program files, data or other
information, executable code or application software macros, whether or not its
operation is immediate or delayed, and whether the malicious software is
introduced wilfully, negligently or without knowledge of its existence.
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“‘Material Breach” means a breach (including an anticipatory breach) that is
serious in the widest sense of having a serious effect on the benefit which the
terminating party would otherwise derive from:-

a) a substantial portion of the Contract; or

b) any of the obligations set out in clauses [A], [B], [D], [E], [F], [H], Schedule
(Monitoring Requirements) over any two (2) month period during the term
of the Contract;

C) any Default which is specified in the Contract as a ‘Material Breach’ or
which may be deemed to be a Material Breach.

In deciding whether any breach is material no regard shall be had to whether it
occurs by some accident, mishap, mistake or misunderstanding.

“Minimum Performance Levels” means in relation to the Contractor the
minimum performance levels to which the Services must be provided as set out
in Schedule [3] Appendix A.

Optional “Minimum Service Levels” means the set of service levels to which
the Services must be provided as set out in Schedule [3] Appendix A and any
other Service Levels as notified by the Authority to the Contractor from time to
time.

“‘Monitoring Requirements Schedule” means the details of the monitoring
arrangements, more particularly described in these terms and conditions of
Contract and Schedule 3 (Monitoring Requirements).

“Month” means calendar month.

“MyCSP” means the body that administers the Schemes and any replacement
body from time to time.

“‘New Fair Deal” means the revised Fair Deal position set out in HM Treasury
guidance: “Fair Deal for staff pensions: staff transfer from central government”
issued in October 2013 including any amendments to that document immediately
prior to the Relevant Transfer Date.

“Older Worker” means a person 50 years of age and over.

“‘Operational Change” means any change in the Contractor's operational
procedures which in all respects, when implemented:-

® will not affect the Contract Price and will not result in any other
costs to the Authority;

(i) may change the way in which the Services are delivered but will not
adversely affect the output of the Services or increase the risks in
performing or receiving the Services;
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(i)  will not adversely affect the interfaces or interoperability of the
Services with any of the Authority ICT System; and

(iv)  will not require a change to this Contract.

“‘Operational Change Confirmation” means a written response to an
Operational Change Request in which the Party that receives the Operational
Change Request confirms its agreement to it. The confirmation may be sent by
electronic mail or letter.

“‘Operational Change Request” means a written request for an Operational
Change which may be sent by electronic mail or by letter.

‘Parent Company” is a company that owns enough voting stock in another firm
known as its subsidiaries to control management and operation by influencing or
electing its board of directors.

“Parent Company Guarantee” means the parent company guarantee in the
form set out in Schedule 10 (Parent Company Guarantee).

“‘Party” means a party to the Contract.

‘Performance Improvement Plan” means the plan to be provided by the
Contractor in accordance with clauses F5.2.2 and F5.2.4(i)

“‘Persistent Breach” means a Default which has occurred on three (3) or more
separate occasions within a continuous period of three (3) months.

“Personal Data” shall have the same meaning as set out in the DPA.

“Pre-Existing Intellectual Property Rights” means any Intellectual Property
Rights vested in or licensed to the Authority or the Contractor prior to or
independently of the performance by the Authority or the Contractor of their
obligations under this Contract and in respect of the Authority includes Authority
Data.

“Premises” means the location where the Services are to be supplied, as set out
in the Specification.

“Prohibited Act” shall have the meaning given in clause D1.

‘Property” means the property, other than real property, issued or made
available to the Contractor by the Authority in connection with the Contract.

“‘Quality Standards” means the quality standards published by BSI British
Standards, the National Standards Body of the United Kingdom, the International
Organisation for Standardisation or other reputable or equivalent body, (and their
successor bodies) that a skilled and experienced operator in the same type of
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industry or business sector as the Contractor would reasonably and ordinarily be
expected to comply with, and as may be further detailed in the Specification.

‘Receiving Party” means the Party which receives a proposed Contract
Change.

‘Regulatory Bodies” means those government departments and regulatory,
statutory and other entities, committees, ombudsmen and bodies which, whether
under statute, rules, regulations, codes of practice or otherwise, are entitled to
regulate, investigate, or influence the matters dealt with in the Contract or any
other affairs of the Authority and “Regulatory Body” shall be construed
accordingly.

‘Relevant Employees” means the employees of the Contractor (including the
Transferring Employees) who are wholly or mainly assigned to work in the
provision of the Services and who will be the subject of a Relevant Transfer by
virtue of the application of the TUPE Regulations on the Service Transfer Date.

‘Relevant Transfer” means a transfer of employment to which the TUPE
Regulations apply.

‘Relevant Transfer Date” in relation to a Relevant Transfer, the date upon which
the Relevant Transfer takes place.

‘Replacement Contractor” means any third party service provider appointed by
the Authority to supply any services which are substantially similar to any of the
Services and which the Authority receives in substitution for any of the Services
following the expiry, termination or partial termination of the Contract (or where
the Authority is providing replacement services for its own account, the
Authority).

“‘Replacement Sub-contractor” means a sub-contractor of the Replacement
Contractor to whom Transferring Employees will transfer on a Service Transfer
Date (or any sub-contractor of any such sub-contractor).

‘Request for Information” shall have the meaning set out in FOIA or the
Environmental Information Regulations as relevant (where the meaning set out
for the term “request” shall apply).

“Schedule” means a Schedule attached to, and forming part of, the Contract.

“Schemes” means the Principal Civil Service Pension Scheme available to Civil
Servants and employees of bodies under Schedule 1 of the Superannuation Act
1972 (and eligible employees of other bodies admitted to participate under a
determination under section 25 of the Public Service Pensions Act 2013), as
governed by rules adopted by Parliament; the Partnership Pension Account and
its (i) Ill health Benefits Scheme; and (i) Death Benefits Scheme; the Civil
Service Additional Voluntary Contribution Scheme; the Designated Stakeholder
Pension Scheme and “alpha” introduced under The Public Service (Civil
Servants and Others) Pensions Regulations 2014.
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“Security Plan” means the Contractor’'s security plan prepared as directed in
paragraph 3 of Schedule 6 (Security Requirements & Plan).

“Security Policy” means the Authority’s Security Policy/Policies to be provided
by the Authority to the Contractor (as updated from time to time).

“Security Tests” means conduct tests of the processes and countermeasures
contained in the Security Plan.

Optional “Sensitive Personal Data” shall have the meaning given in the DPA.
“Service(s)” means those more particularly described in the Specification.
“Service Failure” means a failure by the Contractor to deliver any part of the
Services in accordance with:-

a) any of the Minimum Performance Levels; and/or

b) any of the Minimum Service Levels.

“Service Levels” means the service levels to which the Services are to be
provided, as set out in the Specification and in Schedule [3], Monitoring
Requirements.

“Service Transfer” means any transfer of the Services (or any part of the
Services), for whatever reason, from the Contractor or any Sub-contractor to a

Replacement Contractor or Replacement Sub-contractor.

“Service Transfer Date” means the date of a Service Transfer or, if more than
one, the date of the relevant Service Transfer as the context requires.

“Social Value” means the economic, social and environmental well-being in
connection with public services contracts and for connected purposes.

“Specification” means the description of the Services to be provided as
specified in the Specification at Schedule 1 (The Services).

“Staff” mean all persons employed by the Contractor to perform its obligations
under the Contract together with the Contractor’s servants, agents, suppliers and
Sub-contractors used in the performance of its obligations under the Contract.

“Staff Vetting Procedures” means the Authority’s procedures for the vetting of
personnel and as advised to the Contractor by the Authority.

“Start Date” shall have the meaning described in the Contractor Guidance.

“Sub-contract” means a contract between two or more suppliers, at any stage of
remoteness from the Authority in a sub-contracting chain between the Contractor
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Al.2

and the Sub-Contractor, made wholly or substantially for the purpose of
performing (or contributing to the performance of) the whole or any part of this
Contract).

“Sub-contractor” means any third party appointed by the Contractor which
through its employees or agents directly delivers the Services.

“Sustainable Development” means the sustainable development requirements
specified in Schedule 7.

“Tender” means the document(s) submitted by the Contractor to the Authority in
response to the Invitation to Tender.

“Third Party Software” means software which is proprietary to any third party
(other than an Affiliate of the Contractor) which is or will be used by the
Contractor for the purposes of providing the Services.

“Transferring Employee(s)” means each employee of the Incumbent Contractor
or the Authority (as applicable) engaged immediately prior to the Activity Date in
the performance of the activities to be performed as the Services (or part of the
Services) and who are the subject of a Relevant Transfer to the Contractor or
any Sub-contractor by virtue of the application of the TUPE Regulations.

“TUPE Regulations” means the Transfer of Undertakings (Protection of
Employment) Regulations 2006, as amended from time to time.

“Variation” has the meaning given to it in clause F3.1 (Variation).

“VAT” means value added tax in accordance with the provisions of the Value
Added Tax Act 1994.

“Working Day” means any day other than a Saturday, Sunday, or public holiday
when banks in the United Kingdom are open for business.

Optional “Young People” means people below 25 years of age.

The interpretation and construction of this Contract shall be subject to the
following provisions:-

a) Words importing the singular meaning include where the context so
admits the plural meaning and vice versa;

b) Reference to a clause is a reference to the whole of that clause unless
stated otherwise;

C) Reference to any statute, law, order, regulation or other similar instrument
shall be construed as a reference to the statute, law, order, regulation or
instrument as subsequently amended or re-enacted;
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A2

A3

A4

A5
A5.1

A5.2

d) Reference to any person shall include natural persons and partnerships,
firms and other incorporated bodies and all other legal persons of
whatever kind and however constituted and their successors and
permitted assigns or transferees;

e) The words “include”, “includes” and “including” are to be construed as if
they were immediately followed by the words “without limitation”.

Headings are included in this Contract for ease of reference only and shall not
affect the interpretation or construction of the Contract.

Initial Contract Period

This Contract shall commence on the Commencement Date [Insert — Date] and
shall expire automatically on [Insert - Date], unless it is otherwise terminated
earlier in accordance with the provisions of this Contract, or otherwise lawfully
terminated, or extended under clause F9 (Extension of Initial Contract Period).

Contractor’s Status

At all times during the Contract Period the Contractor shall be an independent
contractor and nothing in this Contract shall create a contract of employment, a
relationship of agency or partnership or a joint venture between the Parties and
accordingly neither Party shall be authorised to act in the name of, or on behalf
of, or otherwise bind the other Party save as expressly permitted by the terms
and conditions of this Contract.

Authority’s Obligations

Save as otherwise expressly provided, the obligations of the Authority under this
Contract are obligations of the Authority in its capacity as a contracting
counterparty and nothing in this Contract shall operate as an obligation upon, or
in any other way constrain the Authority in any other capacity, nor shall the
exercise by the Authority of its duties and powers in any other capacity lead to
any liability, under this Contract (howsoever arising), on the part of the Authority
to the Contractor.

Notices

Except as otherwise expressly provided within this Contract, no notice or other
communication from one Party to the other shall have any validity under this
Contract unless made in writing by or on behalf of the Party concerned.

Any notice or other communication which is to be given by either Party to the
other shall be given by electronic mail or by letter (such letter may be delivered
by hand or sent by registered post or by recorded delivery). Provided the
relevant communication is not returned as undelivered, the notice or
communication shall be deemed to have been given two (2) Working Days after
the day on which the letter was posted, or four (4) hours, in the case of electronic
mail or sooner where the other Party acknowledges receipt of such letters, or
item of electronic mail. Such letters shall be addressed to the other Party in the
manner referred to in clause A5.3.
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A5.3

A5.4

A6

A7
A7.1

A7.2

A7.3

A8
A8.1

For the purposes of clause A5.2, the address of each Party shall be:-

a) For the Authority:
Address:[Insert]
For the attention of:[Insert]
Tel:  [Insert]
Email: [Insert]

b) For the Contractor:
Address:[Insert]
For the attention of:[Insert]
Tel:  [Insert]
Email: [Insert]

Either Party may change its address for service by serving a notice in
accordance with this clause.

Mistakes in Information

The Contractor shall be responsible for the accuracy of all drawings,
documentation and information supplied to the Authority by the Contractor in
connection with the supply of the Services and shall pay the Authority any extra
costs occasioned due to the Authority as a result of any discrepancies, errors or
omissions therein except where such discrepancies, errors or omissions
originate from documentation supplied by the Authority.

Conflicts of Interest

The Contractor shall take appropriate steps to ensure that neither the Contractor
nor any Staff is placed in a position where, in the reasonable opinion of the
Authority, there is or may be an actual conflict, or a potential conflict, between
the financial or personal interests of the Contractor and the duties owed to the
Authority under the provisions of this Contract. The Contractor will disclose to the
Authority full particulars of any such conflict of interest which may arise.

The Authority reserves the right to terminate this Contract immediately by notice
in writing and/or to take such other steps it deems necessary where, in the
reasonable opinion of the Authority, there is or may be an actual conflict, or a
potential conflict, between the financial or personal interests of the Contractor
and the duties owed to the Authority under the provisions of this Contract. The
actions of the Authority pursuant to this clause shall not prejudice or affect any
right of action or remedy which shall have accrued or shall thereafter accrue to
the Authority.

This clause A7 shall apply for the duration of this Contract and for a period of two
(2) years after its termination.

Prevention of Fraud

The Authority places the utmost importance on the need to prevent Fraud and
irregularity in the delivery of this Contract. Contractors and its Sub-contractors
are required to:-
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A8.2

A8.3

A9

A9.1

a) have an established system that enables the Contractor and its Staff to
report inappropriate behaviour by colleagues in respect of Contract
performance claims;

b) ensure that their performance management systems do not encourage
individual Staff to make false claims regarding achievement of Contract
performance targets;

C) ensure a segregation of duties within the Contractor's and/or Sub-
contractor’s operation between those employees directly involved in
delivering the service/goods performance and those reporting
achievement of Contract performance to the Authority;

d) ensure that an audit system is implemented to provide periodic checks, as
a minimum at six (6) Monthly intervals, to ensure effective and accurate
recording and reporting of Contract performance.

The Contractor shall use its best endeavours to safeguard the Authority's funding
of the Contract against Fraud generally and, in particular, Fraud on the part of
the Contractor's Staff, including its directors. The Contractor shall pay the utmost
regard to safeguarding public funds against misleading claims for payment and
shall notify the Authority immediately if it has reason to suspect that any serious
irregularity or Fraud has occurred or is occurring.

If the Contractor and/or its Staff commit Fraud including deliberately submitting
false claims for Contract payments with the knowledge of its senior officers in
relation to this or any other contract with the Crown (including the Authority or
any other Contracting Body) the Authority may:-

a) terminate the Contract and/or any other contract the Authority has with the
Contractor by serving written notice on the Contractor and recover from
the Contractor the amount of any loss suffered by the Authority resulting
from the termination, including the cost reasonably incurred by the
Authority of making other arrangements for the supply of the Services and
any additional expenditure incurred by the Authority throughout the
remainder of the Contract Period; or

b) recover in full from the Contractor any other loss sustained by the
Authority in consequence of any Default of this clause.

For the avoidance of doubt any breach referred to in clause A8.3 shall constitute
a Material Breach entitling the Authority to exercise its rights under clause F5.2A.

Exclusion of Sub-contractors
Where the Authority considers under Regulation 71(8) of the Public Contracts

Regulations 2015 whether there are grounds for the exclusion of a Sub-
contractor under Regulation 57 of the Public Contracts Regulations 2015, then:-
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A9.2

A10

a) If the Authority finds there are compulsory grounds for exclusion, the
Contractor shall replace or shall not appoint the Sub-contractor;

b) If the Authority finds there are non-compulsory grounds for exclusion, the
Authority may require the Contractor to replace or not to appoint the Sub-
contractor and the Contractor shall comply with such a requirement.

The Contractor shall include in every Sub-contract:-

a) a right for the Contractor to terminate that Sub-contract if the relevant
Sub-contractor fails to comply in the performance of its contract with legal
obligations in connection with environmental, social or labour law matters;
and

b) a requirement that the Sub-contractor includes a provision having the
same effect as clause A9.2 (a) in any Sub-contract which it awards.

Volumes

The Contractor acknowledges and has submitted its Tender on the
understanding that no guarantee is given by the Authority in respect of levels or
values of Services referred to in the Schedules which are indicative only and
shall not be binding on the Authority.

B.SUPPLY OF SERVICES

Bl
B1.1

B1.2

B1.3

B2
B2.1

The Services

The Contractor shall supply the Services during the Contract Period in
accordance with the Authority’s requirements as set out in this Contract,
including the Specification (which forms part of the Contract) and the provisions
of the Contract in consideration of the payment of the Contract Price. The
Authority may inspect and examine the manner in which the Contractor supplies
the Services at the Premises during normal business hours on reasonable
notice.

If the Authority informs the Contractor in writing that the Authority reasonably
believes that any part of the Services does not meet the requirements of the
Contract or differ in any way from those requirements and this is other than as a
result of a Default by the Authority, the Contractor shall at its own expense re-
schedule and carry out the Services in accordance with the requirements of the
Contract within such reasonable time as may be specified by the Authority.

Timely supply of the Services shall be of the essence of the Contract, including
in relation to commencing the supply of the Services within the time agreed or on
a specified date.

Provision and Removal of Equipment
The Contractor shall provide all the Equipment necessary for the supply of the
Services.
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B2.2

B2.3

B2.4

B2.5

B2.6

B2.7

B3
B3.1

The Contractor shall not deliver any Equipment nor begin any work on the
Authority’s Premises without obtaining prior Approval.

All Equipment brought onto the Authority’s Premises shall be at the Contractor’s
own risk and the Authority shall have no liability for any loss of or damage to any
Equipment unless the Contractor is able to demonstrate that such loss or
damage was caused or contributed to by the Authority’s Default. The Contractor
shall provide for the haulage or carriage to the Authority Premises and the
removal of Equipment when no longer required at its sole cost. Unless otherwise
agreed, Equipment brought onto the Authority’s Premises will remain the
property of the Contractor.

The Contractor shall maintain all items of Equipment within the Authority’s
Premises in a safe, serviceable and clean condition.

The Contractor shall, at the Authority’s written request, at its own expense and
as soon as reasonably practicable:-

a) remove from the Authority Premises any Equipment which in the
reasonable opinion of the Authority is hazardous, noxious or not in
accordance with the Contract; and

b) replace such item with a suitable substitute item of Equipment.

On completion of the Services the Contractor shall remove the Equipment
together with any other materials used by the Contractor to supply the Services
and shall leave the Authority’s Premises in a clean, safe and tidy condition. The
Contractor is solely responsible for making good any damage to the Authority
Premises or any objects contained thereon, other than fair wear and tear, which
is caused by the Contractor or any of its Staff.

The Authority may at its option purchase any item of Equipment from the
Contractor at any time, if the Authority considers that the item is likely to be
required in the provision of the Services following the expiry or termination of the
Contract. The purchase price to be paid by the Authority shall be the fair market
value.

Manner of Carrying Out the Services

The Contractor shall at all times comply with the Quality Standards, and where
applicable shall maintain accreditation with the relevant Quality Standards
authorisation body and the standards specified in this Contract. To the extent
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B3.2

B3.3

B3.4

B4

B4.1

B4.2

B4.3

B4.4

B5

B5.1

that the standard of Services has not been specified in the Contract, the
Contractor shall agree the relevant standard of the Services with the Authority
prior to the supply of the Services and in any event, the Contractor shall perform
its obligations under the Contract in accordance with the Law and Good Industry
Practice.

While not in anyway limiting any other provision of this Contract, in delivering the
Services, the Contractor and any of its Sub-contractors, shall comply with the
DWP Offshoring Policy. The DWP Offshoring Policy shall apply to Landed
Resources.

The Contractor shall ensure that all Staff supplying the Services shall do so with
all due skill, care and diligence and shall possess such qualifications, skills and
experience as are necessary for the proper supply of the Services.

The Authority will conduct a review of the performance of this Contract during the
Contract Period. During this review, a performance report will be agreed.

Key Personnel
The Contractor acknowledges that the Key Personnel are essential to the proper
provision of the Services to the Authority.

The Key Personnel shall not be released from supplying the Services without the
prior Approval.

Any replacements to the Key Personnel shall be subject to prior Approval. Such
replacements shall be of at least equal status or of equivalent experience and
skills to the Key Personnel being replaced and be suitable for the responsibilities
of that person in relation to the Services.

The Authority shall not unreasonably withhold its agreement under clauses B4.2
or B4.3. Such agreement shall be conditional on appropriate arrangements being
made by the Contractor to minimise any adverse impact on the Contract which
could be caused by a change in Key Personnel.

Contractor’s Staff

The Authority may, by written notice to the Contractor, refuse to admit on to, or
withdraw permission for the Contractor's Staff to remain on, the Authority’s
Premises where the admission or continued presence of:-

a) any member of the Staff; or

b) any person employed or engaged by any member of the Staff,

would, in the reasonable opinion of the Authority, be undesirable.
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B5.2

B5.3

B5.4

B5.5

B5.6

B5.7

B5.8

B5.9

At the Authority’s written request, the Contractor shall provide a list of the names
and business addresses of all persons who may require admission in connection
with the Contract to the Authority’s Premises, within seven (7) Working Days
from the date of request and in advance of admission to the Authority’s
Premises, specifying the capacities in which they are concerned with the
Contract and giving such other particulars as the Authority may reasonably
request.

The decision of the Authority as to whether any person is to be refused access to
the Authority’s Premises and as to whether the Contractor has failed to comply
with clause B5.2 shall be final and conclusive.

The Staff, working from the Authority’s Premises, shall comply with such rules,
regulations and requirements (including those relating to security arrangements)
including Schedule [6] (Security Requirements and Plan) of this Contract as may
be in force from time to time for the conduct of personnel when at or outside the
Authority’s Premises.

The Contractor shall comply with all applicable legislation relating to
safeguarding and protecting vulnerable groups, including the Safeguarding
Vulnerable Groups Act 2006 (as amended), the Safeguarding Vulnerable Groups
Order (Northern Ireland) 2007 (as amended) and the Protection of Vulnerable
Groups (Scotland) Act 2007 (as amended) or other relevant or equivalent
legislation, or any statutory modification or re-enactment thereof.

The Contractor shall comply with Staff Vetting Procedures in respect of all
persons employed or engaged in the provision of the Services. The Contractor
confirms that all persons employed or engaged by the Contractor shall have
complied with the Staff Vetting Procedures prior to commencing the Services
and accessing the Premises.

The Contractor shall provide training on a continuing basis for all Staff employed
or engaged in the provision of the Services in compliance with the Security
Policy and Security Plan.

The Contractor shall further use all reasonable endeavours to ensure that its
Staff who are not EU nationals are legally entitled to reside in the United
Kingdom and have a work permit, where applicable. The Contractor shall
promptly take all reasonable steps to ensure compliance with this clause.

If the Contractor, in the reasonable opinion of the Authority, fails to comply with
clauses B5.4, B5.5 and B5.6 the Authority will be entitled to consider that failure
a Material Breach of the Contract entitling the Authority to exercise its rights
under clause F5.2A.
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B6

B6.1

B7

B7.1

B7.2

B7.3

B7.4

B7.5

B8

B8.1

Inspection of Premises

Save as the Authority may otherwise direct, the Contractor is deemed to have
inspected the Authority’s Premises before submitting its Tender and to have
made appropriate enquiries so as to be satisfied in relation to all matters
connected with the performance of its obligations under this Contract.

Licence to Occupy Premises

Any land or Authority’s Premises made available from time to time to the
Contractor by the Authority in connection with this Contract shall be made
available to the Contractor on a revocable, non-exclusive, licence basis free of
charge and shall be used by the Contractor solely for the purpose of performing
its obligations under this Contract. The Contractor shall have the use of such
land or Authority’s Premises as licensee and shall vacate the same on
completion, termination or abandonment of the Contract.

The Contractor shall limit access to the land or Authority’s Premises to such Staff
as is necessary to enable it to perform its obligations under this Contract and the
Contractor shall co-operate (and ensure that its Staff co-operate) with such other
persons working concurrently on such land or Authority’s Premises as the
Authority may reasonably request.

The Contractor shall (and shall ensure that its Staff shall) observe and comply
with such rules and regulations as may be in force at any time for the use of such
Authority’s Premises as determined by the Authority, and the Contractor shall
pay for the cost of making good any damage caused by the Contractor or its
Staff other than fair wear and tear. For the avoidance of doubt, damage includes
damage to the fabric of the buildings, plant, fixed equipment or fittings therein.

The Parties agree that there is no intention on the part of the Authority to create
a tenancy of any nature whatsoever in favour of the Contractor or its Staff and
that no such tenancy has or shall come into being and, notwithstanding any
rights granted pursuant to this Contract, the Authority retains the right at any time
to use any Authority’s Premises owned or occupied by it in any manner it sees
fit.

Should the Contractor require modifications to the Authority’s Premises, such
modifications shall be subject to prior Approval and shall be carried out by the
Authority at the Contractor's expense. The Authority shall undertake approved
modification work without undue delay. Ownership of such modifications shall
rest with the Authority.

Property

Where the Authority provides Property free of charge to the Contractor such
Property shall be and remain the property of the Authority and the Contractor
irrevocably licences the Authority and its agents to enter upon any Premises of
the Contractor during normal business hours on reasonable notice to recover
any such Property. The Contractor shall not in any circumstances have a lien or
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B8.2

B8.3

B8.4

B8.5

B9
B9.1

any other interest on the Property and the Contractor shall at all times have
access to or custody of the Property as fiduciary agent and bailee of the
Authority. The Contractor shall take all reasonable steps to ensure that the title of
the Authority to the Property and the exclusion of any such lien or other interest
are brought to the notice of all Sub-contractors and other appropriate persons
and shall, at the Authority’s request, store the Property separately and ensure
that it is clearly identifiable as belonging to the Authority.

The Property shall be deemed to be in good condition when received by or on
behalf of the Contractor unless the Contractor notifies the Authority otherwise in
writing within five (5) Working Days of receipt.

The Contractor shall maintain the Property in good order and condition
(excluding fair wear and tear), and shall use the Property solely in connection
with the Contract and for no other purpose without prior Approval.

The Contractor shall ensure that all the Property whilst in its custody, either on
the Authority’s Premises or elsewhere during the supply of the Services, is
secured in accordance with the Authority’s reasonable security requirements as
published from time to time.

The Contractor shall be liable for all loss of, or damage to, the Property
(excluding fair wear and tear), unless such loss or damage was caused by the
Authority’s Default. The Contractor shall inform the Authority within two (2)
Working Days of becoming aware of any defects appearing in, or loss or damage
occurring to, the Property.

Offers of Employment

For the duration of the Contract and for a period of twelve (12) Months thereafter
neither the Authority nor the Contractor shall employ or offer employment to any
of the other Party’s staff who have been associated with the procurement and/or
the contract management of the Services without that other Party’s prior written
consent.

B10-14 Not used.

C.PAYMENT AND CONTRACT PRICE

C1
Cl1

C2
C2.1

Cc2.2

Contract Price

In consideration of the Contractor's performance of its obligations under the
Contract, the Authority shall pay undisputed sums of the Contract Price in
accordance with clause C2 (Payment and VAT).

Payment and VAT
The Authority shall pay all sums by direct credit transfer into a suitable bank
account or by other electronic payment methods as appropriate.

Where the Contractor submits an invoice to the Authority in accordance with
clause C2.5, the Authority will consider and verify that invoice in a timely fashion.
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C2.3

C2.4

C2.5

C2.6

C2.7

C2.8

C2.9

The Authority shall pay the Contract Price due to the Contractor under such an
invoice no later than a period of thirty (30) days from the date on which the
Authority has determined that the invoice is valid and undisputed.

Where the Authority fails to comply with clause C2.2 and there is an undue delay
in considering and verifying the invoice, the invoice shall be regarded as valid
and undisputed for the purposes of clause C2.3 after a reasonable period of time
has passed.

The Contractor shall ensure that each invoice contains a valid reference number.
All appropriate references and a detailed breakdown of the Services supplied
and any other documentation reasonably required by the Authority to
substantiate the invoice should be supplied in accordance with Schedule [2]
(Administration Requirements).

Where the Contractor enters into a Sub-contract for the purpose of performing its
obligations under the Contract, the Contractor shall include in that Sub-contract:-

a) provisions having the same effect as clauses C2.2 — C2.4 (inclusive) of
the Contract; and

b) a provision requiring the counterparty to that Sub-contract to include in
any sub-contract which it awards provisions having the same effect as
clauses C2.2 — C2.4 (inclusive) of the Contract.

The Contractor shall add VAT to the Contract Price at the prevailing rate as
applicable and the Authority shall pay the VAT to the Contractor following an
undisputed claim for payment being notified by the Contractor in accordance with
the provisions of Schedule 2 (Administration Requirements).

The Contractor shall indemnify the Authority on a continuing basis against any
liability, including any interest, penalties or costs incurred which is levied,
demanded or assessed on the Authority at any time in respect of the
Contractor’s failure to account for or to pay any VAT relating to payments made
to the Contractor under the Contract. Any amounts due under this clause C2.8
shall be paid by the Contractor to the Authority not less than five (5) Working
Days before the date upon which the tax or other liability is payable by the
Authority.

The Contractor shall not suspend the supply of the Services unless the
Contractor is entitled to terminate the Contract under clause H2.5 (Termination
on Default) for failure to pay undisputed sums of money. Interest shall be
payable by the Authority on the late payment of any undisputed sums of money
properly claimed in accordance with the Late Payment of Commercial Debts
(Interest) Act 1998 (as amended).

C2.10 Where payment by the Authority of all or any part of any payment submitted or

other claim for payment by the Contractor is disputed, this dispute shall be
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resolved in accordance with the disputed claims procedure as set out in
Schedule 2 (Administration Requirements).

C2.11 Without prejudice to clause C2.8, for the avoidance of doubt, it shall at all times
remain the sole responsibility of the Contractor to:-

a)

b)

assess the VAT rate(s) and tax liability arising out of or in connection with
the Contract; and

account for or pay any VAT (and any other tax liability) relating to
payments made to the Contractor under the Contract to HM Revenue &
Customs (“HMRC?”).

C2.12 The Authority shall not be liable to the Contractor in any way whatsoever for any
error or failure made by the Contractor (or the Authority) in relation to VAT,
including without limit:-

a)

b)

d)

where the Contractor is subject to a VAT ruling(s) by HMRC (or such other
relevant authority) in connection with the Contract;

where the Contractor has assumed that it can recover input VAT and (for
whatever reason) this assumption is subsequently held by HMRC (or such
other relevant authority) to be incorrect or invalid; and/or

where the Contractor's treatment of VAT in respect of any claim for
payment made under the Contract is subsequently held by HMRC (or
such other relevant authority) for whatever reason to be incorrect or
invalid; and/or

where the Contractor has specified a rate of VAT, or a VAT classification,
to the Authority (including, but not limited to, Out of Scope, Exempt, 0%,
Standard Rate and Reduced Rate) but the Contractor subsequently
regards such a rate, or such a classification, as being a mistake on its
part. Further, in the scenario described in this clause C2.12 (d), the
Contractor shall be obliged to repay any overpayment by the Authority on
demand.

C2.13 Where the Contractor does not include VAT on an invoice, the Authority will not
be liable to pay any VAT for that invoice either when it falls due, or at any later

date.

C2.14 The Contractor acknowledges that the Authority has advised the Contractor that
the Contractor should seek its own specialist VAT advice in relation to the
Contract and, in the event of any uncertainty following specialist advice, the
Contractor should seek clarification of the Contract’s VAT status with HMRC.

C3
C3.1

Recovery of Sums Due

Wherever under the Contract any sum of money is recoverable from or payable
by the Contractor (including any sum which the Contractor is liable to pay to the
Authority in respect of any breach of the Contract), the Authority may unilaterally
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C3.2

C3.3

C3.4

C4
C4.1

C4.2

C4.3

C4.4

C5
C5.1

C5.2

deduct that sum from any sum then due, or which at any later time may become
due to the Contractor under the Contract or under any other agreement or
contract with the Authority.

Any overpayment by either Party, whether of the Contract Price or of VAT or
otherwise, shall be a sum of money recoverable by the Party who made the
overpayment from the Party in receipt of the overpayment.

The Contractor shall make all payments due to the Authority without any
deduction whether by way of set-off, counterclaim, discount, abatement or
otherwise unless the Contractor has a valid court order requiring an amount
equal to such deduction to be paid by the Authority to the Contractor.

All payments due shall be made within a reasonable time unless otherwise
specified in the Contract, in cleared funds, to such bank or building society
account as the recipient Party may from time to time direct.

Price adjustment on extension of the Initial Contract Period

The Contract Price shall apply for the Initial Contract Period. In the event that the
Authority agrees to extend the Initial Contract Period pursuant to clause F9
(Extension of Initial Contract Period), the Authority may, where applicable, in the
three (3) Month period prior to the expiry of the Initial Contract Period enter into
good faith negotiations with the Contractor (for a period of not more than thirty
(30) Working Days) to agree to a Variation in the Contract Price. For the
avoidance of doubt both Parties accept and acknowledge that any Variation to
the Contract Price shall not have the effect of altering the economic balance of
the Contract during the period of extension in favour of the Contractor in a
manner not provided for in the terms of the Contract.

If the Parties are unable to agree a Variation in the Contract Price (applicable to
the period of extension) in accordance with clause C4.1, the Contract shall
terminate at the end of the Initial Contract Period.

If a Variation in the Contract Price is agreed between the Authority and the
Contractor, the revised Contract Price will take effect from the first day of any
period of extension and shall apply during such period of extension.

Any increase in the Contract Price pursuant to clause C4.1 shall not exceed the
percentage change in the Office of National Statistics’ Consumer Prices Index
(CPI) (or another such index specified in Schedule 4 (Contract Price) between
the Commencement Date and the date three (3) months before the end of the
Initial Contract Period.

Euro

Any requirement of Law to account for the Services in Euro (or to prepare for
such accounting) instead of and/or in addition to sterling, shall be implemented
by the Contractor at nil charge to the Authority.

The Authority shall provide all reasonable assistance to facilitate compliance with
clause C5.1 by the Contractor.
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C6

Third Party Revenue

The Contractor may not obtain any third party revenue, income or credit based
on the Services and/or copyright works delivered under this Contract without the
express prior written agreement of the Authority.

D.STATUTORY OBLIGATIONS AND REGULATIONS

D1
D1.1

D1.2

D1.3

Prevention of Bribery and Corruption

The Contractor shall not, and shall ensure that any Staff shall not, commit any of
the prohibited acts listed in this clause D1 (“Prohibited Act”). For the purposes
of this clause D1, a Prohibited Act is committed when the Contractor or any
Staff:-

a) directly or indirectly offers, promises or gives any person working for or
engaged by the Authority a financial or other advantage to:-

0] induce that person to perform a relevant function or activity
improperly; or

(i) reward that person for improper performance of a relevant function
or activity;

b) directly or indirectly requests, agrees to receive or accepts any financial or
other advantage as an inducement or a reward for improper performance
of a relevant function or activity in connection with the Contact;

C) commits any offence:-
0] under the Bribery Act 2010;
(i) under legislation creating offences concerning fraudulent acts;

(i)  at common law concerning fraudulent acts relating to the Contract
or any other contract with the Authority; or

(iv)  relating to defrauding, attempting to defraud or conspiring to
defraud the Authority.

The Contractor warrants, represents and undertakes that it is not aware of any
financial or other advantage being given to any person working for or engaged by
the Authority, or that an agreement has been reached to that effect, in
connection with the execution of the Contract.

The Contractor shall if requested, provide the Authority with any reasonable
assistance, at the Authority's reasonable cost, to enable the Authority to perform
any activity required by any relevant government or agency in any relevant
jurisdiction for the purpose of compliance with the Bribery Act 2010.
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D1.4

D1.5

D1.6

D1.7

D1.8

The Contractor shall have an anti-bribery policy which it implements actively to
prevent any Staff from committing any Prohibited Acts as set out in clause D1.1
and a copy of this shall be provided to the Authority upon request.

The Contractor shall immediately notify the Authority in writing if it becomes
aware of or suspects any Default of clauses D1.1 or D1.2, or has reason to
believe that it has or any of its Staff has:-

a) been subject to an investigation or prosecution which relates to an alleged
Prohibited Act in clauses D1.1 or D1.2;

b) been listed by any government department or agency as being debarred,
suspended, proposed for suspension or debarment, or otherwise ineligible
for participation in government procurement programmes or contracts on
the grounds of a Prohibited Act; or

C) received a request or demand for any undue financial or other advantage
of any kind in connection with the performance of this Contract or
otherwise suspects that any person or party directly or indirectly
connected with this Contract has committed or attempted to commit a
Prohibited Act in clauses D1.1 or D1.2.

Any Default by the Contractor in connection with this clause D1.5 shall entitle the
Authority to exercise its rights under clause Fb5.

If the Contractor notifies the Authority that it suspects or knows that there may be
a Default of clause D1.1 or D1.2, the Contractor must respond promptly to the
Authority's enquiries, co-operate with any investigation, and allow the Authority to
audit books, records and any other relevant documentation.

If the Contractor, its Staff or anyone acting on the Contractor’s behalf engages in
conduct prohibited by clause D1.1 or D1.2, the Authority may:-

a) terminate the Contract and recover from the Contractor the amount of any
loss suffered by the Authority resulting from the termination, including the
cost reasonably incurred by the Authority of making other arrangements
for the supply of the Services and any additional expenditure incurred by
the Authority throughout the remainder of the Contract Period; and

b) recover in full from the Contractor any other loss sustained by the
Authority in consequence of any Default of those clauses.

Notwithstanding clause | (Disputes and Law), any dispute relating to:-
a) the interpretation of clause D1; or
b) the amount or value of any gift, consideration or commission,

shall be determined by the Authority, acting reasonably having given due
consideration to all relevant factors, and its decision shall be final and
conclusive.
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D1.9

Any termination under clause D1.7 will be without prejudice to any right or
remedy which has already accrued or subsequently accrues to the Authority
under the Contract or otherwise.

D1.10 In exercising its rights or remedies under clause D1.7, the Authority shall act in a

D2
D2.1

D2.2

D2.3

D3

D4

D5
D5.1

D5.2

D5.3

reasonable and proportionate manner having regard to such matters as the
gravity of the conduct prohibited by clauses D1.1 or D1.2 and the identity of the
person performing that Prohibited Act.

Discrimination

The Contractor shall not unlawfully discriminate either directly or indirectly on
such grounds as age, disability, gender reassignment, marriage and civil
partnerships, pregnancy and maternity, race, religion or belief, sex or sexual
orientation and without prejudice to the generality of the foregoing the Contractor
shall not unlawfully discriminate within the meaning and scope of the Equality Act
2010 or other relevant or equivalent legislation, or any statutory modification or
re-enactment thereof.

The Contractor shall take all reasonable steps to secure the observance of
clause D2.1 by all Staff.

The Contractor shall comply with the provisions of the Human Rights Act 1998.

The Contracts (Rights of Third Parties) Act 1999

A person who is not a party to the Contract shall have no right to enforce any of
its provisions which, expressly or by implication, confer a benefit on him, without
the prior written agreement of both Parties except as specified in this Contract.
This clause does not affect any right or remedy of any person which exists or is
available apart from the Contracts (Rights of Third Parties) Act 1999 and does
not apply to the Crown.

Not used.

Health and Safety
The Contractor shall promptly notify the Authority of any health and safety
hazards which may arise in connection with the performance of its obligations
under the Contract.

The Authority shall promptly notify the Contractor of any health and safety
hazards which may exist or arise at the Authority’s Premises and which may
affect the Contractor in the performance of its obligations under the Contract.

While on the Authority’s Premises, the Contractor shall comply with any health
and safety measures implemented by the Authority in respect of Staff and other
persons working there.
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D5.4

D5.5

D5.6

D6
D7
D8

The Contractor shall notify the Authority immediately in the event of any incident
occurring in the performance of its obligations under the Contract on the
Authority’s Premises where that incident causes any personal injury or damage
to property which could give rise to personal injury.

The Contractor shall comply with the requirements of the Health and Safety at
Work Act etc.1974 and any other acts, orders, regulations and codes of practice
relating to health and safety, which may apply to Staff and other persons working
on the Authority’s Premises in the performance of its obligations under the
Contract.

The Contractor shall ensure that its health and safety policy statement (as
required by the Health and Safety at Work Act etc.1974) is made available to the
Authority on request.

Not used.
Not used.
Not used

E.PROTECTION OF INFORMATION

El
E1l.1l

E1l.2

E1.3

El.4

E1.5

E1.6

E1l.7

Authority Data
The Contractor shall not delete or remove any proprietary notices contained
within or relating to the Authority Data.

The Contractor shall not store, copy, disclose, or use the Authority Data except
as necessary for the performance by the Contractor of its obligations under this
Contract or as otherwise expressly authorised in writing by the Authority.

To the extent that Authority Data is held and/or processed by the Contractor, the
Contractor shall supply that data to the Authority as requested.

The Contractor shall take responsibility for preserving the integrity of Authority
Data and preventing the corruption or loss of that data.

The Contractor shall perform secure back-ups of all Authority Data and shall
ensure that the process for back-ups forms part of the Business Continuity Plan
and that up-to-date back-ups are stored off-site in accordance with the Business
Continuity Plan. The Contractor shall ensure that such back-ups are available to
the Authority at all times upon request and are delivered to the Authority at no
less than three (3) Monthly intervals.

The Contractor shall ensure that any system or media on which the Contractor
holds any Authority Data, including back-up data, is a secure system that
complies with the Security Policy detailed in Schedule 6 Appendix A.

If the Authority Data is corrupted, lost or sufficiently degraded as a result of the
Contractor’s Default so as to be unusable, the Authority may:-
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E1.8

E1.9

a) require the Contractor (at the Contractor's expense) to restore or provide
for the restoration of the Authority Data or Personal Data and Sensitive
Personal Data and the Contractor shall do so as soon as practicable but
not later than ten (10) days; and/or;

b) itself restore or provide for the restoration of the Authority Data or
Personal Data and Sensitive Personal Data, and shall be repaid by the
Contractor any reasonable expenses incurred in doing so.

If at any time the Contractor suspects or has reason to believe that the Authority
Data or Personal Data and Sensitive Personal Data has or may become
corrupted, lost or sufficiently degraded in any way for any reason, then the
Contractor shall notify the Authority immediately and inform the Authority of the
remedial action the Contractor proposes to take.

In accordance with the DWP Offshoring Policy and while not in any way limiting
any other provision of this Contract, the Contractor and any of its Sub-
contractors, shall not process or transfer Authority Data (as described in the
DWP Offshoring Policy) outside the United Kingdom without the prior written
consent of the Authority, and where the Authority gives consent, the Contractor
shall comply with any reasonable instructions notified to it by the Authority in
relation to the Authority Data in question.

E1.10 Where the Authority has given its prior written consent to the Contractor to

process, host or access Authority Data from premises outside the United
Kingdom (in accordance with clause E1.9 of the Contract):-

a) the Contractor must notify the Authority (in so far as they are not
prohibited by Law) where any Regulatory Bodies seek to gain or has
gained access to such Authority Data;

b) the Contractor shall take all necessary steps in order to prevent any
access to, or disclosure of, any Authority Data to any Regulatory Bodies
outside the United Kingdom unless required by Law without any
applicable exception or exemption.

E1.11Any breach by the Contractor of this clause E1 shall be a Material Breach

entitling the Authority to exercise its rights under clause F5.2A.

E1.12 In the event the Contractor goes into Liquidation as outlined in clause H1.1(b)

and H1.1(c) or the Contract is terminated by the Authority pursuant to the
provisions of the Contract relating to termination on insolvency in accordance
with clause H1, the Contractor (or a liquidator or provisional liquidator acting on
behalf of the Contractor) shall at its own cost and at no cost to the Authority:-

a) conduct a full and thorough search for any electronic and paper records
held by the Contractor which contain Authority Data/Information and
Personal Data [and Sensitive Personal Data]/Information [relating to a
customer/service user]; in accordance with the Authority instructions;
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b) return all such records as described in clause E1.12(a) to the Authority in
accordance with their instructions;

C) permanently destroy all copies of any relevant electronic records; and

d) provide written confirmation to the Authority that the actions outlined
above in this clause have been completed.

E1.13 In the event of a Sub-contractor being in Liquidation (in accordance with clause

F1.2) then it is the responsibility of the Contractor to recover records held by the
Sub-contractor and provide assurance to the Authority that they have been
recovered.

E1.14 In the event the Contractor is put into Administration as outlined in clause H1.1(a)

the Authority will work closely with the administrator to ensure the Contractor is
able to maintain Authority and other records they have created and held in
accordance with this clause E1 of this Contract and maintain these standards in
the safekeeping of Authority information, i.e. these records must be stored in
accordance with Authority information assurance and HMG Cabinet Office
information security standards.

E1.15 Whilst in Administration the duty of the administrator is to help the Contractor

E2

trade. This may involve the administrator seeking an organisation to buy the
Contractor's business or any part of it. The assignment or novation of this
Contract to new ownership is not automatic and the Authority must be consulted
(in accordance with clause F1.1) and prior Approval obtained. Where the
Contract is assigned or novated with prior Approval, [insert name of outgoing
contractor] must provide the Authority with all the relevant information and
records necessary for the assigned or novated contract to continue to be
performed.

Protection of Personal Data and Sensitive Personal Data (Authority is Data
Controller)

E2.1 Each Party, including the personnel (personnel shall include servants, agents,

suppliers and sub-contractors) of each Party, shall comply with their respective
obligations under Data Protection Legislation in relation to their rights and
obligations under this Contract and shall not knowingly or negligently by any act
or omission, place the other Party in breach, or potential breach of Data
Protection Legislation.

E2.1A With respect to the Parties' rights and obligations under this Contract, the Parties

agree that the Authority is the Data Controller and that the Contractor is the Data
Processor.

E2.2 The Contractor shall:-

a) process the Personal Data and Sensitive Personal Data only to the extent
and in such manner as is necessary for the purposes specified in this
Contract and in accordance with instructions from the Authority (which
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b)

d)

f)

9)

h)

may be specific instructions or instructions of a general nature as set out
in this Contract as otherwise notified by the Authority to the Contractor
during the Contract Period) and shall not process Personal Data or
Sensitive Personal Data for any other purpose. The Contractor shall keep
a record of any processing of Personal Data and Sensitive Personal Data
it carries out on behalf of the Authority;

bring into effect, implement and maintain appropriate technical and
organisational measures to protect the Personal Data and Sensitive
Personal Data against unauthorised or unlawful processing and against
accidental loss, destruction, damage, alteration or disclosure but not
limited to take reasonable steps to ensure the reliability and competence
of Staff having access to the Personal Data and Sensitive Personal Data
and provide a written description of the technical and organisational
methods employed by the Contractor for processing Personal Data and
Sensitive Personal Data within the timescales required by the Authority.
These measures shall be appropriate to the harm which might result from
any of the above, having regard to the nature of the Personal Data and
Sensitive Personal Data which are to be protected;

provide a written description of the technical and organisational methods
employed by the Contractor for processing Personal Data and Sensitive
Personal Data within the timescales required by the Authority;

ensure that access to Personal Data and Sensitive Personal Data is
limited to those Staff who need to access the Personal Data and Sensitive
Personal Data to meet the Contractor’s Data Processor duties under this
Contract;

obtain prior written consent from the Authority in order to amend, transfer
or delete the Personal Data and Sensitive Personal Data;

ensure that all Staff required to access the Personal Data and Sensitive
Personal Data are informed of the confidential nature of the Personal Data
and Sensitive Personal Data and that they comply with the obligations set
out in this clause E2. The Contractor shall ensure that Staff receive
appropriate training in data protection to ensure compliance and that Staff
are aware of the Contractor's Data Processor duties and their personal
obligations under the laws relating to handling Personal Data and
Sensitive Personal Data in connection with this Contract;

ensure that none of the Staff publish, disclose or divulge any of the
Personal Data and Sensitive Personal Data to any third party unless
directed in writing to do so by the Authority;

notify the Authority (within five (5) Working Days) if it receives:-

0] a request from a Data Subject to have access to that person's
Personal Data and Sensitive Personal Data; or
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(i) a complaint or request relating to the Authority's obligations under
the DPA;

i) provide the Authority with full cooperation and assistance in relation to any
complaint, communication received or request made, including by:-

(1) complying with a Data Subject access request within the relevant
timescales set out in the DPA and in accordance with the
Authority's instructions pursuant to a request under clause
E2.2(h)(i);

(i) providing the Authority with full details of the complaint,
communication or request pursuant to a request under clause
E2.2(h)(ii);

(i)  providing the Authority with any Personal Data [and Sensitive
Personal Data] it holds in relation to a Data Subject within the
timescales required by the Authority;

(iv)  providing the Authority with any other information requested by the
Authority; and

e permit the Authority or the Authority’s Representative (subject to
reasonable and appropriate confidentiality undertakings), to inspect
and audit the Contractor's Data Processor activities (and/or those of its
agents, subsidiaries and Sub-contractors) and comply with all
reasonable requests or directions by the Authority to enable the
Authority to verify and/or procure that the Contractor is in full
compliance with its obligations under this Contract.

E2.3 The Contractor shall indemnify and keep the Authority indemnified in full from

E3
E3.1

E3.2

and against all claims, proceedings, actions, damages, loss, penalties, fines,
levies, costs and expenses and all loss of profits, business revenue or goodwill
(whether direct or indirect) and all consequential or indirect loss howsoever
arising out of, in respect of or in connection with, any breach by the Contractor or
any of its Staff of this clause E2.

Official Secrets Acts 1911 to 1989, Section 182 of the Finance Act 1989

The Contractor shall comply with, and shall ensure that it's Staff comply with, the
provisions of:-

a) the Official Secrets Acts 1911 to 1989; and

b) Section 182 of the Finance Act 1989.

Any breach by the Contractor of this clause E3 shall be deemed to be a Material
Breach entitling the Authority to exercise its rights under clause F5.2A.
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E4
E4.1

E4.2

E4.3

E4.4

E4.5

E4.6

E4.7

Confidential Information
Except to the extent set out in this clause or where disclosure is expressly
permitted elsewhere in this Contract, each Party shall:-

a) treat the other Party's Confidential Information as confidential and
safeguard it accordingly; and

b) not disclose the other Party's Confidential Information to any other person
without the owner's prior written consent.

Clause E4 shall not apply to the extent that:-

a) such disclosure is a requirement of Law placed upon the Party making the
disclosure, including any requirements for disclosure under the FOIA or
the Environmental Information Regulations pursuant to clause E5
(Freedom of Information);

b) such information was in the possession of the Party making the disclosure
without obligation of confidentiality to the information owner prior to its
disclosure;

C) such information was obtained from a third party without obligation of
confidentiality;

d) such information was already in the public domain at the time of
disclosure otherwise than by a breach of this Contract; or

e) it is independently developed without access to the other Party's
Confidential Information.

The Contractor may only disclose the Authority's Confidential Information to the
Staff who are directly involved in the provision of the Services and who need to
know the information, and shall ensure that such Staff are aware of and shall
comply with these obligations as to confidentiality.

Any breach by the Contractor of clauses E4.1-E4.3 shall be deemed to be a
Material Breach entitling the Authority to exercise its rights under clause F5.2A.

The Contractor shall not, and shall procure that the Staff do not, use any of the
Authority's Confidential Information received otherwise than for the purposes of
this Contract.

At the written request of the Authority, the Contractor shall procure that members
of Staff or such professional advisors or consultants identified by the Authority
give a confidentiality undertaking before commencing any work in accordance
with this Contract.

Nothing in this Contract shall prevent the Authority from disclosing the
Contractor's Confidential Information:-
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E4.8

E4.9

a) to any government department, any part of the Crown, or any other
Contracting Body. All government departments, any part of the Crown or
Contracting Bodies receiving such Confidential Information shall be
entitted to further disclose the Confidential Information to other
government departments, other parts of the Crown or other Contracting
Bodies on the basis that the information is confidential and is not to be
disclosed to a third party which is not part of any government department,
the Crown or any Contracting Body;

b) to Parliament and Parliamentary Committees or if required by any
Parliamentary reporting requirement;

C) to the extent that the Authority (acting reasonably) deems disclosure
necessary or appropriate in the course of carrying out its public functions;

d) to any consultant, professional adviser, contractor, supplier or other
person engaged by the Authority or any person conducting a Cabinet
Office gateway review;

e) on a confidential basis for the purpose of the exercise of its rights under
the Contract, including (but not limited to) for auditing purposes (clause
E9), to a body to novate, assign or dispose of its rights under the Contract
(clause F1.8), to a Replacement Contractor (clause H6.2) and for the
purpose of the examination and certification of the Authority's accounts; or

f) for any examination pursuant to Section 6(1) of the National Audit Act
1983 of the economy, efficiency and effectiveness with which the
Authority has used its resources.

The Authority shall use all reasonable endeavours to ensure that any
government department, part of the Crown, Contracting Body, employee, third
party or sub-contractor to whom the Contractor's Confidential Information is
disclosed pursuant to clause E4 is made aware of the Authority's obligations of
confidentiality.

Nothing in this clause E4 shall prevent either Party from using any techniques,
ideas or know-how gained during the performance of the Contract in the course
of its normal business to the extent that this use does not result in a disclosure of
the other Party's Confidential Information or an infringement of Intellectual
Property Rights.

E4.10 Clauses E4.1-E4.7 are without prejudice to the application of the Official Secrets

Acts 1911 to 1989 to any Confidential Information.

E4.11 The Parties acknowledge that, except for any information which is exempt from

disclosure in accordance with the provisions of the FOIA and/or Confidential
Information, which is specified as being exempt from disclosure under this
Contract, the content of this Contract is not Confidential Information. The
Authority shall be responsible for determining in its absolute discretion whether
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E4.12

ES

ES.1

E5.2

ES.3

ES5.4

ES5.5

any of the content of the Contract is exempt from disclosure in accordance with
the provisions of the FOIA.

Notwithstanding any other term of this Contract, the Contractor hereby gives
consent for the Authority to publish the Contract in its entirety (but with any
information which is exempt from disclosure in accordance with the provisions of
the FOIA redacted), including from time to time agreed changes to the Contract,
to the general public.

Freedom of Information

The Contractor acknowledges that the Authority is subject to the requirements of
the FOIA and the Environmental Information Regulations. The Contractor shall
assist and cooperate with the Authority to enable the Authority to comply with its
Information disclosure obligations.

The Contractor shall and shall procure that its Sub-contractors shall:-

a) transfer to the Authority all Requests for Information that it receives as
soon as practicable and in any event within two (2) Working Days of
receiving a Request for Information;

b) provide the Authority with a copy of all Information in its possession or
power in the form that the Authority requires within five (5) Working Days
(or such other period as the Authority may specify) of the Authority's
request; and

C) provide all necessary assistance as reasonably requested by the Authority
to enable the Authority to respond to the Request for Information within
the time for compliance set out in Section 10 of the FOIA or Regulation 5
of the Environmental Information Regulations.

The Authority shall be responsible for determining in its absolute discretion and
notwithstanding any other provision in this Contract or any other agreement
whether the Commercially Sensitive Information and/or any other Information is
exempt from disclosure in accordance with the provisions of the FOIA or the
Environmental Information Regulations.

In no event shall the Contractor respond directly to a Request for Information
unless expressly authorised in writing to do so by the Authority.

The Contractor acknowledges that (notwithstanding the provisions of clause E5)
the Authority may, acting in accordance with the Department for Constitutional
Affairs’ Code of Practice on the Discharge of the Functions of Public Authorities
under section 45 of FOIA (“the Code”), be obliged under the FOIA, or the
Environmental Information Regulations to disclose information concerning the
Contractor or the Services:-

a) in certain circumstances without consulting the Contractor; or
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ES5.6

ES5.7

ES5.8

E6
E6.1

E6.2

E7
E7.1

E7.2

E7.3

E7.4

b) following consultation with the Contractor and having taken their views
into account.

Where clause E5.5(a) applies the Authority shall, in accordance with any
recommendations of the Code, take reasonable steps, where appropriate, to give
the Contractor advance notice, or failing that, to draw the disclosure to the
Contractor’s attention after any such disclosure.

The Contractor shall ensure that all Information is retained for disclosure and
shall permit the Authority to inspect such records as requested from time to time.

The Contractor acknowledges that the Commercially Sensitive Information listed
in Schedule 5 (Commercially Sensitive Information) is of indicative value only
and that the Authority may be obliged to disclose it in accordance with clause
E5.5 and/or any other legal requirement.

Publicity, Media and Official Enquiries
The Contractor shall not:-

a) make any press announcements or publicise this Contract or its contents
in any way; or

b) use the Authority’s name or brand in any promotion or marketing or
announcement of orders,

without the written consent of the Authority, which shall not be unreasonably
withheld or delayed.

Both Parties shall each take reasonable steps to ensure that their employees,
agents, sub-contractors, suppliers, professional advisors and consultants comply
with clause E6.1.

Security

The Authority shall be responsible for maintaining the security of the Authority
Premises and maintaining the confidentiality, integrity and availability of the
Authority Data it has custody of in accordance with its standard security
requirements and the Security Policy. The Contractor shall comply with all
security requirements of the Authority while on the Authority Premises, and shall
ensure that all Staff comply with such requirements.

The Contractor shall ensure that the Security Plan produced by the Contractor
fully complies with the Security Policy.

The Contractor shall comply, and shall ensure that its Staff comply with the
Security Plan and the Security Policy.

The Authority shall notify the Contractor of any changes or proposed changes to
the Security Policy. Any changes shall be agreed in accordance with the
procedure in clause F3.
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E7.5

ES8
E8.1

E8.2

E8.3

E8.4

E8.5

Until and/or unless a change to the Security Policy is agreed by the Authority
pursuant to clause E7.4 the Contractor shall continue to perform the Services in
accordance with its existing obligations.

Intellectual Property Rights

Save as granted under the Contract, neither the Authority nor the Contractor
shall acquire any right, title or interest in the other's Pre-Existing Intellectual
Property Rights. The Contractor acknowledges that the Authority Data is the
property of the Authority and the Authority hereby reserves all Intellectual
Property Rights which may exist in the Authority Data.

The Authority shall grant the Contractor a non-exclusive, revocable, free licence
for the Contract Period to use the Authority's Intellectual Property Rights where it
is necessary for the Contractor to supply the Services. The Contractor shall have
the right to sub license the Sub-contractor's use of the Authority's Intellectual
Property Rights. At the end of the Contract Period the Contractor shall cease
use, and shall ensure that its Staff cease use of the Authority's Intellectual
Property Rights.

The Contractor shall grant the Authority a non-exclusive, revocable, free licence
for the Contract Period to use the Contractor's Intellectual Property Rights where
it is necessary for the Authority in the provision of the Services. At the end of the
Contract Period the Authority shall cease use of the Contractor's Intellectual
Property Rights.

All Intellectual Property Rights in any Authority Data or other material:-

a) furnished to or made available to the Contractor by or on behalf of the
Authority shall remain the property of the Authority; or

b) prepared by or for the Contractor on behalf of the Authority for use, or
intended use, in relation to the performance by the Contractor of its
obligations under the Contract shall belong to the Authority,

and the Contractor shall not, and shall ensure that the Staff shall not, (except
when necessary for the performance of the Contract) without prior Approval, use
or disclose any such Intellectual Property Rights.

The Contractor shall obtain Approval before using any material, in relation to the
performance of its obligations under the Contract which is or may be subject to
any third party Intellectual Property Rights. The Contractor shall ensure that the
owner of those rights grants to the Authority a non-exclusive licence, or if itself a
licensee of those rights, shall grant to the Authority an authorised sub-licence, to
use, reproduce, modify, develop and maintain the material. Such licence or sub-
licence shall be non-exclusive, perpetual, royalty-free and irrevocable. That
licence or sub-license shall also include the right for the Authority to sub-license,
transfer, novate or assign to another Contracting Body, the Replacement
Contractor or to any other third party supplying services to the Authority.
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E8.6

E8.7

E8.8

E8.9

The Contractor shall not infringe any Intellectual Property Rights of any third
party in supplying the Services. The Contractor shall, during and after the
Contract Period, indemnify and keep indemnified and hold the Authority and the
Crown harmless from and against all actions, suits, claims, demands, loss,
charges, damages, costs and expenses and other liabilities which the Authority
or the Crown may suffer or incur as a result of or in connection with any breach
of this clause, except where any such claim arises from:-

a) items or materials based upon designs supplied by the Authority; or

b) the use of data supplied by the Authority which is not required to be
verified by the Contractor under any provision of the Contract.

The Authority shall notify the Contractor in writing of any claim or demand
brought against the Authority for infringement or alleged infringement of any
Intellectual Property Right in materials supplied or licensed by the Contractor.
The Contractor shall at its own expense conduct all negotiations and any
litigation arising in connection with any claim for breach of Intellectual Property
Rights in materials supplied or licensed by the Contractor, provided always that
the Contractor:-

a) shall consult the Authority on all substantive issues which arise during the
conduct of such litigation and negotiations;

b) shall take due and proper account of the interests of the Authority; and

C) shall not settle or compromise any claim without the Authority’s prior
written consent (not to be unreasonably withheld or delayed).

The Authority shall at the request of the Contractor provide to the Contractor all
reasonable assistance for the purpose of contesting any claim or demand made
or action brought against the Authority or the Contractor for infringement or
alleged infringement of any Intellectual Property Right in connection with the
performance of the Contractor’s obligations under the Contract. The Contractor
shall indemnify the Authority for all costs and expenses (including, but not limited
to, legal costs and disbursements) incurred in doing so save to the extent that
such claim or demand is caused by the Authority’s negligence or breach of
contract.

If a claim, demand or action for infringement or alleged infringement of any
Intellectual Property Right is made in connection with the Contract or in the
reasonable opinion of the Contractor is likely to be made, the Contractor shall
notify the Authority and, at its own expense and subject to the consent of the
Authority (not to be unreasonably withheld or delayed), use its best endeavours
to:-

a) modify any or all of the Services without reducing the performance or
functionality, or substitute alternative Services of equivalent performance
and functionality, so as to avoid the infringement or the alleged
infringement, provided that the provisions herein shall apply with any
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E9
E9.1

E9.2

E9.3

necessary changes to such modified Services or to the substitute
Services; or

b) procure a licence to use and supply the Services, which are the subject of
the alleged infringement, on terms and conditions which are acceptable to
the Authority,

and in the event that the Contractor is unable to comply with clauses E8.9(a) or
(b) within twenty (20) Working Days of receipt of the Contractor’s notification the
Authority may terminate the Contract with immediate effect by notice in writing.

Audit and the National Audit Office

The Contractor shall keep and maintain until six (6) years after the end of the
Contract Period, or as long a period as may be agreed between the Parties, full
and accurate records of the Contract including the Services supplied under it, all
expenditure reimbursed by the Authority, and all payments made by the
Authority. The Contractor shall on request afford the Authority or the Authority’s
Representatives such access to those records as may be requested by the
Authority in connection with the Contract.

The Contractor including its Staff shall permit the Comptroller and Auditor
General (and his appointed representatives) access free of charge during normal
business hours on reasonable notice to all such documents (including
computerised documents and data) and other information as the Comptroller and
Auditor General may reasonably require for the purpose of his financial audit of
the Authority and for carrying out examinations into the economy, efficiency and
effectiveness with which the Authority has used its resources. The Contractor
shall provide such explanations as are reasonably required for these purposes.
This clause does not constitute a requirement or agreement for the examination,
certification or inspection of the accounts of the Contractor under Section 6(3) (d)
and (5) of the National Audit Act 1983.

Except where an audit is imposed on the Authority by a Regulatory body, the
Authority may at any time during the Contract Period and for a period of twelve
(12) months after the Contract Period, conduct an audit for the following
purposes:-

a) to verify the accuracy of any charges that become due and payable by the
Authority to the Contractor in respect of the Services (and proposed or
actual variations to them in accordance with the Contract), or the costs of
all suppliers used by the Contractor (including Sub-contractors) in the
provision of Services;

b) to review the integrity, confidentiality and security of the Authority Data;

C) to review the Contractor's compliance with the DPA, FOIA and other Law
applicable to the Services;

d) to review the Contractor's compliance with its obligations under the
Contract;
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E9.4

E9.5

E9.6

E9.7

e) to review any records created during the provision of the Services;

f) to review any books of account kept by the Contractor in connection with
the provision of the Services;

s)) to carry out the audit and certification of the Authority's accounts;

h) to carry out an examination pursuant to section 6(1) of the National Audit
Act 1983 of the economy, efficiency and effectiveness with which the
Authority has used its resources; and

)] to verify the accuracy and completeness of any management information
delivered or required by this Contract.

The Authority shall use its reasonable endeavours to ensure that the conduct of
each audit does not unreasonably disrupt the Contractor or delay the provision of
the Services.

Subject to the Authority's obligations of confidentiality, the Contractor shall on
demand provide the Authority, the Comptroller and Auditor General and any
relevant Regulatory Body (and/or their agents or representatives) with all
reasonable co-operation, access and assistance in relation to each audit,
including:-

a) all Information requested within the permitted scope of the audit;

b) reasonable access to any Premises or sites controlled by the Contractor
and to any equipment used (whether exclusively or non-exclusively) in the
performance of the Services;

C) access to the Staff;
d) access to the Contractor Software and ICT Environment; and

e) accommodation (including desks) at the Premises as reasonably required
to conduct the audit.

The Authority shall endeavour to (but is not obliged to) provide at least fifteen
(15) days notice of its intention to conduct an audit.

If an audit identifies that:-

a) the Contractor has committed a material Default capable of remedy; the
Contractor shall correct such Default as soon as reasonably practicable
and as directed by the Authority in accordance with clause F5.2.1;

b) the Authority has overpaid any charges that become due and payable by
the Authority to the Contractor in respect of the Services, the Contractor
shall pay to the Authority the amount overpaid within twenty (20) Working
Days. The Authority may deduct the relevant amount from the charges if
the Contractor fails to make this payment; and
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the Authority has underpaid any charges that become due and payable by
the Authority to the Contractor in respect of the Services, the Authority
shall pay to the Contractor the amount of the under-payment less the cost
of audit incurred by the Authority if this was due to a Default by the
Contractor within twenty (20) Working Days.

E10 Exceptional Audits

E10.1 The Contractor shall permit the Authority and/or its appointed representatives
access to conduct an audit (an "Exceptional Audit") of the Contractor in any of
the following circumstances:-

a)

b)

actual or suspected impropriety or Fraud;

there are reasonable grounds to suspect that:-

(i) the Contractor is in Default under the Contract;

(i) the Guarantor may be in default of the Guarantee;

(i) the Contractor is in financial distress or at risk of insolvency or
bankruptcy, or any fact, circumstance or matter which is reasonably
likely to cause the Contractor financial distress and result in a risk of
the Contractor becoming insolvent or bankrupt has occurred; or

(iv) a breach of the Security Policy or the Security Plan has occurred
under the Contract,

(each an "Exceptional Circumstance").

E10.2 If the Authority notifies the Contractor of an Exceptional Circumstance and that it
wishes to conduct an Exceptional Audit, the Contractor shall provide access in
accordance with clause E9.5 as soon as reasonably practicable after such
request and in any event within forty eight (48) hours.

E11 Audit Costs

E11.1 The Parties agree that they shall bear their own respective costs and
expenses incurred in respect of compliance with their obligations under clauses
E9.3 to E10.2 (inclusive), unless an audit identifies a material Default by the
Contractor in which case the Contractor shall reimburse:-

a)

b)

the Authority for all the Authority's identifiable, reasonable costs and
expenses properly incurred in the course of the audit; and

where the Authority, a Regulatory Body, or the Comptroller and Auditor
General appoint another Contracting Body to conduct an audit under this
clause, the Authority shall be able to recover on demand from the
Contractor the identifiable, reasonable and properly incurred costs and
expenses of the relevant Contracting Body.
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E12

Malicious Software

E12.1 The Contractor shall ensure anti-virus software is updated as frequently as is

necessary in order to provide protection against the latest threats and delete
Malicious Software from the ICT Environment.

E12.2 Notwithstanding clause E12.1, if Malicious Software is found, the Parties shall

co-operate to reduce the effect of the Malicious Software and, particularly if
Malicious Software causes loss of operational efficiency or loss or corruption of
Authority Data, assist each other to mitigate any loss and to restore the Services
to their desired operating efficiency.

E12.3 Any cost arising out of the actions of the Parties taken in compliance with the

provisions of clause E12.2 shall be borne by the Parties as follows:-

a) by the Contractor where the Malicious Software originates from the
Contractor Software, the Third Party Software or the Authority Data (whilst
the Authority Data was under the control of the Contractor); and

b) by the Authority if the Malicious Software originates from the Authority
Software, the Third Party Software or the Authority Data (whilst the
Authority Data was under the control of the Authority).

F.CONTROL OF THE CONTRACT

F1
F1.1

F1.2

F1.3

F1.4

Transfer and Sub-Contracting

Except where clauses F1.4 and F1.5 apply, the Contractor shall not assign, sub-
contract or in any other way dispose of the Contract or any part of it without prior
Approval. Sub-contracting any part of the Contract shall not relieve the
Contractor of any of its obligations or duties under the Contract.

The Contractor shall be responsible for the acts and omissions of its Sub-
contractors as though they are its own.

Where the Authority has consented to the placing of Sub-contracts, copies of
each Sub-contract shall, at the request of the Authority, be sent by the
Contractor to the Authority or as soon as reasonably practicable if requested
within ten (10) Working Days.

Notwithstanding clause F1.1, the Contractor may assign to a third party (“the
Assignee”) the right to receive payment of the Contract Price or any part thereof
due to the Contractor under this Contract. Any assignment under this clause
F1.4 shall be subject to:-

a) reduction of any sums in respect of which the Authority exercises its right
of recovery under clause C3 (Recovery of Sums Due);

b) all related rights of the Authority under the Contract in relation to the
recovery of sums due but unpaid; and
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F1.5

F1.6

F1.7

F1.8

F1.9

F1.10

C) the Authority receiving notification under both clauses F1.5 and F1.6.

In the event that the Contractor assigns the right to receive the Contract Price
under clause F1.4, the Contractor or the Assignee shall notify the Authority in
writing of the assignment and the date upon which the assignment becomes
effective.

The Contractor shall ensure that the Assignee notifies the Authority of the
Assignee’s contact information and bank account details to which the Authority
shall make payment at least five (5) Working Days prior to submission of the
relevant invoice.

The provisions of clause C (Payment and Contract Price) shall continue to apply
in all other respects after the assignment and shall not be amended without the
Approval of the Authority.

Subject to clause F1.10, the Authority may assign, novate or otherwise dispose
of its rights and obligations under the Contract or any part thereof to:-

a) any Contracting Bodly;

b) any other body established by the Crown or under statute in order
substantially to perform any of the functions that had previously been
performed by the Authority; or

C) any private sector body which substantially performs the functions of the
Authority,

provided that any such assignment, novation or other disposal shall not increase
the burden of the Contractor’s obligations under the Contract.

Any change in the legal status of the Authority such that it ceases to be a
Contracting Body shall not, subject to clause F1.8, affect the validity of the
Contract. In such circumstances, the Contract shall continue in full force and
effect for bind and inure to the benefit of any successor body to the Authority.

If the rights and obligations under the Contract are assigned, novated or
otherwise disposed of pursuant to clause F1.8 to a body which is not a
Contracting Body or if there is a change in the legal status of the Authority such
that it ceases to be a Contracting Body (in the remainder of this clause both such
bodies being referred to as the “Transferee”):-

a) the rights of termination of the Authority in clauses H1 (Termination on
Insolvency and Change of Control) and H2 (Termination on Default) shall
be available to the Contractor in the event of respectively, the bankruptcy
or insolvency, or Default of the Transferee; and

b) the Transferee shall only be able to assign, novate or otherwise dispose
of its rights and obligations under the Contract or any part thereof with the
prior consent in writing of the Contractor.
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F1.11

F1.12

F2
F2.1

F2.2

F2.3

F3

F3.1

F3.2

F4

The Authority may disclose to any Transferee any Confidential Information of the
Contractor which relates to the performance of the Contractor’s obligations under
the Contract. In such circumstances the Authority shall authorise the Transferee
to use such Confidential Information only for purposes relating to the
performance of the Contractor’s obligations under the Contract and for no other
purpose and shall take all reasonable steps to ensure that the Transferee gives a
confidentiality undertaking in relation to such Confidential Information.

Each Party shall at its own cost and expense carry out, or use all reasonable
endeavours to ensure it carries out whatever further actions (including the
execution of further documents) the other Party reasonably requires from time to
time for the purpose of giving that other Party the full benefit of the provisions of
the Contract.

Waiver

The failure of either Party to insist upon strict performance of any provision of the
Contract, or the failure of either Party to exercise, or any delay in exercising, any
right or remedy shall not constitute a waiver of that right or remedy and shall not
diminish or affect any other cause a diminution of the obligations established by
the Contract.

No waiver shall be effective unless it is expressly stated to be a waiver and
communicated to the other Party in writing in accordance with clause A5
(Notices).

A waiver of any right or remedy arising from a breach of the Contract shall not
constitute a waiver of any right or remedy arising from any other or subsequent
breach of the Contract.

Contract Change

No change, amendment, Variation, restatement or supplement to this Contract
shall be effective unless it is made in writing in accordance with the Change
Control Procedure as specified in Schedule 11 (Change Control Procedure) and
signed on behalf of the Parties.

The Parties acknowledge and agree that no Contract Change or Operational
Change may be made to this Contract which has the effect of:-

a) rendering this Contract materially different in character from the original
terms of this Contract as at the original signature date of this Contract;

b) changing the economic balance of this Contract in favour of the Contractor
in @ manner which is not provided for in this Contract as at the signature
date of this Contract; or

C) extending the scope of this Contract considerably.

Severability
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F4.1

F5

If any provision of the Contract is held invalid, illegal or unenforceable for any
reason by any court of competent jurisdiction, such provision shall be severed
and the remainder of the provisions of the Contract shall continue in full force
and effect as if the Contract had been executed with the invalid, illegal or
unenforceable provision eliminated.

Remedies in the Event of Inadequate Performance

F5.1.1 The Authority shall be entitled to take all reasonable steps to investigate any

complaint it receives regarding:-

a) the standard of Services;

b) the manner in which any Services have been supplied;

C) the manner in which work has been performed;

d) the Equipment, materials or procedures the Contractor uses; or

e) any other matter connected with the performance of the Contractor’s
obligations under the Contract.

F5.1.2Without prejudice to its other rights and remedies under the Contract or

otherwise, the Authority may, in its sole discretion, uphold a complaint and take
further action in accordance with clause F5.2.1 or clause F5.2A of the Contract
(as appropriate).

F5.2.11n the event that the Authority reasonably believes that there has been a Default

of the Contract by the Contractor, irrespective of whether the Default is a
Material Breach, then the Authority may at no additional cost to the Authority and
at the Contractor’s own cost, without prejudice to its rights and remedies under
the Contract or otherwise do any of the following:-

a) request in writing that the Contractor remedies the Default within a period
specified by the Authority; or

b) requirethe Contractor to submit a Performance Improvement Plan in
accordance with clause F5.2.2.

F5.2.2The Contractor shall provide a Performance Improvement Plan within ten (10)

Working Days (or such other period as notified by the Authority to the Contractor)
of a written request from the Authority. The Performance Improvement Plan shall
include details of why the Default has occurred, how the Default will be remedied
and the date by which the Default will be remedied. The following actions in this
clause F5.2.2 shall apply in respect of the Performance Improvement Plan:-

a) The Authority shall either approve or reject in writing the Performance
Improvement Plan within ten (10) Working Days (or such other period as
notified by the Authority to the Contractor) of its receipt pursuant to this
clause F5.2.2.
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b)

d)

If the Authority rejects the Performance Improvement Plan it shall set out
the reasons and the Contractor shall address all such reasons in a revised
Performance Improvement Plan, which it shall submit to the Authority
within a further period of ten (10) Working Days (or such other period as
notified by the Authority to the Contractor) (“Revised Performance
Improvement Plan”) of its receipt of the Authority's reasons.

If the Performance Improvement Plan or Revised Performance
Improvement Plan (as appropriate) is agreed the Contractor shall
immediately start work on the actions set out in the Performance
Improvement Plan or Revised Performance Improvement Plan (as
appropriate).

If, despite the measures taken under this clause F5.2.2 the Revised
Performance Improvement Plan cannot be agreed within a period of ten
(10) Working Days (or such other period as notified by the Authority to the
Contractor) of receipt by the Contractor of the Authority’s reasons in
respect of the Performance Improvement Plan then the Authority may:-

() end the Performance Improvement Plan process and refer the matter
for resolution by the dispute resolution procedure set out in clause 1.2
(Dispute Resolution); or

(i) deem the Default as a Material Breach and exercise its rights under
clause F5.2A.

F5.2.3 In the event that-:

a)

b)

there is any subsequent Default which the Authority regards, at its sole
discretion, as being substantially the same in character to a Default in
respect of which a Performance Improvement Plan has been requested by
the Authority in accordance with clause F5.2.1(b) or F5.2.4(i) which occurs
within six (6) months of the request by the Authority for a Performance
Improvement Plan to be provided under clause F5.2.2; or

the Contractor is requested to provide a Performance Improvement Plan
or Revised Performance Improvement Plan (as appropriate) in
accordance with clause F5.2.2 or F5.2.4()) but fails to provide a
Performance Improvement Plan or Revised Performance Improvement
Plan (as appropriate) at all,

then such Default shall be deemed to be a Material Breach of the Contract.

F5.2.4In the event that a Default is not remedied to the satisfaction of the Authority in
accordance with clause F5.2.1(a) or (b) the Authority may:-

(1) request a Performance Improvement Plan from the Contractor in
respect of the Default in accordance with clause F5.2.2,
irrespective of whether a previous Performance Improvement Plan
has previously been requested been and/or been approved; or
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(i) refer the matter for resolution by the dispute resolution procedure
set out in clause 1.2 (Dispute Resolution); or

(i)  deem the Default as a Material Breach and exercise its rights under
clause F5.2A.

F5.2A Without prejudice to clause F5.2.1, in the event that the Authority reasonably

F5.3

F6

F7

F8

believes that there has been a Material Breach of the Contract by the Contractor,
then the Authority may, without prejudice to its rights and remedies under the
Contract or otherwise, do any of the following:-

a) without terminating the Contract, itself supply or procure the supply of all or
part of the Services until such time as the Contractor has demonstrated to
the reasonable satisfaction of the Authority that the Contractor can once
more be able to supply all or such part of the Services in accordance with the
Contract; or

b) without terminating the whole of the Contract, terminate the Contract in
respect of part of the Services only (whereupon a corresponding reduction in
the Contract Price shall be made) and thereafter itself supply or procure a
third party to supply such part of the Services; or

c) terminate the whole of the Contract, in accordance with clause H2.1(b)
(Termination on Default).

Without prejudice to its rights under clause C3 (Recovery of Sums Due) the
Authority may charge the Contractor for any costs reasonably incurred and any
reasonable administration costs in respect of the supply of any part of the
Services by the Authority or a third party in accordance with clauses F5.2A (a) or
(b) to the extent that such costs exceed the payment which would otherwise
have been payable to the Contractor for such part of the Services and provided
that the Authority uses its reasonable endeavours to mitigate any additional
expenditure in obtaining replacement Services and the Contractor shall be
responsible for its own costs.

Remedies Cumulative

Except as otherwise expressly provided for by the Contract, all remedies
available to either Party for breach of the Contract are cumulative and may be
exercised concurrently or separately. The exercise of any one remedy shall not
be deemed an election of such remedy to the exclusion of other remedies.

Monitoring of Contract Performance

The Contractor shall comply with the monitoring arrangements set out in
Schedule 3 (Monitoring Requirements) including, but not limited to, providing
such data and information as the Contractor may be required to produce under
the Contract.

Financial Assurance
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F8.1

F8.2

F8.3

F8.4

F9
9.1

F10
F10.1

F10.2

F10.3

The Contractor is required to disclose immediately to the Authority any material
changes to its organisation that impacts on its on-going financial viability
including details of the revenue replacement strategy and impact awareness on
its organisation’s profitability and stability where significant contracts are due to
end.

The Contractor is required to notify the Authority immediately of proposed
changes to the organisational control or group structure, proposed mergers or
acquisitions or proposed changes to the Contractor’s financial viability.

Only where requested by the Authority, the Contractor is required to provide any
financial information which could include but is not limited to a copy of the annual
accounts and annual returns.

Where a Parent Company Guarantee has been requested by the Authority, the
Contractor is required to provide the documents detailed in clause F8.3 for the
Parent Company, including a translation and conversion (profit and loss, balance
sheet and key balance sheet notes) into GBP(£), stating the conversion rate
used.

Extension of Initial Contract Period

The Authority may, by giving written notice to the Contractor of not less than one
(1) Month prior to the last day of the Initial Contract Period, extend the Contract
for a further period of up to three (3) Months with additional funding (up to 50% of
the original contract price) and requiring outcomes in line with the provisions of
this contract. The provisions of the Contract will apply (subject to any Variation or
adjustment to the Contract Price pursuant to clause C4 (Price adjustment on
extension of the Initial Contract Period) throughout any such extended period.

Entire Agreement

The Contract constitutes the entire agreement between the Parties in respect of
the matters dealt with therein. The Contract supersedes all prior negotiations
between the Parties and all representations and undertakings made by one Party
to the other, whether written or oral, with the exception that this clause shall not
exclude liability in respect of any Fraud or fraudulent misrepresentation.

Each of the Parties acknowledges and agrees that in entering into the Contract it
does not rely on any statement, representation, warranty or undertaking (whether
negligently or innocently made) other than as expressly set out in the Contract.
The only remedy available to either Party for any such statements,
representation, warranty or understanding as referred to in this clause F10.2
shall be for breach of contract under the terms of the Contract.

In the event of, and only to the extent of, any conflict between the clauses of the
Contract, any document referred to in those clauses and the Schedules, the
conflict shall be resolved in the following order of precedence:-

a) the clauses of the Contract;
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b)

c)

d)

the Schedules;

any other document(s) referred to in the clauses of the Contract with the
exception of the Tender;

Tender.

F11 Counterparts
The Contract may be executed in counterparts each of which when executed
and delivered shall constitute an original but all counterparts together shall
constitute one and the same agreement.

G. LIABILITIES

G1 Liability, Indemnity and Insurance
G1.1.1Neither Party excludes or limits liability to the other Party for:-

a)
b)
c)
d)

death or personal injury caused by its negligence;
fraud;
fraudulent misrepresentation; or

any Default of any obligations implied by Section 2 of the Supply of Goods
and Services Act 1982.

G1.1.2The Contractor’s liability in respect of the indemnities in clauses C2.8, E8.6 and
E8.8 shall be unlimited.

G1.1.3 Not used.

G1.2 Subject to clause G1.3, the Contractor shall indemnify the Authority and keep the
Authority indemnified fully:-

a)

b)

in respect of any personal injury or loss of or damage to tangible property
incurred by the Authority or its employees and agents to the extent  that
such personal injury or loss of property is directly caused by any  Default
of the Contractor and/or its Staff or by circumstances within its or their
control in connection with the performance or purported performance of
the Contract; and

against all claims, proceedings, actions, damages, costs, expenses
(including but not limited to legal costs and disbursements on a solicitor
and client basis) and any other liabilities in respect of any personal injury
or damage arising from or incurred by reason of the use of the Services by
any customer/service user; and
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G1.3

Gl.4

G1.5

G1.6

G1.7

C) against all claims, proceedings, actions, damages, costs, expenses
(including but not limited to legal costs and disbursements) which may
arise out of, or in consequence of:-

(i) the supply (or the late or purported supply), of the Services;

(i) the performance or non-performance by the Contractor of its
obligations under the Contract;

(i) the presence of the Contractor or any of its Staff on the Authority’s
Premises, including financial loss arising from any advice given or
omitted to be given by the Contractor; or

(iv) any other loss which is caused directly or indirectly by any act or
omission of the Contractor.

The Contractor shall not be responsible for any injury, loss, damage, cost or
expense if and to the extent that it is caused by the negligence or wilful
misconduct of the Authority or by Default by the Authority of its obligations under
the Contract.

Subject always to clause G1.1 and without prejudice to clause H2, the liability of
either Party for Defaults shall be subject to the following financial limit:-

a) the annual aggregate liability under the Contract of either Party for all
Defaults shall in no event exceed the greater of one hundred (100)% of
the Contract Price paid or payable by the Authority to the Contractor in the
year in which the liability arises].

Subject always to clause G1.1 and G2 and as specified in clauses E2.3 and
G1.2(c)(iv), in no event shall either Party be liable to the other for any:-

a) loss of profits, business, revenue or goodwill; and
b) indirect or consequential loss or damage.

The Contractor shall effect and maintain with a reputable insurance company a
policy or policies of insurance providing an adequate level of cover in respect of
all risks which may be incurred by the Contractor, arising out of the Contractor’s
performance of its obligations under the Contract, including death or personal
injury, loss of or damage to property or any other loss. Such policies shall include
cover in respect of any financial loss arising from any advice given or omitted to
be given by the Contractor. Such insurance shall be maintained for the duration
of the Contract Period and for a minimum of six (6) years following the expiration
or earlier termination of the Contract.

The Contractor shall hold employer’s liability insurance in respect of Staff in
accordance with any legal requirement from time to time in force.
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G1.8

G1.9

The Contractor shall give the Authority, on request, copies of all insurance
policies referred to in this clause or a broker's verification of insurance to
demonstrate that the appropriate cover is in place, together with receipts or other
evidence of payment of the latest premiums due under those policies.

If, for whatever reason, the Contractor fails to give effect to and maintain the
insurances required by the provisions of the Contract the Authority may make
alternative arrangements to protect its interests and may recover the costs of
such arrangements from the Contractor.

G1.10 The provisions of any insurance or the amount of cover shall not relieve the

G2
G2.1

G2.2

G2.3

G2.4

G2.5

G3

G3.1

Contractor of any liabilities under the Contract. It shall be the responsibility of the
Contractor to determine the amount of insurance cover that will be adequate to
enable the Contractor to satisfy any liability referred to in clause G1.2.

Professional Indemnity

The Contractor shall maintain appropriate professional indemnity insurance
cover during the Contract Period and shall ensure that all agents, professional
consultants and Sub-contractors involved in the supply of the Services do the
same. To comply with its obligations under this clause and as a minimum, the
Contractor shall ensure professional indemnity insurance held by the Contractor
and by any agent, Sub-contractor or consultant involved in the supply of the
Services has a limit of indemnity of not less than [Insert - amount] for each
individual claim (or such higher limit as the Authority may reasonably require,
and as required by law, from time to time). Such insurance shall be maintained
for a minimum of six (6) years following the expiration or earlier termination of the
Contract.

Any excess or deductibles under the insurance referred to in clause G2.1 shall
be the sole and exclusive responsibility of the Contractor or the Contractor’s
agents, professional consultants or Sub-contractors, as applicable.

The terms of any insurance or the amount of insurance cover shall not relieve
the Contractor of any liabilities arising under the Contract.

The Contractor shall, on request, provide the Authority with copies of all
insurance policies referred to in clause G2.1 or a broker’s verification of
insurance to demonstrate that the appropriate cover is in place, together with
receipts or other evidence of payment of the latest premiums due under those
policies.

If, for whatever reason, the Contractor fails to give effect to and maintain the
insurances required by this clause then the Authority may make alternative
arrangements to protect its interests and may recover the costs of such
arrangements from the Contractor.
Warranties and Representations

The Contractor warrants and represents that:-
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b)

d)

f)

9)

h)

it has full capacity and authority and all necessary consents (including
where its procedures so require, the consent of its parent company) to
enter into and perform its obligations under the Contract and that the
Contract is executed by a duly authorised representative of the
Contractor;

in entering the Contract it has not committed any Fraud,

as at the Commencement Date, all information contained in the Tender
remains true, accurate and not misleading, save as may have been
specifically disclosed in writing to the Authority prior to execution of the
Contract and during the Contract Period the Contractor shall disclose any
change to the information referred to in this clause G3.1(c) and
information in relation to the Prohibited Acts;

no claim is being asserted and no litigation, arbitration or administrative
proceeding is presently in progress or, to the best of its knowledge and
belief, pending or threatened against it or any of its assets which will or
might have a material adverse effect on its ability to perform its obligations
under the Contract;

it is not subject to any contractual obligation, compliance with which is
likely to have a material adverse effect on its ability to perform its
obligations under the Contract;

no proceedings or other steps have been taken and not discharged (nor,
to the best of its knowledge, are threatened) for the winding up of the
Contractor or for its dissolution or for the appointment of a receiver,
administrative receiver, liquidator, manager, administrator or similar officer
in relation to any of the Contractor’s assets or revenue;

it owns, has obtained or is able to obtain, valid licences for all Intellectual
Property Rights that are necessary for the performance of its obligations
under the Contract;

in the three (3) years prior to the date of the Contract:-

0] it has conducted all financial accounting and reporting activities in
compliance in all material respects with the generally accepted
accounting principles that apply to it in any country where it files
accounts;

(i) it has been in full compliance with all applicable securities and tax
laws and regulations in the jurisdiction in which it is established;
and

(i) it has not done or omitted to do anything which could have a
material adverse effect on its assets, financial condition or position
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G4
G4.1

G4.2

G4.3

G4.4

as an on-going business concern or its ability to fulfil its obligations
under the Contract.

Deed of Guarantee
Where a Guarantee is requested by the Authority, this Contract is conditional
upon the Contractor procuring that the Guarantor shall:-

a) execute and deliver the Guarantee to the Authority; and

b) deliver to the Authority a certified copy of the board minutes of the
Guarantor approving the execution of the Guarantee.

On satisfaction of clause G4.1, the Authority shall promptly notify the Contractor
that those conditions have been satisfied.

The conditions specified in this clause G4 are inserted solely for the Authority’s
benefit. The Authority may waive them, in whole or in part and with or without
conditions, without prejudicing the Authority’s right to require subsequent
fulfilment of such conditions.

Where a Guarantee has been requested by the Authority, for the avoidance of
doubt, if clause G4.1 has not been satisfied, on or before [Insert - date][the
Commencement Date] this Contract shall not take effect.

H.DEFAULT, DISRUPTION AND TERMINATION

H1
H1.1

Termination on Insolvency and Change of Control
The Authority may terminate the Contract with immediate effect by notice in
writing where the Contractor is a company and in respect of the Contractor:-

a) a proposal is made for a voluntary arrangement within Part | of the
Insolvency Act 1986 or of any other composition scheme or arrangement
with, or assignment for the benefit of, its creditors;

b) a shareholders’ meeting is convened for the purpose of considering a
resolution that it be wound up or a resolution for its winding-up is passed
(other than as part of, and exclusively for the purpose of, a bona fide
reconstruction or amalgamation);

C) a petition is presented for its winding up (which is not dismissed within
fourteen (14) days of its service) or an application is made for the
appointment of a provisional liquidator or a creditors’ meeting is convened
pursuant to section 98 of the Insolvency Act 1986;

d) a receiver, administrative receiver or similar officer is appointed over the
whole or any part of its business or assets;

e) an application order is made either for the appointment of an administrator
or for an administration order, an administrator is appointed, or notice of
intention to appoint an administrator is given;
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H1.2

H1.3

f) it is or becomes insolvent within the meaning of section 123 of the
Insolvency Act 1986;

0) being a "small company” within the meaning of section 382(3) of the
Companies Act 2006, a moratorium comes into force pursuant to
Schedule Al of the Insolvency Act 1986; or

h) any event similar to those listed in clauses H1.1 (a)-(g) occurs under the
law of any other jurisdiction.

The Contractor shall notify the Authority immediately if the Contractor undergoes
a change of “Control” within the meaning of section 1124 of the Corporation Tax
Act 2010 (as amended) (“Change of Control”). The Authority may terminate the
Contract by notice in writing with immediate effect within six (6) Months of:-

a) being notified that a Change of Control has occurred; or

b) where no notification has been made, the date that the Authority becomes
aware of the Change of Control;

but shall not be permitted to terminate where an Approval was granted prior to
the Change of Control.

The Authority may terminate the Contract with immediate effect by notice in
writing where the Contractor is an individual and:-

a) an application for an interim order is made pursuant to Sections 252-253
of the Insolvency Act 1986 or a proposal is made for any composition
scheme or arrangement with, or assignment for the benefit of, the
Contractor’s creditors;

b) a petition is presented and not dismissed within fourteen (14) days or
order made for the Contractor’s bankruptcy;

C) a receiver, or similar officer is appointed over the whole or any part of the
Contractor’s assets or a person becomes entitled to appoint a receiver or
similar officer over the whole or any part of his assets;

d) the Contractor is unable to pay his debts or has no reasonable prospect of
doing so, in either case within the meaning of section 268 of the
Insolvency Act 1986;

e) a creditor or encumbrancer attaches or takes possession of, or a distress,
execution, seizure or other such process is levied or enforced on or sued
against, the whole or any part of the Contractor's assets and such
attachment or process is not discharged within fourteen (14) days;

f) he dies or is adjudged incapable of managing his affairs within the
meaning of Part VIl of the Mental Health Act 1983; or
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H1.4

H1.5

s)) he suspends or ceases, or threatens to suspend or cease, to carry on all
or a substantial part of the business.

The Authority may terminate the Contract with immediate effect by notice in
writing where the Contractor is a partnership and:-

a) a proposal is made for a voluntary arrangement within Article 4 of the
Insolvent Partnerships Order 1994 or a proposal is made for any other
composition, scheme or arrangement with, or assignment for the benefit
of, its creditors;

b) it is dissolved for any reason;

C) a petition is presented for its winding up or for the making of any
administration order, or an application is made for the appointment of a
provisional liquidator;

d) a receiver, or similar officer is appointed over the whole or any part of its
assets;

e) the partnership is deemed unable to pay its debts within the meaning of
section 222 or 223 of the Insolvency Act 1986 as applied and modified by
the Insolvent Partnerships Order 1994; or

f) any of the following occurs in relation to any of its partners:-

(1) an application for an interim order is made pursuant to Section 252-
253 of the Insolvency Act 1986 or a proposal is made for any
composition scheme or arrangement with, or assignment for the
benefit of, his creditors;

(i) a petition is presented for his bankruptcy; or

(i)  areceiver, or similar officer is appointed over the whole or any part
of his assets.

The Authority may terminate the Contract with immediate effect by notice in
writing where the Contractor is a limited liability partnership and:-

a) a proposal is made for a voluntary arrangement within Part | of the
Insolvency Act 1986 or a proposal is made for any other composition,
scheme or arrangement with, or assignment for the benefit of, its
creditors;

b) it is dissolved for any reason;

C) an application is made either for the appointment of an administrator or for
an administration order, an administrator is appointed, or notice of
intention to appoint an administrator is given within Part 1l of the
Insolvency Act 1986;

d) any step is taken with a view to it being determined that it be wound up
(other than as part of, and exclusively for the purpose of, a bona fide
reconstruction or amalgamation) within Part IV of the Insolvency Act 1986;

e) a petition is presented for its winding up (which is not dismissed within
fourteen (14) days or its service) or an application is made for the
appointment of a provisional liquidator within Part IV of the Insolvency Act

1986;

f) a receiver, or similar officer is appointed over the whole of any part of its
assets;

0) it is or becomes unable to pay its debts within the meaning of section 123

of the Insolvency Act 1986; or
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H1.6

H1.7

H1A

h) a moratorium comes into force pursuant to Schedule Al of the Insolvency
Act 1986.

References to the Insolvency Act 1986 in clause H1.5 shall be construed as
being references to that Act as applied under the Limited Liability Partnerships
Act 2000 subordinate legislation.

The Authority may, at its sole discretion, appoint a Replacement Contractor on
the same terms and conditions as this Contract as a result of corporate
restructuring, including takeover, merger, acquisition or insolvency of the
Contractor provided that the Replacement Contractor meets the pre-qualification
criteria and the change in contractor does not result in any other substantial
amendments to the Contract.

Termination of Contract Under the Public Contracts Regulations 2015

H1A.1 The Authority shall be entitled to terminate the Contract where:-

H2
H2.1

H2.2

H2.3

(i) the Contract has been subject to substantial modification which would
have required a new procurement procedure in accordance with
Regulation 72(9) of the Public Contracts Regulations 2015;

(ii) the Authority has become aware that the Contractor should have been
excluded under Regulation 57(1) or (2) of the Public Contracts
Regulations 2015 from the procurement procedure leading to the award
of this Contract; or

(i) the Contract should not have been awarded to the Contractor in view of
a serious infringement of the obligations under the Treaties and the
Public Contracts Directive 2014/24/EU that has been declared by the
Court of Justice of the European Union in a procedure under Article 258
of the Treaty of the Functioning of the European Union.

Termination on Default

The Authority may without prejudice to any other right or remedy available to it
terminate the Contract by written notice to the Contractor with immediate effect
or such period as specified by the Authority in writing if the Contractor commits a
Default and if:-

a) the Default is not, in the opinion of the Authority capable of remedy;

b) the Default is a Material Breach of the Contract.

Without prejudice to the provisions of clause H1, H1A or H2.1 or to any other
right or remedy available to the Authority, where the Authority considers that the
Contractor has committed a Persistent Breach in relation to the Contract or any
part thereof (including any part of the Services), the Authority shall be entitled to
serve a written notice (“Formal Warning Notice”) on the Contractor:-

a) specifying that it is a Formal Warning Notice;
b) giving details of the Persistent Breach; and

C) stating that if the Persistent Breach recurs three (3) or more times within a
three (3) Month period after the date of service of the Formal Warning
Notice, this may result in a termination of the Contract or that part of the
Services affected by such Persistent Breach.

If:

64



H2.4

H2.5

H3
H3.1

H3.1

H3.2

a) twenty (20) Working Days after service of a Formal Warning Notice, the
Contractor has failed to demonstrate to the Authority’s satisfaction that the
Persistent Breach specified has not continued and that the Contractor has
put in place measures to ensure that such Persistent Breach does not
recur; or

b) within a three (3) month period after the date of service of the Formal
Warning Notice, the Contractor has failed to demonstrate to the
satisfaction of the Authority that the Persistent Breach specified has not
recurred three (3) or more times within such three (3) month period and
that the Contractor has put in place measures to ensure that such
Persistent Breach does not recur,

then the Authority may deem such failure shall constitute a Material Breach and
shall be entitled to exercise its rights under clause F5.2A.

In the event that through any Default of the Contractor, data transmitted or
processed in connection with the Contract is either lost or sufficiently degraded
as to be unusable, the Contractor shall be liable for the cost of reconstitution of
that data. The Contractor shall reimburse the Authority in respect of any charge
levied for its transmission and any other costs charged in connection with such
Default.

If the Authority fails to pay the Contractor undisputed sums of money when due,
the Contractor shall notify the Authority in writing of such failure to pay. If the
Authority fails to pay such undisputed sums within ninety (90) Working Days of
the date of such written notice, the Contractor may terminate the Contract in
writing with immediate effect, save that such right of termination shall not apply
where the failure to pay is due to the Authority exercising its rights under clause
C3 (Recovery of Sums Due).

Break

The Authority shall have the right to terminate the Contract at any time by giving
three (3) Months’ written notice to the Contractor. The Authority may extend the
period of notice at any time before it expires, subject to agreement on the level of
Services to be provided by the Contractor during the period of extension.

Mutual break clause for consideration

Notwithstanding the provisions of clause H1.3, either Party may terminate the
Contract in whole or in part at any time by giving the other at least three (3)
months’ notice in writing, or such other period as may be agreed between the
Parties, without the need to give any reason for the termination. Save in relation
to any previous Default in the event of termination pursuant to this clause H3.1
neither Party shall have any right or rights against the other arising out of or as a
consequence of such termination, other than as provided for by clause H4.2.

On the expiry or termination of this Contract or any part thereof:-

a) the Contractor shall repay forthwith to the Authority any moneys paid up to
and including such date of termination other than moneys in respect of the
Service(s) or part thereof properly performed in accordance with this
Contract;
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H4
H4.1

H4.2

H4.3

H4.4

b) the Contractor shall cease all use of all the Authority’s Intellectual
Property Rights and shall return or destroy, as the Authority requires all
documents and materials (including those in electronic format)
incorporating or referring to the same.

Consequences of Expiry or Termination

Where the Authority terminates the Contract under clause F5 (Remedies in the
Event of Inadequate Performance) or clause H2 (Termination on Default) and
then makes other arrangements for the supply of Services, the Authority may
recover from the Contractor the cost reasonably incurred of making those other
arrangements and any additional expenditure incurred by the Authority
throughout the remainder of the Contract Period. The Authority shall take all
reasonable steps to mitigate such additional expenditure. Where the Contract is
terminated under clause F5 or clause H2, no further payments shall be payable
by the Authority to the Contractor until the Authority has established the final cost
of making those other arrangements.

Subject to clause H4.3, where the Authority terminates the Contract under clause
H3 (Break), the Authority shall indemnify the Contractor against any
commitments, liabilities or expenditure which would otherwise represent an
unavoidable loss reasonably incurred by the Contractor by reason of the
termination of the Contract, provided that the Contractor takes all reasonable
steps to mitigate such loss. Where the Contractor holds insurance, the
Contractor shall reduce its unavoidable costs by any insurance sums available.
The Contractor shall submit a fully itemised and costed list of such loss, with
supporting evidence, of loss reasonably and actually incurred by the Contractor
as a result of termination under clause H3. Any payment paid by the Authority in
accordance with this clause H4.2 shall be in full and final settlement of any claim,
demand and/or proceedings of the Contractor in relation to any termination by
the Authority pursuant to clause H3. Following such settlement the Contractor
shall, to the fullest extent lawfully permissible, be excluded from all other rights
and remedies it would otherwise have been in respect of any such termination.

The Authority shall not be liable under clause H4.2 to pay any sum which:-

a) was claimable under insurance held by the Contractor, and the Contractor
has failed to make a claim on its insurance, or has failed to make a claim
in accordance with the procedural requirements of the insurance policy;

b) when added to any sums paid or due to the Contractor under the
Contract, exceeds the total sum that would have been payable to the
Contractor if the Contract had not been terminated prior to the expiry of
the Contract Period; or

C) is a claim by the Contractor for loss of profit, due to early termination of
the Contract.

On the expiry or termination of this Contract or any part thereof the Contractor
shall:-
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H4.5

H5
H5.1

H5.2

b)

d)

repay at once to the Authority any moneys paid up to and including such
date of termination other than moneys in respect of the Service(s) or part
thereof properly performed in accordance with this Contract;

cease all use of all the Authority’s Intellectual Property Rights, generated
Intellectual Property Rights, and any trade mark and shall return or
destroy as the Authority requires, all documents and materials (including
those in electronic format) incorporating or referring to the same;

return all Authority Data or destroy or dispose of it in a secure manner and
in accordance with any specific instructions issued by the Authority; and

plan for the orderly handover of the Services to the Authority or its
Replacement Contractor including compliance by the Contractor with the
provisions of this clause H4.4 at no additional charge to the Authority or its
Replacement Contractor.

Unless otherwise expressly provided in the Contract:-

a)

b)

termination or expiry of the Contract shall be without prejudice to any
rights, remedies or obligations accrued under the Contract prior to
termination or expiration. Nothing in the Contract shall prejudice the right
of either Party to recover any amount outstanding at such termination or
expiry; and

termination of the Contract shall not affect the continuing rights, remedies
or obligations of the Authority or the Contractor under clauses [B10
Transfer of Undertakings (Protection of Employment) (TUPE), B11 (Pre-
Service Transfer Obligations), B12 (Application of TUPE Regulations on
Exit), B13 Pension Protection), B14 (Third Party Rights in relation to
TUPE and Pensions),] (C (Payment and Contract Price), C3 Recovery of
Sums, D1 (Prevention of Bribery and Corruption), E1 (Authority Data), E2
(Protection of Personal Data), E4 (Official Secrets Acts 1911 to 1989,
Section 182 of the Finance Act 1989), E5 (Confidential Information), E6
(Freedom of Information), E9 (Intellectual Property Rights), E10 (Audit
and National Audit Office), F6 Remedies Cumulative), G1 (Liability,
Indemnity and Insurance), G2 (Professional Indemnity), H4
(Consequences of Expiry or Termination), H6 (Recovery upon
Termination) and 11 (Governing Law and Jurisdiction).

Disruption

The Contractor shall take reasonable care to ensure that in performing its
obligations under the Contract it does not disrupt the operations of the Authority,
its employees or any other contractor employed by the Authority.

The Contractor shall immediately inform the Authority of any actual or potential
industrial action, whether such action is by their own employees or others, which
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H5.3

H5.4

H5.5

H5.6

H6
H6.1

H6.2

affects or might affect its ability at any time to perform its obligations under the
Contract.

In the event of industrial action by the Staff, the Contractor shall seek Approval in
relation to its proposals to continue to perform its obligations under the Contract.

If the Contractor's proposals referred to in clause H5.3 are considered
insufficient or unacceptable by the Authority (acting reasonably), the Authority
may terminate the Contract with immediate effect or such period as specified by
the Authority by notice in writing.

If the Contractor is temporarily unable to fulfil the requirements of the Contract
owing to disruption of normal business by direction of the Authority, an
appropriate allowance by way of extension of time will be approved by the
Authority. In addition, the Authority will reimburse any additional expense
reasonably incurred by the Contractor as a direct result of such disruption.

The Contractor shall have a Business Continuity Plan in place, agreed with the
Authority, to ensure that the Service to the Authority will be maintained in the
event of disruption (including, but not limited to, disruption to the Contractor’s ICT
system) to the Contractor’'s operations, and those of Sub-contractors, however
caused. Such contingency plans shall be available for the Authority to inspect
and to practically test at any reasonable time, and shall be subject to regular
updating and revision throughout the Contract Period.

Recovery upon Termination

At the expiry or earlier termination of the Contract Period (howsoever arising) the
Contractor shall immediately deliver to the Authority or as directed upon request
all Property (including materials, documents, information and access keys) used
in the performance of its obligations under the Contract in its possession or
under its control or in the possession or under the control of any of its Staff. In
the event the Contractor fails to do so, the Authority may recover possession
thereof and the Contractor grants a licence to the Authority or its appointed
agents to enter (for the purposes of such recovery) any premises of the
Contractor or its Staff where any such items may be held.

At the expiry or early termination of the Contract Period (howsoever arising) or
after the Contract Period the Contractor shall provide assistance to the Authority
and the Replacement Contractor in order to ensure an effective handover of all
work then in progress. Where the end of the Contract Period arises due to the
Contractor’s Default, the Contractor shall provide such assistance at nil charge.
Where the Contract ends for other reasons the Authority shall pay the
Contractor’s reasonable costs of providing the assistance and the Contractor
shall take all reasonable steps to mitigate such costs.

[.DISPUTES AND LAW

1

Governing Law and Jurisdiction
The Contract shall be governed by and interpreted in accordance with English
law and the Parties submit to the exclusive jurisdiction of the English courts.

68



| 2
12.1

2.2

2.3

2.4

12.5

Each Party irrevocably waives any objection which it might at any time have to
the courts of England being nominated as the forum to hear and decide any
proceedings and to settle any disputes and agrees not to claim that the courts of
England are not a convenient or appropriate forum.

Dispute Resolution

The Parties shall attempt in good faith to negotiate a settlement to any dispute
between them arising out of or in connection with the Contract within twenty (20)
Working Days of either Party notifying the other of the dispute. Such efforts shall
involve the escalation of the dispute ultimately to the Commercial Director (or
such other person as he may direct) of each Party.

Nothing in this dispute resolution procedure shall prevent the Parties from
seeking from any court of competent jurisdiction an interim order restraining the
other Party from doing any act or compelling the other Party to do any act.

If the dispute cannot be resolved by the Parties pursuant to clause | 2.1 the
Parties shall refer it to mediation pursuant to the procedure set out in clause | 2.5
unless (a) the Authority considers that the dispute is not suitable for resolution by
mediation; or (b) the Contractor does not agree to mediation.

The obligations of the Parties under the Contract shall not cease, or be
suspended or delayed by the reference of a dispute to mediation (or arbitration)
and the Contractor and its Staff shall comply fully with the requirements of the
Contract at all times.

The procedure for mediation and consequential provisions relating to mediation
are as follows:-

a) a neutral adviser or mediator (“Mediator”) shall be chosen by agreement
between the Parties, or if they are unable to agree upon a Mediator within
ten (10) Working Days after a request by one Party to the other or if the
Mediator agreed upon is unable or unwilling to act, either Party shall
within ten (10) Working Days from the date of the proposal to appoint a
Mediator, or within ten (10) Working Days of notice to either Party that he
is unable or unwilling to act, apply to a mediation provider to appoint a
Mediator.

b) The Parties shall within ten (10) Working Days of the appointment of the
Mediator meet with him in order to agree a programme for the exchange
of all relevant information and the structure to be adopted for negotiations
to be held. If considered appropriate, the Parties may at any stage seek
assistance from a mediation provider to provide guidance on a suitable
procedure.

C) Unless otherwise agreed, all negotiations connected with the dispute and
any settlement agreement relating to it shall be conducted in confidence
and without prejudice to the rights of the Parties in any future
proceedings.
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d)

f)

If the Parties reach agreement on the resolution of the dispute, the
agreement shall be recorded in writing and shall be binding on the Parties
once it is signed by their duly authorised representatives.

Failing agreement, either of the Parties may invite the Mediator to provide
a non-binding but informative written opinion. Such an opinion shall be
provided on a without prejudice basis and shall not be used in evidence in
any proceedings relating to the Contract without the prior written consent
of both Parties.

If the Parties fail to reach agreement in the structured negotiations within
sixty (60) Working Days of the Mediator being appointed, or such longer
period as may be agreed by the Parties, then any dispute or difference
between them may be referred to the Courts.

FORM OF AGREEMENT

This Contract has been entered into on the Commencement Date stated at A2 — Initial
Contract Period.

SIGNED for and on behalf of SIGNED for and on behalf of

The Secretary of State for Work and
Pensions (the Authority) acting as part of [Insert - Contractor]

the Crown

Name

Position

Signature

[Insert] Name [Insert]
[Insert or leave further space Position [Insert or leave further
to write] space to write]

Signature
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SCHEDULE 1 - THE SERVICES

1 General
The following additional documents shall be deemed to be incorporated into this
Contract;

[Insert Specification here]

[Insert Invitation to Tender here]

Document Dated
Specification

Invitation to Tender

Tender

Bid Clarification
Service Requirements
Delivery Plan

Contractor Guidance

2 Plan to Set Up and Mobilise Operations
In order to commence full operations the Contractor must complete the following
activities by the required dates;

Activity Date
Participate in briefing sessions delivered | TBC
by DWP, explaining the context of the
Health and Work Conversation.

Go Live 25 September 2017

3 Working Hours
3.1  The Services shall be carried out at the following times;

At times to be agreed between the supplier and the participants.
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3.2

4.2

The Contractor shall not provide the Services on the following bank /public
holidays or the stipulated ad-hoc Government holiday;

New Year's Day

Spring Bank Holiday

Good Friday August Bank Holiday
Easter Monday Christmas Day
May Day Boxing Day

The Friday or the Tuesday immediately
preceding or succeeding the Spring
Bank Holiday.

A day other than a Saturday or Sunday
which falls within the Christmas holiday
period.

Recruitment Through Jobcentre Plus

One of the key objectives of the Department for Work and Pensions is to move
people from welfare into employment. DWP has a Great Britain-wide network of
Jobcentre Plus offices that provide job broking services for unemployed people.
The Contractor is therefore required to notify Jobcentre Plus when recruiting staff
for any entry-level job vacancies located within Great Britain, which may arise
from the delivery of their Contract to the Authority.

The Contractor is also encouraged to notify Jobcentre Plus of any other
vacancies that may arise. The Contractor may in addition use other recruitment

methods.
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SCHEDULE 2 — ADMINISTRATION REQUIREMENTS

1.2

3.1

4.2

4.3

4.4

Authority's Authorisation

The following person is the Authority's Representative and is authorised to act on
behalf of the Secretary of State for Work and Pensions on all matters relating to
the Contract (“Authority’s Representative”). Contact details are shown in
clause A5.3.

Name: [Insert]
Title: Authority's Representative

The Authority's Representative may approve deputy Authority's Representatives
to exercise on his/her behalf such powers as are contained in this Contract.

Contractor's Authorisation

The following person is the Contractor's representative and is authorised to act
on behalf of the Contractor on all matters relating to the Contract (“Contractor’s
Representative”). Contact details are shown in clause A5.3.

Name: [Insert]
Title: Contractor’s Representative

Payment Information

The Authority and the Contractor shall exchange all orders, invoices, claims and
payments via electronic methods to be discussed at the Post Contract Award
Briefing.

Disputed Claims

Notwithstanding paragraph 4.5 of this Schedule 2, payment by the Authority of all
or any part of any Contract Price rendered or other claim for payment by the
Contractor shall not signify Approval. The Authority reserves the right to verify
Contract Price after the date of payment and subsequently to recover any sums
which have been overpaid.

If any part of a claim rendered by the Contractor is disputed or subject to
guestion by the Authority either before or after payment then the Authority may
call for the Contractor to provide such further documentary and oral evidence as
it may reasonably require to verify its liability to pay the amount which is disputed
or subject to question and the Contractor shall promptly provide such evidence in
a form satisfactory to the Authority.

If any part of a claim rendered by the Contractor is disputed or subject to
guestion by the Authority, the Authority shall not withhold payment of undisputed
sums of such claim.

If any fee rendered by the Contractor is paid but any part of it is disputed or
subject to question by the Authority and such part is subsequently agreed or
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4.5

determined not to have been properly payable then the Contractor shall forthwith
repay such part to the Authority.

The Authority shall be entitled to deduct from sums due to the Contractor by way
of set-off any amounts owed to it or which are in dispute or subject to question
either in respect of the fee for which payment is being made or any previous fee.

Final Claims

Provided all previous claims have been paid, the Authority shall have no further
liability to make payment of any kind to the Contractor once the final claims have
been paid.

74



SCHEDULE 3 — MONITORING REQUIREMENTS

This Schedule 3 sets out the Contract management requirements which are applicable
to the delivery of the Services.

1
11

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

1.10

Reviewing Contract Performance

The Contractor shall work with the Authority to establish and maintain an
effective and beneficial working relationship to ensure the Contract is delivered
as specified.

The Contractor shall work with the Authority to establish suitable administrative
arrangements for the effective management and performance monitoring of the
Contract and shall provide information as requested to monitor and evaluate the
success of the Contract and the Contractor's management and delivery of it.

The Contractor shall supply information requested relevant to the delivery of the
Services to the Authority, using formats and to timescales specified by the
Authority in this Schedule 3.

The Authority intends, wherever it can, to capture and collate information through
its Authority ICT System(s). However, the Authority does reserve the right to
make reasonable requests for information (at no additional charge) from the
Contractor including ad-hoc requests for information from time to time.

Any additional requests for information shall be considered in consultation with
the Contractor as shall the process of defining the methods of collection.

Where an ongoing, short-term or one-off requirement is agreed, both Parties
agree that it shall be included, or deemed to be included within this Schedule 3.

Review meetings between the Authority and the Contractor shall also cover, as
appropriate, dispute resolution and/or dealing with contractual breaches in
accordance with the terms and conditions of this Contract. Roles and
responsibilities will be documented and the personnel involved in managing the
relationship identified and suitably empowered.

The Authority may undertake spot checks at any time to ensure that the
Contractor is complying with its obligations under this Contract and the
Contractor shall co-operate fully, at its own cost, with the Authority.

The Contractor will be responsible for managing and reporting on any sub-
contractual arrangements. Arrangements shall include mechanisms for the
provision of management information, including feedback to and from customers
and stakeholders; change control procedures and the prompt resolution of any
problems. The Authority will agree with the Contractor day-to-day relationship
management, contact points, communication flows and escalation procedures.

The Contractor will be expected to continuously improve the quality of the
provision including that delivered by its Sub-contractors. Where quality falls
below acceptable levels (see 1.1 - minimum standard) the Contractor will be
expected to have suitable escalation procedures in place to resolve this issue
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and, in respect of sub-contracted provision, take action where necessary to
terminate the Sub-contract.

Access

In all instances, the Contractor shall co-operate and provide such reasonable
assistance as may be necessary to facilitate such monitoring in relation to the
Contract. Failure to provide such reasonable assistance shall be deemed a
"Default” for the purposes of clause H2 (Termination on Default).

Health and Safety Responsibilities of the Authority’s Representatives

The Authority’s Representatives may visit Contractors and its Sub-contractors for
a variety of reasons. In the course of their normal duties such representatives of
the Authority may make recommendations in relation to the monitoring of health
and safety requirements. In doing this the Authority’s Representatives shall not
be conducting a health and safety inspection, nor shall they be in a position to
offer advice on whether something is safe or not, which shall remain the
responsibility of the Contractor. Instead they shall approach this from the position
of any lay person. If, however, the Authority’s Representative does notice
something on which they require assurance or clarification, they shall raise this
with the Contractor or the Sub-contractor's representative at the location where
they are visiting. In no event are the Authority’s Representatives to be seen as
offering professional advice on health and safety matters and as such, shall not
be liable for any advice or comments or otherwise given to the Contractor or its
Sub-contractors or any omission to give such advice, comments or otherwise.

Management Information

The Contractor shall supply information listed below relevant to the delivery of
the Services to the Authority, using formats and to timescales as specified. This
includes but is not limited to:-

Contractor Information Required

Frequency or Date Required by

[Submit copy of Board Minutes for
Parent Company where PCG has
been signed][

Date as outlined in clause G4

Full and final Security Plan in

Within twenty (20) Working Days after

accordance with Schedule 6 the Commencement Date and
reviewed at least annually thereafter.
HMG Baseline Personnel Security | Within  four (4) weeks of the

Standard - Contractor’'s Declaration
see HMG Baseline Personnel
Security Standard - A Guide for DWP
Contractors

Commencement Date and submitted
for each calendar year thereafter
within one Month of the end of each
calendar year (i.e. by 315t January for
year ending 315t December)

Supply chain expenditure with SMEs
(Quarterly return)

The Contractor, and where
applicable, its Sub-contractors shall
identify the volume of expenditure
they undertake with SMEs in the
delivery of this Contract and submit
this information to the Authority on a
quarterly basis.
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Appendix A — Contract Performance Targets/ [Service Levels]

Key Performance Indicators /Service Levels

1. In delivering the Services the Contractor acknowledges that it is under an
obligation to meet the following Key Performance Indicators/Service Levels and
furthermore that failure to meet all or any of the specified Key Performance
Indicators/Service Levels, shall entitle the Authority to exercise its rights under
clause Fb5.

2. The following Service Levels shall apply to this Contract:-

Service Levels
¢ 100% of claimants who want to participate in the provision will be
referred to the supplier through a warm handover;

¢ 100% of claimants referred through the warm handover process
will be contacted subsequently within a reasonable time, in line
with Supplier Guidance, to arrange their Health and Work
Conversation (HWC);

¢ 100% of claimants will complete the 90 minute HWC
intervention, including the completion of supporting documents.

¢100% of claimants will be given a copy of their HWC
documentation.

eFeedback will be provided to the claimant’'s JCP work coach in
100% of cases, in the form of a copy of the HWC
documentation, excluding the “My Values” section of this. A
copy will also be provided to the Third Party Provision Team.

e|n 100% of cases transition back to the claimant’s JCP work
coach will be via a warm handover.

¢100% of JCP referral forms will be returned to the Third Party
Provision Team;

e The Supplier will be expected to comply with referral procedures
as set out in Supplier Guidance.
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Appendix B — Performance Review Table for Contract Management

1. The following definitions shall be used to determine the standard Performance
Rating in the Contractor’'s Performance Review Table: -

e Sometimes exceed and consistently achieves the
required standard

Very few weaknesses

Limited management support needed.

Meets required standard

Few weaknesses

Some management support needed

Usually meets, but sometimes fails to meet required
Below Standard standard

2 e Some weaknesses
o Considerable management support needed

e Cannot meet required standard without excessive
1 Failure management support

e Many weaknesses

4 High Standard

3 Acceptable
Standard

2. Contractor’s Performance Review Table

Date of Review

Description Score Remarks
Total

Comments

Signed for the Authority Date

Signed for the Contractor Date
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SCHEDULE 4 — Contract Price

1 General
For the performance of the Services, the Contractor shall be paid the Contract
Price calculated using the prices and rates entered in this Schedule 4.
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SCHEDULE 5 — COMMERCIALLY SENSITIVE INFORMATION

1. The Authority acknowledges that the Contractor has requested that the following
information be treated as Commercially Sensitive Information;

Document | Page Section Condition  or | Explanation of
Number Paragraph harm which may
Number result from

disclosure and time
period applicable
to sensitivity.

2. The Contractor acknowledges that circumstances may arise that require
disclosure and are outside the control of the Authority, for example, due to a
legal requirement including a court order.

3. The Authority will consult with the Contractor on any request for information,
identified as Commercially Sensitive, under the FOIA.

4. The Authority reserves the right to disclose any Commercially Sensitive
Information held within this Contract in response to a request under the FOIA as
set out at clause E5 of this Contract.

5. The Authority will publish without prior consent from the Contractor all
information provided by the Contractor not identified in this Schedule 5 as
constituting Commercially Sensitive Information under the Authority’s
transparency reporting requirements provided that such disclosure satisfies the
requirements of the FOIA.

6. The Authority reserves the right to determine whether any information provided
in this Schedule 5 does constitute Commercially Sensitive Information prior to
publication.
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SCHEDULE 6 = SECURITY REQUIREMENTS AND PLAN

2.2

2.3

Introduction
This Schedule 6 covers;

a)

b)

d)

f)

Principles of security for the Contractor ICT system, derived from the
Security Policy, including without limitation principles of physical and
information security;

The creation of the Security Plan;

Audit and testing of the Security Plan;

Conformance to ISO/IEC:27002 (Information Security Code of Practice)
and ISO/IEC 27001 (Information Security Requirements Specification)
(Standard Specification); and

Breaches of Security.

Security provisions with which the Contractor shall comply in providing the
services relevant to this Contract.

Principles of Security

The Contractor acknowledges that the Authority places great emphasis on
confidentiality, integrity and availability of information and consequently on the
security of the Premises and the security for the Contractor ICT system. The
Contractor also acknowledges the confidentiality of the Authority's Data.

The Contractor shall be responsible for the security of the Contractor ICT system
and shall at all times provide a level of security which;

a)
b)
c)
d)

e)

is in accordance with Good Industry Practice and Law;
complies with the Security Policy;
meets any specific security threats to the Contractor System; and

complies with ISO/IEC27002 and ISO/IEC27001 in accordance with
paragraph 5 of this Schedule 6;

meets the requirements of the Cyber Essentials Scheme, unless deemed
out of scope for this requirement.

Without limiting paragraph 2.2 of this Schedule 6, the Contractor shall at all times
ensure that the level of security employed in the provision of the Services is
appropriate to minimise the following risks:-

a)

b)

loss of integrity of Authority Data;

loss of confidentiality of Authority Data;
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3.1

3.2

3.3

3.4

C) unauthorised access to, use of, or interference with Authority Data by any
person or organisation;

d) unauthorised access to network elements and buildings;

e) use of the Contractor System or Services by any third party in order to
gain unauthorised access to any computer resource or Authority Data;
and

f) loss of availability of Authority Data due to any failure or compromise of
the Services; and

0) loss of confidentiality, integrity and availability of Authority Data through
Cyberl/internet threats.

Security Plan

Introduction

The Contractor shall develop, implement and maintain a Security Plan to apply
during the Contract Period, which will be approved by the Authority, tested,
periodically updated and audited in accordance with this Schedule.

A draft Security Plan provided by the Contractor as part of its Tender is set out in
Appendix B.

Development

Within twenty (20) Working Days after the Commencement Date and in
accordance with paragraphs 3.10 to 3.12 (Amendment and Revision) of this
Schedule 6, the Contractor will prepare and deliver to the Authority for Approval
the full and final Security Plan which will be based on the draft Security Plan set
out in Appendix B of this Schedule 6.

If the Security Plan is approved by the Authority it will be adopted immediately. If
the Security Plan is not approved by the Authority the Contractor shall amend it
within ten (10) Working Days of a notice of non-Approval and re-submit for
Approval. The Parties will use all reasonable endeavours to ensure that the
Approval process takes as little time as possible and in any event no longer than
fifteen (15) Working Days (or such other period as the Parties may agree in
writing) from the date of its first submission to the Authority. If the Authority does
not approve the Security Plan following its resubmission, the matter will be
resolved in accordance with clause | 2 Dispute Resolution. No Approval to be
given pursuant to this paragraph 3.4 of this Schedule 6 may be unreasonably
withheld or delayed. However any failure to approve the Security Plan on the
grounds that it does not comply with the requirements set out in paragraphs 3.1
to 3.9 of this Schedule 6 shall be deemed to be reasonable.

Content

3.5

The Security Plan will set out the security measures to be implemented and
maintained by the Contractor in relation to all aspects of the Services and all
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3.6

3.7

3.8

3.9

3.10

processes associated with the delivery of the Services and shall at all times
comply with and specify security measures and procedures which are sufficient
to ensure that the Services comply with:

a) the provisions of this Contract; this Schedule 6 (including the principles
set out in paragraph 2 of this Schedule 6);

b) the provisions of Schedule 1 relating to security;
C) ISO/IEC27002 and ISO/IEC27001;
d) the data protection compliance guidance produced by the Authority.

The references to standards, guidance and policies set out in paragraph 3.5 of
this Schedule 6 shall be deemed to be references to such items as developed
and updated and to any successor to or replacement for such standards,
guidance and policies, from time to time.

In the event of any inconsistency in the provisions of the above standards,
guidance and policies, the Contractor should notify the Authority's
Representative of such inconsistency immediately upon becoming aware of the
same, and the Authority's Representative shall, as soon as practicable, advise
the Contractor which provision the Contractor shall be required to comply with.

The Security Plan will be structured in accordance with ISO/IEC27002 and
ISO/IEC27001.

Where the Security Plan references any document which is not in the possession
of the Authority, a copy of the document will be made available to the Authority
upon request. The Security Plan shall be written in plain English in language
which is readily comprehensible to the staff of the Contractor and the Authority
engaged in the Services and shall not reference any other documents which are
not either in the possession of the Authority or otherwise specified in this
Schedule 6.

Amendment and Revision
The Security Plan will be fully reviewed and updated by the Contractor from time
to time to reflect:-

a) emerging changes in Good Industry Practice;

b) any change or proposed change to the Contractor ICT system, the
Services and/or associated processes; and

C) any new perceived or changed threats to the Contractor ICT system.

d) a reasonable request by the Authority.
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3.11

3.12

4.2

4.3

4.4

The Contractor will provide the Authority with the results of such reviews as soon
as reasonably practicable after their completion and amend the Security Plan at
no additional cost to the Authority.

Any change or amendment which the Contractor proposes to make to the
Security Plan as a result of an Authority request or change to the Schedule 1
(The Services) or otherwise shall be subject to the change control procedure and
shall not be implemented until approved in writing by the Authority.

Audit and Testing

The Contractor shall conduct tests of the processes and countermeasures
contained in the Security Plan ("Security Tests") as requested by the Authority.
The date, timing, content and conduct of such Security Tests shall be agreed in
advance with the Authority.

The Authority shall be entitled to send the Authority’s Representative to witness
the conduct of the Security Tests. The Contractor shall provide the Authority with
the results of such tests (in a form approved by the Authority in advance) as
soon as practicable after completion of each Security Test.

Without prejudice to any other right of audit or access granted to the Authority
pursuant to this Contract, the Authority shall be entitled at any time and without
giving notice to the Contractor to carry out such tests (including penetration
tests) as it may deem necessary in relation to the Security Plan and the
Contractor's compliance with and implementation of the Security Plan. The
Authority may notify the Contractor of the results of such tests after completion of
each such test. Security Tests shall be designed and implemented so as to
minimise the impact on the delivery Services. If such tests impact adversely on
its ability to deliver the Services to the agreed Service Levels, the Contractor
shall be granted relief against any resultant under-performance for the period of
the tests.

Where any Security Test carried out pursuant to paragraphs 4.2 or 4.3 of this
Schedule 6 reveals any actual or potential security failure or weaknesses, the
Contractor shall promptly notify the Authority of any changes to the Security Plan
(and the implementation thereof) which the Contractor proposes to make in order
to correct such failure or weakness. Subject to Approval in accordance with
paragraph 3.12 of this Schedule 6, the Contractor shall implement such changes
to the Security Plan in accordance with the timetable agreed with the Authority
or, otherwise, as soon as reasonably possible. For the avoidance of doubt,
where the change to the Security Plan to address a non-compliance with the
Security Policy or security requirements, the change to the Security Plan shall be
at no additional cost to the Authority. For the purposes of this paragraph 4, a
weakness means a vulnerability in security and a potential security failure means
a possible breach of the Security Plan or security requirements.

Compliance with ISO/IEC 27001

The Contractor shall obtain independent certification of the Security Plan to
ISO27001 as soon as reasonably practicable and will maintain such certification
for the duration of the Contract.
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5.2

5.3

5.4

5.5

6.2

If certain parts of the Security Policy do not conform to good industry practice as
described in ISO27002 and, as a result, the Contractor reasonably believes that
its certification to 1ISO 27001 would fail in regard to these parts, the Contractor
shall promptly notify the Authority of this and the Authority in its absolute
discretion may waive the requirement to certification in respect of the relevant
parts.

The Contractor shall carry out such regular security audits as may be required by
the British Standards Institute in order to maintain delivery of the Services in
compliance with security aspects of ISO 27001 and shall promptly provide to the
Authority any associated security audit reports and shall otherwise notify the
Authority of the results of such security audits.

If it is the Authority's reasonable opinion that compliance with the principles and
practices of ISO 27001 is not being achieved by the Contractor, then the
Authority shall notify the Contractor of the same and give the Contractor a
reasonable time (having regard to the extent of any non-compliance and any
other relevant circumstances) to become compliant with the principles and
practices of ISO 27001. If the Contractor does not become compliant within the
required time then the Authority has the right to obtain an independent audit
against these standards in whole or in part.

If, as a result of any such independent audit as described in paragraph 5.4 of this
Schedule 6 the Contractor is found to be non-compliant with the principles and
practices of ISO 27001 then the Contractor shall, at its own expense, undertake
those actions required in order to achieve the necessary compliance and shall
reimburse in full the costs incurred by the Authority in obtaining such audit.

Breach of Security

Either party shall notify the other immediately upon becoming aware of any
Breach of Security including, but not limited to an actual, potential or attempted
breach, or threat to, the Security Plan.

Upon becoming aware of any of the circumstances referred to in paragraph 6.1
of this Schedule 6, the Contractor shall;-

a) immediately take all reasonable steps necessary to;

0] remedy such breach or protect the Contractor ICT system against
any such potential or attempted breach or threat; and

(i) prevent an equivalent breach in the future.

Such steps shall include any action or changes reasonably required by the
Authority. In the event that such action is taken in response to a breach that is
determined by the Authority acting reasonably not to be covered by the
obligations of the Contractor under this Contract, then the Contractor shall be
entitled to refer the matter to the change control procedure in clause F3
(Variation) and Schedule 11 (Change Control Procedure).
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8.2

8.3

b) as soon as reasonably practicable provide to the Authority full details
(using such reporting mechanism as may be specified by the Authority
from time to time) of such actual, potential or attempted breach and of the
steps taken in respect thereof.

Authority Data relevant to the Contract
The Specification will outline the services to be provided by the Contractor,
including the type of Authority Data involved.

The majority of information that is created or processed by the public sector is
described as ‘Official’. This includes routine business operations and services,
some of which could have damaging consequences if lost, stolen or published in
the media.

Accreditation
Where a system is being used to deliver the Services it may be appropriate to
conduct security accreditation.

The DWP Security Accreditation Team may undertake an accreditation of the
service where the Contractor shall provide appropriate accreditation evidence to
DWP upon request throughout the lifecycle of the Contract.

Where security accreditation is required the Contractor must ensure that the
service in scope remains accredited throughout the lifecycle of the Contract and
that there is an agreed accreditation assurance plan in place supporting the
DWP deployed service.
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Appendix A — DWP Security Policies and Standards

1.

10.
10.1

The Department for Work and Pensions (DWP) treats information as a valuable
asset and considers that it is essential that information must be protected,
together with the systems, equipment and processes which support its use.
These information assets may include data, text, drawings, diagrams, images or
sounds in electronic, magnetic, optical or tangible media, together with any
Personal Data for which DWP is the Data Controller.

In order to protect DWP information appropriately, our Contractors must provide
the security measures and safeguards appropriate to the nature and use of the
information. All Contractors of services to DWP must comply, and be able to
demonstrate compliance, with the relevant DWP policies and standards.

The main DWP policies include:-

eInformation Security Policy
ePhysical Security Policy
eAcceptable Use Policy

The above policies can be found at: gov.uk

Each Contractor must appoint a named officer who will act as a first point of
contact with the Department for security issues. In addition all Staff working for
the Contractor and where relevant Sub-contractors, with access to DWP IT
Systems, Services, DWP information or DWP sites must be made aware of
these requirements and must comply with them.

The policies and requirements are based on and follow 1ISO27001 and Cyber
Essentials, but with specific reference to DWP use.

Whilst Departmental policies are written for internal Departmental requirements
all Contractors must implement appropriate arrangements which ensure that the
Department’s information and any other Departmental assets are protected in
accordance with prevailing statutory and government requirements. These
arrangements will clearly vary according to the size of the organisation so should
be applied proportionately.

It is the Contractor’s responsibility to monitor compliance of any Sub-contractors
and provide assurance to DWP as requested.

Failure to comply with any of these Policies and Standards could result in
termination of current Contract.

The following are some key basic requirements that all Contractors must apply:
Personnel Security

Staff recruitment in accordance with government requirements for pre-
employment checks; including Baseline Personnel Security Standard.

88


https://www.gov.uk/government/publications/data-protection-and-security-of-information-supplying-to-dwp

10.2

11.
111

12.
12.1

13.
13.1

14.
141

15.
15.1

Staff training and awareness of DWP security and any specific contract
requirements.

Secure Information Handling and Transfers
Physical and electronic handling, processing and transferring of DWP Data,
including secure access to systems and the use of encryption where appropriate.

Portable Media
The use of encrypted laptops and encrypted storage devices and other
removable media when handling DWP information.

Offshoring

DWP data must not be processed outside the United Kingdom without the prior
written consent of DWP and must at all times comply with the Data Protection
Act 1998.

Physical Security
Security of premises and control of access.

Security Incidents

Includes identification, managing and agreed reporting procedures for actual or
suspected security breaches.
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Appendix B — Draft Security Plan

@ﬂ

cCBTSecurity Plan
Template - Annex Y.c
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SCHEDULE 7- Not used.

SCHEDULE 8 — Not used.

SCHEDULE 9 — Not used.
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SCHEDULE 10 — PARENT COMPANY GUARANTEE

DATED

PARENT COMPANY GUARANTEE

between

THE SECRETARY OF STATE FOR WORK AND PENSIONS

and

[INSERT NAME OF PARENT COMPANY]
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THIS DEED is dated [DATE]

PARTIES

(1)

THE SECRETARY OF STATE FOR WORK AND PENSIONS whose address is
Caxton House, Tothill Street, Greater London, SW1H 9NA (“the Authority”); and

(2) [INSERT NAME OF PARENT COMPANY] incorporated and registered in
England and Wales with company registration number [NUMBER] whose
registered office is at [REGISTERED OFFICE ADDRESS] (“the Guarantor”).

BACKGROUND

(2) By an agreement dated on or about the date of this guarantee (“the Contract”,
which term includes all amendments to, variations of, or supplements to such
agreement, from time to time in force), the Authority has agreed to engage
[INSERT NAME] (“the Contractor”) to deliver [INSERT DETAILS].

(2) It is a condition of the Contract [being awarded to the Contractor] that the
Contractor ensures the execution and delivery to the Authority of a parent
company guarantee substantially in the form of this guarantee.

(3) The Guarantor has agreed to guarantee the due performance of the Contract by
the Contractor.

(4) It is the intention of the Parties that this document be executed as a deed.

AGREED TERMS

1 Interpretation

1.1  Unless the context requires otherwise, the definitions and rules of interpretation
in the Contract shall apply in this guarantee.

1.2 A reference in this deed to this guarantee shall be construed as a reference to
this deed of guarantee.

2 Obligations of The Guarantor

2.1 In consideration of the Authority entering into the Contract with the Contractor,

the Guarantor agrees:

2.1.1 as primary obligor, to guarantee to the Authority the due and punctual
performance by the Contractor of each and all of the obligations,
representations, warranties, duties and undertakings of the Contractor
under and pursuant to the Contract when and if such obligations,
representations, warranties, duties and undertakings shall become due
and performable according to the terms of the Contract;

2.1.2 in addition to its obligations set out in clause 2.1.1, to indemnify the
Authority against all loss which may be awarded against the Authority
or which the Authority may otherwise incur arising out of, under or
otherwise in connection with the Contract whether arising under statute,
contract or at common law including without limitation by reason of any
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2.1.3

Liability

default by the Contractor of its obligations, representations, warranties,
duties and undertakings under and/or pursuant to the Contract save
that, subject to the other provisions of this guarantee (including without
limitation clause 2.1.3), this shall not be construed as imposing greater
obligations or liabilities on the Guarantor than are imposed on the
Contractor under the Contract; and

to indemnify the Authority against all loss whether arising under statute,
contract or at common law which may be awarded against the Authority
or which the Authority may otherwise incur if any obligation guaranteed
by the Guarantor is or becomes totally or partially unenforceable,
invalid or illegal as if the obligation guaranteed had not become
unenforceable, invalid or illegal provided that the Guarantor's liability
shall be no greater than the Contractor's liability would have been if the
obligation guaranteed had not become unenforceable, invalid or illegal.

The Guarantor agrees that it shall not in any way be released from liability under
this guarantee by any act, omission, matter or other thing whereby (in absence of
this provision) the Guarantor would or might be released in whole or in part from
liability under this guarantee including, without limitation and whether or not
known to the Guarantor:

3.1.1
3.1.2

3.1.3

3.14

3.1.5

3.1.6

3.1.7

any arrangement made between the Contractor and the Authority;

any alteration in the obligations undertaken by the Contractor whether
by way of any addendum or variation referred to in clause 4 or
otherwise;

any waiver or forbearance by the Authority whether as to payment,
time, performance or otherwise;

the taking, variation, renewal or release of, the enforcement or neglect
to perfect or enforce any right, guarantee, remedy or security from or
against the Contractor or any other person;

any unenforceability, illegality or invalidity of any of the provisions of the
Contract or any of the Contractor's obligations under the Contract, so
that this guarantee shall be construed as if there were no such
unenforceability, illegality or invalidity;

any legal limitation, disability, incapacity or other circumstances relating
to the Contractor, or any other person; or

the dissolution, amalgamation, reconstruction, reorganisation, change
in status, function, control or ownership, insolvency, Liquidation or the
appointment of an administrator or receiver of the Contractor or any
other person.

Addendum Or Variation

The Guarantor by this guarantee authorises the Contractor and the Authority to
make any addendum or variation to the Contract, the due and punctual
performance of which addendum and variation shall be likewise guaranteed by
the Guarantor in accordance with the terms of this guarantee.
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5.2

6.2

6.3

Guarantee

This guarantee shall be a primary obligation of the Guarantor and accordingly
the Authority shall not be obliged before enforcing this guarantee to take any
action in any court or arbitral proceedings against the Contractor, to make any
claim against or any demand of the Contractor, to enforce any other security held
by it in respect of the obligations of the Contractor under the Contract or to
exercise, levy or enforce any distress, diligence or other process of execution
against the Contractor. In the event that the Authority brings proceedings against
the Contractor, the Guarantor shall be bound by any findings of fact, interim or
final award or judgment made by an arbitrator or the court in such proceedings.

This guarantee is a continuing guarantee and accordingly shall remain in full
force and effect (notwithstanding any intermediate satisfaction by the Contractor,
the Guarantor or any other person) until all obligations, warranties, duties and
undertakings now or hereafter to be carried out or performed by the Contractor
under the Contract have been satisfied or performed in full and is not revocable
and is in addition to and not in substitution for and shall not merge with any other
right, remedy, guarantee or security which the Authority may at any time hold for
the performance of such obligations and may be enforced without first having
recourse to any such security.

Outstanding Payments

Until all amounts which may be or become payable under the Contract or this
guarantee have been irrevocably paid in full, the Guarantor shall not as a result
of this guarantee or any payment or performance under this guarantee be
subrogated to any right or security of the Authority or claim or prove in
competition with the Authority against the Contractor or any other person or
demand or accept repayment of any monies or claim any right of contribution,
set-off or indemnity and any sums received by the Guarantor or the amount of
any set-off exercised by the Guarantor in default of this provision shall be held by
the Guarantor in trust for and shall be promptly paid to the Authority.

The Guarantor shall not hold any security from the Contractor in respect of this
guarantee and any such security which is held in default of this provision shall be
held by the Guarantor in trust for and shall promptly be transferred to the
Authority.

Until all amounts which may be or become payable under the Contract or this
guarantee have been irrevocably paid in full, if (notwithstanding the provisions of
clause 6.1 and clause 6.2) the Guarantor has any rights of subrogation against
the Contractor or any rights to prove in a liquidation of the Contractor, the
Guarantor agrees to exercise such rights in accordance with the directions of the
Authority.

Change of Control

The Guarantor shall not be discharged of its obligations under this Guarantee in
the event there is a change of control of the Contractor within the meaning of
section 1124 of the Corporation Tax Act 2010, save unless the Authority gives its
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8.2

8.3

10
10.1

prior written consent to an assignment of the guarantee by the Guarantor to
another entity of comparable financial standing.

Payment And Expenses

Each payment to be made by the Guarantor under this guarantee shall be made
in pounds sterling, free and clear of all deductions or withholdings of any kind,
except for those required by law, and if any deduction or withholding must be
made by law, the Guarantor shall pay that additional amount which is necessary
to ensure that the Authority receives a net amount equal to the full amount which
it would have received if the payment had been made without the deduction or
withholding.

The Guarantor shall pay interest on any amount due under this guarantee from
the day after the date on which payment was due up to and including the date of
payment in full (whether before or after judgment) in accordance with the Late
Payment of Commercial Debts (Interest) Act 1998.

The Guarantor shall reimburse the Authority for all legal and other costs
(including VAT) incurred by the Authority in connection with the enforcement of
this guarantee.

Settlement

Any settlement or discharge between the Authority and the Contractor and/or the
Guarantor shall be conditional upon no settlement with security or payment to
the Authority by the Contractor or the Guarantor or any other person being
avoided or set aside or ordered to be refunded or reduced by virtue of any
provision or law relating to bankruptcy, insolvency or liquidation for the time
being in force and accordingly (but without limiting the Authority's other rights
hereunder) the Authority shall be entitled to recover from the Guarantor, as if
such settlement or discharge had not occurred, the value which the Authority has
placed upon such settlement or security or the amount of any such payment.

Warranties
The Guarantor warrants and confirms to the Authority that:

10.1.1 it is duly incorporated with limited liability and validly existing under the
laws of England;

10.1.2 it has full power under its memorandum and articles of association or
equivalent constitutional documents in the jurisdiction in which it is
established to enter into this guarantee;

10.1.3 it has full power to perform the obligations expressed to be assumed by
it or contemplated by this guarantee;

10.1.4 it has been duly authorised to enter into this guarantee;

10.1.5 it has taken all necessary corporate action to authorise the execution,
delivery and performance of this guarantee;

10.1.6 this guarantee when executed and delivered will constitute a legally
binding obligation on it enforceable in accordance with its terms;
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10.2

10.3

11

12
12.1

12.2

13
13.1

13.2

10.1.7 all necessary consents and authorisations for the giving and
implementation of this guarantee have been obtained; and

10.1.8 it has not received any notice, nor to the best of its knowledge is there
pending or threatened any notice of any violation of any applicable
laws, ordinances, regulations, rules, decrees, awards, permits or orders
which may affect its ability to perform under this guarantee.

The Guarantor warrants and undertakes to the Authority that it will take all
necessary action directly or indirectly to perform the obligations expressed to be
assumed by it or contemplated by this guarantee and to implement the
provisions of this guarantee.

The Guarantor warrants and confirms to the Authority that it has not entered into
this guarantee in reliance upon, nor has it been induced to enter into this
guarantee by any representation, warranty or undertaking made by or on behalf
of the Authority (whether express or implied and whether pursuant to statute or
otherwise) which is not set out in this guarantee.

Assignment

The Authority shall be entitled by notice in writing to the Guarantor to assign the
benefit of this guarantee at any time to any person without the consent of the
Guarantor being required and any such assignment shall not release the
Guarantor from liability under this guarantee.

Notices

Any notice to or demand on the Guarantor to be served under this guarantee
may be by letter (sent by hand, post, registered post or by the recorded delivery
service) or by electronic mail (confirmed in either case by letter) to the Guarantor
at its address appearing in this guarantee or at such other address as it may
have notified to the Authority in accordance with this clause 12.

Provided the relevant communication is not returned as undelivered, the notice
or communication shall be deemed to have been given two (2) Working Days
after the day on which the letter was posted, or four (4) hours, in the case of
electronic mail or sooner where the other Party acknowledges receipt of such
letters or item of electronic mail.

Waiver

No delay or omission of the Authority in exercising any right, power or privilege
under this guarantee shall impair or be construed as a waiver of such right,
power or privilege nor shall any single or partial exercise of any such right, power
or privilege preclude any further exercise of such right, power or privilege or the
exercise of any other right, power or privilege. The rights and remedies of the
Authority provided for in this guarantee are cumulative and not exclusive of any
rights or remedies provided by law.

A waiver given or consent granted by the Authority under this guarantee will be

effective only if given in writing and then only in the instance and for the purpose
for which it is given.
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13.3 A waiver by the Authority shall not constitute a continuing waiver and shall not

14

15

16
16.1

16.2

17
17.1

17.2

17.3

prevent the Authority from subsequently enforcing any of the provisions of this
guarantee.

Severability

The invalidity, illegality or unenforceability in whole or in part of any of the
provisions of this guarantee shall not affect the validity, legality and enforceability
of the remaining part or provisions of this guarantee.

Contracts (Rights of Third Parties) Act 1999

It is agreed for the purposes of the Contracts (Rights of Third Parties) Act 1999
that this guarantee is not intended to, and does not, give to any person who is
not a party to this guarantee any rights to enforce any provisions contained in
this guarantee except for any person to whom the benefit of this guarantee is
assigned or transferred in accordance with clause 11.

Governing Law

This guarantee and any disputes or claims arising out of or in connection with it,
its subject matter or formation (including non-contractual disputes or claims) is
governed by and shall be construed in accordance with English law.

The Guarantor submits to the exclusive jurisdiction of the English courts for all
purposes relating to this guarantee and any disputes or claims arising out of, or
in connection with, its subject matter or formation (including non-contractual
disputes or claims) [and the Guarantor irrevocably appoints [INSERT NAME] as
its agent for service of process.

Entire Agreement

This guarantee contains the whole agreement between the Parties relating to the
transactions contemplated by this guarantee and supersedes all previous
agreements between the Parties relating to the transactions.

Each party acknowledges that in entering into this guarantee it has not relied on
any representation, warranty, collateral contract or other assurance (except
those set out in this guarantee and the documents referred to in it) made by or
on behalf of any other party before the date of this guarantee. Each party waives
all rights and remedies which, but for this clause 17.2, might otherwise be
available to it in respect of any such representation, warranty, collateral contract
or other assurance.

Nothing in clause 17.2 limits or excludes any liability for fraud.
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This deed has been entered into on the date stated at the beginning of it.

Executed as a Deed for and on behalf of:

(1) [Insert Name of Contractor]

Signed by:-
Director Name:

Director Signature:

Date of Signature:

Witnessed in the presence of:-
Witness Name:

Witness Signature:

Date of Signature:

AND

(2) The Secretary of State for Work
and Pensions, for and on behalf of
the Authority.

Signed by:-
Name:

Signature:
Date of Signature:

Position in Organisation:

Secretary of State Seal
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SCHEDULE 11 — CHANGE CONTROL PROCEDURE

1
11

1.2

1.3

2.2

2.3

2.4

3.2

General Principles of Change Control Procedure

This Schedule 11 sets out the procedure for dealing with Contract Changes and
Operational Changes.

If either Party is in doubt about whether a change falls within the definition of
an Operational Change, it must be processed as a Contract Change.

For any Change Communication to be valid under this Schedule 11, it must be
sent in accordance with the provisions of clause A5 (Notices) as if it were a
notice.

Costs

The Contractor shall be entitled to increase the Contract Price only if it can
demonstrate in the Impact Assessment that the proposed Contract Change
requires additional resources and the Authority agrees to pay such increase.

The Contractor shall decrease the Contract Price if the Impact Assessment
demonstrates that the proposed Contract Change would result in fewer
resources being required to deliver the Services after that Contract Change is
implemented than before that Contract Change is implemented.

Any change to the Contract Price resulting from a Contract Change, whether
the change will cause an increase or a decrease in the Contract Price, will be
strictly proportionate to the increase or decrease in the level of resources
required for the provision of the Services affected by the change.

Both Parties’ costs incurred in respect of any use of this Change Control
Procedure as a result of any error or Default by the Contractor shall be paid for
by the Contractor.

Operational Change Procedure

Any Operational Changes identified by either Party to improve operational
efficiency of the Services may be implemented by the Contractor without
following the Change Control Procedure provided they do not:-

(@) involve the Authority in paying any additional Contract Price or other
COsts;

(b)  have an impact on the business of the Authority;
(© require a change to this Contract; or
(d)  have a direct impact on use of the Services.
Either Party may request an Operational Change by submitting an Operational

Change Request to other Party at any time during the Contract Period, and
which may be sent by electronic mail or by letter.
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3.3

3.4

3.5

4.2

4.3

4.4

4.5

5.2

If the Party that receives an Operational Change Request wishes to agree to
the Operational Change it must submit an Operational Change Confirmation to
the other Party.

The Contractor shall inform the Authority of any impact on the Services
that may arise from the proposed Operational Change.

The Contractor shall complete the Operational Change by the date agreed
by the Parties in the Operational Change Confirmation and shall
promptly notify the Authority when it is completed.

Contract Change Procedure

Either Party may issue a Change Request to the other Party at any time
during the Contract Period. A Change Request shall be substantially in the
form of Appendix 1 of this Schedule 11.

If the Authority issues a Change Request, then the Contractor shall provide as
soon as reasonably practical, and in any event within ten (10) Working Days of
the date of receiving the Change Request, an Impact Assessment to the
Authority.

If the Contractor issues the Change Request, then it shall provide an
Impact Assessment to the Authority at the same time as the Change
Request.

If the Contractor requires any clarification in relation to the Change Request
before it can deliver the Impact Assessment, then it shall make a request
for clarification to the Authority within three (3) Working Days of the date of
receiving the Change Request.

Provided that sufficient information is received by the Authority to fully
understand the nature of the request for clarification and the reasonable
justification for the request, the time period to complete the Impact
Assessment shall be extended by the time taken by the Authority to provide
that clarification. The Authority shall respond to the request for clarification as
soon as is reasonably practicable.

Impact Assessment

An Impact Assessment shall be substantially in the form of Appendix 2 of this
Schedule 11.

Each Impact Assessment shall be completed in good faith and shall include:

(@) details of the impact the proposed Contract Change will have on the
Services and the Contractor's ability to meet its other obligations under
this Contract;

(b) any additional changes to the terms of this Contract that will be
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5.3

5.4

(€)

(d)

(e)

(f)

(9)
(h)

required as a result of that impact which may include changes to:-
(1) the Services and/or the Service Levels;
(i) the format of Authority Data, as set out in the Services;

(i)  the Implementation Plan and any other timetable previously
agreed by the Parties; and

(iv)  other services provided by third party contractors to the
Authority, including any changes required by the proposed
Contract Change to the Authority ICT System;

a timetable for the implementation, together with any proposals for
the testing of the Contract Change;

details of how the proposed Contract Change will ensure compliance
with any applicable change in Law which impacts on the performance of
the Services which comes into force after the Commencement Date;

any amendments to the Contract wording proposed in the Change
Request Form,;

such other information as the Authority may reasonably request in
(or in response to) the Change Request;

details of the cost of implementing the proposed Contract Change; and

details of any ongoing costs required by the proposed Contract Change
when implemented, including any increase or decrease in the Contract
Price, any alteration in the resources and/or expenditure required by
either Party and any alteration to the working practices of either Party.

The calculation of costs for the purposes of paragraphs 5.2(g) and (h) of this
Schedule 11 shall:

(@)

(b)

(©)
(d)

include estimated volumes of each type of resource to be employed
and the applicable rate card, where appropriate;

include full disclosure of any assumptions underlying such
Impact Assessment;

include evidence of the cost of any assets required for the Change; and

include details of any new Sub-contracts necessary to accomplish
the Change.

If the Contract Change involves the processing or transfer of any Personal
Data outside the European Economic Area, the preparation of the Impact
Assessment shall also be subject to clause E2 (Protection of Personal Data).
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5.5

5.6

5.7

6.2

6.3

6.4

Subject to the provisions of paragraph 5.6 of this Schedule 11, the Authority
shall review the Impact Assessment and respond to the Contractor in
accordance with paragraph 6 of this Schedule 11 within fifteen
(15) Working Days of receiving the Impact Assessment.

If the Authority is the Receiving Party and the Authority reasonably considers
that it requires further information regarding the proposed Contract Change
so that it may properly evaluate the Change Request and the Impact
Assessment or that a Change Request or Impact Assessment contains
errors it shall notify the Contractor of this fact and detail any further
information that it requires. The Contractor shall then re-issue the relevant
Impact Assessment to the Authority within ten (10) Working Days of receiving
such notification.

At the Authority's discretion, the Parties may repeat the process described
in paragraph 5.6 of this Schedule 11 until the Authority is satisfied that it has
sufficient information to properly evaluate the Change Request and Impact
Assessment to enable it to take one of the steps prescribed by paragraph 6 of
this Schedule 11.

Authority’s Right of Approval

Subject to paragraphs 5.6 and 5.7 of this Schedule 11, within fifteen (15)
Working Days, or timescale agreed between both Parties, of receiving the
Impact Assessment from the Contractor, the Authority shall do one of the
following:

(@) approve the proposed Contract Change, in which case the Parties
shall follow the procedure set out in paragraph 6.5 of this Schedule 11;
or

(b) in its absolute discretion reject the Contract Change, in which case it
shall notify the Contractor of the rejection. The Authority shall not
reject any proposed Contract Change to the extent that the Contract
Change is necessary for the Contractor or the Services to comply
with any changes in Law.

N o proposed Contract Change shall be implemented by the Contractor until
a Change Authorisation Note has been signed and issued by the Authority in
accordance with paragraph 6.5 of this Schedule 11

Unless the Authority expressly agrees (or requires) otherwise in writing, the
Contractor shall continue to supply the Services in accordance with the
existing terms of this Contract as if the proposed Contract Change did not

apply.

Any discussions, negotiations or other communications which may take place

between the Authority and the Contractor in connection with any proposed
Contract Change, including the submission of any Change Communications,
shall be without prejudice to each Party’s other rights under this Contract.
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6.5

7.2

7.3

8.2

If the Authority approves the proposed Contract Change pursuant to
paragraph 6.1 of this Schedule 11 and it has not been rejected by the
Contractor in accordance with paragraph 7 of this Schedule 11, then the
Authority shall prepare two copies of a Change Authorisation Note in the form
of Appendix 3 of this Schedule 11 and send them to the Contractor. The
Contractor shall sign both copies and deliver both signed copies to the
Authority for its signature. Following receipt by the Authority of the Change
Authorisation Note, it shall sign both copies and return one copy to the
Contractor. On the Authority's signature the Change Authorisation Note shall
constitute a binding change to this Contract.

Contractor’s Right Of Rejection
Following an Impact Assessment, if the Contractor reasonably believes that
any proposed Contract Change which is requested by the Authority would:

(@) materially and adversely affect the risks to the health and safety of any
person; and/or

(b)  require the Services to be performed in a way that infringes any Law,

then the Contractor shall be entitled to reject the proposed Contract
Change and shall notify the Authority of its reasons for doing so within five (5)
Working Days after the date on which it is obliged to deliver the Impact
Assessment pursuant to paragraph 5.2 of this Schedule 11.

The Contractor shall have the right to reject a Change Request solely in the
manner set out in paragraph 7.1 of this Schedule 11.

Failure to Comply

If the Contractor fails to complete an Impact Assessment, implement or
successfully comply with the Contract Change by the required date, the
Authority may:-

(@) give the Contractor a further opportunity to implement or comply with
the Contract Change; or

(b)  escalate any issues arising out of the failure to implement or comply
with the Contract Change to the Contractor’s finance director (or
equivalent) under the dispute resolution procedure set out in clause 12
(Dispute Resolution).

If, despite the measures taken under paragraphs 8.1 (a) & 8.1(b) of this
Schedule 11, the Contractor fails to implement or comply with the Contract
Change, the Authority may elect to refer the matter for resolution by the
dispute resolution procedure set out in clause 12 (Dispute Resolution).

Management Information
The Parties shall update the Contract to reflect all Contract Changes or
Operational Changes agreed in the relevant Change Authorisation Note or
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Operational Change Request and annotate with a reference to the Change
Authorisation Note or Operational Change Request pursuant to which the
relevant Contract Changes or Operational Changes were agreed.
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APPENDIX 1 - Change Request Form

(For Completion by the Party Requesting Change)

Change Request Contract Title & Contract Contractor Name & Registered
No: Number: No:
Contract Change Title: Contract Change Implementation Date:

Full Description of Requested Contract Change (including proposed changes to
wording of the contract):

Reasons for and Benefits of Requested Contract Change:

Name of Owner Requesting Change:

Signature of Owner Requesting Change:

Date of Signature:

(For Completion by Party Receiving Request for Change)
Disadvantages of Requested Contract Change, if any:

Details of any proposed alternative scenarios, if any;

Authorisation to Complete Impact Assessment: (Name)

Impact Assessment Assigned to: (Name)

Impact Assessment Assigned on: (Date)
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APPENDIX 2 - Impact Assessment
(For Completion by DWP Contractor)

Change Request Contract Title & Contract Contractor Name & Registered
No: Number: No:
Contract Change Title: Contract Change Implementation Date:

Full Details of the Impact the proposed Contract Change will have on the services
and your ability to meet your other obligations under this Contract:

Any additional changes to this Contract that will be required as a result of the change —
including any:

1.Service/Service Levels/Performance Levels

2.Format of Authority Data

3.Timetable for the Implementation, including testing

4.Amendments to contract wording

5.Cost of implementing the change — ongoing/increase/decrease in costs
6.Alteration in Resources — estimated volumes and applicable rates

Impact Assessment Completed by: (Name & Position in Organisation)

(For Completion by DWP)
Impact Assessment Approved by: (Name & Date)

Impact Assessment Rejected by: (Name & Date)

Reason for Rejection:
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APPENDIX 3 - Change Authorisation Note

(For Completion by DWP)

Change Request No: | Contract Title & Contract No: Contractor Name &
Registered No:

Contract Change Title: Contract Change
Implementation Date:

Detailed Description of Agreed Contract Change for which the Impact Assessment
has been prepared. Provide details:

Details of Agreed adjusted Contract Price resulting from the Contract Change for
which the Impact Assessment has been prepared. Provide details:

Amended/New Contract Wording — must include details of Cross Referencing to
Original Contract Documents:

In consideration of the rights and obligations created, granted and assumed by each
Party to the other Party pursuant to this Change Authorisation Note, the Parties have
agreed to enter into this Change Authorisation Note.

The provisions of the Contract shall, save as amended in this Change Authorisation
Note, continue in full force and effect, and shall be read and construed as one
document with this Change Authorisation Note.

(If the original was entered into as a Deed this Change Authorisation Note will
need to be executed as a Deed — delete this signature box and use alternative
below)

Signed on Behalf of the Authority: Signed on Behalf of the Contractor:
Signature: Signature:
Name: Name:
Position: Position:
Date: Date:
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(Remove the signature box below if original was not entered into as a Deed)

Executed as a Deed for and on behalf of:

Signed on behalf of the Contractor:-
Director Name:

Director Signature:

Date of Signature:

Witnessed on behalf of the Contractor in
the presence of:-

Witness Name:

Witness Signature:

Date of Signature:

AND

The Secretary of State for Work and
Pensions, for and on behalf of the
Authority.

Signed by:-
Name:

Signature:
Date of Signature:

Position in Organisation:

Secretary of State Seal:-
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