

London Underground Limited (LUL)

Deep Tube Upgrade Programme (DTUP)

One Person Operation (OPO) CCTV System Contract

Section 2

Implementation Work Terms

Schedule 2B

Bakerloo Line Option

Contract Data

MAIN OPTION D
CONTRACT DATA
PART 1

Deep Tube Upgrade Programme

OPO CCTV System

Bakerloo Line

To be provided to the *Contractor* prior to the Option Date.

MAIN OPTION D
CONTRACT DATA
PART 2

Deep Tube Upgrade Programme

OPO CCTV System

Bakerloo Line

To be provided to the *Contractor* prior to the Option Date.