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Schedule 1 - Definitions of Contract

Articles

Authority

Authority’s Representative(s)

Business Day

Central Government Body

Collect

Commercial Packaging

Conditions

Consignee

Consignor

Contract

Contract Price

means the Contractor Deliverables (goods and/or the services),
including Packaging (and Certificate(s) of Conformity and supplied
in accordance with any QA requirements if specified) which the
Contractor is required to provide under the Contract in accordance
with Schedule 2 (Schedule of Requirements), but excluding
incidentals outside Schedule 2 (Schedule of Requirements) such
as progress reports. (This definition only applies when
DEFCONSs are added to these Conditions);

means the Secretary of State for Defence acting on behalf of the
Crown;

shall be those person(s) defined in Schedule 3 (Contract Data
Sheet) who will act as the Authority’s Representative(s) in
connection with the Contract. Where the term “Authority’s
Representative(s)” in the Conditions is immediately followed by a
functional description in brackets, the appropriate Authority’s
Representative(s) shall be the designated person(s) for the
purposes of condition 8;

means 09:00 to 17:00 Monday to Friday, excluding public and
statutory holidays;

a body listed in one of the following sub-categories of the Central
Government classification of the Public Sector Classification
Guide, as published and amended from time to time by the Office
for National Statistics:

a. Government Department;

b. Non-Departmental Public Body or Assembly Sponsored
Public Body (advisory, executive, or tribunal);

C. Non-Ministerial Department; or

d. Executive Agency;

means pick up the Contractor Deliverables from the Consignor.
This shall include loading, and any other specific arrangements,
agreed in accordance with clause 28.c and Collected and
Collection shall be construed accordingly;

means commercial Packaging for military use as described in Def
Stan 81-041 (Part 1)

means the terms and conditions set out in this document;

means that part of the Authority identified in Schedule 3 (Contract
Data Sheet) to whom the Contractor Deliverables are to be
Delivered or on whose behalf they are to be Collected at the
address specified in Schedule 3 (Contract Data Sheet) or such
other part of the Authority as may be instructed by the Authority by
means of a Diversion Order;

means the name and address specified in Schedule 3 (Contract
Data Sheet) from whom the Contractor Deliverables will be
dispatched or Collected;

means the Contract including its Schedules and any amendments
agreed by the Parties in accordance with condition 6 (Amendments
to Contract);

means the amount set out in Schedule 2 (Schedule of



Contract SPMAP/0093
Schedules to Standardised Contract 2

Contractor

Contractor Commercially

Sensitive Information

Contractor Deliverables

Control

CPET

Crown Use

Dangerous Goods

Requirements) to be paid (inclusive of Packaging and exclusive of
any applicable VAT) by the Authority to the Contractor, for the full
and proper performance by the Contractor of its obligations under
the Contract.

means the person who, by the Contract, undertakes to supply the
Contractor Deliverables, for the Authority as is provided by the
Contract. Where the Contractor is an individual or a partnership,
the expression shall include the personal representatives of the
individual or of the partners, as the case may be, and the
expression shall also include any person to whom the benefit of the
Contract may be assigned by the Contractor with the consent of
the Authority;

means the Information listed in the completed Schedule 5
(Contractor's Commercially Sensitive Information Form), which is
Information notified by the Contractor to the Authority, which is
acknowledged by the Authority as being commercially sensitive;

means the goods and/or the services, including Packaging (and
Certificate(s) of Conformity and supplied in accordance with any
QA requirements if specified) which the Contractor is required to
provide under the Contract;

means the power of a person to secure that the affairs of the
Contractor are conducted in accordance with the wishes of that
person:

a. by means of the holding of shares, or the possession of
voting powers in, or in relation to, the Contractor; or

b. by virtue of any powers conferred by the constitutional or
corporate documents, or any other document, regulating the
Contractor;

and a change of Control occurs if a person who Controls the
Contractor ceases to do so or if another person acquires Control of
the Contractor;

means the UK Government’s Central Point of Expertise on Timber,
which provides a free telephone helpline and website to support
implementation of the UK Government timber procurement policy

in relation to a patent means the doing of anything by virtue of
Sections 55 to 57 of the Patents Act 1977 which otherwise would
be an infringement of the patent and in relation to a Registered
Design has the meaning given in paragraph 2A(6) of the First
Schedule to the Registered Designs Act 1949;

means those substances, preparations and articles that are
capable of posing a risk to health, safety, property or the
environment which are prohibited by regulation, or classified and
authorised only under the conditions prescribed by the:

a. Carriage of Dangerous Goods and Use of Transportable
Pressure Equipment Regulations 2009 (CDG) (as amended 2011);
b. European Agreement Concerning the International Carriage
of Dangerous Goods by Road (ADR);

c. Regulations Concerning the International Carriage of
Dangerous Goods by Rail (RID);

d. International Maritime Dangerous Goods (IMDG) Code;

e. International Civil Aviation Organisation (ICAO) Technical
Instructions for the Safe Transport of Dangerous Goods by Air;

f. International Air Transport Association (IATA) Dangerous
Goods Regulations.
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DBS Finance

DEFFORM

DEF STAN

Deliver

Delivery Date

Denomination of Quantity
(D of Q)
Design Right(s)

Diversion Order

Effective Date of Contract

Evidence

Firm Price

FLEGT

Government Furnished
Assets (GFA)

Hazardous Contractor
Deliverable

Independent Verification

means Defence Business Services Finance, at the address stated
in Schedule 3 (Contract Data Sheet);

means the MOD DEFFORM series which can be found at
https://www.aof.mod.uk;

means Defence Standards which can be accessed at
https://www.dstan.mod.uk;

means hand over the Contractor Deliverables to the Consignee.
This shall include unloading, and any other specific arrangements,
agreed in accordance with condition 28 and Delivered and Delivery
shall be construed accordingly;

means the date as specified in Schedule 2 (Schedule of
Requirements) on which the Contractor Deliverables or the
relevant portion of them are to be Delivered or made available for
Collection;

means the quantity or measure by which an item of material is
managed,;

has the meaning ascribed to it by Section 213 of the Copyright,
Designs and Patents Act 1988;

means the Authority’s written instruction (typically given by MOD
Form 199) for urgent Delivery of specified quantities of Contractor
Deliverables to a Consignee other than the Consignee stated in
Schedule 3 (Contract Data Sheet);

means the date specified on the Authority’s acceptance letter;

means either:

a. an invoice or delivery note from the timber supplier or
Subcontractor to the Contractor specifying that the product
supplied to the Authority is FSC or PEFC certified; or

b. other robust Evidence of sustainability or FLEGT licensed
origin, as advised by CPET;

means a price (excluding VAT) which is not subject to variation;

means the Forest Law Enforcement, Governance and Trade
initiative by the European Union to use the power of timber-
consuming countries to reduce the extent of illegal logging;

is a generic term for any MOD asset such as equipment,
information or resources issued or made available to the
Contractor in connection with the Contract by or on behalf of the
Authority;

means a Contractor Deliverable or a component of a Contractor
Deliverable that is itself a hazardous material or substance or that
may in the course of its use, maintenance, disposal, or in the event
of an accident, release one or more hazardous materials or
substances and each material or substance that may be so
released;

means that an evaluation is undertaken and reported by an
individual or body whose organisation, systems and procedures
conform to “ISO Guide 65:1996 (EN 45011:1998) General


https://www.aof.mod.uk/
http://www.dstan.mod.uk/
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Information

Issued Property

Legal and Sustainable

Legislation

Military Level Packaging (MLP)

Military Packager
Approval Scheme (MPAS)

Military Packaging Level (MPL)

MPAS Registered Organisation

MPAS Certificated Designer

NATO

Notices

Overseas

Packaging

requirements for bodies operating product certification systems or
equivalent”, and who is accredited to audit against forest
management standards by a body whose organisation, systems
and procedures conform to “ISO 17011: 2004 General
Requirements for Providing Assessment and Accreditation of
Conformity Assessment Bodies or equivalent”;

means any Information in any written or other tangible form
disclosed to one Party by or on behalf of the other Party under or in
connection with the Contract;

means any item of Government Furnished Assets (GFA), including
any materiel issued or otherwise furnished to the Contractor in
connection with the Contract by or on behalf of the Authority;

means production and process methods, also referred to as timber
production standards, as defined by the document titled “UK
Government Timber Production Policy: Definition of legal and
sustainable for timber procurement”. The edition current on the
day the Contract documents are issued by the Authority shall

apply;

means in relation to the United Kingdom any Act of Parliament, any
subordinate legislation within the meaning of section 21 of the
Interpretation Act 1978, any exercise of Royal Prerogative or any
enforceable community right within the meaning of Section 2 of the
European Communities Act 1972;

means Packaging that provides enhanced protection in
accordance with Def Stan 81-041 (Part 1), beyond that which
Commercial Packaging normally provides for the military supply
chain;

is a MOD sponsored scheme to certify military Packaging
designers and register organisations, as capable of producing
acceptable Services Packaging Instruction Sheet (SPIS) designs in
accordance with Defence Standard (Def Stan) 81-041 (Part 4);

shall have the meaning described in Def Stan 81-041 (Part 1);

is a packaging organisation having one or more MPAS Certificated
Designers capable of Military Level designs. A company capable
of both Military Level and commercial Packaging designs including
MOD labelling requirements;

shall mean an experienced Packaging designer trained and
certified to MPAS requirements;

means the North Atlantic Treaty Organisation which is an inter-
governmental military alliance based on the North Atlantic Treaty
which was signed on 4 April 1949;

shall mean all Notices, orders, or other forms of communication
required to be given in writing under or in connection with the
Contract;

shall mean non UK or foreign;
Verbh. The operations involved in the preparation of materiel for;

transportation, handling, storage and Delivery to the user;
Noun. The materials and components used for the preparation of
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Packaging Design Authority
(PDA)

Parties

Primary Packaging Quantity

(PPQ)

Recycled Timber

Safety Data Sheet

Schedule of Requirements

Short-Rotation Coppice

Specification

STANAG 4329

Subcontractor

Timber and Wood-Derived
Products

the Contractor Deliverables for transportation and storage in
accordance with the Contract;

shall mean the organisation that is responsible for the original
design of the Packaging except where transferred by agreement.
The PDA shall be identified in the Contract, see Annex A to
Schedule 3 (Appendix — Addresses and Other Information), Box 3;

means the Contractor and the Authority, and Party shall be
construed accordingly;

means the quantity of an item of material to be contained in an
individual package, which has been selected as being the most
suitable for issue(s) to the ultimate user, as described in Def Stan
81-041 (Part 1);

means recovered wood that prior to being supplied to the Authority
had an end use as a standalone object or as part of a structure.
Recycled Timber covers:

a. pre-consumer reclaimed wood and wood fibre and industrial
by-products;

b. post-consumer reclaimed wood and wood fibre, and
driftwood,;

C. reclaimed timber abandoned or confiscated at least ten
years previously;

it excludes sawmill co-products;

has the meaning as defined in the Registration, Evaluation,
Authorisation and Restriction of Chemicals (REACH) Regulations
2007 (as amended);

means Schedule 2 (Schedule of Requirements), which identifies,
either directly or by reference, Contractor Deliverables to be
provided, the quantities and dates involved and the price or pricing
terms in relation to each Contractor Deliverable;

means a specific management regime whereby the poles of trees
are cut every one to two years and which is aimed at producing
biomass for energy. It is exempt from the UK Government timber
procurement policy. For avoidance of doubt, Short-Rotation
Coppice is not conventional coppice, which is subject to the timber

policy;

means the description of the Contractor Deliverables, including any
specifications, drawings, samples and / or patterns, referred to in
Schedule 2 (Schedule of Requirements);

means the publication NATO Standard Bar Code Symbologies
which can be sourced at https://www.dstan.mod.uk/fags.html;

means any subcontractor engaged by the Contractor or by any
other subcontractor of the Contractor at any level of subcontracting
to provide Contractor Deliverables wholly or substantially for the
purpose of performing (or contributing to the performance of) the
whole or any part of this Contract and ‘Subcontract’ shall be
interpreted accordingly;

means timber (including Recycled Timber and Virgin Timber but
excluding Short-Rotation Coppice) and any products that contain
wood or wood fibre derived from those timbers. Such products
range from solid wood to those where the manufacturing


http://www.dstan.mod.uk/faqs.html
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Transparency Information

Virgin Timber

processes obscure the wood element;

means the content of this Contract in its entirety, including from
time to time agreed changes to the Contract, and details of any
payments made by the Authority to the Contractor under the
Contract;

means Timber and Wood-Derived Products that do not include
Recycled Timber.
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Annex A to Schedule 1 — Additional Definitions of Contract iaw. Conditions 45 - 47
(Additional Conditions)

Not applicable
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Schedule 2 - Schedule of Requirements for Contract No: SPMAP/0093

Milestone Payment Plan for Bell 212 Aircraft Modifications

Serial Milestone Entry Criteria Exit Criteria? Date? Value £
1 Deposit for Line The Contractor shall: The Contractor shall either:
Replaceable Units 1 week from I
a. Procure Line Replaceable Units in a. Provide evidence that the deposit for Contract
accordance with Letter of Intent. the LRUs have been paid by the Award
Contractor.
b. Provide evidence such as a liability
report that the Contractor owes the
deposit payment.
2 Preliminary Design | The Contractor shall: The Contractor shall:
Review +2 weeks ]
a. Convene a Preliminary Design a. Provide Draft Design specifications from Contract
Review to be chaired by the Authority for each of the modifications to the Award
held at a venue to be agreed with the satisfaction of the Local Technical
Authority. Committee Stakeholders (TAA,
b. Present the outline General RTSA, Mil CAM).
Arrangement (GA) drawings for each b. Approval shall be confirmed on
modification. acceptance of PDR minutes provided
c. Outline delivery dates for Line by the Contractor.
Replaceable Units (LRUs) and
Modification Kits.
d. Outline embodiment schedule up to
completion of Trial Installation (TI)
aircraft.
3 Line Replaceable The Contractor shall: The Contractor either shall:
Units a. Provide evidence that the LRUs have W/C 26th ]
a. Procure Line Replaceable Units for been receipted by the Contractor. March 2018
the modification package. b. Provide evidence such as a liability

1 Exit criteria is in accordance with Schedule 8 Acceptance procedure and payment will be subject to acceptance of each milestone.
2 Note that the dates provided are indicative



Contract SPMAP/0093

Schedules to Standardised Contract 2

Serial Milestone Entry Criteria Exit Criteria® Date? Value £
report that the Contractor owes the
payment.
4 Critical Design The Contractor shall: The Contractor shall:
Review + 6 weeks [ ]
a. Convene a Critical Design Review to a. Provide updated Draft Design
be chaired by the Authority held at a specifications of the modifications to
venue to be agreed with the the satisfaction of the Local
Authority. Technical Committee Stakeholders
b. Present updated GA drawings. (TAA, RTSA, Mil CAM).
c. Present any changes to the delivery b. Provide the following Draft
dates of the LRUs or Modification documentation:
Kits. i. Change Embodiment and
d. Present any changes to the Approval.
embodiment schedule. ii. Certification Plan.
e. Present any identified risks to the iii. Instructions for Continued
embodiment schedule up to Airworthiness.
completion of Tl aircraft. iv. Safety/Hazard Analysis.
V. Weight & Balance Changes.
Vi. Flight Manual Supplement
Amendment.
Vii. Aircrew Manual amendment.
5 TI Kit The Contractor shall: The Contractor either shall:
+8 weeks e
a. Procure TI Kit. a. Provide evidence that the Tl Kit has
been receipted by the Contractor.
b. Provide evidence such as a liability
report that the Contractor owes the
payment.
6a | Tl Complete / Final | The Contractor shall: The Contractor shall: +19 weeks -

Design Review on
all Modifications
except Global
Navigation Satellite
System (GNSS)

a. Installation of the modifications,
excluding the GNSS, complete.

b. Convene a Final Design Review,
excluding the GNSS, to be chaired

a. Provide documentation to
demonstrate that the Trial
Installation, excluding the GNSS, is
complete.




Contract SPMAP/0093
Schedules to Standardised Contract 2

Serial Milestone Entry Criteria Exit Criteria® Date? Value £
by the Authority held at a venue to be b. Provide an EASA Certified Design for
agreed with the Authority. each of the modifications, excluding

c. Present the Final Design of each of the GNSS, to the satisfaction of the
the modifications, excluding the Local Technical Committee (TAA,
GNSS, embodied. RTSA, Mil CAM). To include:

d. Presentthe draft CTT training i. Change Embodiment and
syllabus, excluding the GNSS, Approval.
amendment. ii. Instructions for Continued

e. Present the draft syllabus, excluding Airworthiness.
the GNSS, for the Train The Trainer iii. Any Flight Manual
course. Supplements/Change Sheets

required.
iv. Certification Plan.
v. Weight & Balance Changes.
vi. Electrical Load
Analysis/Changes.
vii. Safety Assessment/Hazard
Analysis.
c. Amended CTT training syllabus
approved by the Authority.
d. Train The Trainer syllabus approved
by the Authority.
e.
6b Tl Complete / Final | The Contractor shall: The Contractor shall: +19 weeks f
Design Review on
GNSS a. Installation of the GNSS modification a. Provide documentation to
complete. demonstrate that the Trial Installation

b. Convene a Final Design Review for for GNSS is complete.
eh GNSS to be chaired by the b. Provide an EASA Certified Design for
Authority held at a venue to be the GNSS to the satisfaction of the
agreed with the Authority. Local Technical Committee (TAA,

c. Present the Final Design of the RTSA, Mil CAM). To include:
GNSS. viii. Change Embodiment and

d. Presentthe draft CTT training Approval.
syllabus amendment for the GNSS.
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Serial

Milestone

Entry Criteria

Exit Criterial

Date?

Value £

e. Present the draft syllabus for the
Train The Trainer course for the
GNSS.

iX. Instructions for Continued
Airworthiness.

X. Any Flight Manual
Supplements/Change Sheets
required.

xi. Certification Plan.

xii. Weight & Balance Changes.

xiii. Electrical Load
Analysis/Changes.

xiv. Safety Assessment / Hazard
Analysis.

c. Amended CTT training syllabus
approved by the Authority.

d. Train The Trainer syllabus approved
by the Authority.

Series Aircraft
Modification Kits

The Contractor shall:

a. Procure Modification Kits.

The Contractor shall:

a. Provide evidence that the Tl Kit has
been receipted by the Contractor.

b. Provide evidence such as a liability
report that the Contractor owes the
payment.

TBC

Aircraft 2/ 3

The Contractor shall:

a. Install the modification package to
aircraft 2 and 3.
b. Approved Train the Trainer syllabus.

The Contractor shall:

a. Provide documentation to
demonstrate that the Installation is
complete on aircraft 2 and 3 and the
aircraft are serviceable.

b. Authority Qualified Helicopter
Instructors (QHIs) completed the
Train the Trainer course.

TBC

Aircraft4/5

The Contractor shall:

The Contractor shall:
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Serial Milestone Entry Criteria Exit Criteria® Date? Value £
a. Install the modifications to aircraft 4 a. Provide documentation to TBC I
and 5. demonstrate that the Installation is

complete on aircraft 4 and 5 and the
aircraft are serviceable.

Total £1,519,701.12
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Schedule 3 — Contract Data Sheet

General Conditions

Condition 2 — Duration of Contract:

The Contract expiry date shall be: 31 March 2019

Condition 4 — Governing Law:
Contract to be governed and construed in accordance with:
English Law  [X]
Scots Law [] clause 4.d shall apply
Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably

appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in
accordance with clause 4.g (if applicable) are as follows:

Condition 8 — Authority’s Representatives:
The Authority’s Representatives for the Contract are as follows:
Commercial: Emily Leach - DES SPMAP-ComrclOffr-3  (as per DEFFORM 111)

Project Manager: DES SPMAP-FCAP-RW-Brunei-Eng2 (as per DEFFORM 111)

Condition 19 — Notices:
Notices served under the Contract shall be sent to the following address:
Authority: Emily Leach - DES SPMAP-ComrclOffr-3  (as per DEFFORM 111)
Contractor: howard.smith@Cobham.com

Notices can be sent by electronic mail? [X]

Clause 20.a — Progress Meetings:
The Contractor shall be required to attend the following meetings:

Type: Progress Meeting

Frequency: 1 month following receipt of monthly progress report

Location: Abbey Wood, Basingstoke or teleconference

Attendees: DES SPMAP-FCAP-RW-Brunei-Eng2, Project Manager representative from Cobham, Mil
CAM (if applicable), Commercial representative (if applicable)

Clause 20.b — Progress Reports:

The Contractor is required to submit the following Reports:

Type: Progress Report

Frequency: On a monthly basis, at least two working days prior to the monthly progress meeting
Content: Information required and the format of report in accordance with the template at Annex D and
the financial management report at Annex H.

Reports shall be Delivered to the following address: DESSPMAP-FCAP-RW-Brunei-Eng2@mod.gov.uk
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Supply of Contractor Deliverables

Condition 21 — Quality Assurance;
Is a Deliverable Quality Plan required for this Contract? [ ] (tick as appropriate)

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered to the
Authority (Quality) within Business Days of Contract Award. Once agreed by the Authority
the Quality Plan shall be incorporated into the Contract. The Contractor shall remain at all times solely
responsible for the accuracy, suitability and applicability of the Deliverable Quality Plan.

Other Quality Assurance Requirements:

AQAP 2110
DEFSTAN 05-61 Part 1 & 4

Condition 22 — Marking of Contractor Deliverables:
Special Marking requirements:

N/A

Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and Substances:
A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance Statement), and if
applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS
WORD format to:

a) The Authority’s Representative (Commercial)

b) Defence Safety Authority — DSA-DLSR-MovTpt-DGHSIS@mod.uk

to be Delivered by the following date: 28 February 2017

Condition 25 — Timber and Wood-Derived Products:
A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data
Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the
Authority’s Representative (Commercial)

to be Delivered by the following date: 28 February 2017

Condition 26 — Certificate of Conformity:
Is a Certificate of Conformity required for this Contract? X (tick as appropriate)
Applicable to Line Items: All of the Milestones agreed

If required, does the Contractor Deliverables require traceability throughout the supply chain? X
(tick as appropriate)

Applicable to Line Items: All of the Milestones agreed



mailto:DSA-DLSR-MovTpt-DGHSIS@mod.uk
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Clause 28.b — Delivery by the Contractor:

The following Line Items are to be Delivered by the Contractor:

Special Delivery Instructions:

Each consignment is to be accompanied by a DEFFORM 129J.

Clause 28.c - Collection by the Authority:

The following Line Items are to be Collected by the Authority:

Special Delivery Instructions:

Each consignment is to be accompanied by a DEFFORM 129J.

Consignor details (in accordance with 28.c.(4)):
Line ltems: Address:

Line Items: Address:

Consignee details (in accordance with condition 23):
Line ltems: Address:

Line Items: Address:

Condition 30 — Rejection:

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise

specified here:

The time limit for rejection shall be 30 Business Days.

Condition 32 — Self-to-Self Delivery:

Self-to-Self Delivery required? X (tick as appropriate)

Pricing and Payment

Condition 35 — Contract Price:

All items/deliverables detailed in the Milestone Payment Plan (to be agreed) shall be FIRM Price
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Termination

Condition 42 — Termination for Convenience:
The Notice period for terminating the Contract shall be twenty (20) days unless otherwise specified here:

The Notice period for termination shall be 20 Business Days

Other Addresses and Other Information (forms and publications addresses and official use information)

See Annex A to Schedule 3 (DEFFORM 111)
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Schedule 3
Annex A

DEFFORM 111
(Edn 11/17)

Appendix - Addresses and Other Information

1. Commercial Officer

Name: Emily Leach

Address: NH1 Spruce 0B #1013
MOD Abbey Wood

Bristol

BS34 8JH

Email: emily.leach101@mod.gov.uk

8. Public Accounting Authority

1. Returns under DEFCON 694 (or SC equivalent) should be sent
to DBS Finance ADMT — Assets In Industry 1, Level 4 Piccadilly
Gate, Store Street, Manchester, M1 2WD

@ 44 (0) 161 233 5397

2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4
Piccadilly Gate, Store Street, Manchester, M1 2WD
@ 44 (0) 161 233 5394

2. Project Manager, Equipment Support Manager or PT Leader
(from whom technical information is available)

Name: Gareth Morgan

Address: NH1 Spruce 0B #1013

MOD Abbey Wood

Bristol

BS34 8JH

Email: gareth.morgan240@mod.gov.uk

9. Consignment Instructions

The items are to be consigned as follows:

3. Packaging Design Authority

Organisation & point of contact:

(Where no address is shown please contact the Project Team in Box 2)

10. Transport. The appropriate Ministry of Defence Transport
Offices are:

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail
Point 3351, BRISTOL BS34 8JH

Air Freight Centre

IMPORTS & 030 679 81113 /81114 Fax 0117 913 8943
EXPORTS & 030 67981113 /81114 Fax 0117 913 8943
Surface Freight Centre

4. (a) Supply / Support Management Branch or Order Manager:
Branch/Name:

Tel No:

(b) U.LN.

IMPORTS @& 030 679 81129 /81133 /81138 Fax 0117 913 8946
EXPORTS @& 030 679 81129 /81133 /81138 Fax 0117 913 8946
B. JSCS

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)
JSCS Fax No. 01869 256837
www.freightcollection.com

5. Drawings/Specifications are available from

11. The Invoice Paying Authority

Ministry of Defence @& 0151-242-2000

DBS Finance

Walker House, Exchange Flags Fax: 0151-242-2809
Liverpool, L2 3YL Website is:

https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing

6. INTENTIONALLY BLANK

12. Forms and Documentation are available through *:
Ministry of Defence, Forms and Pubs Commodity Management
PO Box 2, Building C16, C Site

Lower Arncott

Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824)
Applications via fax or email: DESLCSLS-
OpsFormsandPubs@mod.uk

7. Quality Assurance Representative:
Commercial staff are reminded that all Quality Assurance requirements
should be listed under the General Contract Conditions.

AQAPS and DEF STANSs are available from UK Defence
Standardization, for access to the documents and details of the
helpdesk visit http://dstan.uwh.diif.r.mil.uk/ [intranet] or
https://www.dstan.mod.uk/ [extranet, registration needed)].

*NOTE

1.Many DEFCONs and DEFFORMSs can be obtained from the MOD
Internet Site:
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm

2. If the required forms or documentation are not available on the
MOD Intranet site requests should be submitted through the
Commercial Officer named in Section 1.



http://www.freightcollection.com/
https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
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Schedule 4 - Contract Change Control Procedure (i.a.w. clause 6.b) for Contract No:

SPMAP/0093
1.

Authority Changes

Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled, acting
reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with
this Schedule 4.

Notice of Change

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of
Change") on the Contractor.

b. The Authority Notice of Change shall set out the change required to the Contractor
Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a
"Contractor Change Proposal) in accordance with clause 3 below.

Contractor Change Proposal

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such
other period as the Parties may agree) after having received the Authority Notice of Change, the
Contractor shall deliver to the Authority a Contractor Change Proposal.

b. The Contractor Change Proposal shall include:
(1) the effect of the Change on the Contractor’s obligations under the Contract;
(2) a detailed breakdown of any costs which result from the Change;
(3) the programme for implementing the Change;

(4) any amendment required to this Contract as a result of the Change, including,
where appropriate, to the Contract Price; and

(5) such other information as the Authority may reasonably require.

C. The price for any Change shall be based on the prices (including all rates) already
agreed for the Contract and shall include, without double recovery, only such charges that are
fairly and properly attributable to the Change.

Contractor Change Proposal — Process and Implementation

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the

Authority shall:
(1) evaluate the Contractor Change Proposal,
(2) where necessary, discuss with the Contractor any issues arising and following

such discussions the Authority may modify the Authority Notice of Change and the
Contractor shall as soon as practicable, and in any event not more than ten (10) Business
Days (or such other period as the Parties may agree) after receipt of such modification,
submit an amended Contractor Change Proposal.

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal
(amended as necessary) the Authority shall:

(1) indicate its acceptance of the Change Proposal by issuing an amendment to the
Contract in accordance with Condition 6 (Amendments to Contract); or

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and
withdrawing (where issued) the Authority Notice of Change.

c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for
such rejection.

d. The Authority shall not be liable to the Contractor for any additional work undertaken or
expense incurred unless a Contractor Change Proposal has been accepted in accordance with
Clause 4b.(1) above.
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5.

Contractor Changes

If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on
the Authority, which shall include all of the information required by Clause 3b above, and the
process at Clause 4 above shall apply.
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Schedule 5 - Contractor’'s Commercially Sensitive Information Form (i.a.w. condition 13)
for Contract No: SPMAP/0093

Contract No: SPMAP/0093

Description of Contractor's Commercially Sensitive Information:

Details of Proposal Pricing

Cross Reference(s) to location of sensitive information:

DEFFORMA47A (Offer)
DEFFORM 815 Contract Pricing Statement

Supporting Price Breakdown Information

Explanation of Sensitivity:
These sections give details of our pricing for the SPMAP/0093

Details of potential harm resulting from disclosure:

Release of this information would damage CHS's ability to bid for further rotary wing work as it
would result in potential competitors understanding Cobham's approach to pricing as well as that

of the principle subcontractor.

Period of Confidence (if applicable):
As CHS intend to continue to bid for further MoD rotary wing contracts in the future, the

information above remains commercially sensitive for 10 years

Contact Details for Transparency / Freedom of Information matters:

Name : Howard Smith

Position : Commercial Manager

Address : Jameson House, Lutyens Close, Chineham, Basingstoke, RG24 8AG
Telephone Number : 01256 316108

Email Address : howard.smith@cobham.com
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Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied
under the Contract: Data Requirements for Contract No:_SPMAP/0093

Hazardous Contractor Deliverables, Materials or Substances
Statement by the Contractor

Contract No: SPMAP/0093

Contract Title: Bell 212 Aircraft Modifications

Contractor: F B Heliservices trading as Cobham Helicopter Services (CHS)
Date of Contract: 2018

* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or
substances to be supplied. [X]

* To the best of our knowledge the hazards associated with materials or substances to be supplied

under the Contract are identified in the Safety Data Sheets (Qty: ) attached in accordance with
condition 24. []

Contractor’s Signature:
Name:

Job Title:

Date:

* check box ([X1) as appropriate

To be completed by the Authority
Domestic Management Code (DMC):
NATO Stock Number:

Contact Name:

Contact Address:

Copy to be forwarded to:

Hazardous Stores Information System (HSIS)
Defence Safety Authority (DSA)

Movement Transport Safety Regulator (MTSR)
Hazel Building Level 1, #H019

MOD Abbey Wood (North)

Bristol BS34 8QW
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Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract: Data
Requirements for Contract No: SPMAP/0093

The following information is provided in respect of condition 25 (Timber and Wood-Derived Products):

Schedule of Volume of Volume of Volume (as Delivered Total volume
Requirements timber timber to the Authority) of of timber
item and Delivered to Delivered to timber without Delivered to
timber product | the Authority the Authority evidence of compliance | the Authority
type with FSC, with other with Government under the
PEFC or evidence Timber Procurement Contract
equivalent Policy

evidence
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Schedule 8 - Acceptance Procedure (i.a.w. condition 29) for Contract No: SPMAP/0093

The acceptance procedure shall take the form of a stepped acceptance, based on a series of Design
Meetings and an Evaluation Flight. The modifications shall be reviewed in the following sequence:

1. Preliminary Design Review (PDR)

Provide Draft Design specifications for each of the modifications to the satisfaction of the Local
Technical Committee Stakeholders (TAA, RTSA, Mil CAM)(run concurrently with the PDR).

2. Critical Design Review (CDR)

Provide updated Draft Design specifications of the modifications to the satisfaction of the Local
Technical Committee Stakeholders (TAA, RTSA, Mil CAM)(run concurrently with the CDR).

Provide the following Draft documentation:

Change Embodiment and Approval.
Certification Plan.

Instructions for Continued Airworthiness.
Safety/Hazard Analysis.

EMC Test Report.

Weight & Balance Changes.

Flight Manual Supplement Amendment.
Aircrew Manual amendment.

3. Trial Installation / Flight Assessment
Evaluation Flight by an Authority SQEP Pilot to confirm correct operation of the modifications.
4. Final Design Review (FDR)

Provide an EASA Certified Design for each of the modifications to the satisfaction of the
Configuration Control Board (TAA, RTSA, Mil CAM)(run concurrently with the FDR).



