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SECTION 1 

FORM OF CONTRACT 
PARTIES: 

(1) THE SECRETARY OF STATE FOR ENVIRONMENT, FOOD AND RURAL AFFAIRS 
of Nobel House, 17 Smith Square, London, SW1P 3JR (the “Authority"); 

AND 

(2) Klifovet GmbH (registered in Germany under number 80333B137321) whose 
registered office is Geyerspergerstraße 27, 80689 Munich, Germany (the “Contractor”) 

(each a “Party” and together the “Parties”). 

WHEREAS 

The Authority wishes to appoint the Contractor to provide certain services and the 
Contractor agrees to provide those services in accordance with these terms and 
conditions. 

NOW IT IS HEREBY AGREED as follows: 

1. TERMS OF CONTRACT 

1.1 The “Contract” comprises the following: 

Section 1: Form of Contract 

Section 2: Terms and Conditions 

Schedule 1: Specification 

Schedule 2: Prices 

Schedule 3: Change Control 

Schedule 4: Commercially Sensitive Information (NOT USED) 

Schedule 5: Processing, Personal Data and Data Subjects 

Schedule 6: Non-Disclosure Agreement (NOT USED) 

Schedule 7: Contractor and Third-Party Software (NOT USED) 

Schedule 8: Security Requirements, Policy and Plan (NOT USED) 

Schedule 9: Business Continuity and Disaster Recovery (NOT USED) 



 

Schedule 10: Contractor’s Tender Response 

1.2 Execution of the Contract is carried out in accordance with EU Directive 99/93 
(Community framework for electronic signatures) and the Electronic Communications 
Act 2000. The Contract is formed on the date on which both Parties communicate 
acceptance of its terms on the Authority’s electronic contract management system 
(“Bravo”). 

1.3  The Contract starts on 10th May 2022 (the “Commencement Date”) and ends on 
31st August 2025 (the “End Date”) unless it is terminated early or extended in 
accordance with the Contract. 

1.4  The Authority may extend the term of the Contract until 31st July 2026 
(“Extension”). The terms of the Contract will apply throughout the period of any 
Extension. 
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A GENERAL PROVISIONS 
 
A1 Definitions and Interpretation 
 
Unless the context otherwise requires the following terms shall have the meanings given to 
them below:  
 
“Affected Party” means the Party seeking to claim relief in respect of a Force Majeure 
Event. 
  
“Affiliate” means in relation to a body corporate, any other entity which directly or indirectly 
Controls is Controlled by, or is under direct or indirect common Control with, that body 
corporate from time to time. 
 
“APHA” means the Animal and Plant Health Agency. 
 
“Approval” and “Approved” means the prior written consent of the Authority. 
 
“ATC” means Animal Test Certificates. 
 
“Authorised Representative” means the Authority representative named in the CCN as 
authorised to approve agreed Variations. 
 
“Authority Data” means:  
 
(a)  the data, text, drawings, diagrams, images or sounds (together with any database 
made up of any of these) which are embodied in any electronic, magnetic, optical or 
tangible media, and which are: (i) supplied to the Contractor by or on behalf of the 
Authority; or (ii) which the Contractor is required to generate, process, store or transmit 
pursuant to the Contract; or 
 
(b)  any Personal Data for which the Authority is the Controller. 
 
“Authority Premises” means any premises owned, occupied or controlled by the Authority 
or any other Crown Body which are made available for use by the Contractor or its Sub-
Contractors for provision of the Services. 
 
“Authority Software” means software which is owned by or licensed to the Authority (other 
than under or pursuant to the Contract) and which is or will be used by the Contractor for 
the purposes of providing the Services. 
 
“Authority System” means the Authority’s computing environment (consisting of hardware, 
software and/or telecommunications networks or equipment) used by the Authority or the 
Contractor in connection with the Contract which is owned by or licensed to the Authority 
by a third party and which interfaces with the Contractor System or which is necessary for 
the Authority to receive the Services. 
 
“BCG Vaccine” means Bascillus Calmette-Guérin vaccine. 
 
“BPSS” means the HMG Baseline Personnel Security Standard for Government 
employees. 
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“Bravo” has the meaning given in paragraph 1.2 of the Form of Contract. 
 
“bTB” means Bovine Tuberculosis 
 
“CCN” means a change control notice in the form set out in Schedule 3. 
 
“CMO” means Contract Manufacturing Organisation 
 
“Commencement Date” means the date set out in paragraph 1.3 of the Form of Contract. 
 
“Commercially Sensitive Information” means the information listed in Schedule 4 
comprising the information of a commercially sensitive nature relating to: 
 
(a) the Price; 
 
(b) details of the Contractor’s Intellectual Property Rights; and 
 
(c) the Contractor’s business and investment plans 
 
which the Contractor has indicated to the Authority that, if disclosed by the Authority, 
would cause the Contractor significant commercial disadvantage or material financial loss. 
 
“Confidential Information” means any information which has been designated as 
confidential by either Party in writing or that ought to be considered as confidential 
(however it is conveyed or on whatever media it is stored) including information the 
disclosure of which would, or would be likely to, prejudice the commercial interests of any 
person or trade secrets or Intellectual Property Rights of either Party and all Personal 
Data. Confidential Information shall not include information which:  
 
(a) was public knowledge at the time of disclosure otherwise than by breach of clause 
E4;  
 
(b) was in the possession of the receiving Party, without restriction as to its disclosure, 
before receiving it from the disclosing Party;  
 
(c) is received from a third party (who lawfully acquired it) without restriction as to its 
disclosure; or 
 
(d) is independently developed without access to the Confidential Information. 
 
“Contract” has the meaning given in paragraph 1.1 of the Form of Contract. 
 
“Contract Period” means the period from the Commencement Date to:  
 
(a) the End Date; or 
 
(b) following an Extension, the end date of the Extension 
 
or such earlier date of termination or partial termination of the Contract in accordance with 
the Law or the Contract.  
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“Contracting Authority” means any contracting authority (other than the Authority) as 
defined in regulation 3 of the Regulations.    
 
“Contractor Software” means software which is proprietary to the Contractor, including 
software which is or will be used by the Contractor for the purposes of providing the 
Services and which is set out in Schedule 7.  
 
“Contractor System” means the information and communications technology system used 
by the Contractor in performing the Services including the Software, the Contractor 
Equipment and related cabling (but excluding the Authority System). 
  
“Control” means that a person possesses, directly or indirectly, the power to direct or 
cause the direction of the management and policies of the other person (whether through 
the ownership of voting shares, by contract or otherwise) and “Controls” and “Controlled" 
shall be interpreted accordingly. 
 
“Controller” has the meaning given in the GDPR. 
 
“Copyright” means as it is defined in s.1 of Part 1 Chapter 1 of the Copyright, Designs and 
Patents Act 1988. 
  
“Crown” means the government of the United Kingdom (including the Northern Ireland 
Executive Committee and Northern Ireland Departments, the Scottish Executive and the 
National Assembly for Wales), including, but not limited to, government ministers, 
government departments, government offices and government agencies and “Crown 
Body” is an emanation of the foregoing.     
 
“Data Loss Event” means any event that results, or may result, in unauthorised access to 
Personal Data held by the Contractor under this Contract, and/or actual or potential loss 
and/or destruction of Personal Data in breach of this Contract, including any Personal Data 
Breach. 
 
“Data Protection Impact Assessment” means an assessment by the Controller of the 
impact of the envisaged processing on the protection of Personal Data. 
 
“Data Protection Legislation” means  (i) the GDPR, the LED and any applicable national 
implementing Laws as amended from time to time  (ii) the DPA 2018 to the extent that it 
relates to processing of personal data and privacy; and (iii) all applicable Law about the 
processing of personal data and privacy. 
 
“Data Protection Officer” has the meaning given in the GDPR. 
 
“Data Subject” has the meaning given in the GDPR. 
 
“Data Subject Request” means a request made by, or on behalf of, a Data Subject in 
accordance with rights granted pursuant to the Data Protection Legislation to access their 
Personal Data. 
 
“Database Rights” means as rights in databases are defined in s.3A of Part 1 Chapter 1 of 
the Copyright, Designs and Patents Act 1988. 
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“Default” means any breach of the obligations of the relevant Party (including 
abandonment of the Contract in breach of its terms, repudiatory breach or breach of a 
fundamental term) or any other default, act, omission, negligence or statement of the 
relevant Party or the Staff in connection with the subject-matter of the Contract and in 
respect of which such Party is liable to the other.  
 
“DIVA” means Detected Infected amongst Vaccinated Animals. 
  
“DOTAS” means the Disclosure of Tax Avoidance Schemes rules which require a 
promotor of tax schemes to tell HMRC of any specified notifiable arrangements or 
proposals and to provide prescribed information on those arrangements or proposals 
within set time limits as contained in Part 7 of the Finance Act 2004 and in secondary 
legislation made under vires contained in Part 7 of the Finance Act and as extended to 
NICs by the National Insurance (Application of Part 7 of the Finance Act 2004) regulations 
2012, SI 2012/1868 made under section 132A of the Social Security Administration Act 
1992.  
 
“DPA 2018” means the Data Protection Act 2018. 
 
“DST-F” means the name of the DIVA skin test developed by APHA, DIVA skin test fusion 
protein. 
 
“EIR” means the Environmental Information Regulations 2004 (SI 2004/3391) and any 
guidance and/or codes of practice issued by the Information Commissioner or relevant 
government department in relation to such regulations. 
 
“End Date” means the date set out in paragraph 1.3 of the Form of Contract. 
   
“Equipment” means the Contractor’s equipment, consumables, plant, materials and such 
other items supplied and used by the Contractor in the delivery of the Services. 
 
“Extension” has the meaning given in paragraph 1.4 of the Form of Contract. 
 
“FOIA” means the Freedom of Information Act 2000 and any subordinate legislation made 
under that Act from time to time together with any guidance and/or codes of practice 
issued by the Information Commissioner or relevant government department in relation to 
such legislation. 
 
“Force Majeure Event” means any event outside the reasonable control of either Party 
affecting its performance of its obligations under the Contract arising from acts, events, 
omissions, happenings or non-happenings beyond its reasonable control and which are 
not attributable to any wilful act, neglect or failure to take reasonable preventative action 
by that Party, including acts of God, riots, war or armed conflict, acts of terrorism, acts of 
government, local government or regulatory bodies, for flood, storm or earthquake, or 
disaster but excluding any industrial dispute relating to the Contractor or the Staff or any 
other failure in the Contractor’s supply chain. 
 
“Form of Contract” means Section 1 of the Contract. 
 
“GDPR” means the General Data Protection Regulation (Regulation (EU) 2016/679). 
 
“General Anti-Abuse Rule” means: 
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(a) the legislation in Part 5 of the Finance Act 2013; and 
 
(b) any future legislation introduced into parliament to counteract tax advantages 
arising from abusive arrangements to avoid NICs; 
  
“GMP” means Good Manufacturing Practice 
 
“Good Industry Practice” means standards, practices, methods and procedures 
conforming to the Law and the degree of skill and care, diligence, prudence and foresight 
which would reasonably and ordinarily be expected from a skilled and experienced person 
or body engaged in a similar type of undertaking under the same or similar circumstances. 
  
“Halifax Abuse Principle” means the principle explained in the CJEU Case C-255/02 
Halifax and others. 
 
“HMRC” means HM Revenue & Customs. 
 
“ICT Environment” means the Authority System and the Contractor System. 
 
“Information” has the meaning given under section 84 of the FOIA.   
 
“Initial Contract Period” means the period from the Commencement Date to the End Date. 
 
“Intellectual Property Rights” means patents, utility models, inventions, trademarks, service 
marks, logos, design rights (whether registrable or otherwise), applications for any of the 
foregoing, copyright, database rights, domain names, plant variety rights, Know-How, 
trade or business names, moral rights and other similar rights or obligations whether 
registrable or not in any country (including but not limited to the United Kingdom) and the 
right to sue for passing off. 
 
“ITEPA” means the Income Tax (Earnings and Pensions) Act 2003. 
 
“IVMP” means Immunological Veterinary Medicinal Product. 
 
“Joint Controllers” means where two or more Controllers jointly determine the purposes 
and means of processing. 
 
“Key Personnel” mean those persons named in the Specification as key personnel. 
 
“KPI” means Key Performance Indicators. 
  
“Know-How” means all information not in the public domain held in any form (including 
without limitation that comprised in or derived from drawings, data formulae, patterns, 
specifications, notes, samples, chemical compounds, biological materials, computer 
software, component lists, instructions, manuals, brochures, catalogues and process 
descriptions and scientific approaches and methods). 
 
“Law” means any law, statute, subordinate legislation within the meaning of section 21(1) 
of the Interpretation Act 1978, bye-law, enforceable right within the meaning of section 2 of 
the European Communities Act 1972, regulation, order, regulatory policy, mandatory 
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guidance or code of practice, judgment of a relevant court of law, or directives or 
requirements of any Regulatory Body with which the relevant Party is bound to comply.   
 
“LED” means Law Enforcement Directive (Directive (EU) 2016/680). 
 
“MA” means Marketing Authorisation. 
 
“Malicious Software” means any software program or code intended to destroy, interfere 
with, corrupt, or cause undesired effects on program files, data or other information, 
executable code or application software macros, whether or not its operation is immediate 
or delayed, and whether the malicious software is introduced wilfully, negligently or without 
knowledge of its existence. 
 
“Material Breach” means a breach (including an anticipatory breach) that is serious in the 
widest sense of having a serious effect on the benefit which the Authority would otherwise 
derive from: 
 
(a) a substantial portion of the Contract; or 
 
(b) any of the obligations set out in clauses A6, D1, E1, E2, E3, E4, E7, E8 or E10. 
 
“Month” means calendar month. 
 
“NICs” means National Insurance Contributions. 
 
“Occasion of Tax Non-Compliance” means: 
 
(a) any tax return of the Contractor submitted to a Relevant Tax Authority on or after 1 
October 2012 which is found on or after 1 April 2013 to be incorrect as a result of: 
 
i) a Relevant Tax Authority successfully challenging the Contractor under the General 
Anti-Abuse Rule or the Halifax Abuse principle or under any tax rules or legislation that 
have an effect equivalent or similar to the General Anti-Abuse Rule or the Halifax Abuse 
Principle; 
 
ii) the failure of an avoidance scheme which the Contractor was involved in, and which 
was, or should have been, notified to the Relevant Tax Authority under the DOTAS or any 
equivalent or similar regime; and/or 
 
(b) any tax return of the Contractor submitted to a Relevant Tax Authority on or after 1 
October 2012 gives rise on or after 1 April 2013 to a criminal conviction in any jurisdiction 
for tax related offences which is not spent at the Commencement Date or to a civil penalty 
for fraud or evasion. 
 
“OTF” means officially tuberculosis free. 
 
“Personal Data” has the meaning given in the GDPR. 
 
“Personal Data Breach” has the meaning given in the GDPR. 
 
“PMR” means performance management framework. 
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“Premises” means the location where the Services are to be supplied as set out in the 
Specification.   
 
“Price” means the price (excluding any applicable VAT) payable to the Contractor by the 
Authority under the Contract, as set out in Schedule 2 for the full and proper performance 
by the Contractor of its obligations under the Contract.   
 
“Processor” has the meaning given in the GDPR. 
 
“Prohibited Act” means: 
 
(a) to directly or indirectly offer, promise or give any person working for or engaged by 
the Authority a financial or other advantage to: 
 
i) induce that person to perform improperly a relevant function or activity; or 
 
ii) reward that person for improper performance of a relevant function or activity; 
 
(b) to directly or indirectly request, agree to receive or accept any financial or other 
advantage as an inducement or a reward for improper performance of a relevant function 
or activity in connection with the Contract; 
 
(c) an offence: 
 
i) under the Bribery Act 2010 (or any legislation repealed or revoked by such Act; 
 
ii) under legislation or common law concerning fraudulent acts; or 
 
iii) the defrauding, attempting to defraud or conspiring to defraud the Authority; 
 
(d) any activity, practice or conduct which would constitute one of the offences listed 
under (c) above if such activity, practice or conduct has been carried out in the UK. 
 
“Protective Measures” means appropriate technical and organisational measures which 
may include: pseudonymising and encrypting Personal Data, ensuring confidentiality, 
integrity, availability and resilience of systems and services, ensuring that availability of 
and access to Personal Data can be restored in a timely manner after an incident, and 
regularly assessing and evaluating the effectiveness of the such measures adopted by it 
including those outlined in Schedule 8. 
 
“Property” means the property, other than real property, issued or made available to the 
Contractor by the Authority in connection with the Contract. 
  
“Purchase Order” means the document in which the Authority specifies the Services which 
are to be supplied by the Contractor under the Contract. 
 
“Quality Standards” means the quality standards published by BSI British Standards, the 
National Standards Body of the United Kingdom, the International Organisation for 
Standardization or other reputable or equivalent body (and their successor bodies) that a 
skilled and experienced operator in the same type of industry or business sector as the 
Contractor would reasonably and ordinarily be expected to comply with, and as may be 
further detailed in Schedule 1. 



  12 

 
“Receipt” means the physical or electronic arrival of the invoice at the address specified in 
clause A4.4 or at any other address given by the Authority to the Contractor for the 
submission of invoices from time to time. 
 
“Regulations” means the Public Contract Regulations 2015 (SI 2015/102).  
 
“Regulatory Body” means a government department and regulatory, statutory and other 
entities, committees, ombudsmen and bodies which, whether under statute, rules, 
regulations, codes of practice or otherwise, are entitled to regulate, investigate, or 
influence the matters dealt with in the Contract or any other affairs of the Authority. 
 
"Relevant Conviction" means a conviction that is relevant to the nature of the Services or 
as listed by the Authority and/or relevant to the work of the Authority. 
 
“Relevant Requirements” means all applicable Law relating to bribery, corruption and 
fraud, including the Bribery Act 2010 and any guidance issued by the Secretary of State 
for Justice pursuant to section 9 of the Bribery Act 2010. 
 
“Relevant Tax Authority” means HMRC or, if applicable, a tax authority in the jurisdiction in 
which the Contractor is established. 
 
“Replacement Contractor” means any third party supplier appointed by the Authority to 
supply any services which are substantially similar to any of the Services in substitution for 
any of the Services following the expiry, termination or partial termination of the Contract. 
 
“Request for Information” means a request for information under the FOIA or the EIR. 
  
 
“Results” means any guidance, specifications, reports, studies, instructions, toolkits, plans, 
data, drawings, databases, patents, patterns, models, designs or other material which is: 
 
a) prepared by or for the Contractor for use in relation to the performance of its 
obligations under the Contract; or 
 
b) the result of any work done by the Contractor, the Staff or any Sub-Contractor in 
relation to the provision of the Services. 
 
“Returning Employees” means those persons agreed by the Parties to be employed by the 
Contractor (and/or any Sub-Contractor) wholly or mainly in the supply of the Services 
immediately before the end of the Contract Period. 
 
“Security Policy Framework” means the HMG Security Policy Framework (available from 
the Cabinet Office’s Government Security Secretariat) as updated from time to time. 
 
“Services” means the services set out in Schedule 1 including any modified or alternative 
services. 
 
“Specification” means the description of the Services to be supplied under the Contract as 
set out in Schedule 1 including, where appropriate, the Key Personnel, the Premises and 
the Quality Standards. 
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“SSCBA” means the Social Security Contributions and Benefits Act 1992.   
 
“Staff” means all persons employed by the Contractor to perform its obligations under the 
Contract together with the Contractor’s servants, agents, suppliers and Sub-Contractors 
used in the performance of its obligations under the Contract. 
 
“Sub–Contract” means a contract between 2 or more suppliers, at any stage of 
remoteness from the Authority in a sub-contracting chain, made wholly or substantially for 
the purpose of performing (or contributing to the performance of) the whole or any part of 
the Contract and “Sub-Contractor” shall be construed accordingly. 
 
“Sub-processor” means any third party appointed to process Personal Data on behalf of 
the Contractor related to this Contract.   
 
“Tender” means the document submitted by the Contractor to the Authority in response to 
the Authority’s invitation to suppliers for formal offers to supply the Services.  
 
“TFEU” means the Treaty on the Functioning of the European Union. 
 
“Third Party IP Claim” has the meaning given to it in clause E8.7 (Intellectual Property 
Rights). 
 
“Third Party Software” means software which is proprietary to any third party which is or 
will be used by the Contractor to provide the Services including the software and which is 
specified as such in Schedule 7. 
 
“Treaties” means the Treaty on European Union and the TFEU. 
 
“TUPE” means the Transfer of Undertakings (Protection of Employment) Regulations 
2006. 
 
“TUPE Information” means the information set out in clause B17.1. 
 
“Valid Invoice” means an invoice containing the information set out in clause C2.5. 
 
“Variation” means a variation to the Specification, the Price or any of the terms or 
conditions of the Contract. 
 
“VAT” means value added tax charged or regulated in accordance with the provisions of 
the Value Added Tax Act 1994. 
 
“VMD” means the UK Veterinary Medicines Directorate. 
 
“Working Day” means a day (other than a Saturday or Sunday) on which banks are open 
for general business in the City of London.   
 
In the Contract, unless the context implies otherwise: 
 
(a) the singular includes the plural and vice versa; 
 
(b) words importing the masculine include the feminine and the neuter;  
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(c) reference to a clause is a reference to the whole of that clause  unless stated 
otherwise; 
 
(d) references to a person include an individual, company, body corporate, corporation, 
unincorporated association, firm, partnership or other legal entity or central Government 
body; 
 
(e) the words “other”, “in particular”, “for example”, “including” and similar words shall 
not limit the generality of the preceding words and shall be construed as if they were 
immediately followed by the words “without limitation”; 
 
(f) headings are included for ease of reference only and shall not affect the 
interpretation or construction of the Contract; 
 
(g) a reference to any Law includes a reference to that Law as amended, extended, 
consolidated or re-enacted from time to time; and 
 
(h) references to the Contract are references to the Contract as amended from time to 
time. 
 
A2 The Authority’s Obligations 
 
A2.1  Save as otherwise expressly provided, the obligations of the Authority under 
the Contract are obligations of the Authority in its capacity as a contracting counterparty 
and nothing in the Contract shall operate as an obligation upon, or in any other way fetter 
or constrain the Authority in any other capacity, and the exercise by the Authority of its 
duties and powers in any other capacity shall not lead to any liability (howsoever arising) 
on the part of the Authority to the Contractor. 
 
A3 Contractor’s Status  
 
A3.1 The Contractor shall be an independent contractor and nothing in the Contract shall 
create a contract of employment, a relationship of agency or partnership or a joint venture 
between the Parties and accordingly neither Party shall be authorised to act in the name 
of, or on behalf of, or otherwise bind the other Party save as expressly permitted by the 
terms of the Contract. 
 
A3.2 The Contractor shall not (and shall ensure that any other person engaged in relation 
to the Contract shall not) say or do anything that might lead any other person to believe 
that the Contractor is acting as the agent or employee of the Authority. 
 
A4 Notices and Communications 
 
A4.1 Subject to clause A4.3, where the Contract states that a notice or communication 
between the Parties must be “written” or “in writing” it is not valid unless it is made by letter 
(sent by hand, first class post, recorded delivery or special delivery) or by email or by 
communication via Bravo. 
 
A4.2 If it is not returned as undelivered a notice served: 
 
(a) in a letter is deemed to have been received 2 Working Days after the day it was 
sent; and 
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(b) in an email is deemed to have been received 4 hours after the time it was sent 
provided it was sent on a Working Day 
 
or when the other Party acknowledges receipt, whichever is the earlier. 
 
A4.3 Notices pursuant to clauses G3 (Force Majeure), I2 (Dispute Resolution) or to 
terminate the Contract or any part of the Services are valid only if served in a letter by 
hand, recorded delivery or special delivery. 
 
A4.4 Notices shall be sent to the addresses set out below or at such other address as the 
relevant Party may give notice to the other Party for the purpose of service of notices 
under the Contract: 
 
(a) For the Authority: 
 
 Contact Name:  
 
 Address: APHA,  Worcestershire County Hall, Spetchley Road, Worcestershire, 
WR5 2NP; and 
 
 Email  
 
(b) For the Contractor:  
 
 Contact Name:  
 

Address: Klifovet AG, Geyerspergerstraße 27, 80689, Munich 
 
 Email:  
 
A5 Mistakes in Information 
 
A5.1 The Contractor is responsible for the accuracy of all drawings, documentation and 
information supplied to the Authority by the Contractor in connection with the Services and 
shall pay the Authority any extra costs occasioned by any discrepancies, errors or 
omissions therein. 
  
A6 Conflicts of Interest 
 
A6.1 The Contractor shall take appropriate steps to ensure that neither the Contractor 
nor any Staff is placed in a position where, in the reasonable opinion of the Authority, there 
is or may be an actual conflict, or a potential conflict, between the pecuniary or personal 
interests of the Contractor and the duties owed to the Authority under the provisions of the 
Contract. The Contractor will notify the Authority without delay giving full particulars of any 
such conflict of interest which may arise. 
 
A6.2 The Authority may terminate the Contract immediately by notice and/or take or 
require the Contractor to take such other steps it deems necessary if, in the Authority’s 
reasonable opinion, there is or may be an actual conflict, or a potential conflict, between 
the pecuniary or personal interests of the Contractor and the duties owed to the Authority 
under the provisions of the Contract. The actions of the Authority pursuant to this clause 
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A6 shall not prejudice or affect any right of action or remedy which shall have accrued or 
shall thereafter accrue to the Authority. 
 

B THE SERVICES 
 
B1   Specification 
 
B1.1 In consideration of the Contractor supplying the Services the Contractor shall be 
paid the Price.    
 
B2   Provision and Removal of Equipment  
 
B2.1 The Contractor shall provide all the Equipment and resource necessary for the 
supply of the Services. 
 
B2.2  The Contractor shall not deliver any Equipment to nor begin any work on the 
Premises without obtaining Approval. 
   
B2.3 All Equipment brought onto the Premises shall be at the Contractor’s own risk and 
the Authority shall have no liability for any loss of or damage to any Equipment unless the 
Contractor is able to demonstrate that such loss or damage was caused or contributed to 
by the Authority’s Default. The Contractor shall provide for the haulage or carriage thereof 
to the Premises and the removal of Equipment when no longer required at its sole cost.   
 
B2.4 Unless otherwise agreed, Equipment brought onto the Premises will remain the 
property of the Contractor.  
   
B2.5 If the cost of any Equipment is reimbursed to the Contractor such Equipment shall 
be the property of the Authority and shall on request be delivered to the Authority as 
directed by the Authority. The Contractor will keep a full and accurate inventory of such 
Equipment and will deliver that inventory to the Authority on request and on completion of 
the Services. 
 
B2.6 The Contractor shall maintain all Equipment in a safe, serviceable and clean 
condition.  
 
B2.7 The Contractor shall, at the Authority’s written request, at its own expense and as 
soon as reasonably practicable:   
 
(a) remove immediately from the Premises Equipment which is, in the Authority’s 
opinion, hazardous, noxious or not supplied in accordance with the Contract; and 
 
(b) replace such item with a suitable substitute item of Equipment. 
 
B2.8 Within 20 Working Days following the end of the Contract Period, the Contractor 
shall remove the Equipment together with any other materials used by the Contractor to 
supply the Services and shall leave the Premises in a clean, safe and tidy condition. The 
Contractor shall make good any damage to those Premises and any fixtures and fitting in 
the Premises which is caused by the Contractor or Staff.   
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B3 Delivery 
 
B3.1 The Contractor shall at all times comply with the Quality Standards and, where 
applicable, shall maintain accreditation with the relevant Quality Standards authorisation 
body. To the extent that the standard of the Service has not been specified in the Contract, 
the Contractor shall agree the relevant standard of the Services with the Authority prior to 
the supply of the Services and, in any event, the Contractor shall perform its obligations 
under the Contract in accordance with the Law and Good Industry Practice.   
 
B3.2 The Contractor shall ensure that all Staff supplying the Services do so with all due 
skill, care and diligence and shall possess such qualifications, skills and experience as are 
necessary for the proper supply of the Services. The Contractor shall ensure that those 
Staff are properly managed and supervised. 
 
B3.3 If the Specification includes installation of equipment the Contractor shall notify the 
Authority in writing when it has completed installation. Following receipt of such notice, the 
Authority shall inspect the installation and shall, by giving notice to the Contractor:  
 
(a) accept the installation; or  
 
(b) reject the installation and inform the Contractor why, in the Authority’s reasonable 
opinion, the installation does not satisfy the Specification.   
 
B3.4 If the Authority rejects the installation pursuant to clause B10.3(b), the Contractor 
shall immediately rectify or remedy any defects and if, in the Authority’s reasonable 
opinion, the installation does not, within 2 Working Days or such other period agreed by 
the Parties, satisfy the Specification, the Authority may terminate the Contract with 
immediate effect by notice. 
 
B3.5 The installation shall be complete when the Contractor receives a notice issued by 
the Authority in accordance with clause B10.3(a). Notwithstanding acceptance of any 
installation in accordance with clause B10.3(a), the Contractor shall remain solely 
responsible for ensuring that the Services and the installation conform to the Specification. 
No rights of estoppel or waiver shall arise as a result of the acceptance by the Authority of 
the installation. 
 
B3.6 During the Contract Period, the Contractor shall: 
   
(a) at all times have all licences, approvals and consents necessary to enable the 
Contractor and Staff to carry out the installation; 
 
(b) provide all tools and equipment (or procure the provision of all tools and equipment) 
necessary for completion of the installation; and 
 
(c) not, in delivering the Services, in any manner endanger the safety or convenience 
of the public. 
 
B4 Key Personnel 
 
B4.1 The Contractor acknowledges that the Key Personnel are essential to the proper 
provision of the Services.  
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B4.2 The Key Personnel shall not be released from supplying the Services without the 
agreement of the Authority, except by reason of long-term sickness, maternity leave, 
paternity leave or termination of employment or other similar extenuating circumstances.  
 
B4.3 Any replacements to the Key Personnel shall be subject to Approval. Such 
replacements shall be of at least equal status, experience and skills to the Key Personnel 
being replaced and be suitable for the responsibilities of that person in relation to the 
Services. 
 
B4.4 The Authority shall not unreasonably withhold its agreement under clauses B11.2 or 
B11.3. Such agreement shall be conditional on appropriate arrangements being made by 
the Contractor to minimise any adverse effect on the Services which could be caused by a 
change in Key Personnel. 
 
B4.5 The Authority may, by notice to the Contractor, ask it to remove any Staff whose 
presence is, in the Authority’s reasonable opinion, undesirable. The Contractor shall 
comply with any such request immediately. 
 
B5 Contractor’s Staff 
 
B5.1 The Authority may, by notice to the Contractor, refuse to admit onto, or withdraw 
permission to remain on, the Authority’s Premises: 
 
(a) any member of the Staff; or 
 
(b) any person employed or engaged by any member of the Staff,   
 
whose admission or continued presence would, in the Authority’s reasonable opinion, be 
undesirable.  
  
B5.2 At the Authority’s written request, the Contractor shall provide a list of the names 
and addresses of all persons who may require admission in to the Authority’s Premises, 
specifying the capacities in which they are concerned with the Contract and giving such 
other particulars as the Authority may reasonably request.   
 
B5.3 The decision of the Authority as to whether any person is to be refused access to 
the Authority’s Premises and as to whether the Contractor has failed to comply with clause 
B5.2 shall be final. 
 
B5.4 The Contractor shall ensure that all Staff who have access to the Authority’s 
Premises, the Authority System or the Authority Data have been cleared in accordance 
with the BPSS.  
 
B6 Inspection of Premises  
 
B6.1 Save as the Authority may otherwise direct, the Contractor is deemed to have 
inspected the Premises before submitting its Tender and to have complete due diligence in 
relation to all matters connected with the performance of its obligations under the Contract. 
 
B7 Licence to Occupy Premises  
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B7.1 Any land or Premises made available from time to time to the Contractor by the 
Authority in connection with the Contract shall be on a non-exclusive licence basis free of 
charge and shall be used by the Contractor solely for the purpose of performing its 
obligations under the Contract. The Contractor shall have the use of such land or 
Premises as licensee and shall vacate the same on termination of the Contract.   
 
B7.2  The Contractor shall limit access to the land or Premises to such Staff as is 
necessary for it to perform its obligations under the Contract and the Contractor shall co-
operate (and ensure that its Staff co-operate) with such other persons working 
concurrently on such land or Premises as the Authority may reasonably request.  
 
B7.3  Should the Contractor require modifications to the Authority’s Premises, such 
modifications shall be subject to Approval and shall be carried out by the Authority at the 
Contractor’s expense. The Authority shall undertake approved modification work without 
undue delay.   
 
B7.4 The Contractor shall (and shall ensure that any Staff on the Authority’s Premises 
shall) observe and comply with such rules, regulations and requirements (including those 
relating to security arrangements) as may be in force from time to time for the conduct of 
personnel when on the Authority’s Premises as determined by the Authority. 
 
B7.5 The Contract does not create a tenancy of any nature whatsoever in favour of the 
Contractor or its Staff and no such tenancy has or shall come into being and, 
notwithstanding any rights granted pursuant to the Contract, the Authority retains the right 
at any time to use the Premises owned or occupied by it in any manner it sees fit. 
 
B8 Property  
 
B8.1 All Property is and shall remain the property of the Authority and the Contractor 
irrevocably licenses the Authority and its agents to enter any Premises of the Contractor 
during normal business hours on reasonable notice to recover any such Property. The 
Contractor shall not in any circumstances have a lien or any other interest on the Property 
and the Contractor shall at all times possess the Property as fiduciary agent and bailee of 
the Authority. The Contractor shall take all reasonable steps to ensure that the title of the 
Authority to the Property and the exclusion of any such lien or other interest are brought to 
the notice of all Sub-Contractors and other appropriate persons and shall, at the 
Authority’s request, store the Property separately and ensure that it is clearly identifiable 
as belonging to the Authority. 
   
B8.2 The Property shall be deemed to be in good condition when received by or on 
behalf of the Contractor unless the Contractor notifies the Authority otherwise within 5 
Working Days of receipt. 
   
B8.3 The Contractor shall maintain the Property in good order and condition (excluding 
fair wear and tear), and shall use the Property solely in connection with the Contract and 
for no other purpose without Approval. 
  
B8.4 The Contractor shall ensure the security of all the Property whilst in its possession, 
either on the Premises or elsewhere during the supply of the Services, in accordance with 
the Authority’s reasonable security requirements as required from time to time. 
   



  20 

B8.5 The Contractor shall be liable for all loss of or damage to the Property, unless such 
loss or damage was caused by the Authority’s negligence. The Contractor shall inform the 
Authority immediately of becoming aware of any defects appearing in, or losses or 
damage occurring to, the Property. 
 
B9 Offers of Employment 
 
B9.1 Except in respect of any transfer of Staff under TUPE, for the Contract Period and 
for 12 Months thereafter the Contractor shall not employ or offer employment to any of the 
Authority’s staff who have been associated with the Services and/or the Contract without 
Approval. 
 
B10   Employment Provisions 
 
B10.1 Not later than 12 Months prior to the end of the Contract Period, the Contractor 
shall fully and accurately disclose to the Authority all information that the Authority may 
reasonably request in relation to the Staff including the following: 
 
(a) the total number of Staff whose employment/engagement shall terminate at the end 
of the Contract Period, save for any operation of Law; 
 
(b) the age, gender, salary or other remuneration, future pay settlements and 
redundancy and pensions entitlement of the Staff referred to in clause B10.1 (a); 
 
(c) the terms and conditions of employment/engagement of the Staff referred to in 
clause B10.1 (a), their job titles and qualifications; 
 
(d) details of any current disciplinary or grievance proceedings ongoing or 
circumstances likely to give rise to such proceedings and details of any claims current or 
threatened; and 
 
(e) details of all collective agreements with a brief summary of the current state of 
negotiations with any such bodies and with details of any current industrial disputes and 
claims for recognition by any trade union. 
 
B10.2 At intervals determined by the Authority (which shall not be more frequent than 
once every 30 days) the Contractor shall give the Authority updated TUPE Information. 
 
B10.3 Each time the Contractor supplies TUPE Information to the Authority it shall warrant 
its completeness and accuracy and the Authority may assign the benefit of this warranty to 
any Replacement Contractor. 
 
B10.4 The Authority may use TUPE Information it receives from the Contractor for the 
purposes of TUPE and/or any retendering process in order to ensure an effective 
handover of all work in progress at the end of the Contract Period. The Contractor shall 
provide the Replacement Contractor with such assistance as it shall reasonably request. 
 
B10.5 If TUPE applies to the transfer of the Services on termination of the Contract, the 
Contractor shall indemnify and keep indemnified the Authority, the Crown and any 
Replacement Contractor against all actions, suits, claims, demands, losses, charges, 
damages, costs and expenses and other liabilities which the Authority or the Crown or any 
Replacement Contractor may suffer or incur as a result of or in connection with: 
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(a) the provision of TUPE Information; 
 
(b) any claim or demand by any Returning Employee (whether in contract, tort, under 
statute, pursuant to EU Law or otherwise) in each case arising directly or indirectly from 
any act, fault or omission of the Contractor or any Sub-Contractor in respect of any 
Returning Employee on or before the end of the Contract Period; 
 
(c) any failure by the Contractor or any Sub-Contractor to comply with its obligations 
under regulations 13 or 14 of TUPE or any award of compensation under regulation 15 of 
TUPE save where such failure arises from the failure of the Authority or a Replacement 
Contractor to comply with its duties under regulation 13 of TUPE; 
 
(d) any claim (including any individual employee entitlement under or consequent on 
such a claim) by any trade union or other body or person representing any Returning 
Employees arising from or connected with any failure by the Contractor or any Sub-
Contractor to comply with any legal obligation to such trade union, body or person; and 
 
(e) any claim by any person who is transferred by the Contractor to the Authority and/or 
a Replacement Contractor whose name is not included in the list of Returning Employees. 
 
B10.6 If the Contractor becomes aware that TUPE Information it provided has become 
inaccurate or misleading, it shall notify the Authority and provide the Authority with up to 
date TUPE Information. 
 
B10.7 This clause B10 applies during the Contract Period and indefinitely thereafter. 
 
B10.8 The Contractor undertakes to the Authority that, during the 12 Months prior to the 
end of the Contract Period the Contractor shall not (and shall procure that any Sub-
Contractor shall not) without Approval (such Approval not to be unreasonably withheld or 
delayed): 
 
(a) amend or vary (or purport to amend or vary) the terms and conditions of 
employment or engagement (including, for the avoidance of doubt, pay) of any Staff (other 
than where such amendment or variation has previously been agreed between the 
Contractor and the Staff in the normal course of business and where any such amendment 
or variation is not in any way related to the transfer of the Services); 
 
(b) terminate or give notice to terminate the employment or engagement of any Staff 
(other than in circumstances in which the termination is for reasons of misconduct or lack 
of capability); 
 
(c) transfer away, remove, reduce or vary the involvement of any other Staff from or in 
the provision of the Services (other than where such transfer or removal: (i) was planned 
as part of the individual’s career development; (ii) takes place in the normal course of 
business; and (iii) will not have any adverse impact upon the delivery of the Services by 
the Contractor, (provided that any such transfer, removal, reduction or variation is not in 
any way related to the transfer of the Services); or 
 
(d) recruit or bring in any new or additional individuals to provide the Services who 
were not already involved in providing the Services prior to the relevant period. 
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C PAYMENT 
 
C1 Price 
 
C1.1 In consideration of the Contractor’s performance of its obligations under the 
Contract, the Authority shall pay the Price in accordance with clause C2. 
 
C2 Payment and VAT  
 
C2.1  The Contractor shall submit invoices to the Authority on the dates set out in 
Schedule 2. 
 
C2.2 The Authority shall, in addition to the Price and following Receipt of a Valid Invoice, 
pay the Contractor a sum equal to the VAT chargeable on the value of the Services 
supplied in accordance with the Contract. 
 
C2.3 The Contractor shall add VAT to the Price at the prevailing rate as applicable and 
shall show the amount of VAT payable separately on all invoices as an extra charge. If the 
Contractor fails to show VAT on an invoice, the Authority will not, at any later date, be 
liable to pay the Contractor any additional VAT. 
 
C2.4    All Contractor invoices shall be expressed in sterling or such other currency as shall 
be permitted by the Authority in writing.  
 
C2.5   Valid Invoices shall include: 
 
(a) the Contractor’s full name, address and title of the Contract; 
 
(b) the Purchase Order number 
 
and, if requested by the Authority: 
 
(c) timesheets for Staff engaged in providing the Services signed and dated by the 
Authority’s representative on the Premises on the day; 
 
(d) the name of the individuals to whom the timesheet relates and hourly rates for each; 
 
(e) identification of which individuals are Contractor's staff and which are Sub-
Contractors; 
 
(f) the address of the Premises and the date on which work was undertaken; 
 
(g) the time spent working on the Premises by the individuals concerned; 
 
(h) details of the type of work undertaken by the individuals concerned; 
 
(i) details of plant or materials operated and on standby; 
 
(j) separate identification of time spent travelling and/or meal or rest breaks; and 
 
(k) where appropriate, details of journeys made and distances travelled. 
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C2.6    The Authority shall not pay Contractor time spent on meal or rest breaks and the 
Contractor shall ensure that all workers take adequate meal or rest breaks. 
  
C2.7 The Authority shall not pay for plant which is not in use during a meal or rest break. 
 
C2.8 Meal and rest breaks will include breaks both in or outside an individual’s workplace 
along with any time taken in travelling to or from the break location and/or any facilities for 
cleaning/changing/washing in preparation for or return from a meal or rest break. 
 
C2.9 Timesheets must include a minimum of 30 minutes break for each shift of 8 hours, a 
minimum of 45 minutes break in a shift of between 8 and 12 hours and a minimum of one 
hour break will be taken within a shift in excess of 12 hours and the Contractor's rates and 
Contract Price must include such breaks. 
The above clause C2.9 is not required. 
 
C2.10 The Authority shall not pay the Contractor’s overhead costs unless specifically 
agreed in writing by the Authority and overhead costs shall include, without limitation; 
facilities, utilities, insurance, tax, head office overheads, indirect staff costs and other costs 
not specifically and directly ascribable solely to the provision of the Services. 
 
C2.11  If Schedule 2 expressly provides that the Authority may be charged for plant which 
is on standby then in circumstances where plant was waiting to be transferred between 
Premises or where the Authority has instructed that the plant is retained on the Premises 
then a standby charge of 60% of agreed rates may be made in respect of such relevant 
periods if supported by timesheets.   
 
C2.12 The Authority shall pay only for the time spent by Staff working on the Premises. 
 
C2.13 The Authority shall not pay a stand-by rate if plant is on standby because no work 
was being carried out on the Premises at that time or no operator or other relevant staff 
were available (unless the standby is because the Contractor is awaiting licensing of the 
Premises on the Authority’s instructions). 
 
C2.14 The Authority shall not pay for plant or equipment which is stood down during any 
notice period pursuant to clauses H1, H2 and/or H3 and the Contractor shall mitigate such 
costs as far as is reasonably possible, for example, by reutilising Staff, plant, materials and 
services on other contracts. 
 
C2.15 The Contractor may claim expenses only if they are clearly identified, supported by 
original receipts and Approved. 
 
C2.16 If the Authority pays the Contractor prior to the submission of a Valid Invoice this 
payment shall be on account of and deductible from the next payment to be made.   
 
C2.17 If any overpayment has been made or the payment or any part is not supported by 
a Valid Invoice the Authority may recover this payment against future invoices raised or 
directly from the Contractor. All payments made by the Authority to the Contractor shall be 
on an interim basis pending final resolution of an account with the Contractor in 
accordance with the terms of this clause C2. 
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C2.18 The Authority shall pay all sums due to the Contractor within 30 days of Receipt of a 
Valid Invoice. Valid Invoices should be submitted for payment to the following address: 
accounts-payable.aph@gov.sscl.com (the Authority’s preferred option); or  SSCL AP, 
Defra, PO Box 790, Newport Gwent, NP10 8FZ.  
 
C2.19 If a payment of an undisputed amount is not made by the Authority by the due date, 
then the Authority shall pay the Contractor interest at the interest rate specified in the Late 
Payment of Commercial Debts (Interest) Act 1998.  
  
C2.20 The Contractor shall ensure that a provision is included in all Sub-Contracts which 
requires payment to be made of all sums due to Sub-Contractors within 30 days from the 
receipt of a valid invoice. 
 
C2.21 The Contractor shall indemnify the Authority on a continuing basis against any 
liability, including any interest, penalties or costs incurred, which is levied, demanded or 
assessed on the Authority at any time in respect of the Contractor’s failure to account for 
or to pay any VAT relating to payments made to the Contractor under the Contract. Any 
amounts due under this clause C2.21 shall be paid by the Contractor to the Authority not 
less than 5 Working Days before the date upon which the tax or other liability is payable by 
the Authority. 
 
C2.22 The Contractor shall not suspend the Services unless the Contractor is entitled to 
terminate the Contract under clause H2.3 for failure to pay undisputed sums of money. 
 
C2.23 The Authority shall not pay an invoice which is not Valid Invoice. 
 
C3 Recovery of Sums Due 
 
C3.1 If under the Contract any sum of money is recoverable from or payable by the 
Contractor to the Authority (including any sum which the Contractor is liable to pay to the 
Authority in respect of any breach of the Contract), the Authority may unilaterally deduct 
that sum from any sum then due, or which at any later time may become due to the 
Contractor from the Authority under the Contract or under any other agreement with the 
Authority or the Crown. 
 
C3.2  Any overpayment by either Party, whether of the Price or of VAT or otherwise, shall 
be a sum of money recoverable by the Party who made the overpayment from the Party in 
receipt of the overpayment.  
 
C3.3 The Contractor shall make all payments due to the Authority without any deduction 
whether by way of set-off, counterclaim, discount, abatement or otherwise unless the 
Contractor has a valid court order requiring an amount equal to such deduction to be paid 
by the Authority to the Contractor. 
 
C3.4 All payments due shall be made within a reasonable time unless otherwise 
specified in the Contract, in cleared funds, to such bank or building society account as the 
recipient Party may from time to time direct. 
 
C4 Price during Extension 
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C4.1 Subject to Schedule 2 and clause F6, the Price shall apply for the Initial Contract 
Period and until the end date of any Extension or such earlier date of termination or partial 
termination of the Contract in accordance with the Law or the Contract.  
 

D. STATUTORY OBLIGATIONS 
 
D1 Prevention of Fraud and Bribery 
 
D1.1 The Contractor represents and warrants that neither it, nor to the best of its 
knowledge any Staff, have at any time prior to the Commencement Date: 
 
(a) committed a Prohibited Act or been formally notified that it is subject to an 
investigation or prosecution which relates to an alleged Prohibited Act; and/or 
 
(b) been listed by any government department or agency as being debarred, 
suspended, proposed for suspension or debarment, or otherwise ineligible for participation 
in government procurement programmes or contracts on the grounds of a Prohibited Act. 
 
D1.2 The Contractor shall not during the Contract Period: 
 
(a) commit a Prohibited Act; and/or 
 
(b) do or suffer anything to be done which would cause the Authority or any of its 
employees, consultants, contractors, sub-contractors or agents to contravene any of the 
Relevant Requirements or otherwise incur any liability in relation to the Relevant 
Requirements. 
 
D1.3 The Contractor shall, during the Contract Period: 
 
(a) establish, maintain and enforce, and require that its Sub-Contractors establish, 
maintain and enforce, policies and procedures which are adequate to ensure compliance 
with the Relevant Requirements and prevent the occurrence of a Prohibited Act; and 
 
(b) keep appropriate records of its compliance with its obligations under clause D1.3(a) 
and make such records available to the Authority on request. 
 
D1.4 The Contractor shall immediately notify the Authority in writing if it becomes aware 
of any breach of clauses D1.1 and/or D1.2, or has reason to believe that it has or any of 
the Staff have: 
 
(a) been subject to an investigation or prosecution which relates to an alleged 
Prohibited Act;  
 
(b) been listed by any government department or agency as being debarred, 
suspended, proposed for suspension or debarment, or otherwise ineligible for participation 
in government procurement programmes or contracts on the grounds of a Prohibited Act; 
and/or 
  
(c) received a request or demand for any undue financial or other advantage of any 
kind in connection with the performance of the Contract or otherwise suspects that any 
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person directly or indirectly connected with the Contract has committed or attempted to 
commit a Prohibited Act. 
 
D1.5 If the Contractor notifies the Authority pursuant to clause D1.4, the Contractor shall 
respond promptly to the Authority’s enquiries, co-operate with any investigation, and allow 
the Authority to audit any books, records and/or any other relevant documentation. 
 
D1.6 If the Contractor is in Default under clauses D1.1 and/or D1.2, the Authority may by 
notice: 
 
(a) require the Contractor to remove from performance of the Contract any Staff whose 
acts or omissions have caused the Default; or 
 
(b) immediately terminate the Contract. 
 
D1.7 Any notice served by the Authority under clause D1.6 shall specify the nature of the 
Prohibited Act, the identity of the party who the Authority believes has committed the 
Prohibited Act and the action that the Authority has taken (including, where relevant, the 
date on which the Contract shall terminate). 
 
D2 Discrimination 
 
D2.1 The Contractor shall: 
 
(a) perform its obligations under the Contract in accordance with: 
 
i) all applicable equality Law (whether in relation to race, sex, gender reassignment, 
age, disability, sexual orientation, religion or belief, pregnancy maternity or otherwise); 
 
ii) the Authority’s equality and diversity policy as given to the Contractor from time to 
time; 
 
iii) any other requirements and instructions which the Authority reasonably imposes in 
connection with any equality obligations imposed on the Authority at any time under 
applicable equality Law; and 
 
(b) take all necessary steps and inform the Authority of the steps taken to prevent 
unlawful discrimination designated as such by any court or tribunal, or the Equality and 
Human Rights Commission (or any successor organisation). 
 
D3 Rights of Third Parties 
 
D3.1 The provisions of clauses B10.5 and E8.3 confer benefits on persons named in 
such provisions (together “Third Party Provisions”) other than the Parties (each person a 
“Third Party Beneficiary”) and are intended to be enforceable by Third Party Beneficiaries 
by virtue of the Contracts (Rights of Third Parties) Act 1999 (“CRTPA”).  
 
D3.2 Subject to clause D3.1, a person who is not a Party has no right under the CRTPA 
to enforce any provisions of the Contract but this does not affect any right or remedy of 
any person which exists or is available otherwise than pursuant to the CRTPA and does 
not apply to the Crown. 
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D3.3 No Third Party Beneficiary may enforce or take steps to enforce any Third Party 
Provision without Approval. 
 
D3.4 Any amendments to the Contract may be made by the Parties without the consent 
of any Third Party Beneficiary. 
 
D4 Health and Safety 
 
D4.1 The Contractor shall perform its obligations under the Contract in accordance with: 
 
(a) all applicable Law regarding health and safety; and 
 
(b) the Authority’s health and safety policy while at the Authority’s Premises. 
 
D4.2 Each Party shall notify the other as soon as practicable of any health and safety 
incidents or material health and safety hazards at the Authority’s Premises of which it 
becomes aware and which relate to or arise in connection with the performance of the 
Contract. The Contractor shall instruct Staff to adopt any necessary associated safety 
measures in order to manage any such material health and safety hazards. 
 
D5 Environmental Requirements 
 
D5.1 The Contractor shall in the performance of the Contract have due regard to the 
Authority’s environmental, sustainable and ethical procurement policies (“Environmental 
Policies”) which require the Authority through its procurement and management of 
suppliers: 
 
(a) conserve energy, water, wood, paper and other resources and reduce waste; 
 
(b) phase out the use of ozone depleting substances; 
 
(c) minimise the release of greenhouse gases, volatile organic compounds and other 
substances damaging to health and the environment; 
 
(d) minimise the use of products harmful to health and the environment such as 
hazardous substances and solvents, replacing them with more benign substances where 
feasible and, where such substances are necessary, to ensure that they are stored in 
properly labelled containers, used and disposed of in compliance with legal and regulatory 
requirements and any instructions from the Authority; 
 
(e) reduce fuel emissions wherever possible; 
 
(f) maximise the use of recovered materials and, if recycled materials are not suitable 
or not readily available, to maximise the use of materials taken from renewable sources; 
and 
 
(g) promote the design of products that are capable of reuse or remanufacture or easily 
separable into recyclable parts consisting of one material (e.g. steel, plastic, textile). 
 
D5.2 The Contractor shall ensure that any equipment and materials used in the provision 
of the Services do not contain: 
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(a) ozone depleting substances such as hydrochlorofluorocarbons (HCFCs), halons, 
carbon tetrachloride, 111 trichoroethane, bromochloromethane or any other damaging 
substances; and/or 
 
(b) HFCs and other gaseous and non-gaseous substances with a high global warming 
potential; 
 
unless given written permission by the Authority to do so. 
 
D5.3 The Contractor shall conserve energy and water; reduce carbon emissions and 
other greenhouse gases; minimise the use of substances damaging or hazardous to 
health and the environment and reduce waste by, for example, using  resources more 
efficiently and reusing, recycling and composting and respecting biodiversity.  
 
D5.4 If required by the Authority the Contractor shall provide the Authority with 
information about its compliance with its obligations under clause D5.3.  
 
D5.5 The Contractor shall ensure that its Staff are aware of the Authority’s Environmental 
Policies. 
 
D5.6 The Contractor shall:  
 
(a) identify any risks arising from climate change and variable weather such as higher 
temperatures, droughts, flooding, sea and river level rises, coastal and riparian erosion, 
water scarcity, and loss of water quality which may disrupt and/or affect the supply of the 
Services; and 
 
(b) if such risks have been identified, enhance the resilience of its organisation to 
enable it to adapt and deal with the effects of such extreme events, including by having the 
necessary awareness-raising, evaluation, preventive, preparatory, recovery measures and 
support systems in place in order to minimise any disruption to the supply of the Services. 
 
D6 Timber and Wood Derived Products 
 
D6.1  For the purposes of clauses D6.1 to D6.8 the following terms shall have the 
following meanings: 
 
(a)  “Timber” means any product that contains wood or wood fibre, with the exception of 
"recycled" materials (see below). Such products range from solid wood to those where the 
manufacturing processes obscure the wood element, for example, paper. Timber and 
wood-derived products supplied or used in performance of the Services that have been 
recycled or reclaimed are referred to as "recycled" timber, which is defined below. Timber 
and wood-derived products supplied or used in performance of the Services that are not 
recycled are referred to as "virgin" timber when the distinction needs to be made for clarity. 
Short-rotation coppice is exempt from the requirements for timber and wood-derived 
products and falls under agricultural regulation and supervision rather than forestry; 
 
(b)  “Legal and Sustainable” means production and process methods, also referred to 
as timber production standards, and in the context of social criteria, contract performance 
conditions (only), as defined by the document titled "UK Government timber procurement 
policy: Definition of Legal and Sustainable for timber procurement" (available at 
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www.gov.uk/government/publications/timber-definition-of-legal-and-sustainable or CPET). 
The edition current on the day the Contract is awarded shall apply; 
 
(c)  “FLEGT” means Forest Law Enforcement, Governance and Trade, and is a 
reference to the EU scheme to address the problem of illegally logged timber; 
 
(d)  “FLEGT-licensed” means production and process methods, also referred to as 
timber production standards, and in the context of social criteria, contract performance 
conditions only, as defined by a bilateral Voluntary Partnership Agreement (“VPA”) 
between the European Union and a timber-producing country under the FLEGT scheme, 
where both Parties have agreed to establish a system under which timber that has been 
produced in accordance with the relevant laws of the producing country, and other criteria 
stipulated by the VPA, are licensed for export by the producing country government; 
 
(e)  “Recycled” means recovered wood that prior to being supplied to the Authority had 
an end use as a standalone object or as part of a structure. The term "recycled" is used to 
cover the following categories: pre-consumer recycled wood and wood fibre or industrial 
by products but excluding sawmill co-products (sawmill co-products are deemed to fall 
within the category of virgin timber), post-consumer recycled wood and wood fibre, and 
drift wood. It also covers reclaimed timber which was abandoned or confiscated at least 
ten years previously. Documentary evidence and independent verification also apply to 
recycled materials, but will focus on the use to which the timber was previously put rather 
than the forest source; 
 
(f)  “Short-rotation coppice” means a specific management regime whereby the poles of 
trees are cut every one to two years and which is aimed at producing biomass for energy. 
It is exempt from the UK government timber procurement policy requirements and falls 
under agricultural regulation and supervision rather than forestry. The exemption only 
refers to short-rotation coppice, and not 'conventional' coppice which is forest 
management and therefore subject to the timber policy; and 
 
(g)  “CPET” means the UK Government’s Central Point of Expertise on Timber.  
 
D6.2 All Timber supplied or used by the Contractor in providing the Services (including all 
Timber supplied or used by Sub-Contractors) shall comply with Schedule 1 and shall 
originate from a forest source where management of the forest has full regard for:  
 
(a) identification, documentation and respect of legal, customary and traditional tenure 
and use rights related to the forest;  
 
(b) mechanisms for resolving grievances and disputes including those relating to tenure 
and use rights, to forest management practices and to work conditions; and  
 
(c) safeguarding the basic labour rights and health and safety of forest workers 
 
(the “Social Criteria”).  
 
D6.3 If requested by the Authority and not already provided in its Tender, the Contractor 
shall give the Authority evidence that the Timber supplied or used in providing the Services 
complies with the requirements of Schedule 1 and with the requirements of the Social 
Criteria.  
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D6.4 The Authority may at any time during the Contract Period and for 6 years after final 
delivery under the Contract require the Contractor to produce the evidence required for the 
Authority's inspection within 14 days of the Authority's written request.  
 
D6.5 The Contractor shall maintain records of all Timber delivered to and accepted by 
the Authority for 6 years from final delivery under the Contract. 
  
D6.6 The Authority shall decide whether the evidence submitted to it demonstrates 
legality and sustainability, or FLEGT-licence or equivalent, and is adequate to satisfy the 
Authority that the Timber complies with Schedule 1 and complies with the requirements of 
the Social Criteria. If the Authority is not satisfied, the Contractor shall commission and 
meet the costs of an "independent verification" and resulting report that will: (a) verify the 
forest source of the timber or wood; and (b) assess whether the source meets the relevant 
criteria. 
 
D6.7 In the Contract "Independent Verification" means that an evaluation is undertaken 
and reported by an individual or body whose organisation, systems and procedures 
conform to ISO Guide 65:1996 (EN 45011:1998) General requirements for bodies 
operating product certification systems (as amended form time to time) or equivalent, and 
who is accredited to audit against forest management standards by a body whose 
organisation, systems and procedures conform to ISO 17011: 2004 General Requirements 
for Providing Assessment and Accreditation of Conformity Assessment Bodies (as 
amended from time to time) or equivalent.  
 
D6.8 The Authority may reject Timber that does not comply with Schedule 1 or with the 
Social Criteria. If the Authority rejects any Timber the Contractor shall supply alternative 
Timber which does comply at no additional cost to the Authority and without causing delay 
to delivery of the Services. 
 

E PROTECTION OF INFORMATION 
 
E1 Authority Data 
 
E1.1 The Contractor shall not delete or remove any proprietary notices contained within 
or relating to the Authority Data.  
 
E1.2 The Contractor shall not store, copy, disclose, or use the Authority Data except as 
necessary for the performance by the Contractor of its obligations under this Contract or 
as otherwise expressly authorised in writing by the Authority.  
 
E1.3 To the extent that Authority Data is held and/or processed by the Contractor, the 
Contractor shall supply Authority Data to the Authority as requested by the Authority in the 
format specified in the Specification.  
 
E1.4 The Contractor shall preserve the integrity of Authority Data and prevent the 
corruption or loss of Authority Data.  
 
E1.5 The Contractor shall perform secure back-ups of all Authority Data and shall ensure 
that up-to-date back-ups are stored securely off-site. The Contractor shall ensure that such 
back-ups are made available to the Authority immediately upon request.  
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E1.6 The Contractor shall ensure that any system on which the Contractor holds any 
Authority Data, including back-up data, is a secure system that complies with the Security 
Policy Framework.  
 
E1.7 If Authority Data is corrupted, lost or sufficiently degraded as a result of the 
Contractor's Default so as to be unusable, the Authority may:  
 
(a) require the Contractor (at the Contractor's expense) to restore or procure the 
restoration of Authority Data and the Contractor shall do so promptly; and/or  
 
(b) itself restore or procure the restoration of Authority Data, and shall be repaid by the 
Contractor any reasonable expenses incurred in doing so.  
 
E1.8 If at any time the Contractor suspects or has reason to believe that Authority Data 
has or may become corrupted, lost or sufficiently degraded in any way for any reason, 
then the Contractor shall notify the Authority immediately and inform the Authority of the 
remedial action the Contractor proposes to take. 
 
E2 Data Protection 
 
E2.1 The Parties acknowledge that for the purposes of the Data Protection Legislation, 
the Authority is the Controller and the Contractor is the Processor unless otherwise 
specified in Schedule 5. The only processing that the Contractor is authorised to do is 
listed in Schedule 5 by the Authority and may not be determined by the Contractor. 
 
E2.2 The Contractor shall notify the Authority immediately if it considers that any of the 
Authority’s instructions infringe the Data Protection Legislation. 
 
E2.3 The Contractor shall provide all reasonable assistance to the Authority in the 
preparation of any Data Protection Impact Assessment prior to commencing any 
processing. Such assistance may, at the discretion of the Authority, include: 
 
(a) a systematic description of the envisaged processing operations and the purpose of 
the processing; 
 
(b) an assessment of the necessity and proportionality of the processing operations in 
relation to the Services; 
 
(c) an assessment of the risks to the rights and freedoms of Data Subjects; and 
 
(d) the measures envisaged to address the risks, including safeguards, security 
measures and mechanisms to ensure the protection of Personal Data. 
 
E2.4 The Contractor shall, in relation to any Personal Data processed in connection with 
its obligations under this Contract:  
 
(a) process that Personal Data only in accordance with Schedule 5 unless the 
Contractor is required to do otherwise by Law. If it is so required the Contractor shall 
promptly notify the Authority before processing the Personal Data unless prohibited by 
Law; 
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(b) ensure that it has in place Protective Measures which are appropriate to protect 
against a Data Loss Event,  which the Authority may reasonably reject (but failure to reject 
shall not amount to approval by the Authority of the adequacy of the Protective Measures), 
having taken account of the: 
 
(i) nature of the data to be protected; 
 
(ii) harm that might result from a Data Loss Event; 
 
(iii) state of technological development; and 
 
(iv) cost of implementing any measures;  
 
(c) ensure that : 
 
(i) the Staff do not process Personal Data except in accordance with this Contract (and 
in particular Schedule 5);  
 
(ii) it takes all reasonable steps to ensure the reliability and integrity of any Staff who 
have access to the Personal Data and ensure that they: 
 
(A) are aware of and comply with the Contractor’s duties under this clause; 
 
(B) are subject to appropriate confidentiality undertakings with the Contractor or any 
Sub-processor; 
 
(C) are informed of the confidential nature of the Personal Data and do not publish, 
disclose or divulge any of the Personal Data to any third party unless directed in writing to 
do so by the Authority or as otherwise permitted by this Contract; and 
 
(D) have undergone adequate training in the use, care, protection and handling of 
Personal Data; and 
 
(d) not transfer Personal Data outside of the European Union unless the prior written 
consent of the Authority has been obtained and the following conditions are fulfilled: 
 
(i) the Authority or the Contractor has provided appropriate safeguards in relation to 
the transfer (whether in accordance with the GDPR Article 46 or LED Article 37) as 
determined by the Authority; 
 
(ii) the Data Subject has enforceable rights and effective legal remedies; 
 
(iii) the Contractor complies with its obligations under the Data Protection Legislation by 
providing an adequate level of protection to any Personal Data that is transferred (or, if it is 
not so bound, uses its best endeavours to assist the Authority in meeting its obligations); 
and 
 
(iv) the Contractor complies with any reasonable instructions notified to it in advance by 
the Authority with respect to the processing of the Personal Data; 
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(e) at the written direction of the Authority, delete or return Personal Data (and any 
copies of it) to the Authority on termination of the Contract unless the Contractor is 
required by Law to retain the Personal Data. 
 
E2.5  Subject to clause E2.6 the Contractor shall notify the Authority immediately if, in 
relation to any Personal Data processed in connection with its obligations under this 
Contract, it: 
 
(a) receives a Data Subject Request (or purported Data Subject Request); 
 
(b) receives a request to rectify, block or erase any Personal Data;  
 
(c) receives any other request, complaint or communication relating to either Party's  
obligations under the Data Protection Legislation;  
 
(d) receives any communication from the Information Commissioner or any other 
regulatory authority;  
 
(e) receives a request from any third party for disclosure of Personal Data where 
compliance with such request is required or purported to be required by Law; or 
 
(f) becomes aware of a Data Loss Event. 
 
E2.6 The Contractor’s obligation to notify under clause E2.5 shall include the provision of 
further information to the Authority in phases, as details become available. 
 
E2.7 Taking into account the nature of the processing, the Contractor shall provide the 
Authority with full assistance  in relation to either Party's obligations under Data Protection 
Legislation in relation to any Personal Data processed in connection with its obligations 
under this Contract and any complaint, communication or request made under Clause 
E2.5 (and insofar as possible within the timescales reasonably required by the Authority) 
including by promptly providing: 
 
(a) the Authority with full details and copies of the complaint, communication or 
request; 
 
(b) such assistance as is reasonably requested by the Authority to enable the Authority 
to comply with a Data Subject Request within the relevant timescales set out in the Data 
Protection Legislation;  
 
(c) the Authority, at its request, with any Personal Data it holds in relation to a Data 
Subject;  
 
(d) assistance as requested by the Authority following any Data Loss Event;  
 
(e) assistance as requested by the Authority with respect to any request from the 
Information Commissioner’s Office, or any consultation by the Authority with the 
Information Commissioner's Office. 
 
E2.8 The Contractor shall maintain complete and accurate records and information to 
demonstrate its compliance with this clause. This requirement does not apply where the 
Contractor employs fewer than 250 staff, unless: 
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(a) the Authority determines that the processing is not occasional; 
 
(b)  the Authority determines the processing includes special categories  of data as 
referred to in Article 9(1) of the GDPR or Personal Data relating to criminal convictions and 
offences referred to in Article 10 of the GDPR; or  
 
(c) the Authority determines that the processing is likely to result in a risk to the rights 
and freedoms of Data Subjects. 
 
E2.9 The Contractor shall allow for audits of its Personal Data processing activity by the 
Authority or the Authority’s designated auditor. 
 
E2.10 Each Party shall designate its own Data Protection Officer if required by the Data 
Protection Legislation.  
 
E2.11 Before allowing any Sub-processor to process any Personal Data related to this 
Contract, the Contractor must:  
 
(a) notify the Authority in writing of the intended Sub-processor and processing; 
 
(b) obtain the written consent of the Authority; 
 
(c) enter into a written agreement with the Sub-processor which give effect to the terms 
set out in this clause E2 such that they apply to the Sub-processor; and 
 
(d) provide the Authority with such information regarding the Sub-processor as the 
Authority may reasonably require. 
 
E2.12 The Contractor shall remain fully liable for all acts or omissions of any of its Sub-
processors. 
 
E2.13 The Authority may, at any time on not less than 30 Working Days’ notice, revise this 
clause by replacing it with any applicable controller to processor standard clauses or 
similar terms forming part of an applicable certification scheme (which shall apply when 
incorporated by attachment to this Contract). 
 
E2.14 The Parties agree to take account of any non-mandatory guidance issued by the 
Information Commissioner’s Office. The Authority may on not less than 30 Working Days’ 
notice to the Contractor amend this Contract to ensure that it complies with any guidance 
issued by the Information Commissioner’s Officer.  
 
E2.15 This clause E2 shall apply during the Contract Period and indefinitely after its 
expiry. 
 
 
E3 Official Secrets Acts and Finance Act  
 
E3.1 The Contractor shall comply with the provisions of:  
 
(a) the Official Secrets Acts 1911 to 1989; and 
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(b) section 182 of the Finance Act 1989. 
 
E4 Confidential Information  
 
E4.1 Except to the extent set out in this clause E4 or if disclosure or publication is 
expressly permitted elsewhere in the Contract each Party shall treat all Confidential 
Information belonging to the other Party as confidential and shall not disclose any 
Confidential Information belonging to the other Party to any other person without the other 
party’s consent, except to such persons and to such extent as may be necessary for the 
performance of the Party’s obligations under the Contract. 
 
E4.2 The Contractor hereby gives its consent for the Authority to publish the whole 
Contract (but with any information which is Confidential Information belonging to the 
Authority redacted) including from time to time agreed changes to the Contract, to the 
general public.   
 
E4.3 If required by the Authority, the Contractor shall ensure that Staff, professional 
advisors and consultants sign a non-disclosure agreement prior to commencing any work 
in connection with the Contract in substantially the form attached in Schedule 6 and, if 
applicable, incorporating the requirements of clause E2.11. The Contractor shall maintain 
a list of the non-disclosure agreements completed in accordance with this clause E4.3.  
 
E4.4 If requested by the Authority, the Contractor shall give the Authority a copy of the 
list and, subsequently upon request by the Authority, copies of such of the listed non-
disclosure agreements as required by the Authority. The Contractor shall ensure that its 
Staff, professional advisors and consultants are aware of the Contractor’s confidentiality 
obligations under the Contract. 
 
E4.5 The Contractor may only disclose the Authority's Confidential Information to the 
Staff who are directly involved in the provision of the Services and who need to know the 
information, and shall ensure that such Staff are aware of and shall comply with these 
obligations as to confidentiality.  
 
E4.6 The Contractor shall not, and shall procure that the Staff do not, use any of the 
Authority's Confidential Information received otherwise than for the purposes of this 
Contract.  
 
E4.7 Clause E4.1 shall not apply to the extent that:  
 
(a) such disclosure is a requirement of Law placed upon the Party making the 
disclosure, including any requirements for disclosure under the FOIA or the EIR;  
 
(b) such information was in the possession of the Party making the disclosure without 
obligation of confidentiality prior to its disclosure by the information owner;  
 
(c) such information was obtained from a third party without obligation of confidentiality;  
 
(d) such information was already in the public domain at the time of disclosure 
otherwise than by a breach of the Contract; or  
 
(e) it is independently developed without access to the other Party's Confidential 
Information.  
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E4.8 Nothing in clause E4.1 shall prevent the Authority disclosing any Confidential 
Information obtained from the Contractor:  
 
(a) for the purpose of the examination and certification of the Authority’s accounts; 
 
(b)  for the purpose of any examination pursuant to section 6(1) of the National Audit 
Act 1983 of the economy, efficiency and effectiveness with which the Authority has used 
its resources; 
 
(c) to any Crown Body or any Contracting Authority and the Contractor hereby 
acknowledges that all government departments or Contracting Authorities receiving such 
Confidential Information may further disclose the Confidential Information to other 
government departments or other Contracting Authorities on the basis that the information 
is confidential and is not to be disclosed to a third party which is not part of any 
government department or any Contracting Authority; 
 
(d) to any consultant, contractor or other person engaged by the Authority 
 
provided that in disclosing information under clauses E4.8 (c) and (d) the Authority 
discloses only the information which is necessary for the purpose concerned and requests 
that the information is treated in confidence and that a confidentiality undertaking is given 
where appropriate.  
 
E4.9 Nothing in clauses E4.1 to E4.6 shall prevent either Party from using any 
techniques, ideas or Know-How gained during the performance of its obligations under the 
Contract in the course of its normal business, to the extent that this does not result in a 
disclosure of the other Party’s Confidential Information or an infringement of the other 
Party’s Intellectual Property Rights.  
 
E4.10 The Authority shall use all reasonable endeavours to ensure that any government 
department, Contracting Authority, employee, third party or Sub-Contractor to whom the 
Contractor's Confidential Information is disclosed pursuant to clause E4.6 is made aware 
of the Authority's obligations of confidentiality.  
 
E4.11 If the Contractor does not comply with clauses E4.1 to E4.6 the Authority may 
terminate the Contract immediately on written notice to the Contractor.  
 
E4.12 In order to ensure that no unauthorised person gains access to any Confidential 
Information or any data obtained in the supply of the Services, the Contractor shall 
maintain adequate security arrangements that meet the requirements of professional 
standards and best practice. 
 
E4.13 The Contractor will immediately notify the Authority of any breach of security in 
relation to Confidential Information and all data obtained in the supply of the Services and 
will keep a record of such breaches. The Contractor will use its best endeavours to recover 
such Confidential Information or data however it may be recorded. The Contractor will co-
operate with the Authority in any investigation as a result of any breach of security in 
relation to Confidential Information or data. 
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E4.14 The Contractor shall, at its own expense, alter any security systems at any time 
during the Contract Period at the Authority’s request if the Authority reasonably believes 
the Contractor has failed to comply with clause E4.12. 
 
E5 Freedom of Information 
 
E5.1 The Contractor acknowledges that the Authority is subject to the requirements of 
the FOIA and the EIR.  
 
E5.2 The Contractor shall transfer to the Authority all Requests for Information that it 
receives as soon as practicable and in any event within 2 Working Days of receipt:  
 
(a) give the Authority a copy of all Information in connection with the Contract in its 
possession or control in the form that the Authority requires within 5 Working Days (or 
such other period as the Authority may specify) of the Authority's request; 
 
(b) provide all necessary assistance as reasonably requested by the Authority to 
enable the Authority to comply with its obligations under the FOIA and EIR; 
 
(c) not respond to directly to a Request for Information unless authorised to do so in 
writing by the Authority. 
 
E5.3 The Authority shall determine in its absolute discretion and notwithstanding any 
other provision in the Contract or any other agreement whether the Commercially 
Sensitive Information and any other Information is exempt from disclosure in accordance 
with the provisions of the FOIA and/or the EIR.  
 
E6 Publicity, Media and Official Enquiries 
 
E6.1 Without prejudice to the Authority’s obligations under the FOIA, the EIR or any 
obligations under the Regulations, or any policy requirements as to transparency, neither 
Party shall make any press announcement or publicise the Contract or any part thereof in 
any way, except with the written consent of the other Party.   
  
E6.2 The Contractor shall use its reasonable endeavours to ensure that its Staff, 
professional advisors and consultants comply with clause E6.1.   
 
E7 Security 
 
E7.1 The Authority shall be responsible for maintaining the security of the Authority’s 
Premises in accordance with its standard security requirements. The Contractor shall 
comply with all security requirements of the Authority while on the Authority’s Premises, 
and shall ensure that all Staff comply with such requirements.   
  
E7.2 The Authority shall give the Contractor upon request copies of its written security 
procedures. 
 
E7.3  The Contractor shall, as an enduring obligation during the Contract Period, use the 
latest versions of anti-virus definitions available from an industry accepted anti-virus 
software vendor to check for and delete Malicious Software from the ICT Environment.  
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E7.4  Notwithstanding clause E7.3, if Malicious Software is found, the Parties shall co-
operate to reduce the effect of the Malicious Software and, particularly if Malicious 
Software causes loss of operational efficiency or loss or corruption of the Authority Data, 
assist each other to mitigate any losses and to restore the provision of Services to their 
desired operating efficiency.  
 
E7.5  Any cost arising out of the actions of the Parties taken in compliance with clause 
E7.4 shall be borne by the Parties as follows:  
 
(a) by the Contractor where the Malicious Software originates from the Contractor 
Software, the Third Party Software or the Authority Data (whilst the Authority Data was 
under the control of the Contractor); and  
 
(b) by the Authority if the Malicious Software originates from the Authority Software or 
Authority Data (whilst the Authority Data was under the control of the Authority).  
 
E8 Intellectual Property Rights   
 
E8.1 All Intellectual Property Rights in:  
 
(a) the Results; or  
 
(b) any guidance, specifications, reports, studies, instructions, toolkits, plans, data, 
drawings, databases, patents, patterns, models, designs or other material which is 
furnished to or made available to the Contractor by or on behalf of the Authority (together 
with the Results, the "IP Materials") 
 
shall vest in the Authority (save for Copyright and Database Rights which shall vest in Her 
Majesty the Queen) and the Contractor shall not, and shall ensure that the Staff shall not, 
use or disclose any IP Materials without Approval save to the extent necessary for 
performance by the Contractor of its obligations under the Contract. 
 
E8.2 The Contractor hereby assigns: 
 
(a) to the Authority, with full title guarantee, all Intellectual Property Rights (save for 
Copyright and Database Rights) which may subsist in the IP Materials prepared in 
accordance with clauses E8.1(a) and (b). This assignment shall take effect on the date of 
the Contract or (in the case of rights arising after the date of the Contract) as a present 
assignment of future rights that will take effect immediately on the coming into existence of 
the Intellectual Property Rights produced by the Contractor; and 
 
(b) to Her Majesty the Queen, with full title guarantee, all Copyright and Database 
Rights which may subsist in the IP Materials prepared in accordance with clauses E8.1 (a) 
and (b), 
 
and shall execute all documents and do all acts as are necessary to execute these 
assignments. 
 
E8.3 The Contractor shall: 
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(a)  waive or procure a waiver of any moral rights held by it or any third party in 
copyright material arising as a result of the Contract or the performance of its obligations 
under the Contract;   
 
(b)   ensure that the third party owner of any Intellectual Property Rights that are or 
which may be used to perform the Services grants to the Authority a non-exclusive licence 
or, if itself a licensee of those rights, shall grant to the Authority an authorised sub-licence, 
to use, reproduce, modify, develop and maintain the Intellectual Property Rights in the 
same. Such licence or sub-licence shall be non-exclusive, perpetual, royalty-free, 
worldwide and irrevocable and shall include the right for the Authority to sub-license, 
transfer, novate or assign to other Contracting Authorities, the Crown, the  Replacement 
Contractor or to any other third party supplying goods and/or services to the Authority 
(“Indemnified Persons”); 
 
(c) not infringe any Intellectual Property Rights of any third party in supplying the 
Services; and 
 
(d) during and after the Contract Period, indemnify and keep indemnified the Authority 
and the Indemnified Persons from and against all actions, suits, claims, demands, losses, 
charges, damages, costs and expenses and other liabilities which the Authority or 
Indemnified Persons may suffer or incur as a result of or in connection with any breach of 
this clause E8.3, except to the extent that any such claim results directly from: 
 
i) items or materials based upon designs supplied by the Authority; or 
 
ii) the use of data supplied by the Authority which is not required to be verified by the 
Contractor under any  provision of the Contract. 
 
E8.4 The Authority shall notify the Contractor in writing of any claim or demand brought 
against the Authority for infringement or alleged infringement of any Intellectual Property 
Right in materials supplied and/or licensed by the Contractor to the Authority. 
 
E8.5 The Contractor shall at its own expense conduct all negotiations and any litigation 
arising in connection with any claim, demand or action by any third party for infringement 
or alleged infringement of any third party Intellectual Property Rights (whether by the 
Authority, the Contractor or Indemnified Person) arising from the performance of the 
Contractor’s obligations under the Contract (“Third Party IP Claim”), provided that the 
Contractor shall at all times:  
 
(a) consult the Authority on all material issues which arise during the conduct of such 
litigation and negotiations;  
 
(b) take due and proper account of the interests of the Authority; and 
  
(c) not settle or compromise any claim without Approval (not to be unreasonably 
withheld or delayed). 
  
E8.6 The Authority shall at the request of the Contractor afford to the Contractor all 
reasonable assistance for the purpose of contesting any Third Party IP Claim and the 
Contractor shall indemnify the Authority for all costs and expenses (including, but not 
limited to, legal costs and disbursements) incurred in doing so. The Contractor shall not be 
required to indemnify the Authority under this clause E8.6 in relation to any costs and 
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expenses to the extent that such arise directly from the matters referred to in clauses 
E8.3(d) i) and ii).   
 
E8.7 The Authority shall not, without the Contractor’s consent, make any admissions 
which may be prejudicial to the defence or settlement of any Third Party IP Claim. 
 
E8.8 If any Third Party IP Claim is made or in the reasonable opinion of the Contractor is 
likely to be made, the Contractor shall notify the Authority and any relevant Indemnified 
Person, at its own expense and subject to Approval (not to be unreasonably withheld or 
delayed), shall (without prejudice to the rights of the Authority under clauses E8.3(b) and 
G2.1(g)) use its best endeavours to: 
 
(a) modify any or all of the Services without reducing the performance or functionality of 
the same, or substitute alternative services of equivalent performance and functionality, so 
as to avoid the infringement or the alleged infringement; or 
 
(b) procure a licence to use the Intellectual Property Rights and supply the Services 
which are the subject of the alleged infringement, on terms which are acceptable to the 
Authority 
 
and if the Contractor is unable to comply with clauses E8.8(a) or (b) within 20 Working 
Days of receipt by the Authority of the Contractor’s notification the Authority may terminate 
the Contract immediately by notice to the Contractor. 
 
E8.9 The Contractor grants to the Authority and, if requested by the Authority, to a 
Replacement Contractor, a royalty-free, irrevocable, worldwide, non-exclusive licence (with 
a right to sub-license) to use any Intellectual Property Rights that the Contractor owned or 
developed prior to the Commencement Date and which the Authority (or the Replacement 
Contractor) reasonably requires in order for the Authority to exercise its rights under, and 
receive the benefit of, the Contract (including, without limitation, the Services). 
 
E9 Audit 
 
E9.1 The Contractor shall keep and maintain until 6 years after the end of the Contract 
Period, or as long a period as may be agreed between the Parties, full and accurate 
records of the Contract including the Services supplied under it, all expenditure reimbursed 
by the Authority, and all payments made by the Authority. The Contractor shall on request 
afford the Authority or the Authority’s representatives such access to those records and 
processes as may be requested by the Authority in connection with the Contract. 
 
E9.2 The Contractor agrees to make available to the Authority, free of charge, whenever 
requested, copies of audit reports obtained by the Contractor in relation to the Services.             
 
E9.3 The Contractor shall permit duly authorised representatives of the Authority and/or 
the National Audit Office to examine the Contractor’s records and documents relating to 
the Contract and to provide such copies and oral or written explanations as may 
reasonably be required. 
 
E9.4 The Contractor (and its agents) shall permit the Comptroller and Auditor General 
(and his  appointed representatives) access free of charge during normal business hours 
on reasonable notice to all such documents (including computerised documents and data) 
and other information as the Comptroller and Auditor General may reasonably require for 
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the purposes  of his financial audit of the Authority and for carrying out examinations into 
the economy, efficiency and effectiveness with which the Authority has used its resources. 
The Contractor shall provide such explanations as are reasonably required for these 
purposes. 
 
E10 Tax Compliance 
 
E10.1 If, during the Contract Period, an Occasion of Tax Non-Compliance occurs, the 
Contractor shall: 
 
(a) notify the Authority in writing of such fact within 5 Working Days of its occurrence; 
and 
 
(b) promptly give the Authority: 
 
i) details of the steps it is taking to address the Occasion of Tax Non-Compliance and 
to prevent the same from recurring, together with any mitigating factors it considers 
relevant; and 
 
ii) such other information in relation to the Occasion of Tax Non-Compliance as the 
Authority may reasonably require. 
 
E10.2 If the Contractor or any Staff are liable to be taxed in the UK or to pay NICs in 
respect of consideration received under the Contract, the Contractor shall: 
 
(a) at all times comply with ITEPA and all other statutes and regulations relating to 
income tax, and SSCBA and all other statutes and regulations relating to NICS, in respect 
of that consideration; and 
 
(b) indemnify the Authority against any income tax, NICs and social security 
contributions and any other liability, deduction, contribution, assessment or claim arising 
from or made in connection with the provision of the Services by the Contractor or any 
Staff. 
 

F.  CONTROL OF THE CONTRACT 
 
F1 Failure to meet Requirements  
 
F1.1 If the Authority informs the Contractor in writing that the Authority reasonably 
believes that any part of the Services do not meet the requirements of the Contract or 
differs in any way from those requirements, and this is not as a result of a default by the 
Authority, the Contractor shall at its own expense re-schedule and carry out the Services 
in accordance with the requirements of the Contract within such reasonable time as may 
be specified by the Authority. 
 
F2 Monitoring of Contract Performance 
 
F2.1 The Contractor shall immediately inform the Authority if any of the Services are not 
being or are unable to be performed, the reasons for non-performance, any corrective 
action and the date by which that action will be completed.  
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F2.2 At or around 6 Months from the Commencement Date and each anniversary of the 
Commencement Date thereafter (each being a "Review Date"), the Authority shall carry 
out a review of the performance of the Contractor (“Checkpoint Review”). Without 
prejudice to the generality of the foregoing, the Authority may in respect of the period 
under review consider such items as (but not limited to): the Contractor’s delivery of the 
Services; the Contractor’s contribution to innovation in the Authority; whether the Services 
provide the Authority with best value for money; consideration of any changes which may 
need to be made to the Services; a review of future requirements in relation to the 
Services and progress against key milestones.  
 
F2.3 The Contractor shall provide at its own cost any assistance reasonably required by 
the Authority to perform such Checkpoint Review including the provision of data and 
information. 
 
F2.4 The Authority may produce a report (a "Checkpoint Review Report") of the results 
of each Checkpoint Review stating any areas of exceptional performance and areas for 
improvement in the provision of the Services and where there is any shortfall in any aspect 
of performance reviewed as against the Authority’s expectations and the Contractor’s 
obligations under this Contract. 
 
F2.5 The Authority shall give the Contractor a copy of the Checkpoint Review Report (if 
applicable). The Authority shall consider any Contractor comments and may produce a 
revised Checkpoint Review Report. 
 
F2.6 The Contractor shall, within 10 Working Days of receipt of the Checkpoint Review 
Report (revised as appropriate) provide the Authority with a plan to address resolution of 
any shortcomings and implementation of improvements identified by the Checkpoint 
Review Report.  
 
F2.7 Actions required to resolve shortcomings and implement improvements (either as a 
consequence of the Contractor’s failure to meet its obligations under this Contract 
identified by the Checkpoint Review Report, or those which result from the Contractor’s 
failure to meet the Authority's expectations notified to the Contractor or of which the 
Contractor ought reasonably to have been aware) shall be implemented at no extra charge 
to the Authority. 
 
F3 Remedies for inadequate performance 
 
F3.1 If the Authority reasonably believes the Contractor has committed a Material Breach 
it may, without prejudice to its rights under clause H2 (Termination on Default), do any of 
the following: 
 
(a) without terminating the Contract, itself supply or procure the supply of all or part of 
the Services until such time as the Contractor has demonstrated to the Authority’s 
reasonable satisfaction that the Contractor will be able to supply the Services in 
accordance with the Specification;  
 
(b) without terminating the whole of the Contract, terminate the Contract in respect of 
part of the Services only (whereupon a corresponding reduction in the Price shall be 
made) and thereafter itself supply or procure a third party to supply such part of the 
Services; 
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(c) withhold or reduce payments to the Contractor in such amount as the Authority 
reasonably deems appropriate in each particular case; and/or 
 
(d) terminate the Contract in accordance with clause H2. 
 
F3.2 Without prejudice to its right under clause C3 (Recovery of Sums Due), the 
Authority may charge the Contractor for any costs reasonably incurred and any reasonable 
administration costs in respect of the supply of any part of the Services by the Authority or 
a third party to the extent that such costs exceed the payment which would otherwise have 
been payable to the Contractor for such part of the Services.   
 
F3.3 If the Authority reasonably believes the Contractor has failed to supply all or any 
part of the Services in accordance with the Contract, professional or industry practice 
which could reasonably be expected of a competent and suitably qualified person, or any 
legislative or regulatory requirement, the Authority may give the Contractor notice 
specifying the way in which its performance falls short of the requirements of the Contract 
or is otherwise unsatisfactory.  
 
F3.4 If the Contractor has been notified of a failure in accordance with clause F3.3 the 
Authority may: 
 
(a) direct the Contractor to identify and remedy the failure within such time as may be 
specified by the Authority and to apply all such additional resources as are necessary to 
remedy that failure at no additional charge to the Authority within the specified timescale; 
and/or 
 
(b) withhold or reduce payments to the Contractor in such amount as the Authority 
deems appropriate in each particular case until such failure has been remedied to the 
satisfaction of the Authority. 
 
F3.5   If the Contractor has been notified of a failure in accordance with clause F3.3, it 
shall: 
 
(a) use all reasonable endeavours to immediately minimise the impact of such failure to 
the Authority and to prevent such failure from recurring; and 
 
(b) immediately give the Authority such information as the Authority may request 
regarding what measures are being taken to comply with the obligations in this clause F3.5 
and the progress of those measures until resolved to the satisfaction of the Authority.  
 
F3.6 If, having been notified of any failure, the Contractor fails to remedy it in accordance 
with clause F3.5 within the time specified by the Authority, the Authority may treat the 
continuing failure as a Material Breach and may terminate the Contract immediately on 
notice to the Contractor.  
 
F4 Transfer and Sub-Contracting 
 
F4.1 Except where clauses F4.6 and F4.7 both apply, the Contractor shall not transfer, 
charge, assign, sub-contract or in any other way dispose of the Contract or any part of it 
without Approval. All such documents shall be evidenced in writing and shown to the 
Authority on request. Sub-contracting any part of the Contract shall not relieve the 
Contractor of any of its obligations or duties under the Contract. 
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F4.2 The Contractor shall be responsible for the acts and/or omissions of its Sub-
Contractors as though they are its own. If it is appropriate, the Contractor shall provide 
each Sub-Contractor with a copy of the Contract and obtain written confirmation from them 
that they will provide the Services fully in accordance with the Contract.  
 
F4.3 The Contractor shall ensure that its Sub-Contractors and suppliers retain all records 
relating to the Services for at least 6 years from the date of their creation and make them 
available to the Authority on request in accordance with the provisions of clause E9 
(Audit). If any Sub-Contractor or supplier does not allow the Authority access to the 
records then the Authority shall have no obligation to pay any claim or invoice made by the 
Contractor on the basis of such documents or work carried out by the Sub-Contractor or 
supplier. 
 
F4.4 If the Authority has consented to the award of a Sub-Contract, the Contractor shall 
ensure that: 
 
(a)  the Sub-Contract contains a right for the Contractor to terminate the Sub-Contract if 
the relevant Sub-Contractor does not comply in the performance of its contract with legal 
obligations in environmental, social or labour law; 
 
(b) the Sub-Contractor includes a provision having the same effect as set out in clause 
F4.4 (a) in any Sub-Contract which it awards; and  
 
(c) copies of each Sub-Contract shall, at the request of the Authority, be sent by the 
Contractor to the Authority immediately. 
 
F4.5 If the Authority believes there are: 
 
(a) compulsory grounds for excluding a Sub-Contractor pursuant to regulation 57 of the 
Regulations, the Contractor shall replace or not appoint the Sub-Contractor; or 
 
(b) non-compulsory grounds for excluding a Sub-Contractor pursuant to regulation 57 
of the Regulations, the Authority may require the Contractor to replace or not appoint the 
Sub-Contractor and the Contractor shall comply with such requirement. 
 
F4.6 Notwithstanding clause F4.1, the Contractor may assign to a third party (the 
“Assignee”) the right to receive payment of the Price or any part thereof due to the 
Contractor (including any interest which the Authority incurs under clause C2 (Payment 
and VAT)). Any assignment under this clause F4.6 shall be subject to: 
 
(a) reduction of any sums in respect of which the Authority exercises its right of 
recovery under clause C3 (Recovery of Sums Due); 
 
(b) all related rights of the Authority under the Contract in relation to the recovery of 
sums due but unpaid; and 
 
(c) the Authority receiving notification under both clauses F4.7 and F4.8.  
 
F4.7 If the Contractor assigns the right to receive the Price under clause F4.6, the 
Contractor or the Assignee shall notify the Authority in writing of the assignment and the 
date upon which the assignment becomes effective. 
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F4.8 The Contractor shall ensure that the Assignee notifies the Authority of the 
Assignee’s contact information and bank account details to which the Authority shall make 
payment. 
 
F4.9 The provisions of clause C2 shall continue to apply in all other respects after the 
assignment and shall not be amended without Approval.     
 
F4.10 Subject to clause F4.11, the Authority may assign, novate or otherwise dispose of 
its rights and obligations under the Contract or any part thereof to: 
 
(a)    any Contracting Authority; 
 
(b)   any other body established or authorised by the Crown or under statute in order 
substantially to perform any of the functions that had previously been performed by the 
Authority; or  
 
(c) any private sector body which substantially performs the functions of the Authority  
 
provided that any such assignment, novation or other disposal shall not increase the 
burden of the Contractor’s obligations under the Contract. 
 
F4.11 Any change in the legal status of the Authority such that it ceases to be a 
Contracting Authority shall not, subject to clause F4.12, affect the validity of the Contract 
and the Contract shall bind and inure to the benefit of any successor body to the Authority. 
 
F4.12 If the rights and obligations under the Contract are assigned, novated or otherwise 
disposed of pursuant to clause F4.10 to a body which is not a Contracting Authority or if 
there is a change in the legal status of the Authority such that it ceases to be a Contracting 
Authority (in the remainder of this clause both such bodies being referred to as the 
“Transferee”): 
 
(a) the rights of termination of the Authority in clauses H1 and H2 shall be available to 
the Contractor in respect of the Transferee; and  
 
(b) the Transferee shall only be able to assign, novate or otherwise dispose of its rights 
and obligations under the Contract or any part thereof with the prior consent in writing of 
the Contractor. 
 
F4.13 The Authority may disclose to any Transferee any Confidential Information of the 
Contractor which relates to the performance of the Contractor’s obligations under the 
Contract. In such circumstances the Authority shall authorise the Transferee to use such 
Confidential Information only for purposes relating to the performance of the Contractor’s 
obligations under the Contract and for no other purpose and shall take all reasonable 
steps to ensure that the Transferee gives a confidentiality undertaking in relation to such 
Confidential Information.   
 
F4.14 Each Party shall at its own cost and expense carry out, or use all reasonable 
endeavours to ensure the carrying out of, whatever further actions (including the execution 
of further documents) the other Party reasonably requires from time to time for the purpose 
of giving that other Party the full benefit of the provisions of the Contract.   
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F5 Waiver 
 
F5.1 The failure of either Party to insist upon strict performance of any provision of the 
Contract, or the failure of either Party to exercise, or any delay in exercising, any right or 
remedy shall not constitute a waiver of that right or remedy and shall not cause a 
diminution of the obligations established by the Contract. 
 
F5.2 No waiver shall be effective unless it is expressly stated to be a waiver and 
communicated to the other Party in writing in accordance with clause A4 (Notices and 
Communications).   
 
F5.3 A waiver of any right or remedy arising from a breach of the Contract shall not 
constitute a waiver of any right or remedy arising from any other or subsequent breach of 
the Contract. 
 
F6 Variation  
 
F6.1 If, after the Commencement Date, the Authority’s requirements change, the 
Authority may request a Variation subject to the terms of this clause 6. 
 
F6.2 The Authority may request a Variation by notifying the Contractor in writing of the 
Variation and giving the Contractor sufficient information to assess the extent of the 
Variation and consider whether any change to the Price is required in order to implement 
the Variation within a reasonable time limit specified by the Authority. If the Contractor 
accepts the Variation it shall confirm it in writing. 
 
F6.3 If the Contractor is unable to accept the Variation or where the Parties are unable to 
agree a change to the Price, the Authority may:  
 
(a) allow the Contractor to fulfil its obligations under the Contract without the Variation 
to the Specification; or 
 
(b) terminate the Contract immediately except where the Contractor has already 
delivered all or part of the Services or where the Contractor can show evidence of 
substantial work being carried out to fulfil the requirements of the Specification; and in 
such case the Parties shall attempt to agree upon a resolution to the matter. If a resolution 
cannot be reached, the matter shall be dealt with under the Dispute Resolution procedure 
detailed in clause I2 (Dispute Resolution).   
 
F6.4  No Variation will take effect unless and until it is recorded in a validly executed 
CCN. Execution of a CNN is made via electronic signature as described in clause 1.2 of 
Section 1 of the Contract. 
 
F6.5 A CCN takes effect on the date on which both Parties communicate acceptance of 
the CCN via Bravo. On the date it communicates acceptance of the CCN in this way the 
Contractor is deemed to warrant and represent that the CCN has been executed by a duly 
authorised representative of the Contractor in addition to the warranties and 
representations set out in clause G2. 
 
F6.6 The provisions of clauses F6.4 and F6.5 may be varied in an emergency if it is not 
practicable to obtain the Authorised Representative’s approval within the time necessary to 
make the Variation in order to address the emergency. In an emergency, Variations may 
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be approved by a different representative of the Authority. However, the Authorised 
Representative shall have the right to review such a Variation and require a CCN to be 
entered into on a retrospective basis which may itself vary the emergency Variation. 
 
F7 Severability 
 
F7.1 If any provision of the Contract which is not of a fundamental nature is held invalid, 
illegal or unenforceable for any reason by any court of competent jurisdiction, such 
provision shall be severed and the remainder of the provisions of the Contract shall 
continue in full force and effect as if the Contract had been executed with the invalid, illegal 
or unenforceable provision eliminated.  
 
F8 Remedies Cumulative 
 
F8.1 Except as expressly provided in the Contract all remedies available to either Party 
for breach of the Contract are cumulative and may be exercised concurrently or 
separately, and the exercise of any one remedy shall not be deemed an election of such 
remedy to the exclusion of other remedies. 
 
F9 Entire Agreement 
 
F9.1 The Contract constitutes the entire agreement between the Parties in respect of the 
matters dealt with therein. The Contract supersedes all prior negotiations between the 
Parties and all representations and undertakings made by one Party to the other, whether 
written or oral, except that this clause shall not exclude liability in respect of any fraudulent 
misrepresentation.  
 
F10 Counterparts  
 
F10.1 The Contract may be executed in counterparts, each of which when executed and 
delivered shall constitute an original but all counterparts together shall constitute one and 
the same instrument.   
 

G LIABILITIES 
 
G1 Liability, Indemnity and Insurance  
 
G1.1 Neither Party limits its liability for: 
 
(a) death or personal injury caused by its negligence; 
 
(b) fraud or fraudulent misrepresentation; 
 
(c) any breach of any obligations implied by section 2 of the Supply of Goods and 
Services Act 1982; 
 
(c) any breach of clauses D1, E1, E2 and E4; 
 
(d) Schedule 8; or 
 
(e) any liability to the extent it cannot be limited or excluded by Law.  
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G1.2 Subject to clauses G1.3 and G1.4, the Contractor shall indemnify the Authority and 
keep the Authority indemnified fully against all claims, proceedings, demands, charges, 
actions, damages, costs, breach of statutory duty, expenses and any other liabilities which 
may arise out of the supply, or the late or purported supply, of the Services or the 
performance or non-performance by the Contractor of its obligations under the Contract or 
the presence of the Contractor or any Staff on the Premises, including in respect of any 
death or personal injury, loss of or damage to property, financial loss arising from any 
advice given or omitted to be given by the Contractor, or any other loss which is caused 
directly by any act or omission of the Contractor.  
 
G1.3 Subject to clause G1.1 the Contractor’s aggregate liability in respect of the Contract 
shall not exceed £5 million. 
 
G1.4 The Contractor shall not be responsible for any injury, loss, damage,  cost or 
expense if and to the extent that it is caused by the negligence or wilful misconduct of the 
Authority or by breach by the Authority of its obligations under the Contract.   
 
G1.5 The Authority may recover from the Contractor the following losses incurred by the 
Authority to the extent they arise as a result of a Default by the Contractor: 
 
(a) any additional operational and/or administrative costs and expenses incurred by the 
Authority, including costs relating to time spent by or on behalf of the Authority in dealing 
with the consequences of the Default; 
 
(b) any wasted expenditure or charges; 
 
(c) the additional costs of procuring a Replacement Contractor for the remainder of the 
Contract Period and or replacement deliverables which shall include any incremental costs 
associated with the Replacement Contractor and/or replacement deliverables above those 
which would have been payable under the Contract; 
 
(d) any compensation or interest paid to a third party by the Authority; and  
 
(e) any fine or penalty incurred by the Authority pursuant to Law and any costs incurred 
by the Authority in defending any proceedings which result in such fine or penalty.  
 
G1.6   Subject to clauses G1.1 and G1.5, neither Party shall be liable to the other for any: 
 
(a)  loss of profits, turnover, business opportunities or damage to goodwill (in each case 
whether direct or indirect); or 
 
(b)  indirect, special or consequential loss.  
 
G1.7 Unless otherwise specified by the Authority, the Contractor shall, with effect from 
the Commencement Date for such period as necessary to enable the Contractor to comply 
with its obligations herein, take out and maintain with a reputable insurance company a 
policy or policies of insurance providing an adequate level of cover in respect of all risks 
which may be incurred by the Contractor, arising out of the Contractor’s performance of its 
obligations under the Contract, including death or personal injury, loss of or damage to 
property or any other loss. Such policies shall include cover in respect of any financial loss 
arising from any advice given or omitted to be given by the Contractor. Such insurance 
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shall be maintained for the duration of the Contract Period and for a minimum of 6 years 
following the end of the Contract. 
 
G1.8 The Contractor shall hold employer’s liability insurance in respect of Staff and such 
insurance shall be in accordance with any legal requirement from time to time in force. 
 
G1.9 The Contractor shall give the Authority, on request, copies of all insurance policies 
referred to in this clause or a broker’s verification of insurance to demonstrate that the 
appropriate cover is in place, together with receipts or other evidence of payment of the 
latest premiums due under those policies. 
 
G1.10 If the Contractor does not give effect to and maintain the insurances required by the 
provisions of the Contract, the Authority may make alternative arrangements to protect its 
interests and may recover the costs of such arrangements from the Contractor. 
 
G1.11 The provisions of any insurance or the amount of cover shall not relieve the 
Contractor of any liabilities under the Contract.   
 
G1.12 The Contractor shall not take any action or fail to take any reasonable action, or (to 
the extent that it is reasonably within its power) permit anything to occur in relation to the 
Contractor, which would entitle any insurer to refuse to pay any claim under any insurance 
policy in which the Contractor is an insured, a co-insured or additional insured person. 
  
G2 Warranties and Representations 
 
G2.1 The Contractor warrants and represents on the Commencement Date and for the 
Contract Period that:  
 
(a) it has full capacity and authority and all necessary consents to enter into and 
perform the Contract and that the Contract is executed by a duly authorised representative 
of the Contractor; 
 
(b) in entering the Contract it has not committed any fraud; 
 
(c) as at the Commencement Date, all information contained in the Tender or other 
offer made by the Contractor to the Authority remains true, accurate and not misleading, 
save as may have been specifically disclosed in writing to the Authority prior to execution 
of the Contract and in addition, that it will advise the Authority of any fact, matter or 
circumstance of which it may become aware which would render such information to be 
false or misleading; 
 
(d) no claim is being asserted and no litigation, arbitration or administrative proceeding 
is presently in progress or, to the best of its knowledge and belief, pending or threatened 
against it or any of its assets which will or might have an adverse effect on its ability to 
perform its obligations under the Contract; 
 
(e)   it is not subject to any contractual obligation, compliance with which is likely to have 
a material adverse effect on its ability to perform its obligations under the Contract; 
 
(f)   no proceedings or other steps have been taken and not discharged (nor, to the best 
of its knowledge, are threatened) for the winding up of the Contractor or for its dissolution 
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or for the appointment of a receiver, administrative receiver, liquidator, manager, 
administrator or similar officer in relation to any of the Contractor’s assets or revenue; 
 
(g)  it owns, or has obtained or is able to obtain valid licences for, all Intellectual 
Property Rights that are necessary for the performance of its obligations under the 
Contract; 
 
(h) any person engaged by the Contractor shall be engaged on terms which do not 
entitle them to any Intellectual Property Right in any IP Materials;  
 
(i)  in the 3 years (or period of existence where the Contractor has not been in 
existence for 3 years) prior to the date of the Contract: 
 
i) it has conducted all financial accounting and reporting activities in compliance in all 
material respects with the generally accepted accounting principles that apply to it in any 
country where it files accounts; 
 
ii) it has been in full compliance with all applicable securities and tax laws and 
regulations in the jurisdiction in which it is established; and 
 
iii) it has not done or omitted to do anything which could have a material adverse effect 
on its assets, financial condition or position as an ongoing business concern or its ability to 
fulfil its obligations under the Contract;  
 
(j)  it has and will continue to hold all necessary (if any) regulatory approvals from the 
Regulatory Bodies necessary to perform its obligations under the Contract; and 
 
(k) it has notified the Authority in writing of any Occasions of Tax Non-Compliance and 
any litigation in which it is involved that is in connection with any Occasion of Tax Non-
Compliance. 
 
G3 Force Majeure 
 
G3.1 Subject to the remaining provisions of this clause G3, a Party may claim relief under 
this clause G3 from liability for failure to meet its obligations under the Contract for as long 
as and only to the extent that the performance of those obligations is directly affected by a 
Force Majeure Event. Any failure or delay by the Contractor in performing its obligations 
under the Contract which results from a failure or delay by an agent, Sub-Contractor or 
supplier shall be regarded as due to a Force Majeure Event only if that agent, Sub-
Contractor or supplier is itself impeded by a Force Majeure Event from complying with an 
obligation to the Contractor. 
 
G3.2 The Affected Party shall as soon as reasonably practicable issue a Force Majeure 
Notice, which shall include details of the Force Majeure Event, its effect on the obligations 
of the Affected Party and any action the Affected Party proposes to take to mitigate its 
effect. 
 
G3.3 If the Contractor is the Affected Party, it shall not be entitled to claim relief under 
this clause G3 to the extent that consequences of the relevant Force Majeure Event: 
 
(a) are capable of being mitigated by any of the Services, but the Contractor has failed 
to do so; and/or 
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(b) should have been foreseen and prevented or avoided by a prudent provider of 
services similar to the Services, operating to the standards required by the Contract. 
 
G3.4 Subject to clause G3.5, as soon as practicable after the Affected Party issues the 
Force Majeure Notice, and at regular intervals thereafter, the Parties shall consult in good 
faith and use reasonable endeavours to agree any steps to be taken and an appropriate 
timetable in which those steps should be taken, to enable continued provision of the 
Services affected by the Force Majeure Event. 
 
G3.5 The Parties shall at all times following the occurrence of a Force Majeure Event and 
during its subsistence use their respective reasonable endeavours to prevent and mitigate 
the effects of the Force Majeure Event. Where the Contractor is the Affected Party, it shall 
take all steps in accordance with Good Industry Practice to overcome or minimise the 
consequences of the Force Majeure Event. 
 
G3.6 If, as a result of a Force Majeure Event: 
 
(a) an Affected Party fails to perform its obligations in accordance with the Contract, 
then during the continuance of the Force Majeure Event: 
 
i) the other Party shall not be entitled to exercise its rights to terminate the Contract in 
whole or in part as a result of such failure pursuant to clause H2.1 or H2.3; and 
 
ii) neither Party shall be liable for any Default arising as a result of such failure; 
 
(b) the Contractor fails to perform its obligations in accordance with the Contract it shall 
be entitled to receive payment of the Price (or a proportional payment of it) only to the 
extent that the Services (or part of the Services) continue to be performed in accordance 
with the terms of the Contract during the occurrence of the Force Majeure Event. 
 
G3.7 The Affected Party shall notify the other Party as soon as practicable after the Force 
Majeure Event ceases or no longer causes the Affected Party to be unable to comply with 
its obligations under the Contract.  
 
G3.8 Relief from liability for the Affected Party under this clause G3 shall end as soon as 
the Force Majeure Event no longer causes the Affected Party to be unable to comply with 
its obligations under the Contract and shall not be dependent on the serving of notice 
under clause G3.7. 
 

H DEFAULT, DISRUPTION AND 
TERMINATION 
 
H1 Termination on Insolvency and Change of Control 
 
H1.1 The Authority may terminate the Contract with immediate effect by notice and 
without compensation to the Contractor where the Contractor is a company and in respect 
of the Contractor: 
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(a) a proposal is made for a voluntary arrangement within Part I of the Insolvency Act 
1986 or of any other composition scheme or arrangement with, or assignment for the 
benefit of, its creditors; 
 
(b) a shareholders’ meeting is convened for the purpose of considering a resolution 
that it be wound up or a resolution for its winding-up is passed (other than as part of, and 
exclusively for the purpose of, a bona fide reconstruction or amalgamation); 
 
(c) a petition is presented for its winding up (which is not dismissed within 14 days of its 
service) or an application is made for the appointment of a provisional liquidator or a 
creditors’ meeting is convened pursuant to section 98 of the Insolvency Act 1986; 
 
(d) a receiver, administrative receiver or similar officer is appointed over the whole or 
any part of its business or assets; 
 
(e) an application order is made either for the appointment of an administrator or for an 
administration order, an administrator is appointed, or notice of intention to appoint an 
administrator is given; 
 
(f) it is or becomes insolvent within the meaning of section 123 of the Insolvency Act 
1986; 
 
(g) being a “small company” within the meaning of section 247(3) of the Companies Act 
1985, a moratorium comes into force pursuant to Schedule A1 of the Insolvency Act 1986; 
or 
 
(h) any event similar to those listed in H1.1(a)-(g) occurs under the law of any other 
jurisdiction. 
 
H1.2 The Authority may terminate the Contract with immediate effect by notice and 
without compensation to the Contractor where the Contractor is an individual and: 
 
(a) an application for an interim order is made pursuant to sections 252-253 of the 
Insolvency Act 1986 or a proposal is made for any composition scheme or arrangement 
with, or assignment for the benefit of, the Contractor’s creditors; 
 
(b) a petition is presented and not dismissed within 14 days or order made for the 
Contractor’s bankruptcy; 
 
(c) a receiver, or similar officer is appointed over the whole or any part of the 
Contractor’s assets or a person becomes entitled to appoint a receiver, or similar officer 
over the whole or any part of his assets;  
 
(d) the Contractor is unable to pay his debts or has no reasonable prospect of doing so, 
in either case within the meaning of section 268 of the Insolvency Act 1986; 
 
(e) a creditor or encumbrancer attaches or takes possession of, or a distress, 
execution, sequestration or other such process is levied or enforced on or sued against, 
the whole or any part of the Contractor’s assets and such attachment or process is not 
discharged within 14 days; 
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(f) he dies or is adjudged incapable of managing his affairs within the meaning of Part 
VII of the Mental Capacity Act 2005;  
 
(g) he suspends or ceases, or threatens to suspend or cease, to carry on all or a 
substantial part of his business; or 
 
(h)     any event similar to those listed in clauses H1.2(a) to (g) occurs under the law of 
any other jurisdiction. 
  
H1.3 The Contractor shall notify the Authority immediately in writing of any proposal or 
negotiations which will or may result in a merger, take-over, change of control, change of 
name or status including where the Contractor undergoes a change of control within the 
meaning of section 1124 of the Corporation Taxes Act 2010 (“Change of Control”). The 
Authority may terminate the Contract with immediate effect by notice and without 
compensation to the Contractor within 6 Months of: 
 
(a) being notified that a Change of Control has occurred; or 
 
(b) where no notification has been made, the date that the Authority becomes aware of 
the Change of Control,  
 
but shall not be permitted to terminate where Approval was granted prior to the Change of 
Control.  
 
H1.4 The Authority may terminate the Contract with immediate effect by notice and 
without compensation to the Contractor where the Contractor is a partnership and: 
 
(a) a proposal is made for a voluntary arrangement within Article 4 of the Insolvent 
Partnerships Order 1994 or a proposal is made for any other composition, scheme or 
arrangement with, or assignment for the benefit of, its creditors; or 
 
(b)  it is for any reason dissolved; or 
 
(c) a petition is presented for its winding up or for the making of any administration 
order, or an application is made for the appointment of a provisional liquidator; or 
 
(d) a receiver, or similar officer is appointed over the whole or any part of its assets; or 
 
(e) the partnership is deemed unable to pay its debts within the meaning of section 222 
or 223 of the Insolvency Act 1986 as applied and modified by the Insolvent Partnerships 
Order 1994; or 
 
(f) any of the following occurs in relation to any of its partners: 
 
(i) an application for an interim order is made pursuant to sections 252-253 of the 
Insolvency Act 1986 or a proposal is made for any composition scheme or arrangement 
with, or assignment for the benefit of, his creditors; 
  
(ii) a petition is presented for his bankruptcy; or 
  
(iii)  a receiver, or similar officer is appointed over the whole or any part of his assets; 
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(g)     any event similar to those listed in clauses H1.4(a) to (f) occurs under the law of any 
other jurisdiction         . 
 
H1.5    The Authority may terminate the Contract with immediate effect by notice and 
without compensation to the Contractor where the Contractor is a limited liability 
partnership and: 
 
(a) a proposal is made for a voluntary arrangement within Part I of the Insolvency Act 
1986 or a proposal is made for any other composition, scheme or arrangement with, or 
assignment for the benefit of, its creditors; 
 
(b) it is for any reason dissolved; 
 
(c) an application is made either for the appointment of an administrator or for an 
administration order, an administrator is appointed, or notice of intention to appoint an 
administrator is given within Part II of the Insolvency Act 1986; 
 
(d) any step is taken with a view to it being determined that it be wound up (other than 
as part of, and exclusively for the purpose of, a bona fide reconstruction or amalgamation) 
within Part IV of the Insolvency Act 1986; 
 
(e) a petition is presented for its winding up (which is not dismissed within 14 days of its 
service) or an application is made for the appointment of a provisional liquidator within Part 
IV of the Insolvency Act 1986; 
 
(f) a receiver, or similar officer is appointed over the whole or any part of its assets; or 
 
(g) it is or becomes unable to pay its debts within the meaning of section 123 of the 
Insolvency Act 1986; 
 
(h) a moratorium comes into force pursuant to Schedule A1 of the Insolvency Act 1986; 
or 
 
(i)      any event similar to those listed in clauses H1.5 (a) to (h) occurs under the law of 
any other jurisdiction. 
 
H1.6 References to the Insolvency Act 1986 in clause H1.5(a) shall be construed as 
being references to that Act as applied under the Limited Liability Partnerships Act 2000 
subordinate legislation.   
 
H2 Termination on Default 
 
H2.1 The Authority may terminate the Contract with immediate effect by notice if the 
Contractor commits a Default and: 
 
(a) the Contractor has not remedied the Default to the satisfaction of the Authority 
within 25 Working Days or such other period as may be specified by the Authority, after 
issue of a notice specifying the Default and requesting it to be remedied; 
 
(b) the Default is not, in the opinion of the Authority, capable of remedy; or 
 
(c) the Default is a Material Breach. 
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H2.2 If, through any Default of the Contractor, data transmitted or processed in 
connection with the Contract is either lost or sufficiently degraded as to be unusable, the 
Contractor shall be liable for the cost of reconstitution of that data and shall reimburse the 
Authority in respect of any charge levied for its transmission and any other costs charged 
in connection with such Default.  
 
H2.3 If the Authority fails to pay the Contractor undisputed sums of money when due, the 
Contractor shall give notice to the Authority of its failure to pay. If the Authority fails to pay 
such undisputed sums within 90 Working Days of the date of such notice, the Contractor 
may terminate the Contract in writing with immediate effect, save that such right of 
termination shall not apply where the failure to pay is due to the Authority exercising its 
rights under clause C3.1 (Recovery of Sums Due) or to a Force Majeure Event. 
 
H3 Termination on Notice 
 
H3.1 The Authority may terminate the Contract at any time by giving 30 days notice to 
the Contractor.  
 
H4 Other Termination Grounds  
 
H4.1 The Authority may terminate the Contract on written notice to the Contractor if: 
 
(a) the Contract has been subject to a substantial modification which requires a new 
procurement procedure pursuant to regulation 72(9) of the Regulations; 
 
(b) the Contractor was, at the time the Contract was awarded, in one of the situations 
specified in regulation 57(1) of the Regulations, including as a result of the application of 
regulation 57 (2), and should therefore have been excluded from the procurement 
procedure which resulted in its award of the Contract; 
 
(c) the Contract should not have been awarded to the Contractor in view of a serious 
infringement of the obligations under the Treaties and the Regulations that has been 
declared by the Court of Justice of the European Union in a procedure under Article 258 of 
the TFEU; or 
  
(d) the Contractor has not, in performing the Services, complied with its legal 
obligations in respect of environmental, social or labour law. 
 
H5 Consequences of Expiry or Termination 
 
H5.1 If the Authority terminates the Contract under clauses H2 or H4 and makes other 
arrangements for the supply of the Services the Authority may recover from the Contractor 
the cost reasonably incurred of making those other arrangements and any additional 
expenditure incurred by the Authority throughout the remainder of the Contract Period. 
 
H5.2 If Contract is terminated under clauses H2 or H4 the Authority shall make no further 
payments to the Contractor (for Services supplied by the Contractor prior to termination 
and in accordance with the Contract but where the payment has yet to be made by the 
Authority), until the Authority has established the final cost of making the other 
arrangements envisaged under this clause. 
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H5.3   If the Authority terminates the Contract under clause H3 the Authority shall make no 
further payments to the Contractor except for Services supplied by the Contractor prior to 
termination and in accordance with the Contract but where the payment has yet to be 
made by the Authority.  
  
H5.4 Save as otherwise expressly provided in the Contract: 
 
(a) termination or expiry of the Contract shall be without prejudice to any rights, 
remedies or obligations accrued under the Contract prior to termination or expiration and 
nothing in the Contract shall prejudice the right of either Party to recover any amount 
outstanding at such termination or expiry; and 
 
(b) termination of the Contract shall not affect the continuing rights, remedies or 
obligations of the Authority or the Contractor under clauses C2 (Payment and VAT), C3 
(Recovery of Sums Due), D1 (Prevention of Fraud and Bribery), E2 (Data Protection), E3 
(Official Secrets Acts 1911 to 1989, Section 182 of the Finance Act 1989), E4 (Confidential 
Information), E5 (Freedom of Information), E8 (Intellectual Property Rights), E9 (Audit), F9 
(Remedies Cumulative), G1 (Liability, Indemnity and Insurance), H5 (Consequences of 
Expiry or Termination), H7 (Recovery upon Termination) and I1 (Governing Law and 
Jurisdiction). 
 
H6 Disruption 
 
H6.1 The Contractor shall take reasonable care to ensure that in the performance of its 
obligations under the Contract it does not disrupt the operations of the Authority, its 
employees or any other contractor employed by the Authority. 
 
H6.2 The Contractor shall immediately inform the Authority of any actual or potential 
industrial action, whether such action be by its own employees or others, which affects or 
might affect its ability at any time to perform its obligations under the Contract. 
 
H6.3 If there is industrial action by the Staff, the Contractor shall seek Approval to its 
proposals to continue to perform its obligations under the Contract. 
 
H6.4 If the Contractor’s proposals referred to in clause H6.3 are considered insufficient or 
unacceptable by the Authority acting reasonably, then the Contract may be terminated with 
immediate effect by the Authority by notice.   
 
H6.5 If the Contractor is unable to deliver the Services owing to disruption of the 
Authority’s normal business, the Contractor may request a reasonable allowance of time, 
and, in addition, the Authority will reimburse any additional expense reasonably incurred 
by the Contractor as a direct result of such disruption. 
    
H7 Recovery upon Termination 
 
H7.1 On termination of the Contract for any reason, the Contractor shall at its cost: 
 
(a) immediately return to the Authority all Confidential Information, Personal Data and 
IP Materials in its possession or in the possession or under the control of any permitted 
suppliers or Sub-Contractors, which was obtained or produced in the course of providing 
the Services; 
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(b) immediately deliver to the Authority all Property (including materials, documents, 
information and access keys) provided to the Contractor in good  working order; 
 
(c) immediately vacate any Authority Premises occupied by the Contractor; 
 
(d) assist and co-operate with the Authority to ensure an orderly transition of the 
provision of the Services to the Replacement Contractor and/or the completion of any work 
in progress; and 
 
(e) promptly provide all information concerning the provision of the Services which may 
reasonably be requested by the Authority for the purposes of adequately understanding 
the manner in which the Services have been provided and/or for the purpose of allowing 
the Authority and/or the Replacement Contractor to conduct due diligence. 
 
H7.2 If the Contractor does not comply with clauses H7.1(a) and (b), the Authority may 
recover possession thereof and the Contractor grants a licence to the Authority or its 
appointed agents to enter (for the purposes of such recovery) any premises of the 
Contractor or its permitted suppliers or Sub-Contractors where any such items may be 
held. 
  
H8  Retendering and Handover 
 
H8.1 Within 21 days of being requested by the Authority, the Contractor shall provide, 
and thereafter keep updated, in a fully indexed and catalogued format, all the information 
necessary to enable the Authority to issue tender documents for the future provision of the 
Services. 
 
H8.2 The Authority shall take all necessary precautions to ensure that the information 
referred to in clause H8.1 is given only to potential providers who have qualified to tender 
for the future provision of the Services. 
 
H8.3 The Authority shall require that all potential providers treat the information in 
confidence; that they do not communicate it except to such persons within their 
organisation and to such extent as may be necessary for the purpose of preparing a 
response to an invitation to tender issued by the Authority; and that they shall not use it for 
any other purpose. 
 
H8.4 The Contractor shall indemnify the Authority against any claim made against the 
Authority at any time by any person in respect of any liability incurred by the Authority 
arising from any deficiency or inaccuracy in information which the Contractor is required to 
provide under clause H8.1. 
 
H8.5 The Contractor shall allow access to the Premises in the presence of the Authorised 
Representative, to any person representing any potential provider whom the Authority has 
selected to tender for the future provision of the Services. 
 
H8.6 If access is required to the Contractor’s Premises for the purposes of clause H8.5, 
the Authority shall give the Contractor 7 days’ notice of a proposed visit together with a list 
showing the names of all persons who will be visiting. Their attendance shall be subject to 
compliance with the Contractor’s security procedures, subject to such compliance not 
being in conflict with the objectives of the visit. 
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H8.7 The Contractor shall co-operate fully with the Authority during any handover at the 
end of the Contract. This co-operation shall include allowing full access to, and providing 
copies of, all documents, reports, summaries and any other information necessary in order 
to achieve an effective transition without disruption to routine operational requirements. 
 
H8.8 Within 10 Working Days of being requested by the Authority, the Contractor shall 
transfer to the Authority, or any person designated by the Authority, free of charge, all 
computerised filing, recording, documentation, planning and drawing held on software and 
utilised in the provision of the Services. The transfer shall be made in a fully indexed and 
catalogued disk format, to operate on a proprietary software package identical to that used 
by the Authority. 
 
H9 Exit Management 
 
H9.1 Upon termination the Contractor shall render reasonable assistance to the Authority 
to the extent necessary to effect an orderly assumption by a Replacement Contractor in 
accordance with the procedure set out in clause H10. 
 
H10 Exit Procedures 
 
H10.1 Where the Authority requires a continuation of all or any of the Services on expiry or 
termination of this Contract, either by performing them itself or by engaging a third party to 
perform them, the Contractor shall co-operate fully with the Authority and any such third 
party and shall take all reasonable steps to ensure the timely and effective transfer of the 
Services without disruption to routine operational requirements. 
 
H10.2 The following commercial approach shall apply to the transfer of the Services if the 
Contractor: 
 
(a) does not have to use resources in addition to those normally used to deliver the 
Services prior to termination or expiry, there shall be no change to the Price; or 
. 
(b) reasonably incurs additional costs, the Parties shall agree a Variation to the Price 
based on the Contractor’s rates either set out in Schedule 2 or forming the basis for the 
Price. 
 
H10.3 When requested to do so by the Authority, the Contractor shall deliver to the 
Authority details of all licences for software used in the provision of the Services including 
the software licence agreements. 
 
H10.4 Within one Month of receiving the software licence information described above, the 
Authority shall notify the Contractor of the licences it wishes to be transferred, and the 
Contractor shall provide for the approval of the Authority a plan for licence transfer. 
 
H11 Knowledge Retention 
 
H11.1 The Contractor shall co-operate fully with the Authority in order to enable an 
efficient and detailed knowledge transfer from the Contractor to the Authority on the 
completion or earlier termination of the Contract and in addition, to minimise any disruption 
to routine operational requirements. To facilitate this transfer, the Contractor shall provide 
the Authority free of charge with full access to its Staff, and in addition, copies of all 
documents, reports, summaries and any other information requested by the Authority. The 
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Contractor shall comply with the Authority’s request for information no later than 15 
Working Days from the date that that request was made. 
 

I DISPUTES AND LAW 
 
I1 Governing Law and Jurisdiction 
 
I1.1 Subject to the provisions of clause I2 the Contract, including any matters arising out 
of or in connection with it, shall be governed by and interpreted in accordance with English 
Law and shall be subject to the jurisdiction of the Courts of England and Wales. The 
submission to such jurisdiction shall not limit the right of the Authority to take proceedings 
against the Contractor in any other court of competent jurisdiction, and the taking of 
proceedings in any other court of competent jurisdiction shall not preclude the taking of 
proceedings in any other jurisdiction whether concurrently or not.   
 
I2 Dispute Resolution 
 
I2.1 The Parties shall attempt in good faith to negotiate a settlement to any dispute 
between them arising out of or in connection with the Contract within 20 Working Days of 
either Party notifying the other of the dispute and such efforts shall involve the escalation 
of the dispute to the finance director of the Contractor and the commercial director of the 
Authority.   
 
I2.2 Nothing in this dispute resolution procedure shall prevent the Parties from seeking 
from any court of competent jurisdiction an interim order restraining the other Party from 
doing any act or compelling the other Party to do any act. 
 
I2.3 If the dispute cannot be resolved by the Parties pursuant to clause I2.1 either Party 
may refer it to mediation pursuant to the procedure set out in clause I2.5.   
 
I2.4 The obligations of the Parties under the Contract shall not cease, or be suspended 
or delayed by the reference of a dispute to mediation (or arbitration) and the Contractor 
and the Staff shall comply fully with the requirements of the Contract at all times. 
 
I2.5 The procedure for mediation and consequential provisions relating to mediation are 
as follows: 
 
(a) a neutral adviser or mediator (the “Mediator”) shall be chosen by agreement 
between the Parties or, if they are unable to agree upon a Mediator within 10 Working 
Days after a request by one Party to the other or if the Mediator agreed upon is unable or 
unwilling to act, either Party shall within 10 Working Days from the date of the proposal to 
appoint a Mediator or within 10 Working Days of notice to either Party that he is unable or 
unwilling to act, apply to the Centre for Effective Dispute Resolution to appoint a Mediator; 
 
(b) the Parties shall within 10 Working Days of the appointment of the Mediator meet 
with him in order to agree a programme for the exchange of all relevant information and 
the structure to be adopted for negotiations. If appropriate, the Parties may at any stage 
seek assistance from the Centre for Effective Dispute Resolution to provide guidance on a 
suitable procedure; 
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(c) unless otherwise agreed, all negotiations connected with the dispute and any 
settlement agreement relating to it shall be conducted in confidence and without prejudice 
to the rights of the Parties in any future proceedings; 
 
(d) if the Parties reach agreement on the resolution of the dispute, the agreement shall 
be recorded in writing and shall be binding on the Parties once it is signed by their duly 
authorised representatives; 
 
(e) failing agreement, either of the Parties may invite the Mediator to provide a non-
binding but informative written opinion. Such an opinion shall be provided on a without 
prejudice basis and shall not be used in evidence in any proceedings relating to the 
Contract without the prior written consent of both Parties; and 
 
(f) if the Parties fail to reach agreement within 60 Working Days of the Mediator being 
appointed, or such longer period as may be agreed by the Parties, then any dispute or 
difference between them may be referred to the Courts unless the dispute is referred to 
arbitration pursuant to the procedures set out in clause I2.6. 
 
I2.6 Subject to clause I2.2, the Parties shall not institute court proceedings until the 
procedures set out in clauses I2.1 and I2.3 have been completed save that: 
 
(a) The Authority may at any time before court proceedings are commenced, serve a 
notice on the Contractor requiring the dispute to be referred to and resolved by arbitration 
in accordance with clause I2.7; 
 
(b) if the Contractor intends to commence court proceedings, it shall serve notice on 
the Authority of its intentions and the Authority shall have 21 days following receipt of such 
notice to serve a reply on the Contractor requiring the dispute to be referred to and 
resolved by arbitration in accordance with clause I2.7; and 
 
(c) the Contractor may request by notice to the Authority that any dispute be referred 
and resolved by arbitration in accordance with clause I2.7, to which the Authority may 
consent as it sees fit. 
 
I2.7 If any arbitration proceedings are commenced pursuant to clause I2.6, 
  
(a) the arbitration shall be governed by the provisions of the Arbitration Act 1996 and 
the Authority shall give a notice of arbitration to the Contractor (the “Arbitration Notice”) 
stating: 
 
(i)  that the dispute is referred to arbitration; and 
 
(ii)  providing details of the issues to be resolved;  
 
(b) the London Court of International Arbitration (“LCIA”) procedural rules in force at the 
date that the dispute was referred to arbitration in accordance with I2.7(b) shall be applied 
and are deemed to be incorporated by reference to the Contract and the decision of the 
arbitrator shall be binding on the Parties in the absence of any material failure to comply 
with such rules; 
 
(c)  the tribunal shall consist of a sole arbitrator to be agreed by the Parties;  
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(d) if the Parties fail to agree the appointment of the arbitrator within 10 days of the 
Arbitration Notice being issued by the Authority under clause I2.7(a) or if the person 
appointed is unable or unwilling to act, the arbitrator shall be appointed by the LCIA; 
 
(e) the arbitration proceedings shall take place in London and in the English language; 
and  
 
(f) the arbitration proceedings shall be governed by, and interpreted  in accordance 
with, English Law. 
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SCHEDULE 1 - SPECIFICATION 
 
This section sets out the Authority’s requirements. 
 

1. Introduction 
1.1. The Authority is the UK Government Department with lead responsibility for 

safeguarding the environment, food and farming and rural affairs. The Authority’s 
priorities are to secure a healthy natural environment; a sustainable, low-carbon 
economy; a thriving farming sector and a sustainable, healthy and secure food 
supply. Further information on the Authority can be found at: 

https://www.gov.uk/government/organisations/department-for-environment-
food- rural-affairs 

1.2. The Animal and Plant Health Agency (APHA) is responsible for safe-guarding animal 
and plant health for the benefit of people, the environment and the economy. As part 
of its regulatory and other official duties, APHA engages with farmers, industry groups 
and the public, often acting as an interface between industry and government. APHA 
has responsibility for applying and providing expert advice to decision makers and 
rapidly responding to emergencies in case of outbreak of diseases.  

Further information on APHA can be found at: 

https://www.gov.uk/government/organisations/animal-and-plant-health-agency 

2. Overview 

2.1. APHA is appointing a Contractor to provide regulatory affairs services whereby the 
Contractor is responsible for collating all relevant documentation and compiling and 
submitting the Marketing Authorisation (MA) dossiers to the UK’s Veterinary 
Medicines Directorate (VMD) for both the Cattle BCG Vaccine and the DIVA Skin 
Test Fusion protein on behalf of APHA, according to the requirements outlined in Title 
II of Directive 2009.9.EC. APHA will be the Marketing Authorisation Holder in the UK 
for both CattleBCG and DST-F. 

3. Background and Context 

3.1. Bovine tuberculosis (bTB) is one of the most pressing animal health problems in 
England and Wales. It results in the compulsory slaughter of over 30,000 cattle a 
year, combined costs to the UK taxpayer and industry of around £150 million a year 
and has severe impacts on the health and welfare of farmers and farming 
communities. In 2014, the UK Governments published their 25-year Bovine 
Tuberculosis (bTB) eradication strategies with the aim of achieving “Officially Bovine 
Tuberculosis Free” (OTF) status for the whole of England and Wales.  Part of the 
strategies includes investment in the development of effective vaccines for both cattle 
and badgers.  The UK Governments commissioned a review of these strategies in 
2018, and the government’s response to the strategy review, can be found at: 
https://assets.publishing.service.gov.uk/government/uploads/system/uploads/attach
ment data/file/870414/bovine-tb-strategy-review-government-response.pdf  

3.2. A vaccine based on the human vaccine for tuberculosis, Bacillus Calmette–Guérin 
(BCG), has been developed for cattle, however the BCG Vaccine interferes with 
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statutory tuberculin testing hence the need for a diagnostic test to differentiate 
infected amongst vaccinated cattle skin test (DIVA), known as DST-F.  As DST-F is 
administered as an in vivo test to cattle it is regulated as an immunological veterinary 
medicinal product (IVMP) and requires a UK Marketing Authorisation (MA). 

3.3. Developmental studies with CattleBCG and DST-F on their quality, safety and 
efficacy led to successful application for an Animal Test Certificate (ATC) for field 
trials on these products which commenced in July 2021. 

3.4. CattleBCG is a live attenuated vaccine derived from Mycobacterium bovis and is 
identical in strain content and formulation to the vaccine produced commercially for 
human use by AJVaccines in Copenhagen, Denmark. The same formulation (BCG 
Danish strain 1331) is also authorised for use in badgers (BadgerBCG) under a UK 
Limited Marketing Authorisation held by APHA. Over many years the use of the BCG 
Danish strain 1331 in cattle has been evaluated for efficacy and safety in 
experimental studies. 

3.5. APHA, in collaboration with Lionex GmbH, has developed a diagnostic test to 
differentiate infected amongst vaccinated cattle (DIVA) Skin Test Fusion protein 
(DST-F). DST-F is subject to the UK’s regulatory requirements as currently described 
in EU Commission Directive 2009/9/EC (Amending technical Annex to Directive 
2001/82/EC).  

3.6. The DST-F reagent is a single recombinant fusion protein containing three (3) 
mycobacterial proteins produced in E. coli.   

3.7. Under the ATC from the VMD, field trials on Cattle in England and Wales are now 
being conducted in two phases by a contract Clinical Research Organisation (CRO). 
Completion of each of the trial phases will provide additional field data on DST-F and 
CattleBCG to inform the Marketing Authorisation dossier submission on the safety of 
CattleBCG and DST-F and the specificity of DST-F in vaccinated and unvaccinated 
cattle.   

 
4. Overall Cattle BCG Project Timelines & Service Commencement 
4.1. The current optimal project timing estimates are outlined in Figure 1 below, with more 

detailed schedules illustrated in Tables 4 and 5  in Section 8 of this Specification. 
These may be subject to change depending on the progress towards the project 
milestones.  

4.2. Much of the content required for the CattleBCG dossier is currently available and the 
Contractor will begin assembly of the dossier at contract award with the expectation 
of dossier completion within three months of receipt of the last of the data sets that 
APHA will provide to the Contractor.  The CattleBCG MA is anticipated to precede 
that of DST-F and may be submitted separately to the VMD. 

4.3. The MA quality data for DST-F is pending the transfer of production to a GMP 
compliant Contract Manufacturing Organisation (CMO), which is estimated to start in 
October 2022 and additional analytical characterisation of the recombinant protein.  
Safety and specificity data for DST-F is pending the outcome of Phase 1 and Phase 
2 of the GCP field trials. 



  64 

4.4. The service will commence in April 2022 and is expected to be completed by April 
2024, however this is an estimate and data gathering is highly dependent on trial and 
experimental work completion and therefore may be subject to change. 

4.5. The Services shall be provided within Working Hours on Working Days. 

 
Figure 1 

 
 

5. Overview of Requirements 
 

5.1. The Contractor will work with the APHA Cattle BCG Project Manager in preparation to 
submit an MA dossier, via the VMD portal, for both Cattle BCG and DST-F, to the VMD 
within APHA’s required timescales.   

5.2. The Contractor must collate all relevant documentation and compiling the dossiers 
according to the requirements outlined in Title II of Directive 2001/82.EC as amended 
by 2009/9/EC and EudraLex- Volume 6 (Notice to Applicants [NTA]).  

5.3. The Contractor must ensure that the presentation and content of the dossiers are 
completed in line with Volume 6B (NTA) written clearly and in a logical manner with 
respect to content, format and ease of access for the assessors and must be submitted 
by the Contractor via the VMD portal.  

5.4. The Contractor is the point of contact between APHA and VMD throughout the MA 
application process including receiving and submitting responses to questions provided 
by VMD and/or APHA and the collation of any information that may be required to 
respond to these questions.  

5.5. The Contractor must submit draft documents to APHA for review and be available for 
discussion with APHA following this.  Draft documents will then be updated by the 
Contractor as and when required by APHA. 
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5.6. The information supplied in Section 7 (Cattle BCG and DST-F experimental data) of this 
Specification - has been included to provide the Contractor with further understanding 
of the information that is specific to these dossier submissions and will be provided by 
APHA for inclusion in the required parts of the dossiers. 

5.6.5.7. Notwithstanding the Authority’s rights under Clause F3, in the absence of a 
material breach of Contract, the Contractor does not guarantee that Marketing 
Authorisation will be granted by the VMD. 
 

6. Detailed requirements 

The Contractor must: 

6.1.  Manage and compile the required content according to the UK competent Authority 
VMD procedures as detailed in Title II of Directive 2001/82.EC as amended by 
2009/9/EC and EudraLex- Volume 6 (NTA), with the data and information provided by 
APHA for both dossiers. 

6.2. Compile the data and information provided by APHA and produce the required content 
for all administrative documentation for the 3 sub-sections under Part 1 as per the 
EudraLex- Volume 6 guidance for both CattleBCG and DST-F dossiers which must 
include but is not limited to:  

i) Part 1 A which consists of the administrative data, packaging, samples or mock-
ups and manufacturing  

ii) Part 1 B which consists of the proposed Summary of Product Characteristics 
(SPC), labelling and package leaflet in accordance with Articles 14, 58(1) to (3) 
and 61 of Directive 2001/82/EC.  

iii) Part 1 B1 Summary of Product Characteristics (SPC)  
iv) Part 1 B2 Proposals for Packaging, Labelling & Package Leaflet  
v) Part 1 C consists of the Detailed and Critical Summaries and their tabular formats. 

There should be separate Detailed and Critical Summaries on the 
chemical/pharmaceutical/biological, safety/residues and pre-clinical/clinical 
documentation. 

6.3. Compile the data and information provided by APHA and produce the required content 
in the format required for Part 2, 3, 4 and 6 as per the EurdraLex- Volume 6 guidance 
for both CattleBCG and DST-F dossiers. 

6.4. Submit both dossiers via an electronic version in accordance with the TIGesVet 
(Telematics Information Group) guidelines.  The dossiers must be submitted within five 
(5) Working Days following receipt of final review and acceptance of completion from 
APHA. 

6.5. Be aware that VMD may request additional information directly related to these 
applications that are not outlined in the guidance. Responses must be provided by the 
Contractor, in collaboration with APHA.  Report of notification from VMD to APHA will 
be made within one (1) Working Day of receipt.  Reports of responses to VMD must be 
made within five (5) Working Days of receipt from APHA. 

 
7. Experimental data and specific information relating to dossier submission for 

Cattle BCG and DST-F 
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7.1. For Part 1, the Contractor is responsible for the preparation of the DACS for quality, 
safety and efficacy for both Cattle BCG and DST-F. 

7.2. During the preparation of DACS the Contractor must identify and communicate to APHA, 
major and minor deficiencies on the quality, safety and efficacy data that supports the 
MA applications. 

7.3. For Dossier Part 2 Quality - CattleBCG: The manufacturing and quality data related to 
Cattle BCG will be provided by APHA to the Contractor. This will be in the Common 
Technical Document (CDC) format and the Contractor must re-format this data to 
comply with technical Directive 2009/9/EC requirements 

7.4. For Dossier Part 2 Quality DST-F: DST-F manufacture and quality testing developed by 
Lionex is described and a draft Part 2 is available, but this will be subject to significant 
changes during the technology transfer to a GMP facility for contract manufacture. This 
may result in amendments to the production process, associated quality testing and 
specifications. Work is ongoing to evaluate a range of in-process and final product batch 
release tests. It is the GMP manufacturing process that will be submitted in the MA 
application for DST-F. 

7.5. For Dossier Part 3 Safety - CattleBCG: Good Laboratory Practice (GLP) studies 
conducted in various cattle categories, which are listed below, were prepared for the 
field trial ATC application and will be provided to the Contractor.  This list will be updated 
by APHA following completion of the field trials with additional field safety data being 
supplied to the Contractor for addition to the dossier.    

• Safety study to investigate the effect of a 10X overdose and repeat single dose 
of BCG in neonatal cattle.  

• Safety study to investigate the effect of a 10X overdose and repeat single dose 
of BCG vaccine in pregnant cattle. 

• The persistence of BCG vaccine at the site of injection and dissemination in 
cattle.  

• Evaluation of the safety of the use of BCG vaccine in lactating cattle.  

• Reversion to virulence studies have not been conducted and this will be 
justified in the MA application. This justification is likely to be further reviewed 
by VMD and APHA during the MA assessment and may result in additional 
information and data provided by APHA for the dossier submission. 

7.6. Supporting Environmental and Quantitative Risk Assessment documents listed below 
for Cattle BCG will be provided by APHA concerning the use of CattleBCG in food 
producing animals and companion animals: 

• Risk assessment for the use of Mycobacterium bovis BCG Danish Strain 
1331 in cattle: Withdrawal period and the risks to public health under VMD 
assessment). 

• Addendum: Risk assessment for the use of Mycobacterium bovis BCG 
Danish Strain 1331 in cattle: Risks to companion animals.  
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• Environmental Risk Assessment for the use of BCG Danish Strain 1331 in 
Cattle. 

7.7. Animals GLP DST-F study: has been completed in calves with a commitment to 
supplement the data package with field safety data in a range of cattle categories 
including animals at different stages of pregnancy and young animals. This data will be 
generated from the ongoing GCP field trials and supplied to the Contractor by APHA for 
inclusion in the dossier when completed by the CRO. 

7.8. For Dossier Part 4 Efficacy - CattleBCG: There are numerous reports on vaccine 
efficacy in experimental challenge studies available from APHA, listed in Annex A, 
Tables 1 and 2 , complemented by both field and experimental challenge data from New 
Zealand using the same vaccine formulation at a lower dose.  Duration of immunity 
(DOI) of twelve (12) months has been demonstrated, a repeat of the DOI study is 
planned to ensure its compliance with the requirements expected of a pivotal efficacy 
study.  Depending on the timing of the submission and the completion of the DOI study 
APHA may decide to provide the additional DOI data during the application process and 
the Contractor is required to include this information and data in the dossier. It is not 
envisaged that the field trials will produce any data related to efficacy as safety is the 
primary parameter, but it is intended to assess the immunological response in 
vaccinated cattle as there are potential correlates of efficacy.  

7.9. For Dossier Part 4 Efficacy DST-F: There are two aspects to consider which are 
sensitivity and specificity. Data from experimental studies in vaccinated and challenged 
cattle are summarised in Annex A - Table 3.  Phase 1 of the field trial in bTB free cattle 
is designed to provide further assurance of specificity.  

7.10. APHA is currently conducting experiments to assess sensitivity to DST-F in reactor 
cattle. This data will also be provided in due course to the Contractor for inclusion in 
the dossier. 

 
8. Project Schedule and Milestones for compilation of MA dossiers for CattleBCG 

and DST-F 

8.1. The following tables (Table 4 and Table 5) outline the requirements from the Contractor 
alongside the project timelines and key stages for each of the dossier submissions that 
are required to be delivered on time by the Contractor.   
 
Table 4 - CattleBCG References to Dossier - Part 2: Manufacturing and Quality, 
Part 3 Safety, Part 4 Efficacy 

 
Timeline Available data from 

APHA 
Contractors work 
schedule 

Comments 

May 2022 
• GLP safety 

reports 
• Efficacy reports 

Begin drafting MA 
dossier 

Manufacturing and 
AJVaccines Quality 
documentation to be 
provided by APHA 
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Timeline Available data from 
APHA 

Contractors work 
schedule 

Comments 

• Manufacturing 
and Quality from 
AJV 

September 
2022 

 Drafts available for 
Parts 2 Quality, 3 
Safety and 4 efficacy 

Includes final DACS for 
Parts 2 and 4, plus 
draft DACS for Part 3 

October 
2022 • Interim Field trial 

safety report – 
available July 
2022 

Interim safety report for 
CattleBCG to be 
included in MA 
application 

 

November 
2022 

 Final draft MA for 
review 

Update of Part 3 and 
associated DACS 

January 
2023 

 Submit CattleBCG MA 
to VMD 

 

February 
2023 • Preliminary 12 

month DOI report 
– available 
November 2022 

To be submitted to 
VMD during the 
assessment period of 
the MA application 

Preliminary update of 
Part 4 DACS 

Q1 2023 
• Final DOI report – 

available October 
2022 – December 
2022 

To be submitted to 
VMD during the 
assessment period of 
the MA application 

All efficacy data 
available for update of 
SPC and finalising 
DACS 

March 
2023 • Final field trial 

safety report 
CattleBCG – 
available 
December 2022 

To be submitted to 
VMD during the 
assessment period of 
the MA application 

Finalise Part 3 and 
associated DACS. 
Efficacy data expected 
to be limited to vaccine 
immunological 
response (potential 
minor updates to Part 4 
and DACS) 

January 
2023 – 
January 
2024 

• MA application 
procedure 

Facilitate and manage 
response submissions 
to VMD regarding List 
of Questions 
(LOQs)and Outstanding 
issues (OIs)  

 

January 
2024 • Finalise MA 

documents 

MA granted Subject to VMD 
assessment timelines 
and extent of LOQs 
and OIs 
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Table 5 - DST-F References to Dossier - Part 2: Manufacturing and Quality, Part 3 
Safety, Part 4 Sensitivity and Specificity 
 

Timeline Available data from 
APHA 

Expectation of 
Contractors work 
schedule  

Comments 

May 2022 
• One GLP safety 

study 
• R&D quality part 

2, draft  
• Sensitivity and 

specificity reports 

Begin drafting MA 
dossier 

May be delayed until 
technical transfer  to 
GMP facility is 
completed. 

September 
2022 – March 
2023 

Available from June 
2022 – December 
2022: 
• Field specificity 

reports in 
vaccinated and 
unvaccinated 
cattle 

• Field safety 
report in various 
categories of the 
target species 

• Interim and/or 
final reports 

Update of Part 3 
safety and part 4 
efficacy 

Phase 1 (DST-F 
safety & specificity) 
June 2022 
Phase 2 (DST-F 
specificity in 
vaccinates) 
December 2022  

December 2022 
– March 2023 • Technology 

transfer to GMP 
CMO complete 

Update of Part 2 – 
Quality 

APHA to provide Part 
2 as agreed with 
CMO 

March 2023  Draft Part 3 and 
Part 4 available for 
review 

 

April 2023  Draft Part 2 
available for 
review 

Note that additional 
QC assays may be 
included, timing to be 
confirmed but 
expected to be 
applied to consistency 
batches 

April 2023 – 
July 2023 • GMP CMO batch 

protocols and 
associated SOPs 
etc for 3 

Finalise Part 2 Update Part 2 and 
associated DACS 
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Timeline Available data from 
APHA 

Expectation of 
Contractors work 
schedule  

Comments 

consistency 
batches* 

August 2023 
 

 Submit MA 
application to VMD 

 

May 2023 -  
August 2023 
 

• Final field trial 
report CattleBCG 
safety and DST-F 
specificity in 
vaccinates 

To be submitted 
during the MA 
assessment period 
at the response 
stages 

Finalise Part 3 and 
associated DACS. 
Potential update for 
Part 4 depending on 
field challenge  

December 2023 
– March 2024 • Sensitivity study 

in naturally 
infected cattle 

To be submitted 
during the MA 
assessment period 

Update Part 4 and 
associated DACS 

June 2023 – 
July 2024 • MA application 

procedure 

Facilitate and 
manage response 
submissions to 
VMD regarding 
List of Questions 
(LOQs)and 
Outstanding issues 
(OIs) 

 

July 2024 
• Finalise MA 

documents 

MA granted Subject to VMD 
assessment timelines 
and extent of LOQs 
and OIs 

 

9. Reporting and communication  

9.1. The Contractor must provide a written monthly progress report on planned work 
against agreed Work Schedules and be available for discussion of progress with 
APHA. This must be provided by the last Working Day of each month. 

9.2. At the start of each quarter, in accordance with the contract start date, APHA shall 
provide information to the Contractor on the data that is available and the Contractor 
must provide a written plan, each quarter, of a Work Schedule which will include the 
number of Working Days required and planned activities in order to deliver the 
Services. This will be reviewed and agreed in writing with APHA.  A quarterly review 
shall take place between the Contractor and APHA to review completed and planned 
Work Schedules and APHA shall approve the completed Work Schedules.  The 
quarterly Work Schedule must be provided by the Contractor at least five (5) Working 
Days prior to the quarterly review. 
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9.3. The Contractor’s quarterly report of scheduled and completed work must not vary 
significantly from the plan provided as part of the Contractor’s submitted tender 
response unless agreed in writing by the APHA Project Manager. 

9.4. The Contractor must provide a nominated contact person to liaise with APHA (if a 
team is involved) at the quarterly meetings. 

9.5. The Contractor must ensure processes are in place for timely notification to APHA of 
any concerns or deficiencies including data and/or information for completion of MA 
dossier parts.  

9.6. The Contractor must produce draft and final reports, introduction and 
summary/conclusions of each section of the MA dossier at agreed points, as per 
Tables 4 and 5 in Section 8 of this Specification, during the contract period, and 
ensure any corrective actions are applied. 

9.7. The Contractor must prepare draft Part 1, Administrative data, Part 2 Quality, Part 3 
Safety, Part 4 efficacy, Part 6 bibliographic references for review by APHA prior to 
submission to the VMD. 

 

10. Payment Schedule and Invoicing 

10.1. The Contractor must submit an invoice at the end of each quarter that is based upon 
the agreed number of Working Days, following APHA approval of the completed Work 
Schedule in accordance with section 9.2 of this Specification. 

10.2. Payment will be made using the day rate provided as part of the Commercial 
response to this Tender, for the agreed number of Working Days in accordance with 
Section 9.2 of this Specification. 

10.3. Payment must be made in accordance with the payment terms outlined in the 
Authority’s standard Conditions of Contract. 

10.4. Payment shall only be made for Services that have been agreed under the quarterly 
Work Schedule and delivered, therefore if there are delays to the Cattle BCG project, 
this may impact progress of delivery of this Service and therefore payments under 
the estimated timelines.   

 

11. Key Personnel 

11.1. Key Personnel for delivery of the Services are as detailed below: 

For the Contractor: 
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For the Authority: 
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Study 
number 

Performance 
category 

Animal type Animal 
numbers 

11 Sensitivity Experimentally infected 24 

12 Specificity Non vaccinated, non-infected 20 

13 Specificity BCG vaccinated, non-infected 20 

14 Sensitivity Experimentally infected 4 

15 Sensitivity BCG vaccinated / experimentally infected 19 

16 Sensitivity Experimentally infected 4 

17 Sensitivity BCG vaccinated / experimentally infected 19 

18 Sensitivity Experimentally infected 5 

19 Sensitivity BCG vaccinated / experimentally infected 34 
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ANNEX B: Performance Management Framework (including Key Performance 
Indicators) 

 
1. Performance Management 

 
1.1 As part of APHA’s continuous drive to improve the performance of all Contracts, 

this Performance Management Framework (PMF) will be used to monitor, 
measure and control all aspects of the Contractor’s performance of contract 
responsibilities. 

1.2 The purpose of the PMF is to set out the obligations on the Contractor, to outline 
how the Contractor’s performance will be evaluated and to detail the sanctions 
for performance failure. The Contractor is responsible for the performance of any 
sub-Contractors.  

1.3 Key Performance Indicators (KPIs) are essential to align Contractor performance 
with the requirements of APHA and to do so in a fair and practical way. KPIs must 
be realistic, achievable, and set to indicate where the service is failing if they are 
not achieved. Without the additional use of service credits, failure to meet KPIs 
will strain the relationship as delivery falls short of agreed performance standards. 
As a result, the only recourse would be to terminate the Contract and seek an 
alternative Contractor.  

1.4 The use of a strong service credit regime accompanied by a proactive approach 
to correcting failures and addressing their cause improves the relationship and 
enables a partnership rather than a confrontational style of working. Its focus is 
on managing and improving service. It is not about taking cost out of the service.  

1.5 KPIs are set out at Table 6 below. They will be monitored on a monthly, quarterly 
or annual basis as appropriate to the Service and will form part of the contract 
performance review. 

1.6 APHA will be entitled to refine, vary or modify the KPIs, performance standards 
and service credits from time to time during the Contract Period through a 
variation to be agreed with the Contractor using a Contract Change Note (CCN).  

1.7 Where a KPI has a percentage measure, the Contractor’s performance will be 
rounded to the nearest whole number.  

1.8 APHA will produce a monthly and quarterly Performance Management report, to 
be sent to the Contractor, detailing the Contractor’s performance against KPIs. 

1.9 The Contractor will maintain their own management reports, including Issues 
Log, which will include detail on periodic checks to ensure quality. 

1.10 Any performance issues highlighted in the monthly reports will be addressed by 
the Contractor, who will be required to provide an improvement plan to address 
all issues highlighted within a week of receipt of the report. Monthly performance 
management reports and KPI performance will be a key feature of Quarterly 
Contract Review meetings. 

1.11 Where performance failure attributable to the Contractor is identified in the 
Performance Management report and relates to the KPIs then the service credit 
regime may apply, at the sole discretion of APHA.  
 

1.12 Service Credits 
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1.13 The use of service credits is governed by the following principles: 
1.14 Service credits sit within the wider service management approach being pursued 

by the Contractor and APHA. Use of service credits does not preclude any other 
remedy for failure of performance available to APHA under the terms and 
conditions of the contract.  

1.15 The service credit regime will be instigated on each occasion when there is a 
service failure (i.e. where a KPI is identified as having a ‘Red status’) within the 
performance monitoring period. Failure to meet a KPI may also give rise to a 
remediation plan.  

• KPIs with a service credit rating of 0 will have no associated service credit  
• KPIs with a service credit rating of 1 will have a service credit of 3% of the 

invoice amount for the monitoring period, applied for each KPI failure  
• KPIs with a service credit rating of 2 will have a service credit of 5% of the 

invoice amount for the monitoring period, applied for each KPI failure  
• The maximum annual service credit to be applied will be no more than 10% 

of the total annual contract value per Contractor.  
1.16 The Contractor will provide APHA with the information listed in the Specification 

of Requirements and such other supporting information as APHA may reasonably 
request in order to determine the proper application of any service credits due.  

1.17 For services where the Contractor is paid by APHA, service credits will be paid 
to APHA as a credit note to the next invoice.  

1.18 The full, agreed service credit regime will operate from the initial delivery date 
until the end of the Contract Period. At the end of the first complete performance 
monitoring period, APHA and the Contractor will enter into good faith discussions 
to review the KPIs and assess their effectiveness. The KPIs may be adjusted to 
ensure that they are appropriate and achievable. 
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SCHEDULE 2 - PRICING 
 
1. Pricing 

 
1.1. The following applies to all pricing on this Contract: 

• Pricing is exclusive of VAT. 

• Pricing is in £ Sterling. 

• Pricing is inclusive of all costs required for delivery of the Services. 

• Pricing is fixed for the initial Contract period. At the end of the Contract period, 
if the Authority requires a Contract Extension / Variation, a price review may 
be requested by the Contractor, and any increase would be less than or equal 
to the prevailing UK RPI.  

• Pricing includes all requirements outlined in the Specification including but not 
limited to report writing, discussion(s) with APHA project team and supporting 
APHA with queries from the VMD in relation to MA application. 

• Pricing includes overheads. 

• Pricing does not include any travel and subsistence costs that may be required 
for travel to the UK for any meetings with APHA.  In the event, that APHA 
requires the Contractor to attend a meeting in the UK, any travel and 
subsistence costs will be agreed in advance in writing with APHA.  The agreed 
travel and subsistence costs may be invoiced to APHA. 

• All travel and subsistence costs must be in accordance with Defra’s Travel and 
Subsistence policy which can be found in Annex C in this Schedule 2 Pricing. 

1.2. A summary of the number of days expected to be invoiced is broken down as per 
Table 7 below. 

1.3. Payments will be made on submission and acceptance of quarterly progress reports 
which are expected to be in line with the tender response for the planned number of 
Working Days. 

1.4. Table 8 below shows the breakdown of the pricing schedule for all activities 
associated with delivery of the Services for Cattle BCG.  From February 2024 
onwards, if the Services have been fully delivered, it is not anticipated that additional 
payment will be required unless agreed with APHA. 

1.5. Table 9 below shows the breakdown of the pricing schedule for all activities 
associated with delivery of the Services for DST-F skin test.  From August 2024 
onwards, if the Services have been fully delivered, it is not anticipated that additional 
payment will be required unless agreed with APHA. 

1.6. If the contract is extended and APHA agrees that additional days are required, then 
the day rate that shall apply is per day.  The number of days required to 
deliver any contract extension will be agreed in writing, in advance, with APHA. 
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Table 8 – Pricing Schedule for Cattle BCG: 

Contract 
Year Month Quarter 

Planned 
Number of 

days 
Day Rate 

£ TOTAL 
Planned work schedule - expected work schedule and 
activities in line with table 4  on the Specification for 

expected timelines for Cattle BCG 

1 

May 22 Q1 
   Contact APHA and other partners to detail project plan 

and adapt timelines. Draft quarterly Work Schedule 

1    Collect all available data, review data and studies for 
dossier 

1    Start drafting MA dossier part 2, part 3, part 4 
1 

Jun-22 Q1 
   £0.00   

1    Drafting MA dossier part 2, part 3, part 4 
1    £0.00   

1 

Jul-22 Q1 
  0 Contact VMD, setup submission timelines, access 

Veterinary Medicines Digital Service 
1    Drafting MA dossier part 2, part 3, part 4 

1    Quarterly Work Schedule including Quarterly Review and 
alignment with APHA 

1 
Aug-22 Q2 

   Start drafting DACS p2 
1    Start drafting DACS p3 
1    Start drafting DACS p4 
1 

Sep-22 Q2 
   Admin docs for dossier part 1 

1    Drafting MA dossier part 1, part 2, part 3, part 4 
1    Drafting DACS, p2, p3, p4 
1 

Oct-22 Q2 

   Finalising draft dossier part 1, part 2, part 3 and part 4 

1    Review cycle with APHA dossier part 1, part 2, part 3 and 
part 4 

1    Quarterly Work Schedule including Quarterly Review and 
alignment with APHA 

1 
Nov-22 Q3 

   Final draft DACS p2, p3, p4 to APHA 
1    Review cycle with APHA DACS p2, p3, p4 
1    £0.00   
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Contract 
Year Month Quarter 

Planned 
Number of 

days 
Day Rate 

£ TOTAL 
Planned work schedule - expected work schedule and 
activities in line with table 4  on the Specification for 

expected timelines for Cattle BCG 

1 
Dec-22 Q3 

   Final draft MA dossier for review to APHA 
1    £0.00   
1    £0.00   
1 

Jan-23 Q3 

   Review cycle of final draft MA dossier 
1    Finalising MA dossier for electronic submission 

1    Quarterly Work Schedule including Quarterly Review and 
alignment with APHA 

1 
Feb-23 Q4 

   Submission of MA dossier via Veterinary Medicines Digital 
Service 

1    Support in Validation phase (10 days) 
1    £0.00   

1 
Mar-23 Q4 

   Preliminary 12 mo DOI report availaible, assess data, 
update dossier part 4 and DACS p4 

1    Review cycle of updated dossier part 4 and DACS p4 
1    £0.00   

1 

Apr-23 Q4 
  

 
Final field trial safety report available, update dossier part 
3 and DACS p3. Review cycle of updated dossier part 3 
and DACS p3 

1    Final DOI report available. Finalise updated dossier part 4 
and DACS p4 

1    Quarterly Work Schedule including Quarterly Review and 
alignment with APHA 

2 
May-23 Q1 

   Submit additional data on DOI and field trial safety report 
to VMD 

2    £0.00   
2    £0.00   

2 
June-23 Q1 

   Manage response submissions to VMD regarding LoQ 
and LoOI, depending on timetable of procedure 

2    £0.00   
2    £0.00   



  82 

Contract 
Year Month Quarter 

Planned 
Number of 

days 
Day Rate 

£ TOTAL 
Planned work schedule - expected work schedule and 
activities in line with table 4  on the Specification for 

expected timelines for Cattle BCG 

2 

Jul-23 Q1 
   Manage response submissions to VMD regarding LoQ 

and LoOI, depending on timetable of procedure 
2    £0.00   

2    Quarterly Work Schedule including Quarterly Review and 
alignment with APHA 

2 
Aug-23 Q2 

   Manage response submissions to VMD regarding LoQ 
and LoOI, depending on timetable of procedure 

2    £0.00   
2    £0.00   
2 

Sep-23 Q2 
   £0.00   

2    Manage response submissions to VMD regarding LoQ 
and LoOI, depending on timetable of procedure 

2    £0.00   

2 

Oct-23 Q2 
   Manage response submissions to VMD regarding LoQ 

and LoOI, depending on timetable of procedure 
2    £0.00   

2    Quarterly Work Schedule including Quarterly Review and 
alignment with APHA 

2 
Nov-23 Q3 

   Manage response submissions to VMD regarding LoQ 
and LoOI, depending on timetable of procedure 

2    £0.00   
2    £0.00   

2 
Dec-23 Q3 

   Manage response submissions to VMD regarding LoQ 
and LoOI, depending on timetable of procedure 

2    £0.00   
2    £0.00   

2 

Jan-24 Q3 
   Manage response submissions to VMD regarding LoQ 

and LoOI, depending on timetable of procedure 
2    £0.00   

2    Quarterly Work Schedule including Quarterly Review and 
alignment with APHA 
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Contract 
Year Month Quarter 

Planned 
Number of 

days 
Day Rate 

£ TOTAL 
Planned work schedule - expected work schedule and 
activities in line with table 4  on the Specification for 

expected timelines for Cattle BCG 

2 

Feb-24 Q4 
   Manage response submissions to VMD regarding LoQ 

and LoOI, depending on timetable of procedure 

2 
   £0.00 Granting of Marketing Authorisation. Subject to VMD 

assessment timelines and extent of LoQ and LoOi 
2    £0.00   
2 

Mar-24 Q4 
   £0.00   

2    £0.00   
2    £0.00   
2 

Apr-24 Q4 
   £0.00   

2    £0.00   

2    Quarterly Work Schedule incl. Quarterly Review and 
alignment with APHA 

3 
May-24 Q1 

   £0.00   
3    £0.00   
3    £0.00   
3 

Jun-24 Q1 
   £0.00   

3    £0.00   
3    £0.00   
3 

Jul-24 Q1 
   £0.00   

3    £0.00   

3    Quarterly Work Schedule incl. Quarterly Review and 
alignment with APHA 

3 
Aug-24 Q2 

   £0.00   
3    £0.00   
3    £0.00   
3 

Sep-24 Q2 
   £0.00   

3    £0.00   
3    £0.00   
3 Oct-24 Q2    £0.00   
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Contract 
Year Month Quarter 

Planned 
Number of 

days 
Day Rate 

£ TOTAL 
Planned work schedule - expected work schedule and 
activities in line with table 4  on the Specification for 

expected timelines for Cattle BCG 

3    £0.00   

3    Quarterly Work Schedule incl. Quarterly Review and 
alignment with APHA 

3 
Nov-24 Q3 

   £0.00   
3    £0.00   
3    £0.00   
3 

Dec-24 Q3 
   £0.00   

3    £0.00   
3    £0.00   
3 

Jan-25 Q3 
   £0.00   

3    £0.00   

3    Quarterly Work Schedule incl. Quarterly Review and 
alignment with APHA 

3 
Feb-25 Q4 

   £0.00   
3    £0.00   
3    £0.00   
3 

Mar-25 Q4 
   £0.00   

3    £0.00   
3    £0.00   
3 

Apr-25 Q4 
   £0.00   

3    £0.00   

3    Quarterly Work Schedule incl. Quarterly Review and 
alignment with APHA 

3 
May-25 Q1 

   £0.00   
3    £0.00   
3    £0.00   
3 

Jun-25 Q1    £0.00   
3    £0.00   
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Contract 
Year Month Quarter 

Planned 
Number of 

days 
Day Rate 

£ TOTAL 
Planned work schedule - expected work schedule and 
activities in line with table 4  on the Specification for 

expected timelines for Cattle BCG 

3    £0.00   
3 

Jul-25 Q1 
   £0.00   

3    £0.00   

3    Quarterly Work Schedule incl. Quarterly Review and 
alignment with APHA 

3 
Aug-25 Q1 

   £0.00   
3    £0.00   
3    £0.00   
   

     
BCG VACCINE: Total for three (3) year contract period £149,800.00  
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Table 9 Pricing Schedule for DST-F: 

Contract 
Year Month Quarter 

Planned 
Number of 

days 
Day Rate 

£ TOTAL 
Planned work schedule - expected work schedule and 
activities in line with table 5 on the Specification for 

expected timelines for DST-F 

1 

May-22 Q1 
  

 Contact APHA and other partner to detail project plan and 
adapt timelines. Draft quarterly Work Schedule 

1    Collect all available data, review data and studies for 
dossier 

1    Start drafting MA dossier 
1 

Jun-22 Q1 
   Draft MA dossier part 2 

1    £0.00   
1    £0.00   
1 

Jul-22 Q1 

   Draft MA dossier part 3 
1    £0.00   

1    Quarterly Work Schedule including Quarterly Review and 
alignment with APHA 

1 
Aug-22 Q2 

   Draft MA dossier part 4 
1    £0.00   
1    £0.00   
1 

Sep-22 Q2 
   Draft MA dossier part 2, part 3, part 4 

1    £0.00   
1    £0.00   
1 

Oct-22 Q2 

   Draft MA dossier part 2, part 3, part 4 
1    £0.00   

1    Quarterly Work Schedule including Quarterly Review and 
alignment with APHA 

1 
Nov-22 Q3 

   Draft MA dossier part 3, part 4 
1    £0.00   
1    £0.00   
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Contract 
Year Month Quarter 

Planned 
Number of 

days 
Day Rate 

£ TOTAL 
Planned work schedule - expected work schedule and 
activities in line with table 5 on the Specification for 

expected timelines for DST-F 

1 
Dec-22 Q3 

   Draft MA dossier part 3, part 4 
1    £0.00   
1    £0.00   
1 

Jan-23 Q3 

   Draft MA dossier part 3, part 4 
1    £0.00   

1    Quarterly Work Schedule including Quarterly Review and 
alignment with APHA 

1 
Feb-23 Q4 

   £0.00   
1    £0.00   
1    £0.00   
1 

Mar-23 Q4 
   Finalise draft dossier part 3, part 4 

1    £0.00   
1    Draft dossier part 1     
1 

Apr-23 Q4 

   Update part 2 after tech transfer completed 
1    Draft dossier part 3 and part 4 for review to APHA 

1    Quarterly Work Schedule including Quarterly Review and 
alignment with APHA 

2 
May-23 Q1 

   Review cycle dossier part 3 and part 4 
2    Draft dossier part 1 for review to APHA 
2    £0.00   
2 

Jun-23 Q1 
   Draft dossier part 2 for review to APHA 

2    £0.00   
2    Review cycle dossier part 1 
2 

Jul-23 Q1 

   Review cycle dossier part 2 
2    Finalise dossier part 3 and part 4 

2    Quarterly Work Schedule including Quarterly Review and 
alignment with APHA 
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Contract 
Year Month Quarter 

Planned 
Number of 

days 
Day Rate 

£ TOTAL 
Planned work schedule - expected work schedule and 
activities in line with table 5 on the Specification for 

expected timelines for DST-F 

2 
Aug-23 Q2 

   Finalise dossier part 2 
2    Finalise dossier part 1 
2    Compile electronic dossier for submission 

2 

Sep-23 Q2 
   Submission of MA dossier via Veterinary Medicines Digital 

Service 
2    Support in Validation phase (10 days) 

2    Final data on DST-F specificity available, update part 3 
and DACS p3 

2 

Oct-23 Q2 

   Potential update of dossier part 4 and DACS p4 
2    £0.00   

2    Quarterly Work Schedule including Quarterly Review and 
alignment with APHA 

2 
Nov-23 Q3 

   £0.00   
2    £0.00   
2    £0.00   

2 
Dec-23 Q3   

 Manage response submissions to VMD regarding LoQ 
and LoOI, depending on timetable of procedure 

2    £0.00   
2    £0.00   

2 

Jan-24 Q3 
  

 Manage response submissions to VMD regarding LoQ 
and LoOI, depending on timetable of procedure 

2    Quarterly Work Schedule including Quarterly Review and 
alignment with APHA 

2    £0.00   

2 
Feb-24 Q4   

 Manage response submissions to VMD regarding LoQ 
and LoOI, depending on timetable of procedure 

2    £0.00   
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Contract 
Year Month Quarter 

Planned 
Number of 

days 
Day Rate 

£ TOTAL 
Planned work schedule - expected work schedule and 
activities in line with table 5 on the Specification for 

expected timelines for DST-F 

2    £0.00   

2 
Mar-24 Q4   

 Manage response submissions to VMD regarding LoQ 
and LoOI, depending on timetable of procedure 

2    £0.00   
2    £0.00   

2 

Apr-24 Q4 
   Sensitivity study available, update of dossier part 4 and 

DACS p4 
2    Submit additional data to VMD 

2    Quarterly Work Schedule including Quarterly Review and 
alignment with APHA 

3 
May-24 Q1   

 Manage response submissions to VMD regarding LoQ 
and LoOI, depending on timetable of procedure 

3    £0.00   
3    £0.00   

3 
Jun-24 Q1   

 Manage response submissions to VMD regarding LoQ 
and LoOI, depending on timetable of procedure 

3    £0.00   
3    £0.00   

3 

Jul-24 Q1 
  

 Manage response submissions to VMD regarding LoQ 
and LoOI, depending on timetable of procedure 

3    £0.00   

3    Quarterly Work Schedule including Quarterly Review and 
alignment with APHA 

3 
Aug-24 Q2    

£0.00 Granting of Marketing Authorisation. Subject to VMD 
assessment timelines and extent of LoQ and LoOi 

3    £0.00   
3    £0.00   
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Contract 
Year Month Quarter 

Planned 
Number of 

days 
Day Rate 

£ TOTAL 
Planned work schedule - expected work schedule and 
activities in line with table 5 on the Specification for 

expected timelines for DST-F 

3 
Sep-24 Q2 

   £0.00   
3    £0.00   
3    £0.00   
3 

Oct-24 Q2 
   £0.00   

3    £0.00   

3    Quarterly Work Schedule including Quarterly Review and 
alignment with APHA 

3 
Nov-24 Q3 

   £0.00   
3    £0.00   
3    £0.00   
3 

Dec-24 Q3 
   £0.00   

3    £0.00   
3    £0.00   
3 

Jan- 25 Q3 
   £0.00   

3    £0.00   

3    Quarterly Work Schedule including Quarterly Review and 
alignment with APHA 

3 
Feb-25 Q4 

   £0.00   
3    £0.00   
3    £0.00   
3 

Mar-25 Q4 
   £0.00   

3    £0.00   
3    £0.00   
3 

Apr-25 Q4 
   £0.00   

3    £0.00   

3    Quarterly Work Schedule including Quarterly Review and 
alignment with APHA 
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Contract 
Year Month Quarter 

Planned 
Number of 

days 
Day Rate 

£ TOTAL 
Planned work schedule - expected work schedule and 
activities in line with table 5 on the Specification for 

expected timelines for DST-F 

3 
May-25 Q1 

   £0.00   
3    £0.00   
3    £0.00   
3 

Jun-25 Q1 
   £0.00   

3    £0.00   
3    £0.00   
3 

Jul-25 Q1 
   £0.00   

3    £0.00   

3    Quarterly Work Schedule including Quarterly Review and 
alignment with APHA 

3 
Aug-25 Q1 

   £0.00   
3    £0.00   
3    £0.00   
   

     
DST-F: Total for three (3) year contract period £99,400.00  
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SCHEDULE 4 - COMMERCIALLY SENSITIVE 
INFORMATION 
 
NOT REQUIRED 
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SCHEDULE 6 - NON DISCLOSURE 
AGREEMENT 
 
 
THIS NON DISCLOSURE AGREEMENT is made the INSERT DATE (the 
“Commencement Date” 
 
BETWEEN: 
 
Klifovet GmbH of Geyerspergerstraße 27, 80689 Munich, Germany (the “Contractor”); 
  
and 
  
[Insert name and address of the Staff member, professional advisor or consultant of the 
Contractor ] (the "Disclosee"). 
 
(each a “Party” and together the “Parties”). 
 
WHEREAS: 
 
(a) The Contractor has contracted with the Secretary of State for Environment, Food 
and Rural Affairs (the “Authority") to provide services to the Authority in an agreement 
dated [insert date] (the “Contract").   
 
(b) The Contract places an obligation of confidentiality on the Contractor. The 
Disclosee is an [insert employee, professional advisor or consultant] of the Contractor 
engaged in the provision of services to the Authority in support of or in connection with the 
services to be provided by the Contractor under the Contract.  
 
(c) The Disclosee may therefore, have communicated to it, certain Confidential 
Information belonging to the Authority which is proprietary and must be held in confidence. 
Accordingly, the Contract requires the Contractor to ensure that the Disclosee enters into a 
non-disclosure agreement with the Contractor on the terms set out herein. 
 
(d) Any Confidential Information disclosed by the Authority or the Contractor to the 
Disclosee, whether contained in original or copy documents, will at all times remain the 
property of the Authority together with all notes, memoranda and drawings that have been 
made as a result of access to such Confidential Information. 
 
NOW IT IS AGREED as follows: 
 
Definition and Interpretation 
 
1. In this Agreement: 
 
a) “Confidential Information” means:  any information which has been designated as 
confidential by the Authority  in writing or that ought to be considered as confidential 
(however it is conveyed or on whatever media it is stored) whether commercial, financial, 
technical or otherwise  including (without limitation) information belonging to or in respect 
of the Authority which relates to research, development, trade secrets, formulae, 
processes, designs, specifications, the Authority data, internal management, information 
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technology and infrastructure and requirements, price lists and lists of, and information 
about, customers and employees, all materials and information belonging to third parties in 
respect of which the Disclosee owes obligations of confidence; information the disclosure 
of which would, or would be likely to, prejudice the commercial interests of any person,  
intellectual property rights or know-how of the Authority and all personal data within the 
meaning of the General Data Protection Regulation (Regulation (EU) 2016/679), whether 
or not that information is marked or designated as confidential or proprietary;  whether 
arising prior to, on or after the Commencement Date;  
 
b) “Law” means any applicable Act of Parliament, subordinate legislation within the 
meaning of Section 21(1) of the Interpretation Act 1978, exercise of the royal prerogative, 
enforceable community right within the meaning of Section 2 of the European 
Communities Act 1972, regulatory policy, guidance or industry code, judgment of a 
relevant court of law, or directives or requirements of any regulatory body of which the 
Contractor is bound to comply.  
 
2. In construing this Agreement the general words introduced or followed by the word 
include(s) or including or in particular shall not be given a restrictive meaning because they 
are followed or preceded (as the case may be) by particular examples intended to fall 
within the meaning of the general words. 
 
3. Unless the context requires otherwise, the singular shall include the plural and vice 
versa, and the masculine shall include the feminine and vice versa. 
 
4. Reference to any legislative and statutory requirement or similar instrument shall be 
deemed to include reference to any subsequent amendment to them. 
 
5. References to any person shall, as the context may require, be construed as a 
reference to any individual, firm, company, corporation, government department, agency, 
or any association or partnership (whether or not having a separate legal personality). 
 
CONFIDENTIALITY 
 
6. The Disclosee undertakes to: keep confidential all Confidential Information and 
safeguard it accordingly; and that any Confidential Information supplied will not be used by  
it for any purpose other than in connection with  the Contractor’s delivery of the services 
under the Contract without the prior written permission of the Authority. 
 
7. The Disclosee will take all necessary precautions to ensure that the Confidential 
Information is held in confidence and will provide proper and secure storage for all 
information and any papers, drawings or other materials which relate to or are compiled 
from such information. 
 
8. The Disclosee shall, with respect to any Confidential Information it receives directly 
from or on behalf of the Authority or from the Contractor, comply, with all instructions 
and/or guidelines produced and supplied by or on behalf of the Authority from time to time 
for the handling and storage of Confidential Information, generally or for specific items. 
 
9. The Disclosee will not disclose any Confidential Information or any part thereof to 
any third party.  
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10. Where the Disclosee is an employee, breach of the obligations set out herein in this 
Agreement shall be a cause of disciplinary proceedings, and the Contractor shall institute 
and enforce such disciplinary proceedings as against the Disclosee in relation to such 
breach.  
 
11. Where the Disclosee is a professional advisor or consultant, breach of the 
obligation set out herein shall entitle the Contractor to terminate the contract of 
engagement with the Disclosee  immediately, and the Contractor shall enforce such right 
of termination as against the Disclosee in relation to such breach.  
 
12. All Confidential Information in tangible form received hereunder together with all 
copies thereof shall be destroyed or returned immediately to the Contractor or where so 
required by the Authority and notified to the Disclosee, to the Authority, upon request or 
upon completion of the task for the purposes of which such Confidential Information was 
released. 
 
13. The Confidential Information will not be used by the Disclosee for any purpose or in 
any way other than under this Agreement. 
 
14. The following circumstances shall not constitute a breach of the obligations of 
confidentiality contained in this Agreement: 
 
14.1 Disclosure of Confidential Information by the Disclosee when required to do so by 
Law or pursuant to the rules or any order having the force of Law of any court, of 
competent jurisdiction; 
 
14.2 Disclosure of Confidential Information by the Disclosee where and to the extent that 
the Confidential Information has, except as a result of breach of confidentiality, become 
publicly available or generally known to the public at the time of such disclosure; 
 
14.3 Disclosure of Confidential Information by the Disclosee where and to the extent that 
the Confidential Information is already lawfully in the possession of a recipient or lawfully 
known to it prior to such disclosure; 
 
14.4 Possession of Confidential Information by the Disclosee where it has been acquired 
from a third party who is not in breach of any obligation of confidence in providing that 
Confidential Information; 
  
provided that, in no event shall information relating to the affairs of any identifiable person 
be disclosed or released from the obligations herein without the prior written consent of the 
Authority. 
 
15. The Disclosee shall: notify the Contractor and the Authority promptly of the date and 
circumstances of the loss or unauthorised disclosure, if any, of the Confidential Information 
or any part of the Confidential Information and in addition, the action being taken to rectify 
that loss or unauthorised disclosure. 
 
16. The obligations contained in this Agreement shall continue until notified in writing by 
the Authority or the Confidential Information becomes public knowledge (other than by 
breach of the terms of this Agreement). 
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SCHEDULE 7 - CONTRACTOR AND THIRD 
PARTY SOFTWARE 
 
NOT USED        
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SCHEDULE 8 - SECURITY REQUIREMENTS, 
POLICY AND PLAN 
 
NOT USED 
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SCHEDULE 9 – BUSINESS CONTINUITY AND 
DISASTER RECOVERY 
 
A copy of the Contractor’s Business Continuity Plan (Contractor ref ) is stored 
as a separate document 
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SCHEDULE 10 – CONTRACTOR’S TENDER 
RESPONSE 
 
 
The Contractor’s Tender Response is uploaded as a separate document on the Authority’s 
Bravo system. 
 
 
 
 




