[bookmark: _GoBack]The Interdisciplinary STEM Teaching & Engagement Centre project will be split into Lots which will be tendered on a staggered basis as and when documentation becomes available, through the Intend system.  New Contract Notices will be issued for Lot/s when tendered. This Contract notice covers the following Lot 35 Cold & Constant temperature rooms Current/Future  Lots  may include but are not restricted to the following:
Lot 1 - Bulk excavation and Cart away - Approx 2500M3;  
Lot 2  - Ground works - Concrete Foundations lift pits and retaining walls, drainage and ground floor slab, external works;
Lot 4 - Steel Frame from ground floor slab to roof;
Lot 5 - Concrete Deck - Steel concrete decking to form 1st floor and roof deck;
Lot 6 - Fire Protection to steel frame elements;
Lot 7 - BWIC core drilling, fire stopping, secondary steel etc;
Lot 8 - Steel and secondary steel - plant screens to roof, riser platforms, handrails and balustrades;
Lot 9 - Screed approximately 1600M2 of floor screed to 1st floor to include all sundries and pumping;
Lot 11 - Roof - approximately 1600M2 of roof finish including insulation, roof lights, roof access, gutters and fall arrest systems;
Lot 12 - Masonry brickwork, blockwork and sundries Approximately 1500M2 of facing Brickwork and 1600M2 of inner skin blockwork. Potential additional works to internal walls circa 3500M2 of    internal blockwork;
Lot 13 - Curtain walling, windows and external doors, approx. 110M2 curtain walling, approx. 550M2 of windows and external doors;
Lot 14 - Glazed Partitions internal glazed partitions and doors approx. 220M2;
Lot 15 - Internal doors Single solid core doors 70No.  Leaf and a half doors 9No. Double doors 4No Paint grade W.C doors 32No;
Lot 16 - Partitions - dry lining  skim to external walls approximately 1600M2;
Lot 17 - Ceramic tiling to splash backs and W.Cs approximately 400M2;
Lot 18 - IPS panelling to 32No W.Cs;
Lot 19 - Decoration Walls, ceilings and doors etc;
Lot 20 - Whiterock hygienic finish to walls Approximately 2250M2;
Lot 21 - Self levelling screed 1700M2;
Lot 22 - Resin flooring Approximately 1300M2;
Lot 23 - Carpet approximately 600M2 of robust circulation computer room areas;
Lot 24 - Vinyl approximately 360M2 non slip vinyl;
Lot 25 - Lab Benching Approximately 325m of Lab benching to Chemistry, Physics and bio-science;
Lot 27 - Black out blinds approximately 320M2; 
Lot 28  - Fume cupboards and vented cabinets 57No fume cupboards and 8No vented cabinets;
Lot 29 - M&E to include all electrical and mechanical works, fire alarms, data, BMS, induction loops, PVs etc.; 
Lot 30 - Lift 1No lift to travel from GF to 1st Floor;
Lot 32 - External Works hard and soft surface finishes and planting etc; 
Lot 33 - Facilitating works Service diversions and trenching;
Lot 35 - Cold Rooms
Lot 36 – Enabling Works
Lot 37 – SFS 
Lot 38 – Scaffolding Package
Lot 39 – Cladding
Lot 40 - Ceilings
The Lots are subject to change and we will issue additional information as it becomes available - there may be additional Lots.
