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The Authority

The Secretary of State for Health and Social Care of 39 Victoria
St, Westminster, London SW1H OEU acting as part of the Crown

The Contractor

National Care Forum which is a company registered in England and
Wales under company number 04668278 and whose registered
office is at Friars House 4th Floor, Manor House Drive, Coventry,
England, CV1 2TE

Date

23/04/2020

1. The Contract

2.1

This Contract is made on the date set out above subject to the terms set out in the schedules

listed below (“Schedules”). The Authority and the Contractor undertake to comply with the
provisions of the Schedules in the performance of this Contract.

2.2 The Contractor shall supply to the Authority, and the Authority shall receive and pay for, the
Services on the terms of this Contract.
2.3 The Definitions in Schedule 3 apply to the use of all capitalised terms in this Contract.
Schedules
Schedule 1 Key Provisions
Schedule 2 General Terms and Conditions
Schedule 3 Definitions and Interpretations
Schedule 4 Specification
Schedule 5 Tender
Schedule 6 Pricing
Schedule 7 Contract Monitoring
Schedule 8 Commercially Sensitive Information
Schedule 9 Variation Form
Schedule 10 Staff Transfer
Schedule 11 Key Personnel
Schedule 12 Exit Plan and Service Transfer Arrangements
Schedule 13 Processing, Personal Data and Data Subjects

Signed by the authorised representative of THE AUTHORITY

Name:

[Redacted in line with Section 40)]

Redacted in line with Section 40 of the FOIA

Signature

Position:

Redacted in line with Section 40 of the FOIA

Signed by the authorised representative of THE CONTRACTOR

Redacted in line with Section 40 of the FOIA|

Name: Slgnature
Position:
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Schedule 1 - Key Provisions

| -
1 Application of the Key Provisions
1.1 The standard Key Provisions at Clauses 1 to 6 of this Schedule 1 shall apply to this Contract.
1.2 The optional Key Provisions at Clauses 7 to 15 of this Schedule 1 shall only apply to this Contract
where they have been checked and information completed as applicable.
2 Term
2.1  This Contract shall commence on the 27/04/2020 and the Term of this Contract shall expire on
07/06/2020 (“the Expiry Date”).
3 Authority Representative and Contractor Representative
3.1 The contract managers at the commencement of this Contract are:
3.11 for the Authority:
3.1.2 for the Contractor:
Redacted in lne with Seciion 40 0f the FOIAR
4 Names and addresses for notices
4.1 Notices served under this Contract are to be delivered to:
4.1.1 for the Authority:
NHSX
7th Floor
Quarry House
Leeds
LS2 7TUE
4.1.2 for the Contractor:
National Care Forum
3 The Quadrant
Coventry
CV12DY
5 Order of precedence
5.1 Subject always to Clause 1.3 of Schedule 3, in the event of any conflict between any parts of this

Contract the order of precedence shall be:

511 Schedule 1 (Key Provisions);
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5.1.2 Schedule 4 (Specification);
5.1.3 Schedule 5 (Tender) (but only in respect of the Authority’s requirements);
5.14 Schedule 2 (General Terms and Conditions);
5.1.5 Schedule 8 (Commercially Sensitive Information);
5.1.6 Schedule 10 (Staff Transfer);
5.1.7 Schedule 3 (Definitions and Interpretations); and
5.1.8 the order in which all subsequent Schedules, if any, appear.
6 Application of TUPE at the commencement of the provision of Services
6.1 The Parties agree that:

6.1.1 where the commencement of the provision of the Services or any part of the Services
results in one or more Relevant Transfers, Schedule 10 shall apply as follows:

(@) where the Relevant Transfer involves the transfer of Transferring Authority
Employees, Part A of Schedule 10 shall apply;

(b) where the Relevant Transfer involves the transfer of Transferring Former
Contractor Employees, Part B of Schedule 10 shall apply;

(c) where the Relevant Transfer involves the transfer of Transferring Authority
Employees and Transferring Former Contractor Employees, Parts A and
B of Schedule 10 shall apply; and

(d) Part C of Schedule 10 shall not apply;

6.1.2 where commencement of the provision of the Services or a part of the Services does
not result in a Relevant Transfer, Part C of Schedule 10 shall apply and Parts A and B
of Schedule 10 (shall not apply; and

6.1.3 Part D of Schedule 10 shall apply on the expiry or termination of the Services or any
part of the Services.

Optional Key Provisions

7 Implementation phase [] (only applicable to the Contract if this box is checked and the
Schedule inserted)

7.1  Prior to commencement of delivery of the Services, there is an implementation phase and
therefore all references in Clause 1.3 of Schedule 2 to the Implementation Plan shall apply and
the Implementation Plan is set out in Schedule.

8 Services Commencement Date (where the Services are to start at a date after the
Commencement Date) [(dnly applicable to the Contract if this box is checked and the date is
inserted in Clause 8.1 of this Schedule 1)

9 Different levels and/or types of insurance [X] (only applicable to the Contract if this box is
checked and the table sets out the requirements)
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9.1

10

10.1

10.2

10.3

10.4

10.5

10.6

10.7

The Contractor shall put in place and maintain in force the following insurances with the following
minimum cover per claim:

Type of insurance required Minimum cover
Employer’s Liability £5,000,000
Public Liability £5,000,000
Professional Indemnity £5,000,000

Inclusion of a Change Control Process [X] (only applicable to the Contract if this box is checked
and the Schedule inserted)

Any changes to this Contract, including to the Services, may only be agreed in accordance with
the Change Control Process set out in this Clause 10.

Subject to the provisions of this Clause 10 and Clause 5 (Price Adjustment on Extension of Term)
of Schedule 2, either Party may request a variation to the Contract provided that such variation
does not amount to a substantial modification of the Contract within the meaning of the
Regulations and the Law. Such a change once implemented is hereinafter called a"Variation".

A Party may request a Variation by completing, signing and sending the Variation Form to the
other Party giving sufficient information for the receiving Party to assess the extent of the
proposed Variation and any additional cost that may be incurred.

Where the Authority has so specified on receipt of a Variation Form from the Contractor, the
Contractor shall carry out an impact assessment of the Variation on the Services (the “Impact
Assessment”). The Impact Assessment shall be completed in good faith and shall include:

10.4.1 details of the impact of the proposed Variation on the Services and the Contractor's
ability to meet its other obligations under the Contract;

10.4.2  details of the cost of implementing the proposed Variation;

10.4.3 details of the ongoing costs required by the proposed Variation when implemented,
including any increase or decrease in the Contract Price, any alteration in the resources
and/or expenditure required by either Party and any alteration to the working practices
of either Party;

10.4.4  a timetable for the implementation, together with any proposals for the testing of the
Variation; and

10.4.5 such other information as the Authority may reasonably request in (or in response to)
the Variation request.

The Parties may agree to adjust the time limits specified in the Variation Form to allow for the
preparation of the Impact Assessment.

Subject to Clause 10.4 of this Schedule 1, the receiving Party shall respond to the request within
the time limits specified in the Variation Form. Such time limits shall be reasonable and ultimately
at the discretion of the Authority having regard to the nature of the Services and the proposed
Variation.

In the event that:

10.7.1  the Contractor is unable to agree to or provide the Variation; and/or

10.7.2  the Parties are unable to agree a change to the Contract Price may be included in a
request of a Variation or response to it as a consequence thereof,
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10.8

10.9

11

111

12

121

12.2

12.3

the Authority may:

(A) agree to continue to perform its obligations under the Contract without the
Variation; or
(B) terminate the Contract with immediate effect, except where the Contractor

has already fulfilled part or all of the provision of the Services in accordance
with the Contract or where the Contractor can show evidence of substantial
work being carried out to provide the Services under the Contract,

and in such a case the Parties shall attempt to agree upon a resolution to the matter.
Where a resolution cannot be reached, the matter shall be dealt with under the dispute
resolution procedure set out at Clause 42 (Dispute Resolution) of Schedule 2.

If the Parties agree the Variation, the Contractor shall implement such Variation and be bound
by the same provisions so far as is applicable, as though such Variation was stated in the
Contract.

Within ten (10) Working Days of the Parties agreeing the Variation the Contractor shall deliver to
the Authority a copy of this Contract updated to reflect all Variations agreed in the relevant
Variation Form and annotated with a reference to the Variation Form pursuant to which the
relevant Variations were agreed. Upon receipt of the updated Contract from the Contractor the
Authority shall review such updated Contract to verify its accuracy and shall thereafter notify the
Contractor whether such updated Contract is approved. Following approval the Contractor shall
provide to the Authority such further copies of the updated Contract as the Authority may from
time to time request.

Guarantee [] (only applicable to the Contract if this box is checked)

Promptly following the execution of this Contract, the Contractor shall, if it has not already
delivered an executed deed of guarantee to the Authority, deliver the executed deed of guarantee
to the Authority as required by the procurement process followed by the Authority. Failure to
comply with this Key Provision shall be an irremediable breach of this Contract.

Termination for convenience (only applicable to the Contract if this box is checked and
Clause 12 of this Schedule 1 is completed)

The Authority may terminate this Contract at any time by giving one (1) Month's written notice to
the Contractor. The Authority may extend the period of notice at any time before it expires, subject
to agreement on the level of Services to be provided by the Contractor during the period of
extension of such notice. Such notice shall not be served within six (6) Months of the Services
Commencement Date.

Subject to Clauses 0 (Liability) and 0 (Insurance) of Schedule 2, should the Authority terminate
this Contract in accordance with Clause 12.1 of this Schedule 1, then the Authority shall indemnify
the Contractor against any commitments, liabilities or expenditure which represent an
unavoidable direct loss to the Contractor by reason of the termination of the Contract, provided
that the Contractor takes all reasonable steps to mitigate such loss. Where the Contractor holds
insurance, the Authority shall only indemnify the Contractor for those unavoidable direct costs
that are not covered by the insurance available. The Contractor shall submit a fully itemised and
costed list of unavoidable direct loss which it is seeking to recover from the Authority, with
supporting evidence, of losses reasonably and actually incurred by the Contractor as a result of
termination under Clause 12.1 of this Schedule 1.

The Authority shall not be liable under Clause 12.2 of this Schedule 1 to pay any sum which:
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13

13.1

14

141

15

151

15.2

15.3

154

12.3.1  was claimable under insurance held by the Contractor, and the Contractor has failed to
make a claim on its insurance, or has failed to make a claim in accordance with the
procedural requirements of the insurance policy;

12.3.2  when added to any sums paid or due to the Contractor under the Contract, exceeds the
total sum that would have been payable to the Contractor if the Contract had not been
terminated prior to the expiry of the Term; or

12.3.3 is a claim by the Contractor for loss of profit, due to early termination of the Contract.
Measures to promotetax compliance [_] (only applicable to the Contract if this box is checked)

The Procurement Policy Note: Measures to Promote Tax Compliance Action 03/14 applies and
therefore all references in Clause 6.2 and 23.3.3 of Schedule 2, together with the associated
definitions in Schedule 3, shall apply.

Authority step-in rights [] (only applicable to the Contract if this box is checked and the
Schedule inserted)

If the Contractor is unable to provide the Services then the Authority shall be entitled to exercise
Step In Rights set out in Schedule.

Exit and Service Transfer || (only applicable to the Contract if this box is checked)

In the event of the termination or expiry of the Contract for any reason the Contractor shall provide
the Transitional Assistance Services to the Authority in accordance with the requirements of the
Exit Plan and both Parties shall comply with their respective obligations set out in Schedule 12.
The Contractor shall co-operate with the Authority and/or the Replacement Contractor to the
extent reasonably required to facilitate the smooth migration of the Services from the Contractor
to the Authority or the Replacement Contractor.

The Authority shall pay the Transitional Services Charges in respect of the provision of the
Transitional Assistance Services, except in circumstances where the Authority has terminated
the Contract pursuant to Clauses 22, 23.2 or 23.3 of Schedule 2.

The Contractor shall, within three (3) Months after the Commencement Date, produce an Exit
Plan based on the principles set out in Schedule 12 for the orderly transition of the Services from
the Contractor to the Authority or any Replacement Contractor in the event of any termination or
expiry of the Contract. Within ten (10) Working Days after the submission of that Exit Plan, the
Parties shall meet and use all reasonable endeavours to agree the contents of that Exit Plan,
based on the principles set out in Schedule 12. If the Parties are unable to agree the contents of
the Exit Plan within that ten (10) Working Day period, the principles set out in Schedule 12 shall
apply and either Party may refer the dispute for resolution in accordance with the dispute
resolution procedure set out at Clause 42 of Schedule 2.

The Contractor shall update the Exit Plan no less than once during each Contract Year to reflect
changes in the Services and shall keep the Exit Plan under continuous review. Following each
update, the Contractor shall:

15.4.1 submit the revised Exit Plan to the Authority for review;

15.4.2  within ten (10) Working Days after the submission of the revised Exit Plan, the Parties
shall meet and use all reasonable endeavours to agree the contents of the revised Exit
Plan, based on the principles set out in Schedule 12 and the changes that have
occurred in the Services since the Exit Plan was last agreed; and

15.4.3 if the Parties are unable to agree the contents of the revised Exit Plan within that ten
(10) Working Day period, the previous version shall continue to apply and either Party
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155

15.6

16.

16.1

16.3

16.4

16.5

may refer the dispute for resolution in accordance with the dispute resolution procedure
set out at Clause 42 of Schedule 2.

Until the agreement of the Exit Plan, the Contractor shall provide the Transitional Assistance
Services in accordance with the principles set out in Schedule 12 and the last-approved version
of the Exit Plan (insofar as this still applies) to the Authority in good faith. The Contractor shall
ensure that it is able to implement the Exit Plan at any time.

Within thirty (30) days after service of a Termination Notice by either Party or six (6) Months
prior to the expiration of the Contract:

15.6.1 the Contractor shall update the Exit Plan into a final form that could be implemented
immediately and in doing so, provide as much detail as is appropriate given the
nature of the termination or expiry and the timing of termination, so that such Exit
Plan can be submitted to the Authority for review and approval; and

15.6.2 the Parties shall meet and use their respective reasonable endeavours to agree the
contents of such Exit Plan based on the principles set out in Schedule 12; and

15.6.3 until the agreement of the updated Exit Plan, the Contractor shall provide the
Transitional Assistance Services in accordance with the last-approved version of
the Exit Plan (insofar as this still applies) to the Authority in good faith.

Supply Chain Visibility [] (only applicable to the Contract if this box is checked)

Visibility of Sub-Contract Opportunities in the Supply Chain
The Contractor shall:

16.1.1 subject to clause 16.3, advertise on Contracts Finder all Sub-Contract opportunities
arising from or in connection with the provision of the Services above a minimum
threshold of £25,000 that arise during the Term;

16.1.2 within 90 days of awarding a Sub-Contract to a Sub-contractor, update the notice on
Contract Finder with details of the successful Sub-contractor;

16.2.3 monitor the number, type and value of the Sub-Contract opportunities placed on
Contracts Finder advertised and awarded in its supply chain during the Tem;

16.2.4 provide reports on the information at clause 16.2.3 to the Authority in the format and
frequency as reasonably specified by the Authority; and

16.2.5 promote Contracts Finder to its suppliers and encourage those organisations to register
on Contracts Finder.

Each advert referred to at clause 16.1.1 of this Schedule 1 shall provide a full and detailed
description of the Sub-Contract opportunity with each of the mandatory fields being completed
on Contracts Finder by the Contractor.

The obligation on the Contractor set out at clause 16.1 shall only apply in respect of Sub-
Contract opportunities arising after the Commencement Date.

Notwithstanding clause 16.1, the Authority may by giving its prior Approval, agree that a Sub-
Contract opportunity is not required to be advertised by the Contractor on Contracts Finder.

Visibility of Supply Chain Spend
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16.6

16.7

16.8

In addition to any other management information requirements set out in the Contract, the
Contractor agrees and acknowledges that it shall, at no charge, provide timely, full, accurate
and complete SME management information reports (the “SME Management Information
Reports”) to the Relevant Authority which incorporates the data described in the Supply Chain
Information Report Template which is:

(@) the total contract revenue received directly on the Contract;

(b) the total value of sub-contracted revenues under the Contract (including revenues for
non-SMEs/non-VCSESs); and

(c) the total value of sub-contracted revenues to SMEs and VCSEs.

The SME Management Information Reports shall be provided by the Contractor in the
correct format as required by the Supply Chain Information Report Template and any
guidance issued by the Authority from time to time. The Contractor agrees that it shall use
the Supply Chain Information Report Template to provide the information detailed at clause
16.6 (a)—(c) and acknowledges that the template may be changed from time to time
(including the data required and/or format) by the Relevant Authority issuing a replacement
version. The Relevant Authority agrees to give at least thirty (30) days’ notice in writing of
any such change and shall specify the date from which it must be used.

The Contractor further agrees and acknowledges that it may not make any amendment to
the Supply Chain Information Report Template without the prior Approval of the Authority.
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Schedule 2 - General Terms and Conditions

11

1.2

13

1.4

15

1.6

1.7

1.8

2.1

PROVISION OF SERVICES

The Authority appoints the Contractor and the Contractor agrees to provide the Services:

111 promptly and in any event within any time limits as may be set out in this Contract;
1.1.2 in accordance with all other provisions of this Contract;
1.1.3 with reasonable skill and care and in accordance with any quality assurance

standards as set out in the Key Provisions;

114 in accordance with the Law;
1.1.5 in accordance with the Anti-slavery Policy; and
1.1.6 in accordance with Good Industry Practice.

The Authority may inspect and examine the manner in which the Contractor supplies the Services
during normal business hours on reasonable notice.

Immediately following the Commencement Date, the Contractor shall, if specified in the Key
Provisions, implement the Services fully in accordance with the Implementation Plan. If the
Implementation Plan is an outline plan, the Contractor shall, as part of implementation, develop
the outline plan into a full plan and agree this with the Authority. Once this is agreed, the
Contractor shall comply with the full Implementation Plan.

The Contractor shall commence delivery of the Services on the Services Commencement Date.
The Contractor shall comply fully with its obligations set out in the Specification and the Tender.

If the Authority informs the Contractor in writing that the Authority reasonably believes that any
part of the Services does not meet the requirements and/or standards of the Contract or differs
in any way from those requirements, and this is other than as a result of a Default by the Authority,
the Contractor shall at its own expense re-schedule and carry out the Services in accordance
with the requirements of the Contract within such reasonable time as may be specified by the
Authority.

The Contractor shall notify the Authority as soon as it becomes aware of:
1.7.1 any breach, or potential breach, of the Anti-slavery Policy; or

1.7.2 any actual or suspected slavery or human trafficking in a supply chain which has a
connection with this Contract.

If required by the Authority, the Contractor shall prepare and deliver to the Authority an annual
slavery and human trafficking report setting out the steps it has taken to ensure that slavery and
human trafficking is not taking place in any of its supply chains or in any part of its business. The
Contractor shall indemnify the Authority against any losses, liabilities, damages, costs (including
but not limited to legal fees) and expenses incurred by, or awarded against, the Authority as a
result of any breach of the Anti-slavery Policy.

EXTENSION

Subject to Clause 5 (Price Adjustment on Extension of Term) of this Schedule 2, the Authority
shall be entitled to extend the Term on one or more occasions by giving the Contractor written
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3.1

3.2

3.3

3.4

4.1

4.2

4.3

4.4

4.5

notice not less than three (3) Months prior to the date on which this Contract would otherwise
have expired, provided that the duration of this Contract shall be no longer than the total term
specified in the Key Provisions. The provisions of the Contract will apply and take effect mutatis
mutandis (subject to any Variation or adjustment to the Contract Price pursuant to Clause 5 (Price
Adjustment on Extension of Term) of this Schedule 2) throughout any such extended period.

CONTRACT PRICE

In consideration of the Contractor's performance of its obligations under the Contract, the
Authority shall pay the Contractor the Contract Price in accordance with Clause 4 (Payment and
VAT) of this Schedule 2. The Contract Price shall remain fixed for the Term.

The Authority shall, in addition to the Contract Price and following receipt of a valid VAT invoice,
pay the Contractor a sum equal to the VAT chargeable on the value of the Services supplied in
accordance with the Contract.

The Contractor shall, if so requested by the Authority, furnish such information as may reasonably
be required by the Authority as to the amount of VAT chargeable under the Contract and payable
by the Authority to the Contractor in addition to the Contract Price. Any overpayment by the
Authority to the Contractor shall be a sum of money recoverable from the Contractor under
Clause 14 (Recovery of Sums Due) of this Schedule 2.

The Authority’s right to request paper form invoicing shall be subject to procurement policy note
11/15

(https://www.gov.uk/government/uploads/system/uploads/attachment _data/file/437471/PPN_e-
invoicing.pdf)) in respect of the Authority’s obligation to accept unstructured electronic invoices
from the Contractor where and as required under that procurement policy note (as amended from
time to time).

PAYMENT AND VAT

Where the Contractor submits an invoice to the Authority in accordance with Clause 4.4 of this
Schedule 2 the Authority will consider and verify that invoice in a timely fashion.

The Authority shall pay the Contractor any sums due under such invoice no later than a period
of thirty (30) days from the date on which the Authority has determined that the invoice is valid
and undisputed.

Where the Authority fails to comply with Clause 4.1 of this Schedule 2 and there is an undue
delay in considering and verifying the invoice, the invoice shall be regarded as valid and
undisputed for the purposes of Clause 4.2 of this Schedule 2 after a reasonable time has passed.

The Contractor shall submit an invoice to the Authority Monthly in arrears. The Contractor shall
ensure that each invoice contains all appropriate references and a detailed breakdown of the
Services supplied and that it is supported by any other documentation as may be reasonably
required by the Authority to substantiate such invoice. Where travel and subsistence is claimed,
all claims must comply with the provisions set out in the Schedule 6 and must be accompanied
by appropriate receipts to cover the total amount claimed.

The Authority shall be entitled to withhold payment due under Clause 4 (Payment and VAT) of
this Schedule 2 for so long as the Contractor, in the Authority’s reasonable opinion, has failed to
comply with its obligations to pay any Sub-contractors promptly in accordance with Clause 21.11
of this Schedule 2. For the avoidance of doubt the Authority shall not be liable to pay any interest
or penalty in withholding such payment.

ELECTRONIC INVOICING
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4.6

4.7

4.8

4.9

4.10

4.11

4.12

The Authority shall accept and process for payment an electronic invoice submitted for payment
by the Contractor where the invoice is undisputed and where it complies with the standard on
electronic invoicing.

For the purposes of clause 4.6, an electronic invoice complies with the standard on electronic
invoicing where it complies with the European standard and any of the syntaxes published in
Commission Implementing Decision (EU) 2017/1870.

VAT
The Contractor shall add VAT to the Contract Price at the prevailing rate in accordance with
applicable law.

The Contractor shall indemnify the Authority on a continuing basis against any liability, including
any interest, penalties or costs incurred which is levied, demanded or assessed on the Authority
at any time in respect of the Contractor’s failure to account for or to pay any VAT relating to
payments made to the Contractor under the Contract. Any amounts due under this Clause 4.9
shall be paid by the Contractor to the Authority not less than five (5) Working Days before the
date upon which the tax or other liability is payable by the Authority.

The Contractor shall not suspend the supply of the Services unless the Contractor is entitled to
terminate the Contract under Clause 23 (Termination on Default) of this Schedule 2 for failure to
pay undisputed sums of money. Interest shall be payable by the Authority on the late payment of
any undisputed sums of money properly invoiced in accordance with the Late Payment of
Commercial Debts (Interest) Act 1998.

Where the Contractor or any Contractor Personnel are liable to be taxed in the UK or to pay
national insurance contributions in respect of consideration received under the Contract, the
Contractor shall:

4.11.1  atalltimes comply with the Income Tax (Earnings and Pensions) Act 2003 and all other
statutes and regulations relating to income tax, and the Social Security Contributions
and Benefits Act 1992 and all other statutes and regulations relating to national
insurance contributions, in respect of that consideration; and

4.11.2 indemnify the Authority against any income tax, national insurance and social security
contributions and any other liability, deduction, contribution, assessment or claim
arising from or made (whether before or after the making of a demand pursuant to the
indemnity hereunder) in connection with the provision of the Services by the Contractor
or any Contractor Personnel.

In the event that any one of the Contractor Personnel is a Worker as defined in Clause 1
(Definitions) of Schedule 3 who receives consideration relating to the Services, then, in addition
to its obligations under Clause 4.9 of this Schedule 2, the Contractor shall ensure that its contract
with the Worker contains the following requirements:

4.12.1 that the Authority may, at any time during the Term, request that the Worker provides
information which demonstrates how the Worker complies with the requirements of
Clause 4.11 of this Schedule 2, or why those requirements do not apply to it. In such
case, the Authority may specify the information which the Worker must provide and the
period within which that information must be provided,;

4.12.2  that the Worker’s contract may be terminated at the Authority’s request if:

(a) the Worker fails to provide the information requested by the Authority within the
time specified by the Authority under Clause 4.10.1 of this Schedule 2; and/or
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5.1

5.2

5.3

5.4

6.1

(b) the Worker provides information which the Authority considers is inadequate to
demonstrate how the Worker complies with Clause 4.9 of this Schedule 2 or
confirms that the Worker is not complying with those requirements; and

4.12.3 that the Authority may supply any information it receives from the Worker to HMRC for
the purpose of the collection and management of revenue for which they are
responsible.

PRICE ADJUSTMENT ON EXTENSION OF TERM

The Contract Price shall apply for the Term. In the event that the Authority agrees to extend the
Term pursuant to Clause 2 (Extension) of this Schedule 2 the Authority shall, in the six (6) Month
period prior to the expiry of the Term or, as the case may be, in such other period as may be
appropriate, enter into discussion, in good faith, with the Contractor (for a period of not more than
thirty (30) Working Days) to agree a variation to the Contract Price.

If the Parties are unable to agree a variation to the Contract Price in accordance with Clause 5.1
of this Schedule 2, the Contract shall terminate at the end of the Term.

If a variation in the Contract Price is agreed between the Authority and the Contractor, the revised
Contract Price will take effect from the first day of any period of extension and shall apply during
such period of extension.

Any increase in the Contract Price pursuant to Clause 5.1 of this Schedule 2 shall not exceed the
percentage change in the Office of National Statistics’ Consumer Prices Index (CPI) (or another
such index as may be specified in the Schedule 6 between the Services Commencement Date
and the date six (6) Months before the end of the Term.

WARRANTIES AND REPRESENTATIONS
The Contractor warrants and undertakes to the Authority that:

6.1.1 it has full capacity and authority and all necessary consents (including, where its
procedures so require, the consent of its parent company) to enter into and perform
its obligations under the Contract and that the Contract is executed by a duly
authorised representative of the Contractor;

6.1.2 in entering the Contract it has not committed any Fraud;

6.1.3 as at the Commencement Date, all information contained in the Tender remains true,
accurate and not misleading, save as may have been specifically disclosed in writing
to the Authority prior to execution of the Contract;

6.1.4 no claim is being asserted and no litigation, arbitration or administrative proceeding
is presently in progress or, to the best of its knowledge and belief, pending or
threatened against it or any of its assets which will or might affect its ability to perform
its obligations under the Contract;

6.1.5 it is not subject to any contractual obligation, compliance with which is likely to affect
its ability to perform its obligations under the Contract;

6.1.6 no proceedings or other steps have been taken and not discharged (nor, to the best
of its knowledge, are threatened) for the winding up of the Contractor or for its
dissolution or for the appointment of a receiver, administrative receiver, liquidator,
manager, administrator or similar officer in relation to any of the Contractor’s assets
or revenue;
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6.2

6.3

6.4

7.1

6.1.7 it owns, has obtained or is able to obtain, valid licences for all Intellectual Property
Rights that are necessary for the performance of its obligations under the Contract;

6.1.8 in the three (3) years prior to the Commencement Date:

(c) it has conducted all financial accounting and reporting activities in compliance
in all material respects with the generally accepted accounting principles that
apply to it in any country where it files accounts;

(b) it has been in full compliance with all applicable securities and tax laws and
regulations in the jurisdiction in which it is established; and

(c) it has not done or omitted to do anything which could have a material adverse
effect on its assets, financial condition or position as an ongoing business
concern, ability to fulfil its obligations under the Contract or provide the
Services; and

The Contractor warrants and undertakes to the Authority that as at the Commencement Date, it
has notified the Authority in writing of any Occasions of Tax Non-Compliance or any litigation that
it is involved in that is in connection with any Occasions of Tax Non Compliance. If, at any point
during the Term, an Occasion of Tax Non-Compliance occurs, the Contractor shall:

6.2.1 notify the Authority in writing of such fact within five (5) Working Days of its
occurrence; and

6.2.2 promptly provide to the Authority:
(@) details of the steps which the Contractor is taking to address the Occasion of
Tax Non-Compliance and to prevent the same from recurring, together with

any mitigating factors that it considers relevant; and

(b)  such other information in relation to the Occasion of Tax Non-Compliance as
the Authority may reasonably require.

The Contractor warrants and undertakes to the Authority that:

6.3.1 its responses to the Authority's slavery and human trafficking due diligence
guestionnaire, if any, are complete and accurate; and

6.3.2 neither the Contractor nor any of its Contractor Personnel:
(a) has been convicted of any offence involving slavery and human trafficking; and
(b) having made reasonable enquiries, so far as it is aware, has been or is the
subject of any investigation, inquiry or enforcement proceedings by any
governmental, administrative or regulatory body regarding any offence or
alleged offence of or in connection with slavery and human trafficking; and
6.3.3 it undertakes its business in a manner that is consistent with the Anti-slavery Policy.
The Contractor shall implement due diligence procedures for its own suppliers, Sub-contractors
and other patrticipants in its supply chains, to ensure that there is no slavery or human trafficking
in its supply chains.

CHANGE CONTROL PROCESS

The Contractor acknowledges to the Authority that the Authority’s requirements for the Services
may change during the Term and the Contractor shall not unreasonably withhold or delay its
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7.2

8.1

8.2

8.3

9.1

9.2

9.3

consent to any reasonable variation or addition to the Specification and Tender, as may be
requested by the Authority from time to time.

Any change to the Services or other variation to this Contract shall only be binding once it has
been agreed either: (a) in accordance with the Change Control Process if the Key Provisions
specify that changes are subject to a formal change control process; or (b) if the Key Provisions
make no such reference, in writing and signed by an authorised representative of both Parties.
KEY PERSONNEL

The Contractor acknowledges that the Key Personnel are essential to the proper provision of the
Services to the Authority.

The Contractor shall not remove or replace any Key Personnel unless:

8.2.1 requested to do so by the Authority;

8.2.2 the person concerned resigns, retires or dies or is on maternity or long-term sick
leave;

8.2.3 the person’s employment or contractual arrangement with the Contractor or a Sub-

contractor is terminated for material breach of contract by the employee; or
8.2.4 the Contractor obtains the Authority’s prior written consent.

The Authority shall not unreasonably withhold its consent under Clause 8.2 of this Schedule 2.
Such consent shall be conditional on appropriate arrangements being made by the Contractor to
minimise any adverse impact on the Contract which could be caused by a change in Key
Personnel.

CONTRACTOR PERSONNEL
At all times, the Contractor shall ensure that:

9.1.1 each of the Contractor Personnel responsible for providing the Services is suitably
qualified, adequately trained and capable of providing the applicable Services in
respect of which they are engaged;

9.1.2 there is an adequate number of Contractor Personnel to provide the Services properly
and in accordance with the Contract;

9.1.3 only those people who are authorised by the Contractor are involved in providing the
Services; and

9.14 all of the Contractor Personnel comply with all of the Authority's policies, rules,
regulations and requirements (including those relating to security arrangements) as
may be in force from time to time for conduct when at or outside the Premises of the
Authority.

The Authority may refuse to grant access to and remove any of the Contractor Personnel who
do not comply with Clause 9.1.4 of this Schedule 2 or if they otherwise present a security threat
or the Authority reasonably determines their presence to be undesirable.

The Contractor shall replace any of the Contractor Personnel who the Authority reasonably
decides have failed to carry out their duties with reasonable skill and care. Following the removal
of any of the Contractor Personnel for any reason, the Contractor shall ensure such person is
replaced promptly with another person with the necessary training and skills to meet the
requirements of the Services.
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9.4

9.5

9.6

9.7

10

10.1

10.2

10.3

10.4

11

111

11.2

At the Authority’s written request, the Contractor shall provide a list of the names and addresses
of all persons who may require admission in connection with the Contract to the Premises,
specifying the capacities in which they are concerned with the Contract and the Services and
giving such other particulars as the Authority may reasonably request. The Contractor shall
ensure at all times that it has the right to provide these records under Data Protection Legislation.

The Contractor shall comply with the Authority's procedures for the vetting of personnel and as
advised to the Contractor by the Authority in respect of all persons employed or engaged in the
provision of the Services. The Contractor confirms that all persons employed or engaged by the
Contractor were vetted and recruited on a basis that is equivalent to and no less strict than the
Authority's procedures for the vetting of personnel.

If the Contractor fails to comply with Clause 9.4 of this Schedule 2 within one (1) Month of the
date of the request and, in the reasonable opinion of the Authority, such failure may be prejudicial
to the interests of the Crown, then the Authority may terminate the Contract with immediate effect
by giving written notice to the Contractor at any time after the end of that one (1) Month period,
such termination shall not prejudice or affect any right of action or remedy which shall have
accrued or shall thereafter accrue to the Authority.

The decision of the Authority as to whether any person is to be refused access to the Premises
and/or as to whether the Contractor has failed to comply with Clause 9.4 of this Schedule 2 shall
be final and conclusive.

MANNER OF CARRYING OUT THE SERVICES

The Contractor shall begin performing the Services on the Services Commencement Date and
continue to perform them for the Term. The Authority may, by written notice, require the
Contractor to execute the Services in such order as the Authority may decide. In the absence of
such notice the Contractor shall submit such detailed programmes of work and progress reports
as the Authority may from time to time require.

The Contractor shall at all times comply with the Quality Standards. To the extent that the
standard of Services has not been specified in the Contract, the Contractor shall agree the
relevant standard of the Services with the Authority prior to the supply of the Services and, in any
event, the Contractor shall perform its obligations under the Contract in accordance with the Law
and Good Industry Practice.

The Contractor shall ensure that all Contractor Personnel supplying the Services shall do so with
all due skill, care and diligence and shall possess such qualifications, skills and experience as
are necessary for the proper supply of the Services.

The Contractor will be responsible for providing and delivering the Services in each and every
respect with all relevant provisions of the Contract at all times and will ensure continuity of supply
(at no extra cost to the Authority) in accordance with Schedule 4.

CONTRACT MANAGEMENT AND MONITORING OF CONTRACTOR’S PERFORMANCE

The Parties shall each appoint a contract manager to be known respectively as the Authority
Representative and the Contractor Representative. The Authority Representative and the
Contractor Representative shall meet at least Monthly (unless otherwise notified by the Authority)
to discuss the Contractor's performance and other matters connected to the delivery of the
Contract.

The Contractor shall comply, as the Authority shall require, with the monitoring arrangements set

out in the Schedule 7 including, but not limited to, providing such data and information as the
Contractor may be required to produce under the Contract.

Page 16 of 97



Project 1571 Adult Social Care Action Research.
Appendix A — Terms of Participation

11.3

11.4

11.5

11.6

11.7

12

121

12.2

12.3

13

131

The Contractor shall comply with any and all of the monitoring arrangements that the Authority
shall require from time to time. This shall include, but shall not be limited to, providing such
information as the Authority may require the Contractor to produce under the Contract.

At the Authority's request, within five (5) Working Days of such request, the Contractor shall
supply such management information to the Authority as the Authority may reasonably request
from time to time (including without limit any information about the Contractor’s supply chain and
its compliance in relation to sustainability requirements).

The Contractor shall provide the Authority with such supporting documentation as the Authority
may require to establish and verify the Contractor's levels of performance.

The Contractor shall meet with the Authority following the completion of the provision of the
Services to discuss:

11.6.1 whether the Contractor believes the objectives of the Contract were achieved;

11.6.2 how far the intended benefits sought in the Authority's specification in Schedule 4 and
that had been forecast in the Tender were achieved; and

11.6.3 to identify any lessons learnt for future projects.

The Authority shall be able to share and use any information arising from such meetings referred
to in Clauses 11.6.1 to 11.6.3 of this Schedule 2 as it sees fit.

RIGHT OF AUDIT

The Contractor shall keep secure and maintain until six (6) years after the final payment of all
sums due under the Contract, or such longer period as may be agreed between the Parties, full
and accurate records of the Services, all expenditure reimbursed by the Authority and all
payments made by the Authority.

The Contractor shall grant to the Authority, or its authorised agents, such access to those records
as they may reasonably require in order to check the Contractor's compliance with the Contract.

For the purpose of:
12.3.1 the examination and certification of the Authority's accounts; or

12.3.2 any examination pursuant to Section 6(1) of the National Audit Act 1983 of the
economy, efficiency and effectiveness with which the Authority has used its resources

the Comptroller and Auditor General may examine such documents as he may reasonably
require which are owned, held or otherwise within the control of the Contractor and may require
the Contractor to provide such oral and/or written explanations as he considers necessary. This
Clause does not constitute a requirement or agreement for the examination, certification or
inspection of the accounts of the Contractor under Section 6(3)(d) and (5) of the National Audit
Act 1983.

PROPERTY

Where the Authority issues Property free of charge to the Contractor such Property shall be and
remain the property of the Authority. The Contractor irrevocably licences the Authority and its
agents to enter upon any premises of the Contractor during normal business hours on reasonable
notice to recover any such Property. The Contractor shall take all reasonable steps to ensure
that the title of the Authority to the Property and the exclusion of any such lien or other interest
are brought to the notice of all Sub-contractors and other appropriate persons and shall, at the
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13.2

13.3

134

135

13.6

14

141

15

151

15.2

15.3

Authority’s request, store the Property separately and ensure that it is clearly identifiable as
belonging to the Authority.

The Property shall be deemed to be in good condition when received by or on behalf of the
Contractor unless the Contractor notifies the Authority otherwise within five (5) Working Days of
receipt.

Upon receipt of the Property the Contractor shall subject it to:
13.3.1 a reasonable visual inspection, and

13.3.2 such additional inspection and testing as may be necessary and practicable in order
to check that the Property is not defective or deficient for the purpose for which it has
been provided.

Within a reasonable period the Authority shall replace or re-issue issued Property agreed by the
Parties to be defective.

The Contractor shall ensure the security of all the Property whilst in its possession.

The Contractor shall be liable for all loss of, or damage to, the Property (excluding fair wear and
tear), unless such loss or damage was caused by the Default of the Authority. The Contractor
shall inform the Authority within two (2) Working Days of any loss of, or damage to, the Property
occurring.

RECOVERY OF SUMS DUE

The Authority may set off any amount owed by the Contractor to the Crown or any part of the
Crown (including the Authority) against any amount due to the Contractor under this Contract or
under any agreement between the Contractor and the Authority.

CONFIDENTIAL INFORMATION

For the purposes of this Clause, the term “Disclosing Party” shall mean a Party which discloses
or makes available directly or indirectly its Confidential Information and “Recipient” shall mean
the Party which receives or obtains directly Confidential Information.

Except to the extent set out in this Clause or where disclosure is expressly permitted elsewhere
in the Contract, the Recipient shall:

15.2.1 treat the Disclosing Party's Confidential Information as confidential and safeguard it
accordingly (which is appropriate depending on the form in which such materials are
stored and the nature of the Confidential Information contained in those materials);

15.2.2 not disclose the Disclosing Party's Confidential Information to any other person except
as expressly set out in the Contract or without the Disclosing Party's prior written
consent;

15.2.3 not use or exploit the Disclosing Party’s Confidential Information in any way except

for the purposes anticipated under the Contract; and

15.2.4 immediately notify the Disclosing Party if its suspects or becomes aware of any
unauthorised access, copying, use or disclosure in any form of any of the Disclosing
Party’s Confidential Information.

Clause 15.1 of this Schedule 2 shall not apply to the extent that:
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154

155

15.6

15.7

15.8

15.3.1 Law requires such disclosure by the party making the disclosure, including any
requirements for disclosure under FOIA, the Regulations or the Environmental
Information Regulations;

15.3.2 such information is required in relation to the examination and certification of the
Authority’s accounts (provided that the disclosure is made on a confidential basis) or
for any examination pursuant to Section 6(1) of the National Audit Act 1983 of the
economy, efficiency and effectiveness with which the Authority is making use of its
resources;

15.3.3 the Recipient has reasonable grounds to believe that the Disclosing Party is involved
in activity that may constitute a criminal offence under the Bribery Act 2010 and the
disclosure is being made to the Serious Fraud Office;

15.3.4 such information was already in the public domain at the time of disclosure otherwise
than by a breach of the Contract; or

15.35 it is independently developed without access to the other Party's Confidential
Information.

If the Recipient is required by Law to make a disclosure of Confidential Information, the Recipient
shall, as soon as reasonably practicable and to the extent permitted by Law, notify the Disclosing
Party of the full circumstances of the required disclosure including the relevant Law and/or
Regulatory Body requiring such disclosure and the Confidential Information to which such
disclosure would apply.

The Contractor may only disclose the Confidential Information of the Authority to the Contractor
Personnel directly involved in the provision of the Services and who need to know the information,
and shall ensure that such Contractor Personnel are aware of and shall comply with these
obligations as to confidentiality.

The Contractor shall not, and shall procure that the Contractor Personnel do not, use any of the
Confidential Information of the Authority received otherwise than for the purposes of the Contract
and the provision of the Services.

At the written request of the Authority, the Contractor shall procure that Contractor Personnel
identified in the Authority's request shall sign a confidentiality undertaking (in a form acceptable
to the Authority) prior to commencing any work in accordance with the Contract.

The Authority may disclose the Confidential Information of the Contractor:

15.8.1 on a confidential basis to any Central Government Body for any proper purpose of
the Authority or of the relevant Central Government Body;

15.8.2 to Parliament and Parliamentary Committees or if required by any Parliamentary
reporting requirement;

15.8.3 to the extent that the Authority (acting reasonably) deems disclosure necessary or
appropriate in the course of carrying out its public functions;

15.8.4 on a confidential basis to a professional adviser, consultant, supplier or other person
engaged by any of the entities described in Clause 15.8.1 of this Schedule 2
(including any benchmarking organisation) for any purpose relating to or connected
with the Contract;

15.8.5 on a confidential basis for the purpose of the exercise of its rights under the Contract;
or
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15.9

15.10

15.11

16

16.1

16.2

16.3

16.4

16.5

16.6

16.7

16.8

15.8.6 on a confidential basis to a proposed successor body in connection with any
assignment, novation or disposal of any of its rights, obligations or liabilities under
the Contract,

and for the purposes of the foregoing, references to disclosure on a confidential basis shall mean
disclosure subject to a confidentiality agreement or arrangement containing terms no less
stringent than those placed on the Authority under this Clause 15 (Confidential Information).

The Authority shall use all reasonable endeavours to ensure that any government department,
Contracting Authority, employee, third party or Sub-contractor to whom the Confidential
Information of the Contractor is disclosed pursuant to Clause 15.3 of this Schedule 2 is made
aware of the Authority's obligations of confidentiality.

Nothing in this Clause 15 (Confidential Information) shall prevent either Party from using any
techniques, ideas or know-how gained during the performance of the Contract in the course of
its normal business to the extent that this use does not result in a disclosure of the other Party's
Confidential Information or an infringement of Intellectual Property Rights.

Failure by the Contractor to comply with any of its obligations under this Clause 15 (Confidential
Information) shall be an irremediable material breach of this Contract and the Authority shall be
entitled to terminate the Contract pursuant to Clause 23.2.1(a) of this Schedule 2.

AUTHORITY DATA

The Contractor shall not delete or remove any proprietary notices contained within or relating to
the Authority Data.

The Contractor shall not store, copy, disclose, or use the Authority Data except as necessary for
the performance by the Contractor of its obligations under the Contract or as otherwise expressly
authorised in writing by the Authority.

To the extent that Authority Data is held and/or processed by the Contractor, the Contractor shall
supply that Authority Data to the Authority as requested by the Authority in the format the
Authority specifies.

Upon receipt or creation by the Contractor of any Authority Data and during any collection,
processing, storage and transmission by the Contractor of any Authority Data, the Contractor
shall take all precautions necessary to preserve the integrity of the Authority Data and to prevent
any corruption or loss of the Authority Data.

The Contractor shall perform secure back-ups of all Authority Data. The Contractor shall ensure
that such back-ups are available to the Authority at all times upon request.

The Contractor shall ensure that any system on which the Contractor holds any Authority Data,
including back-up data, is a secure system that complies with the Security Policy.

If the Authority Data is corrupted, lost or sufficiently degraded as a result of the Contractor's
Default so as to be unusable, the Authority may:

16.7.1 require the Contractor (at the Contractor's expense) to restore or procure the
restoration of the Authority Data and the Contractor shall do so as soon as practicable;
and/or

16.7.2 itself restore or procure the restoration of the Authority Data, and shall be repaid by

the Contractor any reasonable expenses incurred in doing so.

If at any time the Contractor suspects or has reason to believe that Authority Data has or may
become corrupted, lost or sufficiently degraded in any way for any reason, then the Contractor
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17

171

17.2

17.3

17.4

17.5

shall notify the Authority immediately and inform the Authority of the remedial action the
Contractor proposes to take.

PROTECTION OF PERSONAL DATA

Status of the Controller

The Parties acknowledge that for the purposes of the Data Protection Legislation, the nature of
the activity carried out by each of them in relation to their respective obligations under this
Contract will determine the status of each Party under the Data Protection Legislation. A Party
may act as:

(@  “Controller” (where the other Party acts as the “Processor”);
(b)  “Processor” (where the other Party acts as the “Controller”);

()  “Joint Controller” (where both Parties are considered to jointly control the same Personal
Data);

(d)  “Independent Controller” of the Personal Data where the other Party is also “Controller” of
the same Personal Data in its own right (but there is no element of joint control);

and the Parties shall set out in Schedule 13 (Processing, Personal Data and Data Subjects)
which scenario or scenarios are intended to apply under this Contract.

Where one Party is Controller and the other Party its Processor
Where a Party is a Processor, the only processing that it is authorised to do is listed in Schedule
13 (Processing, Personal Data and Data Subjects) by the Controller.

The Processor shall notify the Controller immediately if it considers that any of the Controller's
instructions infringe the Data Protection Legislation.

The Processor shall provide all reasonable assistance to the Controller in the preparation of any
Data Protection Impact Assessment prior to commencing any processing. Such assistance may,
at the discretion of the Controller, include:

(@) a systematic description of the envisaged processing operations and the purpose of the
processing;

(b) anassessment of the necessity and proportionality of the processing operations in relation
to the Services;

(c) an assessment of the risks to the rights and freedoms of Data Subjects; and

(d) the measures envisaged to address the risks, including safeguards, security measures
and mechanisms to ensure the protection of Personal Data.

The Processor shall, in relation to any Personal Data processed in connection with its obligations
under this Contract:

(@ process that Personal Data only in accordance with Schedule 13 (Processing, Personal
Data and Data Subjects), unless the Processor is required to do otherwise by Law. If it is
so required the Processor shall promptly notify the Authority before processing the
Personal Data unless prohibited by Law;

(b)  ensure that it has in place Protective Measures, including in the case of the Controller the
measures set out in Clause 16 (Authority Data), which the Controller may reasonably reject
(but failure to reject shall not amount to approval by the Controller of the adequacy of the
Protective Measures) having taken account of the:
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17.6

()

(d)

()

@)

(ii)
(i)
(iv)

nature of the data to be protected,;

harm that might result from a Data Loss Event;

state of technological development; and

cost of implementing any measures;

ensure that:

(i)

(ii)

the Processor Personnel do not process Personal Data except in accordance with
this Contract (and in particular Schedule 13 (Processing, Personal Data and Data
Subjects));

it takes all reasonable steps to ensure the reliability and integrity of any Processor
Personnel who have access to the Personal Data and ensure that they:

(A)

(B)

©

(D)

are aware of and comply with the Processor's duties under this Clause,
Clauses 15 (Confidential Information) and 16 (Authority Data);

are subject to appropriate confidentiality undertakings with the Processor or
any Sub-processor;

are informed of the confidential nature of the Personal Data and do not
publish, disclose or divulge any of the Personal Data to any third Party unless
directed in writing to do so by the Controller or as otherwise permitted by this
Contract; and (D) have undergone; and

adequate training in the use, care, protection and handling of Personal Data;

not transfer Personal Data outside of the EU unless the prior written consent of the
Controller has been obtained and the following conditions are fulfilled:

(i)

(i)
(i)

(iv)

the Controller or the Processor has provided appropriate safeguards in relation
to the transfer (whether in accordance with Article 46 of the GDPR or Section
75 of the DPA 2018) as determined by the Controller;

the Data Subject has enforceable rights and effective legal remedies;

the Processor complies with its obligations under the Data Protection
Legislation by providing an adequate level of protection to any Personal Data
that is transferred (or, if it is not so bound, uses its best endeavours to assist
the Controller in meeting its obligations); and

the Processor complies with any reasonable instructions notified to it in
advance by the Controller with respect to the processing of the Personal Data;
and

at the written direction of the Controller, delete or return Personal Data (and any copies
of it) to the Controller on termination of the Contract unless the Processor is required
by Law to retain the Personal Data.

Subject to Clause 17.7, the Processor shall notify the Controller immediately if it:

(@)
(b)

receives a Data Subject Request (or purported Data Subject Request);

receives a request to rectify, block or erase any Personal Data;
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17.7

17.8

17.9

17.10

17.11

17.12

(c) receives any other request, complaint or communication relating to either Party's
obligations under the Data Protection Legislation;

(d) receives any communication from the Information Commissioner or any other
regulatory authority in connection with Personal Data processed under this Contract;

(e) receives a request from any third Party for disclosure of Personal Data where
compliance with such request is required or purported to be required by Law; or

® becomes aware of a Data Loss Event.

The Processor’s obligation to notify under Clause 17.6 shall include the provision of further
information to the Controller in phases, as details become available.

Taking into account the nature of the processing, the Processor shall provide the Controller
with reasonable assistance in relation to either Party's obligations under Data Protection
Legislation and any complaint, communication or request made under Clause 17.6 (and insofar
as possible within the timescales reasonably required by the Controller) including by promptly
providing:

@ the Controller with full details and copies of the complaint, communication or request;
(b) such assistance as is reasonably requested by the Controller to enable it to comply

with a Data Subject Request within the relevant timescales set out in the Data
Protection Legislation;

(c) the Controller, at its request, with any Personal Data it holds in relation to a Data
Subject;

(d) assistance as requested by the Controller following any Data Loss Event; and/or

(e) assistance as requested by the Controller with respect to any request from the

Information Commissioner's Office, or any consultation by the Controller with the
Information Commissioner's Office.

The Processor shall maintain complete and accurate records and information to demonstrate

its compliance with this Clause. This requirement does not apply where the Processor employs

fewer than 250 staff, unless:

@ the Controller determines that the processing is not occasional,

(b) the Controller determines the processing includes special categories of data as referred
to in Article 9(1) of the GDPR or Personal Data relating to criminal convictions and
offences referred to in Article 10 of the GDPR; or

(c) the Controller determines that the processing is likely to result in a risk to the rights and
freedoms of Data Subjects.

The Processor shall allow for audits of its Data Processing activity by the Controller or the
Controller’'s designated auditor.

The Parties shall designate a Data Protection Officer if required by the Data Protection
Legislation.

Before allowing any Sub-processor to process any Personal Data related to this Agreement,
the Processor must:
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17.13

17.14

17.15

@ notify the Controller in writing of the intended Sub-processor and processing;
(b) obtain the written consent of the Controller;
(c) enter into a written agreement with the Sub-processor which give effect to the terms

set out in this Clause 17 such that they apply to the Sub-processor; and

(d) provide the Controller with such information regarding the Sub-processor as the
Controller may reasonably require.

The Processor shall remain fully liable for all acts or omissions of any of its Sub-processors.

The Authority may, at any time on not less than 30 Working Days’ notice, revise this Clause by
replacing it with any applicable controller to processor standard clauses or similar terms forming
part of an applicable certification scheme (which shall apply when incorporated by attachment
to this Contract).

The Parties agree to take account of any guidance issued by the Information Commissioner’'s
Office. The Authority may on not less than 30 Working Days’ notice to the Contractor amend
this Contract to ensure that it complies with any guidance issued by the Information
Commissioner’s Office.

Where the Parties are Joint Controllers of Personal Data

17.16

In the event that the Parties are Joint Controllers in respect of Personal Data under this
Contract, the Parties shall implement Clauses that are necessary to comply with Article 26 of
the GDPR based on the terms set out in Annex 1 to Schedule 13 (Processing, Personal Data
and Data Subjects).

Where the Parties are Independent Controllers of Personal Data

17.17

17.18

17.19

17.20

17.21

17.22

With respect to Personal Data provided by one Party to another Party for which each Party acts
as Controller but which is not under a Joint Controller arrangement of the Parties, each Party
undertakes to comply with the applicable Data Protection Legislation in respect of their
processing of such Personal Data as Controller.

Each Party shall process the Personal Data in compliance with its obligations under the Data
Protection Legislation and not do anything to cause the other Party to be in breach of it.

Where a Party has provided Personal Data to the other Party in accordance with Clause 17.17,
the recipient of the Personal Data will provide all such relevant documents and information
relating to its data protection policies and procedures as the other Party may reasonably
require.

The Parties shall be responsible for their own compliance with Articles 13 and 14 of the GDPR
in respect of the processing of Personal Data for the purposes of this Contract.

The Parties shall only provide Personal Data to each other:
(a) to the extent necessary to perform the respective obligations under this Contract;

(b) in compliance with the Data Protection Legislation (including by ensuring all required
fair processing information has been given to affected Data Subjects); and

(c) where it has recorded it in Schedule 13 (Processing, Personal Data and Data Subjects).

Taking into account the state of the art, the costs of implementation and the nature, scope,
context and purposes of processing as well as the risk of varying likelihood and severity for the
rights and freedoms of natural persons, each Party shall, with respect to its processing of
Personal Data as independent Controller, implement and maintain appropriate technical and
organisational measures to ensure a level of security appropriate to that risk, including, as
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17.23

17.24

17.25

17.26

17.27

17.28

appropriate, the measures referred to in Article 32(1)(a), (b), (c) and (d) of the GDPR, and the
measures shall, at a minimum, comply with the requirements of the Data Protection Legislation,
including Article 32 of the GDPR.

A Party processing Personal Data for the purposes of this Contract shall maintain a record of
its processing activities in accordance with Article 30 of the GDPR and shall make the record
available to the other Party upon reasonable request.

Where a Party receives a request by any Data Subject to exercise any of their rights under the
Data Protection Legislation in relation to the Personal Data provided to it by the other Party
pursuant to this Contract (“the Request Recipient”):

@ the other Party shall provide any information and/or assistance as reasonably
requested by the Request Recipient to help it respond to the request or
correspondence, at the cost of the Request Recipient; or

(b) where the request or correspondence is directed to the other party and/or relates to the
other party's Processing of the Personal Data, the Request Recipient will:

0] promptly, and in any event within five (5) Working Days of receipt of the request
or correspondence, inform the other party that it has received the same and
shall forward such request or correspondence to the other party; and

(i) provide any information and/or assistance as reasonably requested by the
other party to help it respond to the request.

Each party shall promptly notify the other Party upon it becoming aware of any Personal Data
Breach relating to Personal Data provided by the other party pursuant to this Contract and shall:

@ do all such things as reasonably necessary to assist the other Party in mitigating the
effects of the Data Breach;

(b) implement any measures necessary to restore the security of any compromised
Personal Data;
(c) work with the other Party to make any required notifications to the Information

Commissioner's Office and affected Data Subjects in accordance with the Data
Protection Legislation (including the timeframes set out therein); and

(d) not do anything which may damage the reputation of the other Party or that Party's
relationship with the relevant Data Subjects, save as required by Law.

Personal Data provided by one Party to the other Party may be used exclusively to exercise
rights and obligations under this Contract as specified in Schedule 13 (Processing, Personal
Data and Data Subjects).

Personal Data shall not be retained or processed for longer than is necessary to perform each
Party’s obligations under this Contract which is specified in Schedule 13 (Processing, Personal
Data and Data Subjects).

Notwithstanding the general application of Clauses 17.2 to 17.15 to Personal Data, where the
Contractor is required to exercise its regulatory and/or legal obligations in respect of Personal
Data, it shall act as an Independent Controller of Personal Data in accordance with Clause
17.16 to 17.27.
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18.

18.1

18.2

18.3

18.4

18.5

18.6

18.7

INTELLECTUAL PROPERTY RIGHTS

All Intellectual Property Rights in any guidance, know-how, specifications, instructions, toolkits,
plans, data, drawings, databases, patents, patterns, models, designs or other material (the "IP
Materials"):

18.1.1 furnished to or made available to the Contractor by or on behalf of the Authority shall
remain the property of the Authority; and

18.1.2  prepared by or for the Contractor on behalf of the Authority for use, or intended use, in
relation to the performance by the Contractor of its obligations under the Contract shall
belong to the Authority;

and the Contractor shall not, and shall ensure that the Contractor Personnel shall not, (except
when necessary for the performance of the Contract) without prior written consent, use or
disclose any Intellectual Property Rights in the IP Materials.

The Contractor hereby assigns to the Authority, with full title guarantee, all Intellectual Property
Rights which may subsist in the IP Materials prepared in accordance with Clause 0 of this
Schedule 2. This assignment shall take effect on the date of the Contract or as a present
assignment of future rights that will take effect immediately on the coming into existence of the
Intellectual Property Rights produced by the Contractor. The Contractor shall execute all
documentation necessary to execute such assignment.

The Authority hereby grants a royalty free, non-exclusive, licence (with no right to sub-licence)
for the duration of the Term to the Contractor to use all Intellectual Property which may subsist
in the IP Materials prepared in accordance with Clause 0 of this Schedule 2. This licence shall
take effect on the date of the Contract.

The Contractor grants to the Authority a royalty-free, irrevocable and non-exclusive licence (with
a right to sub-licence) to use any Intellectual Property Rights that the Contractor owned or
developed prior to the Commencement Date and which the Authority reasonably requires in order
to exercise its rights and take the benefit of the Contract including the Services provided.

The Contractor shall waive or procure a waiver of any moral rights subsisting in copyright
produced by the Contract, the Services or the performance thereof.

The Contractor shall ensure that the third party owner of any Intellectual Property Rights that are
or which may be used to perform the Contract grants to the Authority a non-exclusive licence or,
if itself a licensee of those rights, shall grant to the Authority an authorised sub-licence, to use,
reproduce, modify, develop and maintain such Intellectual Property Rights. Such licence or sub-
licence shall be non-exclusive, perpetual, royalty free and irrevocable and shall include the right
for the Authority to sub-license, transfer, novate or assign to other Contracting Authorities, the
Replacement Contractor or to any other third party supplying services to the Authority.

The Contractor shall not infringe any Intellectual Property Rights of any third party in supplying
the Services and the Contractor shall, during and after the Term, indemnify and keep indemnified
and hold the Authority and the Crown harmless from and against all actions, suits, claims,
demands, losses, charges, damages, costs and expenses and other liabilities which the Authority
or the Crown may suffer or incur as a result of or in connection with any breach of this Clause,
except where any such claim arises from:

18.7.1 items or materials based upon designs supplied by the Authority; or

18.7.2 the use of data supplied by the Authority which is not required to be verified by the
Contractor under any provision of the Contract.
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18.8

18.9

18.10

18.11

18.12

19.

19.1

The Authority shall notify the Contractor in writing of any claim or demand brought against the
Authority for infringement or alleged infringement of any Intellectual Property Right in materials
supplied or licensed by the Contractor.

The Contractor shall at its own expense conduct all negotiations and any litigation arising in
connection with any claim for breach of Intellectual Property Rights in materials supplied or
licensed by the Contractor, provided always that the Contractor:

18.9.1  shall consult the Authority on all substantive issues which arise during the conduct of
such litigation and negotiations;

18.9.2  shall take due and proper account of the interests of the Authority; and

18.9.3  shall not settle or compromise any claim without the Authority’s prior written consent
(not to be unreasonably withheld or delayed).

The Authority shall at the request of the Contractor afford to the Contractor all reasonable
assistance for the purpose of contesting any claim or demand made or action brought against
the Authority or the Contractor by a third party for infringement or alleged infringement of any
third party Intellectual Property Rights in connection with the performance of the Contractor's
obligations under the Contract and the Contractor shall indemnify the Authority for all costs and
expenses (including, but not limited to, legal costs and disbursements) incurred in doing so. The
Contractor shall not, however, be required to indemnify the Authority in relation to any costs and
expenses incurred in relation to or arising out of a claim, demand or action which relates to the
matters in Clause 18.7.1 or 18.7.2 of this Schedule 2.

The Authority shall not make any admissions which may be prejudicial to the defence or
settlement of any claim, demand or action for infringement or alleged infringement of any
Intellectual Property Right by the Authority or the Contractor in connection with the performance
of its obligations under the Contract.

If a claim, demand or action for infringement or alleged infringement of any Intellectual Property
Right is made in connection with the Contract or, in the reasonable opinion of the Contractor, is
likely to be made, the Contractor shall notify the Authority and, at its own expense and subject to
the consent of the Authority (not to be unreasonably withheld or delayed), use its best endeavours
to:

18.12.1 modify any or all of the Services without reducing the performance or functionality of
the same, or substitute alternative Services of equivalent performance and
functionality, so as to avoid the infringement or the alleged infringement, provided that
the provisions herein shall apply mutates mutandis to such modified Services or to the
substitute Services; or

18.12.2 procure a licence to use and supply the Services, which are the subject of the alleged
infringement, on terms which are acceptable to the Authority; and

18.12.3 in the event that the Contractor is unable to comply with Clauses 18.12.1 or 18.12.2
within twenty (20) Working Days of receipt of the Contractor’s notification the Authority
may terminate the Contract with immediate effect by written notice.

LIABILITY

Neither Party excludes or limits liability to the other Party for:

i. death or personal injury caused by its negligence, or that of its employees,
agents or Sub-contractors;

il. bribery or Fraud by it or its employees;
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19.2

19.3

194

19.5

19.6

19.7

19.8

iii. fraudulent misrepresentation; or

iv. any liability to the extent that it cannot be excluded or limited by any applicable
law.

The Contractor does not exclude or limit its liability in respect of the indemnity at Clause 18.7 and
in each case whether before or after the making of a demand pursuant to the indemnity therein.

Subject to Clauses 19.4, 19.5, 19.6 and 19.7 of this Schedule 2, the Contractor shall indemnify
the Authority and keep the Authority indemnified fully against all claims, proceedings, actions,
damages, costs, expenses and any other liabilities which may arise out of, or in consequence of,
the supply, or the late or purported supply, of the Services or the performance or non-
performance by the Contractor of its obligations under the Contract or the presence of the
Contractor or any Contractor Personnel on the Premises, including in respect of any death or
personal injury, loss of or damage to property, financial loss arising from any advice given or
omitted to be given by the Contractor, or any other loss which is caused directly or indirectly by
any act or omission of the Contractor.

The Contractor shall not be responsible for any injury, loss, damage, cost or expense if and to
the extent that it is caused by the negligence or wilful misconduct of the Authority or by breach
by the Authority of its obligations under the Contract.

Subject always to Clauses 19.1, 19.2, 19.6, 19.7 and 19..8 of this Schedule 2, the total liability
of each Party to the other under or in connection with this Contract whether arising in contract,
tort, negligence, breach of statutory duty or otherwise shall in no event exceed the greater of:
19.5.1 £5,000,000; or

19.5.2 one hundred and twenty five per cent (125%) of the total Contract Price paid or payable
by the Authority to the Contractor for the Services.

Subject always to Clause 19.1, in no event shall either Party be liable to the other for any:

19.6.1 loss of profits, loss of business, loss of revenue, loss of an opportunity, or loss of
goodwill; and/or

19.6.2 loss of savings (whether anticipated or otherwise); and/or
19.6.3 indirect or consequential loss or damage.
If the total Contract Price paid or payable by the Authority to the Contractor over the Term:

19.7.1 s less than or equal to £1,000,000 then the figure of £5,000,000 at Clause 19.5 of this
Schedule 2 shall be replaced with £1,000,000;

19.7.2 s less than or equal to £3,000,000 but greater than £1,000,000, then the figure of
£5,000,000 at Clause 19.5 of this Schedule 2 shall be replaced with £3,000,000

19.7.3 is equalto, exceeds or will exceed £10,000,000 then the figure of £5,000,000 at Clause
19.5 of this Schedule 2 shall be replaced with £10,000,000 and the figure of one
hundred and twenty five percent (125%) at Clause 19.5 of this Schedule 2 shall be
deemed to have been deleted and replaced with one hundred and fifteen percent
(115%).

Subject always to Clauses 19.1, 19.2, 19.6 and 19.9 of this Schedule 2 the Contractor's
aggregate liability in respect of loss of or damage to Authority Data or breach of the Data
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19.9

Protection Legislation that is caused by Default of the Contractor occurring in each and any
Contract Year shall in no event exceed [£10 million];

The Contractor acknowledges that the Authority may, amongst other things, recover from the
Contractor the following losses incurred by the Authority to the extent that they arise as a result
of a Default by the Contractor:

19.9.1 any additional operational and/or administrative costs and expenses incurred by the
Authority, including costs relating to time spent by or on behalf of the Authority in
dealing with the consequences of the Default;

19.9.2  any wasted expenditure or charges;

19.9.3 the additional costs of procuring replacement Services for the remainder of the Term,
which shall include any incremental costs associated with such replacement Services
above those which would have been payable under the Contract;

19.9.4  any compensation or interest paid to a third party by the Authority; and

19.9.5 any fine, penalty or costs incurred by the Authority pursuant to Law.

19.10 Each Party shall use its respective reasonable endeavours to mitigate any loss or damage

suffered arising out of or connection with the Contract.

19.11 Where the Contractor is a consortium, for the avoidance of doubt, the organisations comprising

the Contractor shall be jointly and severally liable with regard to the performance by the
Contractor of any and all of its obligations under the Contract and in respect of any losses incurred
by the Authority under or in connection with this Contract as a result of Defaults by the Contractor.

19.12 Clause 19 of this Schedule 2 shall survive the expiry of or earlier termination of this Contract for

20.

20.1

20.2

20.3

20.4

20.5

any reason.
INSURANCE

The Contractor shall effect and maintain with a reputable insurance company a policy or policies
of insurance providing an adequate level of cover in respect of all risks which may be incurred by
the Contractor, arising out of the Contractor’s performance of its obligations under the Contract,
including death or personal injury, loss of or damage to property or any other loss. Such insurance
shall be maintained for the duration of the Term and for a minimum of six (6) years following the
expiration or earlier termination of the Contract.

The Contractor shall hold employer’s liability insurance in respect of Contractor Personnel in
accordance with any legal requirement from time to time in force.

Without limitation to any insurance arrangements as required by Law, the Contractor shall put in
place and/or maintain the different types and/or levels of indemnity arrangements explicitly
required by the Authority, if specified in the Key Provisions.

The Contractor shall from time to time and in any event within five (5) Working Days of written
demand provide documentary evidence to the Authority that insurance arrangements taken out
by the Contractor pursuant to Clause 20 of this Schedule 2 and the Key Provisions are fully
maintained and that any premiums on them and/or contributions in respect of them (if any) are
fully paid.

If, for whatever reason, the Contractor fails to give effect to and maintain the insurances required

by the provisions of the Contract the Authority may make alternative arrangements to protect its
interests and may recover the costs of such arrangements from the Contractor.

Page 29 of 97



Project 1571 Adult Social Care Action Research.
Appendix A — Terms of Participation

20.6

21.

211

21.2

21.3

214

215

21.6

21.7

The provisions of any insurance or the amount of cover shall not relieve the Contractor of any
liabilities under the Contract. It shall be the responsibility of the Contractor to determine the
amount of insurance cover that will be adequate to enable the Contractor to satisfy any liability
referred to in Clause 19 (Liability) of this Schedule 2.

TRANSFER AND SUB-CONTRACTING

The Contractor shall not assign, novate, sub-contract or otherwise dispose of or create any trust
in relation to any or all of its rights, obligations or liabilities under the Contract or any part of it
without the prior written consent of the Authority.

The Authority may assign, novate or otherwise dispose of any or all of its rights, liabilities and
obligations under the Contract or any part thereof to:

21.2.1  any other body established by the Crown; or

21.2.2  under statute in order substantially to perform any of the functions that had previously
been performed by the Authority; or

21.2.3 any private sector body which substantially performs the functions of the Authority,

and the Contractor shall, at the Authority’s request, enter into a novation agreement in
such form as the Authority shall reasonably specify in order to enable the Authority to
exercise its rights pursuant to this Clause O.

A change in the legal status of the Authority shall not, subject to Clause 0 of this Schedule 2
affect the validity of the Contract and the Contract shall be binding on any successor body to the
Authority.

If the Authority assigns, novates or otherwise disposes of any of its rights, obligations or liabilities
under the Contract to a private sector body in accordance with Clause 0 of this Schedule 2 (the
“Transferee” in the rest of this Clause) the right of termination of the Authority in Clause 22
(Termination on Insolvency and Change of Control) of this Schedule 2 shall be available to the
Contractor in the event of insolvency of the Transferee (as if the references to Contractor in
Clause 22 (Termination on Insolvency and Change of Control) of this Schedule 2 were references
to the Transferee).

The Contractor shall exercise due skill and care in the selection of any Sub-contractors to ensure
that the Contractor is able to:

21.5.1 manage any Sub-contractors in accordance with Good Industry Practice;

21.5.2  comply with its obligations under the Contract in the provision of the Services; and

21.5.3 assign, novate or otherwise transfer to the Authority or any Replacement Contractor
any of its rights and/or obligations under each Sub-contract that relates exclusively to

the Contract.

Prior to sub-contacting any of its obligations under the Contract, the Contractor shall notify the
Authority and provide the Authority with:

21.6.1 the proposed Sub-contractor’'s name, registered office and company registration
number; and
21.6.2 the scope of any Services to be provided by the proposed Sub-contractor.

If requested by the Authority within ten (10) Working Days of receipt of the Contractor’s notice
issued pursuant to Clause 0 of this Schedule 2, the Contractor shall also provide:
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21.8

21.9

21.7.1 a copy of the proposed Sub-contract; and

21.7.2 any further information reasonably requested by the Authority.

The Authority may, within ten (10) Working Days of receipt of the Contractor’'s notice issued

pursuant to Clause 0 of this Schedule 2 (or, if later, receipt of any further information requested

pursuant to Clause 0 of this Schedule 2), object to the appointment of the relevant Sub-contractor

if they consider that:

21.8.1 the appointment of a proposed Sub-contractor may prejudice the provision of the
Services or may be contrary to the interests respectively of the Authority under the
Contract;

21.8.2 the proposed Sub-contractor is unreliable and/or has not provided reliable goods and or
reasonable services to its other customers;

21.8.3 the proposed Sub-contractor employs unfit persons; and/or

21.8.4 the proposed Sub-contractor should be excluded in accordance with Clause 21.14 of this
Schedule 2,

in which case, the Contractor shall not proceed with the proposed appointment.

If the Authority has not notified the Contractor that it objects to the proposed Sub-contractor’s
appointment by the later of ten (10) Working Days of receipt of:

21.9.1 the Contractor’s notice issued pursuant to Clause 0 of this Schedule 2; and

21.9.2  anyfurther information requested by the Authority pursuant to Clause 0 of this Schedule
2

the Contractor may proceed with the proposed appointment.

21.10 The Contractor shall ensure that all Sub-contracts (which in this sub-clause includes any contract

in the Contractor’s supply chain made wholly or substantially for the purpose of performing or
contributing to the performance of the whole or any part of this Contract) contain provisions:

21.10.1  requiring the Contractor or other party receiving goods or services under the contract
to consider and verify invoices under that contract in a timely fashion;

21.10.2 that if the Contractor or other party fails to consider and verify an invoice in
accordance with Clause 21.10.1 of this Schedule 2, the invoice shall be regarded as
valid and undisputed for the purpose of Clause 21.10.3 of this Schedule 2 after a
reasonable time has passed;

21.10.3  requiring the Contractor or other party to pay any undisputed sums which are due
from it to the Sub-contractor within a specified period not exceeding thirty (30) days
of verifying that the invoice is valid and undisputed; and

21.10.4  giving the Authority a right to publish the Contractor's compliance with its obligation
to pay undisputed invoices within the specified payment period; and

21.10.5 requiring the Sub-contractor to include a clause to the same effect as this Clause

21.10 in any contracts it enters into wholly or substantially for the purpose of
performing or contributing to the performance of the whole or any part of this Contract.
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21.11 The Contractor shall pay any undisputed sums which are due from it to a Sub-contractor within
thirty (30) days of verifying that the invoice is valid and undisputed.

21.12 Notwithstanding any provision of Clauses 15 (Confidential Information) and 30 (Publicity) of this
Schedule 2 if the Contractor notifies the Authority that the Contractor has failed to pay an
undisputed Sub-contractor’s invoice within thirty (30) days of receipt, or the Authority otherwise
discovers the same, the Authority shall be entitled to publish the details of the late or non-payment
(including on government websites and in the press).

21.13 Notwithstanding the Contractor's right to sub-contract pursuant to this Clause 21, the Contractor
shall remain responsible for all acts and omissions of its Sub-contractors and the acts and
omissions of those employed or engaged by the Sub-contractors as if they were its own.

21.14 Where the Authority considers whether there are grounds for exclusion of a Sub-contractor under
Regulation 57 of the Regulations, then:

21.14.1  if the Authority finds there are compulsory grounds for exclusion, the Contractor shall
replace or shall not appoint the Sub-contractor;

21.14.2 if the Authority finds there are non-compulsory grounds for exclusion, the Authority
may require the Contractor to replace or not appoint the Sub-contractor

and the Contractor shall comply with such a requirement.
22  TERMINATION ON INSOLVENCY AND CHANGE OF CONTROL

22.1 The Authority may terminate the Contract with immediate effect by giving written notice where
the Contractor is a company and in respect of the Contractor:

22.1.1 a proposal is made for a voluntary arrangement within Part | of the Insolvency Act
1986 or of any other composition scheme or arrangement with, or assignment for the
benefit of, the Contractor’s creditors; or

22.1.2 a shareholders', members’ or partners’ meeting is convened for the purpose of
considering a resolution that the Contractor be wound up or a resolution for the
winding-up of the Contractor is passed (other than as part of, and exclusively for the
purpose of, a bona fide reconstruction or amalgamation); or

22.1.3 a petition is presented for the winding-up of the Contractor (which is not dismissed
within five (5) Working Days of its service) or an application is made for the
appointment of a provisional liquidator or a creditors' meeting is convened in respect
of the Contractor pursuant to section 98 of the Insolvency Act 1986; or

22.1.4 a receiver, administrative receiver or similar officer is appointed over the whole or any
part of the Contractor’s business or assets; or

22.1.5 a creditor or encumbrancer attaches or takes possession of, or a distress, execution,
sequestration or other such process is levied or enforced on or sued against, the
whole or any part of the Contractor’s assets and such attachment or process is not
discharged within ten (10) Working Days;

22.1.6 an application is made in respect of the Contractor either for the appointment of an
administrator or for an administration order and an administrator is appointed, or
notice of intention to appoint an administrator is given; or

22.1.7 if the Contractor is or becomes insolvent within the meaning of section 123 of the
Insolvency Act 1986; or
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22.2

22.1.8

22.1.9

22.1.10

22.1.11

22.1.12

22.1.13

22.1.14

the Contractor suspends or ceases, or threatens to suspend or cease, to carry on all
or a substantial part of his business; or

in the reasonable opinion of the Authority, there is a material detrimental change in
the financial standing and/or the credit rating of the Contractor which:

(@ adversely impacts on the Contractor’s ability to supply the Services in
accordance with the Contract; or

(b) could reasonably be expected to have an adverse impact on the
Contractor’s ability to supply the Services in accordance with the Contract;
or

the Contractor demerges into two or more firms, merges with another firm,
incorporates or otherwise changes its legal form and the new entity has or could
reasonably be expected to have a materially less good financial standing or weaker
credit rating than the Contractor; or

being a "small company" within the meaning of section 382(3) of the Companies Act
2006, a moratorium in respect of the Contractor comes into force pursuant to
Schedule Al of the Insolvency Act 1986; or

the Contractor being an individual dies or is adjudged incapable of managing his
affairs within the meaning of Part VII of the Mental Health Act 1983; or

the Contractor being an individual or any partner or partners in the Contractor who
together are able to exercise control of the Contractor where the Contractor is a firm
shall at any time become bankrupt or shall have a receiving order or administration
order made against him or them, or shall make any composition or arrangement with
or for the benefit for his or their creditors, or shall make any conveyance or assignment
for the benefit of his or their creditors, or shall purport to do any of these things, or
appears or appear unable to pay or to have no reasonable prospect of being able to
pay a debt within the meaning of section 268 of the Insolvency Act 1986, or he or they
shall become apparently insolvent within the meaning of the Bankruptcy (Scotland)
Act 1985, or any application shall be made under any bankruptcy or insolvency act
for the time being in force for sequestration of his or their estate(s) or a trust deed
shall be granted by him or them on behalf of his or their creditors; or

any event similar to those listed in Clauses 22.1.1 to 22.1.13 occurs under the law of
any other jurisdiction.

The Contractor shall notify the Authority immediately if the Contractor undergoes a change of
control within the meaning of sections 450 and 451 of the Corporation Tax Act 2010 (“Change
of Control”). The Authority may terminate the Contract by notice in writing with immediate effect
within six (6) Months of:

2221

22.2.2

being notified that a Change of Control has occurred or is planned or is in
contemplation; or

where no notification has been made, the date that the Authority becomes aware of
the Change of Control,

but shall not be permitted to terminate where the Authority’s written consent to the continuation
of the Contract was granted prior to the Change of Control.
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23

23.1

23.2

23.3

TERMINATION ON DEFAULT

In the case of a breach of any of the terms of this Contract by the Contractor that is capable of
remedy (including, without limitation any failure to pay any sums due under this Contract), the
Authority shall, without prejudice to its other rights and remedies under this Contract, issue notice
of the breach and allow the Contractor the opportunity to remedy such breach in the first instance
via a remedial proposal put forward by the Contractor (“Remedial Proposal”) before exercising
any right to terminate this Contract in accordance with Clause 23.2 of this Schedule 2. Such
Remedial Proposal must be agreed with the Authority (such agreement not to be unreasonably
withheld or delayed) and must be implemented by the Contractor in accordance with the
timescales referred to in the agreed Remedial Proposal. Once agreed, any changes to a
Remedial Proposal must be approved by the Parties in writing. Any failure by the Contractor to:

23.1.1 putforward and agree a Remedial Proposal with the Authority in relation to the relevant
default or breach within a period of ten (10) Working Days (or such other period as the
non-breaching Party may agree in writing) from written notification of the relevant
default or breach from the Authority;

23.1.2  comply with such Remedial Proposal (including, without limitation, as to its timescales
for implementation, which shall be thirty (30) days unless otherwise agreed between
the Parties); and/or

23.1.3 remedy the default or breach notwithstanding the implementation of such Remedial
Proposal in accordance with the agreed timescales for implementation,

shall be deemed, for the purposes of Clause 23.2.1(b) of this Schedule 2, a material breach of
this Contract by the Contractor not remedied in accordance with an agreed Remedial Proposal.

The Authority may terminate the Contract, or terminate the provision of any part of the Services,
with immediate effect by giving written notice to the Contractor if the Contractor:

23.2.1 commits a material breach of any of the terms of this Contract which is:
(@) not capable of remedy; or

(b) in the case of a breach capable of remedy, which is not remedied in
accordance with a Remedial Proposal; or

23.2.2  has been served with at least two (2) previous breach notices as a result of any material
breaches which are capable of remedy within any twelve (12) Month rolling period
whether or not the Contractor has remedied the breach in accordance with a Remedial
Proposal. The twelve (12) Months rolling period is the twelve (12) Months immediately
preceding the date of the third breach notice.

The Authority shall be entitled to terminate the Contract with immediate effect by giving written
notice to the Contractor:

23.3.1 if the Contractor does not commence delivery of the Services by the Services
Commencement Date, if any;

23.3.2  pursuant to and in accordance with the Key Provisions and Clauses 9.6, 15.11, 18.2.3,
26.4, 28.5, 31.2, 34.4 and 41.1 of this Schedule 2;

23.3.3  where the warranty given by the Contractor pursuant to Clause 6.2 of this Schedule 2
is materially untrue, the Contractor commits a material breach of its obligation to notify
the Authority of any Occasion of Tax Non-Compliance as required by Clause 6.2 of this
Schedule 2, or the Contractor fails to provide details of proposed mitigating factors as
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234

24

24.1

required by Clause 6.2 of this Schedule 2 that in the reasonable opinion of the Authority
are acceptable; or

23.3.4  if the Contractor commits a breach of the Anti-slavery Policy.

If the Authority fails to pay the Contractor undisputed sums of money after thirty (30) days of
having received a valid invoice, the Contractor shall notify the Authority in writing of such failure
to pay. If the Authority fails to pay such undisputed sums within ninety (90) Working Days of the
date of such written notice, the Contractor may terminate the Contract in writing with immediate
effect, save that such right of termination shall not apply where the failure to pay is due to the
Authority exercising its rights under Clause 14 (Recovery of Sums Due) of this Schedule 2.

TERMINATION FOR BREACH OF THE REGULATIONS

The Authority may terminate the Contract with immediate effect by giving written notice to the

Contractor on the occurrence of any of the statutory provisions contained in Regulation 73(1)(a) to (c))
of the Regulations.

25

251

25.2

26

26.1

26.2

26.3

CONSEQUENCES OF EXPIRY OR EARLIER TERMINATION

Where the Authority terminates the Contract under Clause 23 (Termination on Default) of this
Schedule 2 and then makes other arrangements for the supply of Services, the Authority may
recover from the Contractor the cost reasonably incurred of making those other arrangements
and any additional expenditure incurred by the Authority throughout the remainder of the Term.
The Authority shall take all reasonable steps to mitigate such additional expenditure. Where the
Contract is terminated under Clause 23 (Termination on Default) of this Schedule 2, no further
payments shall be made by the Authority to the Contractor (for Services supplied by the
Contractor prior to termination and in accordance with the Contract but where the payment has
yet to be made by the Authority), until the Authority has established the final cost of arranging an
alternative supplier of the Services.

Save as otherwise expressly provided in the Contract:

25.2.1 termination or expiry of the Contract shall be without prejudice to any rights, remedies
or obligations accrued under the Contract prior to termination or expiration and nothing
in the Contract shall prejudice the right of either Party to recover any amount
outstanding at such termination or expiry; and

25.2.2  termination of the Contract shall not affect the continuing rights, remedies or obligations
of the Authority or the Contractor under Clauses 4 (Payment and VAT), 12 (Right of
Audit), 14 (Recovery of Sums Due), 15 (Confidential Information), 17 (Protection of
Personal Data), 18 (Intellectual Property Rights), 19 (Liability), 20 (Insurance), 25
(Consequences of Expiry or Termination), 27 (Recovery upon Termination), 29 (Waiver
and Remedies Cumulative), 31 (Official Secrets Acts and Finance Act), 32 (Prevention
of Fraud and Bribery), 39 (Freedom of Information Act) and 47 (Law and Jurisdiction).

DISRUPTION

The Contractor shall take reasonable care to ensure that, in the performance of its obligations
under the Contract, it does not disrupt the operations of the Authority, its employees or any other
contractor employed or engaged by the Authority.

The Contractor shall immediately inform the Authority of any actual or potential industrial action,
whether such action be by their own employees or others, which affects or might affect its ability
at any time to perform its obligations under the Contract.

In the event of industrial action by the Contractor Personnel, the Contractor shall prepare
proposals for the continuation of its obligations under the Contract for the Authority toapprove.
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26.5

27

27.1

27.2

28

28.1

If the Contractor’s proposals referred to in Clause 26.3 of this Schedule 2 are considered
insufficient or unacceptable by the Authority, acting reasonably, then the Contract may be
terminated with immediate effect by the Authority by written notice.

If the Contractor is temporarily unable to fulfil the requirements of the Contract owing to disruption
of normal business of the Authority, the Contractor may request a reasonable allowance of time
and in addition, the Authority will reimburse any additional expense reasonably incurred by the
Contractor as a direct result of such disruption.

RECOVERY UPON EXPIRY OR EARLIER TERMINATION OF THE CONTRACT

Upon expiry or earlier termination (for any reason) of this Contract, the Contractor shall at the
request of the Authority and at the Contractor’s cost:

27.1.1 immediately return to the Authority all Confidential Information, Personal Data and IP
Materials in its possession or in the possession or under the control of any permitted
suppliers or Sub-contractors, which was obtained or produced in the course of providing
the Services (but excluding copies of such Confidential Information, Personal Data or
IP Materials that the Contractor is required to retain pursuant to the Law or for regulatory
purposes);

27.1.2  except where the retention of Personal Data is required by Law or regulatory purposes,
promptly destroy all copies of the Personal Data and provide written confirmation to the
Authority that the data has been destroyed;

27.1.3 immediately deliver to the Authority all Property (including materials, documents,
information and access keys) provided to the Contractor under Clause 13 (Property) of
this Schedule 2. Such property shall be handed back in good working order (allowance
shall be made for reasonable wear and tear);

27.1.4  vacate and procure that the Contractor Personnel vacate any premises of the Authority
occupied for the purposes of providing the Services;

27.1.5 return to the Authority any sums prepaid in respect of the Services not provided by the
date of expiry or termination (howsoever arising);

27.1.6  comply with its obligations under any agreed exit plan; and

27.1.7  promptly provide all information concerning the provision of the Services which may
reasonably be requested by the Authority for the purposes of adequately understanding
the manner in which the Services have been provided or for the purpose of allowing the
Authority or any Replacement Contractor to conduct due diligence.

If the Contractor fails to comply with Clause 27.1.1 and 27.1.2 of this Schedule 2, the Authority
may recover possession of the items mentioned in those Clauses. The Contractor shall grant,
and shall procure that any Sub-contractor shall grant, a licence to the Authority for its appointed
agents to enter (for the purposes of such recovery) any premises of the Contractor or its Sub-
contractors where any such items may be held.

REMEDIES IN THE EVENT OF INADEQUATE PERFORMANCE

Where a complaint is received about the standard of Services or about the manner in which any
Services have been supplied or work has been performed or about the materials or procedures
used or about any other matter connected with the performance of the Contractor’s obligations
under the Contract, then the Authority shall notify the Contractor, and where considered
appropriate by the Authority, investigate the complaint. The Authority may, in its sole discretion,
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28.2

28.3

28.4

28.5

29

29.1

29.2

29.3

29.4

30

30.1

uphold the complaint and take further action in accordance with Clause 23 (Termination on
Default) of this Schedule 2.

Should the Authority be of the view, acting reasonably, that the Contractor can no longer provide
the Services, then without prejudice to the Authority’s rights and remedies under this Contract,
the Authority shall be entitled to exercise its Step In Rights if the Key Provisions refer to the
Authority having such rights under this Contract.

Without prejudice to its right under Clause 14 (Recovery of Sums Due), the Authority may charge
the Contractor for any costs reasonably incurred and any reasonable administration costs in
respect of the supply of any part of the Services by the Authority or a third party to the extent that
such costs exceed the payment which would otherwise have been payable to the Contractor for
such part of the Services and provided that the Authority uses its reasonable endeavours to
mitigate any additional expenditure in obtaining replacement Services.

If the Contractor fails to supply any of the Services in accordance with the provisions of the
Contract and such failure is capable of remedy, then the Authority shall instruct the Contractor to
remedy the failure and the Contractor shall, at its own cost and expense, remedy such failure
(and any damage resulting from such failure) within ten (10) Working Days or such other period
of time as the Authority may direct.

In the event that:

28.5.1 the Contractor fails to comply with Clause 28.4 of this Schedule 2 and the failure is
materially adverse to the interests of the Authority or prevents the Authority from
discharging a statutory duty; or

28.5.2 the Contractor persistently fails to comply with Clause 28.4 of this Schedule 2;

the Authority may terminate the Contract with immediate effect by giving writtennotice.

WAIVER AND CUMULATIVE REMEDIES

The failure of either Party to insist upon strict performance of any provision of the Contract, or

the failure of either Party to exercise, or any delay in exercising, any right or remedy shall not

constitute a waiver of that right or remedy and shall not cause a diminution of the obligations
established by the Contract.

No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the

other Party in writing in accordance with Clause 38 (Service of Notices and Communications) of

this Schedule 2.

A waiver of any right or remedy arising from a breach of contract shall not constitute a waiver of
any right or remedy arising from any other breach of the Contract.

Except as otherwise expressly provided by the Contract, all remedies available to either Party for
breach of the Contract are cumulative and may be exercised concurrently or separately, and the
exercise of any one remedy shall not be deemed an election of such remedy to the exclusion of
other remedies.

PUBLICITY

The Contractor shall not and shall procure that its Sub-contractors shall not:

30.1.1 make any press announcements or publicise the Contract in any way; or

30.1.2  use the Authority’s name or brand in any promotion or marketing or announcement,
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30.2

30.3

31

31.1

31.2

32

32.1

32.2

32.3

without the prior written consent of the Authority.

The Authority shall be entitled to publicise the Contract in accordance with any legal obligation
upon the Authority, including any examination of the Contract, by the National Audit Office
pursuant to the National Audit Act 1983 or otherwise.

The provisions of this Clause 30 (Publicity) shall apply during the Term and indefinitely after its
expiry or the earlier termination of the Contract.

OFFICIAL SECRETS ACTS AND FINANCE ACT

The Contractor shall comply with, and shall ensure the Contractor Personnel comply with, the
provisions of:

31.1.1 the Official Secrets Acts 1911 to 1989; and
31.1.2 section 182 of the Finance Act 1989.

The Authority may terminate the Contract with immediate effect by giving written notice to the
Contractor if the Contractor or any of the Contractor Personnel do not comply with Clause 31.1
of this Schedule 2.

PREVENTION OF FRAUD AND BRIBERY

The Contractor warrants and undertakes to the Authority that neither it, nor to the best of its
knowledge any Contractor Personnel, have at any time prior to the Commencement Date:

32.1.1 committed a Prohibited Act or been formally notified that it is subject to an investigation
or prosecution which relates to an alleged Prohibited Act; and/or

32.1.2 been listed by any government department or agency as being debarred, suspended,
proposed for suspension or debarment, or otherwise ineligible for participation in
government procurement programmes or contracts on the grounds of a Prohibited Act.

The Contractor shall not during the Term:
32.2.1 commit a Prohibited Act; and/or

32.2.2 do or suffer anything to be done which would cause the Authority or any of the
Authority’s employees, consultants, contractors, Sub-contractors or agents to
contravene any of the Relevant Requirements or otherwise incur any liability in relation
to the Relevant Requirements.

The Contractor shall during the Term:

32.3.1 establish, maintain and enforce, and require that its Sub-contractors establish, maintain
and enforce, policies and procedures which are adequate to ensure compliance with
the Relevant Requirements and prevent the occurrence of a Prohibited Act;

32.3.2  keep appropriate records of its compliance with its obligations under Clause 32.3.1 of
this Schedule 2 and make such records available to the Authority on request;

32.3.3 if so required by the Authority, within twenty (20) Working Days of the Commencement
Date, and annually thereafter, certify in writing to the Authority, the compliance with this
Clause of all persons associated with the Contractor or its Sub-contractors who are
responsible for supplying the Services in connection with the Contract. The Contractor
shall provide such supporting evidence as the Authority may reasonablyrequest; and
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32.4

32.5

32.6

32.7

33

33.1

33.2

32.3.4 have, maintain and, where appropriate, enforce an anti-bribery policy (which shall be
disclosed to the Authority on request) to prevent it and any Contractor Personnel or any
person acting on the Contractor’s behalf from committing a Prohibited Act.

The Contractor shall immediately notify the Authority in writing if it becomes aware of any breach
of Clause 32.1 of this Schedule 2, or has reason to believe that it has or any of the Contractor
Personnel has:

32.4.1 been subject to an investigation or prosecution which relates to an alleged Prohibited
Act;

32.4.2  been listed by any government department or agency as being debarred, suspended,
proposed for suspension or debarment, or otherwise ineligible for participation in
government procurement programmes or contracts on the grounds of a Prohibited Act;
and/or

32.4.3 received a request or demand for any undue financial or other advantage of any kind
in connection with the performance of the Contract or otherwise suspects that any
person or party directly or indirectly connected with the Contract has committed or
attempted to commit a Prohibited Act.

If the Contractor makes a notification to the Authority pursuant to Clause 32.4, the Contractor
shall respond promptly to the Authority’s enquiries, co-operate with any investigation, and allow
the Authority to audit any books, records and/or any other relevant documentation in accordance
with Clause 12 (Right of Audit) of this Schedule 2.

If the Contractor breaches Clause 32.1 of this Schedule 2, the Authority may by notice:

32.6.1 require the Contractor to remove from the performance of the Contract any Contractor
Personnel whose acts or omissions have caused the Contractor’s breach; or

32.6.2 immediately terminate the Contract pursuant to Clause 23.2.1(a) of this Schedule 2.

Any notice served by the Authority under Clause 32.6 of this Schedule 2 shall specify the nature
of the Prohibited Act, the identity of the party who the Authority believes has committed the
Prohibited Act and the action that the Authority has elected to take (including, where relevant,
the date on which the Contract shall terminate).

NON-SOLICITATION

Except in respect of any transfer of staff pursuant to Schedule 10 (, neither Party shall (except
with the prior written consent of the other Party) directly or indirectly solicit or entice away (or
attempt to solicit or entice away) from the employment of the other Party any person employed
or engaged by such other Party in the provision of the Services or (in the case of the Authority)
in the receipt of the Services at any time during the Term or for a further period of twelve (12)
Months after the termination of the Contract other than by means of a national advertising
campaign open to all comers and not specifically targeted at any of the employees of the other
Party.

If either the Contractor or the Authority commits any breach of Clause 33.1 of this Schedule 2 the
breaching party shall, on demand, pay to the claiming party a sum equal to one year's basic
salary or the annual fee that was payable by the claiming party to that employee, worker or
independent contractor plus the recruitment costs incurred by the claiming party in replacing such
person.
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34.1

34.2

34.3

34.4

34.5

35

35.1

35.2

CONFLICT OF INTEREST

The Contractor recognises that the Authority is subject to PPN 01/19: Applying Exclusions in
Public Procurement, Managing Conflicts of Interest and  Whistleblowing:
(https://www.gov.uk/government/publications/procurement-policy-note-0119-applying-
exclusions-in-public-procurement-managing-conflicts-of-interest-and-whistleblowing). The
Contractor shall comply with the provision of this Clause 34 in order to assist the Authority with
its compliance with its obligations under that PPN.

The Contractor shall take appropriate steps to ensure that neither the Contractor nor the
Contractor Personnel are placed in a position where (in the reasonable opinion of the Authority)
there is or may be an actual conflict, or a potential conflict, between the pecuniary or personal
interest of the Contractor or the Contractor Personnel and the duties owed to the Authority and
other Contracting Authorities under the provisions of the Contract.

The Contractor shall promptly notify and provide full particulars to the Authority or the relevant
other Contracting Authority if such conflict arises or may reasonably be foreseen as arising.

Without prejudice to the foregoing, the Contractor shall not knowingly act at any time during the
term of the Contract in any capacity for any person, firm or company in circumstances where a
conflict of interest between such person, firm or company and the Authority shall thereby exist in
relation to the Services. The Contractor shall immediately report to the Authority Representative
any matters which involve or could potentially involve a conflict of interest as referred to in this
Clause 34.4.

The Authority reserves the right to terminate the Contract with immediate effect by giving written
notice to the Contractor and/or take such other steps it deems necessary where, in the
reasonable opinion of the Authority, there is or may be an actual conflict, or a potential conflict,
between the pecuniary or personal interests of the Contractor and the duties owed to the
Authority under the provisions of the Contract. The action of the Authority pursuant to this Clause
shall not prejudice or affect any right of action or remedy which shall have accrued or shall
thereafter accrue to the Authority.

EQUALITY AND DIVERSITY
The Contractor shall:

35.1.1 perform its obligations under the Contract (including those in relation to provision of the
Services) in accordance with:

(@) all applicable equality Law (whether in relation to race, sex, gender
reassignment, religion or belief, disability, sexual orientation, pregnancy,
maternity, age or otherwise); and

(b) any other requirements and instructions which the Authority reasonably
imposes in connection with any equality obligations imposed on the Authority
at any time under applicable equality Law;

35.1.2 take all necessary steps, and inform the Authority of the steps taken, to prevent unlawful
discrimination designated as such by any court or tribunal, or the Equality and Human
Rights Commission or (any successor organisation).

The Contractor shall not unlawfully discriminate within the meaning and scope of any law,
enactment, order, or regulation relating to discrimination (whether in sex, age, race, gender,
religion or belief, disability, sexual orientation, gender reassignment, maternity, pregnancy,
marriage, civil partnership or otherwise) in employment.
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354

35.5

35.6

35.7

36

36.1

36.2

36.3

36.4

36.5

36.6

36.7

37

37.1

The Contractor shall take all reasonable steps (at its own expense) to secure the observance of
Clause 35.1 of this Schedule 2 by all of its servants, employees or agents of the Contractor
engaged in performance of the Contract and shall impose on any Sub-contractor obligations
substantially similar to those imposed on the Contractor by Clause 35.1 of this Schedule 2.

The Contractor shall indemnify the Authority against all costs, claims, charges, demands,
liabilities, damages, losses and expenses incurred or suffered by the Authority arising out of or
in connection with any investigation conducted or any proceedings brought under the Equality
Act 2010 due directly or indirectly to any act or omission by the Contractor, its agents, employees
or Sub-contractors.

The Contractor shall (and shall use its reasonable endeavours to procure that the Contractor
Personnel shall) at all times comply with the provisions of the Human Rights Act 1998 in the
performance of the Contract.

The Contractor shall undertake, or refrain from undertaking, such acts as the Authority requests
S0 as to enable the Authority to comply with its obligations under the Human Rights Act1998.

Subject to Clause 0 (Liability) of this Schedule 2, the Contractor agrees to indemnify and keep
indemnified the Authority against all loss, costs, proceedings or damages whatsoever arising out
of or in connection with any breach by the Contractor of its obligations under this Clause 35
(Equality and Diversity).

HEALTH AND SAFETY

The Contractor shall take all measures necessary to comply with the requirements of the Health
and Safety at Work etc. Act 1974 and any other Acts, orders, regulations and Codes of Practice
relating to health and safety, which may apply to Contractor Personnel in the performance of the
Services.

The Contractor shall promptly notify the Authority of any health and safety hazards which may
arise in connection with the performance of the Services.

The Authority shall promptly notify the Contractor of any health and safety hazards which may
exist or arise at the Premises of the Authority and which may affect the Contractor in the
performance of the Services.

The Contractor shall inform all Contractor Personnel engaged in the provision of Services at the
Premises of the Authority of all known health and safety hazards and shall instruct those
Contractor Personnel in connection with any necessary safety measures.

Whilst on the Premises of the Authority, the Contractor shall comply, and shall procure that the
Contractor Personnel comply, with any health and safety measures implemented by the Authority
in respect of persons working on those Premises.

The Contractor shall notify the Authority Representative immediately in the event of any incident
occurring in the performance of the Services on the Premises of the Authority where that incident
causes any personal injury or any damage to property which could give rise to personalinjury.

The Contractor shall ensure that its health and safety policy statement (as required by the Health
and Safety at Work etc. Act 1974) is made available to the Authority on request.

RELATIONSHIP OF THE PARTIES

Except as expressly provided otherwise in the Contract, nothing in the Contract, nor any actions
taken by the Parties pursuant to the Contract shall create a partnership, joint venture or
relationship of employer and employee or principal and agent between the Parties, or authorise
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38.1

38.2

39

39.1

39.2

either Party to make representations or enter into any commitments for or on behalf of any other
Party.

SERVICE OF NOTICES AND COMMUNICATIONS

Any notice required to be given by either Party under this Contract shall be in writing quoting the
date of the Contract and shall be delivered by hand or sent by prepaid first class recorded delivery
or by email to the person referred to in the Key Provisions or such other person as one Party may
inform the other Party in writing from time to time.

A notice shall be treated as having been received:

38.2.1 if delivered by hand within normal business hours when so delivered or, if delivered by
hand outside normal business hours, at the next start of normal business hours; or

38.2.2 if sent by first class recorded delivery mail on a normal Working Day, at 9.00 am on the
second Working Day subsequent to the day of posting, or, if the notice was not posted
on a Working Day, at 9.00 am on the third Working Day subsequent to the day of
posting; or

38.2.3 if sent by email, if sent within normal business hours when so sent or, if sent outside
normal business hours, at the next start of normal business hours provided the sender
has either received an electronic confirmation of delivery or has telephoned the
recipient to inform the recipient that the email has been sent.

FREEDOM OF INFORMATION ACT

The Contractor acknowledges that the Authority is subject to the requirements of the FOIA and
the Environmental Information Regulations and shall:

39.1.1 provide all necessary assistance and cooperation as reasonably requested by the
Authority, at the Contractor's expense, to enable the Authority to comply with its
obligations under the FOIA and the Environmental Information Regulations;

39.1.2 transfer to the Authority all requests for information that it receives under the FOIA and
the Environmental Information Regulations (“Requests for Information”) relating to
the Contract that it receives as soon as practicable and in any event within two (2)
Working Days of receipt;

39.1.3  provide the Authority with a copy of all Information belonging to the Authority requested
in the Request for Information which is in the Contractor’s possession or control in the
form that the Authority requires within five (5) Working Days (or such other period as
the Authority may reasonably specify) of the Authority’s request for such Information;
and

39.1.4 not respond directly to a Request for Information unless authorised in writing to do so
by the Authority.

The Contractor acknowledges that the Authority may be required under the FOIA and the
Environmental Information Regulations to disclose Information (including Commercially Sensitive
Information) without consulting or obtaining consent from the Contractor. The Authority shall take
reasonable steps to notify the Contractor of a Request For Information (in accordance with the
Secretary of State’s section 45 Code of Practice on the Discharge of the Functions of Public
Authorities under Part 1 of the FOIA) to the extent that it is permissible and reasonably practical
for it to do so but (notwithstanding any other provision in this Contract) the Authority shall be
responsible for determining in its absolute discretion whether any Commercially Sensitive
Information and/or any other information is exempt from disclosure in accordance with the FOIA
and/or the Environmental Information Regulations.
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40.1

40.2

40.3

40.4

41

41.2

41.3

41.4

42

42.2

The Contractor shall ensure that all Information is retained for disclosure in accordance with
Clause 12 (Right of Audit) of this Schedule 2 and shall permit the Authority to inspect such records
as the Authority requests from time to time.

The Contractor acknowledges that the Commercially Sensitive Information is of indicative value
only and that such information may be disclosed pursuant to Clause 14 (Right of Audit) of this
Schedule 2.

TRANSPARENCY

The Contractor recognises that the Authority is subject to PPN 01/17: Update to Transparency
Principles (https://www.gov.uk/government/publications/procurement-policy-note-0117-update-
to-transparency-principles). The Contractor shall comply with the provision of this Clause 40 in
order to assist the Authority with its compliance with its obligations under that PPN.

The Parties agree and acknowledge that the content of this Contract is not Confidential
Information, except for:

40.2.1 any information which is exempt from disclosure in accordance with the provisions of
the FOIA, which shall be determined by the Authority; and

40.2.2 Commercially Sensitive Information.

Notwithstanding any other provision of this Contract, the Contractor hereby gives consent for the
Authority to publish to the general public this Contract in its entirety (but with any information
which is exempt from disclosure in accordance with the provisions of the FOIA redacted),
including any changes to this Contract agreed from time to time. The Authority may consult with
the Contractor to inform its decision regarding any redactions but shall have the final decision in
its absolute discretion.

The Contractor shall assist and cooperate with the Authority to enable the Authority to publish
this Contract.

FORCE MAJEURE

Neither Party shall be liable to the other Party for any delay in performing, or failure to perform,
its obligations under the Contract (other than a payment of money) to the extent that such delay
or failure is a result of Force Majeure. Notwithstanding the foregoing, each Party shall use all
reasonable endeavours to continue to perform its obligations under the Contract for the duration
of such Force Majeure. However, if such Force Majeure prevents either Party from performing its
material obligations under the Contract for a period in excess of six (6) Months, either Party may
terminate the Contract with immediate effect by giving written notice.

Any failure or delay by the Contractor in performing its obligations under the Contract which
results from any failure or delay by an agent, Sub-contractor or supplier shall be regarded as due
to Force Majeure only if that agent, Sub-contractor or supplier is itself impeded by Force Majeure
from complying with an obligation to the Contractor.

If either Party becomes aware of Force Majeure which gives rise to, or is likely to give rise to, any
failure or delay on its part as described in Clause 41.2 of this Schedule 2 it shall immediately
notify the other by the most expeditious method then available and shall inform the other of the
period for which it is estimated that such failure or delay shall continue.

DISPUTE RESOLUTION

The Authority and the Contractor shall attempt in good faith to negotiate a settlement to any
dispute between them arising out of or in connection with the Contract within twenty (20) Working
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42.4

42.4

42.5
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Days of either notifying the other party of the dispute and such efforts shall involve the escalation
of the dispute to senior management of each Party.

Nothing in this dispute resolution procedure shall prevent the Authority or the Contractor from
seeking from any court of competent jurisdiction an interim order restraining the other party from
doing any act or compelling the other party to do any act.

If the dispute cannot be resolved by the Authority and the Contractor pursuant to Clause 42.1 of
this Schedule 2, the Authority and the Contractor shall refer it to mediation pursuant to the
procedure set out in Clause 47.5 of this Schedule 2 unless:

42.3.1 the Authority considers that the dispute is not suitable for resolution by mediation; or
42.3.2  the Contractor does not agree to mediation.

The obligations of the Authority and the Contractor under the Contract shall not be suspended,
cease or be delayed by the reference of a dispute to mediation and the Contractor and the
Contractor Personnel shall comply fully with the requirements of the Contract at all times.

The procedure for mediation is as follows:

42.5.1 aneutral adviser or mediator (the “Contract Mediator") shall be chosen by agreement
between the Authority and the Contractor or, if they are unable to agree upon a Contract
Mediator within ten (10) Working Days after a request by one party to the other or if the
Contract Mediator agreed upon is unable or unwilling to act, either Party shall within ten
(10) Working Days from the date of the proposal to appoint a Contract Mediator or
within ten (10) Working Days of notice to either Party that he is unable or unwilling to
act, apply to the CEDR to appoint a Contract Mediator;

42.5.2  the Authority and the Contractor shall within ten (10) Working Days of the appointment
of the Contract Mediator meet with him in order to agree a programme for the exchange
of all relevant information and the structure to be adopted for negotiations to be held. If
considered appropriate, the Authority and the Contractor may at any stage seek
assistance from the CEDR to provide guidance on a suitable procedure;

42.5.3 unless otherwise agreed, all negotiations connected with the dispute and any
settlement agreement relating to it shall be conducted in confidence and without
prejudice to the rights of the Parties in any future proceedings;

42.5.4 if the Parties reach agreement on the resolution of the dispute, the agreement shall be
reduced to writing and shall be binding on the Parties once it is signed by their duly
authorised representatives;

42.5.5 failing agreement, either of the Parties may invite the Contract Mediator to provide a
non-binding but informative opinion in writing. Such an opinion shall be provided on a
without prejudice basis and shall not be used in evidence in any proceedings relating
to the Contract without the prior written consent of both Parties; and

42.5.6 if the Parties fail to reach agreement in the structured negotiations within sixty (60)
Working Days of the Contract Mediator being appointed, or such longer period as may
be agreed by the Parties, then any dispute or difference between them may be referred
to the courts.

SEVERABILITY

43.2 If any provision of the Contract is held invalid, illegal or unenforceable for any reason by any court

of competent jurisdiction, such provision shall be severed and the remainder of the provisions of
the Contract shall continue in full force and effect as if the Contract had been executed with the
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invalid, illegal or unenforceable provision eliminated. In the event of a holding of invalidity so
fundamental as to prevent the accomplishment of the purpose of the Contract, the Parties shall
immediately commence negotiations in good faith to remedy the invalidity.

44  ENTIRE AGREEMENT

44.2 The Contract constitutes the entire agreement between the Parties in respect of the matters dealt
with herein. The Contract supersedes all prior negotiations between the Parties and all
representations and undertakings made by one Party to the other, whether written or oral, except
that this Clause shall not exclude liability in respect of any Fraud or fraudulent misrepresentation.

45  FURTHER ASSURANCES

45.2 Each Party undertakes at the request of the other, and at the cost of the requesting party, to do
all acts and execute all documents which may be necessary to give effect to the meaning of the
Contract.

46  THE CONTRACTS (RIGHTS OF THIRD PARTIES) ACT 1999

46.2 A person who is not a party to the Contract shall have no right to enforce any of its provisions
which, expressly or by implication, confer a benefit on him, without the prior written agreement of
both Parties. This Clause does not affect any right or remedy of any person which exists or is
available apart from the Contracts (Rights of Third Parties) Act 1999 and does not apply to the
Crown.

47 LAW AND JURISDICTION

47.1 This Contract, and any dispute or claim arising out of or in connection with it or its subject matter
(including any non-contractual claims), shall be governed by, and construed in accordance with,
the laws of England and Wales.

47.2 Subject to Clause 42 of this Schedule 2, the Parties irrevocably agree that the courts of England

and Wales shall have exclusive jurisdiction to settle any dispute or claim that arises out of or in
connection with this Contract or its subject matter.
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Schedule 3 - Definitions and Interpretation

1 Definitions

11 In the Contract unless the context requires otherwise the following definitions shall be used
for the purposes of interpreting the Contract. Other definitions that are not of general
application are stated in the Clause where the definition first appears and shall apply only to

that Clause unless otherwise shown below:

“Anti-slavery Policy” means the Contractor’s slavery and human trafficking policy, if any;
"Authority" means the Secretary of State for Health acting as part of the Crown;
“Authority Data” means the data, text, drawings, diagrams, images or sounds (together
with any database made up of any of these) which are embodied in any electronic,
magnetic, optical or tangible media, and which are:

@ supplied to the Contractor by or on behalf of the Authority; or

(b) which the Contractor is required to generate, process, store or transmit pursuant
to the Contract; or

any Personal Data for which the Authority is the Controller;

"Authority Representative" means the person authorised to act for the Authority for the
purposes of the Contract, being the person specified in the Key Provisions;

‘Biometric Data’ means personal data resulting from specific technical processing relating
to the physical, physiological or behavioural characteristics of a natural person, which allow
or confirm the unique identification of that natural person, such as facial images or
dactyloscopic data;

"Central Government Body" means a body listed in one of the following sub-categories
of the Central Government classification of the Public Sector Classification Guide, as
published and amended from time to time by the Office for National Statistics:

@) Government Department;

(b) Non-Departmental Public Body or Assembly Sponsored Public Body (advisory,
executive, or tribunal);

() Non-Ministerial Department; or
(d)  Executive Agency;

“Change Control Process” means the change control process, if any, referred to in the
Key Provisions;

"Commencement Date" means the date of this Contract;

"Commercially Sensitive Information” means the information listed in Schedule 8
(Commercially Sensitive Information) comprising the information of a commercially
sensitive nature relating to the Contractor, its business or which the Contractor has
indicated to the Authority that, if disclosed by the Authority, would cause the Contractor
significant commercial disadvantage or material financial loss;
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“Confidential Information” means any information which has been designated as
confidential by either Party in writing or that ought reasonably to be considered as
confidential (however it is conveyed or on whatever media it is stored) including information
the disclosure of which would, or would be likely to, prejudice the commercial interests of
any person, trade secrets, Intellectual Property Rights and know-how of either Party and
all personal data and sensitive personal data within the meaning of the GDPR. Confidential
Information shall not include information which:

1. was public knowledge at the time of disclosure (otherwise than by
breach of Clause 15 (Confidential Information));

2. was in the possession of the receiving party, without restriction as to
its disclosure, before receiving it from the disclosing party;

3. isreceived from a third party (who lawfully acquired it) without
restriction as to its disclosure; or

4. is independently developed without access to the Confidential
Information;

“Contract” means the form of contract at the front of this document and all schedules
attached to the form of contract;

“Contract Price” means the price (exclusive of any applicable VAT), payable to the
Contractor by the Authority under the Contract, as set out in Schedule 6 (Pricing) for the
full and proper performance by the Contractor of its obligations under the Contract but
before taking into account the effect of any adjustment of price in accordance with Clause
5 (Price Adjustment on Extension of Term);

“Contracting Authority” means any contracting authority as defined in Regulation 2 of
the Regulations;

“Contractor” means the contractor named on the form of Contract on the second page

“Contractor Personnel” means all directors, officers, employees, agents, consultants and
contractors of the Contractor and/or of any Sub-contractor engaged in the performance of
the Contractor’s obligations under the Contract from time to time;

"Contractor Representative” means the individual authorised to act for the Contractor for
the purposes of the Contract, being the person specified in the Key Provisions;

“Contracts Finder” means the facility provided by the Cabinet Office to advertise contract
opportunities available at https://www.gov.uk/contracts-finder and any successor facility or
website;

“Controller”’, “Processor”, “Data Subject”, “Personal Data”, “Personal Data
Breach”, “Data Protection Officer” take the meaning given in the GDPR

“‘Crown” means the government of the United Kingdom (including the Northern Ireland
Assembly and Executive Committee, the Scottish Executive and the National Assembly
for Wales), including, but not limited to, government ministers and government
departments and particular bodies, persons, commissions or agencies from time to time
carrying out functions on its behalf;

“Data concerning health” means personal data related to the physical or mental health

of a natural person, including the provision of health care services, which reveal
information about his or her health status;
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“Data Protection Impact Assessment” means an assessment by the Controller of the
impact of the envisaged processing on the protection of Personal Data;

"Data Protection Legislation" means (i) the GDPR, the Law Enforcement Directive
(Directive (EU) 2016/680) and any applicable national implementing Law as amended from
time to time; (ii) Data Protection Act 2018 to the extent that it relates to processing of
personal data and privacy; and (iii) all applicable Law about the processing of personal
data and privacy;

“Data Subject Access Request” means a request made by, or on behalf of, a Data
Subject in accordance with rights granted pursuant to the Data Protection Legislation to
their Personal Data;

“Default” means any breach of the obligations of the relevant Party (including but not
limited to fundamental breach or breach of a fundamental term) or any other default, act,
omission, negligence or negligent statement:

@ in the case of the Authority, of its employees, servants or agents; or
(b) in the case of the Contractor, of its Sub-contractors or any Contractor Personnel,

in connection with or in relation to the subject matter of the Contract and in respect of which
such Party is liable to the other;

"DOTAS" if applicable means the Disclosure of Tax Avoidance Schemes rules which
require a promoter of tax schemes to tell HM Revenue & Customs of any specified
notifiable arrangements or proposals and to provide prescribed information on those
arrangements or proposals within set time limits as contained in Part 7 of the Finance Act
2004 and in secondary legislation made under vires contained in Part 7 of the Finance Act
2004 and as extended to National Insurance Contributions by the National Insurance
Contributions (Application of Part 7 of the Finance Act 2004) Regulations 2012, SI
2012/1868 made under s.132A Social Security Administration Act 1992;

“‘Environmental Information Regulations” means the Environmental Information
Regulations 2004 and any guidance and/or codes of practice issued by the Information
Commissioner or relevant government department in relation to such regulations;

“Exit Day” shall have the meaning in the European Union (Withdrawal) Act 2018;

“Exit Plan” means the plan for the provisions of the Transitional Assistance Services in
the event of the expiry or termination of the Contract, which is to be developed by the
Parties pursuant to Clause 15 of Schedule 1;

“Expiry Date” means the date upon which the Contract shall end as specified in the Key
Provisions;
“FOIA” means the Freedom of Information Act 2000 and any subordinate legislation made
under this Act from time to time together with any guidance and/or codes of practice issued
by the Information Commissioner or relevant government department in relation to such
legislation;

“Force Majeure” any event outside the reasonable control of either Party affecting its
performance of its obligations under the Contract arising from acts, events, omissions,
happenings or non-happenings beyond its reasonable control and which are not
attributable to any wilful act, neglect or failure to take reasonable preventative action by
that Party, including acts of God, riots, war or armed conflict, acts of terrorism, acts of
government, local government or Regulatory Bodies, fire, flood, storm or earthquake, or
disaster but excluding any industrial dispute relating to the Contractor or the Contractor
Personnel or any other failure in the Contractor’s or a Sub-contractor’s supply chain or, for
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the avoidance of doubt, the withdrawal of the United Kingdom from the European Union
and any related circumstances, events, changes or requirements;

“Fraud” means any offence under Laws creating offences in respect of fraudulent acts
(including the Misrepresentation Act 1967) or at common law in respect of fraudulent acts
including acts of forgery;

“GDPR” means the General Data Protection Regulations (Regulation (EU) 2016/679);

“General Anti-Abuse Rule” if applicable, means (a) the legislation in Part 5 of the Finance
Act 2013; and (b) any future legislation introduced into parliament to counteract tax
advantages arising from abusive arrangements to avoid national insurance contributions;

“Good Industry Practice” means standards, practices, methods and procedures
conforming to the Law and the degree of skill and care, diligence, prudence and foresight
which would reasonably and ordinarily be expected from a skilled and experienced person
or body engaged in a similar type of undertaking under the same or similar circumstances;

“Halifax Abuse Principle” if applicable, means the principle explained in the CJEU Case
C-255/02 Halifax and others;

“Impact Assessment” has the meaning given to it in Clause 10.4 of Schedule 1;

“Implementation Plan” means the implementation plan, if any, referred to in the Key
Provisions;

“Information” means all information of whatever nature, however conveyed and in
whatever form, including in writing, orally, by demonstration, electronically and in a
tangible, visual or machine-readable medium (including CD-ROM, magnetic and digital
form);

“Intellectual Property Rights” includes but is not limited to patents, inventions, trade
marks, service marks, logos, design rights (whether registrable or otherwise), applications
for any of the foregoing, copyright, rights in software programmes, database rights, domain
names, trade or business names, moral rights and other similar rights or obligations
whether registrable or not in any country (including but not limited to the United Kingdom)
and the right to sue for passing off;

“Joint Controllers” means where two or more Controllers jointly determine the purposes
and means of processing;

“Key Personnel” means those persons named in the Schedule 11 as being key personnel
or such persons as shall be agreed in writing by the Authority from time to time;

“Law” means any law, subordinate legislation within the meaning of Section 21(1) of the
Interpretation Act 1978, bye-law, enforceable right within the meaning of Section 2 of the
European Communities Act 1972, regulation, order, regulatory policy, mandatory guidance
or code of practice, judgment of a relevant court of law, or directives or requirements with
which the Contractor is bound to comply including but not limited to the Modern Slavery
Act 2015;

"Month" means calendar month;
“Occasion of Tax Non-Compliance” if applicable, means:

@ any tax return of the Contractor submitted to a Relevant Tax Authority on or after
1 October 2012 is found on or after 1 April 2013 to be incorrect as a result of:
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(i) a Relevant Tax Authority successfully challenging the Contractor under the
General Anti-Abuse Rule or the Halifax Abuse Principle or under any tax
rules or legislation that have an effect equivalent or similar to the General
Anti-Abuse Rule or the Halifax Abuse Principle;

(i) the failure of an avoidance scheme which the Contractor was involved in,
and which was, or should have been, notified to a Relevant Tax Authority
under the DOTAS or any equivalent or similar regime; and/or

(b) any tax return of the Contractor submitted to a Relevant Tax Authority on or after
1 October 2012 gives rise, on or after 1 April 2013, to a criminal conviction in any
jurisdiction for tax related offences which is not spent at the Commencement
Date or to a civil penalty for fraud or evasion;

"Party” means a party to the Contract;

"Person” where the context allows, includes a corporation or an unincorporated
association;

“Processor Personal” means all directors, officers, employees, agents, consultants and
contractors of the Processor and/or of any Sub-Processor engaged in the performance of
its obligations under this Contract;

“Protective Measures” means appropriate technical and organisational measures which
may include: pseudonymising and encrypting Personal Data, ensuring confidentiality,
integrity, availability and resilience of systems and services, ensuring that availability of
and access to Personal Data can be restored in a timely manner after an incident, and
regularly assessing and evaluating the effectiveness of the such measures adopted byit;

“Premises” means, where applicable, the location where the Services are to be supplied,
as set out in the Schedule 4 (Specification);

“Processing” means any operation or set of operations which is performed on personal
data or on sets of personal data, whether or not by automated means, such as collection,
recording, organisation, structuring, storage, adaptation or alteration, retrieval,
consultation, use, disclosure by transmission, dissemination or otherwise making
available, alignment or combination, restriction, erasure or destruction;

“Profiling“ means any form of automated processing of personal data consisting of the
use of personal data to evaluate certain personal aspects relating to a natural person, in
particular to analyse or predict aspects concerning that natural person’s performance at
work, economic situation, health, personal preferences, interests, reliability, behaviour,
location or movements;

“Prohibited Act” means:

(€)] to directly or indirectly offer, promise or give any person working or engaged by
a Contracting Authority and/or the Authority a financial or other advantage to:

() induce that person to perform improperly a relevant function or activity; or

(i) reward that person for improper performance of a relevant function or
activity; or

(b) committing any offence:
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(i) under the Bribery Act 2010; or

(i) under legislation creating offences concerning Fraud; or
(ii) at common level concerning Fraud; or

(iv) committing (or attempting or conspiring to commit) Fraud;

“Property” means the property, other than real property, issued or made available to the
Contractor by the Authority in connection with the Contract;

“pseudonymising” means the processing of personal data in such a manner that the
personal data can no longer be attributed to a specific data subject without the use of
additional information, provided that such additional information is kept separately and is
subject to technical and organisational measures to ensure that the personal data are not
attributed to an identified or identifiable natural person;

“Quality Standards” means the quality standards published by BSI British Standards, the
National Standards Body of the United Kingdom, the International Organisation for
Standardization or other reputable or equivalent body, (and their successor bodies) that a
skilled and experienced operator in the same type of industry or business sector as the
Contractor would reasonably and ordinarily be expected to comply with, and as may be
further detailed in the Schedule 4 (Specification) and where applicable shall maintain
accreditation with the relevant Quality Standards authorisation body;

“‘Regulations” means the Public Contracts Regulations 2015 as amended from time to
time;

“‘Regulatory Bodies” means government departments and regulatory, statutory and other
entities, committees, ombudsman and bodies which, whether under statute, rules,
regulations, codes of practice or otherwise, are entitled to regulate, investigate or influence
the matters dealt with in the Contract and “Regulatory Body” shall be construed
accordingly;

“‘Relevant Requirements” means all applicable Law relating to bribery, corruption and
fraud, including the Bribery Act 2010 and any guidance issued by the Secretary of State
for Justice pursuant to section 9 of the Bribery Act 2010;

“‘Relevant Tax Authority” if applicable, means HM Revenue & Customs, or, if applicable,
a tax authority in the jurisdiction in which the Contractor is established;

“‘Relevant Transfer” shall have the meaning ascribed in Schedule 10 (Staff Transfer);

"Replacement Contractor" means any third party contractor of Replacement Services
appointed by the Authority from time to time and in accordance with the terms of the
Contract;

"Replacement Services" means any services which are identical or substantially similar
to any of the Services and which the Authority receives in substitution for any of the
Services following the termination or expiry of the Contract, whether those services are
provided by the Authority itself or by any Replacement Contractor;

“Security Policy” means the HMG Security Policy Framework (April 2014) available at
https://www.gov.uk/government/publications/security-policy-framework, as amended by
notification to the Contractor from time to time;

“Services” means the services to be supplied as specified in Schedule 4 (Specification);
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“Services Commencement Date” means the services commencement date, if any,
referred to in the Key Provisions;

“SME” means an enterprise falling within the category of micro, small and medium-sized
enterprises (http://ec.europa.eu/growth/smes/business-friendly-environment/sme-
definition_en) defined by the Commission Recommendation of 6 May 2003 concerning the
definition of micro, small and medium-sized enterprises;

“Step In Rights” means the step in rights, if any, referred to in the Key Provisions;

“Sub-contract” means the Contractor’s contract with a Sub-contractor whereby that Sub-
contractor agrees to provide to the Contractor the Services (or any part thereof) or facilities
or services necessary for the provision of the Services (or any part thereof) or necessary
for the management, direction or control of the Services;

“Sub-contractor” means any person appointed by the Contractor to carry out any and/or
all of the Contractor’s obligations under the Contract;

“Sub-processor” means any third party appointed to process Personal Data on behalf of
the Contractor related to this Contract;

“Tender” means the tender submitted by the Contractor to the Authority and annexed to
Schedule 5 (Tender);

“Term” means the term as set out in the Key Provisions;

“Termination Notice” means any notice to terminate this Contract which is given by either
Party in accordance with the provisions of the Contract;

“Termination Period” means the period specified in the Termination Notice during which
period the Authority may require the Contractor to continue to provide the Services after a
Termination Notice has been given provided always that such period may not extend the
Term (as extended by Clause 2 (Extension) of Schedule 2 by more than [six (6)] Months;

“Transferring Former Contractor Employees” shall have the meaning ascribed in
Schedule 10 (Staff Transfer);

“Transferring Authority Employees” shall have the meaning ascribed in Schedule 10
(Staff Transfer);

“Transitional Assistance Service Charges” means the charges, if any, payable by the
Authority to the Contractor for the provision of the Transitional Assistance Services, which
shall be calculated in accordance with Schedule 6;

“Transitional Assistance Services” means the services to be provided by the Contractor
to the Authority pursuant to Clause 15 of Schedule 1 in order to facilitate the transfer of the
Services to the Authority or a Replacement Contractor;

"Variation" has the meaning given to it in Clause 10.2 of Schedule 1;

“Variation Form” means the form set out in Schedule 9 (Variation Form);

“VAT” means value added tax in accordance with the provisions of the Value Added Tax
Act 1994;

“Voluntary, Community and Social Enterprise” or “VCSE” means a non-governmental

organisation that is value-driven and which principally reinvests its surpluses to further
social, environmental or cultural objectives;
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1.2

13

1.4

15

“Worker” means any one of the Contractor Personnel which the Authority, in its reasonable
opinion, considers is an individual to which Procurement Policy Note 08/15 (Tax
Arrangements of Public Appointees) applies in respect of the Services;

“Working Day” means any day other than a Saturday or Sunday or public holiday in

England and Wales.

The interpretation and construction of the Contract shall be subject to the following provisions:

121

122

1.2.3

124

125

1.2.6

1.2.7

words importing the singular meaning include, where the context so admits, the plural
meaning and vice versa,

words importing the masculine include the feminine and the neuter;
reference to a Clause is a reference to the whole of that Clause unless stated otherwise;

reference to any statute, enactment, order, regulation or other similar instrument shall
be construed as a reference to the statute, enactment, order, regulation or instrument
as amended by any subsequent enactment, modification, order, regulation or
instrument as subsequently amended or re-enacted;

reference to any person shall include natural persons and partnerships, firms and other
incorporated bodies and all other legal persons of whatever kind and however
constituted and their successors and permitted assigns or transferees;

the words “include”, “includes” and “including” are to be construed as if they were
immediately followed by the words “without limitation”; and

headings are included in the Contract for ease of reference only and shall not affect the
interpretation or construction of this Contract.

Where there is any conflict between the Tender (being set out at Schedule 5) and any other
part of this Contract, such other part of this Contract shall prevail.

In entering into this Contract the Authority is acting as part of the Crown.

Any reference in this Contract which immediately before Exit Day is a reference to (as it has
effect from time to time):

(i)

(ii)

any EU regulation, EU decision, EU tertiary legislation or provision of the EEA
agreement (“EU References”) which is to form part of domestic law by application of
section 3 of the European Union (Withdrawal) Act 2018 and which shall be read on and
after Exit Day as a reference to the EU References as they form part of domestic law
by virtue of section 3 of the European Union (Withdrawal) Act 2018 as modified by
domestic law from time to time; and

any EU institution or EU authority or other such EU body shall be read on and after Exit

Day as a reference to the UK institution, authority or body to which its functions were
transferred;
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Schedule 4 - Specification

1.2

2.2

3.2

4.2

4.3

INTRODUCTION

NHSX, a joint unit bringing together teams working on data, digital and technology from the
Department of Health and Social Care (DHSC) and NHS England/Improvement, has been
developing a programme to support the adoption of effective technology to benefit people
accessing and providing social care.

We require rapid action research and analysis of the impact of using technology in adult
social care services during the response to Covid-19.

PURPOSE

The purpose of the project is to provide the sector with ‘real-time’ products and support based
on action research, which provides learning about the experience of using technology, digital
and data to support the response to Covid-19. It will focus on the following key technology
interventions during the response to Covid-19 of interest for future development: use of
NHSmail and secure mail; use of MSTeams and other devices for video conferencing; use of
remote care and monitoring; and, adoption of capacity tracker and other tools to provide
better data and management information.

It will enable the sector to better understand the ROI cases in the short, medium and long
term for technology in care for the benefit of the sector and to inform any future policy
interventions. Capturing learning and benefits of adoption of technology in these
circumstances will provide a compelling case to support the continued expansion of adoption
of technology in care.

BACKGROUND TO THE AUTHORITY

NHSX is a joint unit bringing together teams working on data, digital and technology from the
Department of Health and Social Care (DHSC) and NHS England/Improvement.

A key role of NHSX is to put in place the foundations to enable an adult social care sector
which embraces innovation, where tech developers understand the standards required to
access the market, where providers have the right infrastructure in place to take advantage of
technology, and where individuals are best able to identify and choose the assistive
technology they need.

BACKGROUND TO REQUIREMENT/OVERVIEW OF REQUIREMENT

NHSX’s adult social care programme team has been developing a programme to supportthe
adoption of effective technology to benefit people accessing and providing social care.

Through our early work we identified a key gap in the evidence base. There is a lack of
analysis about the impacts of the range of technologies used in adult social care services on
outcomes such as experience, quality, safety, effectiveness and efficiency and possible
unintended consequences (e.g. variation in care and widening of health inequalities).

NHSX wants to commission rapid and robust benefit analysis to fill this evidence gap, drawing
on the rapid work to support wider adoption of tech as part of the current response to Covid-
19. This will enable the sector to better understand the ROI cases in the short, medium and
long term for technology in care for the benefit of the sector and to inform any future policy
interventions.
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5. SCOPE OF REQUIREMENT

The requirement is for:

a) action research, which includes sharing learning and providing practical support about the
experience of using technology, digital and data to support the response to Covid-19

b) benefit analysis of the use of technologies currently being used in care as part of the
response to Covid-19 to use when considering and developing proposals for future policy
interventions and to inform our contribution to a future Spending Review

We have identified the following key technology interventions during the response to Covid-19 of
interest for future development that this requirement must include:

use of NHSmail and secure mail

use of MSTeams and other devices for video conferencing

use of remote care and monitoring

adoption of capacity tracker and other tools to provide better data and management
information

pwdPE

The following enabling factors should also be considered in relation to how they have impacted on the
uptake of technology by the sector:
1. improved digital infrastructure such as connectivity and access to hardware
2. the relaxation of certain regulations with regards to data sharing between health and care
settings

a) action research and sharing learning

This element of our requirement is intended to provide the sector with ‘real-time’ action research
products and support in the response to Covid-19. As part of the action research we want to see the
following activities:

e consultancy type support to a small selection of care providers who are rapidly adopting
technology in their services. This support to these examples would be used to generate case
studies showing the impact and enablers which would be disseminated sector wide;

e if possible, output such as a ‘toolkit’ for other care providers to use as a guide to implement
similar measures to support their response to Covid-19;

e sharing learning about the experience of using technology, digital and data to support the
response to Covid-19, using existing communications channels currently being used by the
sector for information and support during the Covid-19 response.

b) benefit analysis

This element of our requirement is for analysis of the impact of the use of technologies currently being
used in care as part of the response to Covid-19. We want to understand the impact of using
technology in adult social care services. We want to see analysis covering the following elements:

1. Impact Evaluation: assessing whether the tech is associated with significant changesin
outcomes of interest

2. Economic Evaluation: Translating the estimated impacts into economic terms to provide a
cost-benefit analysis and understand ROI
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3.

Process Evaluation: describing how the tech was implemented, describing actual process
involved, effectiveness etc- sharing case studies and learning through a platform that can be
kept up to date and provision of toolkits

As part of the benefits analysis we want to see the following activities:

gathering evidence about the current use of technology and the benefit it offers;

developing a common framework/methodology for tracking and measuring benefits;
studying the adoption of technology both locally and nationally in response to Covid-19;
reviewing existing case studies in modelling where they are able to show the potential ROI
impact of widespread adoption of technology; and,

modeling and analysis work to show the potential benefits impact for individual organisations
and across adult social care.

This element of our requirement will be critical for NHSX when considering and developing proposals
for future policy interventions and to inform our contribution to a future Spending Review.

The following points apply to both parts of this requirement

Burden: For both of these elements the requirement needs to use current, existing supportive
interactions with the sector, for example, contacts with a planned helpline being established
by Digital Social Care. The requirement should not impose a burden on the system with
additional requests for information.

The scope is limited to looking at the impact for those using care services, families and
carers. We acknowledge however the broader impact of tech, digital and data in supporting
people to maintain their health and wellbeing.

We are aware that some groups may be unintentionally under represented due to not wishing
to impose additional burden on the sector, however as far as possible, the analysis must
cover the use of technology in the following settings:
o private homes, in the context of people using domiciliary care services and
technology enabled care
residential and nursing homes
live-in care (assisted living)

As part of the Covid-19 response, there has been wider action to address widely cited barriers
to adoption of tech such as information governance. We also want to learn about what actions
have supported adoption of tech during the Covid-19 response. Through this aspect of the
analysis we want to learn about the impact of centrally mandated action e.g. use of ‘capacity
tracker’, compared to approaches which enable local discretion. We also want to understand
the factors within organisations which supported rapid adoption of technology during this
period e.g. whether those with a culture of innovation were better placed to change ways of
working rapidly. We also want to learn whether the adoption of one system or product led to
further adoption of technology in organisations

SERVICE LEVELS AND PERFORMANCE

The Authority will measure the quality of the Supplier’s delivery through a weekly oversight call
which will be held to ensure the project remains on track. NHSX will oversee the programme,
monitor progress, ensure deadlines are met and that the scope remains focussed.
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6.2 We expect the following deliverables:

6.2.1

6.2.2

6.2.3

6.2.4

6.2.5

6.2.6

A logic model(s) to underpin evaluation of use of digital technology in the social
care sector

A strong narrative, and where possible tangible ROI, on the financial benefits of
implementing each of the technology interventions outlined in the requirements
section

Case studies and guidance for the sector based around the three personas
identified in the IPC report on cyber security in adult social care?!

Interim findings report at week 4

Final Written report which includes write up of key findings, full details of
methodology and analytical modelling for NHSX, which can be used toinform
future spending review bids

Briefing meeting: with description and Q&A on findings.

6.3 The project will be delivered in three stages:

6.3.1

6.3.2

6.3.3

Stage 1 — The Digital Social Care Helpline — This will be the starting point for the
action research. Providers will contact the helpline, and this will form a baseline of
enquiries and information. Core data questions will be agreed and collected as
part of the helpline service. Where appropriate providers will be sign posted to
online information provided by Digital Social Care, have their enquiry supported
by the helpline coordinator, transferred to other specialists such as the NAS or
regional teams or offered more detailed in depth support. The helpline can offer
support around the wide range of digital interactions outlined in the scope, but we
anticipate that much of the agenda for providers will be around the ‘must do’
elements such as the adoption of capacity tracker, teams for video conferencing
and NHSmail. Whilst it will be of interest to some providers, we anticipate there
will be less of a focus on the way in which technology could be used to support
people who use services and their families. This should be clearly part of the
offer, but we think may provide limited data at volume which could be quantified.
Stage 2 — Providers who need more detailed support will have that offered by
IPC. Several IPC Consultants have been supporting Digital Social Care to deliver
the Adult Social Care Data and Cyber Security Programme. This programme has
included on-site research with social care providers and supporting those
providers to manage the business risks associated with data and cyber security,
including helping providers to complete the Data Security and Protection Toolkit
and apply for NHSmail. They have capacity to deploy people to supportproviders
in key tasks, and to carry out that support within a structured framework that
enables them to collect much more detailed qualitative data about the digital
transformation that would underpin the action research.

Stage 3 — Synthesizing data from a variety of data sources. IPC will play a vital
role in doing this synthesis, drawing data from a wide variety of sources that are
tied into the digital transformation agenda. Key parameters are likelyto include:

Quantitative measures

©)

LGA — understanding from local government colleagues the digital transformation
initiatives that have been put in place during this period to support assessment,
discharge, contract monitoring etc...

NHS mail — Information from NAS helpline, and numbers of NHS mailaccounts
implemented during the period

Regional NHS E teams — Quantitative measures from regional teams about the levels
of support they have been offering to care homes and home care, engagement
numbers etc.

Capacity Tracker — Numbers of services that come on line with capacity tracker
(using a period such as March 1 as baseline) and data measures around
engagement

1 https://ipc.brookes.ac.uk/publications/pdf/ASC Data _and Cyber Security Programme Report.pdf
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o Digital Social Care — Numbers and scope of enquiries

Qualitative measures

o Regional NHS E teams — Interviews or group discussions with members of the
regional teams to determine their perspective of digital transformation against an
established transformation framework

o Digital Social Care — Interviews or group discussion with helpline coordinators to
identify more detailed trends and understanding of how organisations are coping with
this alongside significant operational challenges

o Commissioners — Discussions with Local authority and health commissioners about
the impact of digital transformation around areas such as data interchange, speed of
discharge, contract monitoring etc..

6.4 All stages of this work would be achieved in collaboration with the Local Government
Association and NHS Digital’'s Social Care Programme.

7. LOCATION

7.1 The Services will be carried out remotely but will be contracted through the National Care Forum
which operate from the following location: National Care Forum, 4th Floor, Friars House, Manor
House Drive, Coventry CV1 2TE
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Schedule 5 - Tender
N/A
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Schedule 6 - Pricing

DESCRIPTION OF SERVICE FIRM PRICE

Name & Position Cost per day No of days

[Redacted in line with Section 43 of the FOIA Redacted in line with Section 43 of the FOIA

(@) Digital Social Care

helpline 60

(b) Creation and

. L 16
dissemination of comms

(c) Detailed support and

60
research

(d)  Research Analysis

and Reporting 30

(e) Background
research and helpline
analysis

20

Discount £0.00

Discount amount

Total (excl. VAT) £118,674.70
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Schedule 7 - Contract monitoring

The Authority will measure the quality of the Supplier's delivery through a weekly
oversight call which will be held to ensure the project remains on track. NHSX will
oversee the programme, monitor progress, ensure deadlines are met and that the
scope remains focussed.
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Schedule 8 - Commercially sensitive information

N/A
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Schedule 9 - Variation Form

No of Contract being varied:

BETWEEN:
[insert name of Authority ] ("the Authority")
and
[insert name of Contract] ("the Contractor™)
1. The Contract is varied as follows and shall take effect on the date signed by both Parties:
[Insert details of the Variation]
2.  Words and expressions in this Variation shall have the meanings given to them in the Contract.

3. The Contract, including any previous Variations, shall remain effective and unaltered except as
amended by this Variation.

Signed by an authorised signatory for and on behalf of the Authority
Signature
Date
Name (in Capitals)
Address

Signed by an authorised signatory to sign for and on behalf of the Contractor
Signature
Date
Name (in Capitals)
Address
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Schedule 10 - Staff Transfer

1 DEFINITIONS

In this Schedule, the following definitions shall apply:

“Admission Contract”

“Eligible Employee”

“Contractor's Final Contractor
Personnel List”

“Contractor's Provisional
Contractor Personnel List”

“Fair Deal Employees”

“Former Contractor”

“New Fair Deal”

“Notified Sub-contractor”

the agreement to be entered into by which the
Contractor agrees to participate in the Schemes as
amended from time to time;

any Fair Deal Employee who at the relevant time is an
eligible employee as defined in the Admission
Contract;

a list provided by the Contractor of all Contractor
Personnel who will transfer under the Employment
Regulations on the Relevant Transfer Date;

a list prepared and updated by the Contractor of all
Contractor Personnel who are engaged in or wholly or
mainly assigned to the provision of the Services or any
relevant part of the Services which it is envisaged as
at the date of such list will no longer be provided by the
Contractor;

those Transferring Authority Employees who are on
the Relevant Transfer Date entitled to the protection
of New Fair Deal and any Transferring Former
Contractor Employees who originally transferred
pursuant to a Relevant Transfer under the
Employment Regulations (or the predecessor
legislation to the Employment Regulations), from
employment with a public sector employer and who
were once eligible to participate in the Schemes and
who at the Relevant Transfer Date become entitled to
the protection of New Fair Deal;

a supplier supplying services to the Authority before
the Relevant Transfer Date that are the same as or
substantially similar to the Services (or any part of the
Services) and shall include any sub-contractor of such
supplier (or any sub-contractor of any such sub-
contractor);

the revised Fair Deal position set out in the HM
Treasury guidance: “Fair Deal for staff pensions: staff
transfer from central government” issued in October
2013;

a Sub-contractor identified in the Annex to this
Schedule to whom Transferring Authority Employees
and/or Transferring Former Contractor Employees will
transfer on a Relevant Transfer Date;
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“Replacement Sub-contractor”

“Relevant Transfer”

“Relevant Transfer Date”

“Schemes”

“Service Transfer”

“Service Transfer Date”

“Staffing Information”

a sub-contractor of the Replacement Contractor to
whom Transferring Contractor Employees will transfer
on a Service Transfer Date (or any sub-contractor of
any such subcontractor);

a transfer of employment to which the Employment
Regulations applies;

in relation to a Relevant Transfer, the date upon which
the Relevant Transfer takes place;

the Principal Civil Service Pension Scheme available
to employees of the civil service and employees of
bodies under the Superannuation Act 1972, as
governed by rules adopted by Parliament; the
Partnership Pension Account and its (i) Il health
Benefits Scheme and (ii) Death Benefits Scheme; the
Civil Service Additional Voluntary Contribution
Scheme; and the 2015 New Scheme (with effect from
a date to be notified to the Contractor by the Minister
for the Cabinet Office);

any transfer of the Services (or any part of the
Services), for whatever reason, from the Contractor or
any Sub-contractor to a Replacement Contractor or a
Replacement Sub-contractor;

the date of a Service Transfer;

in relation to all persons identified on the Contractor's
Provisional Contractor Personnel List or Contractor's
Final Contractor Personnel List, as the case may be,
such information as the Authority may reasonably
request (subject to all applicable provisions of the
Data Protection Legislation), but including in an
anonymised format:

(a) their ages, dates of commencement of
employment or engagement and gender;

(b) details of whether they are employed, self-
employed contractors or consultants, agency
workers or otherwise;

(c) the identity of the employer or relevant contracting
Party;

(d) their relevant contractual notice periods and any
other terms relating to termination of employment,
including redundancy procedures, and
redundancy payments;

(e) their wages, salaries and profit sharing
arrangements as applicable;

() details of other employment-related benefits,
including (without limitation) medical insurance,
life assurance, pension or other retirement benefit
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“Transferring Authority
Employees”

“Transferring Former Contractor
Employees”

“Transferring Contractor
Employees”

2 INTERPRETATION

schemes, share option schemes and company
car schedules applicable to them;

(g) any outstanding or potential contractual, statutory
or other liabilities in respect of such individuals
(including in respect of personal injury claims);

(h) details of any such individuals on long term
sickness absence, parental leave, maternity leave
or other authorised long term absence;

(i) copies of all relevant documents and materials
relating to such information, including copies of
relevant contracts of employment (or relevant
standard contracts if applied generally in respect
of such employees); and

() any other “employee liability information” as such
term is defined in Regulation 11 of the
Employment Regulations;

those employees of the Authority to whom the Employment
Regulations will apply on the Relevant Transfer Date;

in relation to a Former Contractor, those employees of the
Former Contractor to whom the Employment Regulations will
apply on the Relevant Transfer Date; and

those employees of the Contractor and/or the Contractor's
Sub-contractors to whom the Employment Regulations will
apply on the Service Transfer Date.

Where a provision in this Schedule imposes an obligation on the Contractor to provide an indemnity,
undertaking or warranty, the Contractor shall procure that each of its Sub-contractors shall comply with
such obligation and provide such indemnity, undertaking or warranty to the Authority, Former
Contractor, Replacement Contractor or Replacement Sub-contractor, as the case may be.
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1.2

2.1

PART A
Transferring Authority Employees at commencement of Services

RELEVANT TRANSFERS
The Authority and the Contractor agree that:

(@) the commencement of the provision of the Services or of each relevant part of the
Services will be a Relevant Transfer in relation to the Transferring Authority
Employees; and

(b) as a result of the operation of the Employment Regulations, the contracts of
employment between the Authority and the Transferring Authority Employees
(except in relation to any terms dis-applied through operation of Regulation 10(2) of
the Employment Regulations) will have effect on and from the Relevant Transfer
Date as if originally made between the Contractor and/or any Notified Sub-
contractor and each such Transferring Authority Employee.

The Authority shall comply with all its obligations under the Employment Regulations and shall
perform and discharge all its obligations in respect of the Transferring Authority Employees in
respect of the period arising up to (but not including) the Relevant Transfer Date (including the
payment of all remuneration, benefits, entitlements and outgoings, all wages, accrued but
untaken holiday pay, bonuses, commissions, payments of PAYE, national insurance
contributions and pension contributions which in any case are attributable in whole or in part to
the period up to (but not including) the Relevant Transfer Date) and any necessary
apportionments in respect of any periodic payments shall be made between: (i) the Authority;
and (ii) the Contractor and/or any Notified Sub-contractor (as appropriate).

AUTHORITY INDEMNITIES

Subject to Paragraph 2.2, the Authority shall indemnify the Contractor and any Notified Sub-
contractor against any Employee Liabilities in respect of any Transferring Authority Employee
(or, where applicable any employee representative as defined in the Employment Regulations)
arising from or as a result of:

@) any act or omission by the Authority occurring before the Relevant Transfer Date;
(b) the breach or non-observance by the Authority before the Relevant Transfer Date
of:
0] any collective agreement applicable to the Transferring Authority

Employees; and/or

(i) any custom or practice in respect of any Transferring Authority Employees
which the Authority is contractually bound to honour;

(c) any claim by any trade union or other body or person representing the Transferring
Authority Employees arising from or connected with any failure by the Authority to
comply with any legal obligation to such trade union, body or person arising before the
Relevant Transfer Date;

(d) any proceeding, claim or demand by HMRC or other statutory authority in respect of
any financial obligation including, but not limited to, PAYE and primary and secondary
national insurance contributions:

() in relation to any Transferring Authority Employee, to the extent that the

proceeding, claim or demand by HMRC or other statutory authority relates to
financial obligations arising before the Relevant Transfer Date; and
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2.2

2.3

2.4

(i) in relation to any employee who is not a Transferring Authority Employee and
in respect of whom it is later alleged or determined that the Employment
Regulations applied so as to transfer his/her employment from the Authority to
the Contractor and/or any Notified Sub-contractor as appropriate, to the extent
that the proceeding, claim or demand by the HMRC or other statutory authority
relates to financial obligations arising before the Relevant Transfer Date.

(e) a failure of the Authority to discharge, or procure the discharge of, all wages, salaries
and all other benefits and all PAYE tax deductions and national insurance contributions
relating to the Transferring Authority Employees arising before the Relevant Transfer
Date;

® any claim made by or in respect of any person employed or formerly employed by the
Authority other than a Transferring Authority Employee for whom it is alleged the
Contractor and/or any Notified Sub-contractor as appropriate may be liable by virtue of
the Employment Regulations and/or the Acquired Rights Directive; and

(9) any claim made by or in respect of a Transferring Authority Employee or any
appropriate employee representative (as defined in the Employment Regulations) of
any Transferring Authority Employee relating to any act or omission of the Authority in
relation to its obligations under Regulation 13 of the Employment Regulations, except
to the extent that the liability arises from the failure by the Contractor or any Sub-
contractor to comply with Regulation 13(4) of the Employment Regulations.

The indemnities in Paragraph 2.1 shall not apply to the extent that the Employee Liabilities arise
or are attributable to an act or omission of the Contractor or any Sub-contractor (whether or not
a Notified Sub-contractor) whether occurring or having its origin before, on or after the Relevant
Transfer Date including any Employee Liabilities:

@ arising out of the resignation of any Transferring Authority Employee before the
Relevant Transfer Date on account of substantial detrimental changes to his/her
working conditions proposed by the Contractor and/or any Sub-contractor to occur in
the period from (and including) the Relevant Transfer Date; or

(b) arising from the failure by the Contractor or any Sub-contractor to comply with its
obligations under the Employment Regulations.

If any person who is not identified by the Authority as a Transferring Authority Employee claims,
or it is determined in relation to any person who is not identified by the Authority as a
Transferring Authority Employee, that his/her contract of employment has been transferred from
the Authority to the Contractor and/or any Notified Sub-contractor pursuant to the Employment
Regulations or the Acquired Rights Directive then:

€)] the Contractor shall, or shall procure that the Notified Sub-contractor shall, within five
(5) Working Days of becoming aware of that fact, give notice in writing to the Authority;
and

(b) the Authority may offer (or may procure that a third party may offer) employment to

such person within fifteen (15) Working Days of receipt of the notification by the
Contractor and/or any Notified Sub-contractor, or take such other reasonable steps as
the Authority considers appropriate to deal with the matter provided always that such
steps are in compliance with Law.

If an offer referred to in Paragraph 2.3(b) is accepted, or if the situation has otherwise been

resolved by the Authority, the Contractor shall, or shall procure that the Notified Sub-contractor
shall, immediately release the person from his/her employment or alleged employment.
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2.5

2.6

2.7

2.8

3.1

If by the end of the fifteen (15) Working Day period specified in Paragraph 2.3(b):

(a) no such offer of employment has been made;
(b) such offer has been made but not accepted; or
(c) the situation has not otherwise been resolved, the Contractor and/or any Notified Sub-

contractor may within five (5) Working Days give notice to terminate the employment
or alleged employment of such person.

Subject to the Contractor and/or any Notified Sub-contractor acting in accordance with the
provisions of Paragraphs 2.3 to 2.5 and in accordance with all applicable proper employment
procedures set out in applicable Law, the Authority shall indemnify the Contractor and/or any
Notified Sub-contractor (as appropriate) against all Employee Liabilities arising out of the
termination pursuant to the provisions of Paragraph 2.5 provided that the Contractor takes, or
procures that the Notified Sub-contractor takes, all reasonable steps to minimise any such
Employee Liabilities.

The indemnity in Paragraph 2.6:
(@) shall not apply to:
0] any claim for:

(A) discrimination, including on the grounds of sex, race, disability, age,
gender reassignment, marriage or civil partnership, pregnancy and
maternity or sexual orientation, religion or belief; or

(B) equal pay or compensation for less favourable treatment of part-time
in any case in relation to any alleged act or omission of the Contractor
and/or any Sub-contractor; or

(i) any claim that the termination of employment was unfair because the
Contractor and/or Notified Sub-contractor neglected to follow a fair dismissal
procedure; and

(b) shall apply only where the notification referred to in Paragraph 2.3(a) is made by the
Contractor and/or any Notified Sub-contractor (as appropriate) to the Authority within
six (6) Months of the Services Commencement Date.

If any such person as is referred to in Paragraph 2.3 is neither re-employed by the Authority
nor dismissed by the Contractor and/or any Notified Sub-contractor within the time scales set
out in Paragraph 2.5 such person shall be treated as having transferred to the Contractor and/or
any Notified Sub-contractor and the Contractor shall, or shall procure that the Notified Sub-
contractor shall, comply with such obligations as may be imposed upon it under applicable Law.

CONTRACTOR INDEMNITIES AND OBLIGATIONS

Subject to Paragraph 3.2, the Contractor shall indemnify the Authority against any Employee
Liabilities in respect of any Transferring Authority Employee (or, where applicable any
employee representative as defined in the Employment Regulations) arising from or as a result
of:

€)] any act or omission by the Contractor or any Sub-contractor whether occurring before,
on or after the Relevant Transfer Date;

(b) the breach or non-observance by the Contractor or any Sub-contractor on or after the
Relevant Transfer Date of:
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3.2

(©)

(d)

(e)

(f)

(9)

(h)

() any collective agreement applicable to the Transferring Authority Employees;
and/or
(i) any custom or practice in respect of any Transferring Authority Employees

which the Contractor or any Sub-contractor is contractually bound to honour;

any claim by any trade union or other body or person representing any Transferring
Authority Employees arising from or connected with any failure by the Contractor or any
Sub-contractor to comply with any legal obligation to such trade union, body or person
arising on or after the Relevant Transfer Date;

any proposal by the Contractor or a Sub-contractor made before the Relevant Transfer
Date to make changes to the terms and conditions of employment or working conditions
of any Transferring Authority Employees to their material detriment on or after their
transfer to the Contractor or the relevant Sub-contractor (as the case may be) on the
Relevant Transfer Date, or to change the terms and conditions of employment or
working conditions of any person who would have been a Transferring Authority
Employee but for their resignation (or decision to treat their employment as terminated
under Regulation 4(9) of the Employment Regulations) before the Relevant Transfer
Date as a result of or for a reason connected to such proposed changes;

any statement communicated to or action undertaken by the Contractor or any Sub-
contractor to, or in respect of, any Transferring Authority Employee before the Relevant
Transfer Date regarding the Relevant Transfer which has not been agreed in advance
with the Authority in writing;

any proceeding, claim or demand by HMRC or other statutory authority in respect of
any financial obligation including, but not limited to, PAYE and primary and secondary
national insurance contributions:

0] in relation to any Transferring Authority Employee, to the extent that the
proceeding, claim or demand by HMRC or other statutory authority relates to
financial obligations arising on or after the Relevant Transfer Date; and

(ii) in relation to any employee who is not a Transferring Authority Employee, and
in respect of whom it is later alleged or determined that the Employment
Regulations applied so as to transfer his/her employment from the Authority to
the Contractor or a Sub-contractor, to the extent that the proceeding, claim or
demand by HMRC or other statutory authority relates to financial obligations
arising on or after the Relevant Transfer Date;

a failure of the Contractor or any Sub-contractor to discharge or procure the discharge
of all wages, salaries and all other benefits and all PAYE tax deductions and national
insurance contributions relating to the Transferring Authority Employees in respect of
the period from (and including) the Relevant Transfer Date; and

any claim made by or in respect of a Transferring Authority Employee or any
appropriate employee representative (as defined in the Employment Regulations) of
any Transferring Authority Employee relating to any act or omission of the Contractor
or any Sub-contractor in relation to their obligations under Regulation 13 of the
Employment Regulations, except to the extent that the liability arises from the
Authority's failure to comply with its obligations under Regulation 13 of the Employment
Regulations.

The indemnities in Paragraph 3.1 shall not apply to the extent that the Employee Liabilities arise
or are attributable to an act or omission of the Authority whether occurring or having its origin
before, on or after the Relevant Transfer Date including, without limitation, any Employee
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3.3

51

5.2

53

Liabilities arising from the Authority’s failure to comply with its obligations under the
Employment Regulations.

The Contractor shall comply, and shall procure that each Sub-contractor shall comply, with all
its obligations under the Employment Regulations (including its obligation to inform and consult
in accordance with Regulation 13 of the Employment Regulations) and shall perform and
discharge, and shall procure that each Sub-contractor shall perform and discharge, all its
obligations in respect of the Transferring Authority Employees, from (and including) the
Relevant Transfer Date (including the payment of all remuneration, benefits, entittements and
outgoings, all wages, accrued but untaken holiday pay, bonuses, commissions, payments of
PAYE, national insurance contributions and pension contributions which in any case are
attributable in whole or in part to the period from and including the Relevant Transfer Date) and
any necessary apportionments in respect of any periodic payments shall be made between the
Authority and the Contractor.

INFORMATION

The Contractor shall, and shall procure that each Sub-contractor shall, promptly provide to the
Authority in writing such information as is necessary to enable the Authority to carry out its
duties under Regulation 13 of the Employment Regulations. The Authority shall promptly
provide to the Contractor and each Notified Sub-contractor in writing such information as is
necessary to enable the Contractor and each Notified Sub-contractor to carry out their
respective duties under Regulation 13 of the Employment Regulations.

PRINCIPLES OF GOOD EMPLOYMENT PRACTICE

The Parties agree that the Principles of Good Employment Practice issued by the Cabinet
Office in December 2010 apply to the treatment by the Contractor of employees whose
employment begins after the Relevant Transfer Date, and the Contractor undertakes to treat
such employees in accordance with the provisions of the Principles of Good Employment
Practice.

The Contractor shall, and shall procure that each Sub-contractor shall, comply with any
requirement notified to it by the Authority relating to pensions in respect of any Transferring
Authority Employee as set down in:

@ the Cabinet Office Statement of Practice on Staff Transfers in the Public Sector of
January 2000, revised 2007;

(b) HM Treasury's guidance “Staff Transfers from Central Government: A Fair Deal for
Staff Pensions of 1999;

(c) HM Treasury's guidance “Fair deal for staff pensions: procurement of Bulk Transfer
Contracts and Related Issues” of June 2004; and/or

(d) the New Fair Deal.

Any changes embodied in any statement of practice, paper or other guidance that replaces any
of the documentation referred to in Paragraphs 5.1 or 5.2 shall be agreed in accordance with
the Change Control Process.

PENSIONS

The Contractor shall, and shall procure that each of its Sub-contractors shall, comply with the
pensions provisions in the following Annex.
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1.2

1.3

2.1

2.2

2.3

3.1

3.2

4

ANNEX TO PART A
PENSIONS

PARTICIPATION
The Contractor undertakes to enter into the Admission Contract.

The Contractor and the Authority undertake to do all such things and execute any documents
(including the Admission Contract) as may be required to enable the Contractor to participate
in the Schemes in respect of the Fair Deal Employees.

The Contractor shall bear its own costs and all costs that the Authority reasonably incurs in
connection with the negotiation, preparation and execution of documents to facilitate the
Contractor participating in the Schemes.

FUTURE SERVICE BENEFITS

The Contractor shall procure that the Fair Deal Employees, shall be either admitted into, or
offered continued membership of, the relevant section of the Schemes that they currently
contribute to, or were eligible to join immediately prior to the Relevant Transfer Date and the
Contractor shall procure that the Fair Deal Employees continue to accrue benefits in
accordance with the provisions governing the relevant section of Schemes for service from (and
including) the Relevant Transfer Date.

The Contractor undertakes that should it cease to participate in the Schemes for whatever
reason at a time when it has Eligible Employees, that it will, at no extra cost to the Authority,
provide to any Fair Deal Employee who immediately prior to such cessation remained an
Eligible Employee with access to an occupational pension scheme certified by the Government
Actuary’s Department or any actuary nominated by the Authority in accordance with relevant
guidance produced by the Government Actuary’s Department as providing benefits which are
broadly comparable to those provided by the Schemes at the relevant date.

The Parties acknowledge that the Civil Service Compensation Scheme and the Civil Service
Injury Benefit Scheme (established pursuant to section 1 of the Superannuation Act 1972) are
not covered by the protection of New Fair Deal.

FUNDING

The Contractor undertakes to pay to the Schemes all such amounts as are due under the
Admission Contract and shall deduct and pay to the Schemes such employee contributions as
are required by the Schemes.

The Contractor shall indemnify and keep indemnified the Authority on demand against any
claim by, payment to, or loss incurred by, the Schemes in respect of the failure to account to
the Schemes for payments received and the non-payment or the late payment of any sum
payable by the Contractor to or in respect of the Schemes.

PROVISION OF INFORMATION

The Contractor and the Authority respectively undertake to each other:

(a) to provide all information which the other Party may reasonably request concerning
matters (i) referred to in this Annex and (ii) set out in the Admission Contract, and to
supply the information as expeditiously as possible; and
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(b) not to issue any announcements to the Fair Deal Employees prior to the Relevant
Transfer Date concerning the matters stated in this Annex without the consent in writing
of the other Party (not to be unreasonably withheld or delayed).

5 INDEMNITY

The Contractor undertakes to the Authority to indemnify and keep indemnified the Authority on demand
from and against all and any Losses whatsoever arising out of or in connection with any liability towards
the Fair Deal Employees arising in respect of service on or after the Relevant Transfer Date which relate
to the payment of benefits under an occupational pension scheme (within the meaning provided for in
section 1 of the Pension Schemes Act 1993) or the Schemes.

6 EMPLOYER OBLIGATION

The Contractor shall comply with the requirements of [Part 1 of] the Pensions Act 2008 and the Transfer
of Employment (Pension Protection) Regulations 2005.

7 SUBSEQUENT TRANSFERS
The Contractor shall:

(8 not adversely affect pension rights accrued by any Fair Deal Employee in the period
ending on the date of the relevant future transfer;

(b)  provide all such co-operation and assistance as the Schemes and the Replacement
Contractor and/or the Authority may reasonably require to enable the Replacement
Contractor to participate in the Schemes in respect of any Eligible Employee and to
give effect to any transfer of accrued rights required as part of participation under New
Fair Deal; and

(c) for the period either:

® after notice (for whatever reason) is given, in accordance with the other
provisions of this Contract, to terminate the Contract or any part of the
Services; or

(i) after the date which is two (2) years prior to the date of expiry of this Contract,

ensure that no change is made to pension, retirement and death benefits
provided for or in respect of any person who will transfer to the Replacement
Contractor or the Authority, no category of earnings which were not previously
pensionable are made pensionable and the contributions (if any) payable by
such employees are not reduced without (in any case) the prior approval of the
Authority (such approval not to be unreasonably withheld). Save that this sub-
paragraph shall not apply to any change made as a consequence of
participation in an Admission Contract.
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11

1.2

2.1

PART B
Transferring Former Contractor Employees at commencement of Services

RELEVANT TRANSFERS
The Authority and the Contractor agree that:

(@) the commencement of the provision of the Services or of any relevant part of the
Services will be a Relevant Transfer in relation to the Transferring Former Contractor
Employees; and

(b) as a result of the operation of the Employment Regulations, the contracts of
employment between each Former Contractor and the Transferring Former Contractor
Employees (except in relation to any terms disapplied through the operation of
Regulation 10(2) of the Employment Regulations) shall have effect on and from the
Relevant Transfer Date as if originally made between the Contractor and/or Notified
Sub-contractor and each such Transferring Former Contractor Employee.

The Authority shall procure that each Former Contractor shall comply with all its obligations
under the Employment Regulations and shall perform and discharge all its obligations in respect
of all the Transferring Former Contractor Employees in respect of the period up to (but not
including)the Relevant Transfer Date (including the payment of all remuneration, benefits,
entittements and outgoings, all wages, accrued but untaken holiday pay, bonuses,
commissions, payments of PAYE, national insurance contributions and pension contributions
which in any case are attributable in whole or in part in respect of the period up to (but not
including) the Relevant Transfer Date) and the Contractor shall make, and the Authority shall
procure that each Former Contractor makes, any necessary apportionments in respect of any
periodic payments.

FORMER CONTRACTOR INDEMNITIES

Subject to Paragraph 2.2, the Authority shall procure that each Former Contractor shall
indemnify the Contractor and any Notified Sub-contractor against any Employee Liabilities in
respect of any Transferring Former Contractor Employee (or, where applicable any employee
representative as defined in the Employment Regulations) arising from or as a result of:

(@) any act or omission by the Former Contractor arising before the Relevant Transfer
Date;
(b) the breach or non-observance by the Former Contractor arising before the Relevant

Transfer Date of:

() any collective agreement applicable to the Transferring Former Contractor
Employees; and/or

(i) any custom or practice in respect of any Transferring Former Contractor
Employees which the Former Contractor is contractually bound to honour;

(c) any proceeding, claim or demand by HMRC or other statutory authority in respect of
any financial obligation including, but not limited to, PAYE and primary and secondary
national insurance contributions:

() in relation to any Transferring Former Contractor Employee, to the extent that
the proceeding, claim or demand by HMRC or other statutory authority relates
to financial obligations arising before the Relevant Transfer Date; and

(i) in relation to any employee who is not a Transferring Former Contractor
Employee and in respect of whom it is later alleged or determined that the
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2.2

2.3

2.4

Employment Regulations applied so as to transfer his/lher employment from the
Former Contractor to the Contractor and/or any Notified Sub-contractor as
appropriate, to the extent that the proceeding, claim or demand by HMRC or
other statutory authority relates to financial obligations in respect of the period
to (but excluding) the Relevant Transfer Date;

(d) a failure of the Former Contractor to discharge or procure the discharge of all wages,
salaries and all other benefits and all PAYE tax deductions and national insurance
contributions relating to the Transferring Former Contractor Employees in respect of
the period to (but excluding) the Relevant Transfer Date;

(e any claim made by or in respect of any person employed or formerly employed by the
Former Contractor other than a Transferring Former Contractor Employee for whom it
is alleged the Contractor and/or any Notified Sub-contractor as appropriate may be
liable by virtue of this Contract and/or the Employment Regulations and/or the Acquired
Rights Directive; and

® any claim made by or in respect of a Transferring Former Contractor Employee or any
appropriate employee representative (as defined in the Employment Regulations) of
any Transferring Former Contractor Employee relating to any act or omission of the
Former Contractor in relation to its obligations under Regulation 13 of the Employment
Regulations, except to the extent that the liability arises from the failure by the
Contractor or any Sub-contractor to comply with Regulation 13(4) of the Employment
Regulations.

The indemnities in Paragraph 2.1 shall not apply to the extent that the Employee Liabilities arise
or are attributable to an act or omission of the Contractor or any Sub-contractor whether
occurring or having its origin before, on or after the Relevant Transfer Date including, without
limitation, any Employee Liabilities:

@ arising out of the resignation of any Transferring Former Contractor Employee before
the Relevant Transfer Date on account of substantial detrimental changes to his/her
working conditions proposed by the Contractor or any Sub-contractor to occur in the
period from (and including) the Relevant Transfer Date; or

(b) arising from the failure by the Contractor and/or any Sub-contractor to comply with its
obligations under the Employment Regulations.

If any person who is not identified by the Authority as a Transferring Former Contractor
Employee claims, or it is determined in relation to any person who is not identified by the
Authority as a Transferring Former Contractor Employee, that his/her contract of employment
has been transferred from a Former Contractor to the Contractor and/or any Notified Sub-
contractor pursuant to the Employment Regulations or the Acquired Rights Directive then:

€)] the Contractor shall, or shall procure that the Notified Sub-contractor shall, within five
(5) Working Days of becoming aware of that fact, give notice in writing to the Authority
and, where required by the Authority, to the Former Contractor; and

(b) the Former Contractor may offer (or may procure that a third party may offer)
employment to such person within fifteen (15) Working Days of the notification by the
Contractor and/or the Notified Sub-contractor or take such other reasonable steps as
the Former Contractor considers appropriate to deal with the matter provided always
that such steps are in compliance with applicable Law.

If an offer referred to in Paragraph 2.3(b) is accepted, or if the situation has otherwise been
resolved by the Former Contractor and/or the Authority, the Contractor shall, or shall procure
that the Notified Sub-contractor shall, immediately release the person from his/her employment
or alleged employment.
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2.5

2.6

2.7

2.8

3.1

If by the end of the fifteen (15) Working Day period specified in Paragraph 2.3(b):

(@) no such offer of employment has been made;
(b) such offer has been made but not accepted; or
(c) the situation has not otherwise been resolved, the Contractor and/or any Notified Sub-

contractor may within five (5) Working Days give notice to terminate the employment
or alleged employment of such person.

Subject to the Contractor and/or any Notified Sub-contractor acting in accordance with the
provisions of Paragraphs 2.3 to 2.5 and in accordance with all applicable proper employment
procedures set out in Law, the Authority shall procure that the Former Contractor indemnifies
the Contractor and/or any Notified Sub-contractor (as appropriate) against all Employee
Liabilities arising out of the termination pursuant to the provisions of Paragraph 2.5 provided
that the Contractor takes, or shall procure that the Notified Sub-contractor takes, all reasonable
steps to minimise any such Employee Liabilities.

The indemnity in Paragraph 2.6:
(@) shall not apply to:
® any claim for:

(A) discrimination, including on the grounds of sex, race, disability, age,
gender reassignment, marriage or civil partnership, pregnancy and
maternity or sexual orientation, religion or belief; or

(B) equal pay or compensation for less favourable treatment of part-time
workers or fixed-term employees,

in any case in relation to any alleged act or omission of the Contractor and/or
any Sub-contractor; or

(ii) any claim that the termination of employment was unfair because the
Contractor and/or Notified Sub-contractor neglected to follow a fair dismissal
procedure; and

(b) shall apply only where the notification referred to in Paragraph 2.3(a) is made by the
Contractor and/or any Notified Sub-contractor (as appropriate) to the Authority and, if
applicable, the Former Contractor, within six (6) Months of the Services
Commencement Date.

If any such person as is described in Paragraph 2.3 is neither re-employed by the Former
Contractor nor dismissed by the Contractor and/or any Notified Sub-contractor within the time
scales set out in Paragraph 2.5, such person shall be treated as having transferred to the
Contractor or Notified Sub-contractor and the Contractor shall, or shall procure that the Notified
Sub-contractor shall, comply with such obligations as may be imposed upon it under the Law.

CONTRACTOR INDEMNITIES AND OBLIGATIONS
Subject to Paragraph 3.2, the Contractor shall indemnify the Authority and/or the Former
Contractor against any Employee Liabilities in respect of any Transferring Former Contractor

Employee (or, where applicable any employee representative as defined in the Employment
Regulations) arising from or as a result of:
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(@)

(b)

(©

(d)

(e)

()

(9)

any act or omission by the Contractor or any Sub-contractor whether occurring before,
on or after the Relevant Transfer Date;

the breach or non-observance by the Contractor or any Sub-contractor on or after the
Relevant Transfer Date of:

0] any collective agreement applicable to the Transferring Former Contractor
Employee; and/or

(i) any custom or practice in respect of any Transferring Former Contractor
Employees which the Contractor or any Sub-contractor is contractually bound
to honour;

any claim by any trade union or other body or person representing any Transferring
Former Contractor Employees arising from or connected with any failure by the
Contractor or a Sub-contractor to comply with any legal obligation to such trade union,
body or person arising on or after the Relevant Transfer Date;

any proposal by the Contractor or a Sub-contractor prior to the Relevant Transfer Date
to make changes to the terms and conditions of employment or working conditions of
any Transferring Former Contractor Employees to their material detriment on or after
their transfer to the Contractor or a Sub-contractor (as the case may be) on the Relevant
Transfer Date, or to change the terms and conditions of employment or working
conditions of any person who would have been a Transferring Former Contractor
Employee but for their resignation (or decision to treat their employment as terminated
under Regulation 4(9) of the Employment Regulations) before the Relevant Transfer
Date as a result of or for a reason connected to such proposed changes;

any statement communicated to or action undertaken by the Contractor or a Sub-
contractor to, or in respect of, any Transferring Former Contractor Employee before the
Relevant Transfer Date regarding the Relevant Transfer which has not been agreed in
advance with the Authority and/or the Former Contractor in writing;

any proceeding, claim or demand by HMRC or other statutory authority in respect of
any financial obligation including, but not limited to, PAYE and primary and secondary
national insurance contributions:

0] in relation to any Transferring Former Contractor Employee, to the extent that
the proceeding, claim or demand by HMRC or other statutory authority relates
to financial obligations arising on or after the Relevant Transfer Date; and

(i) in relation to any employee who is not a Transferring Former Contractor
Employee, and in respect of whom it is later alleged or determined that the
Employment Regulations applied so as to transfer his/her employment from the
Former Contractor to the Contractor or a Sub-contractor, to the extent that the
proceeding, claim or demand by the HMRC or other statutory authority relates
to financial obligations arising on or after the Relevant Transfer Date;

a failure of the Contractor or any Sub-contractor to discharge or procure the discharge
of all wages, salaries and all other benefits and all PAYE tax deductions and national
insurance contributions relating to the Transferring Former Contractor Employees in
respect of the period from (and including) the Relevant Transfer Date; and
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3.2

3.3

4

(h) any claim made by or in respect of a Transferring Former Contractor Employee or any
appropriate employee representative (as defined in the Employment Regulations) of
any Transferring Former Contractor Employee relating to any act or omission of the
Contractor or any Sub-contractor in relation to obligations under Regulation 13 of the
Employment Regulations, except to the extent that the liability arises from the Former
Contractor's failure to comply with its obligations under Regulation 13 of the
Employment Regulations.

The indemnities in Paragraph 3.1 shall not apply to the extent that the Employee Liabilities arise
or are attributable to an act or omission of the Former Contractor whether occurring or having
its origin before, on or after the Relevant Transfer Date including, without limitation, any
Employee Liabilities arising from the Former Contractor’s failure to comply with its obligations
under the Employment Regulations.

The Contractor shall comply, and shall procure that each Sub-contractor shall comply, with all
its obligations under the Employment Regulations (including without limitation its obligation to
inform and consult in accordance with Regulation 13 of the Employment Regulations) and shall
perform and discharge, and shall procure that each Sub-contractor shall perform and discharge,
all its obligations in respect of all the Transferring Former Contractor Employees, on and from
the Relevant Transfer Date (including the payment of all remuneration, benefits, entitlements
and outgoings, all wages, accrued but untaken holiday pay, bonuses, commissions, payments
of PAYE, national insurance contributions and pension contributions which in any case are
attributable in whole or in part to the period from (and including) the Relevant Transfer Date)
and any necessary apportionments in respect of any periodic payments shall be made between
the Contractor and the Former Contractor.

INFORMATION

The Contractor shall, and shall procure that each Sub-contractor shall, promptly provide to the Authority
and/or at the Authority’s direction, the Former Contractor, in writing such information as is necessary to
enable the Authority and/or the Former Contractor to carry out their respective duties under
Regulation 13 of the Employment Regulations. The Authority shall procure that the Former Contractor
shall promptly provide to the Contractor and each Notified Sub-contractor in writing such information as
is necessary to enable the Contractor and each Notified Sub-contractor to carry out their respective
duties under Regulation 13 of the Employment Regulations.

5

5.1

5.2

PRINCIPLES OF GOOD EMPLOYMENT PRACTICE

The Contractor shall, and shall procure that each Sub-contractor shall, comply with any
requirement notified to it by the Authority relating to pensions in respect of any Transferring
Former Contractor Employee as set down in:

(@) the Cabinet Office Statement of Practice on Staff Transfers in the Public Sector of
January 2000, revised 2007;

(b) HM Treasury's guidance “Staff Transfers from Central Government: A Fair Deal for Staff
Pensions of 1999;

(c) HM Treasury's guidance: “Fair deal for staff pensions: procurement of Bulk Transfer
Agreements and Related Issues” of June 2004; and/or

(d) the New Fair Deal.
Any changes embodied in any statement of practice, paper or other guidance that replaces any

of the documentation referred to in Paragraph 5.1 shall be agreed in accordance with the
Change Control Process.
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6 PROCUREMENT OBLIGATIONS

Notwithstanding any other provisions of this Part B, where in this Part B the Authority accepts an
obligation to procure that a Former Contractor does or does not do something, such obligation shall be
limited so that it extends only to the extent that the Authority's contract with the Former Contractor
contains a contractual right in that regard which the Authority may enforce, or otherwise so that it
requires only that the Authority must use reasonable endeavours to procure that the Former Contractor
does or does not act accordingly.

7 PENSIONS

The Contractor shall, and shall procure that each Sub-contractor shall, comply with the pensions
provisions in the following Annex in respect of any Transferring Former Contractor Employees who
transfer from the Former Contractor to the Contractor.
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11

1.2

13

2.1

2.2

2.3

2.4

3.1

ANNEX TO PART B
PENSIONS
PARTICIPATION

The Contractor undertakes to enter into the Admission Agreement.
The Contractor and the Authority:

(@) undertake to do all such things and execute any documents (including the Admission
Agreement) as may be required to enable the Contractor to participate in the Schemes
in respect of the Fair Deal Employees;

(b) agree that the Authority is entitled to make arrangements with the body responsible for
the Schemes for the Authority to be notified if the Contractor breaches the Admission
Agreement; and

(c) agree that notwithstanding sub-paragraph (b) the Contractor shall notify the Authority
in the event that it breaches the Admission Agreement.

The Contractor shall bear its own costs and all costs that the Authority reasonably incurs in
connection with the negotiation, preparation and execution of documents to facilitate the
Contractor participating in the Schemes.

FUTURE SERVICE BENEFITS

If the Contractor is rejoining the Schemes for the first time, the Contractor shall procure that the
Fair Deal Employees shall be either admitted to or offered continued membership of the
relevant section of the Schemes that they became eligible to join on the Relevant Transfer Date
and shall continue to accrue or accrue benefits in accordance with the provisions governing the
relevant section of the Schemes for service from (and including) the Relevant Transfer Date.

If staff have already been readmitted to the Schemes, the Contractor shall procure that the Fair
Deal Employees, shall be either admitted into, or offered continued membership of, the relevant
section of the Schemes that they currently contribute to, or were eligible to join immediately
prior to the Relevant Transfer Date and the Contractor shall procure that the Fair Deal
Employees continue to accrue benefits in accordance with the provisions governing the relevant
section of the Schemes for service from (and including) the Relevant Transfer Date.

The Contractor undertakes that should it cease to participate in the Schemes for whatever
reason at a time when it has Eligible Employees, that it will, at no extra cost to the Authority,
provide to any Fair Deal Employee who immediately prior to such cessation remained an
Eligible Employee with access to an occupational pension scheme certified by the Government
Actuary’s Department or any actuary nominated by the Authority in accordance with relevant
guidance produced by the Government Actuary’s Department as providing benefits which are
broadly comparable to those provided by the Schemes at the relevant date.

The Parties acknowledge that the Civil Service Compensation Scheme and the Civil Service
Injury Benefit Scheme (established pursuant to section 1 of the Superannuation Act 1972) are
not covered by the protection of New Fair Deal.

FUNDING
The Contractor undertakes to pay to the Schemes all such amounts as are due under the

Admission Agreement and shall deduct and pay to the Schemes such employee contributions
as are required by the Schemes.
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3.2 The Contractor shall indemnify and keep indemnified the Authority on demand against any
claim by, payment to, or loss incurred by the Schemes in respect of the failure to account to the
Schemes for payments received and the non-payment or the late payment of any sum payable
by the Contractor to or in respect of the Schemes.

4 PROVISION OF INFORMATION
4.1 The Contractor and the Authority respectively undertake to each other:

(@) to provide all information which the other Party may reasonably request concerning
matters (i) referred to in this Annex and (ii) set out in the Admission Agreement, and to
supply the information as expeditiously as possible; and

(b) not to issue any announcements to the Fair Deal Employees prior to the Relevant
Transfer Date concerning the matters stated in this Annex without the consent in writing
of the other Party (not to be unreasonably withheld or delayed).

5 INDEMNITY

The Contractor undertakes to the Authority to indemnify and keep indemnified the Authority on demand
from and against all and any Losses whatsoever arising out of or in connection with any liability towards
the Fair Deal Employees arising in respect of service on or after the Relevant Transfer Date which relate
to the payment of benefits under an occupational pension scheme (within the meaning provided for in
section 1 of the Pension Schemes Act 1993) or the Schemes.

6 EMPLOYER OBLIGATION

The Contractor shall comply with the requirements of [Part 1 of] the Pensions Act 2008 and the Transfer
of Employment (Pension Protection) Regulations 2005.

7 SUBSEQUENT TRANSFERS
The Contractor shall:

(@) not adversely affect pension rights accrued by any Fair Deal Employee in the period
ending on the date of the relevant future transfer;

(b) provide all such co-operation and assistance as the Schemes and the Replacement
Contractor and/or the Authority may reasonably require to enable the Replacement
Contractor to participate in the Schemes in respect of any Eligible Employee and to
give effect to any transfer of accrued rights required as part of participation under the
New Fair Deal; and

(c) for the period either:

0] after notice (for whatever reason) is given, in accordance with the other
provisions of this Contract, to terminate the Contract or any part of the Services;
or

(i) after the date which is two (2) years prior to the date of expiry of this Contract,

ensure that no change is made to pension, retirement and death benefits provided for
or in respect of any person who will transfer to the Replacement Contractor or the
Authority, no category of earnings which were not previously pensionable are made
pensionable and the contributions (if any) payable by such employees are not reduced
without (in any case) the prior approval of the Authority (such approval not to be
unreasonably withheld). Save that this sub-paragraph shall not apply to any change
made as a consequence of participation in an Admission Agreement.
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PART C

11

11

13

1.4

2.1

No transfer of employees at commencement of Services
PROCEDURE IN THE EVENT OF TRANSFER

The Authority and the Contractor agree that the commencement of the provision of the Services
or of any part of the Services will not be a Relevant Transfer in relation to any employees of the
Authority and/or any Former Contractor.

If any employee of the Authority and/or a Former Contractor claims, or it is determined in relation
to any employee of the Authority and/or a Former Contractor, that his/her contract of
employment has been transferred from the Authority and/or the Former Contractor to the
Contractor and/or any Sub-contractor pursuant to the Employment Regulations or the Acquired
Rights Directive then:

(@) the Contractor shall, and shall procure that the relevant Sub-contractor shall, within five
(5) Working Days of becoming aware of that fact, give notice in writing to the Authority
and, where required by the Authority, give notice to the Former Contractor; and

(b) the Authority and/or the Former Contractor may offer (or may procure that a third party
may offer) employment to such person within fifteen (15) Working Days of the
notification by the Contractor or the Sub-contractor (as appropriate) or take such other
reasonable steps as the Authority or Former Contractor (as the case may be) considers
appropriate to deal with the matter provided always that such steps are in compliance
with applicable Law.

If an offer referred to in Paragraph 1.2(b) is accepted (or if the situation has otherwise been
resolved by the Authority and/or the Former Contractor), the Contractor shall, or shall procure
that the Sub-contractor shall, immediately release the person from his/her employment or
alleged employment.

If by the end of the fifteen (15) Working Day period specified in Paragraph 1.2(b):

(@) no such offer of employment has been made;
(b) such offer has been made but not accepted; or
(c) the situation has not otherwise been resolved,

the Contractor and/or the Sub-contractor may within five (5) Working Days give notice to
terminate the employment or alleged employment of such person.

INDEMNITIES

Subject to the Contractor and/or the relevant Sub-contractor acting in accordance with the
provisions of Paragraphs 1.2 to 1.4 and in accordance with all applicable employment
procedures set out in applicable Law and subject also to Paragraph 2.4, the Authority shall:

@ indemnify the Contractor and/or the relevant Sub-contractor against all Employee
Liabilities arising out of the termination of the employment of any employees of the
Authority referred to in Paragraph 1.2 made pursuant to the provisions of Paragraph 1.4
provided that the Contractor takes, or shall procure that the Notified Sub-contractor
takes, all reasonable steps to minimise any such Employee Liabilities; and

(b) procure that the Former Contractor indemnifies the Contractor and/or any Notified Sub-

contractor against all Employee Liabilities arising out of termination of the employment
of the employees of the Former Contractor made pursuant to the provisions of
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2.2

2.3

2.4

3

Paragraph 1.4 provided that the Contractor takes, or shall procure that the relevant
Sub-contractor takes, all reasonable steps to minimise any such Employee Liabilities.

If any such person as is described in Paragraph 1.2 is neither re employed by the Authority
and/or the Former Contractor as appropriate nor dismissed by the Contractor and/or any Sub-
contractor within the fifteen (15) Working Day period referred to in Paragraph 1.4 such person
shall be treated as having transferred to the Contractor and/or the Sub-contractor (as
appropriate) and the Contractor shall, or shall procure that the Sub-contractor shall, comply with
such obligations as may be imposed upon it under Law.

Where any person remains employed by the Contractor and/or any Sub-contractor pursuant to
Paragraph 2.2, all Employee Liabilities in relation to such employee shall remain with the
Contractor and/or the Sub-contractor and the Contractor shall indemnify the Authority and any
Former Contractor, and shall procure that the Sub-contractor shall indemnify the Authority and
any Former Contractor, against any Employee Liabilities that either of them may incur in respect
of any such employees of the Contractor and/or employees of the Sub-contractor.

The indemnities in Paragraph 2.1:
(@) shall not apply to:
0] any claim for:
(A) discrimination, including on the grounds of sex, race, disability, age,
gender reassignment, marriage or civil partnership, pregnancy and

maternity or sexual orientation, religion or belief; or

(B) equal pay or compensation for less favourable treatment of part-time
workers or fixed-term employees,

in any case in relation to any alleged act or omission of the Contractor and/or
any Sub-contractor; or

(i) any claim that the termination of employment was unfair because the
Contractor and/or any Sub-contractor neglected to follow a fair dismissal
procedure; and

(b) shall apply only where the notification referred to in Paragraph 1.2(a) is made by the
Contractor and/or any Sub-contractor to the Authority and, if applicable, Former
Contractor within six (6) Months of the Services Commencement Date.

PROCUREMENT OBLIGATIONS

Where in this Part C the Authority accepts an obligation to procure that a Former Contractor does or
does not do something, such obligation shall be limited so that it extends only to the extent that the
Authority's contract with the Former Contractor contains a contractual right in that regard which the
Authority may enforce, or otherwise so that it requires only that the Authority must use reasonable
endeavours to procure that the Former Contractor does or does not act accordingly.
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1.2

1.2

13

1.4

PART D
Employment exit provisions

1. PRE-SERVICE TRANSFER OBLIGATIONS

The Contractor agrees that within twenty (20) Working Days of the earliest of:

(a) receipt of a notification from the Authority of a Service Transfer or intended Service
Transfer;

(b) receipt of the giving of notice of early termination of this Contract;

(c) the date which is twelve (12) Months before the end of the Term; and

(d) receipt of a written request of the Authority at any time (provided that the Authority shall
only be entitled to make one such request in any six (6) Month period),

it shall provide in a suitably anonymised format so as to comply with the Data Protection
Legislation, the Contractor's Provisional Contractor Personnel List, together with the Staffing
Information in relation to the Contractor's Provisional Contractor Personnel List and it shall
provide an updated Contractor's Provisional Contractor Personnel List at such intervals as are
reasonably requested by the Authority.

At least twenty (20) Working Days prior to the Service Transfer Date, the Contractor shall
provide to the Authority or at the direction of the Authority to any Replacement Contractor and/or
any Replacement Sub-contractor:

(@) the Contractor's Final Contractor Personnel List, which shall identify which of the
Contractor Personnel are Transferring Contractor Employees; and

(b) the Staffing Information in relation to the Contractor’s Final Contractor Personnel List
(insofar as such information has not previously been provided).

The Authority shall be permitted to use and disclose information provided by the Contractor
under Paragraphs 1.1 and 1.2 for the purpose of informing any prospective Replacement
Contractor and/or Replacement Sub-contractor.

The Contractor warrants, for the benefit of the Authority, any Replacement Contractor, and any
Replacement Sub-contractor that all information provided pursuant to Paragraphs 1.1 and 1.2
shall be true and accurate in all material respects at the time of providing the information.

From the date of the earliest event referred to in Paragraph 1.1(a), 1.1(b) and 1.1(c), the
Contractor agrees, that it shall not, and agrees to procure that each Sub-contractor shall not,
assign any person to the provision of the Services who is not listed on the Contractor's
Provisional Contractor Personnel List and shall not without the approval of the Authority (not to
be unreasonably withheld or delayed):

(@) replace or re-deploy any Contractor Personnel listed on the Contractor Provisional
Contractor Personnel List other than where any replacement is of equivalent grade,
skills, experience and expertise and is employed on the same terms and conditions of
employment as the person he/she replaces;

(b) make, promise, propose or permit any material changes to the terms and conditions of

employment of the Contractor Personnel (including any payments connected with the
termination of employment);
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1.6

(c) increase the proportion of working time spent on the Services (or the relevant part of
the Services) by any of the Contractor Personnel save for fulfilling assignments and
projects previously scheduled and agreed;

(d) introduce any new contractual or customary practice concerning the making of any
lump sum payment on the termination of employment of any employees listed on the
Contractor's Provisional Contractor Personnel List;

(e) increase or reduce the total number of employees so engaged, or deploy any other
person to perform the Services (or the relevant part of the Services); or

® terminate or give notice to terminate the employment or contracts of any persons on
the Contractor's Provisional Contractor Personnel List save by due disciplinary process,

and shall promptly notify, and procure that each Sub-contractor shall promptly notify, the
Authority or, at the direction of the Authority, any Replacement Contractor and any
Replacement Sub-contractor of any notice to terminate employment given by the Contractor or
relevant Sub-contractor or received from any persons listed on the Contractor's Provisional
Contractor Personnel List regardless of when such notice takes effect.

During the Term, the Contractor shall provide, and shall procure that each Sub-contractor shall
provide, to the Authority any information the Authority may reasonably require relating to the
manner in which the Services are organised, which shall include:

€)) the numbers of employees engaged in providing the Services;
(b) the percentage of time spent by each employee engaged in providing the Services; and
(c) a description of the nature of the work undertaken by each employee by location.

The Contractor shall provide, and shall procure that each Sub-contractor shall provide, all
reasonable cooperation and assistance to the Authority, any Replacement Contractor and/or
any Replacement Sub-contractor to ensure the smooth transfer of the Transferring Contractor
Employees on the Service Transfer Date including providing sufficient information in advance
of the Service Transfer Date to ensure that all necessary payroll arrangements can be made to
enable the Transferring Contractor Employees to be paid as appropriate. Without prejudice to
the generality of the foregoing, within five (5) Working Days following the Service Transfer Date,
the Contractor shall provide, and shall procure that each Sub-contractor shall provide, to the
Authority or, at the direction of the Authority, to any Replacement Contractor and/or any
Replacement Sub-contractor (as appropriate), in respect of each person on the Contractor's
Final Contractor Personnel List who is a Transferring Contractor Employee:

(@) the most recent Month's copy pay slip data;
(b) details of cumulative pay for tax and pension purposes;
(c) details of cumulative tax paid;

(d) tax code;
(e) details of any voluntary deductions from pay; and

) bank/building society account details for payroll purposes.
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2.1

2.2

2.3

EMPLOYMENT REGULATIONS EXIT PROVISIONS

The Authority and the Contractor acknowledge that subsequent to the commencement of the
provision of the Services, the identity of the provider of the Services (or any part of the Services)
may change (whether as a result of termination of this Contract or otherwise) resulting in the
Services being undertaken by a Replacement Contractor and/or a Replacement Sub-
contractor. Such change in the identity of the supplier of such services may constitute a
Relevant Transfer to which the Employment Regulations and/or the Acquired Rights Directive
will apply. The Authority and the Contractor further agree that, as a result of the operation of
the Employment Regulations, where a Relevant Transfer occurs, the contracts of employment
between the Contractor and the Transferring Contractor Employees (except in relation to any
contract terms disapplied through operation of Regulation 10(2) of the Employment
Regulations) will have effect on and from the Service Transfer Date as if originally made
between the Replacement Contractor and/or a Replacement Sub-contractor (as the case may
be) and each such Transferring Contractor Employee.

The Contractor shall, and shall procure that each Sub-contractor shall, comply with all its
obligations in respect of the Transferring Contractor Employees arising under the Employment
Regulations in respect of the period up to (and including) the Service Transfer Date and shall
perform and discharge, and procure that each Sub-contractor shall perform and discharge, all
its obligations in respect of all the Transferring Contractor Employees arising in respect of the
period up to (and including) the Service Transfer Date (including the payment of all
remuneration, benefits, entitlements and outgoings, all wages, accrued but untaken holiday
pay, bonuses, commissions, payments of PAYE, national insurance contributions and pension
contributions which in any case are attributable in whole or in part to the period ending on (and
including) the Service Transfer Date) and any necessary apportionments in respect of any
periodic payments shall be made between: (i) the Contractor and/or the Sub-contractor (as
appropriate); and (ii) the Replacement Contractor and/or Replacement Sub-contractor.

Subject to Paragraph 2.4, the Contractor shall indemnify the Authority and/or the Replacement
Contractor and/or any Replacement Sub-contractor against any Employee Liabilities in respect
of any Transferring Contractor Employee (or, where applicable any employee representative
as defined in the Employment Regulations) arising from or as a result of:

(@) any act or omission of the Contractor or any Sub-contractor whether occurring before,
on or after the Service Transfer Date;

(b) the breach or non-observance by the Contractor or any Sub-contractor occurring on or
before the Service Transfer Date of:

0] any collective agreement applicable to the Transferring Contractor Employees;
and/or
(i) any other custom or practice with a trade union or staff association in respect

of any Transferring Contractor Employees which the Contractor or any Sub-
contractor is contractually bound to honour;

(c) any claim by any trade union or other body or person representing any Transferring
Contractor Employees arising from or connected with any failure by the Contractor or
a Sub-contractor to comply with any legal obligation to such trade union, body or person
arising on or before the Service Transfer Date;

(d) any proceeding, claim or demand by HMRC or other statutory authority in respect of

any financial obligation including, but not limited to, PAYE and primary and secondary
national insurance contributions:
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2.5

() in relation to any Transferring Contractor Employee, to the extent that the
proceeding, claim or demand by HMRC or other statutory authority relates to
financial obligations arising on and before the Service Transfer Date; and

(i) in relation to any employee who is not a Transferring Contractor Employee, and
in respect of whom it is later alleged or determined that the Employment
Regulations applied so as to transfer his/her employment from the Contractor
to the Authority and/or Replacement Contractor and/or any Replacement Sub-
contractor, to the extent that the proceeding, claim or demand by HMRC or
other statutory authority relates to financial obligations arising on or before the
Service Transfer Date;

(e) a failure of the Contractor or any Sub-contractor to discharge or procure the discharge
of all wages, salaries and all other benefits and all PAYE tax deductions and national
insurance contributions relating to the Transferring Contractor Employees in respect of
the period up to (and including) the Service Transfer Date);

) any claim made by or in respect of any person employed or formerly employed by the
Contractor or any Sub-contractor other than a Transferring Contractor Employee for
whom it is alleged the Authority and/or the Replacement Contractor and/or any
Replacement Sub-contractor may be liable by virtue of this Contract and/or the
Employment Regulations and/or the Acquired Rights Directive; and

(9) any claim made by or in respect of a Transferring Contractor Employee or any
appropriate employee representative (as defined in the Employment Regulations) of
any Transferring Contractor Employee relating to any act or omission of the Contractor
or any Sub-contractor in relation to its obligations under Regulation 13 of the
Employment Regulations, except to the extent that the liability arises from the failure by
the Authority and/or Replacement Contractor to comply with Regulation 13(4) of the
Employment Regulations.

The indemnities in Paragraph 2.3 shall not apply to the extent that the Employee Liabilities arise
or are attributable to an act or omission of the Replacement Contractor and/or any Replacement
Sub-contractor whether occurring or having its origin before, on or after the Service Transfer
Date, including any Employee Liabilities:

(@) arising out of the resignation of any Transferring Contractor Employee before the
Service Transfer Date on account of substantial detrimental changes to his/her working
conditions proposed by the Replacement Contractor and/or any Replacement Sub-
contractor to occur in the period on or after the Service Transfer Date); or

(b) arising from the Replacement Contractor's failure, and/or Replacement Sub-
contractor’s failure, to comply with its obligations under the Employment Regulations.

If any person who is not a Transferring Contractor Employee claims, or it is determined in
relation to any person who is not a Transferring Contractor Employee, that his/her contract of
employment has been transferred from the Contractor or any Sub-contractor to the
Replacement Contractor and/or Replacement Sub-contractor pursuant to the Employment
Regulations or the Acquired Rights Directive, then:

(@) the Authority shall procure that the Replacement Contractor shall, or any Replacement

Sub-contractor shall, within five (5) Working Days of becoming aware of that fact, give
notice in writing to the Contractor; and
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2.6

2.7

2.8

2.9

(b) the Contractor may offer (or may procure that a Sub-contractor may offer) employment
to such person within fifteen (15) Working Days of the notification by the Replacement
Contractor and/or any and/or Replacement Sub-contractor or take such other
reasonable steps as it considers appropriate to deal with the matter provided always
that such steps are in compliance with Law.

If such offer is accepted, or if the situation has otherwise been resolved by the Contractor or a
Sub-contractor, the Authority shall procure that the Replacement Contractor shall, or procure
that the Replacement Sub-contractor shall, immediately release or procure the release of the
person from his/her employment or alleged employment.

If after the fifteen (15) Working Day period specified in Paragraph 2.5(b) has elapsed:

@ no such offer of employment has been made;
(b) such offer has been made but not accepted; or
(c) the situation has not otherwise been resolved

the Authority shall advise the Replacement Contractor and/or Replacement Sub-contractor, as
appropriate that it may within five (5) Working Days give notice to terminate the employment or
alleged employment of such person.

Subject to the Replacement Contractor and/or Replacement Sub-contractor acting in
accordance with the provisions of Paragraphs 2.5 to 2.7, and in accordance with all applicable
proper employment procedures set out in applicable Law, the Contractor shall indemnify the
Replacement Contractor and/or Replacement Sub-contractor against all Employee Liabilities
arising out of the termination pursuant to the provisions of Paragraph 2.7 provided that the
Replacement Contractor takes, or shall procure that the Replacement Sub-contractor takes, all
reasonable steps to minimise any such Employee Liabilities.

The indemnity in Paragraph 2.8:
(a) shall not apply to:
0] any claim for:

(i) discrimination, including on the grounds of sex, race, disability, age,
gender reassignment, marriage or civil partnership, pregnancy and
maternity or sexual orientation, religion or belief; or

(i) equal pay or compensation for less favourable treatment of part-time
workers or fixed-term employees,

in any case in relation to any alleged act or omission of the Replacement
Contractor and/or Replacement Sub-contractor; or

(iv) any claim that the termination of employment was unfair because the
Replacement Contractor and/or Replacement Sub-contractor neglected to
follow a fair dismissal procedure; and

(b) shall apply only where the notification referred to in Paragraph 2.5(a) is made by the

Replacement Contractor and/or Replacement Sub-contractor to the Contractor within
six (6) Months of the Service Transfer Date.
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2.10

2.11

2.12

2.13

If any such person as is described in Paragraph 2.5 is neither re-employed by the Contractor
or any Sub-contractor nor dismissed by the Replacement Contractor and/or Replacement Sub-
contractor within the time scales set out in Paragraphs 2.5 to 2.7, such person shall be treated
as a Transferring Contractor Employee and the Replacement Contractor and/or Replacement
Sub-contractor shall comply with such obligations as may be imposed upon it under applicable
Law.

The Contractor shall comply, and shall procure that each Sub-contractor shall comply, with all
its obligations under the Employment Regulations and shall perform and discharge, and shall
procure that each Sub-contractor shall perform and discharge, all its obligations in respect of
the Transferring Contractor Employees before and on the Service Transfer Date (including the
payment of all remuneration, benefits, entittements and outgoings, all wages, accrued but
untaken holiday pay, bonuses, commissions, payments of PAYE, national insurance
contributions and pension contributions which in any case are attributable in whole or in part in
respect of the period up to (and including) the Service Transfer Date) and any necessary
apportionments in respect of any periodic payments shall be made between:

(@) the Contractor and/or any Sub-contractor; and
(b) the Replacement Contractor and/or the Replacement Sub-contractor.

The Contractor shall, and shall procure that each Sub-contractor shall, promptly provide to the
Authority and any Replacement Contractor and/or Replacement Sub-contractor, in writing such
information as is necessary to enable the Authority, the Replacement Contractor and/or
Replacement Sub-contractor to carry out their respective duties under Regulation 13 of the
Employment Regulations. The Authority shall procure that the Replacement Contractor and/or
Replacement Sub-contractor, shall promptly provide to the Contractor and each Sub-contractor
in writing such information as is necessary to enable the Contractor and each Sub-contractor
to carry out their respective duties under Regulation 13 of the Employment Regulations.

Subject to Paragraph 2.14, the Authority shall procure that the Replacement Contractor
indemnifies the Contractor on its own behalf and on behalf of any Replacement Sub-contractor
and its sub-contractors against any Employee Liabilities in respect of each Transferring
Contractor Employee (or, where applicable any employee representative (as defined in the
Employment Regulations) of any Transferring Contractor Employee) arising from or as a result
of:

(@) any act or omission of the Replacement Contractor and/or Replacement Sub-
contractor;
(b) the breach or non-observance by the Replacement Contractor and/or Replacement

Sub-contractor on or after the Service Transfer Date of:

() any collective agreement applicable to the Transferring Contractor Employees;
and/or
(i) any custom or practice in respect of any Transferring Contractor Employees

which the Replacement Contractor and/or Replacement Sub-contractor is
contractually bound to honour;

(c) any claim by any trade union or other body or person representing any Transferring
Contractor Employees arising from or connected with any failure by the Replacement
Contractor and/or Replacement Sub-contractor to comply with any legal obligation to
such trade union, body or person arising on or after the Relevant Transfer Date;
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2.14

(d)

()

(f)

©)

(h)

any proposal by the Replacement Contractor and/or Replacement Sub-contractor to
change the terms and conditions of employment or working conditions of any
Transferring Contractor Employees on or after their transfer to the Replacement
Contractor or Replacement Sub-contractor (as the case may be) on the Relevant
Transfer Date, or to change the terms and conditions of employment or working
conditions of any person who would have been a Transferring Contractor Employee but
for their resignation (or decision to treat their employment as terminated under
Regulation 4(9) of the Employment Regulations) before the Relevant Transfer Date as
a result of or for a reason connected to such proposed changes;

any statement communicated to or action undertaken by the Replacement Contractor
or Replacement Sub-contractor to, or in respect of, any Transferring Contractor
Employee on or before the Relevant Transfer Date regarding the Relevant Transfer
which has not been agreed in advance with the Contractor in writing;

any proceeding, claim or demand by HMRC or other statutory authority in respect of
any financial obligation including, but not limited to, PAYE and primary and secondary
national insurance contributions:

® in relation to any Transferring Contractor Employee, to the extent that the
proceeding, claim or demand by HMRC or other statutory authority relates to
financial obligations arising after the Service Transfer Date; and

(i) in relation to any employee who is not a Transferring Contractor Employee, and
in respect of whom it is later alleged or determined that the Employment
Regulations applied so as to transfer his/her employment from the Contractor
or Sub-contractor, to the Replacement Contractor or Replacement Sub-
contractor to the extent that the proceeding, claim or demand by HMRC or other
statutory authority relates to financial obligations arising after the Service
Transfer Date;

a failure of the Replacement Contractor or Replacement Sub-contractor to discharge
or procure the discharge of all wages, salaries and all other benefits and all PAYE tax
deductions and national insurance contributions relating to the Transferring Contractor
Employees in respect of the period from (and including) the Service Transfer Date; and

any claim made by or in respect of a Transferring Contractor Employee or any
appropriate employee representative (as defined in the Employment Regulations) of
any Transferring Contractor Employee relating to any act or omission of the
Replacement Contractor or Replacement Sub-contractor in relation to obligations under
Regulation 13 of the Employment Regulations.

The indemnities in Paragraph 2.13 shall not apply to the extent that the Employee Liabilities
arise or are attributable to an act or omission of the Contractor and/or any Sub-contractor (as
applicable) whether occurring or having its origin before, on or after the Relevant Transfer Date,
including any Employee Liabilities arising from the failure by the Contractor and/or any Sub-
contractor (as applicable) to comply with its obligations under the Employment Regulations.
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ANNEX: LIST OF NOTIFIED SUB-
CONTRACTORS

N/A
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Schedule 11 - Key Personnel

Key Role

Name of Key
Personnel

Responsibilities /
Authorities

Minimum period in Key Role

[Redacted in line with Section

[Redacted in line with Sect]

Day to day oversight
of the Contract from
the Authority

For Duration of the Contract

[Redacted in line with Section 40 o]

Day to day oversight
of the Contract from
the Authority

For Duration of the Contract

Day to day oversight
of the Contract from
The National Care
Forum

For Duration of the Contract
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Schedule 12 - Exit plan and service transfer
arrangements

1

2.1

2.2

3.1

DEFINITIONS

In this Schedule, the following definitions shall apply:

“Registers” means the registers and database referred to in
Paragraph 4.2.1 and Paragraph 4.2.2 of this Schedule
12;

“Transitional Assistance Notice” has the meaning set out in Paragraph 5.1 of this
Schedule 12;

“Transitional Period” has the meaning set out in Paragraph 5.1.3 of this
Schedule 12.

PURPOSE OF SCHEDULE

The Contractor is required to ensure the orderly transition of the Services from the Contractor
to the Authority or any Replacement Contractor in the event of any termination (including partial
termination) or expiry of this Contract. This Schedule sets out the principles of the exit and
service transition arrangements which are intended to achieve this and upon which the Exit
Plan shall be based.

For the avoidance of doubt the Contractor is responsible for the overall management of the exit
and Service transfer arrangements.

EXIT
The Exit Plan shall:

3.1.1 address each of the issues set out in this Schedule 12 to facilitate the transition of the
Services from the Contractor to the Replacement Contractor and/or the Authority and
shall ensure that there is no disruption in the supply of the Services and no deterioration
in the quality of delivery of the Services;

3.1.2 detail how the Services will transfer to the Replacement Contractor and/or the Authority
including details of the processes, documentation, data transfer, systems migration,
security and the segregation of the Authority's technology components from any
technology components run by the Contractor or any of its Sub-contractors (where
applicable);

3.1.3 specify the scope of the Transitional Assistance Services that may be required by the
Authority, any charges that would be payable for the provision of Transitional
Assistance Services and detail how such services would be provided (if required) during
the Termination Period;

3.1.4 provide a timetable and identify critical issues for carrying out the Transitional
Assistance Services; and
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4.1

4.2

4.3

4.4

4.5

5.1

3.1.5 set out the management structure to be put in place and employed during the
Termination Period.

OBLIGATIONS DURING THETERM

The Contractor and the Authority shall each appoint an exit manager and provide written
notification of such appointment to each other within six (6) Months after the Commencement
Date. The Contractor's exit manager shall be responsible for ensuring that the Contractor and
its employees, agents and Sub-contractors comply with this Schedule. The Contractor shall
ensure that its exit manager has the requisite authority to arrange and procure any resources
of the Contractor as are reasonably necessary to enable the Contractor to comply with this
Paragraph 4.1. The exit managers shall liaise with one another in relation to all issues relevant
to termination or expiry and all matters connected with this Schedule 12 and each Party's
compliance with it.

During the Term, the Contractor shall:
4.2.1 create and maintain a register of:
4.2.1.1 all assets, detailing their ownership status; and
4.2.1.2 all Sub-contracts and other agreements required to perform the Services;
4.2.2 create and maintain a database setting out the Contractor's technical infrastructure
through which the Services are delivered. Such database shall be capable of allowing
staff of the Replacement Contractor and/or the Authority to acquire sufficient technical
understanding of how the Contractor provides the Services to ensure the smooth

transition of the Services with the minimum of disruption; and

4.2.3 atall times keep the Registers up to date and shall maintain copies of any agreements
referred to in any Register.

The Parties shall agree the format of the Registers as part of the process of agreeing the first
Exit Plan.

At the same time as the Contractor submits a revised Exit Plan, it shall also submit to the
Authority up-to-date Registers.

On reasonable notice, the Contractor shall provide to the Authority and/or to its Replacement
Contractor (subject to the Replacement Contractor entering into reasonable written
confidentiality undertakings with the Contractor), such material and information as the Authority
shall reasonably require in order to facilitate the preparation by the Authority of any invitation to
tender and/or to facilitate any potential Replacement Contractor undertaking due diligence.

TRANSITIONAL ASSISTANCE SERVICES

The Authority shall be entitled to require the provision of Transitional Assistance Services by
sending the Contractor a notice to that effect (Transitional Assistance Notice) at any time
prior to termination or expiry. The Transitional Assistance Notice shall specify:

5.1.1 the date from which Transitional Assistance Services are required,

5.1.2 the nature and extent of the Transitional Assistance Services required; and

5.1.3 the period during which it is anticipated that Transitional Assistance Services will be

required (Transitional Period) (which shall continue no longer than [insert period]
after the date that the Contractor ceases to provide the Services or, in the event thata
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5.2

5.3

5.4

5.5

5.6

5.7

5.8

5.9

5.10

511

Termination Period is specified by the Authority, no longer than the end of the
Termination Period).

The Authority shall have an option to extend the Transitional Period beyond the period specified
in the Transitional Assistance Notice by written notice to the Contractor provided that such
extension shall not extend beyond [insert period] after the expiry of the period referred to in
Paragraph 5.1.3 of this Schedule 12.

The Authority shall have the right to terminate its requirement for Transitional Assistance
Services by serving not less than twenty (20) days' notice upon the Contractor to such effect.

The Transitional Assistance Services shall be provided in good faith and in accordance with
Good Industry Practice.

During the Transitional Period, the Contractor shall, in addition to providing the Services and
the Transitional Assistance Services, provide to the Authority any reasonable assistance
requested by the Authority to allow the Services to continue without interruption and to facilitate
the orderly transfer of the Services. The Contractor shall use all reasonable endeavours to
reallocate resources to provide these services without additional costs. However if this is not
possible, any additional reasonable costs incurred by the Contractor in this regard which are
not already in the scope of the Transitional Assistance Services or the Exit Plan shall be
provided on a time-and-materials basis in accordance with the applicable rates set out in
Schedule 6 and subject to agreement under the Change Control Process.

The Authority and the Contractor acknowledge that the transition of the Services to the
Replacement Contractor may be phased over a period of time so that certain identified Services
are transferred to the Replacement Contractor before others.

The Authority shall, at the Contractor's reasonable request, require the Replacement Contractor
and any agent or personnel of the Replacement Contractor, to enter into an appropriate
confidentiality undertaking with the Contractor.

The Contractor shall comply with all of its obligations contained in the Exit Plan.

From the date six (6) Months before expiry or from the service by either Party of any Termination
Notice (whichever is the earlier) and during any Termination Period, the Contractor shall not
terminate or vary in any material respect any Transferable Contract without the Authority's prior
written consent, such consent not to be unreasonably withheld or delayed.

The Contractor shall comply with all of its obligations regarding its personnel in accordance with
Clause 6 of Schedule 1 and Schedule 10.

Upon termination or expiry (as the case may be) or upon expiration of the Termination Period
or, provided that it does not have an adverse impact on the ability of the Contractor to provide
the Services or the Transitional Assistance Services at any time during the Termination Period
(as the Authority shall require):

5.11.1 the Contractor shall cease to use the Authority Data and, at the direction of the Authority

either:

5.11.1.1 provide the Authority or Replacement Contractor with a complete and
uncorrupted version of the Authority Data in electronic form (or such
other format as reasonably required by the Authority); or

5.11.1.2 destroy (including removal from any hard disk) or return (at the

Authority's option) all copies of the Authority Data not required to be
retained by the Contractor for statutory compliance purposes and
confirm in writing that such destruction has taken place;
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5.12

5.11.2

5.11.3

5114

5.11.5

the Contractor shall erase from any computers, storage devices and storage media that
are to be retained by the Contractor after the end of the Termination Period any
software containing the Intellectual Property Rights owned by the Authority;

the Contractor shall return to the Authority such of the following as are in the
Contractor's possession or control:

5.11.3.1 all materials created by the Contractor under this Contract, the
Intellectual Property Rights in which are owned by the Authority;

5.11.3.2 any other equipment which belongs to the Authority; and

5.11.3.3 any items that have been on-charged to the Authority, such as
consumables;

the Contractor shall vacate any Authority's Premises; and

each Party shall return to the other Party all Confidential Information of the other Party
and shall certify that it does not retain the other Party's Confidential Information.

The Transitional Assistance Services to be provided by the Contractor shall include (without
limitation) such of the following services as the Authority may specify:

5121

5.12.2

5.12.3

5124

5.12.5

5.12.6

providing assistance and expertise as necessary to examine all operational and
business processes (including all supporting documentation) in place and re-writing and
implementing processes and procedures such that they are appropriate for use by the
Authority or Replacement Contractor after the end of the Termination Period;

providing details of work volumes and staffing requirements over the preceding twelve
(12) Months;

analysing and providing information about capacity and performance requirements,
processor requirements and bandwidth requirements, and known planned
requirements for capacity growth;

transferring all training material and providing appropriate training to those Authority
and/or Replacement Contractor staff responsible for internal training in connection with
the provision of the Services;

providing for transfer to the Authority and/or the Replacement Contractor of all
knowledge reasonably required for the provision of the Services which may, as
appropriate, include information, records and documents; and

answering all reasonable questions from the Authority and/or the Replacement
Contractor regarding the Services.
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Schedule 13 - Processing, Personal Data and
Data Subjects

Processing Personal Data

No personal date will be processed or used to perform this contract.
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