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Contract for Drone Demonstration and Development Project – Clarification Q & A
	Clarification Question 06:
Is there scope to extend the response deadline, whilst still maintaining the delivery timescales?
	MCA Response:
We currently do not envisage a need to extend the current deadline, for responses to the ITT.

	Clarification Question 07:
The ITT paragraph 14 a refers to ‘the MCA’s Form of Tender’ , which should be included on the contracts finder advert. Can you clarify this?
	MCA Response:
Annex 5 of the ITT contains the MCA’s Form of Contract, which is the relevant document.

	Clarification Question 08:
The ITT table 1 on page 6/7 describes the timescale. Is it allowed to assume that the delivery date of October 2020 is not fixed?
	MCA Response:
The date for completion is supplied as guidance and can be subject to outside influences, however any proposal should state when the completed and agreed report will be provided to the Authority and should be as close to the timeline specified as practicable.  

	Clarification Question 09:
The ITT paragraph 32 ii refers to segregation of staff and security of information. Can you provide the relevant details related to this?
	MCA Response:
The document titled Conflict of Interest – Declaration, on the contracts finder webpage: https://www.contractsfinder.service.gov.uk/Notice/884f0f85-8a05-487a-a4c9-ab9336abb6f2 is the relevant document.

	Clarification Question 10:
Does the MCA require a minimum number of flights and/or flight hours to support the MCA use cases? Or can a supplier decide the minimum number in order to prove the concept of operations?
	MCA Response:
It is up to the supplier to evaluate and propose the flight hours / number of flights they will require in order to satisfy the all of the User Requirements




