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Standardised Contracting Terms  

GENERAL CONDITIONS 

1. General 

 
a) The defined terms in the Contract shall be as set out in Schedule 1. 

 
b) The Contractor shall comply with all applicable Legislation, whether specifically 

referenced in this Contract or not. 
 

c) The Contractor warrants and represents, that: 
 

(1) it has the full capacity and authority to enter into, and to exercise its rights and perform 
its obligations under, the Contract; 
 

(2) from the Effective Date of Contract and for so long as the Contract remains in force it 
shall give the Authority Notice of any litigation, arbitration (unless expressly prohibited 
from doing so in accordance with the terms of the arbitration), administrative or 
adjudication or mediation proceedings before any court, tribunal, arbitrator, 
administrator or adjudicator or mediator or relevant authority against itself or a 
Subcontractor which would adversely affect the Contractor's ability to perform its 
obligations under the Contract; 

 
(3) as at the Effective Date of Contract no proceedings or other steps have been taken 

and not discharged (nor, to the best of the knowledge of the Contractor, threatened) 
for its winding-up or dissolution or for the appointment of a receiver, administrative 
receiver, administrator, liquidator, trustee or similar officer in relation to any of its assets 
or revenues; 
 

(4) for so long as the Contract remains in force it shall give the Authority Notice of any 
proceedings or other steps that have been taken but not discharged (nor to the best of 
the knowledge of the Contractor, threatened) for its winding-up or dissolution or for the 
appointment of a receiver, administrator, liquidator, trustee or similar officer in relation 
to any of its assets or revenues. 

 
d) Unless the context otherwise requires: 

 

(1) The singular includes the plural and vice versa, and the masculine includes the feminine 
and vice versa. 

 
(2) The words "include", "includes", "including" and "included" are to be construed as if they 

were immediately followed by the words "without limitation", except where explicitly 
stated otherwise. 
 

(3) The expression "person" means any individual, firm, body corporate, unincorporated 
association or partnership, government, state or agency of a state or joint venture. 
 

(4) References to any statute, enactment, order, regulation, or other similar instrument shall 
be construed as a reference to the statute, enactment, order, regulation, or instrument 
as amended, supplemented, replaced or consolidated by any subsequent statute, 
enactment, order, regulation, or instrument. 
 

(5) The heading to any Contract provision shall not affect the interpretation of that provision. 
 

(6) Any decision, act or thing which the Authority is required or authorised to take or do 
under the Contract may be taken or done only by the person (or their nominated deputy) 
authorised in Schedule 3 (Contract Data Sheet) to take or do that decision, act, or thing 
on behalf of the Authority. 



 

 
(7) Unless excluded within the Conditions of the Contract or required by law, references to 

submission of documents in writing shall include electronic submission. 
 
 
 

2.  Duration of Contract 
 

a) This Contract comes into effect on the Effective Date of Contract and will expire 
automatically on the date identified in Schedule 3 (Contract Data Sheet) unless it is 
otherwise terminated in accordance with the provisions of the Contract, or otherwise 
lawfully terminated. 

 
3. Entire Agreement 

 
a) This Contract constitutes the entire agreement between the Parties relating to the subject 

matter of the Contract. The Contract supersedes, and neither Party has relied upon, any 
prior negotiations, representations and undertakings, whether written or oral, except that 
this condition shall not exclude liability in respect of any fraudulent misrepresentation. 

 
4. Governing Law 

 
a) Subject to clause 4.d, the Contract shall be considered as a contract made in England and 

subject to English Law. 
 

b) Subject to clause 4.d and 40 (Dispute Resolution) and without prejudice to the dispute 
resolution process set out therein, each Party submits and agrees to the exclusive 
jurisdiction of the Courts of England to resolve, and the laws of England to govern, any 
actions proceedings, controversy or claim of whatever nature arising out of or relating to 
the Contract or breach thereof. 
 
 

c) Subject to clause 4.d any dispute arising out of or in connection with the Contract shall be 
determined within the English jurisdiction and to the exclusion of all other jurisdictions save 
that other jurisdictions may apply solely for the purpose of giving effect to this condition 4 
and for the enforcement of any judgment, order or award given under English jurisdiction. 
 

d) If the Parties agree pursuant to the Contract that Scots Law should apply then the 
following 
amendments shall apply to the Contract: 

 
(1) Clause 4.a, 4.b and 4.c shall be amended to read: 

 
a. The Contract shall be considered as a contract made in Scotland and subject to 

Scots Law. 
 
b. Subject to condition 40 (Dispute Resolution) and without prejudice to the dispute 

resolution process set out therein, each Party submits and agrees to the exclusive 
jurisdiction of the Courts of Scotland to resolve, and the laws of Scotland to govern, 
any actions, proceedings, controversy or claim of whatever nature arising out of or 
relating to the Contract or breach thereof. 

 
c. Any dispute arising out of or in connection with the Contract shall be determined 

within the Scottish jurisdiction and to the exclusion of all other jurisdictions save that 
other jurisdictions may apply solely for the purpose of giving effect to this condition 4 
and for the enforcement of any judgment, order or award given under Scottish 
jurisdiction. 

 

d. Clause 40.b shall be amended to read: 



 

 

"In the event that the dispute or claim is not resolved pursuant to clause 40.a the 
dispute shall be referred to arbitration. Unless otherwise agreed in writing by the 
Parties, the arbitration and this clause 40.b shall be governed by the Arbitration 
(Scotland) Act 2010. The seat of the arbitration shall be Scotland. For the avoidance 
of doubt, for the purpose of arbitration the tribunal shall have the power to make 
provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules, as set out 
in Schedule 1 to the Arbitration (Scotland) Act 2010." 

e. Each Party warrants to each other that entry into the Contract does not, and the 
performance of the Contract will not, in any way violate or conflict with any provision 
of law, statute, rule, regulation, judgement, writ, injunction, decree or order applicable 
to it. Each Party also warrants that the Contract does not conflict with or result in a 
breach or termination of any provision of, or constitute a default under, any mortgage, 
contract or other liability, charge or encumbrance upon any of its properties or other 
assets. 

 
f. Each Party agrees with each other Party that the provisions of this condition 4 shall 

survive any termination of the Contract for any reason whatsoever and shall remain 
fully enforceable as between the Parties notwithstanding such a termination. 

 
g. Where the Contractor's place of business is not in England or Wales (or Scotland 

where the Parties agree pursuant to this Contract that Scots Law should apply), the 
Contractor irrevocably appoints the solicitors or other persons in England and Wales 
(or Scotland where the Parties agree pursuant to the Contract that Scots Law should 
apply) detailed in Schedule 3 (Contract Data Sheet) as its agents to accept on its 
behalf service of all process and other documents of whatever description to be 
served on the Contractor in connection with any litigation or arbitration within the 
English jurisdiction (or Scottish jurisdiction where the Parties agree pursuant to this 
Contract that Scots Law should apply) arising out of or relating to the Contract or 
any issue connected therewith. 

 
5. Precedence 
 

a) If there is any inconsistency between the different provisions of the Contract the 
inconsistency shall be resolved according to the following descending order of precedence: 

 
(1) Conditions 1 - 44 (and 45 - 47, if included in this Contract) of the Conditions of the 

Contract shall be given equal precedence with Schedule 1 (Definitions of Contract) and 
Schedule 3 (Contract Data Sheet); 
 

(2) Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure); 
 

(3) the remaining Schedules; and 
 

(4) any other documents expressly referred to in the Contract. 
 

b) If either Party becomes aware of any inconsistency within or between the documents 
referred to in clause 5.a such Party shall notify the other Party forthwith and the Parties will 
seek to resolve that inconsistency on the basis of the order of precedence set out in clause 
5.a. Where the Parties fail to reach agreement, and if either Party considers the 
inconsistency to be material to its rights and obligations under the Contract, then the matter 
will be referred to the dispute resolution procedure in accordance with condition 40 (Dispute 
Resolution). 
 

6. Amendments to Contract 

a) Except as provided in condition 31 all amendments to this Contract shall be serially 
numbered, in writing, issued only by the Authority's Representative (Commercial), and 
agreed by both Parties. 



 

 
b) Where the Authority or the Contractor wishes to introduce a change which is not minor or 

which is likely to involve a change to the Contract Price, the provisions of Schedule 4 
(Contract Change Control Procedure) shall apply. The Contractor shall not carry out any 
work until any necessary change to the Contract Price has been agreed and a written 
amendment in accordance with clause 6.a above has been issued. 

 
7. Variations to Specification 
 

a) The Authority's Representative may, by Notice (following consultation with the Contractor 
as necessary), alter the Specification as from a date agreed by both Parties and to the 
extent specified by the Authority, provided that any such variations shall be limited to the 
extent that they do not alter the fit, form, function or characteristics of the Contractor 
Deliverables to be supplied under the Contract. The Contractor shall ensure that the 
Contractor Deliverables take account of any such variations. Such variations shall not 
require formal amendment of the Contract in accordance with the process set out in 
condition 6 (Amendments to Contract) and shall be implemented upon receipt, or at the 
date specified in the Authority's Notice, unless otherwise specified. 

 
b) Any variations that cause a change to:  

 
(1) fit, form, function or characteristics of the Contractor Deliverables; 

(2) the cost; 
(3) Delivery Dates; 
(4) the period required for the production or completion; or 
(5) other work caused by the alteration, 

 
shall be the subject to condition 6 (Amendments to Contract). Each amendment under 
condition 6 shall be classed as a formal change. 

8. Authority Representatives 

 
a) Any reference to the Authority in respect of: 

 

(1) the giving of consent; 

 
(2) the delivering of any Notices; or 

 
(3) the doing of any other thing that may reasonably be undertaken by an individual acting 

on behalf of the Authority, shall be deemed to be references to the Authority's 
Representatives in accordance with this condition 8. 

 

b) The Authority's Representatives detailed in Schedule 3 (Contract Data Sheet) (or their 
nominated deputy) shall have full authority to act on behalf of the Authority for all purposes 
of the Contract. Unless notified in writing before such act or instruction, the Contractor shall 
be entitled to treat any act of the Authority's Representatives which is authorised by the 
Contract as being expressly authorised by the Authority and the Contractor shall not be 
required to determine whether authority has in fact been given. 

 
c) In the event of any change to the identity of the Authority's Representatives, the Authority 

shall provide written confirmation to the Contractor, and shall update Schedule 3 (Contract 
Data Sheet) in accordance with condition 6 (Amendments to Contract). 

 
9. Severability 

 
a) If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent 

then: 
 



 

(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no 
effect and shall be deemed not to be included in the Contract but without invalidating 
any of the remaining provisions of the Contract; and 

 
(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or 

unenforceable provision by a valid, legal and enforceable substitute provision the effect 
of which is as close as possible to the intended effect of the invalid, illegal or 
unenforceable provision. 

 

10. Waiver 
 

a) No act or omission of either Party shall by itself amount to a waiver of any right or remedy 
unless expressly stated by that Party in writing. In particular, no reasonable delay in 
exercising any right or remedy shall by itself constitute a waiver of that right or remedy. 
 

b) No waiver in respect of any right or remedy shall operate as a waiver in respect of any other 
right or remedy. 

 

11. Assignment of Contract 

 

a) Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior 
written consent of the other Party. 

 
12. Third Party Rights 

 
a) Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to 

any person who is not a Party to the Contract to enforce any term of the Contract in its 
own right and the Parties to the Contract declare that they have no intention to grant any 
such right. 
 

13. Transparency 

 
a) Subject to clause 13.b but notwithstanding condition 14 (Disclosure of Information), the 

Contractor understands that the Authority may publish the Transparency Information to 
the general public. The Contractor shall assist and cooperate with the Authority to enable 
the Authority to publish the Transparency Information. 

 

b) Before publishing the Transparency Information to the general public in accordance with 

clause 13.a, the Authority shall redact any Information that would be exempt from disclosure 

if it was the subject of a request for Information under the Freedom of Information Act 2000 

or the Environmental Information Regulations 2004, and any Information which has been 

acknowledged by the Authority at Schedule 5 – Contractor's Commercially Sensitive 

Information. 

 
c) The Authority may consult with the Contractor before redacting any Information from the 

Transparency Information in accordance with clause 13.b. The Contractor acknowledges 
and accepts that its representations on redactions during consultation may not be 
determinative and that the decision whether to redact Information is a matter in which the 
Authority shall exercise its own discretion, subject always to the provisions of the Freedom 
of Information Act 2000 or the Environmental Information Regulations 2004. 
 

d) For the avoidance of doubt, nothing in this condition 13 shall affect the Contractor's rights at 
law. 

 

14. Disclosure of Information 
 



 

a) Subject to clauses 14.d, 14.e, 14.h and condition 13 each Party: 
 

(1) shall treat in confidence all Information it receives from the other; 
 

(2) shall not disclose any of that Information to any third party without the prior written 
consent of the other Party, which consent shall not unreasonably be withheld, except 
that the Contractor may disclose Information in confidence, without prior consent, to 
such persons and to such extent as may be necessary for the performance of the 
Contract; 

 
(3) shall not use any of that Information otherwise than for the purpose of the Contract; and 

 
(4) shall not copy any of that Information except to the extent necessary for the purpose of 

exercising its rights of use and disclosure under the Contract. 
 

b) The Contractor shall take all reasonable precautions necessary to ensure that all 
Information disclosed to the Contractor by or on behalf of the Authority under or in 
connection with the Contract: 
 

(1) is disclosed to its employees and Subcontractors, only to the extent necessary for the 
performance of the Contract; and 

(2) is treated in confidence by them and not disclosed except with the prior written consent 
of the Authority or used otherwise than for the purpose of performing work or having 
work performed for the Authority under the Contract or any subcontract. 

 
c) The Contractor shall ensure that its employees are aware of the Contractor's 

arrangements for discharging the obligations at clauses 14.a and 14.b before receiving 
Information and shall take such steps as may be reasonably practical to enforce such 
arrangements.  
 

d) Clauses 14.a and 14.b shall not apply to any Information to the extent that either Party:  
 

(1) exercises rights of use or disclosure granted otherwise than in consequence of, or 
under, the Contract; 
 

(2) has the right to use or disclose the Information in accordance with other Conditions of 
the Contract; or 

 
(3) can show: 

 
(a) that the Information was or has become published or publicly available for use 

otherwise than in breach of any provision of the Contract or any other agreement 
between the Parties; 
 

(b) that the Information was already known to it (without restrictions on disclosure or 
use) prior to receiving the Information under or in connection with the Contract; 

 
(c) that the Information was received without restriction on further disclosure from a 

third party which lawfully acquired the Information without any restriction on 
disclosure; or 

 
(d) from its records that the same Information was derived independently of that  

received under or in connection with the Contract; 

 

provided that the relationship to any other Information is not revealed. 

 

e) Neither Party shall be in breach of this condition where it can show that any disclosure of 
Information was made solely and to the extent necessary to comply with a statutory, 
judicial or parliamentary obligation. Where such a disclosure is made, the Party making 
the disclosure shall ensure that the recipient of the Information is made aware of and 



 

asked to respect its confidentiality. Such disclosure shall in no way diminish the 
obligations of the Parties under this condition. 

 
f) The Authority may disclose the Information: 

 

(1) on a confidential basis to any Central Government Body for any proper purpose of the 
Authority or of the relevant Central Government Body, which shall include: disclosure 
to the Cabinet Office and/or HM Treasury for the purpose of ensuring effective cross-
Government procurement processes, including value for money and related purposes; 

 
(2) to Parliament and Parliamentary Committees or if required by any Parliamentary 

reporting requirement; 
 

(3) to the extent that the Authority (acting reasonably) deems disclosure necessary or 
appropriate in the course of carrying out its public functions; 

 
(4) on a confidential basis to a professional adviser, consultant or other person engaged 

by any of the entities defined in Schedule 1 (including benchmarking organisations) 
for any purpose relating to or connected with this Contract; 

 
(5) on a confidential basis for the purpose of the exercise of its rights under the Contract; or 

 

(6) on a confidential basis to a proposed body in connection with any assignment, 
novation or disposal of any of its rights, obligations or liabilities under the Contract; 
and for the purposes of the foregoing, references to disclosure on a confidential 
basis shall mean disclosure subject to a confidentiality agreement or arrangement 
containing terms no less stringent than those placed on the Authority under this 
condition. 

 

g) Before sharing any Information in accordance with clause 14.f, the Authority may redact 
the Information. Any decision to redact Information made by the Authority shall be final.  

 
h) The Authority shall not be in breach of the Contract where disclosure of Information is 

made solely and to the extent necessary to comply with the Freedom of Information Act 
2000 (the "Act") or the Environmental Information Regulations 2004 (the "Regulations"). 
To the extent permitted by the time for compliance under the Act or the Regulations, 
the Authority shall consult the Contractor where the Authority is considering the 
disclosure of Information under the Act or the Regulations and, in any event, shall 
provide prior notification to the Contractor of any decision to disclose the Information. 
The Contractor acknowledges and accepts that its representations on disclosure 
during consultation may not be determinative and that the decision whether to 
disclose Information in order to comply with the Act or the Regulations is a matter in 
which the Authority shall exercise its own discretion, subject always to the provisions 
of the Act or the Regulations. 
 

i) Nothing in this condition shall affect the Parties' obligations of confidentiality where 
Information is disclosed orally in confidence. 

 

15. Publicity and Communications with the Media 

 

a) The Contractor shall not and shall ensure that any employee or Subcontractor shall not 
communicate with representatives of the press, television, radio or other media on any 
matter concerning the Contract unless the Authority has given its prior written consent. 

 
16. Change of Control of Contractor 

 
a) The Contractor shall notify the Representative of the Authority at the address given in 

clause 16.b, as soon as practicable, in writing of any intended, planned or actual change in 



 

control of the Contractor. The Contractor shall not be required to submit any notice which 
is unlawful or is in breach of either any pre-existing non-disclosure agreement or any 
regulations governing the conduct of the Contractor in the UK or other jurisdictions where 
the Contractor may be subject to legal sanction arising from issuing such a notice.  
 

b) Each notice of change of control shall be taken to apply to all contracts with the 
Authority. 
Notices shall be submitted to: 

 

Mergers & Acquisitions Section 

Strategic Supplier Management Team 

Spruce 3b # 1301 

MOD Abbey Wood, 

Bristol, BS34 8JH 

 

The Representative of the Authority shall consider the notice of change of control and 
advise the Contractor in writing of any concerns the Authority may have. Such concerns 
may include but are not limited to potential threats to national security, the ability of the 
Authority to comply with its statutory obligations or matters covered by the declarations 
made by the Contractor prior to Contract Award. 

 

c) The Authority may terminate the Contract by giving written notice to the Contractor within 
six months of the Authority being notified in accordance with clause 16.a. The Authority 
shall act reasonably in exercising its right of termination under this condition.  

 
d) If the Authority exercises its right to terminate in accordance with clause 16.c the Contractor 

shall be entitled to request the Authority to consider making a payment representing any 
commitments, liabilities or expenditure incurred by the Contractor in connection with the 
Contract up to the point of termination. Such commitments, liabilities or expenditure shall be 
reasonably and properly chargeable by the Contractor, and shall otherwise represent an 
unavoidable loss by the Contractor by reason of the termination of the Contract. Any 
payment under this clause 16.d must be fully supported by documentary evidence. The 
decision whether to make such a payment shall be at the Authority's sole discretion.  

 
e) Notification by the Contractor of any intended, planned or actual change of control shall not 

prejudice the existing rights of the Authority or the Contractor under the Contract nor create 
or imply any rights of either the Contractor or the Authority additional to the Authority's rights 
set out in this condition. 

 
17. Environmental Requirements 

 
a) The Contractor shall in all its operations to perform the Contract, adopt a sound proactive 

environmental approach that identifies, considers, and where possible, mitigates the 
environmental impacts of its supply chain. The Contractor shall provide evidence of so 
doing to the Authority on demand. 

 
18. Contractor's Records 
 

a) The Contractor and its sub-contractors shall maintain all records specified in and 
connected with the Contract (expressly or otherwise) and make them available to the 
Authority when requested on reasonable notice.  

 
b) The Contractor and its sub-contractors shall also permit access to relevant records that 

relate to the contractual obligations to supply goods or services under the Contract, held 
by or controlled by them and reasonably required by the Comptroller and Auditor General, 



 

their staff and any appointed representative of the National Audit Office, and provide such 
explanations and information as reasonably necessary for the following purposes:  

 
(1) to enable the National Audit Office to carry out the Authority's statutory audits and to 

examine and/or certify the Authority's annual and interim report and accounts; and 

(2) to enable the National Audit Office to carry out an examination pursuant to Part II of the 
National Audit Act 1983 of the economy, efficiency and effectiveness with which the 
Authority has used its resources. 

 
c) With regard to the records made available to the Authority under clause 1 of this Condition, 

and subject to the provisions of SC2 conditions of contract clause 14, the Contractor shall 
permit records to be examined and if necessary copied, by the Authority, or Representative 
of the Authority, as the Authority may require. 

 
d) Unless the Contract specifies otherwise the records referred to in this Condition shall be 

retained for a period of at least 6 years from: 
 

(1) the end of the Contract term; 
 

(2) termination of the Contract; or 
 

(3) the final payment  
 
whichever occurs latest. 
 

19. Notices 
 

a) A Notice served under the Contract shall be:  
 

(1) in writing in the English Language; 
 
(2) authenticated by signature or such other method as may be agreed between the 

Parties; 
 
(3) sent for the attention of the other Party's Representative, and to the address set out in 

Schedule 3 (Contract Data Sheet); 
 
(4) marked with the number of the Contract; and 
 
(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in 

Schedule 3 (Contract Data Sheet), by electronic mail.  
 

b) Notices shall be deemed to have been received: 
 

(1) if delivered by hand, on the day of delivery if it is a Business Day in the place of receipt, 
and otherwise on the first Business Day in the place of receipt following the day of 
delivery; 
 

(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the 
case of airmail) after the day of posting; 

 

(3) if sent by facsimile or electronic means: 

 
(a) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient's time) 

on completion of receipt by the sender of verification of the transmission from the 
receiving instrument; or 

(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient's time) 
following the completion of receipt by the sender of verification of transmission from 
the receiving instrument. 

 



 

20. Progress Monitoring, Meetings and Reports 

 
a) The Contractor shall attend progress meetings at the frequency or times (if any) specified 

in Schedule 3 (Contract Data Sheet) and shall ensure that its Contractor's Representatives 
are suitably qualified to attend such meetings.  

 
b) The Contractor shall submit progress reports to the Authority's Representatives at the times 

and in the format (if any) specified in Schedule 3 (Contract Data Sheet). The reports shall 
detail as a minimum: 

 
(1) performance/Delivery of the Contractor Deliverables; 

 
(2) risks and opportunities; 

 
(3) any other information specified in Schedule 3 (Contract Data Sheet); and 

 

(4) any other information reasonably requested by the Authority. 
 

SUPPLY OF CONTRACTOR DELIVERABLES 
 

21. Supply of Contractor Deliverables and Quality Assurance 
 

a) The Contractor shall provide the Contractor Deliverables to the Authority, in accordance 
with the Schedule of Requirements and the Specification, and shall allocate sufficient 
resource to the provision of the Contractor Deliverables to enable it to comply with this 
obligation. 
 

b) The Contractor shall: 
 

(1) comply with any applicable quality assurance requirements specified in Schedule 3 
(Contract Data Sheet) in providing the Contractor Deliverables; and 

(2) discharge its obligations under the Contract with all due skill, care, diligence and 
operating practice by appropriately experienced, qualified and trained personnel. 

 
c) The provisions of clause 21.b. shall survive any performance, acceptance or payment 

pursuant to the Contract and shall extend to any remedial services provided by the 
Contractor. 

 
d) The Contractor shall: 

 
(1) observe, and ensure that the Contractor's Team observe, all health and safety rules and 

regulations and any other security requirements that apply at any of the Authority's 
premises; 

(2) notify the Authority as soon as it becomes aware of any health and safety hazards or 
issues which arise in relation to the Contractor Deliverables; and 

(3) before the date on which the Contractor Deliverables are to start, obtain, and at all times 
maintain, all necessary licences and consents in relation to the Contractor Deliverables. 

 
22. Marking of Contractor Deliverables 

 
a) Each Contractor Deliverable shall be marked in accordance with the requirements specified 

in Schedule 3 (Contract Data Sheet), if no such requirement is specified, the Contractor 
shall mark each Contractor Deliverable clearly and indelibly in accordance with the 
requirements of the relevant DEF-STAN 05-132 as specified in the contract or specification. 
In the absence of such requirements, the Contractor Deliverables shall be marked with the 
MOD stock reference, NATO Stock Number (NSN) or alternative reference number 
specified in Schedule 2 (Schedule of Requirements). 

 
b) Any marking method used shall not have a detrimental effect on the strength, serviceability 

or corrosion resistance of the Contractor Deliverables. 



 

 
c) The marking shall include any serial numbers allocated to the Contractor Deliverable. 
 
d) Where because of its size or nature it is not possible to mark a Contractor Deliverable with 

the required particulars, the required information should be included on the package or 
carton in which the Contractor Deliverable is packed, in accordance with condition 23 
(Packaging and Labelling (excluding Contractor Deliverables containing Munitions)). 

 
23. Packaging and Labelling (excluding Contractor Deliverables containing Munitions) 

 
a) Packaging responsibilities are as follows: 

 
(1) The Contractor shall be responsible for providing Packaging which fully complies with 

the requirements of the Contract. 
 

(2) The Authority shall indicate in the Contract the standard or level of Packaging required 
for each Contractor Deliverable, including the PPQ. If a standard or level of Packaging 
(including the PPQ) is not indicated in the Contract, the Contractor shall request such 
instructions from the Authority before proceeding further. 
 

(3) The Contractor shall ensure all relevant information necessary for the effective 
performance of the Contract is made available to all subcontractors. 
 

(4) Where the Contractor or any of their subcontractors have concerns relating to the 
appropriateness of the Packaging design and or MPL prior to manufacture or supply of 
the Contractor Deliverables they shall use DEFFORM 129B to feedback these concerns 
to the Contractor or Authority, as appropriate. 

 
b) The Contractor shall supply Commercial Packaging meeting the standards and 

requirements of Def Stan 81-041 (Part 1). In addition the following requirements apply: 
 

(1) The Contractor shall provide Packaging which: 
 

(a) will ensure that each Contractor Deliverable may be transported and 
delivered to the consignee named in the Contract in an undamaged 
and serviceable condition; and 

(b) is labelled to enable the contents to be identified without need to 
breach the package; and 

(c) is compliant with statutory requirements and this Condition. 
 

(2) The Packaging used by the Contractor to supply identical or similar Contractor 
Deliverables to commercial customers or to the general public (i.e. point of sale 
packaging) will be acceptable, provided that it complies with the following criteria: 

 
(a) reference in the Contract to a PPQ means the quantity of a Contractor 

Deliverable to be contained in an individual package, which has been 
selected as being the most suitable for issue(s) to the ultimate user; 

(b) Robust Contractor Deliverables, which by their nature require minimal 
or no packaging for commercial deliveries, shall be regarded as "PPQ 
packages" and shall be marked in accordance with Clauses 23.i to 23.l. 
References to "PPQ packages" in subsequent text shall be taken to 
include Robust Contractor Deliverables; and 

(c) for ease of handling, transportation and delivery, packages which 
contain identical Contractor Deliverables may be bulked and 
overpacked, in accordance with clauses 23.i to 23.k. 

 
c) The Contractor shall ascertain whether the Contractor Deliverables being supplied are, 

or contain, Dangerous Goods, and shall supply the Dangerous Goods in accordance 
with: 

 



 

(1) The Health and Safety At Work Act 1974 (as amended); 
 
(2) The Classification Hazard Information and Packaging for Supply Regulations (CHIP4) 

2009 (as amended); 
 
(3) The REACH Regulations 2007 (as amended); and 
 
(4) The Classification, Labelling and Packaging Regulations (CLP) 2009 (as amended). 

 

d) The Contractor shall package the Dangerous Goods as limited quantities, excepted 
quantities or similar derogations, for UK or worldwide shipment by all modes of transport 
in accordance with the regulations relating to the Dangerous Goods and: 

 

(1) The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and 

 
(2) The Air Navigation Order. 

 
e) As soon as possible, and in any event no later than one month before delivery is due, the 

Contractor shall provide a Safety Data Sheet in respect of each Dangerous Good in 
accordance with the REACH Regulations 2007 (as amended) and the Health and Safety 
At Work Act 1974 (as amended) and in accordance with condition 24 (Supply of 
Hazardous Materials or Substances in Contractor Deliverables). 

 
f) The Contractor shall comply with the requirements for the design of MLP which include 

clauses 23.f and 23.g as follows: 
 

(1) Where there is a requirement to design UK or NATO MLP, the work shall be 
undertaken by an MPAS registered organisation, or one that although non-registered 
is able to demonstrate to the Authority that its quality systems and military package 
design expertise are of an equivalent standard. 

 
(a) The MPAS certification (for individual designers) and registration (for 
organisations) 

scheme details are available from: 
 

DES SEOC SCP-SptEng-Pkg 

MOD Abbey Wood 

Bristol, BS34 8JH 

Tel. +44(0)30679-35353 

DESSEOCSCP-SptEng-PKg@mod.uk  

 

(b) The MPAS Documentation is also available on the DStan website. 

 
(2) MLP shall be designed to comply with the relevant requirements of Def Stan 81-041, 

and be capable of meeting the appropriate test requirements of Def Stan 81-041 (Part 
3). Packaging designs shall be prepared on a SPIS, in accordance with Def Stan 81-
041 (Part 4). 
 

(3) The Contractor shall ensure a search of the SPIS index (the 'SPIN') is carried out to 
establish the SPIS status of each requirement (using DEFFORM 129a 'Application for 
Packaging Designs or their Status'). 

 
(4) New designs shall not be made where there is an existing usable SPIS, or one that 

may be easily modified. 
 

(5) Where there is a usable SFS, it shall be used in place of a SPIS design unless 
otherwise stated by the Contract. When an SFS is used or replaces a SPIS design, 
the Contractor shall upload this information on to SPIN in Adobe PDF. 

mailto:DESSEOCSCP-SptEng-PKg@mod.uk


 

 
(6) All SPIS, new or modified (and associated documentation), shall, on completion, be 

uploaded by the Contractor on to SPIN. The format shall be Adobe PDF. 
 

(7) Where it is necessary to use an existing SPIS design, the Contractor shall ensure the 
Packaging manufacturer is a registered organisation in accordance with clause 23.f(1) 
above, or if un-registered, is compliant with MPAS ANNEX A Supplement (Code) M. 
The Contractor shall ensure, as far as possible, that the SPIS is up to date. 

 
(8) The documents supplied under clause 23.f(6) shall be considered as a contract data 

requirement and be subject to the terms of DEFCON 15 and DEFCON 21. 
 

f) Unless otherwise stated in the Contract, one of the following procedures for the 
production of new or modified SPIS designs shall be applied: 

 
(1) If the Contractor or their subcontractor is the PDA they shall: 

 
(a) On receipt of instructions received from the Authority's representative nominated 

in Box 2 of DEFFORM 111 at Annex A to Schedule 3 (Contract Data Sheet), 
prepare the required package design in accordance with clause 23.f. 
 

(b) Where the Contractor or their subcontractor is registered they shall, on 
completion of any design work, provide the Authority with the following 
documents electronically: 

 
i. a list of all SPIS which have been prepared or revised against the Contract; 

and 

ii. a copy of all new / revised SPIS, complete with all continuation sheets and 
associated drawings, where applicable, to be uploaded onto SPIN. 

(c) Where the PDA is not a registered organisation, then they shall obtain approval for 
their design from a registered organisation before proceeding, then follow clause 
23.g(1)(b). 

 
(2) Where the Contractor or their subcontractor is not the PDA and is un-registered, they 

shall not produce, modify, or update SPIS designs. They shall obtain current SPIS 
design(s) from the Authority or a registered organisation before proceeding with 
manufacture of Packaging. To allow designs to be provided in ample time, they should 
apply for SPIS designs as soon as practicable.  

 

(3) Where the Contractor or their subcontractor is un-registered and has been given 
authority to produce, modify, and update SPIS designs by the Contract, he shall obtain 
approval for their design from a registered organisation using DEFFORM 129a before 
proceeding, then follow clause 23.g(1)(b). 

 
(4) Where the Contractor or their subcontractor is not a PDA but is registered, he shall 

follow clauses 23.g(1)(a) and 23.g(1)(b).  

 

g) If special jigs, tooling etc., are required for the production of MLP, the Contractor shall 
obtain written approval from the Commercial Officer before providing them. Any approval 
given will be subject to the terms of DEFCON 23 (SC2) or equivalent condition, as 
appropriate.  

 

h) In addition to any marking required by international or national legislation or regulations, 
the following package labelling and marking requirements apply:  

 
(1) If the Contract specifies UK or NATO MPL, labelling and marking of the packages shall 

be in accordance with Def Stan 81-041 (Part 6) and this Condition as follows: 



 

 
(a) Labels giving the mass of the package, in kilograms, shall be placed such that they 

may be clearly seen when the items are stacked during storage.  
 

(b) Each consignment package shall be marked with details as follows: 
 

I. name and address of consignor; 
 

II. name and address of consignee (as stated in the Contract or order); 
 

III. destination where it differs from the consignee's address, normally either: (i). 
delivery destination / address; or 

 
IV. transit destination, where delivery address is a point for aggregation / 

disaggregation and / or onward shipment elsewhere, e.g. railway station, where 
that mode of transport is used; 

 
V. the unique order identifiers and the CP&F Delivery Label / Form which shall be 

prepared in accordance with DEFFORM 129J. 
 

c) If aggregated packages are used, their consignment marking and identification 
requirements are stated at clause 23.l. 
 

(2) If the Contract specifies Commercial Packaging, an external surface of each PPQ 
package and each consignment package, if it contains identical PPQ packages, shall 
be marked, using details of the Contractor Deliverables as shown in the Contract 
schedule, to state the following: 

 
(a) description of the Contractor Deliverable; 
 
(b) the full thirteen digit NATO Stock Number (NSN); 
 
(c) the PPQ; 
 
(d) maker's part / catalogue, serial and / or batch number, as appropriate; 
 

(e) the Contract and order number when applicable; 

 
(f) the words "Trade Package" in bold lettering, marked in BLUE in respect of trade 

packages, and BLACK in respect of export trade packages; 
 
(g) shelf life of item where applicable; 
 
(h) for rubber items or items containing rubber, the quarter and year of vulcanisation 

or manufacture of the rubber product or component (marked in accordance with 
Def Stan 81-041); 

 
(i) any statutory hazard markings and any handling markings, including the mass of 

any package which exceeds 3kg gross; and 
 
(j) any additional markings specified in the Contract.  

 
i) Bar code marking shall be applied to the external surface of each consignment package 

and to  
each PPQ package contained therein. The default symbology shall be as specified in Def 
Stan 81-041 (Part 6). As a minimum the following information shall be marked on 
packages:  

 
(1) the full 13-digit NSN; 



 

 
(2) denomination of quantity (D of Q); 
 
(3) actual quantity (quantity in package); 
 
(4) manufacturer's serial number and / or batch number, if one has been allocated; and 
 
(5) the CP&F-generated unique order identifier.  

 

j) Requirements for positioning bar codes in relation to related text, as well as positioning on 
package etc., are defined in Def Stan 81-041 (Part 6). If size of the bar code does not 
allow a label to be directly attached, then a tag may be used. Any difficulties over size or 
positioning of barcode markings shall initially be referred to the organisation nominated in 
Box 3 of DEFFORM 111 at Annex A to Schedule 3 (Contract Data Sheet). 

 
k) The requirements for the consignment of aggregated packages are as follows:  

 
(1) With the exception of packages containing Dangerous Goods, over-packing for 

delivery to the consignee shown in the Contract may be used by the consignor to 
aggregate a number of packages to different Packaging levels, provided that the 
package contains Contractor Deliverables of only one NSN or class group. Over-
packing shall be in the cheapest commercial form consistent with ease of handling 
and protection of over-packed items. 
 

(2) Two adjacent sides of the outer container shall be clearly marked to show the following: 
 

(a) class group number; 
 

(b) name and address of consignor; 
 

(c) name and address of consignee (as stated on the Contract or Order); 
 

(d) destination if it differs from the consignee's address, normally either: 
 
(e) where applicable, the reference number of the delivery note produced by 

CP&F relating to the contents. The consignee's copy of each delivery note 
shall be placed in the case / container. If the Contractor Deliverables  listed 
in the delivery note are packed in several cases, the consignee's copy shall 
be placed in the first case and a separate list detailing the contents shall be 
prepared for each case after the first and placed in the case to which it 
relates. Each case is to be numbered to indicate both the number of the 
case and the total number of cases concerned e.g. 1/3, 2/3, 3/3;  

 
i. delivery destination / address; or 

ii. transit destination, if the delivery address is a point of aggregation / 
disaggregation and / or onward shipment e.g. railway station, where that 
mode of transport is used; 

 
(f) the CP&F-generated shipping label; and 
 
(g) any statutory hazard markings and any handling markings.  

 

l) Authorisation of the Contractor to undertake Packaging design, or to use a packaging 
design, that was not part of the original requirement under the Contract, shall be 
considered as an alteration to the specification in accordance with condition 7 (Variations 
to Specification).  

 
m) The Contractor shall ensure that timber and wood-containing products supplied under the 

Contract comply with the provisions of condition 25 (Timber and Wood-Derived Products) 



 

and Annex I and Annex II of the International Standards for Phytosanitary Measures, 
"Guidelines for Regulating Wood Packaging Material in International Trade", Publication 
No 15 (ISPM 15).  

 
n) All Packaging shall meet the requirements of the Packaging (Essential Requirements) 

Regulations 2003 (as amended) where applicable.  
 

o) In any design work the Contractor shall comply with the Producer Responsibility 
Obligations (Packaging Waste) Regulations 2007 (as amended) or equivalent legislation. 
Evidence of compliance shall be a contractor record in accordance with condition 18 
(Contractor's Records).  

 
p) This Condition is concerned with the supply of Packaging suitable to protect and ease 

handling, transport and storage of specified items. Where there is a failure of suitable 
Packaging (a design failure), or Packaging fails and this is attributed to the Packaging 
supplier, then the supplier shall be liable for the cost of replacing the Packaging.  

 
q) Liability for other losses resulting from Packaging failure or resulting from damage to 

Packaging, (such as damage to the packaged item etc.), shall be specified elsewhere in 
the Contract.  
 

r) General requirements for service Packaging, including details of UK and NATO MLP and 
Commercial Packaging descriptions, are contained in Def Stan 81-041 (Part 1) 
"Packaging of Defence Materiel". Def Stans, NATO Standardisation Agreements 
(STANAGs), and further information are available from the DStan internet site at: 
https://www.dstan.mod.uk/  
 

s) Unless specifically stated otherwise in the invitation to tender or the Contract, reference to 
any standard including Def Stans or STANAGs in any invitation to tender or Contract 
document means the edition and all amendments extant at the date of such tender or 
Contract.  

 
t) In the event of conflict between the Contract and Def Stan 81-041, the Contract shall take 

precedence.  
 

24. Supply of Hazardous Materials or Substances in Contractor Deliverables 

 
a) The Contractor shall provide to the Authority: 

 
(1) for each hazardous material or substance supplied, a Safety Data Sheet (SDS) in 

accordance with the extant Chemicals (Hazard Information and Packaging for Supply) 
Regulations (CHIP) and / or the Classification, Labelling and Packaging (CLP) 
Regulation 1272/2008 (whichever is applicable), and 

 

(2) for each Contractor Deliverable containing hazardous materials or substances, safety 
information as required by the Health and Safety at Work, etc Act 1974, at the time of 
supply. 
 
Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of 
the Authority or the Contractor.  
 

b) If the Contractor Deliverable contains hazardous materials or substances, or is a substance 
falling within the scope of the REACH Regulation (EC) No 1907/2006:  

 

(1) the Contractor shall provide to the Authority an SDS for the substance in accordance with 
the Regulation. If the Contractor becomes aware of new information which may affect 
the risk management measures or new information on the hazard, the Contractor shall 

https://www.dstan.mod.uk/


 

update the SDS and forward it to the Authority and to the address listed in clause 24.h 
below, and  

 
(2) the Authority, if it becomes aware of new information regarding the hazardous properties 

of the substance, or any other information that might call into question the 
appropriateness of the risk management measures identified in the SDS supplied, shall 
report this information in writing to the Contractor.  

 

c) If the Contractor is required, under, or in connection with the contract, to supply Contractor 
Deliverables or components of Contractor Deliverables that, in the course of their use, 
maintenance, disposal, or in the event of an accident, may release hazardous materials or 
substances, they shall provide to the Authority a list of those hazardous materials or 
substances, and for each hazardous material or substance listed, provide an SDS.  

 

d) The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous 
Contractor Deliverables, Materials or Substances Supplied under the Contract: Data 
Requirements) in accordance with Schedule 3 (Contract Data Sheet).  

 
e) If the Contractor Deliverables, materials or substances are ordnance, munitions or 

explosives, in addition to the requirements of CHIP and / or the CLP Regulation 1272/2008 
(whichever is applicable) and REACH the Contractor shall comply with hazard reporting 
requirements of DEF STAN 07-085 Design Requirements for Weapons and Associated 
Systems.  

 

f) If the Contractor Deliverables, materials or substances are or contain or embody a 
radioactive substance as defined in the Ionising Radiation Regulations SI 1999/3232, the 
Contractor shall additionally provide details of: 

 
(1) activity; 

 
(2) the substance and form (including any isotope);  

 
g) If the Contractor Deliverables, materials or substances have magnetic properties, the 

Contractor shall additionally provide details of the magnetic flux density at a defined 
distance, for the condition in which it is packed.  

 
h) Any SDS to be provided in accordance with this Condition, including any related information 

to be supplied in compliance with the Contractor's statutory duties under Clause 24.a, any 
information arising from the provisions of Clauses 24.e, 24.f and 24.g and the completed 
Schedule 6, shall be sent directly to the Authority's Representative (Commercial) as soon 
as practicable, and no later than one (1) month prior to the Contract delivery date, unless 
otherwise stated in Schedule 3 (Contract Data Sheet). In addition, so that the safety 
information can reach users without delay, a copy shall be sent preferably as an email with 
attachment(s) in Adobe PDF or MS WORD format, or, if only hardcopy is available, to the 
addresses below:  
 

(1) Hard copies to be sent to:  
 
Hazardous Stores Information System (HSIS) 

Defence Safety Authority (DSA) 

Movement Transport Safety Regulator (MTSR) 

Hazel Building Level 1, #H019 

MOD Abbey Wood (North) 

Bristol, BS34 8QW 

 

(2) Emails to be sent to: This text/paragraph/page has been redacted under exemptions 
set out by the Freedom of Information act.  

 



 

i) Failure by the Contractor to comply with the requirements of this Condition shall be grounds 
for rejecting the affected Contractor Deliverables. Any withholding of information 
concerning hazardous Contractor Deliverables, materials or substances shall be regarded 
as a material breach of Contract under Condition 43 (Material Breach) for which the 
Authority reserves the right to require the Contractor to rectify the breach immediately at 
no additional cost to the Authority or to terminate the Contract in accordance with Condition 
43.  

 
25. Timber and Wood-Derived Products 

 
a) All Timber and Wood-Derived Products supplied by the Contractor under the Contract:  

 
(1) shall comply with the Contract Specification; and 
 
(2) must originate either: 

 
(a) from a Legal and Sustainable source; or 
 
(b) from a FLEGT-licensed or equivalent source.  

 
b) In addition to the requirements of clause 25.a, all Timber and Wood-Derived Products 

supplied by the Contractor under the Contract shall originate from a forest source where 
management of the forest has full regard for:  
 

(1) identification, documentation and respect of legal, customary and traditional tenure and 
use rights related to the forest; 

 
(2) mechanisms for resolving grievances and disputes including those relating to tenure 

and use rights, to forest management practices and to work conditions; and 
 
(3) safeguarding the basic labour rights and health and safety of forest workers.  

 
c) If requested by the Authority, the Contractor shall provide to the Authority Evidence that the 

Timber and Wood-Derived Products supplied to the Authority under the Contract comply 
with the requirements of clause 25.a or 25.b or both.  

 
d) The Authority reserves the right at any time during the execution of the Contract and for 

a period of five (5) years from final Delivery under the Contract to require the Contractor 
to produce the Evidence required for the Authority's inspection within fourteen (14) days 
of the Authority's request.  
 

e) If the Contractor has already provided the Authority with the Evidence required under 
clause 25.c, the Contractor may satisfy these requirements by giving details of the 
previous notification and confirming the Evidence remains valid and satisfies the 
provisions of clauses 25.a or 25.b or both. 
 

f) The Contractor shall maintain records of all Timber and Wood-Derived Products delivered 
to and accepted by the Authority, in accordance with condition 18 (Contractor's Records).  

 

g) Notwithstanding clause 25.c, if exceptional circumstances render it strictly impractical for 
the Contractor to record Evidence of proof of timber origin for previously used Recycled 
Timber, the Contractor shall support the use of this Recycled Timber with:  

 
(1) a record tracing the Recycled Timber to its previous end use as a standalone object 

or as part of a structure; and 
 
(2) an explanation of the circumstances that rendered it impractical to record Evidence 

of proof of timber origin.  
 

h) The Authority may disclose the Information:  



 

 

(1) The Authority reserves the right to decide, except where in the Authority's opinion the 
timber supplied is incidental to the requirement and from a low risk source, whether 
the Evidence submitted to it demonstrates compliance with clause 25.a or 25.b, or 
both. In the event that the Authority is not satisfied, the Contractor shall commission 
and meet the costs of an Independent Verification and resulting report that will: 

 
(2) verify the forest source of the timber or wood; and 

 
(3) assess whether the source meets the relevant criteria of clause 25.b.  

 

i) The statistical reporting requirement at clause 25.j applies to all Timber and Wood-
Derived Products delivered under the Contract. The Authority reserves the right to 
amend the requirement for statistical reporting, in the event that the UK Government 
changes the requirement for reporting compliance with the Government Timber 
Procurement Policy. Amendments to the statistical reporting requirement will be made 
in accordance with condition 6 (Amendments to Contract).  

 

j) The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and 
Wood-Derived Products Supplied under the Contract: Data Requirements), the data or 
Information the Authority requires in respect of Timber and Wood-Derived Products 
delivered to the Authority under the Contract, or in respect of each Order in the case of 
a Framework Agreement, or at such other frequency as stated in the Contract. The 
Contractor shall send all completed Schedule 7s (Timber and Wood-Derived Products 
Supplied under the Contract: Data Requirements), including Nil Returns where 
appropriate, to the Authority's Representative (Commercial).  

 
k) The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 

Requirements) may be amended by the Authority from time to time, in accordance with 
condition 6 (Amendments to Contract).  

 
l) The Contractor shall obtain any wood, other than processed wood, used in 

Packaging from: 
  

(1) companies that have a full registered status under the Forestry Commission and 
Timber Packaging and Pallet Confederation's UK Wood Packaging Material 
Marking Programme (more detailed information can be accessed at 
www.forestry.gov.uk) and all such wood shall be treated for the elimination of 
raw wood pests and marked in accordance with that Programme; or  
 

(2)  sources supplying wood treated and marked so as to conform to Annex I and Annex II 
of the International Standard for Phytosanitary Measures, "Guidelines for Regulating 
Wood Packaging Material in International Trade", Publication No 15 published by the 
Food and Agricultural Organisation of the United Nations (ISPM15) (more detailed 
information can be accessed at www.fao.org). 

 

26. Certificate of Conformity  

 
a) Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a 

Certificate of Conformity (CofC) in accordance with Schedule 2 (Schedule of 
Requirements) and any applicable Quality Plan. One copy of the CofC shall be sent to the 
Authority's Representative (Commercial) upon Delivery, and one copy shall be provided to 
the Consignee upon Delivery.  

 
b) The Contractor shall consider the CofC to be a record in accordance with condition 18 

(Contractor's Records).  
 

c) The Information provided on the CofC shall include:  
 

http://www.forestry.gov.uk/
http://www.fao.org/


 

(1) Contractor's name and address; 
(2) Contractor unique CofC number; 

(3) Contract number and where applicable Contract amendment number; 
(4) details of any approved concessions; 
(5) acquirer name and organisation; 
(6) Delivery address; 
(7) Contract Item Number from Schedule 2 (Schedule of Requirements); 
(8) description of Contractor Deliverable, including part number, specification and 

configuration status; 
(9) identification marks, batch and serial numbers in accordance with the 

Specification; 
(10) quantities; 
(11) a signed and dated statement by the Contractor that the Contractor 

Deliverables comply 
with the requirements of the Contract and approved concessions.  
 

Exceptions or additions to the above are to be documented.  
 

d) Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require 
demonstration of traceability and design provenance through the supply chain the 
Contractor shall include in any relevant subcontract the requirement for the Information 
called for at clause 26.c. The Contractor shall ensure that this Information is available to 
the Authority through the supply chain upon request in accordance with condition 18 
(Contractor Records). 

 
27. Access to Contractor's Premises 

a) The Contractor shall provide to the Authority's Representatives following reasonable 
Notice, relevant accommodation/facilities, at no direct cost to the Authority, and all 
reasonable access to its premises for the purpose of monitoring the Contractor's progress 
and quality standards in performing the Contract.  

 
b) As far as reasonably practical, the Contractor shall ensure that the provisions of clause 1 

are included in their subcontracts with those suppliers identified in the Contract. The 
Authority, through the Contractor, shall arrange access to such subcontractors.  

 
28. Delivery / Collection 

 
a) Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are to 

be Delivered to the Consignee by the Contractor or Collected from the Consignor by the 
Authority.  

 
b) Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party 

acting on behalf of the Contractor), the Contractor shall, unless otherwise stated in 
writing:  
 

(1) contact the Authority's Representative as detailed in Schedule 3 (Contract Data Sheet) 
in advance of the Delivery Date in order to agree administrative arrangements for 
Delivery and provide any Information pertinent to Delivery requested; 
 

(2) comply with any special instructions for arranging Delivery in Schedule 3 (Contract Data 
Sheet);  

 
(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as 

specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with 
the instructions;  

 
(4) be responsible for all costs of Delivery; and  

 



 

(5) Deliver the Contractor Deliverables to the Consignee at the address stated in Schedule 
2 (Schedule of Requirements) by the Delivery Date between the hours agreed by the 
Parties.  

 
c) Where the Contractor Deliverables are to be Collected by the Authority (or a third party 

acting on behalf of the Authority), the Contractor shall, unless otherwise stated in writing:  
 

(1) contact the Authority's Representative (Transport) as detailed in box 10 of DEFFORM 
111 at Annex A to Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in 
order to agree specific arrangements for Collection and provide any Information 
pertinent to the Collection requested; 

 
(2) comply with any special instructions for arranging Collection in Schedule 3 (Contract 

Data Sheet); 
 

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as 
specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with 
the instructions; 

 
(4) ensure that the Contractor Deliverables are available for Collection by the Authority from 

the Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the Delivery Date 
between the hours agreed by the Parties; and 

 

(5) in the case of Overseas consignments, ensure that the Contractor Deliverables are 
accompanied by the necessary transit documentation. All Customs clearance shall be 
the responsibility of the Authority's Representative (Transport).  

 
d) Title and risk in the Contractor Deliverables shall only pass from the Contractor to the 

Authority:  
 

(1) on the Delivery of the Contractor Deliverables by the Contractor to the Consignee in 
accordance with clause 28.b; or  

 
(2) on the Collection of the Contractor Deliverables from the Consignor by the Authority 

once they have been made available for Collection by the Contractor in accordance with 
clause 28.c.  

 
29. Acceptance 

 
a) Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance 

procedure specified in Schedule 11 (Acceptance Procedure). If no acceptance procedure 
is so specified acceptance shall occur when either:  
 

(1) the Authority does any act in relation to the Contractor Deliverable which is inconsistent 
with the Contractor's ownership; or 
 

(2) the time limit in which to reject the Contractor Deliverables defined in clause 30.b has 
elapsed. 

 
30. Rejection 

 
a) If any of the Contractor Deliverables Delivered to the Authority do not conform to the 

Specification or any other terms of this Contract, then (without limiting any other right or 
remedy that the Authority may have) the Authority may reject the Contractor Deliverables 
(in whole or in part). The Authority shall return these Contractor Deliverables to the 
Contractor at the Contractor's risk and cost.  
 

b) Rejection of any of the Contractor Deliverables under clause 30.a shall take place by the 
time limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period 
is specified within thirty (30) Business Days.  



 

 
31. Diversion Orders  

 
a) The Authority shall notify the Contractor at the earliest practicable opportunity if it becomes 

aware that a Contractor Deliverable is likely to be subject to a Diversion Order.  

 
b) The Authority may issue a Diversion Order for the urgent delivery of the Contractor 

Deliverables identified in it. These Contractor Deliverables are to be delivered by the 
Contractor using the quickest means available as agreed by the Authority.  

 
c) The Authority reserves the right to cancel the Diversion Order.  
 
d) If the terms of the Diversion Order are unclear, the Contractor shall immediately contact 

the Representative of the Authority who issued it for clarification and/or further instruction.  
 
e) If the Diversion Order increases the quantity of Contractor Deliverables beyond the scope 

of the Contract, it is to be returned immediately to the Authority's Commercial Officer with 
an appropriate explanation.  

 
f) The Contractor shall be entitled to reasonable additional delivery and packaging costs 

incurred in complying with the Diversion Order or cancellation. Claims are to be submitted 
by the Contractor to the Authority's Commercial Officer together with applicable receipts 
and agreed as an amendment to the Contract in accordance with condition 6 (Amendments 
to Contract). The Contractor shall comply with the requirements of the Diversion Order upon 
receipt of the Diversion Order.  

 
32. Self-to-Self Delivery  

 
a) Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is 

to be Delivered by the Contractor to its own premises, or to those of a Subcontractor ('self-
to-self delivery'), the risk in such a Contractor Deliverable shall remain vested in the 
Contractor until such time as it is handed over to the Authority.  

 
LICENCES AND INTELLECTUAL PROPERTY 

 
33. Import and Export Licences  

 
a) If, in the performance of the Contract, the Contractor needs to import into the UK or export 

out of the UK anything not supplied by or on behalf of the Authority and for which a UK import 
or export licence is required, the responsibility for applying for the licence shall rest with the 
Contractor. The Authority shall provide the Contractor with sufficient information, 
certification, documentation and other reasonable assistance in obtaining any necessary UK 
import or export licence.  
 

b) When an export licence or import licence or authorisation either singularly or in combination 
is required from a foreign government for the performance of the Contract, the Contractor 
shall as soon as reasonably practicable consult with the Authority on the licence 
requirements. Where the Contractor is the applicant for the licence or authorisation the 
Contractor shall:  

 
(1)  ensure that when end use or end user restrictions, or both, apply to all or part of any 

Contractor Deliverable (which for the purposes of this Condition shall also include 
information, technical data and software), the Contractor, unless otherwise agreed 
with the Authority, shall identify in the application:  

 
(a) the end user as: Her Britannic Majesty's Government of the United Kingdom of 

Great Britain and Northern Ireland (hereinafter "HM Government"); and 
 
(b) the end use as: For the Purposes of HM Government; and  

 



 

(2) include in the submission for the licence or authorisation a statement that "information 
on the status of processing this application may be shared with the Ministry of Defence 
of the United Kingdom".  

 

c) If the Contractor or any subcontractor in the performance of the Contract needs to export 
materiel not previously supplied by or on behalf of the Authority for which an export licence 
or import licence or authorisation from a foreign government is required, the responsibility 
for instituting expeditious action to apply for and obtain the licence shall rest with the 
Contractor or that subcontractor. For the purposes of this Condition materiel shall mean 
information, technical data and items, including Contractor Deliverables, components of 
Contractor Deliverables and software.  

 

d) Where the Contract performance requires the export of materiel for which a foreign 
export licence or import licence or authorisation is required, the Contractor shall include 
the dependencies for the export licence or import licence or authorisation application, 
grant and maintenance in the Contract risk register and in the risk management plan 
for the Contract, with appropriate review points. Where there is no requirement under 
the Contract for a risk management plan the Contractor shall submit this information to 
the Authority's representative.  

 
e) During the term of the Contract and for a period of up to 2 years from completion of the 

Contract, the Authority may make a written request to the Contractor to seek a variation to 
the conditions to a foreign export licence or import licence or authorisation to enable the 
Authority to re-export or re-transfer a licensed or authorised item or licensed or authorised 
information from the UK to a non-licensed or unauthorised third party. If the Authority 
makes such a request it will consult with the Contractor before making a determination of 
whether the Authority or the Contractor is best placed in all the circumstance to make the 
request. Where, subsequent to such consultation the Authority notifies the Contractor that 
the Contractor is best placed to make such request:  

 

(1) the Contractor shall, or procure that the Contractor's subcontractor shall, expeditiously 
consider whether or not there is any reason why it should object to making the request 
and, where it has no objection, file an application to seek a variation of the applicable 
export licence or import licence or authorisation in accordance with the procedures of 
the licensing authority. Where the contractor has an objection, the Parties shall meet 
within five (5) working days to resolve the issue and should they fail the matter shall 
be escalated to an appropriate level within both Parties' organisations, to include their 
respective export licensing subject matter experts; and 

 

(2) the Authority shall provide sufficient information, certification, documentation and other 
reasonable assistance as may be necessary to support the application for the 
requested variation. 

 
f) Where the Authority determines that it is best placed to make such request the Contractor 

shall provide sufficient information, certification, documentation and other reasonable 
assistance as may be necessary to support the Authority to make the application for the 
requested variation.  

 
g) Where the Authority invokes clause 33.e or 33.f the Authority will pay the Contractor a fair 

and reasonable charge for this service based on the cost of providing it.  
 

h) Where the Contractor subcontracts work under the Contract, which is likely to be subject 
to foreign export control, import control or both the Contractor shall use reasonable 
endeavours to incorporate in each subcontract equivalent obligations to those set out in 
this Condition. Where it is not possible to include equivalent terms to those set out in this 
Condition, the Contractor shall report that fact and the circumstances to the Authority.  

 

i) Without prejudice to HM Government's position on the validity of any claim by a foreign 
government to extra-territoriality, the Authority shall provide the Contractor with sufficient 
information, certification, documentation and other reasonable assistance to facilitate the 



 

granting of export licences or import licences or authorisations by a foreign Government 
in respect of the performance of the Contract.  

 
j) The Authority shall provide such assistance as the Contractor may reasonably require in 

obtaining any UK export licences necessary for the performance of the Contract.  
 

k) The Contractor shall use reasonable endeavours to identify whether any Contractor 
Deliverable is subject to:  

 
(1) a non-UK export licence, authorisation or exemption; or 
 
(2) any other related transfer or export control,  

 

that imposes or will impose end use, end user or re-transfer or re-export restrictions, 

or restrictions on disclosure to individuals based upon their nationality. This does not 

include the Intellectual Property-specific restrictions of the type referred to in condition 

34 (Third Party Intellectual Property – Rights and Restrictions).  

 

l) If at any time during the term of the Contract the Contractor becomes aware that all or 
any part of the Contractor Deliverables are subject to Clause 33.k(1) or 33.k(2), it shall 
notify the Authority of this as soon as reasonably practicable by providing details in the 
DEFFORM 528 or other mutually agreed alternative format. Such notification shall be no 
later than thirty (30) days of knowledge of any affected Contractor Deliverable and in any 
event such notification shall be not less than thirty (30) days prior to delivery of the 
Contractor Deliverables.  

 

m) If the information to be provided under Clause 33.l has been provided previously to the 
Authority by the Contractor under the Contract, the Contractor may satisfy these 
requirements by giving details of the previous notification and confirming they remain valid 
and satisfy the provisions of Clause 33.l.  

 

n) During the term of the Contract, the Contractor shall notify the Authority as soon as 
reasonably practicable of any changes in the information notified previously under 
clauses 33.l or 33.m of which it becomes or is aware that would affect the Authority's 
ability to use, disclose, re-transfer or re-export an item or part of it as is referred to in those 
Clauses by issuing an updated DEFFORM 528 to the Authority.  

 

o) For a period of up to 2 years from completion of the Contract and in response to a specific 
request by the Authority, the Contractor shall notify the Authority as soon as reasonably 
practicable of any changes in the information notified previously under Clause 33.l or 
33.m of which it becomes aware that would affect the Authority's ability to use, disclose, 
re-transfer or reexport an item or part of it as is referred to in those Clauses by issuing 
an updated DEFFORM 528 to the Authority.  

 
p) Where following receipt of materiel from a subcontractor or any of its other suppliers 

restrictions are notified to the Contractor by that subcontractor, supplier or other third party 
or are identified by the Contractor, the Contractor shall immediately inform the Authority 
by issuing an updated DEFFORM 528. Within 30 days of such notification, the Contractor 
shall propose to the Authority actions to mitigate the impact of such restrictions. Such 
proposals may include, where appropriate, mutually supported attempts to obtain removal 
or modification to the restrictions or to obtain appropriate authorisations from the relevant 
foreign government. The Authority shall notify the contractor within 10 days of receipt of 
a proposal whether it is acceptable and where appropriate the Contract shall be modified 
in accordance with its terms to implement the proposal.  
 

q) If the restrictions prevent the Contractor from performing its obligations under the Contract 
and have not been removed, modified or otherwise satisfactorily managed within a 
reasonable time, the Authority may at its absolute discretion elect to amend the contract 
in accordance with condition 6 or 7 or as otherwise may be provided by the Contract, or 



 

to terminate the Contract. Except as set out in clause 33.r, in the event of termination in 
these circumstances termination shall be on fair and reasonable terms having regard to 
all the circumstances including payments already made and that would otherwise be due 
under the Contract, costs incurred by the Contractor and benefits received by the 
Authority. The Parties, acting in good faith, will use all reasonable endeavours to agree 
such fair and reasonable terms failing which either Party may refer the matter to dispute 
resolution in accordance with the provisions in the Contract.  
 

r) In the event that the restrictions notified to the Authority pursuant to Clause 33.l were 
known or ought reasonably have been known by the Contractor (but were not disclosed) 
at contract award or if restrictions notified to the Authority pursuant to clauses 33.n or 33.p 
were known or ought reasonably to have been known by the Contractor at the date of 
submission of the most recent DEFFORM 528 submitted to the Authority in accordance 
with Clause 33.l, termination under Clause 33.q will be in accordance with condition 43 
(Material Breach) and the provisions of clause 33.v will not apply.  
 

s) The Authority shall use reasonable endeavours to identify any export control restrictions 
applying to materiel to be provided to the Contractor as Government Furnished Assets 
(GFA). Where the Authority is to provide materiel necessary to enable the Contractor to 
perform the Contract or in respect of which the Services are to be provided, and that 
materiel is subject to a non-UK export licence, authorisation, exemption or other related 
transfer or export control as described in the provisions of Clause 33.k, the Authority shall 
provide a completed DEFFORM 528 or will provide a new or updated DEFFORM 528 to 
the Contractor within thirty (30) days of the date of knowledge and in any case not later 
than thirty (30) days prior to the delivery of such materiel to the Contractor.  
 

t) In the event that the Authority becomes aware that the DEFFORM 528 disclosure was 
incomplete or inaccurate or in the event additional such materiel is identified then the 
Authority shall provide, as soon as reasonably practicable a new or revised DEFFORM 
528. In the event that the Authority becomes aware that a prior disclosure included in 
DEFFORM 528 submitted to the Contractor was incomplete or inaccurate less than thirty 
(30) days prior to the delivery to the Contractor of any material to which the updated or 
new disclosure relates, the Parties will meet as soon as reasonably practicable to discuss 
how to mitigate the impact of the incomplete or inaccurate disclosure. 

 
u) Where:  

 
(1) restrictions are advised by the Authority to the Contractor in a DEFFORM 528 

provided pursuant to Clauses 33.s or 33.t or both; or 
 

(2) any of the information provided by the Authority in any DEFFORM 528 proves to be 
incorrect or inaccurate;  

 

(3) the Authority and the Contractor shall act promptly to mitigate the impact of such 
restrictions or incorrect or inaccurate information. Such mitigation shall include, 
where appropriate, mutually supported attempts to obtain removal or modification to 
the restrictions or to obtain appropriate authorisations from the relevant foreign 
government. If the restrictions or incorrect or inaccurate information adversely affect 
the ability of the Contractor to perform its obligations under the Contract, the matter 
shall be handled under the terms of condition 6 (Amendments to Contract) or 
condition 7 (Variations to Specification) or as may otherwise be provided by the 
Contract as appropriate and if no alternative solution satisfies the essential terms of 
the Contract and the restrictions have not been removed, modified or otherwise 
satisfactorily managed within a reasonable time the Authority may terminate the 
Contract. Termination under these circumstances will be under the terms of 
condition 42 (Termination for Convenience) and as referenced in the Contract.  

 
Pending agreement of any amendment of the Contract as set out in clause 33.q or 33.u, 
provided the Contractor takes such steps as are reasonable to mitigate the impact, the 



 

Contractor shall be relieved from its obligations to perform those elements of the Contract 
directly affected by the restrictions or provision of incorrect or incomplete information.  

 

34. Third Party Intellectual Property – Rights and Restrictions  

 
a) The Contractor and, where applicable any Subcontractor, shall promptly notify the Authority 

as soon as they become aware of:  
 

(1) any invention or design the subject of patent or registered Design Rights (or application 
thereof) owned by a third party which appears to be relevant to the performance of the 
Contract or to use by the Authority of anything required to be done or delivered under 
the Contract; 

 
(2) any restriction as to disclosure or use, or obligation to make payments in respect of any 

other intellectual property (including technical Information) required for the purposes of 
the Contract or subsequent use by the Authority of anything delivered under the 
Contract and, where appropriate, the notification shall include such Information as is 
required by Section 2 of the Defence Contracts Act 1958; 

 
(3) any allegation of infringement of intellectual property rights made against the Contractor 

and which pertains to the performance of the Contract or subsequent use by the 
Authority of anything required to be done or delivered under the Contract.  

 
Clause 34.a does not apply in respect of Contractor Deliverables normally available 
from the Contractor as a Commercial Off The Shelf (COTS) item or service.  

 
b) If the Information required under clause 34.a has been notified previously, the Contractor 

may meet its obligations by giving details of the previous notification.  
 
c) For COTS Contractor Deliverables patents and registered designs in the UK, in respect of 

any question arising (by way of an allegation made to the Authority or Contractor, or 
otherwise) that the manufacture or provision under the Contract of Contractor Deliverables 
normally available from the Contractor as a COTS item or service is an infringement of a 
UK patent or registered design not owned or controlled by the Contractor or the Authority, 
the Contractor shall, subject to the agreement of the third party owning such patent or 
registered design, be given exclusive conduct of any and all negotiations for the settlement 
of any claim or the conduct of any litigation arising out of such question. The Contractor 
shall indemnify the Authority, its officers, agents and employees against any liability and 
cost arising from such allegation. This condition shall not apply if:  
 

(1) the Authority has made or makes an admission of any sort relevant to such question; 
 
(2) the Authority has entered or enters into any discussions on such question with any 

third party without the prior written agreement of the Contractor; 
 
(3) the Authority has entered or enters into negotiations in respect of any relevant claim 

for compensation in respect of Crown Use under Section 55 of the Patents Act 1977 or 
Section 12 of the Registered Designs Act 1977; 

 
(4) legal proceedings have been commenced against the Authority or the Contractor in 

respect of Crown Use, but only to the extent of such Crown Use that has been 
properly authorized. 

 
d) The indemnity in clause 34.c does not extend to use by the Authority of anything supplied 

under  
the Contract where that use was not reasonably foreseeable at the time of the Contract.  

 
e) In the event that the Authority has entered into negotiation in respect of a claim for  

compensation, or legal proceedings in respect of the Crown Use have commenced, the 
Authority shall forthwith authorise the Contractor for the purposes of performing the 



 

Contract (but not otherwise) to utilise a relevant invention or design in accordance with 
Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 
1949 and to use any model, document or information relating to any such invention or 
design which may be required for that purpose.  

 
f) For all other Contractor Deliverables patents and registered designs in the UK, if a relevant  

invention or design has been notified to the Authority by the Contractor prior to the Effective 
Date of Contract, then unless it has been otherwise agreed, under the provisions of 
Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 
1949, the Contractor is hereby authorised to utilise that invention or design, 
notwithstanding the fact that it is the subject of a UK Patent or UK Registered Design, for 
the purpose of performing the Contract.  

 
g) If, under clause 34.a, a relevant invention or design is notified to the Authority by the 

Contractor after the Effective Date of Contract, then:  
 

(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any relevant 
action against the Contractor, the Authority shall issue to the Contractor a written 
authorisation in accordance with the provisions of Sections 55 and 56 of the Patents 
Act 1977 or Section 12 of the Registered Designs Act 1949, and 

 

(2) in any event, unless the Contractor and the Authority can agree an alternative course 
of action, the Authority shall not unreasonably delay the issue of a written authorisation 
in accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 or 
Section 12 of the Registered Designs Act 1949.  

 

h) The Authority shall assume all liability and shall indemnify the Contractor, its officers, 
agents and  
employees against liability, including the Contractor's costs, as a result of infringement by 
the Contractor or their suppliers of any patent, utility model, registered design or like 
protection outside the United Kingdom in the performance of the Contract when such 
infringement arises from or is incurred by reason of the Contractor following any 
specification, statement of work or instruction in the Contract or using, keeping or 
disposing of any item given by the Authority for the purpose of the Contract in accordance 
with the Contract.  

 

i) The Contractor shall assume all liability and shall indemnify the Authority, its officers, 
agents and employees against liability, including the Authority's costs, as a result of 
infringement by the Contractor or their suppliers of any patent, utility model, registered 
design or like protection outside the UK in the performance of the Contract when such 
infringement arises from or is incurred otherwise than by reason of the Contractor 
following any specification, statement of work or instruction in the Contract or using, 
keeping or disposing of any item given by the Authority for the purpose of the Contract in 
accordance with the Contract.  

 
j) The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or 

similar  
expense incurred in respect of anything to be done under the Contract, where:  

 
(1) a relevant discharge has been given under Section 2 of the Defence Contracts Act 

1958, or relevant authorisation in accordance with Sections 55 or 57 of the Patents Act 
1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright, 
Designs and Patents Act 1988 in respect of any intellectual property; or  

 
(2) any obligation to make payments for intellectual property has not been promptly notified 

to the Authority under clause 34.a.  
 

k) Where authorisation is given by the Authority under clause 34.e, 34.f or 34.g, to the extent 
permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs Act 



 

1949 or Section 240 of the Copyright, Designs and Patents Act 1988, the Contractor shall 
also be:  

 
(1) released from payment whether by way of royalties, licence fees or similar expenses in 

respect of the Contractor's use of the relevant invention or design, or the use of any 
relevant model, document or information for the purpose of performing the Contract; and  
 

(2) authorised to use any model, document or information relating to any such invention or 
design which may be required for that purpose.  

 
l) The Contractor shall assume all liability and indemnify the Authority and its officers, agents 

and employees against liability, including costs as a result of:  
 

(1) infringement or alleged infringement by the Contractor or their suppliers of any copyright, 
database right, Design Right or the like protection in any part of the world in respect of 
any item to be supplied under the Contract or otherwise in the performance of the 
Contract; 

(2) misuse of any confidential information, trade secret or the like by the Contractor in 
performing the Contract; 

(3) provision to the Authority of any Information or material which the Contractor does not 
have the right to provide for the purpose of the Contract.  

 
m) The Authority shall assume all liability and indemnify the Contractor, its officers, agents 

and employees against liability, including costs as a result of:  

 
(1) infringement or alleged infringement by the Contractor or their suppliers of any copyright, 

database right, Design Right or the like protection in any part of the world in respect of 
any item provided by the Authority for the purpose of the Contract but only to the extent 
that the item is used for the purpose of the Contract; 
 

(2) alleged misuse of any confidential Information, trade secret or the like by the Contractor 
as a result of use of Information provided by the Authority for the purposes of the 
Contract, but only to the extent that Contractor's use of that Information is for the 
purposes intended when it was disclosed by the Authority.  

 
n) The general authorisation and indemnity is:  
 

(1) clauses 34.a – 34.m represents the total liability of each Party to the other under the 
Contract in respect of any infringement or alleged infringement of patent or other 
Intellectual Property Right (IPR) owned by a third party; 

 

(2) neither Party shall be liable, one to the other, for any consequential loss or damage 
arising as a result, directly or indirectly, of a claim for infringement or alleged infringement 
of any patent or other IPR owned by a third party; 

 

(3) a Party against whom a claim is made or action brought, shall promptly notify the other 
Party in writing if such claim or action appears to relate to an infringement which is the 
subject of an indemnity or authorisation given under this Condition by such other Party. 
The notification shall include particulars of the demands, damages and liabilities claimed 
or made of which the notifying Party has notice; 

 
(4) the party benefiting from the indemnity or authorisation shall allow the other Party, at its 

own expense, to conduct any negotiations for the settlement of the same, and any 
litigation that may arise therefrom and shall provide such information as the other Party 
may reasonably require; 
 

(5) following a notification under clause 34.n(3), the Party notified shall advise the other 
Party in writing within thirty (30) Business Days whether or not it is assuming conduct of 
the negotiations or litigation. In that case the Party against whom a claim is made or 



 

action brought shall not make any statement which might be prejudicial to the settlement 
or defence of such a claim without the written consent of the other Party;  
 

(6) the Party conducting negotiations for the settlement of a claim or any related litigation 
shall, if requested, keep the other Party fully informed of the conduct and progress of 
such negotiations. 

 

o) If at any time a claim or allegation of infringement arises in respect of copyright, database 
right, Design Right or breach of confidence as a result of the provision of any Contractor 
Deliverable by the Contractor to the Authority, the Contractor may at its own expense 
replace the item with an item of equivalent functionality and performance so as to avoid 
infringement or breach. The Parties will co-operate with one another to mitigate any claim 
or damage which may arise from use of third party IPR.  

 
p) Nothing in condition 34 shall be taken as an authorisation or promise of an authorisation 

under Section 240 of the Copyright, Designs and Patents Act 1988.  
 

PRICING AND PAYMENT 

35. Contract Price 

a) The Contractor shall provide the Contractor Deliverables to the Authority at the Contract 
Price. The Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 
(Contract Data Sheet).  

 
b) Subject to condition 35.a the Contract Price shall be inclusive of any UK custom and excise 

or other duty payable. The Contractor shall not make any claim for drawback of UK import 
duty on any part of the Contract Deliverables supplied which may be for shipment outside 
of the UK.  

 

36. Payment and Recovery of Sums Due 

 
a) Payment for Contractor Deliverables will be made by electronic transfer and prior to 

submitting any claims for payment under clause 36b the Contractor will be required to 
register their details (Supplier on-boarding) on the Contracting, Purchasing and Finance 
(CP&F) electronic procurement tool.  
 

b) Where the Contractor submits an invoice to the Authority in accordance with clause 36a, 
the Authority will consider and verify that invoice in a timely fashion. 

c) The Authority shall pay the Contractor any sums due under such an invoice no later than a 
period of 30 days from the date on which the Authority has determined that the invoice is 
valid and undisputed.  
 

d) Where the Authority fails to comply with clause 36b and there is undue delay in considering 
and verifying the invoice, the invoice shall be regarded as valid and undisputed for the 
purpose of clause 36c after a reasonable time has passed.  

 
e) The approval for payment of a valid and undisputed invoice by the Authority shall not be 

construed as acceptance by the Authority of the performance of the Contractor's obligations 
nor as a waiver of its rights and remedies under this Contract.  
 

f) Without prejudice to any other right or remedy, the Authority reserves the right to set off 
any amount owing at any time from the Contractor to the Authority against any amount 
payable by the Authority to the Contractor under the Contract or under any other contract 
with the Authority, or with any other Government Department.  

 
37. Value Added Tax 



 

a) The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU (or 
non-EU) taxes chargeable on the supply of Contractor Deliverables by the Contractor to the 
Authority.  
 

b) If the Contractor is required by UK VAT law to be registered for UK VAT (or has registered 
voluntarily) in respect of his business activities at the time of any supply, and the 
circumstances of any supply are such that the Contractor is liable to pay the tax due to HM 
Revenue and Customs (HMRC), the Authority shall pay to the Contractor in addition to the 
Contract Price (or any other sum due to the Contractor) a sum equal to the output VAT 
chargeable on the tax value of the supply of Contractor Deliverables, and all other 
payments under the Contract according to the law at the relevant tax point.  
 

c) he Contractor is responsible for the determination of VAT liability. The Contractor shall 
consult its Client Relationship Manager or the HMRC Enquiries Desk (and not the Authority's 
Representative (Commercial)) in cases of doubt. The Contractor shall notify the Authority's 
Representative (Commercial) of the Authority's VAT liability under the Contract, and any 
changes to it, within twenty (20) Business Days of becoming aware the liability is other than 
at the standard rate of VAT. In the event of any doubt about the applicability of the tax in 
such cases, the Authority may require the Contractor to obtain, and pass to the Authority, a 
formal ruling from HMRC. The Contractor shall comply promptly with any such requirement. 
Where the Contractor obtains a ruling from HMRC, it shall supply a copy to the Authority 
within three (3) Business Days of receiving that ruling unless it proposes to challenge the 
ruling. Where the Contractor challenges the ruling it shall supply to the Authority a copy of 
any final decisions issued by HMRC on completion of the challenge within three (3) Business 
Days of receiving the decision.  
 

d) Where supply of Contractor Deliverables comes within the scope of UK VAT, but the 
Contractor is not required by UK VAT law to be registered for UK VAT (and has not 
registered voluntarily), the Authority shall be responsible for assessing and paying over 
directly to HMRC any UK output VAT due in respect of the Contractor Deliverables. The 
Contractor shall be responsible for ensuring it takes into account any changes in VAT law 
regarding registration.  
 

e) Where Contractor Deliverables are deemed to be supplied to the Authority outside the UK, 
the Contractor may be required by the laws of the country where the supply takes place to 
register there for EU (or non-EU) turnover or similar tax. In that event, the Authority shall 
pay to the Contractor in addition to the Contract Price (and any other sum due to the 
Contractor under the Contract) a sum equal to the tax the Contractor is liable to pay to the 
tax authorities of the country in question in relation to the Contractor Deliverables within 
thirty (30) calendar days of a written request for payment of any such sum by the Contractor.  

 

f) In relation to the Contractor Deliverables supplied under the Contract the Authority shall 
not be required to pay any sum in respect of the Contractor's input VAT (or similar EU or 
non-EU or both input taxes). However, these input taxes will be allowed where it is 
established that, despite the Contractor having taken all reasonable steps to recover them, 
it has not been possible to do so. Where there is any doubt that the Contractor has complied 
with this requirement the matter shall be resolved in accordance with condition 40 (Dispute 
Resolution).  

 
g) Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in 

accordance with clause 37.b above, the Authority will pay the VAT assessed by HMRC. In 
the event that HMRC so determines, the Contractor shall pay any interest charged on any 
assessment or penalties or both directly to HMRC. Such interest or penalties or both shall 
not be recoverable from the Authority under this Contract or any other contract. The 
Contractor shall supply the Authority with a copy of all correspondence between HMRC 
and the Contractor's advisors regarding the VAT assessment within three (3) Business 
Days of a written request from the Authority for such correspondence. 

 
38. Debt Factoring 

 



 

a) Subject to the Contractor obtaining the prior written consent of the Authority in accordance 
with condition 11 (Assignment of Contract), the Contractor may assign to a third Party 
("the Assignee") the right to receive payment of the Contract Price or any part thereof due 
to the Contractor under the Contract (including interest which the Authority incurred 
through late payment under the Late Payment of Commercial Debts (Interest) Act 1998 
("the Act")). Any assignment of the right to receive payment of the Contract Price (or any 
part thereof) under this condition 38 shall be subject to:  
 

(1) reduction of any sums in respect of which the Authority exercises its right of recovery 
under clause 36.f 

(2) all related rights of the Authority under the Contract in relation to the recovery of sums 
due but unpaid; and 

(3) the Authority receiving notification under both clauses 38.b and 38.c(2).  
 

b) In the event that the Contractor obtains from the Authority the consent to assign the right 
to receive the Contract Price (or any part thereof) under clause 38.a, the Contractor shall 
notify the Authority in writing of the assignment and the date upon which the assignment 
becomes effective.  

 
c) The Contractor shall ensure that the Assignee:  

 
(1) is made aware of the Authority's continuing rights under clauses 38.a(1) and 38.a(2); 

and 
(2) notifies the Authority of the Assignee's contact Information and bank account details to 

which the Authority shall make payment, subject to any reduction made by the Authority 
in accordance with clauses 38.a(1) and 38.a(2).  

 
d) The provisions of condition 36 (Payment and Recovery of Sums Due) shall continue to 

apply in all other respects after the assignment and shall not be amended without the prior 
approval of the Authority.  
 

39. Subcontracting and Prompt Payment  
 

a) Subcontracting any part of the Contract shall not relieve the Contractor of any of the 
Contractor's obligations, duties or liabilities under the Contract.  
 

b) Where the Contractor enters into a Subcontract he shall cause a term to be included in 
such Subcontract:  

 
(1) providing that where the Subcontractor submits an invoice to the Contractor, the 

Contractor will consider and verify that invoice in a timely fashion; 
(2) providing that the Contractor shall pay the Subcontractor any sums due under such an 

invoice no later than a period of thirty (30) days from the date on which the Contractor 
has determined that the invoice is valid and undisputed; 

(3) providing that where the Contractor fails to comply with clause 39.b(1) above, and there 
is an undue delay in considering and verifying the invoice, that the invoice shall be 
regarded as valid and undisputed for the purposes of clause 39.b(2) after a reasonable 
time has passed; and 

(4) requiring the counterparty to that Subcontract to include in any Subcontract which it 
awards, provisions having the same effect as clauses 39.b(1) to 39.b(4).  

 
TERMINATION 

 
40. Dispute Resolution  

 
a) The Parties will attempt in good faith to resolve any dispute or claim arising out of or relating 

to the Contract through negotiations between the respective representatives of the Parties 
having authority to settle the matter, which attempts may include the use of any alternative 
dispute resolution procedure on which the Parties may agree.  
 



 

b) In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute 
shall be referred to arbitration. Unless otherwise agreed in writing by the Parties, the 
arbitration and this clause 40.b shall be governed by the Arbitration Act 1996. For the 
purposes of the arbitration, the arbitrator shall have the power to make provisional awards 
pursuant to Section 39 of the Arbitration Act 1996.  
 

c) For the avoidance of doubt, anything said, done or produced in or in relation to the 
arbitration process (including any awards) shall be confidential between the Parties, except 
as may be lawfully required in judicial proceedings relating to the arbitration or otherwise.  

 
41. Termination for Insolvency or Corrupt Gifts Insolvency:  

 
a) The Authority may terminate the Contract, without paying compensation to the 

Contractor, by giving written Notice of such termination to the Contractor at any time 
after any of the following events:  
 

Where the Contractor is an individual or a firm:  
 

(1) the application by the individual or, in the case of a firm constituted under English law, 
any partner of the firm to the court for an interim order pursuant to Section 253 of the 
Insolvency Act 1986; or 
 

(2) the court making an interim order pursuant to Section 252 of the Insolvency Act 1986; 
or 
 

(3) the individual, the firm or, in the case of a firm constituted under English law, any partner 
of the firm making a composition or a scheme of arrangement with his or its creditors; 
or 
 

(4) the presentation of a petition for bankruptcy order against the individual or, in the case 
of a firm constituted under English law, any partner of the firm unless it is withdrawn 
within three (3) Business Days from the date on which the Contractor is notified of the 
presentation; or 
 

(5) the court making a bankruptcy order in respect of the individual or, in the case of a firm 
constituted under English law, any partner of the firm; or 
 

(6) where the Contractor is either unable to pay his debts as they fall due or has no 
reasonable prospect of being able to pay debts which are not immediately payable. The 
Authority shall regard the Contractor as being unable to pay his debts if: 

 
 

(a) he has failed to comply with or to set aside a Statutory demand under Section 
268 of the Insolvency Act 1986 within twenty-one (21) days of service of the Statutory 
Demand on him; or 

 
(b) execution or other process to enforce a debt due under a judgement or order 
of the court has been returned unsatisfied in whole or in part. 

 
(7) the presentation of a petition for sequestration in relation to the Contractor's estates 

unless it is withdrawn within three (3) Business Days from the date on which the 
Contractor is notified of the presentation; or  
 

(8) the court making an award of sequestration in relation to the Contractor's estates. Where 
the Contractor is a company registered in England:  

 
(a) the presentation of a petition for the appointment of an administrator; unless it is 

withdrawn within three (3) Business Days from the date on which the Contractor 
is notified of the presentation; or 
 



 

(b) the court making an administration order in relation to the company; or 
 

(c) the presentation of a petition for the winding-up of the company unless it is 
withdrawn within three (3) Business Days from the date on which the Contractor 
is notified of the presentation; or 
 

(d) he company passing a resolution that the company shall be wound-up; or  
 

(e) the court making an order that the company shall be wound-up; or  
 

(f) the appointment of a Receiver or manager or administrative Receiver. 

 

b) Where the Contractor is a company registered other than in England, events occur or are 
carried out which, within the jurisdiction to which it is subject, are similar in nature or effect 
to those specified in clauses 41.a(9) to 41.a(14) inclusive above.  

 

c) Such termination shall be without prejudice to and shall not affect any right of action or 

remedy which shall have accrued or shall accrue thereafter to the Authority and the 

Contractor.  

 

Corrupt Gifts: 

 

d) The Contractor shall not do, and warrants that in entering the Contract it has not done any 
of the following (hereafter referred to as 'prohibited acts'):  

 

(1) offer, promise or give to any Crown servant any gift or financial or other 
advantage of any kind as an inducement or reward;  

 
(a) for doing or not doing (or for having done or not having done) any act 

in relation to the obtaining or execution of this or any other contract 
with the Crown; or 

(b) for showing or not showing favour or disfavour to any person in 
relation to this or any other Contract with the Crown.  
 

(2) enter into this or any other Contract with the Crown in connection with which 
commission has been paid or has been agreed to be paid by it or on its behalf, 
or to its knowledge, unless before the Contract is made particulars of any such 
commission and of the terms and conditions of any such agreement for the 
payment thereof have been disclosed in writing to the Authority.  

 

e) If the Contractor, its employees, agents or any subcontractor (or anyone acting on its behalf 
or any of its or their employees) does any of the prohibited acts or commits any offence 
under the Bribery Act 2010 with or without the knowledge or authority of the Contractor in 
relation to this Contract or any other contract with the Crown, the Authority shall be entitled:  

 
(1) to terminate the Contract and recover from the Contractor the amount of any 

loss resulting from the termination; 
(2) to recover from the Contractor the amount or value of any such gift, 

consideration or commission; and 
(3) to recover from the Contractor any other loss sustained in consequence of 

any breach of this condition, where the Contract has not been terminated.  
 

f) In exercising its rights or remedies under this condition, the Authority shall:  
 

(1) act in a reasonable and proportionate manner having regard to such matters 
as the gravity of, and the identity of the person performing, the prohibited act; 

(2) give all due consideration, where appropriate, to action other than termination 
of the Contract, including (without being limited to):  



 

 
(a) requiring the Contractor to procure the termination of a subcontract 

where the prohibited act is that of a Subcontractor or anyone acting 
on its or their behalf;  

 
 (b) requiring the Contractor to procure the dismissal of an employee 

(whether its own or 
that of a Subcontractor or anyone acting on its behalf) where the 
prohibited act is that of such employee.  

 
g) Recovery action taken against any person in Her Majesty's service shall be without 

prejudice to any recovery action taken against the Contractor pursuant to this Condition.  
 

42. Termination for Convenience 
 

a) The Authority shall have the right to terminate the Contract in whole or in part at any time 
by 
giving the Contractor at least twenty (20) business days written notice (or such other 
period as may be stated in Schedule 3 (Contract Data Sheet)). Upon expiry of the notice 
period the Contract, or relevant part thereof, shall terminate without prejudice to the rights 
of the parties already accrued up to the date of termination. Where only part of the 
Contract is being terminated, the Authority and the Contractor shall owe each other no 
further obligations in respect of the part of the Contract being terminated, but will continue 
to fulfil their respective obligations on all other parts of the Contract not being terminated.  
 

b) Following the above notification the Authority shall be entitled to exercise any of the 
following rights in relation to the Contract (or part being terminated) to direct the Contractor 
to:  
 

(1) not start work on any element of the Contractor Deliverables not yet started; 
(2) complete in accordance with the Contract the provision of any element of the 

Contractor Deliverables; 
(3) as soon as may be reasonably practicable take such steps to ensure that the 

production rate of the Contractor Deliverables is reduced as quickly as 
possible; 

(4) terminate on the best possible terms any subcontracts in support of the 
Contractor Deliverables that have not been completed, taking into account any 
direction given under clauses 42.b(2) and 42.b(3) of this condition.  
 

c) Where this condition applies (and subject always to the Contractor's compliance with any  
direction given by the Authority under clause 42.b):  
 

(1) The Authority shall take over from the Contractor at a fair and reasonable price all 
unused and undamaged materiel and any Contractor Deliverables in the course 
of manufacture that are:  

 
(a) in the possession of the Contractor at the date of termination; and 
 
(b) provided by or supplied to the Contractor for the performance of the 
Contract, except such materiel and Contractor Deliverables in the course of 
manufacture as the Contractor shall, with the agreement of the Authority, 
choose to retain;  

 

(2) the Contractor shall deliver to the Authority within an agreed period, or in 
absence of such agreement within a period as the Authority may specify, a list 
of:  

 
(a) all such unused and undamaged materiel; and 
 
(b) Contractor Deliverables in the course of manufacture,  



 

 

that are liable to be taken over by, or previously belonging to the Authority, and shall deliver 
such materiel and Contractor Deliverables in accordance with the directions of the Authority;  
 

(a) in respect of Services, the Authority shall pay the Contractor fair and 
reasonable prices for each Service performed, or partially performed, 
in accordance with the Contract.  

 
d) The Authority shall (subject to clause 42.e below and to the Contractor's compliance with 

any direction given by the Authority in clause 42.b above) indemnify the Contractor against 
any commitments, liabilities or expenditure which would otherwise represent an 
unavoidable loss by the Contractor by reason of the termination of the Contract, subject to:  
 

(1) the Contractor taking all reasonable steps to mitigate such loss; and 
 

(2) the Contractor submitting a fully itemised and costed list of such loss, with 
supporting evidence, reasonably and actually incurred by the Contractor as a 
result of the termination of the Contract or relevant part.  

 
e) The Authority's total liability under the provisions of this Condition shall be limited to the 

total price of the Contractor Deliverables payable under the contract (or relevant part), 
including any sums paid, due or becoming due to the Contractor at the date of termination.  
 

f) The Contractor shall include in any subcontract over £250,000 which it may enter into for 
the purpose of the Contract, the right to terminate the subcontract under the terms of 
clauses 42.a to 42.e except that:  

 
(1) the name of the Contractor shall be substituted for the Authority except in clause 

42.c(1); 
 

(2) the notice period for termination shall be as specified in the subcontract, or if no 
period is specified twenty (20) business days; and 
 

(3) the Contractor's right to terminate the subcontract shall not be exercised unless 
the main Contract, or relevant part, has been terminated by the Authority in 
accordance with the provisions of this condition 42.  

 
(4) Claims for payment under this condition shall be submitted in accordance with the 

Authority's direction. 
 

43. Material Breach 
 

a) In addition to any other rights and remedies, the Authority shall have the right to terminate 
the Contract (in whole or in part) with immediate effect by giving written Notice to the 
Contractor where the Contractor is in material breach of its obligations under the Contract.  
 

b) Where the Authority has terminated the Contract under clause 43.a the Authority shall 
have the right to claim such damages as may have been sustained as a result of the 
Contractor's material breach of the Contract, including but not limited to any costs and 
expenses incurred by the Authority in:  

 
(1) carrying out any work that may be required to make the Contractor Deliverables 

comply with the Contract; or 
 

(2) obtaining the Contractor Deliverable in substitution from another supplier.  
 

44. Consequences of Termination  
 

a) The termination of the Contract, however arising, shall be without prejudice to the rights 
and duties of either Party accrued prior to termination. The Conditions that expressly or by 



 

implication have effect after termination shall continue to be enforceable even after 
termination. 

 
Project specific DEFCONs and DEFCON SC variants that apply to this contract 
 

1) Intellectual Property Rights 
 
DEFCON 090 (Edn. 11/06) – Copyright 

 
2) Special Indemnity Conditions 

 

DEFCON 68 (Edn. 02/19) – Supply of Data For Hazardous Articles, Materials And 

Substances  

DEFCON 117 (SC2) (Edn. 11/17) - Supply Of Information For NATO Codification And 

Defence Inventory Introduction 

DEFCON 624 (SC2) (Edn. 11/17) - Use of Asbestos 

DEFCON 627 (Edn. 12/10) - Quality Assurance - Requirement for a Certificate of Conformity 

DEFCON 658 (SC2) (Edn. 11/17) - Cyber 

Note: Further to DEFCON 658 the Cyber Risk Profile of the Contract is Very Low, as 

defined in Def Stan 05-138. 

DEFCON 660 (Edn. 12/15) - Official-Sensitive Security Requirements 

DEFCON 681 (Edn. 06/02) – Decoupling Clause -Subcontracting With The Crown  

DEFCON 684 (Edn. 01/04) - Limitation Upon Claims In Respect Of Aviation Products 

DEFCON 694 (SC2) (Edn. 08/18) - Accounting For Property of the Authority 

DEFCON 815 (Edn. 04/15) - Contract Pricing Statement – Single Source Non-Qualifying 

Contracts 

DEFCON 524A (Edn. 02/20) – Counterfeit Materiel 

DEFCON 532A (Edn. 04/20) -Protection Of Personal Data (Where Personal Data is not 

being processed on behalf of the Authority) 

 

DEFCON 637 (Edn. 05/17) - Defect Investigation and Liability. 

  



 

Special conditions that apply to this Contract 
 

45. Key Performance Indicator 
 

a) The Contractor shall deliver all repairs in line with Annex A Statement of Requirement on a 
case by case basis using an Ad-hoc tasking procedure at Condition 49 and Schedule 10 to 
the Contract. The delivery of each task will be managed through the Ad-hoc Tasking 
process where the Contractor shall include an assessment of the method, effort (in man 
hours) and resources as part of their submission. If the Contractor fails to deliver against 
the agreed delivery date, a daily charge of % of the overall value task shall we discounted 
from the final figure.   

 
b) KPI 1:   
 

The Contractor shall deliver repairs to Cabling as per Annex A Statement of Requirement 
on a case by case basis using the Ad-hoc tasking procedure at Schedule 8 to the Contract. 
the delivery of the task will be managed through the Ad-hoc Tasking process where the 
Contractor will provide timescales as part of their quote submission. If the Contractor fails to 
deliver against the agreed delivery date, a daily charge of 12% of the overall value task 
shall we discounted from the final figure.    

 
46. Quality Assurance Requirements 
 

a) The Authority's Quality Assurance Representative (QAR) in respect of this Contract is the 
Authority’s Project Manager as specified in Box 7 of Schedule 9 (DEFFORM 111). The 
QAR shall be the focal point for all matters affecting quality. Unless otherwise directed, the 
Contractor shall interpret all references to QAA or QAR in Defence Standards, DEFCONS, 
etc., as reference in the Statement of Requirement at Schedule 2 to the Contract.  
 

b) Where a Task Authorisation Form (for Ad-Hoc Tasking is raised) under Table 2 Line Item 1 
of the Schedule of Requirements identifies the need for additional quality standards and/or 
Defence Standards, these shall be included as part of the TAF and shall be in force for that 
TAF for which they are identified. 

 
47. Safety and Environmental Management 

 
a) All safety activities undertaken on the project shall be conducted in accordance with the 

principles outlined in the Statement of Require at Annex A to the Contract.  
 

48. Government Furnished Assets (GFA)  
 

a) The Authority does not envisage any GFA being provided to the Contractor for the 
succession of this Contract.  

 
b) The Contractor are required to confirm as part of their Bid response whether they require 

any GFA. 
 

49. Ad-Hoc Tasking Process  
 

a) In the support of (and in addition to) the primary tasks described in Schedule 2 (Schedule of 
Requirements), the Contractor shall also be responsible for the performance of additional 
tasks as defined by the Authority and formally authorised in writing by the Commercial 
Branch. 
 

b) This Condition shall apply where the Authority has a requirement which is outside the 
scope of Schedule 2 (Schedule of Requirements) and which was unforeseen at the time of 
contract award.  

 
 
 



 

Authorisation Procedure  
 

a) Any requirement for additional tasks shall be defined by the Authority’s Project Officer by 
completing Part A of the Request of Quotation (RFQ) form detailed at Schedule 2 Annex A 
– RFQ Form. On completion of Part A, the RFQ form will be forwarded to the Contractor by 
the Authority’s Commercial Branch for proposal. 
 

b) For the purposes of identifying individual tasks, the Authority will allocate a discrete 
sequential reference number, which is to be used by the Contractor.  
 

c) Within ten (10) Business Days of receipt of the RFQ form, the Contractor shall complete 
Part B and return it to the Authority’s Commercial Branch with a proposal.  Part B shall 
include an assessment of the method, effort (in man hours) and resources required for the 
task described in the RFQ together with a Firm Price. If the request relates to a menu 
priced item, the Firm Price shall be based on the rates detailed in Schedule 2 (Schedule of 
Requirements and Pricing). If the Contractor is unable to provide a response to the RFQ 
within the timeframe specified or is unable to undertake the task, he must inform the 
Commercial Branch within five (5) Business Days.  
 

d) Authority to proceed with the task (Part C of the RFQ form) will be provided in writing by the 
Authority. The Contractor is to note that no work shall be undertaken until a Contract 
Amendment and completed RFQ form (Part C) signed by both the Authority’s Project and 
Commercial Officers is received.  
 

e) Each task shall be incorporated into Schedule 10 Appendix A (List of Approved Tasks of 
the Contract) by formal Contract Amendment and entered as an authorised task on the 
CP&F system for payment. 
 

f) On completion of the task, the Contractor shall submit Part D of the RFQ form together with 
evidence of completion to the satisfaction of Authority’s Project Officer. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 

RFQ Process  
 

a) The following process map outlines the stages to be followed for additional tasks as 
outlined in the procedure above:  

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

50. MAA Regulatory Publications 

 

a) The Contractor shall comply with the following MAA Regulatory Publications (“MRP”) issued 

by the Military Aviation Authority (“the Regulator”): 

 

(1) Overarching documents:  
 MAA01: MAA Regulatory Policy  
 MAA02: MAA Master Glossary  
 
(2) Regulatory Articles (RA):  
 Details of these can be found below:  
 

Ad-Hoc task or 
requirement identified 

TT Electronic completes 
and returns to Chinook 

Comrcl within 10 Business 
Days 

Chinook raises RFQ form 
and sends to TT 

Electronics Commercial 

Chinook Comrcl advise 
TT Electronics to cancel 

the RFQ 

Chinook Commercial 
issue Contract 

Amendment to place 
on Contract   

TT Electronics Sign 
and Return DEFFORM 

10B within 10 
Business Days  

  

Work can commence 
on task   

Approved 

Chinook Comrcl and 
Project review and 

endorse 

 

Chinook request financial 
approvals 

Not Approved 



 

Regulatory 
Article 

Current 
Issue 

(May20) 
Description 

RA5203 2 Materiel Specifications 

RA5301 3 Control of Designs 

RA5307 2 Identification and Recording of Design and Modification 
States of Materiel 

RA5404 2 Fault Reporting and Investigation for Contractors 

RA5855 2 Parts and Appliances (MRP 21 Subpart K) 

RA5885 Initial Identification of Products, Parts and Appliances (MRP 21 
Subpart Q) 

 
 
(3) MAA Manuals:  
 Not applicable  
 
(4) The Contractor shall comply with the Regulations set out in the above RA by  
 following:  
 

a. the acceptable means of compliance (“AMC”) prescribed therein;  
 
b. where there is more than one AMC, an AMC or AMCs agreed by the Contractor with 

the Regulator; or  
 
c. other alternative means as may be agreed by the Contractor with the Regulator.  

 
(5) Complying with the MRP does not reduce or limit any statutory or legal obligation of the 

Contractor. 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



 

Schedule 1 – Definitions  
 

SC2 Schedules  
  
Articles means the Contractor Deliverables (goods and/or the services), including 

Packaging (and Certificate(s) of Conformity and 
supplied in accordance with any QA requirements if 
specified) which the Contractor is required to provide 
under the Contract in accordance with Schedule 2 
(Schedule of Requirements), but excluding 
incidentals outside Schedule 2 (Schedule of 
Requirements) such as progress reports. (This 
definition only applies when DEFCONs are added to 
these Conditions); 

  
Authority means the Secretary of State for Defence acting on behalf of the Crown;  
  
Authority's Representative(s) shall be those person(s) defined in Schedule 3 

(Contract Data Sheet) who will act as the Authority's 
Representative(s) in connection with the Contract. 
Where the term "Authority's Representative(s)" in the 
Conditions is immediately followed by a functional 
description in brackets, the appropriate Authority's 
Representative(s) shall be the designated person(s) 
for the purposes of condition 8;  

  
Business Day means 09:00 to 17:00 Monday to Friday, excluding public and 

statutory holidays;  
  
Central Government Body a body listed in one of the following sub-categories of 

the Central Government classification of the Public 
Sector Classification Guide, as published and 
amended from time to time by the Office for National 
Statistics:  

  
Government Department; Non-Departmental Public Body or Assembly Sponsored 

Public Body (advisory, executive, or tribunal); Non-
Ministerial Department; or Executive Agency;   

  
Collect  means pick up the Contractor Deliverables from the Consignor. This shall 

include loading, and any other specific 
arrangements, agreed in accordance with clause 
28.c and Collected and Collection shall be construed 
accordingly;  

  
Commercial Packaging means commercial Packaging for military use as described 

in Def Stan 81-041 (Part 1)  
  
Conditions means the terms and conditions set out in this document;  
  
Consignee means that part of the Authority identified in Schedule 3 (Contract Data 

Sheet) to whom the Contractor Deliverables are to be 
Delivered or on whose behalf they are to be 
Collected at the address specified in Schedule 3 
(Contract Data Sheet) or such other part of the 



 

Authority as may be instructed by the Authority by 
means of a Diversion Order; 

  
Consignor means the name and address specified in Schedule 3 (Contract Data 

Sheet) from whom the Contractor Deliverables will be 
dispatched or Collected;  

  
Contract means the Contract including its Schedules and any amendments agreed 

by the Parties in accordance with condition 6 
(Amendments to Contract);  

  
Contract Price means the amount set out in Schedule 2 (Schedule of Requirements) 

to be paid (inclusive of Packaging and exclusive of 
any applicable VAT) by the Authority to the 
Contractor, for the full and proper performance by the 
Contractor of its obligations under the Contract.  

  
Contractor means the person who, by the Contract, undertakes to supply the 

Contractor Deliverables, for the Authority as is 
provided by the Contract. Where the Contractor is an 
individual or a partnership, the expression shall 
include the personal representatives of the individual 
or of the partners, as the case may be, and the 
expression shall also include any person to whom 
the benefit of the Contract may be assigned by the 
Contractor with the consent of the Authority;  

  
Contractor Deliverables means the goods and/or the services, including Packaging 

(and Certificate(s) of Conformity and supplied in 
accordance with any QA requirements if specified) 
which the Contractor is required to provide under the 
Contract;  

  
Control means the power of a person to secure that the affairs of the Contractor are 

conducted in accordance with the wishes of that 
person:  
a. by means of the holding of shares, or the 
possession of voting powers in, or in relation to, the 
Contractor; or  
b. by virtue of any powers conferred by the 
constitutional or corporate documents, or any other 
document, regulating the Contractor;  
and a change of Control occurs if a person who 
Controls the Contractor ceases to do so or if another 
person acquires Control of the Contractor;  
  

CPET means the UK Government's Central Point of Expertise on Timber, which 
provides a free telephone helpline and website to 
support implementation of the UK Government 
timber procurement policy;  

  
Crown Use in relation to a patent means the doing of anything by virtue of Sections 

55 to 57 of the Patents Act 1977 which otherwise 
would be an infringement of the patent and in relation 
to a Registered Design has the meaning given in 



 

paragraph 2A(6) of the First Schedule to the 
Registered Designs Act 1949;  

  
Dangerous Goods means those substances, preparations and articles that are 

capable of posing a risk to health, safety, property or 
the environment which are prohibited by regulation, 
or classified and authorised only under the conditions 
prescribed by the:  

a. Carriage of Dangerous Goods and Use of 
Transportable Pressure Equipment Regulations 2009 
(CDG) (as amended 2011);  
b. Agreement Concerning the International 
Carriage of Dangerous Goods by Road (ADR);  
c. Regulations Concerning the International 
Carriage of Dangerous Goods by Rail (RID);  
d. International Maritime Dangerous Goods 
(IMDG) Code;  
e. International Civil Aviation Organisation (ICAO) 
Technical Instructions for the Safe Transport of 
Dangerous Goods by Air;  
f. International Air Transport Association (IATA) 
Dangerous Goods Regulations.  

  
DBS Finance means Defence Business Services Finance, at the address stated in 

Schedule 3 (Contract Data Sheet);  
DEFFORM means the MOD DEFFORM series which can be found at 

https://www.aof.mod.uk;  
  
DEF STAN means Defence Standards which can be accessed at 

https://www.dstan.mod.uk;   
  
Deliver means hand over the Contractor Deliverables to the Consignee. This shall 

include unloading, and any other specific 
arrangements, agreed in accordance with condition 
28 and Delivered and Delivery shall be construed 
accordingly;  

  
Delivery Date means the date as specified in Schedule 2 (Schedule of 

Requirements) on which the Contractor Deliverables 
or the relevant portion of them are to be Delivered or 
made available for Collection;  

  
Denomination of Quantity (D of Q) means the quantity or measure by which an 

item of material is managed;  
  
Design Right(s) has the meaning ascribed to it by Section 213 of the Copyright, 

Designs and Patents Act 1988;  
  
Diversion Order means the Authority's written instruction (typically given by MOD 

Form 199) for urgent Delivery of specified quantities 
of Contractor Deliverables to a Consignee other than 
the Consignee stated in Schedule 3 (Contract Data 
Sheet);  

  

https://www.aof.mod.uk/
http://www.dstan.mod.uk/


 

Effective Date of Contract means the date specified on the Authority's acceptance 
letter;  

  
Evidence means either:  

a. an invoice or delivery note from the timber 
supplier or Subcontractor to the Contractor specifying 
that the product supplied to the Authority is FSC or 
PEFC certified; or  
b. other robust Evidence of sustainability or 
FLEGT licensed origin, as advised by CPET;  

  
Firm Price means a price (excluding VAT) which is not subject to variation;  
  
FLEGT means the Forest Law Enforcement, Governance and Trade initiative by the 

European Union to use the power of timber-
consuming countries to reduce the extent of illegal 
logging;  

  
Government Furnished Assets (GFA) is a generic term for any MOD asset such as 

equipment, information or resources issued or made 
available to the Contractor in connection with the 
Contract by or on behalf of the Authority;  

  
Hazardous Contractor Deliverable means a Contractor Deliverable or a component 

of a Contractor Deliverable that is itself a hazardous 
material or substance or that may in the course of its 
use, maintenance, disposal, or in the event of an 
accident, release one or more hazardous materials 
or substances and each material or substance that 
may be so released;  

  
Independent Verification means that an evaluation is undertaken and reported by 

an individual or body whose organisation, systems 
and procedures conform to "ISO Guide 65:1996 (EN 
45011:1998) General requirements for bodies 
operating product certification systems or 
equivalent", and who is accredited to audit against 
forest management standards by a body whose 
organisation, systems and procedures conform to 
"ISO 17011: 2004 General Requirements for 
Providing Assessment and Accreditation of 
Conformity Assessment Bodies or equivalent";  

  
Information means any Information in any written or other tangible form disclosed to 

one Party by or on behalf of the other Party under or 
in connection with the Contract;  

  
Issued Property means any item of Government Furnished Assets (GFA), including 

any materiel issued or otherwise furnished to the 
Contractor in connection with the Contract by or on 
behalf of the Authority;  

  
Legal and Sustainable means production and process methods, also referred to as 

timber production standards, as defined by the 
document titled "UK Government Timber Production 



 

Policy: Definition of legal and sustainable for timber 
procurement". The edition current on the day the 
Contract documents are issued by the Authority shall 
apply;  

  
Legislation means in relation to the United Kingdom any Act of Parliament, any 

subordinate legislation within the meaning of section 
21 of the Interpretation Act 1978, any exercise of 
Royal Prerogative or any enforceable community 
right within the meaning of Section 2 of the European 
Communities Act 1972;  

  
Military Level Packaging (MLP) means Packaging that provides enhanced 

protection in accordance with Def Stan 81-041 (Part 
1), beyond that which Commercial Packaging 
normally provides for the military supply chain;  

  
Military Packager Approval Scheme (MPAS) is a MOD sponsored scheme to 

certify military Packaging designers and register 
organisations, as capable of producing acceptable 
Services Packaging Instruction Sheet (SPIS) designs 
in accordance with Defence Standard (Def Stan) 
81041 (Part 4);  

  
Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-

041 (Part 1);  
  
MPAS Registered Organisation is a packaging organisation having one or more 

MPAS Certificated Designers capable of Military 
Level designs. A company capable of both Military 
Level and commercial Packaging designs including 
MOD labelling requirements;  

  
MPAS Certificated Designer shall mean an experienced Packaging designer 

trained and certified to MPAS requirements;  
  
NATO means the North Atlantic Treaty Organisation which is an inter-governmental 

military alliance based on the North Atlantic Treaty 
which was signed on 4 April 1949;  

  
Notices shall mean all Notices, orders, or other forms of communication required to 

be given in writing under or in connection with the 
Contract;  

  
Overseas shall mean non UK or foreign;  
  
Packaging Verb. The operations involved in the preparation of materiel for; 

transportation, handling, storage and Delivery to the 
user;   
Noun. The materials and components used for the 
preparation of the Contractor Deliverables for 
transportation and storage in accordance with the 
Contract;  
  



 

Packaging Design Authority (PDA) shall mean the organisation that is responsible 
for the original design of the Packaging except where 
transferred by agreement. The PDA shall be 
identified in the Contract, see Annex A to Schedule 3 
(Appendix – Addresses and Other Information), Box 
3;   

  
Parties means the Contractor and the Authority, and Party shall be construed 

accordingly;  
  
Primary Packaging Quantity(PPQ) means the quantity of an item of material to be 

contained in an individual package, which has been 
selected as being the most suitable for issue(s) to the 
ultimate user, as described in Def Stan 81-041 (Part 
1);  

  
Recycled Timber means recovered wood that prior to being supplied to the Authority 

had an end use as a standalone object or as part of a 
structure. Recycled Timber covers:  

a. pre-consumer reclaimed wood and wood fibre 
and industrial by-products;  
b. post-consumer reclaimed wood and wood fibre, 
and driftwood;  
c. reclaimed timber abandoned or confiscated at 
least ten years previously;  
it excludes sawmill co-products;  
  

Safety Data Sheet has the meaning as defined in the Registration, Evaluation, 
Authorisation and Restriction of Chemicals (REACH) 
Regulations 2007 (as amended);  

  
Schedule of Requirements means Schedule 2 (Schedule of Requirements), which 

identifies, either directly or by reference, Contractor 
Deliverables to be provided, the quantities and dates 
involved and the price or pricing terms in relation to 
each Contractor Deliverable;  

  
Short-Rotation Coppice means a specific management regime whereby the poles 

of trees are cut every one to two years and which is 
aimed at producing biomass for energy. It is exempt 
from the UK Government timber procurement policy. 
For avoidance of doubt, Short-Rotation Coppice is 
not conventional coppice, which is subject to the 
timber policy;  

  
Specification means the description of the Contractor Deliverables, including any 

specifications, drawings, samples and / or patterns, 
referred to in Schedule 2 (Schedule of 
Requirements);   

  
STANAG4329 means the publication NATO Standard Bar Code Symbologies which 

can be sourced at 
https://www.dstan.mod.uk/faqs.html;  

  

http://www.dstan.mod.uk/faqs.html


 

Subcontractor means any subcontractor engaged by the Contractor or by any other 
subcontractor of the Contractor at any level of 
subcontracting to provide Contractor Deliverables 
wholly or substantially for the purpose of performing 
(or contributing to the performance of) the whole or 
any part of this Contract and 'Subcontract' shall be 
interpreted accordingly;   

  
Timber and Wood-Derived Products means timber (including Recycled Timber and 

Virgin Timber but excluding Short-Rotation Coppice) 
and any products that contain wood or wood fibre 
derived from those timbers. Such products range 
from solid wood to those where the manufacturing 
processes obscure the wood element;   

  
Transparency Information means the content of this Contract in its entirety, 

including from time to time agreed changes to the 
Contract, and details of any payments made by the 
Authority to the Contractor under the Contract;  

  
Virgin Timber means Timber and Wood-Derived Products that do not include 

Recycled Timber.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
  

 
 
 
 
 
 
 



 

Schedule 2 – Annex A – Statement of Requirements 
 
CHINOOK PROJECT TEAM 
 
23/04/2020 
 
STATEMENT OF REQUIREMENT FOR CHINOOK UNIQUE AIRCRAFT CABLING 
AND ASSOCIATED SPARES 
 
Section 1  General Description  
 
The Chinook fleet has been at the forefront of operations for several decades and the 
platform has been continually upgraded to meet the various changing threats and 
environments associated with each successive operation. Many of the modifications 
have been avionic and electronic related, including Electro Optic Sensor Turret 
(EOST), Defensive Aid Suite (DAS) and Integrated Hoist Operators Panel (IHOP). 
 
CHC/543 was placed to cover the requirement due to low / no stock of many critical 
cables. With this expired, there is still a requirement to maintain stock of these cables 
in order to support current and future operations, such as This text/paragraph/page 
has been redacted under exemptions set out by the Freedom of Information act. As 
there is no intention for these cables to be managed under Through Life Customer 
Support (TLCS) or Future TLCS, a support contract is required to safeguard aircraft 
availability.  
 
This SoR explains what is needed, why, how and when with respect to support for 
Chinook cables. 
 

Section 2  Key System Requirements and Deliverables 
 
All the cables listed in Table 1 are manufactured and supplied by TT Electronics-IMS. 
Selection of a third-party supplier would have a disproportionate impact on cost and 
time as any new design would have to be tested, trialled and cleared for use on the 
aircraft which could take several years at some considerable cost. 
 
The Avionics EA have reviewed the contract list for CHC/543 and removed all items 
for which there is no longer required on the aircraft. These have been captured in 
Table 2. There are also items which have been added; these have been captured as 
part of Table 1. 
 
The Contractor shall provide the necessary codification data to the MOD CHDT 
Supply Chain Management (SCM) Team in order to complete codification of all 
equipment. The CHDT SCM Team will input this information onto the appropriate 
systems in order that any spares procured can be maintained on the Management of 
the Joint Deployed Inventory (MJDI) Log IS. 
 
The Contractor shall supply the Contract Deliverables (cabling and associated 
spares) in accordance with the specification and comply with any applicable quality 
assurance requirements as follows, but not limited to: 
 
DEFCON 117 (SC2) Supply of Documentation for NATO Codification Purposes 
DEFCON 602A (Quality Plan to complement AQAP 2105) 
DEFCON 624 (SC) Use of Asbestos 
DEFCON 627 (Certificate of conformity) 



 

DEFCON 660 OFFICIAL-SENSITIVE Security Requirements (Security Aspects Letter 
to be issued if required) 
DEFCON 681 Decoupling Clause – Subcontracting with the Crown 
DEFCON 684 Limitation Upon Claims In Respect of Aviation Products 
DEFCON 694 Accounting for Property of the Authority 
DEF STAN 00-035 Environmental Handbook for Defence Materiel 
DEF STAN 00-051 - Environmental Management Requirements for Defence Systems 
DEF STAN 00-056 - Safety Management Requirements for Defence Systems 
DEF STAN 05-061 Part 1 Issue 6 Quality Assurance Procedural Requirements 
Def Stan 05-061 part 1 issue 6 (Concessions) 
DEF STAN 05-135 Avoidance of Counterfeit Materiel 
DEF STAN 07-085 Design Requirements for Weapons and Associated Systems. 
DEF STAN 81-041 Packaging of Defence Materiel 
AQAP2310; 
AQAP 2210 v2 (if software is incorporated); 
AQAP 2105 (Quality plan); 
 
All Contract Deliverables will be clearly and indelibly marked with the full NATO Stock 
Number (if available) and MOD stock reference number (Part Number) and details of 
shelf life where applicable including dates of manufacture and expiry. 
 
The point of delivery will be RAF Odiham and stock will be stored in Electronic 
Storage Group (ESG), RAF Odiham. 
 
The Contractor shall provide advance shipping notice to the CHDT SCM Team prior 
to delivery to RAF Odiham. Upon receipt on to MJDI, the CHDT SCM Team will 
confirm delivery to all parties. As part of this process, the Contractor will ensure 
adequate packaging, handling, storage and transportation requirements are met. The 
Contractor will provide a Certificate of Conformity for all spares purchased. 
 
The Contractor shall supply the Contractor Deliverables to the Authority at the 
Contract price and advise of any applicable price breaks dependant on the quantity 
purchased in order to provide Value for Money (VfM). The Contractor shall advise of 
any applicable minimum order quantities.  
 
The Contractor shall advise of cost, lead times and any price breaks to conduct 
repair action on any applicable existing Contract Deliverables. 
 
The Contractor shall provide acceptable lead times for all individual items to the 
Authority for inclusion in the Contract and will adhere to these lead times for each 
order. The Contractor will notify the Authority of any diversion from these lead times 
and will work with the Authority to remedy the situation and limit the impact of a late 
delivery. 
 
The Contractor is required to meet with the Authority for quarterly progress meetings. 
 
This duration of this contract should be for 2020/2021, 2021/2022, 2022/2023, 
2023/2024. 
 
 
 
 
 
 
 



 

Annex / Appendix 
 
Table 1 – Items required to be supported 
 

Item No. Item Nomenclature Part Number 
Nato Stock 

Number 
MACC 

Forecast Qty for 
potential repair 

1 ALQ 156 RAFSEE266040A2 5995-01-4511770 C 0 

2 ALQ 156 RAFSEE266041A2 5995-01-4511771 C 0 

3 ALQ 156 RAFSEE266019A2 5995-01-4511772 C 0 

4 ALQ 156 RAFSEE266023A2 5995-01-4511774 C 0 

5 ALQ 156 NC85440 5995-99-2887371 C 0 

6 ALQ 156 NC85439 5995-99-1352523 C 0 

7 ALQ 156 NC85442 5995-99-8980484 C 0 

8 ALQ 156 NC85443 5995-99-7253713 C 0 

9 ALQ 156 NC85469 5995-99-1352626 C 0 

10 ALQ 156 NC85468 5995-99-3251898 C 0 

11 RWR NC85230 5995-99-6660409 C 0 

12 RWR NC85229 5995-99-4774143 C 0 

13 RWR NC85226 5995-99-5914385 C 0 

14 RWR NC85227 5995-99-5496280 C 0 

15 RWR NC85206 5995-99-7270192 C 0 

16 RWR NC85207 5995-99-5496281 C 0 

17 RWR NC85228 5995-99-6660410 C 0 

18 HUMS Mk3 (now Mk5) NC85488 6150-99-1908121 L 0 

19 HUMS Mk3 (now Mk5) NC85489 6150-99-1559637 L 0 

20 HUMS Mk3 (now Mk5) NC85490 5905-99-9259634 L 0 

21 HUMS Mk3 (now Mk5) NC85491 6150-99-8544818 L 0 

22 HUMS Mk3 (now Mk5) NC85492 5940-99-5643328 L 0 

23 HUMS Mk3 (now Mk5) NC85493 5999-99-8544820 L 0 

24 HUMS Mk3 (now Mk5) NC85494 5999-99-1712528 L 0 

25 HUMS Mk3 (now Mk5) NC85495 5940-99-6708531 L 0 

26 HUMS Mk3 (now Mk5) NC85496 5999-99-3736704 L 0 

27 HUMS Mk3 (now Mk5) NC85497 5999-99-7316937 L 0 

28 HUMS Mk3 (now Mk5) NC85481 6150-99-1870408 L 0 

29 HUMS Mk3 (now Mk5) NC85482 6150-99-5637755 L 0 

30 HUMS Mk3 (now Mk5) NC85483 6150-99-8448338 L 0 

31 HUMS Mk3 (now Mk5) NC85484 6150-99-5110173 L 0 

32 HUMS Mk3 (now Mk5) NC85485 6150-99-5775261 L 0 

33 HUMS Mk3 (now Mk5) NC85486 6150-99-6158739 L 0 

34 HUMS Mk3 (now Mk5) NC85487 6150-99-7316939 L 0 

35 HUMS Mk3 (now Mk5) NC85616 5999-99-2483627 L 0 

36 HUMS Mk3 (now Mk5) NC85621 6150-99-5637757 L 0 

37 Mk4 Flir (now Mk6A) NC86111 6150-99-6708535 L 0 

38 Mk4 Flir (now Mk6A) NC86114 6150-99-4024158 L 0 

39 Mk4 Flir (now Mk6A) NC86110 6150-99-2978861 L 1 

40 Mk4 Flir (now Mk6A) NC86112 6150-99-2723110 L 1 

41 Mk4 Flir (now Mk6A) NC86113 6150-99-1527304 L 3 

42 Mini Gun DC NC86248 6150-99-7075422 L 19 

43 Mini Gun DC NC85979 1005-99-9769278 P 0 

44 I R Jammers NC84480 6150-99-9250636 L 0 

45 I R Jammers NC84481 6150-99-1795323 L 1 

46 I-Hop NC86314 6150-99-4266612 L 0 

47 I-Hop NC86315 6150-99-6766736 L 0 

48 Mk3 Flir (now Mk5) NC86103 6150-99-7318748 P 0 

49 Mk3 Flir (now Mk5) NC86104 6150-99-3736706 L 0 

50 Mk3 Flir (now Mk5) NC86105 6150-99-3594962 P 0 

51 Mk3 Flir (now Mk5) NC86106 6150-99-8155796 P 0 

52 Mk3 Flir (now Mk5) NC86107 6150-99-5775263 L 0 

53 Mk3 Flir (now Mk5) NC86108 6150-99-3481168 L 0 

54 Cover, Protective NC82230-09-03-S 1680-01-7375945  C 0 

55 Backshell EMI NC85607 5935-99-8369244  C 0 

56 Backshell EMI NC85608 5935-99-2295081  C 0 



 

57 
EAPS Umbilical Test 

Lead 
NC85116 5935-99-2429292  L Qty unknown 

58 Mega Interrupter Cable NC84357 4920-99-1685132 P 

Qty 213 awaiting 
repair; approx. 100 
per year on current 

usage levels 

 
 
Table 2 – Items listed on CHC/543 that are no longer required and will be 
removed from support 
 

Item 
No. 

Item Nomenclature Part Number Nato Stock Number 

1 Rad Alt Kits NC86313 4920-99-3913557 

2 Rad Alt Kits NC85125 5995-99-6671748 

3 FMV NC85126 5995-99-7734749 

4 FMV NC85974  Part Not Codified 

5 FMV NC86118 6150-99-7267485 

6 FMV NC86272  Part Not Codified  

7 ALQ 157 NC85237 6150-99-8348233 

8 ALQ 157 NC85165 6150-99-2571461 

9 ALQ 157 NC85166 6150-99-2640659 

10 Chaff & Flare NC85445 6150-99-5637759 

11 Chaff & Flare NC85446 6150-99-1559639 

12 Chaff & Flare RAFSEE276846A2 Part Not Codified 

13 Chaff & Flare RAFSEE276848A2 Part Not Codified 

14 DNVG 82118KS Part Not Codified 

15 DNVG 82118KT Part Not Codified 

16 DNVG 4700060101 Part Not Codified 

17 DNVG 4700061101 Part Not Codified 

18 DNVG 4700062101 Part Not Codified 

19 MAWS NC85124 5995-99-8701714 

20 Mk3 Flir (now Mk5) 60870339 6150-99-6872972 

 
 
PREFACE 
 
This Statement of Requirement (SOR) has been prepared by the Chinook Project 
Team (CHPT) on behalf of the Secretary of State for Defence; henceforth referred to 
as the Authority. The purpose of the document is to define the contractual 
requirements for Chinook unique aircraft cabling and associated spares. 
 
The following security caveats are applicable  

Existence of the programme    OFFICIAL 

 

Contents of this SOR    This text/paragraph/page 
has been redacted under exemptions set out by the Freedom of 
Information act. 

 unless otherwise stated 

Compiled by: This text/paragraph/page has been redacted under exemptions set out 
by the Freedom of Information act.  
   
Approved by: ………………………… 



 

Released by: ………………………… 
 

Schedule 3 – Contract Data Sheet 
 

General Conditions 

Condition 2 – Duration of Contract: 

 
This Contract is a FIRM 3 year 1 Month Contract with the expiry date of: 31-MAR-2024 

 

Condition 4 – Governing Law: 

Contract to be governed and construed in accordance with: 

English Law 

Solicitors or other persons based in England and Wales (or Scotland if Scots 
Law applies) irrevocably appointed for Contractors without a place of 
business in England (or Scotland, if Scots Law applies) in accordance with 
clause 4.g (if applicable) are as follows: NOT APPLICABLE 

 

Condition 8 – Authority's Representatives: 

The Authority's Representatives for the Contract are as follows: 

Commercial: This text/paragraph/page has been redacted under exemptions set out by the 
Freedom of Information act. (as per DEFFORM 111) 
 
Project Manager: This text/paragraph/page has been redacted under exemptions set out 
by the Freedom of Information act. (as per DEFFORM 111) 

 

Condition 19 – Notices: 

Notices served under the Contract shall be sent to the following address: 

Authority: Chinook DT, Teak 1 #5101, MOD Abbey Wood North, Bristol, 
BS34 8QW (as per DEFFORM 111) 

 
             Contractor: TT Electronics, London Road, Fairford, Gloucestershire GL7 4DS  
          
             UK Notices can be sent by electronic mail? Yes 

 

Condition 20.a – Progress Meetings: 
 
            The Contractor shall be required to attend the following meetings:  
              
              Quarterly (until the initial bulk has reduce for cables and repairs). 
           
              Then two meetings per Annum (This is however dependent upon orders being 
placed) 
  
              Condition 20.b – Progress Reports: 

 



 

              The Contractor is required to submit the following Reports: A Quarterly report with 
status of Items delivered under the Contract to date.  
 
              Reports shall be Delivered: Electronically to : This text/paragraph/page has been 
redacted under exemptions set out by the Freedom of Information act. 

  
 
Supply of Contractor Deliverables 

Condition 21 – Quality Assurance: 

Is a Deliverable Quality Plan required for this Contract? No 

If required, the Deliverable Quality Plan must be set out as defined in AQAP 
2105 and delivered to the Authority (Quality) within 20 Business Days of 
Contract Award. Once agreed by the Authority the Quality Plan shall be 
incorporated into the Contract. The Contractor shall remain at all times solely 
responsible for the accuracy, suitability and applicability of the Deliverable 
Quality Plan. 

 
               Other Quality Assurance Requirements: In accordance with Schedule 2 - Annex 
A – Statement of Requirement. 

 

Condition 22 – Marking of Contractor Deliverables: 
 

Special Marking requirements: 

NOT APPLICABLE   

 

Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and 
Substances: 

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or 
Substance Statement), and if applicable, Safety Data Sheet(s) are to be provided 
by e-mail with attachments in Adobe PDF or MS WORD format to: 

a) The Authority's Representative (Commercial) 

b) Defence Safety Authority – This text/paragraph/page has been redacted 

under exemptions set out by the Freedom of Information act. 

 

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract 

Deliverable or by the following date: 29-JUN-2020 

Condition 25 – Timber and Wood-Derived Products: 

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under 
the Contract: Data Requirements) is to be provided by e-mail with attachments 
in Adobe PDF or MS WORD format to the Authority's Representative 
(Commercial) to be Delivered by the following date: 29-JUN-2020 

 



 

Condition 26 – Certificate of Conformity: 

Is a Certificate of Conformity required for this Contract? Yes 

Applicable to Line Items: Yes, found at Annex E 

If required, does the Contractor Deliverables require traceability throughout the 
supply chain? 

Yes Applicable to Line Items: 

Condition 28.b – Delivery by the Contractor: 

The following Line Items are to be Delivered by the Contractor: 

All Line items of Schedule 2 - Schedule of Requirements shall be delivered to 
the Authority by the Contractor. 

Special Delivery Instructions: 

To be delivered to This text/paragraph/page has been redacted under exemptions 
set out by the Freedom of Information act. 

Each consignment is to be accompanied by a DEFFORM 129J (Schedule 8 to the 

Contract). 

 

Condition 28.c - Collection by the Authority: 

The following Line Items are to be Collected by the Authority: 

NOT APPLICABLE 

Special Delivery Instructions: 

NOT APPLICABLE 

Each consignment is to be accompanied by a DEFFORM 129J. 

Consignor details (in accordance with 28.c.(4)): 

Line Items: New Chapel Electronics Address: New Chapel Electronics 

Line Items: NOT APPLICABLE Address: NOT APPLICABLE 

Consignee details (in accordance with condition 23): 

Line Items: RAF Odiham – Receipt and Dispatch, Address: Chinook Project Team Line 

Items: NOT APPLICABLE Address: NOT APPLICABLE 

 

Condition 30 – Rejection: 
 

The default time limit for rejection of the Contractor Deliverables is thirty 
(30) days unless otherwise specified here: 

The time limit for rejection shall be 40 Business Days.  

All Items shall be delivered in accordance with the following MAA Regulatory 
Publication  (MRP) issued by the Military Aviation Authority within Condition 50 of 
the Terms and Conditions.  

 

Condition 32 – Self-to-Self Delivery:  
 



 

Self-to-Self Delivery required? No  
If required, Delivery address applicable:  
NOT APPLICABLE 
 

Pricing and Payment 

Condition 35 – Contract Price: 

All Schedule 2 line items shall be FIRM Price other than those stated below: 

Line Items Line Item 2 - Ad-Hoc task (For Repairs) 

Clause 46. NOT APPLICABLE refers 

 

Termination 

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise 
specified here: 

The Notice period for termination shall be 30 Business Days 

 

Other Addresses and Other Information (forms and publications addresses and official 
use information) 

See Annex A to Schedule 3 (DEFFORM 111) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



 

Schedule 4 - Contract Change Control Procedure (i.a.w. Condition 6.b) 
for Contract No: CHC/633 
 
1. Authority Changes 

 
Subject always to Condition 6 (Amendments to Contract), the Authority shall be 
entitled, acting reasonably, to require changes to the Contractor Deliverables (a " 
Change") in accordance with this Schedule 4.  

  
2. Notice of Change 

 

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of 
Change") on the Contractor. 
 

b. The Authority Notice of Change shall set out the change required to the Contractor 
Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a 
"Contractor Change Proposal") in accordance with Condition 3 below. 

  

3. Contractor Change Proposal 

 

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such 
other period as the Parties may agree) after having received the Authority Notice of 
Change, the Contractor shall deliver to the Authority a Contractor Change Proposal. 
 

b. The Contractor Change Proposal shall include: 
 

(1) the effect of the Change on the Contractor’s obligations under the Contract; 

(2) a detailed breakdown of any costs which result from the Change; 

(3) the programme for implementing the Change; 

(4) any amendment required to this Contract as a result of the Change, including, 

where appropriate, to the Contract Price; and  

(5) such other information as the Authority may reasonably require. 

 

c. The price for any Change shall be based on the prices (including all rates) already 
agreed for the Contract and shall include, without double recovery, only such charges 
that are fairly and properly attributable to the Change. 

 

4. Contractor Change Proposal – Process and Implementation 
 

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the 
Authority shall:  
 
(1) evaluate the Contractor Change Proposal; 

(2) where necessary, discuss with the Contractor any issues arising and following 
such discussions the Authority may modify the Authority Notice of Change and the 
Contractor shall as soon as practicable, and in any event not more than ten (10) 
Business Days (or such other period as the Parties may agree) after receipt of 
such modification, submit an amended Contractor Change Proposal. 
 

b. As soon as practicable, and in any event not more than fifteen (15) Business Days (or 
other such period as the Parties may agree) after the Authority has evaluated the 



 

Contractor Change Proposal (amended as necessary) the Authority shall: 
 
(1) indicate its acceptance of the Change Proposal by issuing an amendment to the 

Contract in accordance with Condition 6 (Amendments to Contract); or  

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and 
withdrawing (where issued) the Authority Notice of Change. 

c. If the Authority rejects the Change Proposal, it shall not be obliged to give its reasons 
for such rejection. 
 

d. The Authority shall not be liable to the Contractor for any additional work undertaken or 
expense incurred unless a Contractor Change Proposal has been accepted in 
accordance with Condition 4b. (1) above. 
 

5. Contractor Changes 
 

If the Contractor wishes to propose a Change, it shall serve a Contractor Change 
Proposal on the Authority, which shall include all of the information required by 
Condition 3b above, and the process at Condition 4 above shall apply. 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

Schedule 6 - DEFFORM 68 

This text/paragraph/page has been redacted under 
exemptions set out by the Freedom of Information act. 

This text/paragraph/page has been redacted under exemptions 
set out by the Freedom of Information act. 



 

 

Schedule 7 
 



 

 

Schedule 8 - DEFFORM 129J 

 
Shipping Form Design 
 
Use the following design and complete the fields in accordance with Annex A: 
 
 
 

 DEFFORM 129J                                          Edn 09/17 

From:   Unique Identifier:   

This text/paragraph/page has 
been redacted under exemptions 
set out by the Freedom of 
Information act. 

 
  

This text/paragraph/page has been 
redacted under exemptions set out by 

the Freedom of Information act. 

 

Via:  To: 

   
  
  

 

 

  

Demand / Task Reference: 
      

      

     

      

This 
text/paragraph/page 
has been redacted 

under exemptions set 
out by the Freedom of 

Information act.   

Description:    

       

            

RDD:  SPC:  UN Haz Code: 
  

          

Date Shipped: Batch Number: Piece Number: 
          
      

 Weight: Dimensions:     

        

NSN: 
 
         

        

  

This text/paragraph/page has been redacted under 
exemptions set out by the Freedom of Information 

act.   

     

 IMC/DMC: D of Q:  Qty in Package: 

           

    Total this Delivery: 

           

 
NB Four fields have been completed for illustration purposes only. 
 



COMMERCIAL                    CHC/633 

 

65 

Defence Equipment & Support             © MOD Crown Copyright 2018 

ANNEX A TO DEFFORM 129J 

Shipping Form Attributes 

The following table details the shipping form fields. 
 

Field Field Name Field Description 
Field 
Size 

Data Type Format Mandatory for:   

A From Details of the supplier providing the Goods or Service. 256 alphanumeric  Goods & 
Services  

B Unique Identifier 
 
(UOI, URRI or EUPI) 

Unique Order Identifier 
(UOI) Produced by the 
Contracting, Purchasing 
and Finance (CP&F) 
electronic procurement tool 
for non inventory Purchase 
Orders 
 

The identifier that CP&F uses 
to uniquely identify a specific 
shipment within a Purchase 
Order Line. 
 
These fields are joined together 
in the UOI.  
 
This field should be provided in 
both Bar Code Symbology 39 
and human readable text. 

30 Alphanumeric 
and  
Bar Code 
Symbology 39 

 The PO Number, PO Line Number 
and PO Shipment Number  are 
separated  by the forward slash 
character ‘/’  

 

If the PO Number is for a Blanket 
Purchase Agreement (BPA) then 
the format of the Number is:  BPA 
Number and BPA Release Number 
delimited by the hyphen character ‘-
’. 

 

Example of a UOI for a BPA:  

123456-1234/12345/1234  

 

If the PO Number is for a Standard 
PO and Contract Purchase 

Goods & 
Services  
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Field Field Name Field Description 
Field 
Size 

Data Type Format Mandatory for:   

Agreement (CPA) then the format 
of the Number is: Numeric  

 

Example of a UOI for a Standard 
PO or CPA: 23456/12345/1234 
 
 

Unique Receipt 
Reference Identifier 
(URRI) Produced by CP&F  
for Inventory Orders 
 

An alpha/numeric sequence 

that links the item received 

to original Purchase 

Order/Dues-In.  For each full 

or part item delivery the 

Trading Partner will add an 

alpha suffix to the Unique 

Receipt Reference Number. 

 

6 This attribute 

is provided in 

both Bar 

Code 39 and 

human 

readable text 

format.  

 

5 or 6 alphanumeric in the 

following formats: 

For deliveries to Sea:     

Sxxxxxa   e.g. S1234AA 

 

For deliveries to Land:    

Lxxxxxa   e.g. L1234BA 

 

For deliveries to Air:     xxxxxA 

e.g. 12345A  

Goods and 
Services 
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Field Field Name Field Description 
Field 
Size 

Data Type Format Mandatory for:   

Electronic Business 
Capability Unique 
Package Identifier (EUPI) 
 

An alphanumeric sequence 
generated by the supplier. 

12 alphanumeric  Goods  

C Via Intermediate Address responsible for forwarding the 
package to the final destination. 
 
The address to which the supplier should send the delivery 
if filled in. 
 

256 alphanumeric  Goods and 
Services 

D To The Final Address to which the package shall be delivered 
or, in the case of a service, the address of the receipting 
authority. 
 
Unit name 
Delivery Address 1 
Delivery Address 2 
Delivery Address 3 
Delivery Address 4 
Delivery Address 5 
Delivery Address Post Code 
Country 

256 
 

alphanumeric  Goods and 
Services 

E Demand / Task 
Reference 

Orders from CP&F  
(Where the Unique 
Identifier is either the UOI 
or URRI) 
 
 
 
 
Inventory Orders from 
CP&F  (where the Unique 
Identifier is the URRI) 
 

Contract Number identifying the 
MoD contract placed on a 
supplier responsible for the 
supply of specific goods 
 
And if an inventory order 
 
Order Number identifying 
Purchase Order / warrant Order / 
Requisition placed against an 
Enabling Contract for the delivery 
of goods against that Contract. 

12 
 
 
 
 
 
 

20 

alphanumeric 
 
 
 
 
 
 
alphanumeric 
& Barcode 39 

 Goods and 
Services 
 
 
 
 
 
Goods 
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Field Field Name Field Description 
Field 
Size 

Data Type Format Mandatory for:   

  
This attribute is provided in both 
Bar Code 39 and human 
readable test format.  
 

 
 

Non CP&F  electronic 
Orders (Where the 
Unique Identifier is the 
EUPI) 

Demand Date + Serial Number + 
Line number + UIN 

8+5+
6+6 

alphanumeric DDMMYYYY + 12345678 + 12345 
+ 123456 + 123456 

Goods 

F Description Description of the item or service as defined in the contract. 
 

240 alphanumeric  Goods and 
Services 

G RDD Required Delivery Date (RDD) that the package is required 
at the demander’s point of delivery. 
 

8 numeric DD/MM/YYYY Goods 

H SPC The Standard Priority Code denoting at what speed the 
package should be handled within MoD Supply Chain. 
 

2 numeric  Goods 

J UN Haz Code UN Hazard Class. Denotes the potential hazard of the items 
within the package 
 
References: DEFCON 68 and DEFCON 129 
 

2 alphanumeric  Goods 

K Date Shipped Date package dispatched from the supplier or service 
provided. 
 

8 Numeric DD/MM/YYYY Goods and 
Services 

L Batch Number Batch Production Number indicated on the goods if required 
 

   Goods 

M Piece Number The specific number of the package as a constituent of a 
number of packages delivered to complete one order. 
 
i.e. 1 of 1, 2 of 2 or 4 of 10 
 

6 alphanumeric  Goods 
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Field Field Name Field Description 
Field 
Size 

Data Type Format Mandatory for:   

N Weight The gross weight of the package in metric format. 8 numeric  Goods 

P Dimensions The size of the package in L x B x H in metric format 15 alphanumeric  Goods 

Q NSN The NATO Stock number. The NATO supply Classification 
code (NSC), Nation Code (NC) and Item Identity Number 
(IIN) that denotes the unique identification of a line item 
within the inventory system. 
 
This 13 character attribute (NSC 4, NC2, IIN 7) is provided 
in both Barcode 39 and human readable test format. 
 

13 numeric & 
Barcode 39 
 

 Goods 

R IMC/DMC The Inventory Management Code (IMC) / Domestic 
management Code (DMC) code given to a range of like or 
linked items managed by MoD Inventory manager 
 

6 alphanumeric  Goods 

S DofQ Denomination of Quantity of the items in the package 2 alphanumeric  Goods 

T Qty in Package The total quantity of the item contained within the package 7 numeric  Goods 

T Total This Delivery The total quantity of the item being delivered for a specific 
order shipment 

9 numeric  Goods 
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Schedule 9  

 
 
 
 
 

This text/paragraph/page has been redacted under exemptions set out by the 
Freedom of Information act. 

This text/paragraph/page has been 
redacted under exemptions set out by 

the Freedom of Information act. 

This text/paragraph/page has been 
redacted under exemptions set out 
by the Freedom of Information act. 

This text/paragraph/page has been 
redacted under exemptions set out 
by the Freedom of Information act. 
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Schedule 10 - Task Authorisation Form (TAF) – Ad-Hoc Tasking 
 

Part A. Request Information 
 

Request No:  
 

Request Date:  

Title: 
 

CHC/633  

Project Start:  
 

Project Finish  

Is a Certificate of 
Conformity required? 

Yes ☐  No  ☐ 

 

Do the deliverables 
require traceability 
throughout the supply 
chain? 

Yes ☐  No  ☐ 

 

Statement of Requirement 
 

[Providing details of work/service required, deliverables etc…] 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Part A. Authorisation of Task 
 

Project Officer 
Task requirement issued by the Authority 
 
 
 

Signed:  
 

Dated: 
 

 

Commercial Officer  
Task requirement issued by the Authority 
 

Signed: 
 

 

Dated: 
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This text/paragraph/page has been redacted under exemptions set out by the 
Freedom of Information act. 


